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1. INTRODUCTION 

1.1. CONTEXT 

Paid public passenger transport is a public service that is constantly evolving and changing. For this 
reason, this public service has a flexible regulatory framework, made up of a set of rules - including Law 
No. 18,696 and Law No. 18,059 - that allow the Ministry of Transport and Telecommunications, 
hereinafter "Ministry" or "MTT", to intervene and regulate, with broad powers, the public transport 
provided by the roads.  streets and roads of our country. In this context and without prejudice to other 
attributions, the MTT has the power to grant a concession for the use of roads for the provision of paid 
public passenger transport services. 

In fact, the second paragraph of Article 3 of Law No. 18,696 provides that: "The Ministry of Transport 
and Telecommunications, without prejudice to the provisions of Article 113 of Law No. 18,290 on 
Transit, the recast, coordinated and systematized text of which was established by Decree with the force 
of law No. 1 of 2009,  of the Ministries of Transport and Telecommunications and of Justice, may, in cases 
of congestion on the roads, deterioration of the environment or the safety conditions of persons or 
vehicles resulting from vehicular circulation, order the use of the roads for certain types of vehicles or 
services, by means of public tendering procedures,  for the operation of the passenger transport system." 

Under the regulations described above and the provisions of Supreme Decree No. 212 of 1992 of the 
MTT (hereinafter, D.S.212/1992), concession contracts for the use of roads and conditions of operation 
and use of roads were signed for the provision of urban services of remunerated public transport of 
passengers by bus in the Province of Santiago and the communes of San Bernardo and Puente Alto.  some 
of which have already come to an end. For this reason, during the years 2019 and 2020, a public tender 
was carried out, on the one hand, for the complementary bus supply service and, on the other hand, a 
public tender for concessions for the use of roads of Service Units Nos. 1, 2, 3, 4, 5 and 6, thus initiating 
a process of renewal of the concessions of the Public Transport System of the Province of Santiago and 
the communes of Santiago. San Bernardo and Puente Alto (hereinafter "the System" or "the Metropolitan 
Public Transport System") and the associated fleet. Currently, there are operating conditions that are 
about to expire, so, in accordance with the provisions of Article 3 of Law No. 18,696, it is again 
appropriate to public tender the concession for the use of roads to give continuity to the provision of 
the corresponding services. 

1.2. DECISION TO PUBLICLY TENDER CONCESSIONS FOR THE USE OF ROADS.  

The current Business Units Nos. 2, 3, 5 and 7 of the System, operated by Subus Chile S.A., Buses Vule S.A., 
Buses Metropolitana S.A. and Servicio de Transporte de Personas S.A., respectively, are governed by 
instruments whose expiration is imminent.  

In this context, and in order to guarantee the continuity of services and the satisfaction of the transport 
needs of users, the Ministry has decided to exercise the power granted to it by the second paragraph of 
Article 3 of Law No. 18,696, and to call for a public tender to grant concessions for the use of roads for 
the System.  

1.3. CURRENT SCHEME OF OPERATION OF THE SYSTEM 

Under the model currently in force, two operating models coexist in the System: in the first, which dates 
back to the concession contracts that came into force in 2012, the management of public passenger 
transport services corresponds to the Concessionaires of Use of Roads and the Operators of Specific 
Conditions of Operation and Use of Roads (Bus Operators).  who, in addition to operating the roads 
assigned to them, must be responsible for the acquisition or lease of the buses that make up their fleet 
and the terminals necessary for their operation. The regulatory instruments of this model contemplate 
the figure of "supply contracts", consisting of contracts entered into by the Bus Operators, reviewed and 
approved by the Ministry, which enables the former to at least use and enjoy the goods necessary to 
provide transport services, which are elevated to the category of goods subject to concession.  

Supply contracts generate effects for the Ministry, since it assumes the obligation to establish certain 
requirements in future public tender processes or assignment of services, so that whoever is in charge 
of the operation of such services, will occupy the same legal situation as the previous Bus Operator in 
the rights and obligations arising from the respective supply contract. 
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The second model dates back to 2019, in which public tender processes were carried out structured 
under a new operational model, which considered two distinctive elements: (i) a reduction in the size 
of the units into which the concessioned roads are divided by grouping into six (6) Service Units that 
replaced some of the previous business units that were larger; and (ii) the separation of the transport 
service, which was left to the Bus Operators, from the supply of the assets necessary for its provision. 
The provision of buses was the responsibility of the providers of the complementary bus supply service 
or Suppliers, while the terminals were made available to the Concessionaires by the Ministry.  

This is how the 2012 operating scheme currently coexists, with the operating conditions inspired by the 
first model remaining operational, as well as the new 2019 operating model, under which concession 
contracts were signed.  

However, for the public tender process convened by this act, the Ministry has deemed it pertinent to 
introduce certain adjustments to the 2019 public tender model, fundamentally related to the origin and 
form of provision of the fleet with which the Concessionaires must provide transport services.  

This public tender will be characterized by incorporating into the System a relevant number of new, 
exclusively electric buses, in order to comply with the commitments that Chile has acquired at the 
international level and the public policies that have consequently been set at the national level, such as 
the National Electromobility Strategy 2017-2021, developed jointly by the Ministries of the 
Environment, Energy and Transport and Telecommunications. 

In relation to the composition of the fleet, on the one hand, the Track Use Concessionaires of each Service 
Unit will have the duty to use those buses that derive from supply contracts, and that are specified in 
Annex No. 18. To this end, the current supply contracts will be assigned to the Concessionaires. The texts 
of the supply contracts shall be published on the website provided for the Acquirers, at least forty (40) 
business days prior to the start date of the deadline for submitting offers. On the other hand, the 
standard text of the assignment of the supply contract is contained in Appendix No. 9 of the concession 
contract. The completion of the assignment shall be an essential requirement for the commencement of 
the concession. Second, the Road Use Concessionaires of each Service Unit must provide new buses, in 
addition to the buses included in the assigned supply contracts, which are necessary to comply with the 
operating programs for each Service Unit, for which they must sign lease contracts with an option to 
purchase.  in which it must include certain elements that are specified in Annex No. 5 of these Rules. 
This document specifies technical requirements complementary to those described in Supreme Decree 
No. 122 of 1991 of the Ministry of Transport and Telecommunications (hereinafter D.S.122/1991) and 
its amendments. In accordance with the powers that these same documents give to the Ministry, 
additional requirements are detailed that better describe the particular and current needs of the 
Metropolitan Public Transport System. In this way, a set of requirements is combined with the aim of 
ensuring compliance with the operational, technological, environmental, comfort, safety and universal 
accessibility standards that must be part of or included in the buses, in addition to being prepared for 
the technological equipment necessary for the provision of the complementary technological services 
of the System. 

The obligations established to the Concessionaires in relation to the provision of buses are of the essence 
of the concession contract, insofar as it is necessary to adequately safeguard the availability and 
permanence of the buses in the System. Given its relevance and as a guarantee of financing to bus 
suppliers, mechanisms are established that allow the continuity of the flows linked to their acquisition 
and financing, by keeping the revenues received by the Concessionaire separate. 

Thus, taking into special consideration the principles of timeliness and efficient regulation, the 
acquisition model for new buses will contain elements typical of current supply contracts, but with 
improvements, such as the obligation of full and timely maintenance of the buses by the Concessionaire 
and the certification of their maintenance by an independent third party.  The minimum content of lease 
agreements with purchase options entered into with bus suppliers will be regulated. Finally, it is noted 
that it will be the System that will finance the fees associated with the rental of buses in such a way that 
the price corresponding to these fees will be a variable to be considered for the award of the offers that 
are presented. 

Then, each Concessionaire's fleet will be divided into the following groups of buses. On the one hand, 
there will be the base operating fleet, which will consist of enough buses to operate the services of the 
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Operation Program, used in the regular exercise of the concession activity. Then, there will be a reserve 
fleet, which corresponds to additional buses that the Concessionaire must have over the base operating 
fleet, with the purpose of replacing the buses of the base operating fleet when any of them is not in a 
condition to provide the contracted services and/or when the operation of the services requires 
additional buses in situations not contemplated in the Operation Programand the DTPM approves or 
requires actions to maintain or improve the quality of service in certain situations. Eventually, the 
Concessionaires will have a support fleet, to be used for specific MTT requirements, such as support 
services in case of contingencies, among other circumstances; and, finally, the Concessionaires may have 
an auxiliary fleet at their own cost to provide additional services to those defined in the Operation 
Program and/or carry out temporary replacements of the buses of the base or reserve operating fleet, 
with the due approval of the Ministry.  

1.4. OPERATION MODEL OF THE METROPOLITAN PUBLIC TRANSPORT SYSTEM: INTEGRAL ROLE OF THE ROAD 
USE CONCESSIONAIRE 

This process reflects an advance for metropolitan public transport, by assigning an integral role to the 
road concessionaire, seeking to reduce transaction costs and multiplicity of functions. This will mitigate 
interface risks and dilution of responsibilities.   

These changes imply a new model, in accordance with the new demands of the community, and a 
reordering of market agents, as bus suppliers will have a direct relationship with the concessionaire, 
and it is the concessionaire who will be responsible for the fleet, operation and maintenance of buses, 
in addition to the management of terminals.  

With this direct relationship between concessionaire and bus supplier, it is sought to obtain greater 
allocative efficiency in the provision of buses, since: (i) the supplier will be able to make better use of its 
economies of scale, by delivering the complete fleet of the respective service unit that is awarded with 
its buses, and no longer only batches of buses requested by the operators; (ii) the supplier obtains 
greater certainty regarding the number of buses to be provided, an obligation that will be determined 
from the signing of the supply contract; (iii) the commercial relationship and supply management, which 
includes an efficient distribution of risks and management of conflicts associated with the maintenance 
and/or guarantee of the fleet, is left to the parties, who are participants and have knowledge of the 
market. These variables are expected to have a positive impact on the conditions offered by the offerors. 

Notwithstanding the foregoing, and in order for concessionaires to be able to obtain competitive 
agreements for the provision of buses, the guarantee of direct payment to bus suppliers is maintained, 
through the establishment in the concession contracts of the concessionaire's obligation to assign to the 
latter its right to receive from the AFT the payments associated with the financing of the supply of buses.  
thereby guaranteeing the underlying investment. 

The MTT is committed to strongly promoting the transformation to electromobility through its 
regulatory instruments, especially those that shape markets, such as the rules of operation of roads. 
With this, it contributes to the State of Chile complying with the environmental commitments it has 
acquired at the international level in order to achieve carbon neutrality by 2050. In addition, the 
requirement to include only electric buses responds to the National Electromobility Strategy, developed 
by the Ministry of Energy in conjunction with the Ministry of the Environment and the MTT in the years 
2017-2021, which incorporates a series of principles and measures that favor the electric vehicle 
market, with the aim that by 2035 only zero-emission cars will be sold. This strategy responds to the 
Electric Vehicle Initiative, coordinated by the International Energy Agency, where Chile is one of the 
thirteen countries that make it up. Likewise, this requirement is also in line with the objectives of the 
2030 Agenda for Sustainable Development signed by the State of Chile.  

1.5. PUBLIC TENDER PROCESS FOR SERVICE UNITS NOS.  14, 15, 16, 17 AND 18. 

In the current insolvency process, five concessions for the use of roads will be public tendered for the 
provision of remunerated urban public transport services for passengers through in the regulated area, 
which will configure the new Service Units Nos. 14, 15, 16, 17 and 18 of the System.  

Each offer submitted in this public tender process must contain the background information indicated 
in article 4 of the rules.  
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Among other aspects, offers must include the number of buses that will make up the Concessionaire's 
base and reserve operating fleet. To this end, it must be borne in mind that the Concessionaire's fleet 
will consist of a set of new electric buses incorporated into the System by the Concessionaire, and a 
certain number of buses derived from supply contracts that must be assigned to each Concessionaire -
specified in Annex No. 18 of these rules-. In the same way, it should be borne in mind that the Ministry 
will set a minimum reserved number of buses for the base operating fleet of each Service Unit, with 
respect to each type of bus, which represents the minimum acceptable number of buses for the 
operation of the services, and which must be exceeded by the offers to be admissible.  In accordance 
with the provisions of Article 3.4.4.1. of this instrument. 

On the other hand, the Ministry will make available to each Concessionaire a certain number of real 
estate, which must be used as terminals for the buses that will make up the fleet. The terminals are 
identified in Annex No. 17.  

In the event that the properties provided by the Ministry for each Service Unit are considered 
insufficient by the Offeror, the Offeror must acquire, at its own expense and risk, the ownership or the 
right to use the properties that are necessary to carry out its activity, and incorporate in its offer a Price 
for Additional Terminals Fee (PCT). It should be noted that charging infrastructure associated with 
electric or diesel buses may be installed in the additional terminals, at the Concessionaire's own 
expense, cost and risk. It shall be the responsibility of the Provider to assess in a timely manner whether 
it will require additional terminals, and there shall be no claim, compensation or indemnity whatsoever 
in relation to the insufficiency of terminals.  
An Opening and Evaluation Committee will be responsible for opening, reviewing and evaluating the 
offers in accordance with the criteria set out in Article 5 of these rules.  

1.6. TERMS AND CONDITIONS  

Those who are awarded in this public tender must sign with the Ministry a concession contract for the 
use of roads to provide the public passenger transport service through buseses in the Metropolitan 
Public Transport System, whose validity will begin to apply from the full processing of the 
administrative act that approves it. 

The text of the road use concession contract to be signed by the Awarded Offerors of this public tender 
process is contained in Annex No. 16 of the terms and conditions and regulates its validity, the principles 
that inspire it, the rights and obligations of the Concessionaire, the economic conditions of contracting, 
among other aspects.  

The concession contracts will have a term of ten (10) years from the end of the transition period, which 
may be reduced to seven (7) years or extended up to fourteen (14) years, depending on the results of 
the review of the Concessionaire's performance in the manner and opportunities established in clause 
1.8.2 of the concession contract.  

With regard to the Concessionaire's obligations, it is responsible for providing the remunerated urban 
public passenger transport service with the quality, continuity and safety standards regulated in the 
concession contract, in accordance with the provisions of the Operation Programs. 

The Concessionaire must make up its fleet, on the one hand, with buses derived from the assignment of 
supply contracts, and on the other, with new buses through the signing of lease contracts with an option 
to purchase, through the figure of supply contracts. These contracts will consider one hundred and 
twenty (120) equal and successive monthly installments for the use of the buses, which will be paid by 
the System, to the extent that such contracts are authorized by the Ministry as supply contracts. The 
foregoing, in accordance with the provisions of the concession contract, in particular, the provisions of 
its Appendix No. 4, without prejudice to the other legal obligations that are incumbent on the 
Concessionaire. 

For the provision of the transport service, the Concessionaire will be entitled to the payment of the Price 
per Passenger Transported (PPT), payment of the Price per Kilometer for Bus Technology (), Payment 
for Fleet Fee (PCF) and Payment for Charging Infrastructure Fee (CIC); and, if applicable, the payment 
of the Additional Terminal Fee (PCT), inter alia, in accordance with the provisions of Article 4.2. of these 
terms and conditions and in clause 5 of the concession contract.𝑃𝐾𝑘 
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The aforementioned prices and fees will be paid periodically by the provider of the complementary 
service of financial administration of the System, throughout the term of the contract. 

1.7. SYSTEM FINANCING 

The Metropolitan Public Transport System has been operating for more than 15 years in a large city 
such as Santiago, where more than 7 million inhabitants live together; They have operated more than 
10 transport companies and where millions of passengers are transported daily. This system is financed 
with resources from the payment of the tariff by users, but also, since 2009 and with the enactment of 
Law No. 20,378, from resources from the State. This legal body has a permanent source of financing for 
the operation of the System, as established in the public sector budget law of each year, in a transparent 
manner and known by all actors. This financing is readjusted annually according to the variables that 
affect the costs of the System, such as the CPI, the cost of labor, fuel, among others, while the rates are 
adjusted by a Panel of Experts, of a technical nature, independent of the Ministry.  

It should also be noted that the resources of the System form an autonomous patrimony, managed by a 
provider of complementary services for the financial management of the System's resources, currently 
the Financial Administrator of Transantiago S.A. (AFT). 

The contribution of users is constituted by the fees they pay to access the System, which is set by a Panel 
of Experts, created by Law No. 20,378, in accordance with the methodology established in D.S. 140, of 
2009, of the Ministry of Transport and Telecommunications or in that decree that modifies or replaces 
it. In the event that the aforementioned panel determines a fare adjustment in accordance with the 
aforementioned methodology, or establishes a new fare level, the Ministry must strictly comply with the 
provisions of Law No. 20,378, particularly with respect to the pronouncement made by the Panel 
pursuant to Article 15, as well as attend to the external evaluation studies of the paid public passenger 
transport system of the Province of Santiago and Santiago. of the communes of San Bernardo and Puente 
Alto referred to in the third transitory article of the aforementioned normative body. In addition, the 
MTT is empowered to decree extraordinary rate increases, which in no case will have a limit on the 
amount or date of their application, safeguarding the balance between the revenues and costs of the 
System.  

In the event that the Panel of Experts ceases to exist, the fee will be determined by its legal successor or 
by the Ministry if nothing is established in the Law. In the latter case, the procedure for determining the 
readjustment will be established by a Resolution of the Ministry, which must tend to balance the income 
and costs of the System.  

On the other hand, in accordance with the provisions of Law No. 20,378 and based on the amounts that 
the Budget Law considers for each year, in addition to what users pay, there will be a subsidy for 
remunerated urban public transport of passengers provided by buses in the Province of Santiago and 
the communes of San Bernardo and Puente Alto. The amount of the subsidy will be transferred to the 
accounts in which the resources of the System are administered, depending on what the System requires 
in accordance with what the Ministry reports and projects.  

In this sense, it is envisaged that the System may be financed with other resources, from any other 
available source, authorized by the regulations in force or the Concession Contract. 

In short, the System is financed by all the revenues from the commercialization and loading of the means 
of access, as well as those revenues corresponding to the fines issued to the Transport Operators and 
Providers of the Complementary Services of the System – except for those fines that, in accordance with 
Law No. 18,696, are for tax benefit.  and as well as contributions from the State or other natural or legal 
entities. 

1.8. ASSETS SUBJECT TO CONCESSION 

The goods that are necessary for the provision of services are affected, as regulated by Article 3 nonies 
of Law No. 18,696, which means that, regardless of who the road concessionaire is, they remain in the 
System and are immediately transferred to new concessionaires or road operators, thus ensuring the 
payment of the same through the so-called provision contracts. These contracts are those entered into 
by the bus operator or concessionaire and which enable them to use and enjoy the goods necessary to 
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provide transport services. The supply contracts regulate that the corresponding lease fee or fleet fee 
will be paid through the Financial Administrator of the System, thus ensuring the payment of the fee to 
the financier of the buses.  

In this model, it is the State that pays the fleet quota, in the manner indicated above, that is, through the 
Financial Administrator, who makes the corresponding transfers. 
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2. BASIC DEFINITIONS 

The words used in these rules and their annexes shall have the meaning indicated for each case below, 
regardless of their use in the singular or plural, in the masculine or feminine gender, in upper or lower 
case, or in the grammatical forms and functions in which they are used for proper writing.  
comprehension and interpretation. The foregoing is without prejudice to the additional definitions 
provided for in certain annexes to these rules. 

Concepts that are not contemplated in this article must be interpreted according to the context in which 
they are used and in accordance with the principles that govern the provision of public passenger 
transport services in the Metropolitan Public Transport System. 

2.1. Awarded offeror: Offeror that, after the process of evaluating the offers, has been selected to 
sign the concession contract for the use of roads with the MTT, through the corresponding 
administrative act. 

2.2. Acquirers: The persons who have acquired the rules, in the manner and opportunity provided 
for therein. 

2.3. Regulated Area:  Geographical area in which the set of roads, present and/or future, currently 
located in the interior of the province of Santiago and the communes of San Bernardo and 
Puente Alto are located, which corresponds to the urban radius of the city of Santiago, also 
called Greater Santiago, established in Exempt Resolution No. 106, of 1995,  of the Ministry of 
Transport and Telecommunications, or in the one that modifies or replaces it, and in the one 
that provides for its eventual extension to other neighboring communes or regions, or its fare 
or technological integration with major public transport services.  

2.4. Public tender Rules or Rules: This document, its annexes, the responses to the queries made 
by the Acquirers, and the clarifications and modifications made to the rules, necessary for the 
submission of offers in the "Public Tender for the concession  for the use of roads 2023 for the 
provision of urban services of remunerated public transport of passengers through buses". 

2.5. Bus: A motor vehicle intended for public passenger transport, which complies with the 
requirements established in Supreme Decree No. 122, of 1991, of the MTT, or in the regulatory 
body that modifies or replaces it, with a transport capacity equal to or greater than forty (40) 
passengers. 

2.6. Transport Capacity: Maximum number of passengers that a bus can carry, as established in 
Supreme Decree No. 122, of 1991, of the MTT, or in the regulatory body that modifies or 
replaces it. 

2.7. Maintenance Certification or Certification: Process aimed at verifying the correct execution 
of the maintenance plan and the general condition of the bus. 

2.8. Concessionaire of Use of Roads, Concessionaire, Concessionaire Company or 
Concessionaire: A legal entity that provides remunerated public transport services for 
passengers through buses, through a concession contract for the use of roads. 

2.9. Consortium: An association of two or more legal entities that act jointly and under a common 
interest in public tender. These entities shall be indivisible and jointly liable for all obligations 
arising from the participation of the consortium in this public tender, carried out through all 
the representatives of each of its members or through the representative of the consortium 
appointed for the public tender. 

2.10. Road Use Concession Contract, Concession Contract or Contract: Legal instrument through 
which the Ministry grants a legal entity the use of a set of roads located within the regulated 
area, for the provision of remunerated urban public transport services for passengers through 
buses, in accordance with the provisions of Law No. 18,696.  

2.11. Transport Fee (TC): Accounting unit in which the value that is charged to an Access Means is 
recorded, to be used exclusively to pay for Transport Services. Each Transport Fee is equivalent 
to one peso, legal tender in Chile, paid by a User to acquire the right to use the System's 
transport services (CLP 1 = CT 1). 
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2.12. Days: Every day, including Saturdays, Sundays and holidays. In the event that a period of days 
expires on a Saturday, Sunday or public holiday, it will be understood to be extended until the 
following working day. 

2.13. Business Day: Monday to Friday (both inclusive), except holidays.  

2.14. DTPM: Corresponds to the Executive Secretariat of the Directorate of Metropolitan Public 
Transport, in accordance with the provisions of Presidential Instruction No. 2 of 2013 and its 
amendments, or the entity(ies) that succeed or replace it in its functions.  

2.15. Fleet: Set of buses used by the Concessionaire to provide the public transport services defined 
by the Ministry within the framework of the respective concession for the use of roads. The 
fleet will be made up of the components known as the base operating fleet, and the reserve 
fleet and, eventually, a support fleet and an auxiliary fleet.  

2.16. Consumer Price Index (CPI): Index determined by the National  Institute of Statistics to 
measure the variation in the prices of a basket of goods and services purchased by urban 
households in all the regional capitals and their suburbs within the country's borders, as 
defined in the Methodological Manual of the National Consumer Price Index of the 
aforementioned institute.  or the indicator that replaces it. 

2.17. National Institute of Statistics (INE): Institution that relates to the government through the 
Ministry of Economy, Development and Tourism as a technical and independent body, 
functionally decentralized, in charge of official statistics and censuses of the Republic, 
providing relevant indicators for decision-making in matters of public policies; or the Agency 
that succeeds or replaces it. 

2.18. Public Tender: This call for offers for the award of concession for the use of roads, and the 
provision of remunerated urban public transport services for passengers through buses, in 
accordance with the terms and conditions indicated in the rules. 

2.19. Month: Each of the twelve (12) periods of 28, 29, 30 or 31 days into which the year is divided. 

2.20.  Metro: Empresa de Transporte de Pasajeros Metro S.A., or whoever succeeds or replaces it in 
its functions. 

2.21. Ministry or MTT: Ministry of Transport and Telecommunications of the Republic of Chile. 

2.22. Offeror: A legal entity or consortium that submits itself to public tender, by means of a offer, 
according to the rules established in the public tender rules. 

2.23. Offer: Set of documents that Offerors must submit to participate in the public tender, detailing 
the general aspects, and the technical and economic elements of what is offered, in accordance 
with the provisions of the rules. 

2.24. Parts Office: Corresponds to the parts office of the Undersecretary of Transport of the 
Ministry, located at Amunátegui N°139, Santiago de Chile. For the purposes of the rules, the 
Parties Office will operate on working days, between 9:00 a.m. and 2:00 p.m. 

2.25. Bus Operator: A legal entity that provides remunerated public passenger transport services 
through buses in the System, through a concession contract for the use of roads, specific 
operating conditions, exclusion perimeter or the relevant legal instrument. 

2.26. Transport Operator: Any provider of paid public transport services for passengers of the 
System, such as Bus Operators, Metro, EFE Central or other that is part of the System. 

2.27. Passenger: A user of the System who accesses public transport services upon payment of the 
corresponding fare, using the means of access defined by the Ministry. 

2.28. Bus Maintenance Plan or Maintenance Plan: Document that contains the guidelines, 
programs and maintenance procedures that ensure the correct operation and useful life of the 
bus. 

2.29. Operation Program or Operation Plan or OP: This is the instrument that defines and 
regulates the conditions and characteristics of the transport services that the Concessionaire 
must provide within the framework of the concession contract. The processes of preparation, 
approval and modification of the Operation Program are regulated in Appendix No. 3 of the 
aforementioned contract. 
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2.30. Ancillary Services Provider: A person appointed or chosen by the Ministry, in 
accordance with current regulations, for the execution, provision or development of one 
or more of the ancillary services, described in Article 3 sexies of Law No. 18,696 or those 
provided by the Ministry in accordance with its legal powers.  

2.31. System Resources: Set of revenues from the commercialization and loading of the means of 
access, as well as those revenues corresponding to the fines issued to the Transport Operators 
and Providers of Complementary Services of the System – except for those fines that, in 
accordance with Law No. 18,696, are for tax benefit – and the eventual contributions from the 
State or other natural or legal entities. 

2.32. Offer Delivery Record: Digital file, prepared by the Undersecretary of Transport, which 
contains the information of the Offerors (company name of the Offeror, RUT, if any; and date 
and time of delivery of their offer). The record will be permanently published on the website. 

2.33. NRPTS: National Registry of Passenger Transport Services, established and regulated by 
Supreme Decree No. 212 of 1992 of the Ministry of Transport and Telecommunications, or its 
successor. 

2.34. Complementary Services: The services, other than passenger transport, that the 
Metropolitan Public Transport System requires as a necessary condition for its operation. 
These complementary services will be provided by one or more persons defined by the 
Ministry, in accordance with the provisions of Law No. 18,696. 

2.35. Metropolitan Public Transport System or System: Group of Operators that provide 
remunerated urban public transport services for passengers by bus in the Province of Santiago 
and the communes of San Bernardo and Puente Alto, of providers of complementary services, 
and those who legally succeed them in such functions, EFE Central S.A., Metro S.A.,  as well as 
any other provider of public transport services that operates within the regulated area and is 
integrated through the means of access, or only comply with the latter condition. 

2.36. Website: www.dtpm.gob.cl or other previously reported by the Ministry. 

2.37. Fare: Price that users must pay for the use of the transportation services provided by the 
System, which will be set in accordance with Law No. 20,378. 

2.38. Terminal: Property intended, mainly, for the arrival, departure and/or collection of buses, 
used by those who provide paid public passenger transport services through buses in the 
regulated area, and which may be of different types depending on the functions it performs, in 
accordance with the applicable regulations. 

2.39. Unidad de Fomento (UF): Unit set by the Central Bank, readjustable according to the variation 
of the consumer price index (CPI). The value of the Unidad de Fomento will be that set by the 
Central Bank of Chile in accordance with the power conferred on it by No. 9 of Article 35 of Law 
No. 18,840, Constitutional Organic Law of the Central Bank of Chile, and that said body 
publishes in the Official Gazette. If, in the future, another body is granted the power to set 
and/or publish the value of the Development Unit, it will be subject to the Development Unit 
set by that body. In the event that the Development Unit ends, the unit or rules established by 
the regulation that renders the Development Unit ineffective will be applied; In support of this, 
the variation experienced by the CPI between the last day of the month in which the 
Development Unit ceases to exist, and the last day of the month prior to the date of payment of 
the obligation expressed in the corresponding Development Units, will be applied, being the 
basis on which this variation will be applied.  the value in pesos of the Unidad de Fomento on 
the last day of the month prior to the month in which the latter ceases to exist. 

2.40. Business Unit: Corresponds to the set of remunerated urban public passenger transport 
services provided by a Bus Operator, in accordance with the requirements and conditions 
established in the contracts that regulate the operation of transport services that are not 
included in these rules, nor in the concession contracts that gave rise to the public tender LP 
CUV001/2019. 

2.41. Services Unit: Corresponds to a set of remunerated urban public passenger transport services 
provided by a Bus Operator in accordance with the requirements and conditions established 
in these terms and conditions and in the concession contracts that gave rise to the public tender 
LP CUV001/2019. 

http://www.dtpm.gob.cl/
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2.42. Validator: Equipment located at the entry control points to transport services, whose main 
function is to deduct transport fees from a means of access in accordance with the 
corresponding fare, without prejudice to its ability to perform other functions. 

2.43. Extra-vehicular payment zones or paid zones: Areas located indistinctly in modal 
interchange stations, transfer stations or stopping points, whose perimeter is delimited by 
physical elements that determine the accesses and exits of these areas, and in whose accesses 
validators are installed that only allow users to enter the zone,  upon payment of the fare by 
using the means of access, to later board the corresponding bus . 
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3. OF THE PUBLIC TENDER 

3.1. LEGAL FRAMEWORK APPLICABLE 

The public tender process will be governed by the provisions of Law No. 18,696, which regulates the 
insolvency processes aimed at awarding concession contracts for the use of roads for the provision of 
public and remunerated passenger transport services; in accordance with the provisions of DFL No. 
1/19653 of 2000 of the Ministry of the General Secretariat of the Presidency, which establishes the 
consolidated, coordinated and systematized text of Law No. 18,575, Constitutional Organic Law on the 
General Rules of the State Administration; in Law No. 20,378 that creates a National Subsidy for 
Remunerated Public Passenger Transport; and by the provisions of the laws that modify or replace the 
aforementioned regulations, and in the other applicable regulations. 

3.2. OBJECT 

The purpose of this public tender is to grant, in accordance with the provisions of Article 3, second 
paragraph of Law No. 18,696, five concessions for the use of roads for the provision of remunerated 
urban public transport services for passengers through buses in the regulated area and which 
correspond to Service Units No. 14,  15, 16, 17 and 18. 

These units will initially consist of the transport services indicated in the following table: 

Board N°1: Transport services included in the Service Units 

Services Unit Services 
Service Unit N°14 

(US14) 
101, 106, 108, 126, 320, 320c, 

401, 405, 413c, 417e, 419, 421, 423, 431c, 432N, 481, D13, E17 

Service Unit N°15 
(US15) 

110, 118, 129, 408, 505, 505c, 506e, 509, 513, 517, 517c, 
C25, E01, E02, E04, E08, E09, E11, E14, J02, J07, J07e, J07y, J10, J18, J18c 

 

Service Unit N°16 
(US16) 

207, 207c, 207e, 209c, 209c, 225, 225c, 234, 290e, 302N, 322, 323, 
325, 503, E03, E05, E07, E10, E12, E13, E15, E15, E16, E18, E20, F28, 

G28, J07c, J19 
Service Unit N°17 

(US17) 
201, 201e, 204, 204N, 205, 205c, 210, 210e, 210v, 214, 224, 226, 227, 

230, 264N, 272, B41, H02, H04, H05, H09 

Service Unit N°18 
(US18) 

203, 
203c, 203e, 203N, 206, 206c, 208, 208c, 212, 216, 216y, 219e, 219ey, 2
29, 244, 271, 301, 301c, 306, 321, 345, 346N, G23, H07, H08, H12, H13 

The details of the transport services included in the aforementioned units can be found in Annexes No. 
19 and No. 20 of the rules that contain the route of the services and the Reference Operation Program, 
respectively. It should be noted that prior to the start of the provision of transport services, the total 
number of commercial kilometers programmed under the Reference Operation Program may vary, i.e., 
increase or decrease. However, the scheduled commercial kilometers may be reduced by up to ∆𝑃𝑂1 
kilometers with respect to a standard month of the referential OP of the public tender rules, value 
established for each Service Unit in Annex No. 21 of these rules.  

Other paid urban public passenger transport services using buses may not operate on the roads of the 
regulated area, with the exception of those operating within the framework of concessions for the use 
of roads, operating conditions, exclusion perimeters or other equivalent modality. 

According to the provisions of the Referential Operation Program, incorporated in Annex No. 20, the 
Service Units require a certain number of buses of type A1, A2, B2 and C2, considering the provisions of 
Supreme Decree No. 122 of 1991 of the Ministry of Transport and Telecommunications (D.S. No. 
122/1991) and its amendments. In any case, the Concessionaires must mandatorily consider within 
their fleet the buses that will be transferred to them by virtue of the supply contracts, which are 
individualized in Annex No. 18. However, it will be the Concessionaires who define exactly how many 
buses of each type they will need for typologies A and B, and must consider that the requirement of 
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buses according to the Referential Operation Program for buses of type C is adjusted to the distribution 
of said typology in Annex No. 18 for the different Service Units. In this sense, each Offeror may offer A1 
or A2 and B1 or B2 buses, as long as they meet the specifications of Annex No. 5 of these rules (length 
and seats, among others). 

3.3. OFFERORS 

3.3.1. General Requirements 

The Offerors must be legal entities or consortiums whose members are legal entities. This must be 
accredited by means of Document 1 of the technical offer, referred to in article 4.1.1. Only those who 
have acquired the terms and conditions may be Offerors; in the case of consortia, it is sufficient that one 
of its members is the Acquirer. 

3.3.2. Inabilities 

The following legal entities may not participate in this public tender, be awarded or sign a concession 
contract for the use of roads: 

3.3.2.1. Those in respect of which there is a sentence prohibiting contracting in any capacity with 
State bodies or enterprises or with companies or associations in which the State has a 
majority stake; as well as the prohibition of awarding any concession granted by the State, 
in accordance with Article 10 of Law No. 20,393, which "Establishes the criminal liability of 
legal entities in the crimes indicated", by means of an enforceable court sentence; 

3.3.2.2. Those in respect of which there is a sentence prohibiting contracting in any capacity with 
organs of the centralized or decentralized administration of the State, with autonomous 
bodies or with institutions, agencies, companies or services in which the State makes 
contributions, with the National Congress and the Judiciary, as well as the prohibition of 
awarding any concession granted by the State,  for conduct provided for in Article 3(a) of 
Decree with Force of Law No. 1 of 2004, of the Ministry of Economy, Development and 
Reconstruction, which establishes the consolidated, coordinated and systematized text of 
Decree-Law No. 211 of 1973, which "Establishes rules for the defense of free competition", 
in accordance with the provisions of Article 26, paragraph 2, letter d) of the same legal body. 

3.3.2.3. Those in respect of which there is a sentence prohibiting contracting with the State or with 
any of its organs or services recognized by the Political Constitution of the Republic or 
created by law, with any of its organs or public enterprises that in accordance with the law 
constitute the State, and with enterprises or companies in which the State participates with 
at least half of the shares they comprise its capital, social rights or management rights, in 
accordance with Article 33 of Law 21,595 on economic crimes.  

3.3.2.4. Those whose concession for the use of roads and/or the provision of complementary 
services to transport services has expired, in accordance with Article 3, paragraph nine of 
Law No. 18,696. 

If one of the members of the consortium is affected by any of the disabilities regulated in this article, it 
will affect the consortium as a whole. 

In the stage of evaluation of the admissibility of the offers, referred to in article 5.2., it will be verified 
whether the Offerors are affected by any of the aforementioned disqualifications. If this is the case, their 
respective offers will be inadmissible, so the respective guarantees of serious offer will be charged in 
accordance with article 3.4.4.7, and they will not be able to continue in the public tender process. 

If any of the disqualifications superveningly affect any Offeror (i.e., after the eligibility assessment and 
prior to the award), its offer will not continue in the evaluation process or in the rest of the public tender 
process. In this exceptional case, the guarantee of serious offer referred to in Article 3.4.4.7 shall not be 
effective. 
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If any of these disqualifications affect the Awarded Offeror of the public tender, as soon as the MTT 
becomes aware of this situation, it will annul the award, without the right to any compensation in favor 
of the Awarded Offeror. In this exceptional case, the guarantee of serious offer referred to in Article 
3.4.4.7 shall not be effective. 

3.4. FROM THE PUBLIC TENDER PROCESS 

3.4.1. Stages, timeline, and notifications 

The public tender process will be carried out according to the stages and schedule indicated in Table 
No. 2: 

Table N°2: Stages and schedule of the public tender process 

STAGE TERM HOUR 
Publication of the call for 

public tender 1st milestone  

Base Acquisition Ten (10) working days from the publication of the call 
for offers 

9:00 a.m. to 
2:00 p.m. 

Consultations on the terms 
and conditions 

Twenty (20) business days from the expiration of the 
term for the acquisition of rules  

Responding to Inquiries Thirty (30) business days from the expiration of the 
deadline to make inquiries to the rules  

Submission of offers and 
delivery of minimum 

Reserved Number of buses 

Between the sixty-fifth [65th] and the seventieth 
[70th] working day from the expiration of the 

deadline for responding to inquiries 

9:00 a.m. to 
2:00 p.m. 

Publication of the Offerors' 
Register 

After the expiry of the deadline for the submission of 
offers and before the opening of technical offers   

Opening of Technical Offers 
and Minimum Reserved 

Number of Buses per 
Service Unit 

Business day following the deadline for submission of 
offers 

10:00 a.m. to 
6:00 p.m.  

hours 

Admissibility Assessment  
Twenty (20) working days from the publication, on 

the website, of the minutes of the opening of the 
technical offers 

 

Technical Evaluation Ten (10) working days from the publication, on the 
website, of the admissibility assessment report  

Opening of economic offers Business day following the date of publication, on the 
website, of the technical evaluation report 

10:00 a.m. to 
6:00 p.m. 

Economic Evaluation and 
Final Evaluation 

Five (5) business days from the date of publication, on 
the website, of the minutes of the opening of the 

economic offers 
 

Issuance of Award 
Resolution1 

Ten (10) working days from the date of publication, 
on the website, of the report of economic evaluation 

and final evaluation 
 

All deadlines contained in Table No. 2 may be unilaterally extended or suspended by the Ministry, in 
which case, the relevant decision and the new deadlines will be notified through the Website. During the 
opening of offers, the Commission may, as often as necessary, suspend the meeting in order to better 
achieve its aims. In particular, if the opening of all the offers is not achieved before 18:00 hrs., the 
Commission may decree the suspension of the event, which will resume on the following working day. 

Any communication that the Ministry must make on the occasion of the public tender will be notified to 
the interested parties through the Website. Notwithstanding the foregoing, the Ministry may, in 
addition, send these communications to the Acquirers or Offerors via e-mail to the electronic box 

 
1 It should be noted that the Adjudication Resolution is affected by the process of taking a decision before the Office of the 
Comptroller General of the Republic.  
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provided at the time of purchasing the public tender rules or to notify the Ministry of the transfer of the 
proof of sale and the status of Acquirer under the terms provided for in article 3.4.2.,  or reported in 
Document 1 of the technical offer referred to in Article 4.1.1., respectively. 

The Ministry shall not be obliged to send by e-mail the information you notify through its Website. When 
you do so, you will in no case be responsible for the correct receipt of such information. 

3.4.2. Call to participate in the public tender and acquisition of rules 

The call to participate in the public tender shall be published by means of a notice in the Official Gazette 
and in at least two national newspapers, indicating the value, time and place for acquiring the public 
tender rules by the interested parties. 

The value of the rules will be three hundred thousand Chilean pesos ($300,000), and they must be 
purchased at the Parts Office of the Undersecretary of Transportation. For the above, the receipt of the 
deposit previously made in the current account of the Undersecretary of Transport No. 901265-6, of the 
Banco del Estado de Chile, duly stamped by the receiving bank, or the electronic transfer receipt must 
be submitted.  

Any person, natural or legal, may acquire the terms and conditions, in which case they must inform the 
Ministry of the name or company name of the Acquirer, their address and email address. In the event 
that the rules are acquired on behalf of a third party, a simple power of attorney must be presented that 
proves such power.  

The proof of sale of rules and the status of Acquirer may be transferred only once, and in any capacity, 
to a legal entity. This transfer shall be enforceable against the Ministry to the extent that the latter is 
informed of the transfer and the data of the legal entity to whom it has been transferred is delivered 
within a maximum period of two working days from the conclusion of the relevant act. This must be 
done through the email licitaciones@dtpm.gob.cl.  

The transfer will not take effect in the process until the Ministry communicates via email to the original 
Acquirer and the new Acquirer that all relevant information has been received to validate the transfer. 
As of such communication, the original Acquirer will lose the status of Acquirer in this tender process 
and the rights associated with such status.  

Transfers that have been communicated by a means other than the one indicated or that are made or 
communicated after 10 business days have elapsed from the publication of the resolution approving the 
responses to queries and requests for clarification will not be accepted, in accordance with point 3.4.3. 
following. In this case, the respective queries and/or requests for clarification will be understood as not 
having been made. 

This information will be kept by the Ministry only for the purposes described in point 3.4.3. below and 
to carry out all the actions necessary for the proper conduct of the public tender procedure. 

3.4.3. Consultations, clarifications and modifications of the terms and conditions 

Only Acquirers may make inquiries about the terms and conditions and request clarifications of their 
contents. This must be done through the banner that will be enabled on the website and within the 
period indicated in the schedule of article 3.4.1. Inquiries or requests for clarification that have been 
raised by persons other than the Acquirers, by a means other than that indicated or after the expiration 
of the period established for this purpose, will not be accepted or answered, and in all cases they will be 
understood as not submitted. 

Responses to consultations and requests for clarification shall be approved by means of the 
administrative act(s) determined by the Ministry, which shall be published on the website, within the 
period indicated in the schedule of article 3.4.1., without specifying the persons who made the 
consultations or requests for clarification. If no queries or requests for clarification are received, the 
Ministry shall inform of this circumstance by the same means and within the same period referred to 
above. 
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Notwithstanding the foregoing, the Ministry may make clarifications, rectifications or modifications to 
the terms and conditions up to the date scheduled for the submission of offers, which shall be approved 
by administrative act of the Ministry. Any clarification, rectification or modification will be reported 
through the Website. In such cases, the Ministry may decree the suspension of the public tender until 
the resolution approving the clarifications, rectifications or modifications of the terms and conditions 
has been fully processed. As soon as the respective resolution is fully processed, the Ministry will set a 
new date for the submission of offers and for the next stages of the public tender, if applicable. These 
last two circumstances will be informed through the Website. 

3.4.4. Preparation of offers 

In order to prepare the offers, those interested in participating in the public tender process will be 
responsible for individually carrying out an exhaustive study of all the documents that are part of the 
public tender rules, in addition to collecting all the additional information that is necessary to determine 
the operational needs that will be necessary to comply with the obligations arising from the concession 
and the risks that will have to be assumed.  as well as analyzing the permits to be obtained, in order to 
achieve an accurate assessment of the characteristics, terms and conditions of the road use concession 
contract, its applicable regulations and costs associated with its execution. 

Annex No. 20 contains the Reference Operation Program for each Service Unit. The information is based 
on the Ministry's estimates of the System's needs for the year 2023, so it should be considered as merely 
a reference for the preparation of the offers. Subsequently, the MTT together with the Concessionaire 
will prepare the initial Operation Program, in accordance with the provisions of Appendix No. 3 of the 
contract, which may vary with respect to a typical month of the Reference Operation Program, being 
able to reduce by up to commercial kilometers, value established for each Service Unit in Annex No. 21 
of these rules.  and in their respective update.∆𝑃𝑂1 

By virtue of this article, the Offerors, Awarded Offerors and Concessionaires, as appropriate, may not 
allege ignorance, lack of knowledge or lack of information about the conditions that will determine the 
scope of the obligations derived from the terms and conditions and the concession contract for the use 
of roads, and their timely and due compliance. 

During this stage, the Acquirers will be able to make visits to the terminals where the buses that entered 
the System through supply contracts are located, as well as to the properties that the Ministry will make 
available to the Concessionaires for use in the operation of transportation services. In this case, the MTT 
will establish the scope, time and date for the visit corresponding to each terminal and property, and 
will communicate the program at least forty (40) business days in advance of the start date of the 
deadline for submitting offers. Only the persons designated by the Acquirers may attend the terminals 
and properties during the times and dates established in the program. Whoever attends must present 
themselves with a power of attorney, signed by the Acquirer, in which they are authorized to participate 
in the visits. The MTT may instruct visits to be conducted virtually. The instructions issued by the MTT 
in this regard will be communicated to the interested parties with the same advance notice already 
referred to, through their publication on the Website.  

Acquirers may submit offers in one or more of the aforementioned Service Units, and may submit as 
many offers as they deem appropriate in each of them, but may be awarded a maximum of two Service 
Units, as indicated in Article 3.4.6. of these rules.  

3.4.4.1. Place and date of submission of offers and reserved number of buses 

Offers must be submitted separately and independently for each Service Unit, in a public event, to be 
held at the offices of the Undersecretary of Transport, or at the place reported by the Ministry at least 
twenty (20) business days prior to the start date of the deadline for submitting offers, as provided in the 
schedule of article 3.4.1.  

At the beginning of this event, a notary will attend in person, so that a representative of the MTT will 
deliver for safekeeping an envelope containing the reserved number of buses of the base operating fleet 
by type of bus (only typology and not technology), for each Service Unit, which represents the minimum 
acceptable number of buses for the operation of the services.  Prepared according to the following rules.  
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The Minister of Transport and Telecommunications, through a written communication, will order the 
designation of two members of the DTPM staff to carry out the calculation and proposal of the reserved 
number of buses of the base operational fleet by type of bus, for each Service Unit, and will expressly 
instruct that the designated persons keep absolute reserve about the number of buses that is calculated.  
as well as on the way to weigh its founding antecedents and the calculation methodology used, in 
application of the principle of administrative probity. The reserved number of buses in the base 
operational fleet by type of bus, for each Service Unit, will be determined by the Ministry by means of a 
reasoned resolution, issued as soon as possible before the start date of the deadline for the submission 
of offers, which will be confidential until notified to the interested parties.  which will happen on the 
date of the opening of the technical offers. 

In this way, at the stage of opening the technical offers, the envelope containing the aforementioned 
resolution will be opened, and the Opening and Evaluation Committee will proceed to determine which 
are the offers that contemplate a number of buses in the base operating fleet equal to or greater than 
the reserved number defined for each typology and each Service Unit. Offers in which the number of 
buses in the base operating fleet by type is not equal to or greater than the aforementioned reserved 
number of buses may not continue in the evaluation and award process, as provided in article 5.1. of the 
grassroots. In this case, the guarantee of serious offer referred to in Article 3.4.4.7 shall not apply.  

Notwithstanding the foregoing, in order to better comply with the objectives of this insolvency 
proceeding, the MTT may instruct that the submission of offers be made electronically. The instructions 
issued by the MTT in this regard will be communicated to interested parties at least twenty (20) 
business days prior to the start date of the deadline for submitting offers, through their publication on 
the website.  

The Undersecretary of Transport shall keep a record of the submission of offers, indicating the name or 
company name of the Offeror; of your Single Tax Role (RUT), if you have one; and, the time of their 
admission. This register shall be published on the website at the time indicated in the schedule in Article 
3.4.1. 

It shall be the responsibility of the interested parties to take the necessary precautions to submit their 
offers in a timely and adequate manner. Offers will not be accepted if they are submitted by a means 
other than that established in the terms and conditions or after the deadline. 

The offers will remain in the custody of the MTT until the Award Resolution of this public tender process 
is fully processed. 

3.4.4.2. Envelopes or packages that make up the offer 

Offers must be submitted by delivery of two (2) envelopes or packages. One of them corresponds to the 
technical offer and the other corresponds to the economic offer. Both packs or packs are part of an offer. 

The envelopes or packages mentioned must indicate the name or company name of the Offeror, the 
Service Unit to which the applicant is applying and the number with which the offer submitted for that 
Service Unit is being submitted. If you offer only for one Service Unit, you must identify the offer with 
the number one (1), while in those cases where you submit more than one offer for the same Service 
Unit, you must identify each of them with a different number, starting with number one (1) and 
continuing in ascending order for each of the remaining offers. For this purpose, the following phrase 
must be used in each case: 

• Envelope or package No. 1 must be labeled "Technical Offer number [**] of [*company name or 
name of the Offeror*] for the Public Tender for the Concession of Use of Roads for the Public 
Transport System of the Province of Santiago and the communes of San Bernardo and Puente Alto, 
corresponding to the Service Unit [***]"; and 

• The envelope or package N°2 must be labeled as "Economic Offer number [**] of [*company name 
or name of the Offeror*] for the Public Tender for the Concession of Use of Roads for the Public 
Transport System of the Province of Santiago and the communes of San Bernardo and Puente Alto, 
corresponding to the Services Unit [***]". 
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As regards its contents, envelope or package No. 1 must comply with the requirements of Article 4.1. of 
the grassroots; and, envelope or package No. 2 must comply with the requirements of article 4.2. When 
the same Offeror submits more than one offer, it must submit all the documents in each of its offers. 

The records required for both envelopes or packages must be delivered in two formats: (i) on paper, in 
which case the records must be delivered in original or by copy. In the case of private documents, a 
simple copy may be submitted. In the case of public instruments, an authorized copy of the original must 
be submitted by a notary public or by the competent minister of faith, in accordance with the legislation 
of the country in which it was executed (in the latter case, the document must be legalized in accordance 
with article 345 of the Code of Civil Procedure, without prejudice to the application, where applicable, 
of the provisions of article 345 bis of the same normative body); and, (ii) in digital format (CD or pen 
drive), in which case the background information must be in PDF or Excel format (in the latter case, the 
Excel spreadsheets must contain only data -not formulas-). If there is any difference between the records 
submitted on paper and the same records delivered by digital means, the documents submitted on paper 
will be considered valid. 

As indicated in Article 3.4.4.1., the MTT may instruct the submission of offers to be made electronically. 
In this case, the background information required for the technical and economic offer must be uploaded 
to a web portal set up for this purpose, or sent to an e-mail box, in accordance with the instructions 
issued by the MTT in this regard, which will be communicated to the interested parties through 
publication on the website.  at least twenty (20) business days prior to the start date of the deadline for 
the submission of offers. The guarantee of serious offer may be granted electronically and in such case 
must be in accordance with Law No. 19,799 on Electronic Documents, Electronic Signature and 
Certification Services of said signature2. With regard to private documents, it will be accepted that these 
are granted by means of a simple electronic signature. If the originals are handwritten, a simple copy of 
them may be attached. With regard to public instruments, if the originals are electronic, they must be 
granted by means of an advanced electronic signature, granted by a notary public or by the competent 
minister of faith, in accordance with the legislation of the country in which it is granted (in the latter 
case, the document must be legalized in accordance with article 345 of the Code of Civil Procedure, 
without prejudice to the application,  where applicable, the provisions of Article 345 bis of the same 
body of regulations). If the originals are handwritten, the copies - authorized by the competent minister 
of faith, in accordance with the legislation of the country in which they were granted - must be granted 
by means of an advanced electronic signature. 

If offers are submitted for more than one Service Unit in the same package or envelope, both offers will 
be inadmissible. 

3.4.4.3. Formalities 

The documents or certificates that must be submitted as part of the offer may not be more than six (6) 
months old from the date of the deadline for the submission of offers, unless the rules establish a 
different rule for certain cases. 

Likewise, by virtue of the principle of non-formalization contained in Law No. 19,880, in the event that 
the deadlines of this public tender process are extended, suspended or modified, the dates 
corresponding to the period originally established for the submission of offers will be considered for the 
purposes of calculating the age of the documents or certificates that must be submitted as part of the 
offer.  without considering any extensions, suspensions or modifications. However, the aforementioned 
documents may not be older than twelve (12) months from the date originally established for the 
submission of offers, in which case the Ministry reserves the right to request Offerors to update the 
aforementioned documents, without modifying the content of the offer. 

The rules indicated in the preceding paragraph shall not be applicable to the documents referred to in 
paragraphs (i) and (vi) of Document 2 of Article 4.1.1 of these rules. 

 
2 Bidders may submit security instruments originally issued on paper. In this case, the original guarantee of serious offer must 
be physically presented at the Parts Office of the Undersecretary of Transport. The instructions issued by the Ministry to this 
effect shall regulate this matter.  
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3.4.4.4. Costs associated with the preparation and submission of Offers 

The Offeror will be exclusively responsible for the direct and indirect costs associated with the 
preparation, preparation and presentation of its offers, and the Ministry, the Undersecretary of 
Transport, and the DTPM will not be responsible for this in any case. There will be no refund of any kind. 

In the same way, the costs and expenses of the offer and awarding of the Service Units are the exclusive 
responsibility of the Awardee of the concession for the use of roads and may not be attributed to the 
Concessionaire Company, nor be included in the capital of the same nor recorded in its accounts during 
the entire term of the concession. 

3.4.4.5. Currency of the offer 

The monetary values requested in Document 14 of the economic offer, referred to in Article 4.2., must 
be expressed in Chilean pesos (CLP), US dollars (USD), and/or Unidades de Fomento (UF), as 
appropriate. 

3.4.4.6. Language of the offer 

The offers, their annexes and all the documents that must be delivered on the occasion of the public 
tender must be written in Spanish. 

Documents issued in a different language must be accompanied by a translation into Spanish by a 
competent translator. Documents that do not comply with this requirement will not be considered in 
the evaluation. 

A translation that meets any of the following requirements will be deemed to have been carried out by 
a competent translator, which must be accredited: 

• Official translation carried out in the country of origin, in accordance with its internal 
regulations. 

• Translation carried out in the country of origin by a translator validated by the authority of the 
country in which it was granted, or recognized and/or validated by the Chilean Consulate 
stationed in that country. 

• Translation carried out in Chile by an expert registered in the List of Experts of a Chilean Court 
of Appeals. 

• Translation carried out in Chile by a translator and/or interpreter affiliated to the Association 
of Translators and Interpreters of Chile (COTICH), in the respective specialty. 

In the event that the translation of a document does not comply with any of the requirements indicated 
above, an affidavit must be attached to it, in Spanish, signed by the legal representative of the Offeror 
submitting the document, stating that the respective translation is accurate, truthful, complete and 
sufficient, assuming responsibility for its content and for any errors.  omissions or deficiencies in it. 

No record in a foreign language shall be considered without proper translation in accordance with the 
provisions of this article and, consequently, all documents that are drawn up in a different form shall be 
deemed not to have been submitted. Under no circumstances may the Offeror assert any discrepancies 
or ambiguities that may arise between the foreign language document and the translated document. For 
all intents and purposes, the text contained in the Spanish translation will be considered. 

3.4.4.7. Guarantee of serious offer 

Each Offeror shall submit a guarantee of the serious offer for each Service Unit in which it submits offers, 
which may consist of a bank slip or an insurance policy, in accordance with the provisions of Document 
5 of the technical offer, referred to in Article 4.1.1. of the grassroots. 

If the guarantee of serious offer consists of a bank slip, it must be issued in Santiago de Chile, by a bank 
with a branch in Chile, and issued in nominative, non-endorsable, irrevocable form, payable on demand 
and only at the request of the Undersecretary of Transport. If the guarantee of serious offer consists of 
an insurance policy, it must be immediately enforceable, without liquidator or arbitration clause, issued 
by an insurance company registered with the Chilean Financial Market Commission. The Offeror must 
prove that it has paid the entire premium corresponding to the period of validity of the respective policy. 
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In no case may the collection of the guarantee of serious offer be subject to the ratification of a foreign 
bank, principal or beneficiary policyholder, which must be expressly declared by the bank or issuing 
entity in the corresponding instrument. 

In the case of guarantee slips issued on behalf of a foreign bank, which are not submitted in accordance 
with the format indicated in No. 2 of chapter 6-1 of the "Updated Compilation of Bank Standards" (RAN) 
of the Financial Market Commission (CMF), a certificate from the issuing bank must be accompanied by 
a certificate declaring that the format of the document is adopted by virtue of the provisions of Numbers 
11 and 12 of Chapter 8-11 of the "Updated Collection of Banking Standards" (RAN) of the Financial 
Market Commission (CMF). 

The gloss of the guarantee of serious offer must indicate: "To guarantee the serious offer(s) submitted 
by [*Offeror Name*] with respect to the Services Unit [**], in the Public Tender for the Concession for 
the Use of Roads 2023". The details of your beneficiary or insured, as applicable, are as follows: 

• Undersecretary of Transport. 
• Single Tax Role: 61.212.000-5. 
• Business: Public Service. 
• Address: Amunátegui N°139, Santiago. 

The amount of the guarantee will be 20,000 UF (twenty thousand Unidades de Fomento). 

The validity of the guarantee of serious offer may not be less than two hundred and forty (240) days 
from the date of the end of the period for the submission of offers, indicated in the schedule of article 
3.4.1. of the grassroots. 

The guarantee must remain in force throughout the public tender process. Therefore, if the Ministry 
unilaterally extends the validity of the offers, in accordance with the provisions of Article 3.4.4.8., the 
Offerors must renew the reliability guarantee at least fifteen (15) days before its expiration, under the 
conditions originally indicated and for the period indicated in the unilateral extension act, counted from 
the last day of validity of the serious offer guarantee initially delivered. 

If, for any reason other than the aforementioned unilateral extension, the validity of the serious offer 
guarantee is about to expire, and the public tender process is still pending, the corresponding Offeror 
must proceed with its renewal, in accordance with the terms indicated above. 

In such cases, the renewal of the guarantee of serious offer will be the sole responsibility of the Offeror 
who submitted it. Therefore, prior notification from the MTT will not be required for the 
aforementioned renewal obligation to arise. 

In the event that the guarantee of serious offer is not renewed, in accordance with the above, it will be 
understood that the Offeror has withdrawn its offer and this will entitle the Ministry to collect the 
respective guarantee of serious offer that is about to expire. 

The guarantee of serious offer shall be effective in the event of non-compliance with substantial 
requirements or obligations of the Offeror or the Awarded Offeror, as the case may be; and, in the event 
of the declaration of relevant information, erroneously or inaccurately, in the documents that constitute 
or make up the offers. Given the above, the guarantee of serious offer will be made effective in particular, 
and without being exclusive, in the following cases: 

i. If the offer is declared inadmissible because the Offeror is affected by any of the disabilities in 
Article 3.3.2., if the Offeror withdraws its offer after it has been submitted, or if the Offeror is 
deemed to have withdrawn its offer after it has been submitted; 

ii. If the Offeror does not renew the guarantee of serious offer after the unilateral extension of the 
term of the offers by the MTT, or if the Offeror does not renew the guarantee of serious offer of 
the offer despite the fact that the guarantee originally provided is about to expire and the public 
tender process is still pending; 

iii. If the Awarded Offeror does not constitute the company, under the terms and deadlines required 
in article 6.1. of the grassroots; 

iv. If the Ministry annuls the award, in accordance with article 3.4.8 of the rules; 
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v. If the Awarded Offeror does not sign the concession contract for the use of roads, in accordance 
with the provisions of article 6.3 of the terms and conditions; 

vi. If the Awarded Offeror does not provide the necessary background information to prepare the 
road use concession contract; and 

vii. If the Awarded Offeror fails to submit the guarantees of the road use concession contract in a 
timely manner. 

The foregoing list is not exhaustive but merely exemplary.  

If the public tender is declared void, the guarantees of serious offer that are in the possession of the 
Undersecretary of Transport will be returned within a period of ten (10) business days from the full 
processing of the respective administrative act where the declaration of being void is recorded. 

With respect to the Offerors that are awarded, the guarantees of serious offer will be made available to 
them in the Office of the Parties, as of the tenth [10th] working day following the delivery, by them, of 
the guarantee of faithful compliance with the respective concession contracts. Offerors who are not 
awarded will have their guarantee returned as of the tenth [10th] business day following the full 
processing of the award resolution. 

3.4.4.8. Validity of Offers  

Offers will remain valid for a period of 240 (two hundred and forty) days from the date of the deadline 
for submission of offers. 

The Ministry may, unilaterally, extend its validity only once, up to the same period, before its expiration, 
through the corresponding administrative act. It shall be understood that the respective Offerors 
consent to this by the mere fact of submitting such offers to the public tender. In the event of unilateral 
extension of the validity of the offers, the procedure shall be in accordance with Article 3.4.4.7. 

3.4.5. Opening, evaluation and award of offerors 

The evaluation of the offers will be carried out by the Opening and Evaluation Committee, and will 
include the following stages, each of which is developed in article 5 of the rules: 

• Opening of technical offers, and minimum reserved number of buses per Service Unit. 
• Eligibility assessment. 
• Technical evaluation. 
• Opening of economic offers. 
• Economic evaluation. 
• Final evaluation. 

The evaluation and adjudication process will be carried out separately by each Service Unit. Therefore, 
situations that could affect the public tender process with respect to a particular Service Unit will not 
alter the normal course of the public tender process with respect to the other units, which will proceed 
to their corresponding award. 

3.4.5.1. Opening and Evaluation Commission 

The Opening and Evaluation Commission (or Commission) will be in charge of opening the technical and 
economic offers, reviewing and evaluating them, in accordance with the provisions of the rules. 

The Commission will verify compliance with the requirements and background requirements set forth 
in the terms and conditions, and will determine the scores that correspond to each of the offers 
submitted in the respective evaluation stages. 

At the end of each of the evaluation stages, the Commission shall draw up a report of its results. These 
minutes will be notified by publication on the website, without prejudice to the possibility of being 
communicated to the Offerors who remain in the public tender process on that date, by means of an 
email sent to their electronic boxes, previously informed to the Ministry. 

To carry out each of the stages of the public tender process, the Commission will meet at the offices of 
the Undersecretary of Transport, located at Amunátegui N°139 or Agustinas N°1382, Santiago de Chile, 
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or at the place and in the manner determined by the Ministry, which will be informed through its 
publication on the website. 

The Commission shall be made up of at least three (3) permanent or contract public officials. This 
Commission may also be made up of persons hired on an honorary basis as public servants, whose 
agreements expressly contemplate the possibility of carrying out such work, always in a smaller number 
than the public officials who make it up. The members of the Commission shall be appointed by 
administrative act of the Ministry prior to the date of opening of the technical offers. 

The officials who are members of the Commission, as well as those hired on an honorary basis or other 
persons outside the Administration who participate in this public tender procedure, must abstain from 
participating when there is any circumstance that detracts from their impartiality, under the terms of 
Article 62, No. 6, of Law No. 18,575 Constitutional Organic Law of General Rules of the State 
Administration. 

The Opening and Evaluation Committee may carry out all the acts that allow it to adequately carry out 
its task, as described in these public tender rules. In this context, you may request the support and advice 
of professionals you determine at your discretion. 

3.4.5.2. Formal Errors, Omissions, and Background Clarifications 

At any stage of the public tender evaluation process, the Commission may request Offerors to remedy 
formal errors or omissions or to clarify the background information provided, provided that the 
rectifications of such defects or omissions do not confer on those Offerors a privileged position over 
other competitors, i.e.  as long as the principles of strict adherence to the terms and conditions and 
equality of the Offerors are not affected. 

The request for rectification, delivery of supplementary background information or clarification shall 
be made by sending an e-mail to the address indicated by the respective Offeror in Document 1 of the 
technical offer, referred to in Article 4.1.1; and will be posted on the website. The Offeror shall respond 
to such request, within the period indicated in the request or within two (2) business days if the request 
does not indicate otherwise, by written submission to the parties' office or by e-mail, as indicated in the 
respective request. 

In the event that the Offeror does not respond to the request within the period established for this 
purpose, it will be understood that its offer has been withdrawn and, therefore, the latter will not 
continue in the public tender process. In such a case, the Ministry may charge the respective guarantee 
of serious offer. The provisions of this paragraph shall be recorded in the corresponding minutes. 

Under no circumstances is the Commission obliged to exercise this power, and it is the sole 
responsibility of the Offerors to submit clear, complete and error-free offers. 

3.4.6. Award 

After the opening and evaluation process, the award will be made, through the corresponding 
administrative act of the Ministry. The latter shall identify all offers submitted, and shall record those 
which have been declared inadmissible, withdrawn or deemed to have been withdrawn. With respect 
to the remaining offers, the score obtained by each of them in each of the variables under evaluation will 
be recorded. 

The documents included in the offers that are declared inadmissible, that are withdrawn or that are 
considered to have been withdrawn, will be returned to the respective Offerors (with the exception of 
the guarantee of the serious  of the offer, when it is appropriate to make it effective, in accordance with 
the provisions of article 3.4.4.7. of these public tender rules). The records will be available to the holder, 
to be picked up at the office of parties of the Undersecretary of Transportation, within twenty (20) 
business days from the time the administrative act that records the provisions of this paragraph is fully 
processed.  



 PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION 

 SERVICES FOR PASSENGERS THROUGH BUSES 
 

Road Concession Rules 2023 /Page 25 of 50 

The withdrawal of the aforementioned documents from the Undersecretary of Transport must be 
carried out by the special representative for the public tender designated in Document 1 of the technical 
offer, referred to in article 4.1.1.  

No Offeror, by itself or in conjunction with its related entities, under the terms provided for in Article 
100 of Law No. 18,045, may be the Awarded Offeror(s) with respect to more than two Service Units, of 
those tendered in this public tender process. 

In addition, a concession may not be awarded to the respective Offeror, if with it the aforementioned 
Offeror -by itself or jointly with its related companies, in the terms provided for in Article 100 of Law 
No. 18,045- manages or involves the administration of a number of buses that represents more than 
fifty percent (50%) of the base and reserve operating fleet of the System. For these purposes, the buses 
of the System registered in the NRPTS will be considered.  

In the event that any of the limits to the award described in the two preceding paragraphs apply, the 
procedure shall be in accordance with point 5.7. of the grassroots. 

3.4.7. Power to declare the public tender void 

Regardless of whether the offers submitted comply with the formal requirements set forth in these rules, 
the Ministry may declare the public tender void as a whole or for each unit of services separately, 
without the right to any compensation for the Offerors, when: 

i. No offers are submitted;  
ii. Offers do not meet the needs they are intended to cover; 

iii. There are reasons of public interest justifying the decision; 
iv. Changes occur in the circumstances considered at the time of the preparation of the terms and 

conditions that make it necessary to declare the public tender void; 
v. The MTT's duty to ensure the continuity, permanence and safety of transport services requires 

it. 

3.4.8. Signing of the road use concession contract 

Those who are awarded the contract must set up a company, under the terms of article 6.1. of these 
public tender rules, for each Service Unit from which the Awarded Offerors result. The incorporated 
company will sign the road use concession contract with the Ministry and all the contracts that are 
necessary to integrate into the System and comply with its obligations. 

Article 3 sexies of Law No. 18,696 establishes that the System's contracts must "tend to the provision of 
an efficient transport service (...) and guarantee the continuity, permanence and safety of transport 
services". Ownership or management relationships between two or more actors  in the System, which 
are involved in different segments of public transport, could jeopardize the fulfilment of the 
aforementioned purpose, especially if they acted strategically in the event that any one of them had a 
conflict with the MTT in relation to the provision of its services. 

Therefore, prior to the signing of the concession contract, the Awarded Offeror must accredit to the MTT 
by means of an affidavit, that it is not a related company with respect to any provider of complementary 
services of the System, under the terms of Article 100 of Law No. 18,045, and the fact that, by itself or 
jointly with its related companies,  it is not awarded more than two service units and that with the 
respective award it fails to manage a number of buses that represents more than fifty percent (50%) of 
the base and reserve operating fleet of the System. If the Awarded Offeror is related to any provider of 
complementary services, or if, by itself or jointly with its related companies, it exceeds the 
aforementioned limits, it must correct this condition within a period of thirty (30) days from the date of 
full processing of the award resolution. Otherwise, the MTT will annul the award and collect the 
guarantee of serious offer, without the right to any compensation in favour of the Awarded Offeror. In 
such a case, the Ministry may award the concession to the Offeror occupying the next place on the list in 
the final evaluation report and so on, without the need to call for a new public tender. 
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4. OF THE OFFERS 
Offers shall contain the background information set out in Articles 4.1. and 4.2. of the grassroots. For the 
purposes of submission, each required background or set of records must be previously identified as 
"Document 1", "Document 2", "Document 3", etc., as appropriate, in order to facilitate its review. 

4.1. DOCUMENTS TO BE INCLUDED IN ENVELOPE NO. 1 RELATING TO THE "TECHNICAL OFFER" 

4.1.1. General Background 

Documento 1:  Identification of the Offeror 

The content of Exhibit 1 will depend on whether the Offeror is a legal entity or a consortium. 

i. If it is a legal entity: The form in Annex No. 1 of the rules must be attached, by means of which it 
will identify itself (by means of its company name and address) and designate a natural person 
as a special agent for the offer (informing its name, identity card or passport, address in the city 
of Santiago de Chile, etc.).  e-mail address and contact telephone number), whose actions, in the 
name and on behalf of its principal, will bind the latter before the Ministry of Transport and 
Telecommunications. This document must be signed by the Offeror's legal representative. 
 

ii. If it is a consortium: The form in Annex No. 2 of the rules must be attached, through which it will 
inform its fancy name, identify each of its members (by their company name and address), 
include the affidavit of joint action of all the members and designate a natural person as a special 
agent for the public tender (informing their name,  identity card or passport, address in the city 
of Santiago de Chile, e-mail address and contact telephone number), whose actions, in the name 
and representation of the consortium, will bind each and every one of its members before the 
Ministry of Transport and Telecommunications. This document must be signed by the legal 
representatives of the consortium members. 

More than one natural person may be appointed as a special representative, to the extent that one 
person is appointed as a member and another person as an alternate, who may act when the former is 
prevented for any reason, which will not be necessary to prove. 

All other documents that must be contained in the technical offer and in the economic offer may be 
signed by the special agent indicated in this Document 1, except in those cases in which the subscription 
of third parties is expressly required. 

Documento 2:  Corporate Background 

Offerors who are legal entities must submit the following information: 

i. Report summarizing the life or legal existence of the legal entity submitting the offer, indicating 
the date of its incorporation, its purpose, capital, administration and legal representative; and, 
the social modifications that it may have had. By means of this report, it must be justifiably 
declared that the legal entity is legally constituted in accordance with the laws of its country of 
origin and does not have defects that affect its validity. The report may not be more than sixty 
(60) days old from the start date of the deadline for the submission of the offer. 

ii. Authorized copy of the deed of incorporation or its current consolidated text. In the case of 
companies covered by Law No. 20,659, the updated certificate of the bylaws, issued by the 
Registry of Companies and Companies, will be required. 

iii. Authorized copy of the registration of the extract of incorporation in the Commercial Registry of 
the corresponding Conservator of Real Estate, with its respective marginal annotations, not 
older than six (6) months from the date of its granting. Companies covered by Law No. 20,659 
will not be subject to this requirement. 

iv. Authorized copy of the publication of the extract of incorporation in the Official Gazette. 
Companies covered by Law No. 20,659 will not be subject to this requirement. 

v. Authorized copy of the deeds of modifications of the company, if any, of the last four (4) years, 
counted from the date of commencement of the period for the submission of the offers, or in the 
period of existence of the  company in the event that its age is less, with an authorized copy of 
its corresponding registrations and publications. 

vi. Affidavit containing the identification of all the shareholders or partners of the legal entity 
submitting the offer, specifying who has a percentage equal to or greater than ten percent (10%) 
of the share ownership or capital of the company. This list must contain, at least, the full name 
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or company name, the Single Tax Role and the percentage of participation in the legal entity, 
corresponding to a date no earlier than the last business day of the second month immediately 
prior to the start date of the deadline for the submission of offers. 

vii. The corporate network of the business group to which the Offeror belongs, in accordance with 
Article 96 et seq. of Law No. 18,045, including the respective percentages of social participation 
of the companies included. 

viii. A list of the companies related to the Offeror, in accordance with Article 100 of Law No. 18,045 
on the Securities Market, specifying in detail with respect to each company included in the list, 
in what legal capacity it is considered related and the basis of such definition, including, among 
others, quality of controller or common controller,  as a parent, coligator, subsidiary or colleague, 
joint action agreements, its administration, etc., in accordance with the aforementioned 
regulations. 

ix. Authorized copy of the public deeds stating the legal representative(s). 
x. Certificate of good standing of the company, issued by the Registry of Commerce, of the 

corresponding Conservator of Real Estate, or certificate of good standing issued by the Registry 
of Companies and Companies (in the case of companies covered by Law No. 20,659); except in 
those cases in which the company has been incorporated less than three months before the start 
date of the period for the submission of the offer. 

xi. Certificate of annotations, issued by the Registry of Companies and Societies, in the case of 
companies covered by Law No. 20,659. 

xii. Original proof of purchase of rules. In the case of submitting more than one offer, the original 
receipt must be delivered to one of them and the rest an authorized copy of said original receipt 
(informing the offer and the Service Unit where the original receipt was submitted).  

If the Offeror is a consortium, the above-mentioned information with respect to a legal entity must be 
provided with respect to each of its members. In the case of the affidavit described in paragraph (vi) 
above, it must include  the identification of the shareholders or partners of each of the members of the 
consortium, specifying those shareholders or partners who have more than ten percent (10%) of the 
share ownership or capital of the company in which they participate.  as well as information on the 
percentages with which each of its members participates in the consortium (percentages that are 
equivalent to the participation that these members will have in the future company that they will 
constitute in the event that the consortium is awarded in a Service Unit). This list must contain, at least, 
the full name or company name, the Single Tax Role and the percentage of participation in each of the 
legal entities that make up the consortium, corresponding to a date no earlier than the last business day 
of the second month immediately prior to the start date of the deadline for the submission of the Offers. 

If the Offeror is a foreign legal entity or a consortium composed of foreign legal entities, it shall not 
submit the documents referred to in paragraphs ii., iii., iv., v., x., and xi.; but those that are equivalent to 
them in their respective legal systems, if any. The existence or non-existence and completeness of the 
accompanying background information must be explicitly stated in the legal report referred to in 
paragraph i., above. 

Document 3.  Declaration of Acceptance of Terms and Conditions Form 

The Offeror must express its acceptance of the terms and conditions, in all their terms and conditions, 
pure and simple, and in their entirety, using the format contained in Annex No. 3 of the rules. 

In this declaration, in addition to accepting the general terms and conditions established in the public 
tender rules, the Offeror must declare its agreement with the terminals that have been assigned to each 
Service Unit, expressly accepting that, if these are insufficient for the correct development of the 
required operation, the Concessionaire will be obliged to comply with its obligations.  and the 
acquisition of the right to use additional terminals will be your responsibility. In the event that you deem 
it necessary to use additional terminals, you must include in your economic offer the cost of these, as 
established in article 4.2. 

Likewise, the declaration will include the express acceptance of the Offeror that its fleet will be made up 
of both the buses that it commits in its offer, and those delivered by the MTT through supply contracts 
for the Service Units, as appropriate. The distribution of the respective buses to each Service Unit will 
be carried out in accordance with the provisions of Annex No. 18 of these public tender rules. 
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Document 4.  Declaration of Absence of Disabilities Form 

The Offeror must declare that it is not affected by any of the disabilities described in article 3.3.2. of the 
rules, using the form contained in Annex No. 4 of the rules. 

Document 5.  Guarantee of serious offer 

Offerors must attach a guarantee of serious offer for each of the Service Units in which they submit a 
offer(s), which must be subject to the provisions of Article 3.4.4.7. of these rules, and whose amount will 
be 20,000 UF (twenty thousand Development Units) for all Service Units. 

4.1.2. Technical Offer 

The Offeror must provide in its offer all the background information that accounts for the technical 
suitability of the Offeror in the provision of remunerated passenger transport services through buses. 
To this end, the Offeror must prove its technical suitability, in accordance with the following concepts: 

Document 6.  Experience in transporting passengers by bus 

The Offeror must submit the form in Annex No. 6 and declare the experience it has in a passenger 
transport operation through buses, in public or private transport services -rural, urban or interurban-, 
in the same country, in the last ten (10) years, which will be evaluated in accordance with the provisions 
of article 5.3.1.  

For these purposes, "an operation" shall be understood as transport services of the same type (rural, 
urban or interurban -regardless of whether they correspond to public or private services-) that are 
provided in the same country during the last ten (10) years. Therefore, the aforementioned annex must 
indicate the number of buses used each year, corresponding to the same operation. It is noted that the 
Offeror may add the experiences that correspond to the same type of transport service, rural or urban 
or interurban, that have been provided in the same country, whether public or private3.  

For the purposes indicated, buses will be considered all those motorized vehicles with a capacity greater 
than or equal to 40 passengers, which have been operated each year of the period between January 1, 
2014 and December 31, 2023.  

If the Offeror is a legal entity, it may prove experience with (i) the fleet operated by the Offeror, or (ii) 
indirectly through the fleet operated by subsidiaries, as defined in Article 86 of Law No. 18,046, or 
companies in which it controls more than 50% of the voting capital or shares,  or through the fleet 
operated by its partner or shareholder with the largest stake.  

Notwithstanding the foregoing, if the Offeror is a consortium, the fleet operated by the member 
designated by the Consortium will be considered, which, if its offer is awarded, must participate in the 
operation of the service in the Concessionaire Company. Only the experience of one of the members of 
the consortium may be declared and accredited, which may be accredited under the same terms as the 
experience of the Offeror as a legal entity, as described in this paragraph.   Offers containing declarations 
and documents accrediting expertise relating to more than one member of the consortium shall be 
declared inadmissible. 

In the event of declaring experience indirectly, through its partner or shareholder with the largest stake, 
or its subsidiary or company in which the Offeror controls more than 50% of the voting capital or shares, 
as applicable, an affidavit must be submitted regarding the status of shareholder or holding company of 
the Offeror.  or subsidiary company of the Offeror, or copy of the articles of incorporation or its 
modification or of any document or certificate that unequivocally accounts for the relationship of 
ownership or control over the Offeror or the Offeror with respect to its subsidiary company, as defined 

 
3 By way of example, if a offeror provided urban transport services, public and/or private, in two or more cities in the same 
country, it can add both experiences; but it cannot add to that experience the rural transport services that it would have 
developed in the same or other cities in the same country. In other words, the Offeror must choose transport services of the 
same type, whether rural or urban or interurban, being able to add experience in private and public transport operations within 
the same country. 
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in Article 86 of Law No. 18,046,  or companies in which it controls more than 50% of the voting capital 
or shares, as applicable. The Ministry also reserves the right to verify this information. 

The declared experience must be duly supported by the delivery of the document(s) containing the 
corresponding authorisations or registrations granted by the competent transport authority, or the 
certificate or document that said authority, national or foreign, delivers for this purpose, indicating the 
number of buses operated each year, or by letters signed by the legal representatives.  or those 
designated by them, of the companies or entities to which the respective transport services have been 
provided. In all cases, the document submitted must include the contact information of the issuer, 
including the name of the contact person, telephone number and email.  The Ministry reserves the right 
to check the respective references.  

In accordance with the provisions of article 5.3.1 of the public tender rules and Annex No. 6, experience 
that is not supported by background information or documents that accredit it will not be considered. 
Consequently, if no background information is presented to prove the experience  or if background 
information is presented that is not sufficient to prove that the Offeror has provided the transportation 
service declared on the form, such experience will not be considered in the evaluation. Notwithstanding 
the foregoing, if the Ministry finds that this information is erroneous or inaccurate in any of the 
documents submitted, the offer will be declared inadmissible and the Ministry may collect the respective 
guarantee of serious offer.  

Document 7.  Bus Fleet 

Offerors must submit in their offer the document referred to in Annex No. 7, called: "Of the bus fleet". In 
this document, the Offeror must declare the number of buses that will make up its Base Operating Fleet 
and its Reserve Fleet. 

For the above, it must be taken into consideration that the base and reserve operating fleet can only be 
made up of new electric buses  provided by the Concessionaire through the signing of lease contracts 
with an option to purchase, which will be recognized by the Ministry as supply contracts - to the extent 
that they meet the relevant requirements established in these rules and their annexes - and whose fleet 
fee will be paid by the System; and, on the other hand, for used buses derived from the assignment of 
lease contracts recognized by the Ministry as supply contracts, whose fleet fee will also be paid by the 
System. In addition, the reserve fleet may not be less than seven percent (7%) of the base operating 
fleet. 

For the determination of the fleet, as provided in Article 3.2, the Offerors must consider that the 
Referential Operation Program detailed in Annex No. 20 establishes a specific type of bus for each 
service, and that this public tender process contemplates a minimum number of buses reserved for the 
base operating fleet of each Service Unit with respect to each type of bus.  In accordance with the 
provisions of Article 3.4.4.1. of the grassroots. In addition, they must consider the speeds indicated 
therein for the estimation of the fleet. It should be noted that during the execution of the contract, a pre-
established methodology will be used for the calculation of speeds, in accordance with the provisions of 
section M.4 of Appendix No. 3 of the concession contract. 

Document 8.  Bus Manufacturer(s) Experience Form 

Offerors must report on the experience of the Manufacturer(s) of electric buses using the form contained 
in Annex No. 8 of the rules. The Bus Manufacturers will then manufacture and deliver the electric buses 
to the Concessionaire or Bus Suppliers with whom the Concessionaire will enter into the lease 
agreements with an option to purchase if the offer is awarded.  

The form contained in Annex No. 8 must be completed with the number of buses produced and delivered 
to third parties, under any title (sale, lease, leasing, among others), which have the same combination of 
chassis brand, engine brand and body brand as the buses committed to the offer (declared in Table No. 
1 of Annex No. 7).  for each declared bus manufacturer.  

With regard to the buses reported, the number of buses intended for urban public passenger transport 
that have been produced and delivered to third parties outside the country of manufacture of the chassis 
and bodywork must also be specified.  
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For these purposes, buses will be considered those motorized vehicles with a transport capacity greater 
than or equal to 40 passengers, which have been delivered to third parties from January 1, 2016 to 
December 31, 2023.  

The Commission may verify the background information it deems necessary, using the relevant contact 
information contained in Annex No. 8, and shall propose to declare the offers inadmissible if the 
declaration of relevant information is identified in an erroneous or inaccurate manner. In such a case, 
the Ministry may charge the respective guarantee of serious offer.  

Document 9.  Bus Description & Energy Efficiency Form  

Offerors shall submit, for each bus offered according to Table No. 1 of Annex No. 7, the form contained 
in Annex No. 9, with a description of the make and model of the bus in terms of the chassis, body, electric 
motor, powertrain, high-voltage batteries, air conditioning system and braking system. An Annex N°9 
must be submitted for each bus that is the result of the same combination of manufacturer and type. 

Additionally, in the aforementioned form, the Offeror must indicate the energy consumption of the bus 
offered, measured in accordance with the "Technical Protocol to Obtain Energy Consumption in Urban 
Public Transport Buses of the City of Santiago", which establishes the characteristics and measurement 
methodology of the driving cycle called "TS-STGO", which represents the operation of an urban bus.  as 
an integral unit (chassis and body), in the city of Santiago, approved by Exempt Resolution No. 2,243 of 
2018 of the Ministry of Transport and Telecommunications, and its amendments, along with the 
autonomy of the bus. 

Document 10.  Affidavits regarding the buses and their charging strategy 

The Offeror shall submit, through the form in Annex No. 10A, an affidavit indicating compliance with the 
aspects described below. 

The Offeror must declare that the buses contemplated in its offer will fully comply with the technical 
specifications established in Annex No. 5 of the Public tender Rules, and the applicable current 
regulations; and that both the charging infrastructure and the charging strategy that will be 
implemented for the operation of the buses are known and accepted by the bus manufacturer(s).  They 
will allow the correct provision and continuity of services, and will not have negative impacts on the 
durability and degradation of batteries, or on buses in general. 

On the other hand, the Offeror must submit an affidavit from the Bus Supplier, which indicates, among 
other things, that both the charging infrastructure and the charging strategy that will be implemented 
for the operation of the buses are known and accepted by the Provider. To do this, the format of the 
document referred to in Annex No. 10B must be followed.  The Offeror shall attach an affidavit for each 
electric bus supplier, as applicable. In this document, the Offeror may attach other documents that it 
deems relevant. 

Document11.  Average Annual Personnel Expenditure (GPP) 

Offerors must attach to their offer the document contemplated in Annex No. 11, called: "Average Annual 
Expenditure on Personnel (GPP)", in which a minimum average annual expenditure on operating 
personnel is indicated. Operating personnel are considered to be drivers, maintenance personnel, 
personnel related to evasion control activities and other personnel related to the operation (in 
accordance with the categories contained in the Financial Model of Annex No. 15), regardless of whether 
they will be hired by the Concessionaire directly or through a third party; Operating personnel are not 
considered managerial or executive personnel who perform administrative and cleaning positions. For 
these purposes, expenditure on operating personnel shall be understood as gross remuneration, 
incentives and training. Offerors must contemplate under this concept, incentives aimed at the operating 
personnel to tend to the payment of the fare. 

Document 12.  Affidavit of energy and/or fuel supply 

Offerors who require the installation of energy and/or fuel charging infrastructure in the terminals 
provided by the Ministry must attach an "Affidavit of Energy and/or Fuel Supply".  
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The declaration may be issued by any supplier or supplier of energy and/or fuel, and must indicate the 
period for having the capacity required to supply the Offeror's fleet, indicating the terminals where 
energy and/or fuel could be supplied. This term may not exceed nine (9) months from the date of signing 
the contract. 

To do this, the format of the document referred to in Annex No. 12 must be followed. The Offeror shall 
attach an affidavit for each supplier or supplier of energy and/or fuel, as applicable. In this document, 
the Offeror may attach other documents that it deems relevant. 

Document 13.  Charging Infrastructure Installation Affidavit 

Offerors that require the installation of energy and/or fuel charging infrastructure in the terminals 
provided by the Ministry must attach an "Affidavit of Installation of Charging Infrastructure". 
 
The declaration must indicate the terminals in which such infrastructure will be installed, that the 
aforementioned infrastructure will be installed within a maximum period of nine (9) months from the 
date of signing the contract, and that it will fully comply with the purposes and requirements established 
in Appendix No. 11 of the concession contract. 

To do this, the format of the document referred to in Annex No. 13 must be followed. In this document, 
the Offeror may attach other documents that it deems relevant. 

4.2. DOCUMENTS TO BE INCLUDED IN ENVELOPE N°2 RELATING TO THE "ECONOMIC OFFER" 

In the financial offer, the Offeror shall indicate the value of each of the following factors, which shall be 
evaluated in accordance with the provisions of Article 5.5. of these public tender rules.  

It should be borne in mind that, although the price per passenger transported (PPT) is part of the 
Concessionaire's revenues, it corresponds to an initial fixed value, the same for all Service Units, 
corresponding to 150 (one hundred and fifty) Chilean pesos on the last business day of the month prior 
to the last day for submitting offers, for each transaction, in accordance with the provisions of clause 5 
of the concession contract. In this sense, this value should not be proposed by the Offeror, but should be 
considered for the preparation of its offer.  

The Offeror shall submit the following information independently and separately to each Service Unit: 

Document 14.  Economic Offer Form 

In its economic offer, the Offeror must consider the variables indicated below, which must be reported 
in the form contained in Annex No. 14, which will be evaluated in accordance with the provisions of 
Article 5.5. of this document.  

i. Base price per kilometer per Bus Technology (𝑃𝐾𝑘,0)  

The value 𝑃𝐾𝑘,0 corresponds to the price to be charged for each commercial kilometer executed with 
the buses of the different propulsion technologies (k), in accordance with the provisions of clause 5 of 
the concession contract. In this sense, the value of two 𝑃𝐾𝑘,0 must be completed, each corresponding to 
a propulsion technology: electric and diesel   

The values 𝑃𝐾𝑘,0 must be expressed in Chilean pesos on the last business day of the month prior to the 
last day of the deadline for the submission of offers, without decimals, considering as maximum values 
those indicated below, for each Service Unit: 

Table N°3: Maximum PK by Technology and Service Unit 

Services Unit 
𝐏𝐊 Maximum by propulsion technology  

in Chilean pesos (CLP) 
𝑷𝑲𝑫𝒊𝒆𝒔𝒆𝒍,𝟎  𝑷𝑲𝑬𝒍é𝒄𝒕𝒓𝒊𝒄𝒐,𝟎  

US14 $2.410 $1.440 
US15 $2.190 $1.300 
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US16 $2.390 $1.420 
US17 $2.540 $1.520 
US18 $2.550 $1.530 

 

In the event that the offer 𝑃𝐾𝑘,0 exceeds the maximum values indicated above, the offer may not 
continue in the evaluation process, and will be declared inadmissible. 

This value, together with the price per passenger transported (PPT), must cover all costs associated with 
the operation of the transportation services of the Services Unit. Thus, for example, it must consider the 
cost associated with the maintenance of buses and terminals, the cost of providing internet connectivity 
to passengers inside each bus, the costs associated with technological services and all those costs that 
emanate from the obligations of the contract, except those that are considered in clause 5.3.1.8 of the 
concession contract. 

ii. Percentage of Kilometers to Operate by Bus Type (∅𝑢𝑏) 

For each Service Unit to which it is applied, the Offeror must establish the percentage of commercial 
kilometers to be traveled with each type of bus (combination of typology and propulsion technology) 
(∅𝑢𝑏). It should be noted that the type of bus per service will be previously established in the Referential 
Operation Program, contained in Annex No. 20. 

The percentages of kilometres per Service Unit and bus type (∅𝑢𝑏) shall be used to calculate the 
percentage of kilometres per propulsion technology (k) of the Service Unit (u) (%𝑘𝑚𝑘𝑢) as follows: 

%𝑘𝑚𝑘𝑢 =
∑ 𝐾3𝑡𝑢 ∙ ∅𝑢𝑏𝑡

∑ 𝐾3𝑡𝑢𝑡
, 𝑝𝑎𝑟𝑎 𝑡𝑜𝑑𝑜 𝑏𝑢𝑠 𝑏 𝑑𝑒 𝑡𝑖𝑝𝑜𝑙𝑜𝑔í𝑎 𝑡 𝑑𝑒 𝑙𝑎 𝑢𝑛𝑖𝑑𝑎𝑑 𝑑𝑒 𝑠𝑒𝑟𝑣𝑖𝑐𝑖𝑜𝑠 𝑢 

𝐾3𝑡𝑢Where the values correspond to those set out in the following table: 

Table N°4 Value of the constant 𝑲𝟑𝒕𝒖 

Bus Type 
(t) 

Service Unit (u) 
US14 US15 US16 US17 US18 

A 139.316 56.423 184.650 121.068 40.161 

B 1.069.631 1.426.792 1.490.410 1.763.380 1.334.866 

C 806.193 690.571 590.875 503.261 913.867 

 
These percentages of kilometers per propulsion technology of the respective Service Unit will be 
recorded in the technical sheet of the Contract and must be maintained throughout the term of the 
contract and be considered in the preparation of the Operation Programs in accordance with the 
provisions of Appendix No. 3 of the concession contract. Likewise%𝑘𝑚𝑘𝑢), compliance with the 
kilometers per type of bus (combination of typology and propulsion technology) established in the  
Operation Program will have implications in the calculation of the PKS, in accordance with the 
provisions of clause 5.3.1.3 of the concession contract. 

The indicated values shall ∅𝑢𝑏 be expressed as a percentage (%), without decimals, and shall add up to 
one hundred percent (100%) for each type of bus. Offers that do not comply with this rule will not  be 
allowed to continue in the evaluation process, and will be declared inadmissible.  

iii. Price per Charging Infrastructure Fee (CIF) 

If applicable, the Offeror must propose in Annex No. 14, the value in units of development (UF) of a fee 
that considers the cost of implementing the energy and/or fuel charging infrastructure in each of the 
terminals provided by the MTT that require it. The charging infrastructure must comply with the 
purposes and requirements established in Appendix No. 11 of the concession contract.  

The price of the infrastructure to be installed in each terminal will vary depending on the project in 
question, and its value must be divided into 168 equal and successive monthly installments, which will 
be paid in accordance with the provisions of clause 5.3.1.8.6 of the concession contract. The price per 
charging infrastructure quota offered may not exceed the equivalent of nine (9) UF for each bus 
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associated with the infrastructure. For this purpose, consider that the offeror must indicate in the form 
the number of buses associated with the charging infrastructure. 

Although the number of quotas indicated exceeds the original term of the concession contract, this is 
due to the fact that the contracts signed by the Concessionaire for the installation of the charging 
infrastructure in the terminals provided by the MTT must be accepted by the Ministry as supply 
contracts, in accordance with the provisions of clause 4.4.5. of the concession contract, to the extent that 
the aforementioned contracts comply with the requirements indicated therein and that the 
infrastructure fully complies with the purposes and requirements established in Appendix No. 11 of the 
concession contract. By virtue of the foregoing, the parties are obliged to assign the supply contract to 
the person who acquires the right to provide passenger transport services in place of the 
Concessionaire, in the event of termination of the concession.  

It should be mentioned that this infrastructure may not be removed from the property or separated at 
the end of the concession, except when instructed to do so by the Ministry. The Concessionaire shall not 
be entitled to a refund, compensation or indemnity in this regard. 

iv. Additional Terminal Fee (ATF) Fee 

The Ministry will make real estate available to the Concessionaires to be used as terminals, the use of 
which will be mandatory, in accordance with the provisions of Annex No. 17, clause 4 of the contract 
and its Appendix No. 12. In the event that the Offeror considers that the terminals provided by the MTT 
are insufficient for the proper provision of transport services, the MTT must acquire, at its own expense, 
the ownership or the right to use the properties that are necessary to carry out its activity. To do this, 
you can include in your offer a fee for each additional terminal you consider using, setting the value in 
UF of the same.  

The price per additional terminal fee (ATF) offered may not exceed the value of 0.0525 Unidades de 
Fomento (UF) per m2 per month, for each additional terminal indicated in Annex No. 14. For these 
purposes, the concept of "additional terminals" does not include modal interchange stations or points 
to regulate the frequency of services, for which payments for additional terminal fees may not be 
requested. 

The Offeror must attach an appraisal report prepared and signed by a technician who appears on the 
list of experts approved by the President of the Republic by decree of the Ministry of Finance for the 
Metropolitan Region, in accordance with the provisions of Article 4 of Decree Law No. 2186, or by a 
professional who has creditable experience of 5 years or more in the field. The report must indicate the 
value corresponding to the cost of using the respective property on a monthly basis and consider, at 
least, the following external factors of the sector: urbanization, equipment, accessibility, sectoral 
development, supply and demand, and construction density; and, the following internal factors of the 
property: topography and geometry. In addition, an affidavit signed by the expert or professional must 
be attached, in which he or she states that he or she has the quality of the referred expert or the required 
experience and that everything indicated in the appraisal report is true.  

The Offeror may choose not to include a ATF in its offer and in this case it will not be necessary to 
complete Table No. 4 of Annex No. 14; Or, you can choose to offer a price equivalent to zero (0), it is not 
necessary to accompany the appraisal report indicated above. Within the framework of the maximum 
value of 0.0525 Unidades de Fomento referred to, a ATF may not be offered higher than 10% of the value 
indicated in the respective appraisal report as corresponding to the cost of using each property monthly; 
The respective offers will be declared inadmissible in the event that they exceed the maximum value 
referred to or exceed by 10% the value indicated in the respective report. In the event that the value 
indicated in the respective appraisal report exceeds the ATF offered, this will not be grounds for 
inadmissibility and only the ATF offered will be considered in the evaluation process.  

The offeror agrees that the ATF offered may not be modified during the execution of the contract, except 
in exceptional cases expressly established in these Terms and Conditions, and waives any type of claim 
or compensation whatsoever. Notwithstanding the foregoing, all terminals operated by the 
Concessionaire must comply with current regulations and with the obligations established in the 
Concession Agreement, as applicable. 
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The ATF shall be paid during the term of the contract, in equal and successive monthly instalments, in 
accordance with the provisions of clause 5.3.1.8.5 of the concession contract.  

In the additional terminals, charging infrastructure associated with electric or diesel buses may be 
installed, which will be at the entire expense, cost and risk of the Concessionaire. 

v. Price per Fleet Fee (CF) 

The Offeror must indicate, in Table N°5 of Annex N°14, the value of the fleet quota for each bus 
contemplated in Table N°1 of Annex N°7, in addition to the value of the bus and the interest rate of the 
financing. The fleet fee will vary depending on the bus in question, and its value must be divided into 
120 equal and successive monthly installments, which will be paid in accordance with the provisions of 
clause 5.3.1.8.4 of the concession contract. The fleet fee may be stipulated in dollars (USD) or UF, and 
must indicate the currency in which the offer is made in the form contained in Annex No. 14. 
The amount of the fleet fee offered for each bus must include all costs related to the provision of the 
buses, and must represent the total and complete value that must be paid monthly for each bus, 
including taxes. 
For each installment offered, you must attach an affidavit from the supplier, in which you account for 
your agreement on that amount. 

Document 15.  Financial Model Form 

Offerors must submit in their offer the document contemplated in Annex No. 15, called: "Financial Model 
Form". In this document, the Offeror must complete each and every one of the requested data 
considering the definitions established in the form. The data submitted must be economically consistent 
with the offer submitted.  
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5.  EVALUATION AND ADJUDICATION 

5.1. OPENING OF TECHNICAL OFFERS AND MINIMUM RESERVED NUMBER OF BUSES PER SERVICE UNIT 

The opening of technical offers shall be carried out by the Commission, in a public act, at the time 
indicated in the timetable in Article 3.4.1. of the rules, with the presence of a notary public. The Ministry 
may determine that the opening ceremony will be face-to-face or that it will be held via streaming or 
through another modality that allows the remote participation of the Offerors. The foregoing will be 
duly informed to the interested parties through its publication on the website, at least twenty (20) 
business days before the start date of the period for the submission of offers. 

In this act, only the envelopes or packages of the technical offers will be opened, in order to verify 
whether Documents 1 to 13 indicated in article 4.1 have been included in them. of the grassroots; Your 
content will be evaluated in the later stages. The envelopes or packages of the economic offers shall be 
kept sealed and shall remain in the custody of the Ministry, unopened, until the opening of the economic 
offers, as provided for in Article 5.4. of the grassroots. 

In addition, at this event, a representative of the Commission will open the envelope containing the 
minimum reserved number of buses per Service Unit, relating to the base operating fleet and each type 
of bus. Offers that do not comply with the condition of contemplating a number of buses in the base 
operating fleet equal to or greater than the reserved number of buses defined for each type of bus, for 
the respective Service Unit, will not be able to continue in the evaluation and award process. 

The Commission shall draw up an opening report containing the identification of the members of the 
Commission who are present, the persons attending the event, the technical offers open and the 
verification of whether each of them contains the Documents 1 to 13 required by Article 4.1. of the 
grassroots. In addition, the Commission shall record in the minutes of the opening of all those offers that 
are inadmissible because: 

• Have submitted after the deadline established in the rules. 

• Not having submitted any of Documents 1 to 13, referred to in Article 4.1. of the rules, 
constituting the offer. 

• Failure to comply with the minimum reserved number of buses per Service Unit.  

• Failure to comply with any other substantial requirement or essential requirement set forth in 
the terms and conditions. 

The opening minutes will be published on the website, without prejudice to the Ministry's power to 
communicate it via email to the Offerors. Inadmissible offers shall not proceed to the evaluation stage 
described in Article 5.2.  

No administrative appeals or requests for explanations or clarifications of any kind will be admitted at 
the opening ceremony. The latter will be subject to the general rules.  

5.2. ADMISSIBILITY ASSESSMENT  

At this stage, the Commission shall analyse the content of the documents relating to the general 
background of the technical offer, as referred to in Article 4.1.1. of the terms and conditions, to 
determine whether the Offeror complies with the general requirements set out in Article 3.3.1. and if 
he/she is disqualified from participating in the public tender for any of the reasons set out in article 
3.3.2. In addition, compliance with all those elements requested in the technical offer and that are not 
associated with a score in the technical evaluation will be verified, as described in article 5.3. 

A report will be drawn up of this stage, and those who meet the aforementioned requirements will move 
on to the technical evaluation stage. Offers that do not comply with all of the above requirements will 
be declared inadmissible.  
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5.3. TECHNICAL EVALUATION 

Once the admissibility evaluation report has been published, the Committee will proceed to carry out 
the technical evaluation, at which stage it will assign a score to each offer, based on the following 
evaluation criteria: 

• Score for Experience in Passenger Transport through buses (ETP). 
• Bus Manufacturer Experience Score (EFB). 
• Bus Energy Efficiency Score (PEF). 
• Average Annual Personnel Expenditure (GPP) score. 

The criteria contained in the above list are described below: 

5.3.1. Bus Passenger Transport Experience (ETP) Score 

The score for experience in passenger transport by bus will be determined by the sum of the scores 
obtained from the evaluation of two sub-criteria, called "Score for the Offeror's general experience in 
passenger transport through buses" and "Score for the Offeror's experience in urban public passenger 
transport by bus", as specified in Document 6,  as detailed below, according to the following formula:  

𝐸𝑇𝑃𝑖𝑢 =  𝐸𝑇𝑃1𝑖𝑢 + 𝐸𝑇𝑃2𝑖𝑢 
In that, 

𝐸𝑇𝑃𝑖𝑢 : Score for experience in passenger transport by bus, from the offer (i) for the Service Unit 
(u).  

𝐸𝑇𝑃1𝑖𝑢 : Score for the Offeror's general experience in passenger transport by bus, from the offer 
(i) for the Service Unit (u).  

𝐸𝑇𝑃2𝑖𝑢 : Score for the Offeror's experience in urban public passenger transport by bus, of the offer 
(i) for the Service Unit (u). 

The score for experience in passenger transport by bus will be assigned according to the following rules: 

i. Experience that is not supported by background information or supporting documents, as 
required by Article 4.1.2, will not be considered. of the rules 

ii. For the assessment of the sub-criterion, 𝐸𝑇𝑃1 the experience of an operation in the same 
country shall be considered. If the Offeror accredits experience in passenger transport 
through buses, it will obtain a score 𝐸𝑇𝑃1 according to the number of buses operated during 
the years indicated. 

iii. If the Offeror proves that the experience submitted for the evaluation 𝐸𝑇𝑃1 corresponds to 
urban public passenger transport through buses, it will receive a score 𝐸𝑇𝑃2 based on the 
number of buses operated during the indicated years. It should be noted that, if you do not 
have experience in urban public passenger transport, you will obtain zero (0) points for this 
concept (ETP2 = 0). 

5.3.1.1. Score for the Offeror's overall experience in passenger transport by bus 

Points will be awarded according to the accredited number of buses operated by the Offeror to provide 
the passenger transport service through buses, in an operation, between the years 2014 and 2023, with 
a maximum of 80 (eighty) points.  

For these purposes, the number of buses whose operation is accredited for each year will be considered 
and a value will be assigned to each of those years, in accordance with Tables N°5 and N°6. 

 

  

Table N°5 Score for experience in passenger transport by bus (A) 

Year Number of buses operated 
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2014 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,2 1,5 

2015 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,1 1,3 1,5 1,8 

2016 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,1 1,3 1,6 1,9 2,2 

2017 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,2 1,5 1,8 2,2 2,6 

2018 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,2 1,5 1,8 2,2 2,6 3,1 

2019 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,1 1,3 1,7 2,0 2,4 2,9 3,5 

2020 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,2 1,5 1,8 2,3 2,7 3,3 3,9 

2021 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,3 1,6 2,0 2,5 3,0 3,6 4,2 

2022 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,1 1,4 1,7 2,1 2,6 3,1 3,8 4,5 

2023 0,0 1,0 1,0 1,0 1,0 1,0 1,0 1,0 1,1 1,4 1,8 2,2 2,7 3,2 3,9 4,6 

 
Table N°6: Score for experience in passenger transport by bus (B) 

Year 

Number of buses operated 
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2014 1,7 2,0 2,3 2,7 3,0 3,3 3,7 4,0 4,4 4,7 5,0 5,3 5,5 5,6 5,8 5,8 

2015 2,2 2,5 2,9 3,3 3,7 4,1 4,6 5,0 5,4 5,8 6,2 6,5 6,8 7,0 7,1 7,2 

2016 2,6 3,0 3,5 4,0 4,5 5,0 5,5 6,1 6,6 7,0 7,5 7,9 8,2 8,4 8,6 8,7 

2017 3,1 3,6 4,1 4,7 5,3 5,9 6,6 7,2 7,8 8,4 8,9 9,3 9,7 10,0 10,2 10,3 

2018 3,6 4,2 4,8 5,5 6,2 6,9 7,6 8,4 9,1 9,7 10,3 10,8 11,3 11,6 11,9 12,0 

2019 4,1 4,8 5,5 6,2 7,0 7,9 8,7 9,5 10,3 11,1 11,8 12,4 12,9 13,3 13,5 13,7 

2020 4,6 5,3 6,1 7,0 7,9 8,8 9,7 10,6 11,5 12,4 13,1 13,8 14,4 14,8 15,1 15,3 

2021 5,0 5,8 6,6 7,6 8,5 9,5 10,5 11,5 12,5 13,4 14,3 15,0 15,6 16,1 16,4 16,6 

2022 5,2 6,1 7,0 8,0 9,0 10,1 11,1 12,2 13,2 14,2 15,1 15,8 16,5 17,0 17,3 17,5 

2023 5,4 6,3 7,2 8,2 9,3 10,4 11,5 12,5 13,6 14,6 15,5 16,3 16,9 17,5 17,8 18,0 

Once this has been done, the score for the Offeror's experience in passenger transport by bus will be 
calculated according to the following formula: 

𝐸𝑇𝑃1𝑖𝑢 = 𝑀𝑖𝑛 {∑ 𝐶𝑎𝑖𝑢
𝑏

𝑎

, 80} 

Where 

𝐸𝑇𝑃1𝑖𝑢  : Score for the Offeror's experience in general passenger transport by bus, from the 
offer (i), for the Service Unit (u). 

𝐶𝑎𝑖𝑢
𝑏   : Value of the box corresponding to the row of the year (a) and the column of the 

number of buses operated (b), contained in Tables N°5 and N°6, of the offer (i), for 
the Service Unit (u). 

5.3.1.2. Score for the Provider's experience in urban public passenger transport using buses 

An additional score will be awarded in the event that the accredited experience of buses operated by 
the Offeror in the previous sub-criterion corresponds to urban public passenger transport services, by 
virtue of the provisions of Article 6 of Decree No. 212, of 1992, of the Ministry of Transport and 
Telecommunications (Regulation of National Public Passenger Transport Services).  in the case of 
services rendered in Chile. In the case of services provided abroad, the type of public passenger 
transport that, regardless of its name or regulatory dependence, is provided in conurbations or 
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metropolitan areas of greater extension, will be considered. In both cases, between 2014 and 2023, with 
a cap of 20 (twenty) points.  

For these purposes, the buses whose operation by the Offeror is accredited for each year will be 
considered and a value will be assigned to each of those years, in accordance with Tables No. 7 and No. 
8.  

Table N°7: Score for experience in urban public passenger transport (A) 

Year 

Number of buses operated 
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01
-1
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11
-2
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15
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2014 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 
2015 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 
2016 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 0,6 
2017 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 0,6 0,7 
2018 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,4 0,4 0,5 0,6 0,8 
2019 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 0,6 0,7 0,9 
2020 0,0 0,1 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,4 0,5 0,6 0,7 0,8 1,0 
2021 0,0 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 0,6 0,7 0,9 1,1 
2022 0,0 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,3 0,4 0,5 0,6 0,8 0,9 1,1 
2023 0,0 0,1 0,1 0,1 0,1 0,1 0,2 0,2 0,3 0,4 0,4 0,5 0,7 0,8 1,0 1,1 

Table N°8: Score for experience in urban public passenger transport (B) 

Year 

Number of buses operated 
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2014 0,4 0,5 0,6 0,7 0,7 0,8 0,9 1,0 1,1 1,2 1,3 1,3 1,4 1,4 1,4 1,5 
2015 0,5 0,6 0,7 0,8 0,9 1,0 1,1 1,3 1,4 1,5 1,5 1,6 1,7 1,7 1,8 1,8 
2016 0,7 0,8 0,9 1,0 1,1 1,3 1,4 1,5 1,6 1,8 1,9 2,0 2,0 2,1 2,2 2,2 
2017 0,8 0,9 1,0 1,2 1,3 1,5 1,6 1,8 1,9 2,1 2,2 2,3 2,4 2,5 2,6 2,6 
2018 0,9 1,0 1,2 1,4 1,5 1,7 1,9 2,1 2,3 2,4 2,6 2,7 2,8 2,9 3,0 3,0 
2019 1,0 1,2 1,4 1,6 1,8 2,0 2,2 2,4 2,6 2,8 2,9 3,1 3,2 3,3 3,4 3,4 
2020 1,1 1,3 1,5 1,7 2,0 2,2 2,4 2,7 2,9 3,1 3,3 3,4 3,6 3,7 3,8 3,8 
2021 1,2 1,4 1,7 1,9 2,1 2,4 2,6 2,9 3,1 3,4 3,6 3,7 3,9 4,0 4,1 4,1 
2022 1,3 1,5 1,8 2,0 2,3 2,5 2,8 3,0 3,3 3,5 3,8 4,0 4,1 4,2 4,3 4,4 
2023 1,3 1,6 1,8 2,1 2,3 2,6 2,9 3,1 3,4 3,6 3,9 4,1 4,2 4,4 4,5 4,5 

In accordance with the above, the score for the Offeror's experience in urban public passenger transport 
by bus will be calculated according to the following formula: 

𝐸𝑇𝑃2𝑖𝑢 = 𝑀𝑖𝑛 {∑ 𝐶𝑎𝑖𝑢
𝑏

𝑎

, 20} 

 
Where 

𝐸𝑇𝑃2𝑖𝑢  : Score for the Offeror's experience in urban public passenger transport by bus, from the 
offer (i), for the Service Unit (u). 

𝐶𝑎𝑖𝑢
𝑏   : Value of the box corresponding to the row of the year (a) and the column of the number 

of buses operated (b), contained in Tables N°7 and N°8, of the offer (i), for the Service 
Unit (u). 



 PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION 

 SERVICES FOR PASSENGERS THROUGH BUSES 
 

Road Concession Rules 2023 /Page 39 of 50 

5.3.2. Bus Manufacturer Experience Score (EFB) 

The experience score of the bus manufacturers in the offer will be determined by the sum of the scores 
obtained from the evaluation of two sub-criteria, called "Manufacturers' Overall Experience Score" and 
"Manufacturers' Score for Urban Public Transport Experience", as specified in Document 8,  as detailed 
below according to the following formula. 

𝐸𝐹𝐵𝑖𝑢 =  𝐸𝐹𝐵1𝑖𝑢 +  𝐸𝐹𝐵2𝑖𝑢 
In that, 

𝐸𝐹𝐵𝑖𝑢 : Score for experience of bus manufacturers of the offer (i) for the Service Unit (u).  
𝐸𝐹𝐵1𝑖𝑢 : Score for the overall experience of the bus manufacturers in the offer (i) for the Service 

Unit (u).  
𝐸𝐹𝐵2𝑖𝑢 : Score of bus manufacturers by experience in manufacturing buses for urban public 

transport of the offer (i) for the Service Unit (u). 

5.3.2.1. Overall Experience Score of Bus Manufacturers 

Points will be awarded according to the accredited number of buses produced and delivered to third 
parties under any title (sale, lease, leasing, among others) from January 1, 2016 to December 31, 2023, 
with the same combination of the chassis brand, engine brand and body brand as the buses committed 
in their offer,  for each declared bus manufacturer.  

The score for this item will range from 0  to 30 points and will be calculated, for each manufacturer, 
according to the following formula: 

𝐹𝐵1𝑓𝑖𝑢 = Min (30 ∙
𝑄1𝑓𝑖𝑢

10.000
 ; 30) 

Where 

𝐹𝐵1𝑓𝑖𝑢  : Experience score for the bus manufacturer (f) of the offer (i) for the Service Unit (u).  
𝑄1𝑓𝑖𝑢  : Accredited quantity of buses produced and delivered in accordance with the provisions 

of Section 1 of Annex No. 8 for the manufacturer (f) of the offer (i) for the Service Unit 
(u).  

Then, the score obtained by manufacturer (f) will be weighted according to the number of buses offered 
by said manufacturer, as indicated in Annex No. 7, according to the following formula: 

𝐸𝐹𝐵1𝑖𝑢 =
∑ 𝐹𝐵1𝑓𝑖𝑢∀𝑓 ∙ 𝑁𝐵𝑓𝑖𝑢

∑ 𝑁𝐵𝑓𝑖𝑢∀𝑓
 

Where 

𝑁𝐵𝑓𝑖𝑢  : Number of buses in the manufacturer's base and reserve operating fleet (f) in4 offer (i), 
for the Service Unit (u).  

𝐹𝐵1𝑓𝑖𝑢  : Experience score for the bus manufacturer (f) of the offer (i) for the Service Unit (u). 

𝐸𝐹𝐵1𝑖𝑢 : Score for the overall experience of the bus manufacturers in the offer (i) for the Service 
Unit (u). 

5.3.2.2. Manufacturers' Experience Score in Urban Public Transport 

Points will be awarded according to the accredited number of buses produced and delivered to third 
parties under any title, for urban public transport, outside the country of manufacture of the chassis and 

 
4 If, for example, the Bidder considers the same manufacturer for buses of types A1 and B2, for the purposes of this evaluation 
criterion, the number of buses offered for both types must be added. 
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body, in the period from January 1, 2016 to December 31, 2023, with the same combination of the 
chassis brand,  Engine brand and body brand that the buses committed to in their offer, for each declared 
bus manufacturer.  

The score for this item will range from 0  to 70 points and will be calculated, for each manufacturer, 
according to the following formula: 

𝐹𝐵2𝑓𝑖𝑢 = Min (70 ∙
𝑄2𝑓𝑖𝑢

6.000
 ; 70) 

Where 

𝐹𝐵2𝑓𝑖𝑢  : Score for experience in buses for urban public transport of the bus manufacturer (f) of 
the offer (i) for the Service Unit (u).  

𝑄2𝑓𝑖𝑢  : Accredited quantity of buses produced and delivered for urban public transport, as 
provided in section 2 of Annex No. 8, for the manufacturer (f) of the offer (i) for the 
Service Unit (u).  

Then, the score obtained by manufacturer (f) will be weighted according to the number of buses offered 
by said manufacturer, as indicated in Annex No. 7, according to the following formula: 

𝐸𝐹𝐵2𝑖𝑢 =
∑ 𝐹𝐵2𝑓𝑖𝑢∀𝑓 ∙ 𝑁𝐵𝑓𝑖𝑢

∑ 𝑁𝐵𝑓𝑖𝑢∀𝑓
 

5.3.3. Bus Energy Efficiency Score (PEF) 

Points will be awarded according to the energy efficiency of the buses offered, measured in megajoules 
per kilometer (MJ/km), according to the "TS-STGO" cycle, in accordance with the provisions of Document 
9.  

The energy efficiency score for each bus (b) indicated in Table No. 1 of Annex No. 7 will be between 0 
and 100 points, as declared for each bus (b) in  Annex No. 9, according to the following table: 

 

 

 

 

 

 

Table 9: Energy Efficiency Score (𝑷𝑬𝑭𝑩𝒃𝒊𝒖) 

Range (MJ/km) Score  Range (MJ/km) Score 
> 0 − 4 100  > 32 − 36 47 
> 4 − 8 93  > 36 − 40 40 

> 8 − 12 87  > 40 − 44 33 
> 12 − 16 80  > 44 − 48 27 
> 16 − 20 73  > 48 − 52 20 
> 20 − 24 67  > 52 − 56 13 
> 24 − 28 60  > 56 − 60 7 

> 28 − 32 53  >60 1 

In the event that the aforementioned measurement cannot be carried out for the offered bus, it must be 
measured with a similar bus, to the extent that the offered bus model has an energy efficiency within a 
range of equal or greater score than that of the similar bus reported.  
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However, in order to accredit energy efficiency, in the approval process of the bus offered, the energy 
consumption will be verified, in accordance with the provisions of article 6.2.  

Then, the score obtained per bus (b) will be weighted by the number of buses offered, as indicated in 
Annex No. 7, according to the following formula: 

 

𝑃𝐸𝐹𝑖𝑢 =
∑ 𝑃𝐸𝐹𝐵𝑏𝑖𝑢∀𝑏 ∙ 𝑁𝐵𝑏𝑖𝑢

∑ 𝑁𝐵𝑏𝑖𝑢∀𝑏
 

Where 

𝑃𝐸𝐹𝑖𝑢  : Energy efficiency score of the buses in the offer (i) for the Service Unit (u). 

𝑃𝐸𝐹𝐵𝑏𝑖𝑢  : Bus energy efficiency score (b) of offer (i) for Service Unit (u).  
𝑁𝐵𝑏𝑖𝑢  : Number of buses in the base operating fleet and bus reserve (b) in offer (i), for the 

Service Unit (u). 

5.3.4. Average Annual Personnel Expenditure (GPP) Score 

In order to comply with the mandate of Article 3, paragraph 6 of Law No. 18,696, a higher score will be 
awarded to those offers that consider a higher minimum average annual expenditure in the total 
operating personnel. The average expenditure shall take into account the gross remuneration, 
incentives and training costs of the personnel concerned, as indicated in Document 7 of Article 4.1.2. 

The score associated with this concept will be calculated according to the following formula: 
 

𝐺𝑃𝑃𝑖𝑢 =
𝑁𝐺𝑖𝑢

𝑀𝐺𝑖𝑢
∙ 100 

Where 

𝐺𝑃𝑃𝑖𝑢 : Score for average annual expenditure on personnel, of the offer (i), for the Services Unit 
(u). 

NG 𝑖𝑢 : Amount in UF of the offer (i), for the Service Unit (u). 

MG 𝑖𝑢 : Increased value of eligible offers for the Service Unit (u).NG𝑖𝑢 

5.3.5. Final Technical Evaluation 

The scores obtained in each technical evaluation criterion will be added according to their respective 
weights, thus obtaining the truncated technical score to 𝑃𝑇𝑖𝑢 two decimal places. 

The technical score of each offer, with respect to a given Service Unit, will be calculated based on the 
following formula: 

𝑃𝑇𝑖𝑢 = 0,50 ∙ 𝐸𝑇𝑃𝑖𝑢 + 0,25 ∙ 𝐸𝐹𝐵𝑖𝑢 +  0,20 ∙ 𝑃𝐸𝐹𝑖𝑢 + 0,05 ∙ 𝐺𝑃𝑃𝑖𝑢  
In that, 

𝑃𝑇𝑖𝑢  : Technical score of the offer (i) by the Service Unit (u). 

𝐸𝑇𝑃𝑖𝑢  : Score for experience in passenger transport by means of buses of the offer (i), 
for the Service Unit (u). 

𝐸𝐹𝐵𝑖𝑢  : Score for the overall experience of the bus manufacturers in the offer (i), for 
the Service Unit (u). 

𝑃𝐸𝐹𝑖𝑢  : Score for energy efficiency of the buses in the offer (i), for the Service Unit (u). 

𝐺𝑃𝑃𝑖𝑢  : Score for average annual expenditure on personnel of the offer (i), for the 
Services Unit (u). 
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The maximum technical score for each offer will be one hundred (100) points. Offers that obtain a score 
of seventy (70) points or more in the technical evaluation will be considered technically acceptable and 
will move on to the next stage of opening economic offers, unless they have obtained 0 points in any of 
the technical evaluation criteria, in which case they will be inadmissible. Similarly, offers that do not 
reach the minimum score of sixty (70) points will not be technically acceptable and may not be evaluated 
in the next stage.  

In this sense, it is noted that the technical score of the offer obtained at this stage will only be considered 
for the purposes of determining those technically acceptable offers, and that, therefore, they will go to 
the final evaluation stage, in which the corresponding awards will be determined.(𝑃𝑇𝑖𝑢) 

5.4. OPENING OF ECONOMIC OFFERS 

The opening of economic offers shall be carried out by the Commission, in a public act, within the period 
indicated in the timetable in Article 3.4.1. of the rules, with the assistance of a notary public. The Ministry 
may determine that the opening ceremony will be face-to-face or that it will be held via streaming or 
through another modality that allows the remote participation of the Offerors. The interested parties 
will be duly informed of the foregoing through its publication on the Website, at least fifteen (15) 
business days before the opportunity set for the opening of the economic offers. 

In this act, the Commission will open the economic offers associated with those technically acceptable 
offers, in accordance with the provisions of Article 5.3. 

The Commission shall draw up an opening report which shall contain the identification of the members 
of the Committee who are present, the persons attending the event, the open economic offers and the 
verification of whether each of them contains all the information required in Article 4.2. of the 
grassroots. Envelopes or packages of economic offer that present more than one economic offer or that 
do not comply with the requirements made in the terms and conditions will be inadmissible, and this 
will be recorded in the minutes. Offers that are not inadmissible will proceed to the next stage of 
economic evaluation. 

The opening minutes will be published on the website, without prejudice to the Ministry's power to 
communicate it via email to the Offerors. No administrative appeals or requests for explanations or 
clarifications of any kind will be admitted at the opening ceremony. The latter will be subject to the 
general rules. 

5.5. ECONOMIC EVALUATION 

The economic evaluation will be divided into two stages: 

5.5.1. Stage N°1 

First, the economic value for each offer will be determined, based on the tender variables and specific 
parameters defined by the MTT. To do this, the following formula will be used: 

𝑉𝐸𝐶𝑖𝑢 = 𝐾1𝑢 + ∑(𝑃𝐾𝑏𝑖𝑢 ∙ 𝐾2𝑏 ∙ ∅𝑏𝑖𝑢 ∙ 𝐾3𝑏𝑢) + ∑(𝐹𝐵𝑗𝑖𝑢 ∙ 𝐶𝐹𝑗𝑖𝑢)
𝑗

+ 𝐶𝐼𝐶𝑖𝑢
𝑏

+ 𝑃𝐶𝑇𝑖𝑢 

Where 

𝑉𝐸𝐶𝑖𝑢  : Economic value of the offer (i), for the Service Unit (u), truncated to two decimal places. 

𝑃𝐾𝑏𝑖𝑢 : It corresponds to the price per kilometer for the bus type (b)  (combination of typology 
and propulsion technology), of the offer (i), for the Service Unit (u), which is obtained 
from the prices per kilometer offered in Annex No. 14, corresponding to Document 14, 
for the buses of each technology, using the following conversion table:  
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Table N°10: PK conversion factor 

 

Bus Type b 𝑷𝑲𝒃𝒊𝒖 
A Electric 0,970 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐𝑜,𝑖,𝑢  
B Electric 1,000 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐𝑜,𝑖,𝑢   
C Electric 1,058 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐𝑜,𝑖,𝑢  
B Diesel 0,780 ∙ 𝑃𝐾𝐷𝑖𝑒𝑠𝑒𝑙,𝑖,𝑢  
C Diesel     1,000 ∙ 𝑃𝐾𝐷𝑖𝑒𝑠𝑒𝑙,𝑖,𝑢 

 
 
Where 

𝑃𝐾𝐷𝑖𝑒𝑠𝑒𝑙,𝑖,𝑢  : Price per kilometer in Chilean pesos for diesel buses of offer (i), 
for the Service Unit (u), offered in Table N°1 of Annex N°14. 

𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐𝑜,𝑖,𝑢  : Price per kilometer in Chilean pesos for electric buses of offer (i), 
for the Service Unit (u), offered in Table N°1 of Annex N°14. 

 

∅𝑏𝑖𝑢 : Percentage of kilometres to be covered with the bus type (b)  (combination of typology 
and propulsion technology), of the offer (i), for the Service Unit (u), offered in Table N°2 
of Annex N°14. 

𝐹𝐵𝑗𝑖𝑢 : It corresponds to the number of ID (j) buses requested in offer (i), for the Service Unit 
(u), according to Table No. 1, of Annex No. 7, which corresponds to Document 7. 

𝐶𝐹𝑗𝑖𝑢 : It corresponds to the value of the Fleet Quota of the bus of ID (j), of the offer (i), for the 
Service Unit (u), according to Table N°5, of Annex N°14. For the purposes of the 
competition, this value will correspond to: 
 
 
 

a) Value in Chilean pesos of the dollar, corresponding to the monthly average of the 
month prior to the end date of the deadline for the submission of offers, based 
on the value of the observed dollar reported by the Central Bank of Chile (or 
whoever replaces it in its functions) in the case of Fleet Quotas defined in U.S. 
dollars. 

b) Value in Chilean pesos of the Unidad de Fomento (UF) of the last business day of 
the month prior to the end date of the deadline for the submission of offers, 
reported by the Central Bank of Chile (or whoever replaces it in its functions) in 
the case of the Fleet Quotas defined in Unidades de Fomento. 

𝐶𝐼𝐶𝑖𝑢 : Value of the sum of the Charging Infrastructure Fees in Chilean pesos according to the 
Unidad de Fomento (UF) of the last business day of the month prior to the end date of 
the deadline for the submission of offers, reported by the Central Bank of Chile (or 
whoever replaces it in its functions) of the offer (i), for the Service Unit (u), offered in 
Table No. 3 of Annex No. 14.  

𝑃𝐶𝑇𝑖𝑢 : Value of the sum of the Additional Terminal Fees in Chilean pesos according to the 
Unidad de Fomento (UF) of the last business day of the month prior to the end date of 
the deadline for the submission of offers, reported by the Central Bank of Chile (or 
whoever replaces it in its functions) of the offer (i),  for the Service Unit (u), offered in 
Table No. 4 of Annex No. 14. 

The values of the constants , and , will take the following values according to the Service Unit and type 
of bus 𝐾1𝑢𝐾2𝑏𝐾3𝑏𝑢(combination of typology and propulsion technology): 
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Table 11: Values of K constants  per Unit of Services 

Constant 
Value 

Service Units 
US14 US15 US16 US17 US18 

K1 485.610.880 521.901.733 440.737.976 425.122.597 385.597.858 

K2 Electric* 1,0000 

K2 Diesel* 1,0086 

K3 A** 139.316 56.423 184.650 121.068 40.161 

K3 B**  1.069.631 1.426.792 1.490.410 1.763.380 1.334.866 

K3 C ** 806.193 690.571 590.875 503.261 913.867 
*For any type of bus. 

** For any propulsion technology. 
The values of constants K per Unit of Services referred to in the preceding table shall only be used for the purposes 
of economic evaluation. 

5.5.2. Stage N°2 

Then,  an economic score will be calculated for each offer, according to a relative scale established based 
on all the technically acceptable offers of a Service Unit, according to the following formula: 

𝑃𝐸𝑖𝑢 = 100 ∙ (1 − (
𝑉𝐸𝐶𝑖𝑢 − m𝑖𝑛(𝑉𝐸𝐶𝑢)

m𝑎𝑥(𝑉𝐸𝐶𝑢) )) 

Where 

𝑃𝐸𝑖𝑢  : Economic Score of the offer (i), for the Service Unit (u). 

𝑉𝐸𝐶𝑖𝑢  : Economic value of the offer (i), for the Services Unit (u). 

m𝑖𝑛(𝑉𝐸𝐶𝑢)  : Lower VEC obtained by a offer in the Service Unit (u). 

max(𝑉𝐸𝐶𝑢)  : Higher VEC obtained by a offer in the Service Unit (u). 

5.6. FINAL EVALUATION 

After the economic evaluation, the Commission will calculate the final score of each offer, in order to 
determine the offers to be awarded. The final score for each offer will be obtained according to the 
following formula: 
 

𝑃𝐹𝑖𝑢 = 0,015 ∙  𝑃𝐸𝐹𝑖𝑢 + 0,015 ∙  𝐺𝑃𝑃𝑖𝑢 + 0,97 ∙  𝑃𝐸𝑖𝑢 
Where 

𝑃𝐹𝑖𝑢  : Final score of the offer (i), for the Service Unit (u). 

𝑃𝐸𝐹𝑖𝑢  : Score for energy efficiency of the buses in the offer (i), for the Service Unit 
(u). 

𝐺𝑃𝑃𝑖𝑢  : Score for average annual expenditure on personnel of the offer (i), for the 
Services Unit (u). 

𝑃𝐸𝑖𝑢  : Economic score of the offer (i), for the Service Unit (u).  

5.7. AWARD 

The award will be made in accordance with the following rules: 

The offers of each Service Unit will be ordered from highest to lowest final score, and each Service Unit 
will be awarded to the offer that has obtained the highest score, provided that the award restrictions 
established in article 3.4.6 of these rules are complied with.  
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When  the economic value (𝑉𝐸𝐶𝑖𝑢)of the offer submitted by a Offeror is lower than the average of the 
economic values of the offers submitted by the other offerors for the same Service Unit, by a percentage 
greater than or equal to 20%, -reckless offer-, the Ministry may, through a reasoned resolution, award 
that offer, requesting an increase in the amount of the guarantee of faithful compliance with the 
concession contract,  in accordance with the provisions of article 6.3.1 of the rules. If there are only two 
offerors, the indicated 20% will be calculated in respect of the higher offer submitted. In the event that 
the Awarded Offeror does not agree to increase the amount of the guarantee of faithful compliance of 
the contract, its offers for the respective Service Unit will be considered withdrawn, and the concession 
will be awarded to the next offeror with the best final score. 

In the event of a tie between two offers from the same Service Unit, the following criteria will be applied 
according to the order of priority indicated below, until the tiebreaker is achieved: 

1. The Offer with the Highest Economic Offer Score ( 𝑃𝐸𝑖𝑢) 

2. The Offer with the Highest Technical Offer Score (𝑃𝑇𝑖𝑢) 

If the tie is maintained, the award will be made in favor of the Offeror who is the winner of a draw to be 
held by the Ministry. This will be done through the assignment of a ticket to each offer that is tied, which 
will contain the individualization of the Offeror. Tickets will be deposited in a closed ballot box, from 
which a member of the Opening and Evaluation Commission will draw a ticket. The ticket drawn will be 
deemed to correspond to the Awarded Offeror. This draw will be held before a notary public. 

If more than two offers submitted by the same Offeror obtain the highest scores with respect to different 
Service Units, exceeding the limit established in Article 3.4.6., the final score difference with respect to 
the next offers on the list shall be calculated for each of the units. These score differences between units 
will be compared, and the Awardee of one or more units, as applicable, will be replaced by the next offer 
that allows the award restrictions to be met and where the score difference is the smallest. Any ties that 
occur will be resolved in accordance with the rules established in the previous paragraphs.  



 PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION 

 SERVICES FOR PASSENGERS THROUGH BUSES 
 

Road Concession Rules 2023 /Page 46 of 50 

6. OBLIGATIONS OF THE AWARDED OFFEROR 

6.1. INCORPORATION OF THE CONCESSIONAIRE COMPANY 

Within a period of thirty (30) days from the date of full processing of the award resolution, each 
Awarded Offeror must legally constitute a corporation, in accordance with the second paragraph seven 
of Law No. 18,046 and the seventh article of Law No. 18,045, with domicile in Santiago de Chile, which 
will sign the respective concession contract with the Ministry. 

If a Offeror is awarded more than one Service Unit, it must set up a company for each of these, which 
will sign the respective concession contracts with the Ministry.  

The incorporation of the company must comply with the respective legal requirements, in addition to 
containing the following: 

6.1.1. The name, profession and address of the shareholders who participate in its granting, among 
which must be the legal entity that participated as Offeror, who must hold the quality of 
controlling shareholder. In the case of consortia, such shareholders must be only the members 
of the consortium that participated as Offeror. 

6.1.2. The sole purpose of the company must be "the provision of the public service of remunerated 
urban passenger transport by bus in the Metropolitan Public Transport System, as well as the 
provision of other activities related to the concession contract for the use of roads". 

6.1.3. The duration of the partnership shall be, at least, the term of the concession contract for the use 
of roads, plus twenty-four (24) months, in accordance with the provisions of clause 1.8. of the 
concession contract. 

6.1.4. The capital of the Concessionaire Company on the date of incorporation of the company may not 
be less than the value indicated below, for each Service Unit awarded.  

Table N°12 Capital of the Concessionaire Company by Service Unit  

 Services Unit 
 US14 US15 US16 US17 US18 

Capital of the 
Concessionaire Society 

in Unidades de Fomento 
(UF) 

370.000 380.000 410.000 460.000 470.000 

Only cash will be considered as part of the capital. 

When the deed of incorporation of the Concessionaire Company is granted, the sum indicated in 
Table No. 12 must be subscribed in full for each Service Unit awarded in this public tender, and 
at least the amount indicated in the following table must be paid: 

Table N°13: Capital to be Paid at the Incorporation of the Company by Service Unit 

 Services Unit 
US14 US15 US16 US17 US18 

Capital to be Paid when 
Incorporating the 

Company in Unidades de 
Fomento (UF) 

130.000 130.000 140.000 160.000 160.000 

6.1.5. The balance of the capital must be paid in two instances, the first prior to the start of the 
operation, for an amount equivalent to 50% of the balance, and the second, equivalent to the 
remainder of the total amount of the capital, must be paid within a maximum period of twenty-
four (24) months from the date of the public deed of incorporation of the Concessionaire 
Company. The payment of the capital must be evidenced by a bank certificate or other sufficient 
background to prove compliance with the obligation. Failure to comply with this obligation will 
result in the penalties established in Appendix No. 7 of the concession contract. 
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6.1.6. The appointment of the members of the provisional board of directors. 

In the event that the Awarded Offeror does not concur to constitute the company regulated in this article, 
all its offers for the respective Service Unit will be considered withdrawn, the guarantee ticket for the 
seious offer will be charged, and the concession will be awarded to the next offeror with the best final 
score in the respective Services Unit. 

6.2. HOMOLOGATION OF BUSES 

The Vehicle Control and Certification Centre (3CV) of the Ministry of Transport and 
Telecommunications is the entity in charge of carrying out the homologation process of the buses 
offered. In this process, the 3CV will review compliance with current regulations and the technical 
specifications required in the public tender rules, including emissions and energy consumption, and 
range calculation, as indicated below. The approval process may be carried out at any stage of the public 
tender process, starting from the date of publication of the terms and conditions. 

In the approval process, it will be verified that the bus has a certificate or technical report that allows 
the level of emissions of the bus to be accredited, in accordance with the provisions of Supreme Decree 
No. 130 of 2001 of the Ministry of Transport and Telecommunications. Thus, the Acquirer, Offeror, 
Awarded Offeror or Concessionaire, as applicable, must submit such certificate. In addition, in the 
homologation process, the 3CV will carry out energy consumption measurements through the driving 
cycle called "TS-STGO", which represents the operation of an urban bus in the city of Santiago. The 
measurements must be carried out with the prototype bus, in accordance with the procedure 
established in the "Technical Protocol to Obtain Energy Consumption in Urban Public Transport Buses 
of the City of Santiago" approved by Exempt Resolution No. 2243 of 2018 of the Ministry of Transport 
and Telecommunications and its amendments. In the case of buses other than those mentioned in this 
protocol, a similar procedure must be used, that is, considering the elements and criteria of the protocol 
that are applicable to the type of bus being measured and that, in those aspects that are not applicable 
to it, must emulate the measurement conditions that the protocol requires. The measured  energy 
consumption will be reported in units of kilowatt hours per kilometer and in megajoules per kilometer 
The range will be calculated based on the measurement of energy consumption. 

Given that the approval process may be carried out at any stage of the public tender process, starting 
from the date of publication of the public tender rules, those buses that had been approved prior to this 
public tender process must obtain a new approval certificate that certifies that they comply with both 
current regulations and the technical specifications required in the public tender rules. Therefore, any 
non-compliance detected by the 3CV during the approval process must be corrected or adjusted. The 
approval certificate certifying compliance with the regulations and the specifications of the terms and 
conditions must be submitted before the concession contract is signed. However, and only for good 
reasons, the MTT may authorise the certificate to be delivered after the conclusion of the contract, at the 
latest, within three months of the conclusion of the concession contract.  

Failure to comply with this obligation will allow the MTT to annul the award, declare all offers of the 
respective offeror for the same Service Unit withdrawn, collect the guarantee of the serious offer re-
award the corresponding offeror, according to the scores obtained in the final evaluation of the offers of 
the public tender. If the breach occurs after the signing of the concession contract, the MTT may 
terminate the concession contract early and collect the guarantee of faithful compliance of the contract.  
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6.3. SIGNING OF THE CONCESSION CONTRACT FOR THE USE OF ROADS AND GUARANTEE OF FAITHFUL 
COMPLIANCE 

Once the incorporation of the company has been accredited, in accordance with article 6.1. of the rules, 
in full compliance with the MTT, the concession contract for the use of roads will be signed, which will 
be in accordance with the text contained in Annex No. 16 of these rules. This instrument must be 
approved by the corresponding administrative act of the Ministry (ad referendum). 

The contract must be signed within five (5) working days from the date on which the Ministry notifies 
the Awarded Offeror that the contract is available for subscription, or within the longer period reported 
by the Ministry.  

At the time of signing the contract and with the prior approval of the Ministry, the Awarded Offeror must 
submit a copy of the shareholders' register and the guarantee of faithful compliance indicated in the 
following article. 

In the event that the Awarded Offeror does not agree to sign the concession contract as regulated in this 
article, all its offers for the respective Service Unit will be considered withdrawn, the offer will be 
charged the guarantee ticket for the serious of the offer, and the concession will be awarded to the next 
offeror with the best final score in the respective Service Unit. 

6.3.1. Ensuring Faithful Compliance 

In the act of signing the contract, and with the prior agreement of the MTT, the Awarded Offeror must 
deliver  the guarantee of faithful compliance of the contract, which may consist of a bank slip or an 
insurance policy. 

In the case of a bank slip, it must be issued in Santiago de Chile, by a bank with a branch in Chile, 
nominative, non-endorsable, irrevocable, payable on demand and only at the request of the 
Undersecretary of Transport.  

If the Awarded Offeror chooses to deliver an insurance policy, it must also be immediately enforceable, 
without a liquidator or arbitration clause, issued by an insurance company registered with the Chilean 
Financial Market Commission. In this case, proof must be provided that the corresponding premium has 
been paid in full.  

In no case may the collection of the guarantee of faithful compliance be subject to the ratification of a 
foreign bank, principal or beneficiary policyholder, which must be expressly declared by the bank or 
issuing entity in the corresponding instrument. 

The guarantee must bear the following gloss: "To guarantee the faithful compliance of the concession 
contract for the provision of remunerated urban public passenger transport services through buses of the 
Service Unit No. [ ]". 

The details of the beneficiary or insured, as applicable, are as follows:  

• UNDERSECRETARY OF TRANSPORT. 
• Single Tax Role: 61.212.000-5. 
• Business: PUBLIC SERVICE. 
• Address: AMUNÁTEGUI N°139, SANTIAGO. 

The minimum term of the guarantee of faithful compliance of the concession contract shall be twelve 
(12) months from the date of execution of the concession contract and it shall be renewed, if applicable, 
in accordance with the provisions of clause 10.1 of the concession contract. The guarantees must cover 
the entire term of the concession contract and up to 12 months after its expiry.  

The amounts of the guarantee of faithful compliance according to Service Unit and duration of the 
contract are detailed in the following table:  
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Table N°14: Value of Faithful Compliance Guarantees by Service Unit 

 Services Unit 
US14 US15 US16 US17 US18 

Guarantee of Faithful 
Compliance in Unidades de 

Fomento (UF) 

230.000 240.000 260.000 280.000 290.000 

In the case of bank slips, the guarantee must consist of ten (10) bills, all of equal amount. In the case of 
a policy, it must be effective for the full amount insured or partially.  

In addition, according to the provisions of article 5.7 of the terms and conditions, when the award is 
based on a reckless offer, the Awarded Offeror must provide a guarantee of faithful compliance of a 
higher amount, the amount of which will vary by Service Unit and according to the term that would 
correspond to the concession contract, as indicated in the following table:  

Table N°15: Value of Faithful Compliance Guarantees for Reckless Offers by Service Unit 

 Services Unit 
US14 US15 US16 US17 US18 

Guarantee of Faithful 
Compliance for Reckless 

Offers in Unidades de 
Fomento (UF) 

345.000 375.000 360.000 480.000 420.000 

If the Awarded Offeror does not provide the necessary background information to prepare the contract, 
does not constitute itself as a public limited company in due time and form, does not sign the contract 
within the period indicated, or does not provide a timely guarantee of faithful compliance of the contract 
or the documents indicated in article 6.4, it will be understood that it withdraws all its offers for the 
respective Service Unit.  and its award, and the Ministry may collect the guarantee of the serious of the 
offer, award the concession to the Offeror that occupies the next place on the list in the final evaluation 
report and so on, without the need to call for a new public tender.  

6.4. SIGNING OF CONTRACTS FOR SYSTEM INTEGRATION 

Once the concession contract referred to in the preceding article has been signed, the Concessionaire 
must enter into all the contracts necessary for its integration into the System with the ancillary service 
providers, all under the terms and conditions described in clause 1.7. of the road concession contract 
and in accordance with the provisions of Appendix No. 9 thereof. 

In addition, it must sign the assignments of the contracts for the provision of buses that the Ministry 
instructs it, and the contracts for the availability of the buildings that will serve as bus terminals. 

In the event that one or more of the supply contracts cannot be assigned, or that one or more of the 
supply buses cannot, for any reason, be made available to the Concessionaire, there shall be no liability 
whatsoever on the part of the MTT. However, in the case of buses assigned to the Base Operational Fleet 
(FOB) or Reserve Fleet (FR), the Ministry will adopt the corresponding measures to make other buses 
of equivalent characteristics available to the Concessionaire. In the case of buses assigned to the Support 
Fleet (FS), the Ministry will adopt the necessary measures to allow the correct operation of the 
Concessionaire.  

Failure to comply with this obligation will result in the penalties established in Appendix No. 7 of the 
concession contract. 
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7. CONFIDENTIALITY 

Without prejudice to the provisions of Law No. 20,285 on access to public information, the 
Concessionaire must maintain the confidentiality of all the information it learns about the execution of 
the concession contract for the use of roads, and may not use them for purposes other than the rules 
and under no circumstances may it,  By any title and/or means, disclose, disseminate, publish, sell, 
assign, copy, reproduce, interfere with, alter, modify, damage, render useless, destroy, in whole or in 
part, this information, whether during the term of the concession contract or after its termination. 

This prohibition affects the Concessionaire, its direct and indirect staff, its consultants, subcontractors 
and their personnel, who in any capacity are linked to the provision of services, in any of its stages.  

8. JURISDICTION AND DOMICILE 

Any controversy arising from the public tender process shall be submitted to the consideration of the 
Ordinary Courts of Justice of the Republic of Chile, as appropriate, without prejudice to the competence 
of the Office of the Comptroller General of the Republic. 
For all purposes derived from this public tender, the parties must establish their domicile in Santiago. 

9. INTERPRETATION & INFORMATION 

The provisions of these public tender rules and the respective road use concession contract shall be 
interpreted harmoniously, so that there is due correspondence between all of them; and in accordance 
with the principles of public law governing the service tendered. 

However, in the event of a discrepancy between the text of the public tender rules, the concession 
contract and the offer(s) submitted by the Awarded Offerors, the provisions of the terms and conditions 
shall take precedence over the concession contract, and both shall take precedence over the provisions 
of the Awarded Offerors' offers, unless the contract or offers provide for more favourable conditions for 
the transport service.  which will be qualified by the Undersecretary of Transport.  
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ANNEX Nº1: IDENTIFICATION OF THE OFFEROR - LEGAL ENTITY 

OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 

 
In [  city   ], on [_day_] of [  month ] of [_year_], [ name  ], 

[ identity card/passport  ], acting in the name and on behalf of [  company 
name  ] ("Offeror"), of the same address as the latter, I declare that: 

 

 
First, the individualization of the legal entity that is the Offeror is indicated below: 

 

Company 
name 

 

Domicile  

 

 
Second,  I  designate  as  the  titular  representative  of  the  Offeror  Mr. 
[ name ],   [ identity   card/passport 
 ], domiciled in [ , Santiago de Chile ], contact telephone number 

[  ], email [  ], who may act in the name and 

representation of the Offeror, throughout the process of the Public Tender for the Concession 

of Use of Roads of Service Units Nos. 14, 15, 16, 17 and 18, for the provision of remunerated 

urban public transportation services for passengers through buses on the Metropolitan Public 
Transport System (approved by Resolution [**N°**], of 2023, of the Ministry of Transport and 

Telecommunications). 

 

 
Third,   I   appoint   as   alternate   representative   of   the   Offeror   Mr. 

[   name  ], [ identity 
card/passport  ], domiciled in [   , Santiago de Chile   ],  contact telephone number 

[ ], email [ ], who may act in the name and 

representation of the Offeror, in cases where the titular is prevented from acting for any reason, 

which will not be necessary to prove, during the entire process of the Public Tender for the 

Concession of Use of Roads of Service Units Nos. 14, 15, 16, 17 and 18, for the provision of 

remunerated urban public transportation services for passengers through buses to the 

Metropolitan Public Transport System (approved by Resolution [**N°**], of 2023, of the 

Ministry of Transport and Telecommunications). 
 

 
The representative(s) and the alternate representative(s) have full powers to prepare and sign 

all the documents to be submitted by the Offeror and to carry out all the necessary and/or 

required actions during the aforementioned public tender process. 
 

 
Given the above, the documents submitted and the actions carried out by the designated 

representative(s) during the aforementioned public tender process will be binding on the 

Offeror. Therefore, they will be understood to have been presented by the Offeror, for all legal 
purposes, who may not be unaware of their content, presentation or effects. 
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Finally, the Offeror declares that it has agreed with the representative(s), prior to this 

declaration, on the terms and conditions of the mandate that binds them, which must comply 

with the provisions of the public tender rules and the provisions of this Annex. The 

representative(s) sign this declaration to prove the above. 
 
 
 
 
 
 
 

 
OFFEROR NAME 

NAME OF LEGAL REPRESENTATIVE 

LEGAL REPRESENTATIVE FIRM 

 
 

 
NAME OF THE TITULAR REPRESENTATIVE 

SIGNATURE OF THE TITULAR 

REPRESENTATIVE 

NAME OF ALTERNATE REPRESENTATIVE 

SIGNATURE OF ALTERNATE 

REPRESENTATIVE 
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ANNEX Nº2: IDENTIFICATION OF OFFEROR - CONSORTIUM 

 
OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 
 

 
In [ ], to [  ] of [ ]of 20  

 
 

 
I. Consortium's fantasy name 

[ ] 
 
 

 
II. Identification of its members 

 
 

 
1. Company name:    

Country of incorporation:    

RUT or equivalent ID:   

Name of legal representative:        
Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 
Percentage of participation in the offer:  % 

 
 

 
2. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      
Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 

Percentage of participation in the offer:  % 
 
 

 
3. Company name:         

Name of legal representative:        
Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 

Percentage of participation in the offer:  % 
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4. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 
Percentage of participation in the offer:  % 

 

 
5. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      
Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 

Percentage of participation in the offer:  % 
 
 

 
6. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 

Percentage of participation in the offer:  % 
 
 

 
7. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 
Percentage of participation in the offer:  % 

 
 

 
8. Company name:         

Name of legal representative:        

Identity Card/Passport N°:      

Address (Address, Commune, City, Country):    , 

N° ,  ,    ,  . 
Percentage of participation in the offer:  % 
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III. Affidavit 

 
We, the legal representatives of the legal entities identified in section II above, declare under 

oath that our clients have agreed to act in the Public Tender for the Concession of Use of Roads 

of Service Units Nos. 14, 15, 16, 17 and 18, for the provision of urban services of remunerated 
public transport of passengers by Buses to the Metropolitan Public Transport System 

(approved by Resolution [**N°**], of 2023, of the Ministry of Transport and 

Telecommunications), jointly and under a common interest, through a consortium, which name 

is [*]. 
 

 
Given the above, our represented parties individualized above, will be indivisible and jointly 

liable for all the obligations derived from the participation of the consortium in the 

aforementioned public tender. 

 

 
IV. Appointment of a representative 

 
The legal representatives of the legal entities identified in section II above, designate as the 

representative of the consortium Mr(s). [  name ], [ identity 
card/passport   ], domiciled in [ , Santiago de Chile], contact telephone 
number [ ], email [   ], who may act in the name and 

representation of the consortium, throughout the process of the Public Tender for the 

Concession of Use of Roads of Service Units Nos. 14, 15, 16, 17 and 18, for the Provision of Urban 

Services of Remunerated Public Transport of Passengers by Buses to the Metropolitan Public 

Transport System (approved by Resolution [**N°**], of 2023, from the Ministry of Transport 
and Telecommunications). 

 

 
The legal representatives of the legal entities identified in section II above, appoint as alternate 

representative of the consortium Mr(s). [  name ], [ identity 
card/passport    ], domiciled in [ , Santiago de Chile], contact telephone 

number [ ], e-mail [   ], who may act on behalf of the 

Offeror, in cases where the holder is prevented from acting for any reason, throughout the 

process of the Public Tender for the Concession of Use of Roads of Service Units Nos. 14, 15, 16, 

17 and 18, for the Provision of Urban Services of Remunerated Public Transport of Passengers 

by Buses to the Metropolitan Public Transport System (approved by Resolution [**N°**], of 

2023, of the Ministry of Transport and Telecommunications). 

 

 
The titular representative(s) and the alternate representative(s) have full powers to prepare 

and sign all the documents to be submitted by the consortium and to carry out all the necessary 
and/or required actions during the aforementioned public tender process. 

 
The documents submitted and the actions carried out by the titular representative(s) and the 

alternate representative(s) during the aforementioned public tender process will be binding on 
the consortium. Therefore, they will be understood to have been submitted by the consortium, 

for all legal purposes; and, its members may not be unaware of its content, presentation or 

effects. 

 
Finally, the consortium has agreed with the representative(s), prior to this declaration, on the 

terms and conditions of the mandate that binds them. The representative(s) signs this 
declaration to prove the above. 
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Legal Representative of a Legal Entity 1 Legal Representative of Legal Entity 2 
 

 
__________________________________________________ __________________________________________________ 

Legal Representative of Legal Entity 3  Legal Representative of Legal Entity 4 

 

 
__________________________________________________  __________________________________________________ 

Legal Representative of Legal Entity 5 Legal Representative of Legal Entity 6 

 

 
__________________________________________________  __________________________________________________ 

Legal Representative of a Legal Entity 7 Legal Representative of Legal Entity 8 

 
 
 
 
 
 
 

 
NAME OF THE TITULAR REPRESENTATIVE 

SIGNATURE OF THE TITULAR 

REPRESENTATIVE 

 
 
 

 
NAME OF ALTERNATE REPRESENTATIVE 

SIGNATURE OF ALTERNATE 

REPRESENTATIVE 
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ANNEX Nº3: AFFIDAVIT OF ACCEPTANCE OF BASES AND ITS ATTACHED 

DOCUMENTS 

 
OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 

 
In [ city ], on [_day  ] of [  month  ] of [_year_], I, [ name ], 
[ identity card/passport ], acting on behalf of the above-named Offeror ("Offeror"), 

declare under oath that: 

 

 
First, the Offeror has carefully reviewed and examined the Public Tender Bases for the 

Concession of the Use of the Roads of Service Units Nos. 14, 15, 16, 17 and 18, for the provision 

of remunerated urban public transportation services for passengers through buses (approved 

by Resolution [**No**], of 2023, of the Ministry of Transport and Telecommunications). 

 

 
Second, the Offeror accepts in full, and in a pure and simple manner, the aforementioned Public 

tender rules, as well as any document intended to interpret, specify, rectify or complement said 

Public tender rules, and that in the framework of the aforementioned public tender is 

understood to be part of the latter. 

 

 
Third, in this context, and without being exclusive, the Offeror accepts, without any conditions, 

the obligations imposed on the Offerors, Successful Offerors and Concessionaires, in accordance 

with the Public tender rules, having no objection or objection to formulate, consequently 

releasing the Ministry of Transport and Telecommunications, the Undersecretary of Transport 

and the DTPM from any responsibility in the preparation. Delivery and content of the 

aforementioned Public tender rules. 

 

 
Fourth, the Offeror accepts, without any conditions, the terminal properties provided by the 

Ministry that have been assigned to the corresponding Service Unit, in the conditions in which 

they are presented and together with the obligations imposed, in accordance with the Public 

tender rules, without any qualms or objections. Therefore, it releases the Ministry of Transport 

and Telecommunications, the Undersecretary of Transport and the DTPM from any liability 

related to the aforementioned properties. In addition, the Offeror expressly accepts that, if it 

considers that the terminals provided by the Ministry are insufficient for the proper 

development of the required operation, it will be obliged to comply with its obligations, and the 

acquisition of ownership or the right to use additional terminals will be its responsibility. 

 

 
Fifth, the Offeror accepts, without any conditions, that its fleet will be made up of both the new 

buses that the Concessionaire acquires under the figure of supply contracts, and the buses that 

the Ministry has assigned to the corresponding Service Unit, through supply contracts, which 

will be assigned to the Awarded Offeror, as assets assigned to the System. under the conditions 

in which they are presented and together with the obligations imposed, in accordance with the 

Public tender rules, without any objection. Therefore, it releases the Ministry of Transport and 

Telecommunications, the Undersecretary of Transport and the DTPM from any responsibility 

related to the provision of buses. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Annex N°3 / Pageand 2 of 2 

 

 

 

 
Sixth, the offer that, among other documents, comprises this affidavit, is serious, truthful and 

complies with all the administrative, technical and economic requirements required by the 

Public tender rules for a offer to be considered valid and admissible. 
 
 
 
 
 
 
 

 
OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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ANNEX N°4: AFFIDAVIT OF ABSENCE OF INABILITIES AND LIABILITY OF THE 

OFFEROR 

 
OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 

 
In [  city ], on [ day ] of [ month ] of [_year_], I, [ name ], 
[ identity card/passport ], acting on behalf of the above-named Offeror ("Offeror"), 

declare under oath that the latter is not affected by the disqualifications contemplated in article 

3.3.2 of the Public Tender Bases for the Concession of the Use of the Roads of Service Units Nos. 

14, 15, 16, 17 and 18, for the provision of remunerated urban public transportation services for 

passengers through buses to the Metropolitan Public Transport System (approved by 

Resolution [**N°**], of 2023, from the Ministry of Transport and Telecommunications). 

 
In particular, I declare under oath that the legal entity submitting the offer; or, each and every 

member of the consortium submitting the offer, as applicable: 

 
1. They are not subject to a current sentence prohibiting them from contracting in any 

capacity with State bodies or enterprises or with enterprises or associations in which 

the State has a majority shareholding; as well as the prohibition of awarding any 

concession granted by the State, in accordance with Article 10 of Law No. 20,393, which 

"Establishes the criminal liability of legal entities in the crimes indicated", by means of 

an enforceable court sentence; 

 
2. They are not subject to a current sentence of prohibition of contracting in any capacity 

with organs of the centralized or decentralized administration of the State, with 

autonomous bodies or with institutions, agencies, companies or services to which the 

State makes contributions, with the National Congress and the Judiciary, as well as the 

prohibition of awarding any concession granted by the State, for conduct provided for 

in letter a) of article 3 of Decree with Force of Law No. 1, of 2004, of the Ministry of 

Economy, Development and Reconstruction, which establishes the consolidated, 

coordinated and systematized text of Decree Law No. 211, of 1973, which "establishes 

rules for the defense of free competition", in accordance with the provisions of article 

26, paragraph 2, letter d) of the same legal body. 

 
3. Those in respect of which there is a sentence prohibiting contracting with the State or 

with any of its organs or services recognized by the Political Constitution of the Republic 

or created by law, with any of its organs or public enterprises that in accordance with 

the law constitute the State, and with enterprises or companies in which the State 

participates with at least half of the shares they comprise its capital, social rights or 

management rights, in accordance with Article 33 of Law 21,595 on economic crimes. 

 
4. Those whose concession for the use of roads and/or the provision of complementary 

services to transport services has expired, in accordance with Article 3, paragraph nine 

of Law No. 18,696. 
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ANNEX Nº4: AFFIDAVIT OF ABSENCE OF INABILITIES AND LIABILITY OF THE 

OFFEROR 
 
 
 
 
 
 
 

 

OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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1 INTRODUCTION 

This document contains the technical specifications that must be met by the buses that are the 
subject of this public tender. 

In general terms, Offerors must consider the operational requirements of a city of the size, road 
and topographic characteristics of Santiago de Chile, with a high frequency of stops and long- 
term cycles. The components of the buses must ensure their quality, durability and safety of the 
driving staff and the diversity of users, including people with reduced mobility and people with 
disabilities, and the environment in the face of the operating conditions described, in addition 
to facilitating maintenance and cleaning for a more efficient transport operation. 

This document specifies technical requirements complementary to those described in Supreme 
Decree No. 122 of 1991 of the Ministry of Transport and Telecommunications (hereinafter 
D.S.122/1991) and its amendments. In accordance with the powers that these same documents 
give to the Ministry, additional requirements are detailed that better describe the particular 
and current needs of the Metropolitan Public Transport System. In this way, a set of 
requirements is combined with the aim of ensuring compliance with the operational, 
technological, environmental, comfort, safety and universal accessibility standards that must 
be part of or included in the buses, in addition to being prepared for the technological 
equipment necessary for the provision of the Ancillary Technological Services of the Transport 
System. 

In addition, the incorporation of the standard described below constitutes a substantial 
improvement for the current system in terms of the environmental impact generated, thanks 
to the potential mass arrival of vehicles with electric propulsion technologies. At the same time, 
improvements are proposed in the travel experience of passengers with the requirement of an 
air conditioning system, USB chargers, screens for information to users, Wi-Fi, padded seats, 
greater security and other features that aim to deliver a higher quality service. 
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2 BUS OVERVIEW 

 
2.1 GENERAL REQUIREMENTS 

In general terms, the design of the chassis, bodywork, interior design and other components of 
the bus must ensure its quality, durability and safety throughout its useful life, considering the 
conditions and requirements of the Metropolitan Public Transport System. 

By way of reference, Offerors should consider the following main characteristics: 

- An average of 3 to 4 stops per kilometer along with the constant accelerations and 
stoppages as a result of the high traffic and congestion typical of a city like Santiago. 

- Routes that could reach around 100 kilometers round trip. 
- An average speed of about 18 kilometers per hour. 
- Operation in gradients and slopes that can reach about 18%. 
- Buses must be adapted to perform adequately in the operational, driving, climatic, road 

and topographic conditions of the Metropolitan Transport System. 

The buses and all the parts that compose them must comply with all the requirements 
stipulated in the tender rules, this document and the regulations in force, and must be new and 
original, with a year of manufacture no earlier than the date of publication of the tender rules. 

All vehicle components, whether mechanical, pneumatic, electrical, electronic or others that 
require maintenance processes or periodic physical inspection, must be installed in a way that 
facilitates access to them and minimizes access time to critical repair areas, avoiding the need 
to disassemble parts of the structure and/or equipment (such as, e.g., seats or the floor below 
them) in order to have access to these areas, and allowing the use of tools and equipment of 
normal and standard use in the industry. 

In this context, the use of standard tools should be favored and the use of single specialized 
tools should be minimized. The bodywork and structure of the vehicle shall be designed to 
facilitate maintenance and repair, and individual panels and parts or equipment that may be 
damaged during the normal operation of the buses shall be readily repairable or replaceable. 
Ease of repair should be related to the vulnerability of the item in serviceable condition. 

Finally, the tools required for maintenance and inspections, such as compartment door keys, 
bellows, etc., must be provided and provided for each unit. 

 
2.2 BUS CLASSES 

Article 2 bis of D.S.122/1991 and its subsequent amendments classifies buses according to their 
length for which their first registration in the National Registry of Public Passenger Transport 
is requested, on the dates and in the cities established by Resolution of the Ministry of 
Transport and Telecommunications. The length will be considered between the front and rear 
ends of the vehicle. 

For the purposes of this public tender, Offerors must consider buses of the following categories: 

a) Class A bus: bus with a length equal to or greater than 8 meters and less than 11 meters. 
In turn, Class A buses will be classified as follows: 

a.1) Class A1 bus: A bus belonging to Class A, the length of which is less than 9 meters. 

a.2) Class A2 bus: A bus belonging to Class A, whose length is equal to or greater than 
9 meters. 

b) Class B bus: bus with a length equal to or greater than 11 meters and less than 14 
meters. In turn, Class B buses will be classified as follows: 

b.1) Class B1 bus: bus belonging to Class B, whose length is equal to or greater than 11 
meters and less than 12 meters. 

b.2) Class B2 bus: bus belonging to Class B, whose length is equal to or greater than 12 
meters and less than 14 meters. 

In the event that the Offeror considers class A2 buses, it shall consider that the length of such 
buses may not exceed 10 meters. 
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2.3 OVERALL DIMENSIONS 

The general dimensions of the vehicles must take into account the provisions of D.S.122/1991 
in its article 7° numeral 1, "General dimensions". 

 
2.4 TECHNICAL REQUIREMENTS RELATED TO USER CAPACITY 

2.4.1 Requirements Supreme Decree No. 122 of 1991 of the MTT 

In accordance with the provisions of Article 7 (2) of Supreme Decree 122/1991, "Technical 
requirements relating to passenger capacity": 

For the purposes of the requirements for the number of seats and total number of users 
indicated in letter c) below, the following must be considered: 

a) Total area available for passengers (S0): the following shall be determined by deducting 
from the floor area of the vehicle: 

a.1) The surface area of the driver's seat; 

a.2) The surface of the rungs; 

a.3) The area occupied by systems, mechanisms, or other elements associated with 
trip recording equipment and access control. 

a.4) The surface area of all areas where it is not possible to locate users. 

b) Surface area available for standing passengers (S1): the following shall be determined 
by subtracting from S0: 

b.1) The surface area of areas that are not accessible to the standing passenger when 
all seats are occupied, with the exception of folding seats if the vehicle has them; 

b.2) The surface of the areas in front of a vertical plane that passes through the 
centre of the back of the driver's seat, in its position furthest from the steering 
wheel, and through the centre of the exterior rear-view mirror on the right side 
of the vehicle; 

b.3) The surface area of the space reserved for wheelchairs; 

b.4) Any surface on the upper level on Class D vehicles. 

c) Number of passengers: 

- Number of seats (A): The number of passenger seats must be equal to at least 
the number of square meters of the total area available for passengers, 
approximating the nearest whole number. Folding seats will not be considered 
in this calculation if the vehicle has them. Likewise, the double entry indicated 
in numeral 7 of article 7 of D.S. 122/1991, will be counted as a unit, and will not 
be considered as a preferential entry. 

- Total number of passengers (N): The total number of passengers carried shall be 
calculated as follows: 

𝑁 = 𝐴 + 𝑆1⁄𝑠 

and must meet the following condition: 

⌊𝑃𝐵𝑉 − 𝑃𝑂𝑀⌋ 

 
where: 

𝑁 ≤ 
𝑞 

 

PBV : Total gross vehicle weight. 

POM : Vehicle weight in running order, including vehicle tare weight, fuel 
load, spare wheel and normal tools, increased by 75 kg for the 
driver's weight. 

q : average weight of a passenger, equal to 65 kg. 

s : area required for a standing passenger, equal to 0.167 m2. 
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2.4.2 Additional Requirements 

In addition to what is requested in D.S.122/1991, the offerors must consider that the buses 
comply with at least the number of seats shown in Table 1: 

Table N°1: Seats by Bus Class 
 

Class Total No. of Places N° of Seats 
A 54 19 
B 90 25 

 
2.5 Useful Life 

A bus will be considered to have completed its useful life when it exceeds the limits indicated 
in Table No. 2 regarding the maximum mileage traveled by the bus, or the maximum age 
understood as years elapsed since its manufacture according to the annotation of the first entry 
in the National Registry of Motor Vehicles, whichever occurs first. 

Table N°2: Useful life of vehicles 
 

 
Propulsion 
technology 

New Vehicles 

Kilometers or years, whichever comes first 

Maximum mileage 
Maximum age (years 
since manufacture) 

100% electric motor 800.000 10 

 
For these purposes, the total kilometers will be considered without distinction of commercial 
or non-commercial. The quality of the bus components must ensure proper operation 
throughout their service life. 

 
2.6 ROLLOVER STABILITY 

Buses must comply with the provisions of Regulation No. 107 of the United Nations Economic 
Commission for Europe (UNECE) on uniform provisions relating to the approval of vehicles of 
the M2 or M3 category with regard to their general construction characteristics, Annex 3, point 
7.4. "Stability Test". 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF URBAN PUBLIC PAID PASSENGERS TRANSPORTATION SERVICES 

THROUGH BUSES 

Annex N°5 / Page 7 of 35 

 

 

3 REQUIREMENTS FOR BUS INTERIOR DESIGN 

 
3.1 SERVICE DOORS 

In addition to what is described by D.S.122/1991, article 7° numeral 3, "Service doors", buses 
must comply with the following characteristics: 

i. Vehicles must have a service door operation warning system for both opening and 
closing. The system must emit a high-contrast, acoustic and luminous signal indicating 
that the doors are being operated (the moment the doors are opened and closed). 

ii. The light and acoustic signal, when activated at its maximum sound level, must not 
exceed the value established for indoor noise, in the stationary test, established in 
Decree No. 129/2002 of the Ministry of Transport and Telecommunications for medium 
and heavy buses [80 dB(A)]. Considering the frequency of activation of this alarm, it 
must be designed so as not to cause inconvenience to users or drivers during the course 
of the trip. 

iii. The opening and closing of all service doors must be carried out by an electric or 
pneumatic device, operated by the driver from his control station. 

iv. The door opening and closing device must be equipped with an anti-crush system with 
sensitivity adjustment and the possibility of deactivation that detects a collision with a 
person or object during the opening or closing movement at least once, and then closing 
the doors completely. 

v. The door opening and closing device must be equipped with an easy-to-operate 
mechanism that allows the door to be opened by a different command in the event of 
an emergency. Such mechanism shall have the characteristics in terms of its installation 
and location on the bus that minimize its operation in circumstances other than an 
emergency, while at the same time allowing rapid action in the event of an emergency. 

vi. The door actuation command shall distinguish and identify the actuation of each door 
individually and of all doors as a whole. 

vii. In vehicles with service doors on both sides, the door actuation control must be 
equipped with a safety locking system that clearly and intuitively distinguishes the use 
of the right-hand and left-side doors. 

viii. The driver's instrument panel should have visual cues indicating the status of the doors 
and alerting if any of the doors are unable to close completely. 

ix. The driver's instrument panel must have some visual signal identifying the door whose 
opening has been requested, so as to allow the driver to open only the door(s) that have 
been requested, and this visual signal must be activated until the opening of the 
respective doors is activated. In addition, if the bell located in the wheelchair area is 
activated, it must not be blocked by the acoustic signal of the other bells on the bus. 

x. Class B and C buses must have single or double doors of the folding or pantographic 
type, with an opening and closing mechanism that does not hinder the users who are 
located on the access steps to the bus when it is at its maximum capacity of users. 

xi. For all classes of buses, doors shall be tightly closed, sealed and insulated to reduce the 
ingress of air, noise, heat and dust, and to allow optimal use of the air conditioning 
system. In addition, they must be designed to achieve a high durability and operate 
properly under conditions of high passenger load and opening frequency. Your double 
handrails should be made of a non-slip material. 

 
xii. The procedure for opening and closing the doors must be optimised so as not to take 

more than 5 seconds in each of the opening or closing actions, not counting those cases 
where the anti-crushing system operates. 
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3.2 DRIVER'S SEGREGATION CAB 

In addition to what is described in D.S.122/1991 in its article 7, numeral 25, "Driver's 
Segregation Cabin", buses must comply with the following characteristics in addition to those 
described in the aforementioned decree: 

i. Generate a segregated space for those who drive, which protects them from possible 
aggressions that affect their physical integrity. The cabin must be partially open. 

ii. Its structure must comply with the same standards used in the rest of the bodywork 
and be anchored to it. 

iii. Such space shall be constructed in such a way as to allow the driver to observe, 
communicate with passengers coming up through the front door and hear what is 
happening inside the bus; Therefore, it must have transparent areas made of safety 
glass or other material with anti-splinter characteristics attached to the integrated 
structure, without elements that obstruct the driver's vision. The use of acrylic or 
polycarbonate material will not be permitted. Additionally, anti-glare features should 
be considered, to avoid reflections and "ghosting" of passengers or others on the glass. 

iv. If glass is used, safety glass must be used to prevent it from disintegrating once it has 
been broken as a result of an act of vandalism. Similarly, the space between the glass 
and the frame that supports it must be minimized, so as to prevent the insertion of 
objects from the passenger space into the driver's cabin. 

v. On the outside of the driver's cab, handrails must be attached to the driver's cab access 
door at a grip height between 900 mm and 1,000 mm above floor level, in order to 
provide greater restraints for passengers when boarding. validate payment and getting 
inside the vehicle. 

vi. The passenger compartment must have a compartment for the driver's documents. 

 
3.3 SEATS 

3.3.1 User Seats 

In addition to the requirements described in D.S.122/1991 in its article 7, numeral 7, letter a) 
"Seats", Offerors must comply with the following design considerations: 

i. Armrests, preferably mobile or those that facilitate the movement of passengers 
between the aisle and the seats, must be incorporated into all seats that face the aisle 
and are located at a higher height, a situation that frequently occurs in the area where 
the elements of the engine, transmission and wheel box of the vehicle are located. 
Preferred seats must have movable armrests. 

ii. Such armrests must be at a height of 190 mm from the base of the seat, have a length of 
80% of the seat depth and a support width of at least 30 mm. 

iii. The seats must have a padding of flame retardant conditions, high durability and easy 
to clean. 

iv. All seats facing the aisle must have vertical grab handles, at the top of the backrest 
forming part of the structure and without modifying the width of the aisle, in order to 
allow the support of passengers travelling standing. 

v. The structure and materials that make up the seat must be designed to support the 
weight and use given the operational conditions of Santiago. In this sense, the use of 
materials such as steel fixed to the bodywork or the use of materials with high 
resistance to damage and anti-corrosive properties is expected. 

vi. Buses may have handrails, described in D.S.122/1991 article 7° numeral 7, letter a.5.7), 
along the entire area reserved for wheelchairs, in such a way that in their storage 
position they respect the space defined for the positioning and anchoring of a 
wheelchair. Folding seats may also be installed in other places where the bodywork 
allows it. Without prejudice to the provisions of paragraph 2.4.1 (c). of this Annex, these 
folding seats will be considered to determine the "Number of seats" established in Table 
No. 1 of this Annex. If there are folding seats on the reserved areas, these in their stowed 
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position must not interfere with the positioning and anchoring of a wheelchair, or 
obstruct the signage(s) in any of its positions (seat unfolded or stowed with or without 
an occupant). 

vii. With regard to the double seat mentioned in paragraph a.5.5) of article 7, paragraph 7 
of D.S.122/1991, access to it must be free of steps. In addition, it must be 100 mm more 
than indicated in D.S.122/1991 in the dimensions of seats, if it is located in front of a 
dividing panel. 

viii. The design of the seats must facilitate the cleaning of the bus floor under them, and 
there must be a support, as far as possible diagonal, between the seat and a structuring 
point of the bodywork or floor of the bus, avoiding protrusions and small gaps where 
dust and dirt can accumulate. The foregoing will not apply to the last two rows of seats 
of rear-engined buses, if they are on the aisle, and will not apply to the last row of seats 
for electric buses. Protrusions and small gaps where dust and dirt can accumulate 
should be avoided. 

ix. The area of the floor under which the elements of the engine and transmission of the 
vehicle are located and where seats for passengers are installed, must be a uniform, 
homogeneous and continuous platform that allows the safe, easy and expeditious 
movement of the passengers who circulate or access said area. 

x. All preferential seats must be located, as far as possible, in the same direction of travel 
as the bus. 

3.3.2 Driver's Seat 

The following requirements must be considered in addition to those requested in D.S.122/1991 
in its article 7, numeral 7, Seats, letter b) "Driver's seat", which follow below: 

i. The damping system must be hydraulic or pneumatic. 

ii. It must be adjusted to the anthropometric needs of different drivers, both men and 
women, and to the simultaneous execution of various tasks and requirements. 

iii. The driver's seat may have armrests, which may be foldable. 

iv. The seat and its handling interface must allow for easy, intuitive and quick adjustment, 
considering a wide range of adjustments where a comfortable reach to the steering 
wheel, pedals and instrument panel is ensured and clear visibility to the road is favored 
through the windshield, the vehicle's mirrors and the access and descent control of the 
passengers. To do this, the seat must have the ability to adjust: 

- The inclination of the backrest 
- The height of the base 
- The distance between the seat base and the driver's panel 
- The height of the headrest 
- The height of the lumbar support 
- The height and inclination of the armrests 

v. The dimensions and materials of the seat and its different parts must be appropriate for 
drivers whose proportions vary between the 5th percentile of women and the 95th 
percentile of men, in order to allow a comfortable and safe operation of the bus to all 
the diversity of drivers of the transport system, this according to the following figures 
(measurements are in millimeters): 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF URBAN PUBLIC PAID PASSENGERS TRANSPORTATION SERVICES 

THROUGH BUSES 

Annex N°5 / Page 10 of 35 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Source: Anthropometry Tables of the Chilean Working Population, University of Valparaiso and Mutual de 
Seguridad1 

vi. The seat must be tilted 5° upwards from the horizontal. 

vii. The seat must be supported by a metal structure and have a foam covered with 
breathable fabric prepared for the required use. 

viii. It must have a seat belt for the driver with 3 attachment points and height adjustment. 
There must be an audible and visual signal if the seat belt is not used with the engine 
running. 

 
3.4 GRAB HANDLES AND HANDRAILS 

In addition to what is described by D.S.122/1991 in its article 7° numeral 9, "Handles and 
handrails", buses must comply with the following characteristics: 

 
 

 

 
1  Report  available  at  the  following  link:  https://www.mutual.cl/portal/wcm/connect/98d0e1fb-621b-4a7e-baf1- 
57ad603c6f16/tablas_de_antropometria_de_la_poblacion_trabajadora_chilena.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID 
=ROOTWORKSPACE-98d0e1fb-621b-4a7e-baf1-57ad603c6f16-m5RTXvt 

https://www.mutual.cl/portal/wcm/connect/98d0e1fb-621b-4a7e-baf1-57ad603c6f16/tablas_de_antropometria_de_la_poblacion_trabajadora_chilena.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE-98d0e1fb-621b-4a7e-baf1-57ad603c6f16-m5RTXvt
https://www.mutual.cl/portal/wcm/connect/98d0e1fb-621b-4a7e-baf1-57ad603c6f16/tablas_de_antropometria_de_la_poblacion_trabajadora_chilena.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE-98d0e1fb-621b-4a7e-baf1-57ad603c6f16-m5RTXvt
https://www.mutual.cl/portal/wcm/connect/98d0e1fb-621b-4a7e-baf1-57ad603c6f16/tablas_de_antropometria_de_la_poblacion_trabajadora_chilena.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE-98d0e1fb-621b-4a7e-baf1-57ad603c6f16-m5RTXvt
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i. Handrails and grab handles shall be of adequate strength to support the weight of a 
moving adult and shall be designed, installed and fixed in such a way as not to present 
any risk of injury to passengers. 

ii. The metal materials used must be kept free of corrosion and fungi throughout their 
useful life, either by using corrosion-free materials or by using appropriate anti- 
corrosion and antifungal treatment. 

iii. Tubular handrails must have a diameter between 30 and 45 mm, as well as allowing 
continuous fastening throughout their extension. 

iv. The height of the upper handrails should preferably be 184.5 cm measured from the 
base of the circulation aisle. 

v. Handrails shall be provided in any transit area without seats, and in any area that can 
be used by standing users and that is separated by seats from the side walls or rear wall 
of the bus, such as the cab door, engine boxes or the articulation area in class C buses. 
These must be located at a gripping height between 90 cm and 100 cm above the level 
of the base of the circulation aisle. 

vi. Handrails located on folding seats must have padded coverings. 
vii. Vertical and horizontal columns must apply the internal colors detailed in the Graphic 

Standards Manual, published on the DTPM website. 
viii. In those areas of greater amplitude, solutions with tripartite pillars can be incorporated 

that allow more support options in the same pillar, taking care that it does not hinder 
the circulation of the wheelchair. 

ix. The access areas of the bus must have double handrails to facilitate access for users of 
different heights at 80 cm and 100 cm respectively, measured from the floor of the bus. 

 
3.5 INTERNAL LIGHTING 

In addition to the requirements requested in D.S.122/1991 in its article 7° numeral 14, 
"Internal lighting", the following must be complied with: 

i. The use of fluorescent lamps is not permitted. Shielded LED lamps should be used. 
ii. Lighting shall be designed to minimize reflections on the windscreen, driver's windows 

and driver's cab. 

 
3.6 EXTERIOR LIGHTS 

The external lighting of the vehicle, described in D.S.122/1991 in its article 7° numeral 16, 
"Exterior lights" and in Supreme Decree No. 22, of 2006, of the MTT, must be of LED technology. 

 
3.7 BUMPER 

In addition to what is described in D.S.122/1991, article 7° numeral 18, "Bumpers", it must be 
considered that the bumper shells must have removable characteristics in order to facilitate 
maintenance work and be built based on light and resistant materials. 

 
3.8 VISIBILITY OF DRIVING PERSONNEL 

A driver must be able to: 

i. Observe road conditions throughout driving and there should be no elements that 
interrupt vision. The interior design must pay special attention to ensure that there are 
no visual obstacles in front of the bus and allow a direct view with the exterior rear- 
view mirrors on both sides, such as the segregated cab closure, the validator(s), the 
route sign (courtesy) or variable information sign, pillars, handrails and the driver's 
console. 

ii. The construction of the exterior of the bus should minimize blind spots for the driver. 
If this is not possible, devices such as mirrors for blind spots or technological elements 
that allow the visualization of these points must be installed. These blind spots must be 
indicated by the manufacturer during the approval of the buses, which must inform how 
they will be corrected to assist the driver's operation. 
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3.9 CIRCULATION SPACE 

The vehicle's circulation spaces must comply with the requirements requested in D.S.122/1991 
in its article 7, numerals: 

- N°3 "Service Doors", letter a) Quantity and location 
- N°5 "Service door steps" 
- N°6 "Aisle" 
- N°17 "Vehicle floor" 

In addition to the requirements described in the preceding paragraphs, the circulation spaces 
must comply with the provisions of sections 3.1 Service Doors and 4.1 Bus Floor of this annex. 
In addition, they must take care that the elements that are at the level of the bus floor in the 
circulation space, such as anchoring handles, hatches, ramp hinge and other elements, do not 
have protrusions or elements that protrude above the floor. This, with the aim of avoiding 
obstacles that can cause accidents to users. 

 
3.10 MIRRORS 

In addition to what is described in D.S.122/1991, article 7° numeral 23, "Internal convex 
mirrors", the bus mirrors must comply with the following characteristics: 

i. The exterior side mirrors should be bipartial, with a flat area and a convex area at the 
lower end. 

ii. The lower edge of the exterior mirrors must be at a height of not less than 1.9 meters 
measured from ground level, in order to avoid incidents with pedestrians. 

 
3.11 SPACE AND ANCHORAGE FOR WHEELCHAIRS 

In addition to what is described in D.S.122/1991, article 7° numeral 22, "Space and anchorage 
for wheelchairs", the bus must: 

i. Ensure the correct circulation of a wheelchair free of steps or obstacles from the access 
door where the ramp is located to the space intended for wheelchair users. A minimum 
width of 1500 mm by 900 mm in the circulation space must be considered and the 
turning radius of the wheelchair on the way to the designated space must be considered. 
In addition, the location of the space for wheelchair users must be in front of the second 
door of the bus, facilitating access and reducing the number of manoeuvres. It must have 
a seat belt that allows autonomous operation and has a restraint mechanism for people 
who move around in wheelchairs of different sizes. 

ii. As far as the backrest is concerned, it must be ensured that it does not have elements 
installed in its extension that could harm users, such as handrails. 

 
3.12 UNIVERSAL ACCESSIBILITY REQUIREMENTS 

Buses must comply, as appropriate, with the provisions of D.S.122/1991, Supreme Decree No. 
212/1992, both of the Ministry of Transport and Telecommunications, and Decree No. 142, of 
2010, of the Ministry of Planning, regarding signage, seating and sufficient spaces of easy access 
for users with disabilities and reduced mobility. 

In addition, the buses must comply with the following characteristics regarding universal 
accessibility: 

i. They must have a space reserved for the anchoring of wheelchairs, with stop and alarm 
warning mechanisms that facilitate communication between the user with disabilities 
or reduced mobility and the bus driver. In addition, they must have at least one platform 
that allows access to users with disabilities or reduced mobility at one of their doors. 

ii. The platform ramp that allows access for users with wheelchairs or strollers and 
reduced mobility described in D.S. 122, article 7° numeral 3, "Service doors", must be 
manually operated. 

iii. The route between the service door with a platform ramp and the space reserved for 
wheelchairs must maintain a clear passage of at least 900 mm. 
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iv. This platform must be made of aluminium, paying special attention to the provisions of 
D.S.122/1991, in relation to weight, design of the handle and correct maneuverability, 
unevenness between the ramp, edges and the circulation corridor, signage, among 
others. It must be easy to handle and have a resistance capacity of 300 kg or more. Its 
surface must have non-slip properties to improve its usability and have a minimum 
width and length of 900 mm and 700 mm, respectively. 

v. In accordance with the provisions of Law No. 20,422, which establishes Standards on 
Equal Opportunities and Social Inclusion of Persons with Disabilities, class A1 and A2 
buses must also have low-entry at both doors. In the case of low-entry tickets, there 
must be no unevenness in the entrance floor to the bus. This is with the aim of 
facilitating access for users with disabilities or reduced mobility. 

vi. Buses must have the minimum number of preferential seats required in D.S.212/1992, 
that is, at least one preferential seat for every ten non-preferential seats, in accordance 
with the provisions of paragraph c) of section 2.4.1 of this annex, and comply with the 
provisions of article 7. numeral 7, letter a.5.4) of D.S.122/1991. In addition to what is 
described in D.S.122/1991, article 7, paragraph 7, letter a.3), for preferential seats, a 
spacing between seats of at least 10 cm additional to that described in said paragraph 
must be considered, to allow users to travel with assistance or technical support dogs if 
required. 

vii. In addition to what is described in D.S.122/1991, article 7° numeral 13, "Stop warning 
system", in the case of preferential seats and the wheelchair area, the offerors must 
consider three (3) differentiated and easy-to-operate bells, accompanied by the SIA 
symbol, to facilitate the request for a stop by users with disabilities or reduced mobility; 
- General sound of doorbells on vertical bus pillars. 
- Differentiated and luminous sound for pillars of preferential uses. 
- Differentiated sound in the doorbell of the wheelchair sector. 

viii. The bus must have a lighting device in different parts of the bus to confirm the request 
for stops, such as: in the circulation corridors, front areas of preferential spaces and 
reserved area. 

ix. The ringing sound should be an audible sound according to the needs of neurodivergent 
people. This stamp will be approved by MTT staff. 

 
3.13 DESIGN, INFORMATION SYSTEM AND INDOOR AND OUTDOOR ADVERTISING 

The interior and exterior presentation of the buses, as well as the internal and external spaces 
that may be used for advertising, must comply with current regulations, particularly with the 
provisions of the current DTPM Graphic Standards Manual according to its latest version. 

 
3.14 TOUR SIGNS 

Buses shall have sufficient space at the front and side of the bus to install variable information 
and route signs in accordance with the current DTPM Graphic Standards Manual and the 
specifications described in section 5.4. 

 
3.15 AIR CONDITIONING 

In addition to what is requested in D.S.122/1991, article 7, numeral 24, the requirements 
described below must be met: 

i. Buses must have an air conditioning system (A/C) appropriate for on-board or moving 
operations, considering the characteristics of the chassis and the structure of each bus, 
ensuring a harmonious integration between these elements and their energy capacities, 
in order to ensure that it operates optimally. 

ii. When the ambient temperature outside the bus exceeds 24°C, the air conditioning 
system must be capable of maintaining a stable comfort temperature in the passenger 
lounge and in the driver's cab of between 20°C and 24°C. This interior temperature 
should be as uniform as possible and should be measured at 1 meter above ground level 
along the length of the bus. In case the ambient temperature outside exceeds 32°C, an 
indoor temperature at least 8°C lower than the outside temperature should be ensured. 
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iii. It shall have an electronic user information display panel installed at the front centre 
top of the passenger cabin and visible on the centre aisle line for its entire length, 
indicating the temperature in the centre of the passenger cabin and at the height of 1 
meter floor level. 

iv. The air conditioning system must be dimensioned considering the thermal load with 
the maximum occupancy of the buses, the number and location of the doors and the 
frequency of opening and closing them. 

v. All air entering the bus with the doors closed must be filtered. For this, the filters must 
be easy to maintain and/or replace, and suitable for correct performance in the 
environmental conditions of the city of Santiago, without compromising the 
performance of the air conditioning unit or ventilation system. 

vi. The air conditioning system must have a control control located in the driver's cab, 
which allows the driver to adjust its intensity. There should be the option to block its 
manipulation by drivers in case the Bus Operator deems it necessary. 

vii. It must be ensured that the equipment and refrigerants used comply with the provisions 
of the NCh3241:2017 standard of the National Institute of Standardization regarding 
refrigeration and air conditioning systems and its manual good practices for design, 
assembly, installation and maintenance. 

viii. It should be possible to monitor the temperature of the bus remotely, where the control 
centers have access to the information. 
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4 BUS TECHNICAL REQUIREMENTS 

 
4.1 BUS FLOOR 

In addition to what is described in D.S.122/1991, article 7° numeral 17, "Vehicle floor", the bus 
floor must have the following characteristics: 

i. Be resistant to water and termites in order to improve the useful life of this element. 

ii. Be antibacterial and antifungal. 

iii. Have thermal and acoustic insulation. 

iv. Floor inspection covers should be composed of steel with aluminum edges and tamper- 
proof fastening systems. 

v. Be structurally strong in order to last the entire life of the bus. 

vi. In the case of the existence of heat-generating elements, in normal operation or under 
fault conditions, the floor must be reinforced and with insulation elements to prevent 
heat from entering the interior of the bus. Manufacturers must clearly declare the areas 
that have this characteristic during the approval stage of the buses. 

vii. The interior floor shall be washable with polymer coating and incrustations of quartz 
or equivalent non-slip material, with certified flame retardant. 

 
4.2 GLASSES 

In addition to what is described in D.S.122/1991, in its article 7° numeral 8, "Windows, rear 
window and windshield", side windows must meet the following requirements: 

i. Be designed to minimize thermal and sound transfer between the inside of the bus and 
the outside. 

ii. They must consider a size that is harmonious with the design of the bus that allows the 
view to the outside by the seated and standing users, specifically the nearby windows, 
the area available for wheelchairs and preferential seats. 

iii. At least 50% of the windows must have movable sections that have automatic 
mechanisms that allow them to be locked and unlocked from inside the driver's cab 
when the air conditioning system is in operation, to ensure the efficiency of its 
operation and to allow its opening in the event that the air conditioning system is not 
in operation. for the convenience of users. The activation of this locking mechanism 
must be carried out with an ad-hoc tool provided by the manufacturer, in such a way 
that it cannot be unlocked by any user. 

iv. They are, for the most part, of standardized dimensions between them, to facilitate 
maintenance work and reduce the variety of spare glass in stock. 

v. Be fixed to the bodywork with mechanisms that ensure its airtightness. 

vi. Allow for easy maintenance and replacement of glass. 

vii. On the left side of the driver, there should be a window that can be opened. 

viii. The glass surrounding the driver's cab area must have filters that block the passage of 
infrared, UV A and UV B radiation, in order to reduce the thermal load on the driver and 
at the same time prevent the occurrence of sunburn and the cumulative damage to the 
skin and eyes. 

 
4.3 BUS BODYWORK STRUCTURE 

The manufacturer shall: 

i. Ensure that the service life of the bodywork will be at least equivalent to that described 
in the section 2.5 of this Annex in terms of its structural integrity, and be free from 
corrosion throughout its useful life, depending on operating conditions and climatic 
conditions. 
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ii. The structure of the bus bodywork must be designed to avoid failures and other types 
of problems in road conditions such as simple bumps, potholes, slow zones and other 
elements of circulation in the city of Santiago. 

 
4.4 EXTERIOR BODYWORK PANELS 

The exterior panels of the bus bodywork must meet the following requirements: 

i. The design should consider that the outer edges of the bus bodywork should not have 
sharp edges and their terminations should have rounded features. 

ii. The structure and its panels must not allow fluids to enter the interior of the bodywork 
in the face of operating conditions, weather conditions, bus washing or others. 

iii. Exterior panels shall be made of fiberglass, aluminum or other suitable material and 
protected against corrosion and/or the effects of moisture. In the case of the side panels, 
they must be made of aluminum or another material with similar characteristics. 

iv. They should be completely segregated below the floor and partially separated above 
the floor. 

v. All exterior side panels must be easily replaceable without the need to disassemble 
adjacent panels or windows. 

vi. All exterior panels with door characteristics and containing hinges must be secured to 
prevent them from opening during normal operating conditions in motion or because 
of environmental and environmental conditions that may cause them to be opened 
accidentally. They must ensure that they are properly fastened throughout the useful 
life of the vehicle 

vii. All metal parts must be kept corrosion-free throughout the service life of the bus, 
through the use of anti-corrosion materials or treatments. 

viii. Exterior panels shall have insulating properties to minimize the transfer of noise and 
cold/heat to the interior of the bus. 

ix. The joints of the panels must not have sharp edges and must not have protrusions. 

 
4.5 INTERIOR BODYWORK PANELS 

The interior panels of the bus bodywork must meet the following requirements: 

i. They must be joined or mounted with threaded screws of steel or metal materials, or 
other suitable method, to withstand the vibrations of the bus and to ensure that the 
panels do not loosen or shake; Self-tapping screws, rivets and similar items will not be 
accepted. 

ii. The screws must have characteristics that are inviolable by the users and their opening 
can only be done by special keys provided by the Manufacturer. 

iii. Interior panels shall be made of aluminum, or other material of similar strength and 
durability, and have smooth, easily replaceable, tamper-resistant surfaces. They must 
be reinforced, where necessary, to resist vandalism and other wear and tear of a 
transport operation. 

iv. Panels shall have features that are easy to access, maintain, and replace. 

v. The design, materials, finishes, fasteners and other elements that make up the interior 
design of the bus must be harmoniously integrated and maintain visual continuity. 

 
4.6 EMISSIONS, POWER-TO-WEIGHT RATIO AND NOISE LEVELS 

All buses must, at least, comply with the current regulations, established by the Supreme 
Decrees of the Ministry of Transport and Telecommunications, numbers 130/2001, 129/2002 
and 122/1991 on pollutant emissions, weight-power ratio, noise levels and functional and 
dimensional requirements of vehicles that provide urban collective locomotion service, 
respectively. 
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They must comply with the provisions of Decree No. 130/2001 of the Ministry of Transport and 
Telecommunications. To support this requirement, the respective certificate(s) originating 
from an accredited laboratory must be provided during the approval process. 

In the case of electrically powered vehicles, the power-to-gross technical weight ratio must be 
equal to or greater than 9.0 kW/tonne for buses with a length of less than 16.5 meters. 

 
4.7 PROPULSION ENGINE 

In addition to what is described in D.S.122/1991, article 7° numeral 19, letter e) "Position of 
the Engine": 

i. Buses must be capable of accelerating, under conditions of full use of the capacity of 
users, in accordance with the following requirements: 
- 0 to 20 km/h in 10 seconds. 
- 0 to 50 km/h in 28 seconds. 

ii. They must be able to achieve a maximum speed of 65 km/h and have a configurable 
speed limit, by default at 50 km/h, with safety mechanisms to allow them to be set only 
by authorized personnel. 

 
4.8 TRANSMISSION 

In addition to the requirements of D.S.122/1991, article 7, paragraph 19, letter d) 
"Transmission system", buses must comply with the following minimum specifications for 
transmission: 

i. The transmission must have advanced electronic control to manage the power 
delivered to the electric motor and optimize energy efficiency. 

ii. Use a direct drive, which simplifies the drive system and reduces maintenance. 

iii. Have a neutral system at the stops. 

iv. The knob must be on the driver's instrument panel. 

 
4.9 DIFFERENTIAL 

The transmission-differential assembly must guarantee a hill start of at least 20% and a speed 
of 0 to 20 km/h in less than 10 seconds, under a condition of maximum possible vehicle weight 
(GVW). 

 
4.10 STEERING SYSTEM 

In addition to what is described in D.S.122/1991, article 7° numeral 19, letter a) "Steering 
System", in order to improve the comfort of drivers, the handlebars of the buses must be 
adjustable, both in height and angle. 

 
4.11 SUSPENSION SYSTEM 

In addition to what is described in D.S.122/1991, article 7° numeral 19, letter b) "Suspension 
System", buses must comply with the following requirements: 

i. The suspension must be an integral pneumatic type with lateral inclination, with 
automatic adjustment of the height of the floor of the vehicle with respect to the axles 
of the vehicle. 

ii. The suspension must have a kneeling system that facilitates the boarding of users on 
the right side of the bus, and must comply with the following: 
a. The tilting system will reduce the height of the bus entrance(s) by a minimum of 60 

mm during loading or unloading, regardless of the load the bus carried. 

b. For vertical downward movement control and in kneeling mode on your right side, 
the driver must press and hold the activation button. 
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c. Releasing the control during the downward movement should completely stop the 
downward movement and keep the height of the bus in that position. 

d. The upward control drive must allow the bus to return to normal floor height 
without the driver having to hold down the control. 

e. An indicator visible to the driver shall be illuminated until the bus is raised to a 
height suitable for safe travel on the street, and a visible indicator indicating to the 
driver that the bus is in the maximum kneeling position. 

f. An audible warning alarm will sound simultaneously with the tilt operation to alert 
users and bystanders. 

g. The bus shall be equipped with a warning light mounted near the curb on the side 
of the front door, with a minimum diameter of 50 mm, amber in color, which shall 
flash when the kneeling function is activated. 

h. A locking device shall be provided to prevent the bus from kneeling if a ramp has 
been deployed. 

i. A locking system shall prevent movement when the bus is kneeling. 

j. After kneeling, the bus must be raised to the operating height that allows service to 
be resumed within a maximum of 5 seconds. 

k. It must have an automatic system that activates the normal suspension mode in the 
vehicle's operating condition when it reaches 10 km/h, in order to prevent the 
vehicle from traveling with its suspension system in a high, low or inclined position, 
so as to guarantee the comfort of users and a correct performance in terms of 
damping and sensation of the users on board. 

 
4.12 BRAKE SYSTEM 

In addition to the provisions of D.S.122/1991, article 7, paragraph 19, letter c) "Braking 
System", buses must comply with the following requirements: 

i. The braking system must be designed to maximize its service life, smoothness of 
operation and the comfort of users. It must have an electronic braking system (EBS) and 
an anti-lock braking system (ABS), both of which can be integrated. 

ii. The braking system must completely inhibit the movement of the vehicle if it is tilted 
laterally and carrying out ascent/descent maneuvers of users. 

iii. Mechanisms should be provided that allow inspection of brake pad deterioration 
without the need to remove major components. 

iv. Under normal operating conditions, there should be no noise from the brake pads or 
disc during normal or emergency braking. 

 
4.13 SPECIFIC REQUIREMENTS FOR CHARGING SYSTEM AND AUTONOMY 

4.13.1 General Requirements 

Electric buses must operate in accordance with the power-to-weight ratio established in section 
4.6 of this document and the acceleration characteristics described in section 4.7, in addition to 
having regenerative braking systems. 

4.13.2 Requirements on autonomy and charging times 

Autonomy measurements must be made considering the energy consumption determined 
under the technical protocol of the Exempt Resolution MTT No. 2243/20182, and you'll need to 
consider a full charge of the new battery. Such consumption and autonomy must be reported in 

 
 

 
 

2 Available at the following link: Chile Law - Resolution 2243 EXEMPT 03-AUG-2018 MINISTRY OF TRANSPORT AND 
TELECOMMUNICATIONS - Library of the National Congress (bcn.cl) 

https://www.bcn.cl/leychile/navegar?idNorma=1121384&idVersion&idLey&tipoVersion&cve&i
https://www.bcn.cl/leychile/navegar?idNorma=1121384&idVersion&idLey&tipoVersion&cve&i
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the offer in accordance with the provisions of Annex No. 9 of the tender rules, an aspect that 
will be verified in the homologation process of the bus that will be carried out by the 3CV. 

In the case of buses of: 

i. Slow charging: the battery capacity of the bus offered must ensure that a range of at 
least 200 kilometers. 

ii. Opportunity charging: the battery capacity of the bus offered must ensure that a range 
of at least 50 km can be obtained. 

The bus shall have the capacity to reach 100% state of charge in no more than 5 hours under 
normal charging conditions for slow-charging buses. In the case of opportunity charging buses, 
the battery must be charged to achieve the minimum requested autonomy in a time not 
exceeding 9 minutes. 

4.13.3 Requirements for batteries and charging systems 

Batteries and their associated systems shall comply with: 

i. Regulation No. 100 of the United Nations Economic Commission for Europe (UNECE), 
uniform provisions concerning the approval of vehicles in relation to the specific 
requirements of the electric powertrain [2015/505]. 

ii.  Chargers must comply with the "CCS-2" standard, also known as Combined Charging 
System (CCS). This standard compiles the various European Community standards for 
electric buses and associated elements: 

a. Load 

- IEC 61851 – conductive charging systems. 
- IEC 62196 - Connectors. 

b. Communications 

- ISO 15118 - Vehicle to grid communication interface. 
- DIN Spec 70121 - Electromobility - Digital communication between a D.C. EV 

charging station and an electric vehicle for control of D.C. charging in the Combined 
Charging System. 

- SAE J2847 - Communication for Smart Charging of Plug-in Electric Vehicles using 
Smart Energy Profile 2.0. 

c. Charging station 

- IEC 61851 - conductive charging systems. 
- The electrical installations of the chargers must comply with the current 

regulations published by the Superintendence of Electricity and Fuels (SEC). 

In the implementation of the CCS-2 standard for this case, the interfaces shall at least allow 
charging via direct current (DC). 

Chargers must be considered to comply with the electromagnetic compatibility standard 
defined in IEC 61000-6-2 and to meet at least an IP54 standard. 

In order to comply with safety and technical efficiency elements during the charging of electric 
buses, manufacturers must comply with the IEC 61851 standard developed mainly by the 
International Electrotechnical Commission (IEC). 

The technical requirements must be compatible with chargers that comply with the current 
safety regulations established by the SEC. 

Additionally, the charging system must provide the functionalities required for charging 
management systems that allow the administration, control, supervision and management of 
information related to the charging of electric buses. 
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5  REQUIREMENTS ASSOCIATED WITH THE TECHNOLOGICAL COMPONENTS OF 
THE BUS 

 
5.1 GENERAL SPECIFICATIONS OF THE EQUIPMENT INCORPORATED IN THE BUS 

i. All on-board equipment and installation conditions provided by the Manufacturer must 
be harmoniously integrated with the design of the vehicle. 

ii. Elements that overlap or are exposed to users that show vandalism, accidents and/or 
affect the interior design of the vehicle will not be allowed. 

iii. Elements such as screws, bolts or any other type of fastening must not be exposed to 
users and must not have sharp edges. The Manufacturer must not use heads of the 
paddle or cross type, favoring less conventional or tamper-proof systems, such as 
Parker Pin, Torx Pin or others, for which the special tool must be supplied. 

iv. The supports and fasteners must support the weight of the on-board equipment. 

v. Tubes, pillars or handrails where wiring is channeled and/or devices are installed must 
be removable. In addition, it must be ensured that these pipes have adequate 
perforations at the top. For the specification of such perforations of validator mounting 
brackets, the provisions of section 4.3 "Conditions for the installation of validators and 
traffic lights" of the Manual of Technological Specifications of Buses for the 
Metropolitan Public Transport System, approved by Exempt Resolution No. 4772, of 
2023, of the Ministry of Transport and Telecommunications, must be considered. 
hereinafter referred to as the "Technological Specifications Manual". 3 

vi. The inlets or outlets of the ducts that are exposed must be covered with covers that are 
harmoniously integrated into the bodywork. 

vii. Any installation of devices, on-board equipment or other accompanying elements must 
consider sufficient space so as not to impede the normal operation and maintenance of 
both the technological components and other components of the vehicle. 

viii. Installation conditions that show disturbances, losses and interference due to the 
proximity between power cables and cables carrying signals shall not be permitted. 

ix. All on-board equipment provided by the vehicle manufacturer must include the 
maintenance conditions and warranties of the components that are installed in the 
vehicle, through the corresponding user and/or maintenance manuals. The availability 
of spare parts needed for the various components should also be included. 

x. On-board equipment is required to operate properly in a hostile environment, typical 
of a public transport operation in a city like Santiago. For this, the conditions of 
temperature, humidity, vibrations, presence of dust, oil, grease, oil, among other 
conditions to which the equipment, wiring, etc., will be subjected, must be considered. 
All on-board installations must consider at least IP54 or equivalent degree of protection 
and comply with a standard of type SAE J1455 or similar. 

xi. The on-board equipment must be designed to operate in public transport, so it must be 
delivered to the authority, during the approval process, background information that 
proves: a) electromagnetic compatibility, b) resistance to impact and vibrations, c) 
tolerance to temperature and humidity, and d) resistance to water. 

 
For all equipment that requires an associated data and information transmission service, they 
must implement a communications system that allows the transmission of information, images 
and sound, (the latter two if necessary) to the 
control centers, that is, to the Fleet Operation Center (FOC) and the Bus Monitoring Center 
(BMC). 

 
5.2 SPECIFICATIONS FOR ANCILLARY SERVICES DEVICES 

The ancillary technological services of the buses are those described in the MTT-Sonda contract 
or whoever replaces it, which include, broadly speaking, a technological system for the 

 
 

3 Manual available at the following link: https://www.dtpm.cl/index.php/documentos/manuales-y-otros 

https://nam02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.dtpm.cl%2Findex.php%2Fdocumentos%2Fmanuales-y-otros&data=05%7C01%7CKarla.Gomez%40dtpm.gob.cl%7C4b341001b3f541848f6208dbf27bd165%7C77be341aedee4412a40f48ce3b25c43d%7C0%7C0%7C638370385832840339%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=T9nTCsWMTKBkC0KlQi4jDIC0vwSa9Dlk5oSjlNM312Q%3D&reserved=0
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validation of transactions, a console for the driver, a cabinet or rack for the technological 
equipment, domes to be installed on the roof of the bus that allow the installation of antennas 
of the equipment and channeling inside the bus for the ancillary services. These elements are 
described in this section. 

5.2.1 Validation systems 

In the case of validation systems, the installation conditions set out in the Technological 
Specifications Manual must be considered. 

In addition, the following should be considered: 

i. The bus must have a pair of tubes with the same characteristics as the handrails in each 
of the access sectors to support the installation of validators and traffic lights. This 
applies to both the doors on the right and left sides of the bodywork. 

ii. The handrails or pillars where the equipment is installed must support a minimum 
weight of 2 kg to accommodate the aforementioned devices. It must be ensured that 
such pipes have adequate perforations at the top. For the specification of such holes of 
the validator mounting brackets, templates of the bracket holes shall be provided. 

iii. The arrangement of the pillar must be such that, when installing the validator, it does 
not interfere with the driver's visibility to the route and mirrors. 

iv. Such pipes must bring the prepared ducts into the cabinet or rack as described in 
section 5.2.3. The fasteners of such tubes must be capable of being disassembled and 
reassembled to carry out the wiring work that allows the installation of validators and 
validation traffic lights. Also, they must have the guide wire in the entire extension of 
the tube (up to the floor of the bus). 

5.2.2 Driver's console 

In the case of the driver's console, the installation conditions set out in the Technological 
Specifications Manual must be considered. 

At the same time, the following should be considered: 

i. A space should be considered for the installation of a console belonging to the fleet 
management system, with a size of 253x211x38 mm inside the driver's segregation cab. 

ii. This space must have a sloping plane within the driver's dashboard that allows the 
driver to see the console correctly and that the aforementioned space allows the console 
to slide up from the console support base in order to proceed with its maintenance 
when required. 

iii. The console must be part of the driver's dashboard, for which a flat mount bracket must 
be considered that must comply with the VESA standard. 

iv. It should be considered that this console will be recessed in this space. 

v. For the location of the requested space, it must be considered that the console must be 
installed on the right side of the driver, within its range area defined by a sphere with a 
maximum radius of 677 mm measured from the back of the seat in a horizontal plane 
in a static posture and a maximum radius of 851 mm measured from the back of the 
seat in a horizontal plane in a dynamic posture (considering a maximum angle of 70 
degrees of trunk flexion). 

vi. The said space shall have a hole through which to access a duct of at least 1.5" in section 
that reaches the cabinet specified in the section 5.2.4 of this paragraph. 

5.2.3 Pipeline to the inside of the bus for technological ancillary service devices 

From the cabinet or rack described in the 5.2.4, the following must be available: 

i. Independent conduits or conduits for the power and signal cables that allow the 
connection of the devices with the various sensors and elements distributed on the bus 
and outside the cabinet, such as: 

- Access medium validation devices. 
- Driver's console. 
- Information panels. 
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- Door opening and closing sensors. 
- DVR or NVR, cameras, and visual access panel. 
- Passenger counters. 
- Interfaz CAN BUS. 
- Any other element that may usually require integration with fleet management 

systems or validation. 
- Interior panels with variable information inside the bus. 
- Outdoor speaker. 

 
ii. For reference, consideration should be given to installing ducts and guide wires from 

the cabinet to: 

- Each of the pillars that will contain validators of the access medium. 
- The upper area of each of the bus doors (for user counting devices). 
- Variable information interior panels. 
- Exterior information panels. 
- The driver's console. 
- The communication and GPS antennas on the roof of the bus (or as directed by 

the technology ancillary service provider). 
- The driver's compartment, for elements such as a console, emergency button or 

pedal and public address system. 
- If the DVR or NVR is installed outside the enclosure, the signals coming from the 

enclosure must be considered. 
- As well as any other technological element or device that comes with the bus. 
- Each of the domes on the roof of the bus. 

iii. Characteristics and requirements of conduits: 

- The pipes must be made of materials suitable for automotive installations, self- 
extinguishing, fire retardant and that do not emit toxic fumes or gases. 

- Its diameter must be adequate to contain the corresponding wiring, to avoid 
crushing and respecting the maximum tension of pulling the cable. 

- The ducts must be attached to the structure of the bus at regular intervals of at 
least 0.30 m along its entire length. 

- The ducts must contain guide wires that protrude at each end at least 5 cm for 
the wiring of the different devices and inside the cabinet be coded and labeled 
at each end, so that the duct and the function that belongs to it can be clearly 
identified. 

- Guide wires must have at least a metal core. 
- The exits of the ducts must be covered, in such a way that they do not represent 

a danger of harm to passengers and do not interfere with the interior aesthetics 
of the bus, and allow manipulation and access by technical personnel. 

- Ducts shall have a minimum width of 1.5'' unless otherwise specified. In the case 
of ducts connecting the cabinet to the domes, they must be at least 2". 

- Pipelines may be corrugated and, in the event of combustion, must burn without 
flame, emit no toxic gases, be free of halogen materials and emit fumes of very 
low opacity. 

- Ducts must have a bend radius adjusted according to the table below, in the 
absence of a value that cannot be extrapolated, bend radii of 10 times the 
diameter of the pipeline should be considered. 

Table N°3: Duct Bend Radius 
 

Nominal Pipe 
Diameter [inches] 

Bending radius to the 
inner edge of the tube 

[cm] 
½ 10 

5/8 10 
¾ 12 
1 18 

1 ¼ 20 
1 ½ 25 

2 30 
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iv. Notwithstanding the foregoing, in cases where a cable or cord requires, by the 
Manufacturer's specification, a bending radius greater than that specified in the 
preceding table and paragraph, the Manufacturer's specifications of the cable or cord 
shall be considered, which must be for automotive use. Under no circumstances shall 
the use of 90° elbows or other conditions that hinder future wiring be permitted. 

v. In the case of devices already requested on the bus, they must be duly wired through 
the requested conduits. 

5.2.4 Cabinet for the installation of equipment for ancillary technological services 

A cabinet or closed rack or box must be available with sufficient space to house at least four (4) 
different subsystems, each with its respective individual access. This enclosure shall have four 
(4) fuses, four (4) automotive electrical power cords and connection strips according to the 
technical specifications described in the Technology Specifications Manual. 

5.2.5 Domes for Communications Antennas 

The Manufacturer must have, preferably on the left side of the roof of the vehicle, 3 domes that 
allow communications antennas to be housed inside and that comply with the technical 
specifications and installation conditions described in the Technological Specifications Manual. 

 
5.3 ELECTRICAL SAFETY OF CIRCUITS 

Depending on the integrity of the people and the electrical safety at the time of manipulation or 
intervention in the electrical circuit of the bus, the following minimum requirements must be 
included: 

i. Identify each physical wire by each electrical circuit in their respective blueprints. 

ii. Implement separate fuses for each of the circuits. 

iii. Use high-quality, temperature- and moisture-resistant, halogen-free wiring. 

iv. Completely sealed electrical installations without passing through the passenger 
compartment. 

 
5.4 EXTERIOR VARIABLE INFORMATION SIGNS 

The electronic signs outside the vehicle, as established in D.S.122/1991, must comply with the 
specifications established in Annex II, point No. 1 of the "Portaria BHTRANS DPR No. 102/2011 
of November 3, 2011 - Estabelece critérios para admissão de veículos no Serviço Público de 
Transporte Suplementar de Passageiros do Municipio de Belo Horizonte" and the latest Manual 
of Graphic Standards. 

In addition, signs must: 

i. Have a background in the matte black color between the horizontal lines of LEDs. The 
LEDs must be in amber; with at least 800 milli candles per LED. 

ii. The minimum brightness of the signs must be 810 Lux. The panels must have a 
brightness sensor that allows the automatic regulation of different levels of luminosity 
intensity. 

iii. LED panels must have protection against polarity reversal, serve a voltage range 
between 10 and 32 volts DC and have protection against voltage spikes of 80 Volts DC. 

iv. The display of the message must be free of flicker to avoid visual disturbance to users. 

v. The exposed messages must be pre-programmed, transmitted to the computer's 
memory by means of connection with a mobile or remote transfer unit, the design must 
be submitted for DTPM analysis and approval. 

vi. The software and application used for the administration and configuration of the 
equipment and messages must be included in the delivery. The system must allow 
communication with the front panel and with the side and rear panels, as well as 
enabling the interface with other panels external to the vehicle and with the future 
installation of an audio system, controlled by the driver (hands-free) or in synthesized 
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form (electronic), to provide information to users with some degree of illiteracy. Older 
adults, children and visually impaired users present at the stopping point. 

vii. Signs must have a single control center that reproduces the displayed message 
internally. The control unit must display the illumination of the screen, must have its 
own keyboard and control all panels. 

viii. The power supply of the signs must be compatible with the capacity of the vehicle's 
batteries, considering the consumption of the other electronic equipment of the vehicle 
and the additional devices that are installed for the fleet management and validation 
system as specified in point 5.12. The sign must comply with the technical specifications 
of automotive protection for on-board electronics, having no exposed plates, electronic 
components or wires, or with the possibility of manual contact with them. 

ix. The electronic boards of the signs must be very well protected against moisture, by 
means of a bath of protective varnish. 

x. Regarding the wiring of the sign system, ideally these should communicate through a 
single cable that includes signal and power, which must be installed in the bodywork, 
in no case can it pass through the chassis. 

5.4.1 Variable Upper Front Sign 

All vehicles shall: 

i. Be equipped with the variable upper front sign to indicate the line number and the 
destination of the operated line, located in the upper center of the front panel of the bus. 

ii. Amber yellow should be adopted for the display of alphanumeric characters, facilitating 
visibility and legibility for users with low vision. The information must be readable by 
users placed within the field of vision of the message area, being legible at least 50 m 
away from the stopping point. The two line segments, projected horizontally on the 
ground at 65° on each side from the geometric center of the message area plane, limit 
this field of view. 

iii. The minimum length of the visible area of the electronic panel must be 1,350 mm. The 
height of the alphanumeric characters, which is the visible height of the panel, must be 
proportional to the height of the passenger compartment containing it, and never less 
than 150 mm. Exceptional cases must be pre-analyzed for DTPM approval. 

iv. If the construction design using LEDs is used, the panel must have a minimum number 
of 13 lines and 128 columns, guaranteeing the resolution of the characters and offering 
efficiency of legibility and understanding by the users. 

5.4.2 Variable Upper Rear Sign 

The vehicle must be equipped with: 

i.  A rear sign to indicate only the operated line number, located in the upper right corner 
of the rear panel. The sign must be conjugated with the upper front sign. The sign must 
comply with all the construction, technical and functional characteristics described in 
section 5.4. The minimum length of the visible area of the sign shall be 410 mm, and the 
minimum height of the viewable area of the electronic panel shall be 150 mm. 

ii. If the construction design using LEDs is used, the sign must have a minimum number of 
13 lines and 32 columns, with a line of at least five characters, to guarantee the 
resolution of the characters and offer efficiency of legibility and understanding by users. 
The sign must contain at least five characters. 

5.4.3 Front & Side Walk Sign 

The vehicle must be: 

i. Equipped with a side route sign and a front route sign, to inform the number of the 
operated line and a list of milestones or streets where the route runs. Such signs must 
display tour information consistent with the front top sign and the rear sign. 
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ii. The design of the sign must comply with the detail of the dimensions, specifications and 
location determined by the Graphic Standards Manual. 

5.4.4 Communication protocol 

The equipment of the bus must: 

i. Allow the correct operation of all the components installed on it, for which it must 
conform to the requirements of the integration protocol, described below, for 
communication between the controller of the LED signs of the bus and the computer on 
board the fleet management system. 

ii. The protocol must allow instructions such as the route and direction code to be sent 
from the on-board computer to the sign controller, so that the sign device selects the 
texts to be displayed on the signs. 

iii. The computer that will control the bus signs must be capable of containing or 
programming a communications protocol that allows the exchange of data with the on- 
board computer of the ancillary technological services to be installed on the buses, as 
specified in the following paragraph. 

 
5.4.4.1 Operating diagram 

When a service/direction is changed on the on-board computer, it will inform the sign 
controller of the new route. This data sent by the on-board computer will take precedence over 
any direct modification in the programming of the sign. The latter will be implemented by 
repeating every 60 seconds the sending of the service/direction information contained in the 
on-board computer. These operating schemes, addresses and structure of the communication 
packets are described in sections 1, 2, 3 and 4 of item 4.5 of the Technology Specifications 
Manual. 

 
5.4.4.2 Special wiring requested 

Two communication cables should be routed through the respective ducts, one between the 
sign controller and the cabinet, and one between the sign controller and the console. 

The characteristics of both cables should be identical and should consider 2 white and green 
colored conductors. In relation to the extension of the cables, at the end that enters the cabinet 
there must be at least 1 meter of cable left over and at the end of the console, there must be at 
least 50 cm of cable leftover; Both wires at the end of the sign controller should be 30 cm long 
to allow the installation of the connector to the sign controller. 

 
5.5 PANIC BUTTON 

The panic button for bus drivers of the Public Transport System is a security solution that seeks 
to protect the integrity and well-being of users and driving personnel. This system consists of a 
button located in a place hidden from users, but accessible to driving personnel, close to the 
steering wheel, which aims to alert emergency or risk situations when activated. This button 
must operate in closed-loop mode (activated by interrupting/opening the circuit). This button 
must be able to be removed if requested by the contract administrator, to be eventually 
replaced by a functionality of a ancillary technological service. 

5.5.1 Panic Button Associated Service 

When activating the button, a signal must be sent immediately to a central system, recording 
operator, service, License plates, and the date (yyyy-mm-dd) and time (hh:mm:ss) of activation, 
the same information must be sent to the central system when the button is deactivated, with 
the respective date and time of deactivation. The system must allow the visualization of these 
activations (and deactivations) in the control centers of each operator, i.e., the FOC (Fleet 
Operation Center) and the BMC (Bus Monitoring Center) a centralized visualization of all alerts, 
allowing filters by operator, service and PPU. 

The panic button service must have: 
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i. A platform that allows access to all recorded data in a centralized way. 

ii. A user management system, which allows to manage at least generalized access for 
DTPM staff and restricted access (limiting displayed buses) for operators. 

iii. A communications system must be in place that has the capacity to transmit activation 
and deactivation information to the central system in real time. 

iv. Within the platform, a digital dashboard to display alerts on the latest panic button 
activations (with the possibility of checking/closing by the COF or CMB operator once 
it has been managed). This visualization must allow filtering by operator, service and 
patent. 

v. The platform must have a reporting and analytics module, where the data can be 
differentiated according to operator, service and vehicle. The information must be 
available with the generated alerts (with all the information recorded). The information 
should be accessible both in real time and historical records. 

vi. Additionally, there must be a visualization that allows access to the level of operability 
of each panic button, or if a button has been activated for more than 2 hours, in order to 
be able to carry out corrective maintenance on the on-board equipment or manage with 
the personnel in charge of it. 

 
5.6 INTERIOR VARIABLE INFORMATION DISPLAY 

The vehicle must have, preferably at the front, at least 1 variable information screen so that it 
can be interfaced with the fleet management equipment. In the case of Type-C buses, they must 
install at least 1 screen in each section of the bus. The display must comply with the technical 
requirements set out in section 4.9 of the Technology Specifications Manual. 

5.6.1 Service associated with the interior variable information display 

The interior variable information display(s) that is installed must also have a service that allows 
the following to be carried out: 

i. A platform that allows you to remotely manage the videos and audios to be displayed 
on the screens remotely. It must allow the identification of the contents that are being 
displayed on the screens of each bus (image, video, audio, next-stop system, etc.), the 
frequency with which these are displayed and the "cumulative" duration of the content 
that is being displayed. 

ii. A user management system, which allows to manage, at least, generalized access for 
DTPM staff and restricted access (limiting displayed buses and content management 
permissions) for operators. 

iii. It is necessary to have a communications system that has the capacity to transmit in real 
time the content that is to be displayed to the different buses, reporting on the status of 
updating/downloading the content in each vehicle. 

iv. The system must allow the loading of content from the platform, the testing of the 
content in the different screen formats available, define which buses or group of buses 
you want to disseminate and disseminate/update the content remotely to the different 
buses, with a lag of less than 15 minutes. 

Additionally, there must be a visualization that allows access to the level of operability 
of each screen and the display of contents, in order to be able to carry out corrective 
maintenance to the on-board equipment or manage it with the personnel in charge of 
it. 

 
5.7 PA SYSTEM 

The vehicle must have: 

i. A public address system that allows the driver, the service of variable information 
screens and ancillary service systems to direct messages to passengers. 
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ii. It must integrate an amplification system and speakers for the passenger lounge and for 
the exterior of the bus in the door area. The sound amplification of the system's 
speakers must be able to adjust to the ambient noise conditions when the vehicle is 
providing the transport service. 

iii. It must comply with the technical specifications and installation conditions set out in 
section 4.8 of the Technology Specifications Manual. 

iv. In addition, consideration should be given to the installation of an extra speaker to the 
console to allow communication between the control centers and the driver in 
accordance with the following illustration 1: 

Illustration 1: Talking Communication Images 
 

 
5.8 SECURITY CAMERAS 

5.8.1 Equipment features 

A CCTV and NVR/DVR system must be available to have an audio-visual record of all events that 
occur on board during the operation and handling of the bus in terminals. Systems must meet 
the following requirements: 

i. The arrangement of the equipment associated with the on-board camera service must 
allow audiovisual information to be recorded inside and outside the bus, considering, 
at least, the following areas of interest: 

- Bus access doors, allowing to clearly see the passengers getting on and off the bus. 
In the case of access doors close to a validator, the moment of validation by 
passengers must also be allowed to be recorded. 

- Driver's compartment, for the resolution of incidents inside the bus and prevention 
of vandalism (for example, aggressions against the driver) allowing the entire 
environment of the driver's compartment to be visualized. 

- Passenger lounge, which allows you to view the entire passenger compartment and 
identify passengers involved in incidents. 

- Forward and backward view, which allows you to clearly visualize the license 
plates of vehicles located at a distance of at least 20 meters from the bus and 
visualize the users waiting at the bus stops. For this case, a resolution of at least 
720p or equivalent is expected with a sampling rate of 30 FPS or higher, with 0 LUX 
view capability using infrared. 

ii. The number of cameras, their distribution and arrangement must be such as to ensure 
compliance with the requirements described in this document and in section 4.6 of the 
Technological Specifications Manual, therefore, they must also be adapted to the 
different types of bus and areas of interest. It should be noted that the final disposition 
of the cameras will be approved by the Authority during the bus readiness process. 

iii. In addition, at least the front camera and the camera pointing at the driver's 
compartment must be of the IP type. 

iv. The equipment should be installed in places out of reach of passengers, in domes and 
camouflaged in the bodywork of the vehicle, ideally with vandal-resistant features. 

5.8.2 Camera Features 

In addition to what is described in section 4.6 of the Technology Specifications Manual, cameras 
shall: 
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i. Support at least 30 FPS, and have resolution of at least 720p or equivalent. For the 
purposes of the storage calculation, it should be considered that a configuration of 15 
FPS per camera will be used, leaving a margin to be able to cover the variations of the 
samples of the frames with dynamic bitrate (consider a minimum bitrate of 768 Kbps). 

ii. In the case of the camera pointing at the driver's compartment, a wide-angle lens must 
be included that allows a 120° view to allow the visualization of the driver's entire 
environment and the entrance door of the vehicle. 

5.8.3 On-board recording device 

Records recorded on the on-board device shall contain: 

i.  The license plate of the bus, company name, date, time, number and location of the 
camera. Consider setting up NTP services on cameras for synchronization of camera 
hours. This data must also be able to be viewed, in a configurable manner, when playing 
the logs both on the on-board device and on external devices. 

ii. Additionally, recorded logs must include information on the location of the bus through 
GPS coordinates, speed and orientation of the vehicle to be displayed on external 
devices. 

iii. The audio and video formats used must be based on one of the following standards: 
MPEG4 Part 2, MPEG Part 10 (ISO/IEC 14496-10) and/or ITU-T H.264. If you want to 
use an equivalent or higher one, you must request the approval of the Authority. 

iv. The devices must have automatic mechanisms for light compensation, gain and white 
balance, in order to carry out the audiovisual recording in different lighting conditions, 
during the day and at night. For 0 lux conditions, the infrared installation should be 
considered, the activation of which should be configurable. 

v. It must allow the viewing and/or downloading of the information through external 
devices of the stored records, such as laptops, tablets and smartphones. This connection 
must be possible via USB, RJ45, M12 ports or a local Wi-Fi network, depending on the 
applicable device. 

vi. The equipment must allow the extraction of the audiovisual recordings to external 
media, and provide the necessary software tools for the reproduction of the videos and 
the execution of the actions detailed in this chapter, outside the recording device. 

5.8.4 Service associated with NVR/DVR equipment 

The NVR/DVR equipment to be installed shall: 

i. Have the ability to stream video of the logs at the request of the control centers through 
a modem (3G, 4G or higher) and their respective antennas. The communication channel 
between the bus and the control panel must be encrypted to allow the secure 
transmission of the video transmission channel. This streaming must also be possible 
through the RJ45 or M12 ports. 

ii. The service associated with the NVR/DVR equipment must have the necessary 
communications to enable the real-time transmission that allows the online 
visualization of the images in the COF (Fleet Operation Center) and the CMB (Bus 
Monitoring Center). In order to be able to transmit in real time, it can be operated from 
any control center that has the authorization and, also, at the moment when the 
emergency button or pedal on board the bus is activated. 

iii. The NVR/DVR must have an interface for receiving GPS information via the NMEA 0183 
protocol. 

iv. The module must have physical and/or logical security elements that allow the 
extraction of audiovisual records only by authorized personnel. 

v. The equipment must have the capacity to store audiovisual information locally for a 
period of at least 90 days of operation. Once this period has elapsed, a circular recording 
process should be initiated in which the oldest information begins to be overwritten. 
The data transmission service must have the capacity to simultaneously transmit the 
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cameras of all buses for the Bus Monitoring Center (BMC) and for a proportion of the 
fleet for the Fleet Operation Centers (FOC). 

5.8.4.1 Features of NVR/DVR equipment 

i. The NVR/DVR shall have: 
- Signal inputs that allow you to receive the signal from the panic button or 

emergency button or pedal or from the console and can mark events in the videos. 
- Video outputs to allow the driver to view camera footage recorded in the system. 

ii. Additionally, there must be an authentication system using certificates and a 
public/private key system to ensure remote access to the camera system, using the 
necessary means to prevent external parties from taking control of it. This streaming 
must have the following characteristics: 
- Ability to start and pause the video. 
- Ability to select bus and cameras to be displayed. 
- Have parameters to manage the quality of the streaming, being able to vary at least 

the amount of FPS and bitrate. 

iii. You must have the software tools for local and manual inspection of stored records, 
allowing you to perform at least the following actions: 

- Reproduction of the audiovisual record. 

- Accelerated playback. 

- Simultaneous playback of one or more cameras. 

- Cut out sections of interest from the audiovisual record and store them as different 
records. 

iv. The local and remote software used for the visualization and administration of the 
system and the firmware and subsequent updates thereof must be delivered to the 
Authority and the corresponding transport operator in order to allow the proper use of 
the systems requested herein. 

v. The equipment must allow local and remote configuration of its parameters such as bus 
license plate, date (in YY/MM/DD format), time (in HH:MM:SS format), camera number 
and alerts. This information must be included in the recorded images. 

vi. Storage components must ensure a useful life that guarantees correct performance 
under the conditions of the environment, avoiding the use of mechanical components, 
such as hard disks (HDDs), which are more susceptible to vibrations and/or impacts. 
Persistent solid-state storage media, such as SSDs, memory cards, or hard drives with 
anti-vibration systems, should be used. 

vii. Both the storage media and the communication cards (e.g. SIMcard) among others that 
are part of the solution, must be protected from extractions by unauthorized persons. 

viii. It should be considered that the DVR/NVR/XVR must be able to operate under 
temperatures between -10°C to +70°C and 90% maximum relative humidity. If the DVR 
is in the cabinet, the ranges can be between -10°C to +50°C. 

ix. The on-board equipment associated with the service must have protection against 
moisture and dust that complies with at least the IP54 Degree of Protection, with the 
exception of the DVR/NVR module, which may be IP54 or IP41 if it is inside an 
enclosure. 

x. In the event that the location determined by the offerors for the cameras is compatible 
with D.S.122/1991 Art. 7 numeral 23 related to the use of convex mirrors, such cameras 
may be used for this purpose, being the responsibility of the operator the adequate 
integration of the equipment to comply with both requirements. 

 
 

 
5.8.4.2 Monitoring Conditions 

The monitor for interior display of the bus shall: 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF URBAN PUBLIC PAID PASSENGERS TRANSPORTATION SERVICES 

THROUGH BUSES 

Annex N°5 / Page 30 of 35 

 

 

i. Comply with the standard driving, reversing and open door behaviors described in 
section 4.6 of the Technology Specifications Manual. 

ii. A single monitor of at least 7" must be installed, preferably located on the driving panel 
in order to allow the interior of the bus to be viewed by means of security cameras. 
Mirrors shall be provided at all service doors to maintain visibility in the event of a 
failure of the camera system. To do this, you must allow the manual selection of up to 4 
cameras to be displayed or allow the alternative of camera rotation. 

5.8.4.3 System for recording images captured by security cameras 

The manufacturer shall have a storage system for the images captured by all cameras defined 
in section 5.8.1. This system must be in a cabinet inside the bus specially dedicated to its storage 
and installation. The technical specifications of the recording system are described in section 
4.7 of the Technology Specifications Manual. 

 
5.9 USB CHARGERS 

Buses must have: 

i. A minimum of USB charging ports for passengers and driver, each with a minimum 
capacity of 1[A]. Half of the USB ports should be Type-A and the other half should be 
Type-C. 

ii. At least one USB port shall be installed for every two seats, which may be installed 
halfway up the interior panels of the bus next to the seats, at the top of the bus where 
the design permits and no more than 1.2 [m] from the upper edge of the seat back, or, 
on the vertical pillars of the bus. They must comply with the necessary mechanical 
characteristics to withstand intensive use and have protections to prevent damage to 
electronic devices. For this case, the total calculation of seats must take into account the 
folding seats. 

iii. The bus power supply must consider the possible simultaneous use of all USB chargers 
and have the safety mechanisms that prevent a voltage surge and consequently damage 
to the equipment being charged. 

 
5.10 ON BOARD WIFI 

The Manufacturer shall have: 

i. At least one wireless router equipment for the delivery of Internet connectivity to bus 
passengers that has an access control system, preferably located in the space inside the 
vehicle conditioned for the installation of electronic equipment. This router must have 
a log that allows users to report on their use of the network. 

ii. This equipment must allow, through the incorporation of at least two SIM cards and the 
use of an ethernet network, connection to Internet network. In addition, the equipment 
must allow the management of the time of use and the volume of bandwidth. 

iii. Finally, the equipment must have the functionalities, type of service, security 
precautions and minimum characteristics of the router described in section 4.11 of the 
Technology Specifications Manual. 

 
5.11 TELEMETRY AND CAN BUS INTERFACE 

In order to control bus operation parameters, battery status and manage maintenance actions, 
among others, buses must have a CAN BUS data exchange system capable of communicating 
with the multiple ECUs (Electronic Control Units) of the vehicle in accordance with the SAE 
J1939 standard. 

All the necessary documentation must be provided about the data structures, PGNs, SPNs, 
communication protocols, standard to which it is attached, dictionaries and any other element, 
information and documentation necessary for the capture, interpretation and processing of the 
information provided in the CAN BUS. 

Access to at least the following general data should be ensured: 
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i. Energy consumption in [kWh/km]. 
ii. Energy consumed [kWh]. 
iii. Instantaneous speed [km/h]. 
iv. Idling time [h]. 
v. Kilometers traveled / odometer [km]. 
vi. Performance (e.g. for electric vehicles, the distance travelled per unit of energy 

consumption [km/kWh]) may be considered). 
vii. Available range [km]. 
viii. Traction system status (alerts and fault display). 
ix. Air suspension system status (alerts and fault display). 
x. Transmission system status (alerts and fault display). 
xi. Brake system status (alerts and fault display). 
xii. Status of ABS and EBS systems (fault alerts and display). 
xiii. Door system status (door brake, alerts and fault display). 
xiv. Air conditioning system status (activation, temperature, alerts and fault display). 
xv. Status of the emission after-treatment system. 

In addition, access to specific data from the battery and charging systems of the electric bus 
must be guaranteed: 

a) Voltage [V] and current [A] of each battery pack (sample rate 2Hz). 
b) Voltage [V] and current [A] of motor generators (sampling rate 2Hz). 
c) Voltage [V] and current [A] of electrical accessories: AA compressor, service-steering, 

air compressor (sampling rate 2Hz). 
d) Temperature [◦C] of each battery pack (sample rate 0.5Hz). 
e) Temperature [◦C] of battery pack cell (sample rate 0.5Hz). 
f) Voltage [V] and current [A] per battery pack cell (2Hz sample rate). 
g) Battery Pack State of Charge (SOC) [%] (sample rate 0.5HZ). 
h) Battery pack health status (SOH) [%]. 
i) Energy available in the battery pack [kWh]. 
j) Battery charge cycle count. 
k) Charging processes (connection to charger, charging power [kW]). 
l) Status of charging processes (alerts and fault display). 
m) Load system status (alerts and fault display). 
n) Battery status (alerts and fault display). 
o) Status of battery systems (alerts and visualization of faults). 

The data must be provided to the Authority, or its designee, access at no additional cost and 
without restriction of any kind, to all data and information coming from the CAN BUS data 
system and vehicle ECUs. 

5.11.1 Access via physical interface on the bus 

Access to telemetry data and information must be allowed physically by enabling it through a 
J1939 Communication port or a higher standard that allows connection to the CAN BUS 
network, located both in the driver's cab and in the cabinet or rack of the on-board equipment 
in the free space for the installation of electronic equipment. This connector should allow a 
sampling rate of all variables of at least 0.5 Hz. 

5.11.2 Platform and data service associated with the CAN BUS Interface 

A service should be considered that has a web platform that allows access to all the data 
generated centrally by the CAN BUS, recording for each piece of data the date (yyyy-mm-dd) 
and time (hh:mm:ss) of data generation and transmission/reception of the data and also 
identifying the bus and the operator. and aggregate vehicle operation information. 

This service should allow you to do the following: 

i. Remotely and in real time access the information of the different variables and 
parameters of the vehicle's CAN BUS telemetry. 

ii. Access historical information (5 years) of the different variables and parameters of the 
vehicle's CAN BUS telemetry for raw data. It must be possible to filter data by different 
criteria (variable, date, vehicle, among others) and download them. 
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iii. Define and visualize aggregate variables relevant to the operation, maintenance and 
management of the vehicle, such as: 

a. Energy consumed [kWh] 
b. Average speed [km/h] 
c. Kilometers travelled [km] 
d. Performance [km/kWh] 
e. Evolution of Health Status (SoH) [%] 
f. Charge Cycles [#] 

iv. Historical information should be stored throughout the life of the vehicle. It must be 
possible to filter data by different criteria (variable, date, vehicle, among others) and 
download them. 

v. Access a reporting and analytics module where data can be differentiated according to 
fleet and vehicle. Information about a complete route must be available, with the alarms 
generated, the time and the speed. It must be possible to filter data by different criteria 
(variable, date, vehicle, among others) and download them. 

vi. Access a module for alerts and visualization of faults, which allows you to review the 
different alerts generated by the vehicle's CAN BUS telemetry and historical information 
about them. It must be possible to filter data by different criteria (variable, date, vehicle, 
among others) and download them. 

vii. Access to a module that allows the visualization of the charging processes associated 
with the vehicle, identifying charging cycles, charging times, charging power, evolution 
of the level of stored energy, evolution of the state of charge, among others. It must be 
possible to filter data by different criteria (variable, date, vehicle, among others) and 
download them. 

viii. A user management system, which allows you to define and manage the different 
permissions for each type of user (DTPM must have access to a system administrator 
profile that allows you to perform these configuration tasks and unlimited access to 
information) and the creation of unlimited users. In the case of a platform shared 
between different operators, it must be possible to restrict access (limiting the data 
display to your fleet of buses). 

ix. A communications system must be in place that has the capacity to transmit CAN BUS 
telemetry data and information from the different buses in real time. In the event of 
intermittent communications, the system must be able to store the data locally on the 
vehicle and then send it once the communications are retrieved. The platform's central 
system must be able to correctly process this information for the purposes of historical 
information analysis. 

 
5.12 POWER AVAILABILITY 

The various technological devices that will be installed on the buses require: 

i. Electrical power, which must be provided by the bus's electrical system. Therefore, in 
the design of the bus, the consumption of these devices must be considered in order to 
ensure their normal performance, as well as the normal operation of the bus. 

ii. In addition to what is indicated in section 4.10 of the Technological Specifications 
Manual, by way of reference, Table No. 4: Typical referential consumption of the 
components to be installed on the bus details the energy consumption of different 
technological components: 

Table N°4: Typical reference consumption of the components to be installed on the bus 
 

Module 
Maximum Power 
Consumption (W) 

On-board computer and communications module 50 

Validation Devices 60 

Passenger Counting Devices 30 

User Information System 30 
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iii. The bus must have a solution that allows the increase in energy delivery in the event 
that the electrical consumption of the different systems that are enabled demands so. 
This energy augmentation solution must be included in the design. 

iv. The connection point must be established in the vehicle before the electrical outlet, in 
order to isolate residual electrical currents (interference). In addition, each power 
outlet must be protected against short circuits and current surges. 

 
5.13 ELEMENT PROXIMITY DETECTION SYSTEM 

In addition, offerors must incorporate a proximity detection system for elements that are 
typically on a road to prevent collisions and ensure the safety of the driver and passengers, 
alerting the driver of situations of danger of collision. These include vehicles, pedestrians, 
cyclists, and others. In this regard, the system must comply with the following: 

i. Provide alerts for the following situations: 
- Forward collision warning with vehicles, pedestrians and/or cyclists. 
- Forward Reckless Distance Warning against vehicles. 
- Alert about the existence of pedestrians or cyclists in the blind spots on the side 

of the bus. 
- Warn of the risk of collision with pedestrians and cyclists in the side blind spots 

of the bus. 

ii. Alerts shall have visual and audible indications in the range of vision of the driving 
personnel without hindering the safe and proper operation of the bus: 

- It must be possible to differentiate the types of alerts, in at least two levels of 
warning, this must be accompanied by the functional description, differentiating 
between a warning signal that indicates a preventive action and an imminent 
collision signal that indicates the need for immediate measures. 

- Warning levels can be differentiated by the color of the warning light and by the 
activation of an audible signal or not. 

iii. The system must be upgradable so that functional improvements can be implemented 
later. 

iv. The system(s) shall have an interface to share the issuance of these alerts with a fleet 
management system or other similar system. For this purpose, it must have a standard 
interface (CAN BUS, RS232, ethernet, etc.) and provide the communication protocols for 
proper reading. When connecting such an interface, you must ensure that it does not 
affect the remaining functions of the vehicle and that communication between 
components is not affected or interrupted. 

v. The devices to be installed must be properly integrated into the bus and must comply 
with the requirements described in sections 5.2.3 and 5.3, leaving their connection 
interface available in the cabinet or rack and channeling the cables appropriately. 

vi. Equipment associated with this service, such as sensors and cameras, must be mounted 
safely (e.g., car wash, manual exterior cleaning). It must be ensured that no signal 
system necessary for operation is covered or rendered useless. In addition, the sensors 
should be installed in such a way that they can be easily installed and removed. 

vii. The sensor system must be installed in such a way that the sensing height required for 
operation is maintained at all times, regardless of the normal vehicle leveling processes 
during operation. 

viii. The assistance system should perform a self-check after each reboot and indicate that 
it is ready to go. 

ix. The system must monitor itself during operation and immediately report errors and 
faults via the integrated display. 

x. The equipment must comply with the minimum standards of degree of protection 
described in this document. 

xi. All necessary documentation regarding installation must be provided, including 
calibration and steps for each vehicle manufacturer/model/type, maintenance, and 
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operation of the element proximity sensing system. Drawings of the circuits and 
location of the electrical components must be attached. 

5.13.1 Service associated with the proximity detection system of elements 

The proximity detection system shall have a web platform service that allows DTPM and the 
operator to have access to the data generated by the system and to information processed for 
the management of the security of the system. The date (dd-mm-yy) and time (hh:mm:ss) of 
data generation and transmission/reception of the data must be recorded for each piece of data, 
as well as identifying the bus and the operator. Adding related information to driving personnel 
should be allowed. 

This service should allow you to do the following: 

i. Remote and in real time access to all the data and information recorded by the element 
detection system. It must be possible to filter data by different criteria (variable, date, 
vehicle, among others) and download them. 

ii. Access historical information (5 years) of the different variables and parameters of the 
proximity detection system for raw data. It must be possible to filter data by different 
criteria (variable, date, vehicle, among others) and download them. 

iii. Access to a driving evaluation system, which delivers a score associated with the 
performance of the personnel, which allows the identification of opportunities for 
improvement associated with driving safety. It must be possible to filter data by 
different criteria (variable, date, vehicle, among others) and download them. 

iv. Access to a module that allows you to identify the level of operability of each device, 
identifying if it is fully functional, if it requires any level of maintenance or 
configuration. A record must be kept of the moment when a malfunction or 
misconfiguration is identified and alerts must be displayed to allow the correct 
management of the availability of the system. 

v. Define and visualize aggregated variables (by dates, by time, by vehicle, by fleet, by 
location) relevant to the operation and management of driving safety, such as: 

- Number of alerts generated. 
- Frequency of alerts generated. 
- Historical information should be stored throughout the life of the vehicle. It must 

be possible to filter data by different criteria (variable, date, vehicle, among 
others) and download them. 

vi. Access a reporting and analytics module where data can be differentiated according to 
fleet and vehicle. Information about a complete route must be available, with the alarms 
generated, the time and the speed. It must be possible to filter data by different criteria 
(variable, date, vehicle, among others) and download them. 

vii. A user management system, which allows you to define and manage the different 
permissions for each type of user (DTPM must have access to a system administrator 
profile that allows you to perform these configuration tasks and unlimited access to 
information) and the creation of unlimited users. In the case of a platform shared 
between different operators, it must be possible to restrict access (limiting the data 
display to your fleet of buses). 

viii. A communications system must be in place that has the capacity to transmit data and 
information from the proximity detection system of bus elements in real time. In the 
event of intermittent communications, the system must be able to store the data locally 
on the vehicle and then send it once the communications are retrieved. The platform's 
central system must be able to correctly process this information for the purposes of 
historical information analysis. 

 
5.14 ENERGY EFFICIENCY AND RIDE QUALITY SYSTEM 

An energy efficiency and ride quality or eco-driving system to assist the driver in delivering a 
safe, comfortable and efficient journey. This, delivering information to the driver that feeds 
back the operation of the bus through its parameters and recording historical information for 
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later analysis. For this, it is expected that the eco-driving system will have, at least, the 
characteristics described below. 

i. The eco-driving system must measure and record at least the following bus variables: 
- Braking intensity. 
- Hard braking. 
- Acceleration. 
- Sudden acceleration. 
- Speed. 
- Speeding. 
- Energy consumption. 
- Over-rev rate. 
- Idle. 

ii. The system should alert the driver to the following information: 
- Sudden braking detection. 
- Sudden acceleration detection. 
- Sharp turn detection. 
- Speeding. 
- Optimal driving performance. 
- About revolution. 

iii. Alerts must have visual and auditory indications in the driver's range of vision, without 
hindering the safe and proper operation of the bus, these must be able to be deactivated. 

iv. The system(s) shall have an interface for sharing the collected information with a fleet 
management system or other similar system. For this purpose, it must have a standard 
interface (CAN BUS, RS232, ethernet, etc.) and provide the communication protocols for 
proper reading. 

v. The devices to be installed must be properly integrated into the bus and the 
requirements described in sections 5.2.3 and 5.3 must be complied with, leaving their 
connection interface available in the enclosure and channeling the cables 
appropriately. 

 
5.15 USER COUNTER SYSTEM 

The bus must have a space enabled above each of the doors that allows the installation of 
sensors for the counting of users, for this it must: 

i.  Provide a space above each of the doors for the installation of these devices, also 
considering the ducts for wiring from each of the doors to the cabinet or rack. 

ii. A maximum size for the installation/assembly of these devices which should be 300 mm 
x 100 mm x 100 mm. 
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ANNEX N°6: PASSENGER TRANSPORT EXPERIENCE FORM 
 

 

OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 
 

 
The Offeror shall complete the information indicated in Tables No. 1 and No. 2 of this annex 
concerning the experience it has in a passenger transport operation with buses, in public or 
private transport services -rural, urban or interurban-, in the same country, in the last ten (10) 
years, which will be evaluated in accordance with the provisions of article 5.3.1. of the public 
tender rules, in accordance with the provisions of Document 6 of article 4.1.2 of the public 
tender rules. In the event that the number of buses varies during the same year, the maximum 
number of buses operated during that year must be indicated. 

To support the information provided in the aforementioned tables, the Offeror must submit the 
document or documents containing the corresponding authorizations or registrations granted 
by the competent transport authority, or the certificate or document that said authority, 
national or foreign, delivers for this purpose, indicating the number of buses operated each 
year. Or by letters signed by the legal representatives, or their designees, of the companies or 
entities to which the respective transport services have been provided. In all cases, the 
document submitted must include the contact information of the issuer, including the name of 
the contact person, telephone number and email. The Ministry reserves the right to check the 
respective references. 

 
In the event of declaring experience indirectly, through its partner or shareholder with the 
largest stake, or its subsidiary or company in which the Offeror controls more than 50% of the 
voting capital or shares, as applicable, an affidavit must be submitted regarding the status of 
shareholder or holding company of the Offeror. or subsidiary company of the Offeror, or copy 
of the articles of incorporation or its modification or of any document or certificate that 
unequivocally accounts for the relationship of ownership or control over the Offeror or the 
Offeror with respect to its subsidiary company, as defined in Article 86 of Law No. 18,046, or 
companies in which it controls more than 50% of the voting capital or shares, as applicable. The 
Ministry also reserves the right to verify this information. 

 
In accordance with the provisions of section 5.3.1 of the public tender rules, experience that is 
not supported by background information or supporting documents will not be considered. 
Consequently, if no background information is presented to prove the experience or if 
background information is presented that is not sufficient to prove that the Offeror, its partners 
or shareholders, or its subsidiary, as defined in Article 86 of Law No. 18,046, or companies in 
which it controls more than 50% of the voting capital or shares, as the case may be, has 
provided the transport service declared on the form, such experience will not be considered in 
the evaluation. Notwithstanding the foregoing, if the Ministry finds that this information is 
erroneous or inaccurate in any of the documents submitted, the offer will be declared 
inadmissible. 

 
The documents must be attached to this form, and must contain the details of the number of 
buses, the date of issue of each document, and the document number. 
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Table N°1: General information about bus operation 
 

 
Country in which the buses operated 

 

Name of the legal entity accrediting 
experience 

 

% participation in the consortium 
(if applicable) 

 

 
 

Table N°2: Information on bus operations by year 
 

 
Year 

 
Service 

(Public or 
Private) 

Type of 
service (rural, 

urban or 
interurban) 

City(s) or 
Transportation 

System 
operated 

 
Number of 

buses 
operated 

Document(s) that 
accredit it 

(indicate: document 
type; date; file 

name) 

2014      

2015      

2016      

2017      

2018      

2019      

2020      

2021      

2022      

2023      

 
 

[Consortium only] The Offeror declares under oath that the company [*], with which the 
experience is accredited, will actively participate in the operation of the Concessionaire 
Company, which may be supervised at any time by the Ministry. 

 
 
 
 

 
OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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ANNEX N°7: ABOUT THE BUS FLEET 

 

OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 
1. New Buses 

 
The Offeror must indicate in Table No. 1 the new electric buses that will make up its Base 
Operating Fleet (BOF) and its Reserve Fleet (RF). 

To complete the table, the number of new buses that will be part of the BOF and the RF must be 
indicated, identifying the name of the fleet Supplier, the bus manufacturer (indicating chassis, 
bodywork and engine manufacturer), and the type of bus (A or B). It is noted that each Offeror 
may consider A1 or A2 and B1 or B2 buses, to the extent that they meet the specifications of 
Annex No. 5 of these rules (length and seats, among others). In particular, it should be bear in 
mind that, in the event that the Offeror offers class A2 buses, the length of such buses may not 
exceed 10 meters. 

 

 
Table N°1: New buses for BOF and RF 

 

 
ID 

 
Supplier 

Manufacturer 
(chassis/bodywor 

k/engine) 

Bus type 
(A1, A,2, B1, 

B2) 

Number of 
BOF buses 

Number of 
RF buses 

 
Total 

1       

2       

…       

Total    

 

2. Buses from the assignment of supply contracts assigned as Base Operating Fleet 

(BOF) or Reserve Fleet (RF) 
 

The Offeror must indicate in Table No. 3 the number of electric buses that will make up its Base 
Operating Fleet and its Reserve Fleet from supply contracts. For the above, it must take into 
consideration the distribution of the buses of supply contracts among the Service Units detailed 
in Annex No. 18. 

Below is a summary of the distribution of the supply buses assigned to the BOF and RF of each 
Service Unit. 

Table 2: Distribution of buses from supply contracts assigned as BOF or RF by Service 
Unit 

 

Bus 
typology 

Propulsion system US14 US15 US16 US17 US18 

B2 Electric 205 0 0 0 107 

B2PAL Diesel 0 0 0 108 11 

C2 Diesel 158 100 87 95 149 

TOTAL 363 100 87 203 267 

 
 

Taking into consideration the aforementioned information, the Offeror must complete Table 
No. 3, indicating how many buses from the assignment of supply contracts, indicated in Table 
No. 2, will be used as Base Operating Fleet, and how many will be used as Reserve Fleet. 
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In this sense, you must fill in the boxes in the columns called "Number of BOF buses" and 
"Number of RF Buses" in Table No. 3, so that the sum of the boxes corresponding to both 
columns is equal to the total number of buses assigned to the corresponding Service Unit, 
indicated in Table No. 2. 

Table N°3: Distribution of buses from supply contracts in BOF and RF 
 

Bus typology Propulsion system Number of BOF buses Number of RF buses 

B2 Electric   

B2PAL Diesel   

C2 Diesel   

Total buses from assignments of supply 

contracts 

  

 
 
 
 

 

OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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ANNEX N°8: BUS MANUFACTURER'S EXPERIENCE FORM 

 

 

OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

MANUFACTURER:    

CHASSIS BRAND:    

ENGINE BRAND:    

BODYWORK BRAND:    

 
1. Overall Manufacturer Experience 

Next, indicate the number of buses produced and delivered to third parties under any title, such 

as sale, lease, leasing, among others, from January 1, 2016 to December 31, 2023, with the same 

combination of chassis brand, engine brand and bodywork brand as the electric propulsion type 

buses committed to in your offer. 

In order to support the information provided, contact details that can corroborate the 
information must be provided. 

 

 Company or institution to which the buses were 

delivered 

 

 
Number of buses  

N° 

Name of 

company/i 

nstitution 

 
Country 

Contact Information 

(Name, Title, Phone 

and/or Email) 

1     

2     

3     

4     

...     

 
Rows can be added to the form if necessary. The evaluation committee will only consider the 

data reported in the table above, in sequential order – starting from row 1 – until the number 
of 10,000 buses is completed. No additional data will be considered. 

 
2. Manufacturer's Experience in Urban Public Transport 

 
Next, indicate the number of buses produced and delivered to third parties under any title, for 

urban public transport, outside the country of manufacture of the chassis and bodywork, in the 

period from 1 January 2016 to 31 December 2023, with the same combination of chassis brand, 

engine brand and bodywork brand as the buses included in your offer, all corresponding to the 
same type of propulsion offered. 

 

 Company or institution to which the buses were 

delivered 

 

 
Number of buses  

N° 

Name of 

company/in 

stitution 

Coun 

try 
Contact Information (Name, 

Title, Phone and/or Email) 

1     

2     

3     
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4     

...     

 
Rows can be added to the form if necessary. The evaluation committee will only consider the 
data reported in the preceding table, in sequential order – starting from row 1 – until the 

number of 6,000 buses is completed. No additional data will be considered. 

 
 

3. Affidavit 

I declare that the information described in this form is true. 
 
 
 
 
 
 

 

MANUFACTURER NAME 
 
 
 
 
 
 

 
OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE OR AGENT FIRM 
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ANNEX N°9: BUS DESCRIPTION AND ENERGY EFFICIENCY FORM 

 

OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

MANUFACTURER:    

BUS TYPE (A1/B2):    

 

 
1. Description of the bus(es) 

 
In order to know the bus offered, it is requested to complete the following form for each of the 

new buses contemplated in the offer. The lack of completeness of any of the fields will imply the 
inadmissibility of the offer. 

 

 

TECHNICAL IDENTIFICATION OF THE BUS 

Brand  

Model  

CHASSIS 

Brand  

Model  

BODYWORK 

Brand  

Model  

Total Passenger Capacity [N°]  

N° Seats incl. Driver  

Type (Low-Floor/Low Entry)  

ELECTRIC MOTOR 

Brand  

Model  

Maximum Power - kW  

Maximum Torque - Nm  

POWERTRAIN 

1st Axis [Make/Model]  

2nd Axis [Brand/Model]  

3rd Axis [Make/Model]  

Transmission [Make/Model]  

Differential [Brand/Model]  

HIGH VOLTAGE BATTERIES 

Brand  

Technology  

Total Capacity – [kWh]  

Load Type –[Connector]  

SOH [%] Estimated to Delivery  

SOC [%] Estimated to Delivery  

% Minimum Discharge  

% Maximum Charge  

HVAC/AIR CONDITIONING SYSTEM 
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Brand  

Model  

Power [BTU]  

Energy Consumption [kWh]  

BRAKE SYSTEM 

Brand / Model  

Brake Type  

ABS [Brand]  

EBS [Brand]  

Regenerative System [YES/NO]  

 
 

2. Energy consumption 

 
It is requested to indicate the result of the energy consumption measurements carried out by 

means of the driving cycle called "TS-STGO Cycle", which represents the operation of an urban 

bus in the city of Santiago. The measurements must be carried out in accordance with the 

"Technical Protocol to Obtain Energy Consumption in Urban Public Transport Buses of the City 

of Santiago" approved by Exempt Resolution No. 2243, of 2018, of the Ministry of Transport 

and Telecommunications and its amendments1. In the case of buses other than those mentioned 
in this protocol, a similar procedure must be used. 

Measured energy consumption must be reported in units of kilowatt hours per kilometer and 

in megajoules per kilometer using, where relevant, the data indicated in the National Energy 

Balance for the year 2020 published by the Ministry of Energy on the www.energia.gob.cl/ 

website. 

Energy consumption cycle "TS STGO" (𝐶𝐸𝑘𝑤ℎ/𝑘𝑚):    [kWh/km] 

Power consumption cycle "TS STGO" (𝐶𝐸𝑀𝑗/𝑘𝑚):   [MJ/km] 

 
To prove the above, you must attach a certificate issued by the laboratory in which said 
consumption was measured. 

 
3. Range Calculation 

 
It is requested to indicate the result of the autonomy calculation (A) based on the 

measurements referred to in the preceding paragraph, according to the following formula: 
 

 

 
Where: 

𝐴 = 
𝐶𝑎𝑝 

 
 

𝐶𝐸𝑘𝑤ℎ/𝑘𝑚 

Cap: is the energy capacity of the battery pack [kWh] 

𝐶𝐸𝑘𝑤ℎ/𝑘𝑚: This is the energy consumption detailed in paragraph 3 of this document on 

energy consumption. 

 
Calculated range (A):  [km] 

 
 
 
 
 

 

1 Available at the link: https://www.leychile.cl/Navegar?idNorma=1121384. 

http://www.energia.gob.cl/
https://www.leychile.cl/Navegar?idNorma=1121384
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OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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ANNEX N°10A: AFFIDAVIT OF COMPLIANCE WITH REQUIREMENTS REGARDING 

BUSES 

 
OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 

 
In [ city ], on [_day  ] of [  month  ] of [_year_], I, [ name ], 
[ identity card/passport ], acting on behalf of the above-named Offeror ("Offeror"), 

declare under oath that: 

 

 
First, the Offeror declares that the new electric buses committed in its Offer will fully comply 

with the technical specifications of Annex No. 5 of the Public tender Rules, and the applicable 

current regulations. 

 
Second, the Offeror declares that both the charging infrastructure and the charging strategy 

that will be implemented for the operation of the buses are known and accepted by the bus 

manufacturer(s), will allow the correct provision and continuity of services, and will not have 

negative impacts on the durability and degradation of the batteries, or on buses in general. 

 
Third, the Offeror declares that, in the event that its offer is awarded and once the concession 

contract has been signed, it will sign the relevant lease agreements with an option to purchase 

and will fully comply with the requirements set forth in the terms and conditions and the MTT 

for this purpose, in accordance with the minimum content established for the supply contracts 

to be signed. 

 
Fourth, the offer that, among other documents, comprises this affidavit, is serious, truthful and 

complies with all the administrative, technical and economic requirements required by the 

public tender rules for a offer to be considered valid and admissible. 
 
 
 
 
 

 
OFFEROR NAME 

NAME OF REPRESENTATIVE 

REPRESENTATIVE SIGNATURE 
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ANNEX N°10B: AFFIDAVIT OF THE BUS SUPPLIER 
 

 
OFFEROR NAME: ____________________________________________________________ 

SERVICES UNIT: ____________________________________________________________ 

OFFER NUMBER: __________________________________________________________________ 

BUS SUPPLIER NAME: ____________________________________________________________ 

IDENTIFICATION OF THE 

TERMINAL(S): 

 
____________________________________________________________ 

 
 

 
In [   city  ], on [_day ] of [ month ] of [_year_], I, [  name ], 

[ identity card/passport   ], acting in the name and on behalf of the Bus Supplier 

[  company name  ] ("Lessor"), both domiciled in [ street, number, 
office    , city ,   country   ], I declare under oath that: 

 

 
First, I have sufficient power of attorney to make this affidavit on behalf of the Bus Supplier. 

 
Second, my client has entered into an agreement with the Offeror identified above, which 

establishes the technical and commercial conditions for the supply of the electric buses that will 

operate at the terminal identified at the top of the declaration. This Agreement shall remain in 
force for as long as the respective offer is in force and shall be automatically extended if the 

term of the offer is renewed. 

 
Third, my client declares that the new electric buses committed to the Offeror will fully comply 

with the technical specifications of Annex No. 5 of the Public Tender rules, and the applicable 

current regulations. 

 
Fourth, my client is aware of and accepts the charging infrastructure and charging strategy that 

will be implemented for the operation of the electric buses that are the subject of the agreement, 

and declares that both the infrastructure and the charging strategy are adequate to allow the 

correct provision and continuity of services, and will not have negative impacts on the 
durability and degradation of the batteries, or on the bus in general. 

 
Fifth, my client knows and accepts that the buses will be presented by the Offeror in a public 
tender process before the Ministry of Transport and Telecommunications of the Republic of 

Chile, and if awarded, they will be used for public transport in that country. It knows and accepts 

that this is a competitive process, so it is especially committed to respecting the regulations of 

free competition, established in Decree Law No. 211 of 1973 that Establishes Rules for the 

Defense of Free Competition, in all its actions related to this tender and the agreement with the 
Offeror. 

 
Sixth, my client knows and accepts, without conditions, that this affidavit is intended to support 

the seriousness of the offer submitted by the Offeror individualized above, in the Public Tender 

for the Concession of the Use of the Roads for the Metropolitan Public Transport System 

(approved by Resolution [**N°**], of 2023, of the Ministry of Transport and 
Telecommunications). Therefore, the Bus Supplier acknowledges that this declaration does not 

create any rights in its favor. 
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SUPPLIER NAME/COMPANY NAME 

SUPPLIER REPRESENTATIVE NAME 

SUPPLIER REPRESENTATIVE SIGNATURE 

 
 
 
 
 
 
 
 

The legal status of the Supplier's representative appears in 
 

 , an authorized copy of which is 
attached to this affidavit. 
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APPENDIX Nº11: AVERAGE ANNUAL EXPENDITURE ON PERSONNEL (AAEOP) 
 

 
OFFEROR NAME:    

SERVICES UNIT:    

OFFER NUMBER:    

 
 

 
In [  city ], on [ day ] of [ month ] of [_year_], I, [ name ], 
[ identity card/passport ], acting in the name and on behalf of the above-named 

Offeror ("Offeror Name"), declare that the minimum average annual expenditure on operating 

personnel* of this offer will be**:   Unidades de fomento. 

 
*The value offered must correspond to the total number of operating personnel. 
** The value offered must be indicated in numbers and letters. Example: 1,100.5 UF and one 
thousand one hundred point five Unidades de fomento. In the event of a discrepancy, the value 
expressed in letters will prevail. 

 
 
 
 
 
 
 
 
 
 
 
 
 

OFFEROR NAME 

REPRESENTATIVE NAME 

REPRESENTATIVE SIGNATURE 
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ANNEX N°12: AFFIDAVIT OF SUPPLY OF ENERGY AND/OR FUELS 
 

 

OFFEROR NAME: ____________________________________________________________ 

SERVICES UNIT: ____________________________________________________________ 

OFFER NUMBER: __________________________________________________________________ 

NAME OF ENERGY AND/OR FUEL 

SUPPLIER: 

 
____________________________________________________________ 

TYPE OF ENERGY and/or FUEL: ____________________________________________________________ 

 
 

 
In [  city  ], on [ day ] of [ month ] of [_year_], I, [ name ], 
[ identity card/passport ], acting in the name and on behalf of the [energy/fuel] 

Supplier [  company name   ] (hereinafter the "Supplier"), both domiciled in 

[  street, number, office  ,  city ,     country   ], I declare under 

oath that: 
 

 
First, I have sufficient power of attorney to make this Affidavit in the name and on behalf of the 

Supplier. 
 

 
Second, we have received and evaluated the information and documentation submitted by the 

Offeror regarding the public tender process, the operating model, the buses, the terminals and 
the charging infrastructure that the Offeror has considered. 

 

 
Third, there is the technical feasibility to supply  [ type of fuel/energy ] necessary for 

the operation, according to the number of buses and charging infrastructure detailed in Table 

No. 1, within [  ] months,1 counted from the date of signing the concession contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 This period may not exceed nine (9) months from the date of signing the concession contract. 
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Table N°1 
 

 
Terminal 

Number 

of buses 

Number of 

charging 

stations/chargers 

 
Propulsion 

technology 

Power required 

in MW for 

electrical 
infrastructure 

Other 

comments 

      

      

      

 
 
 
 
 
 
 

 

SUPPLIER NAME/COMPANY NAME 

SUPPLIER REPRESENTATIVE NAME 

SUPPLIER REPRESENTATIVE SIGNATURE 

 
 
 

 
The legal status of the supplier's representative appears in 

 

 , an authorized copy of which is 

attached to this affidavit. 
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ANNEX N°13: AFFIDAVIT OF INSTALLATION OF CHARGING INFRASTRUCTURE 

 

 
OFFEROR NAME: ____________________________________________________________ 

SERVICES UNIT: ____________________________________________________________ 

OFFER NUMBER: ____________________________________________________________ 

 

 
In [  city ], on [ day ] of [ month ] of [_year_], I, [ name ], 
[ identity card/passport ], acting in the name and on behalf of the above-named 

Offerer, declare under oath that: 
 

 
First, the Offerer declares that for the correct provision of transportation services, it requires 

the installation of charging infrastructure in the terminals indicated in Table No. 1, with respect 

to the technologies indicated therein: 

 
Table N°1 

 

 
 

Terminal 

 
Number of 

buses 

 
Number of 

charging 
stations/chargers 

 
Propulsion 
technology 

Power 
required in 

MW (in case of 
electrical 

infrastructure) 

 
Other 

comments 

      
      
      
      
      

 

 
Second, the Offerer has reviewed and evaluated the information contained in Appendix No. 11 

of the concession contract, on the purposes and requirements of the charging infrastructure for 

buses, declares that the infrastructure will be installed within a maximum period of nine (9) 

months from the date of signing the concession contract, and will fully comply with the 

purposes and requirements established in Appendix No. 11 of the contract, as well as any other 

applicable regulations. Therefore, it releases the Ministry of Transport and 

Telecommunications, the Undersecretary of Transport and the DTPM from any liability arising 

from damage related to said infrastructure. 
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OFFERER NAME 

REPRESENTATIVE NAME 

REPRESENTATIVE SIGNATURE 
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ANNEX N°14: ECONOMIC OFFER FORM 

 
OFFEROR NAME:   
SERVICES UNIT:   
OFFER NUMBER:   

 
 

1. Base price per kilometer per Bus Technology (𝑷𝑲𝒌,𝟎) 

 
In Table No. 1, the Offeror must indicate the price to be charged for each commercial kilometer 
executed with the buses of the different propulsion technologies k. In this sense, the value of 
four must be completed, each corresponding to a propulsion technology: electric and diesel. 
𝑃𝐾𝑘,0 

The values of shall comply with the maximum values set out in Article 4.2. of the public tender 
rules, Document 14, paragraph i. In the event that the offer exceeds the maximum values 
referred to, the offer may not continue in the evaluation process, it will be declared 
inadmissible, and the guarantee of serious offer will be collected.𝑷𝑲𝒌,𝟎𝑷𝑲𝒌,𝟎 

Table N°1: Price Per Kilometer for Bus Technology 

Propulsion technology 
Price per kilometer (in 
Chilean pesos)(𝑷𝑲𝒌,𝟎) 

Electric  
Diesel  

 
2. Percentage of Kilometers to Operate by Bus Type (∅𝒖𝒃) 

The Offeror must indicate in Table No. 2, the percentage of the commercial kilometers to be 
traveled in the corresponding Service Unit, with each type of bus (combination of typology and 
propulsion technology) (∅𝑢𝑏), in accordance with the provisions of article 4.2., Document 14 
numeral ii of the public tender rules. 

 
The values indicated by ∅𝑢𝑏 must be expressed as a percentage (%), without decimals, and must 
add up to one hundred percent (100%) for each type of bus. Offers that do not comply with this 
rule will not be able to continue in the evaluation process, will be declared inadmissible and the 
serious offer guarantee of the offer will be collected. 

 
Table 2: Percentage of kilometers to be operated by type of bus (∅𝒖𝒃) 

Bus Typology 
Propulsion technology 

Electrical 
Percentage 

Diesel Percentage 

To   
B   

 

 
3. Price per Charging Infrastructure Fee (PCI) 

 
If applicable, the Offeror must indicate in Table No. 3 the value in Unidades de Fomento (UF) of 
the fees to be charged for the implementation of the charging infrastructure in each of the 
terminals provided by the MTT that require it, in accordance with the provisions of article 4.2. 
Document 14 numeral iii of the public tender rules. This amount shall be paid in accordance 
with the provisions of clause 5.3.1.8.6 of the concession contract. 

 
The price of the infrastructure to be installed in each terminal will vary depending on the 
project in question, and its value must be divided into 168 equal and successive monthly 
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installments, which will be paid in accordance with the provisions of clause 5.3.1.8.6 of the 
concession contract. The price per charging infrastructure quota offered may not exceed the 
equivalent of nine (9) UF for each bus associated with the infrastructure. For this purpose, 
consider that the offeror must indicate in the form the number of buses associated with the 
charging infrastructure. 

Table N°3: Price per Charging Infrastructure Fee (PCI) 

Identification of the 
Terminal in which the 

infrastructure is included 

Fee Price for Charging 
Infrastructure in Unidades 

de Fomento (UF) 

Number of buses 
associated with the 

charging infrastructure 
(No.) 

   
   
   
   

Total   

 
 

4. Additional Terminal Fee (ATF) Pricing 

 
If applicable, the Offeror must indicate in Table No. 4 the value in Unidades de Fomento (UF) of 
the monthly fees to be charged for each of the additional terminals that it deems appropriate, 
in accordance with the provisions of Article 4.2., Document 14 numeral iv of the public tender 
rules. This amount will be paid during the term of the contract, in equal and successive monthly 
installments, in accordance with the provisions of clause 5.3.1.8.5 of the concession contract. 

Table No. 4: Additional Terminal Fee (ATF) Fee 

Additional Terminal 
Identification1 

Additional Terminal Area 
(m2) 

Fee Price for Additional 
Terminal in Unidades de 

Fomento (UF) 
   
   

Total   

 
 

5. Price per Fleet Fee (FF) 

 
The Offeror must indicate in Table No. 5 the value of the fleet quotas per bus, in accordance 
with the provisions of Article 4.2., Document 14 numeral v of the public tender rules. This 
amount shall be paid in accordance with the provisions of clause 5.3.1.8.4 of the concession 
contract. In addition, you must indicate the value per bus (excluding VAT) and the financing 
rate. 

 
Table N°5: Price per Fleet Quota (CF) 

ID 
(Tabla N°1 
Anexo N°7) 

Bus 
typology 

Fleet Quota Coin Bus fare Funding Rate 

1      
2      
...      

 

 

1 The Concessionaire may modify the additional terminals for reasons of unforeseeable circumstances or 
force majeure duly qualified by the MTT. However, the price to be paid for the new additional terminal 
may in no case be higher than the price offered by the relevant terminal. The Concessionaire must attach 
an appraisal report prepared in accordance with the third paragraph of numeral iv. of Document 12 of 
article 4.2 of the Public tender Rules. In the event that the value indicated in the respective appraisal 
report is lower than the price originally offered, the price to be paid for the new additional terminal will 
correspond to the price indicated by the Dealer, which may not exceed by more than 10% the value 
indicated in the aforementioned report. 
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ANNEX N°15: FINANCIAL MODEL FORM 

 

 

OFFEROR NAME:    

SERVICE UNIT:    

OFFER NUMBER:    

 

 
The Offeror must complete the information requested in the Excel spreadsheet that is part of 

Annex No. 15, following the instructions contained in the same document for the delivery of the 

Financial Model, which must be delivered in digital and paper format, in accordance with the 

provisions of article 3.4.4.2. of the bidding rules. 

 
Table No. 1 below provides an excerpt from the Financial Model form that the Offeror must 

submit. All fields are required. In the event that an item does not apply, it must be completed 

indicating that it does not apply ("N/A"). The lack of completeness of any of the fields will imply 

the inadmissibility of the offer. 
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Table N°1: Financial Model Format Extract 

Operational Information 

 
 
Buses 

 
 

Unit 

Base 
Operational 

Fleet 
Reserve 

Fleet 
 Total buses [#]   

A-e [#]   

D [#]   

B2-e [#]   

B2-D [#]   

C2-D [#]   
 

 
Kilometers 

 
Unit 

Commercial 
Kilometers 

Empty 
kilometers 

 Total Kilometers [thousands of km per year]   

A-e [thousands of km per year]   

D [thousands of km per year]   

B2-e [thousands of km per year]   

B2-d [thousands of km per year]   

C2-d [thousands of km per year]   



 

Financial Model to be completed 
Operational Information 
 

 
Buses 

 

 
Unit 

Base 
Operational 

Fleet 

 

 
Reserve Fleet 

 

 
R.Fleet/B.OF 

 
 

Total buses [#] 0 0 0% 
A-e [#]   0% 
A-d [#]   0% 
B-e [#]   0% 
B-d [#]   0% 
C-d [#]   0% 

 
 

 
Kilometers 

 
Unit 

Commercial 
Kilometers 

 
Empty Kilometers 

 
Emp.km/com.km. 

 

  Total Kilometers  [Thousand of km per year] 0 0 0% 
     0% 
     0% 
     0% 
     0% 
     0% 
      

      
      
      

      

      
      
      

      

A-e  [Thousand of km per year]   

A-d  [Thousand of km per year]   

B-e  [Thousand of km per year]   

B-d  [Thousand of km per year]   

C-d  [Thousand of km per year]   

Energy consumption Unit Average Cost  
 A-e kwh/km  

A-d l/km  

B-e kwh/km  

B-d l/km  

C-d l/km  

Energy prices Unit Average Cost 
 Electricity [CLP/kWh]  

Diesel [CLP/l]  

 



 

 

   Average 
Preventative 
Maintenance 

Average 
Preventative 
Maintenance 

 
 
 

M. corr/M.prev. Manteinance Unit  

 A-e CLP/km   0% 
A-d CLP/km   0% 
B-e CLP/km   0% 
B-d CLP/km   0% 

C-d CLP/km   0% 

Maintenance Certification Unit Cost per bus  
 A-e [UF/bus-month]  

A-d [UF/bus-month]  

B-e [UF/bus-month]  

B-d [UF/bus-month]  

C-d [UF/bus-month]  
 

 
Insurance 

 
Unit 

Total Annual 
Cost 

 
Square meters 

 

 Total loss insurance [UF/bus-year]   
Civil liability insurance [UF/bus-year]  

Terminal insurance [UF/year][square meters]   

Other Insurance [UF/year]   
 

    Cost Per 
Employee 

 

Remuneration Unit Staffing  

 Total Personal [#][UF/year-employee]   

Total Operation Staff [#][UF/year-employee]   

Drivers [#][UF/year-employee]   

Manteinance [#][UF/year-employee]   

Evasion [#][UF/year-employee]   

Other Operations [#][UF/year-employee]   

Administration [#][UF/year-employee]   

Other Staff [#][UF/year-employee]   
 

Guarantees Unit Annual rate  
 Guarantee of faithful compliance [% Nominal annual interes rate]  
 

Leasinf of additional terminals Unit Lease leased m2  
 Cost of Leasing Additional Terminals    

 [UF annual][Square meters] 

anti-evasion measures Unit Annual cost  
 Cost of anti-evasion measures   

 [UF annual] 
 

    return  
Investments Unit Amount  

 Working capital [UF total]   

Terminal Infrastructure    
 [UF total] 
F.O.C infrastructure [UF total]   

Other investments [UF total]   

Other costs Unit Amount  
 Other variable costs [CLP/km]  

Other fixed costs [UF/annual]  
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ANNEX N°16 

 

CONCESSION CONTRACT FOR ROAD USE CONCESSION 2023 

FOR PROVISION OF REMUNERATED URBAN PUBLIC 
TRANSPORTATION SERVICES FOR PASSENGERS THROUGH BUSES 

BETWEEN 

 
MINISTRY OF TRANSPORT AND TELECOMMUNICATIONS 

AND 

[•] 
 
 

 
In Santiago de Chile, [•] of [•] of [•], between the Ministry of Transport and 
Telecommunications, represented by its Minister Mr. [•], national identity card N° [•], both 
domiciled for these purposes at Calle Amunátegui N°139, in the commune and city of Santiago, 
hereinafter "the Ministry", on the one hand, and on the other, the company [•], Rut N° [•], 
represented by [•], identity card N° [•], domiciled at [•] N° [•], of the commune of [•], city of [•], 
hereinafter "the Concessionaire", "the Concessionaire Company" or "the Concessionaire", of 
the service unit N° [•], the following concession contract for the use of roads for the provision 
of remunerated urban public transport services for passengers through buses has been agreed. 

The Ministry and the Concessionaire may be referred to individually as a "Party" and 
collectively as "the Parties." 
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CLAUSE 1. GENERAL PROVISIONS 

 
1.1 BASIC DEFINITIONS 

Without prejudice to the additional definitions provided for in other provisions, the words used 
in this contract shall have the meanings indicated for each case below, regardless of whether 
they are used in the singular or plural, in the masculine or feminine, in upper or lower case, or 
in the grammatical forms and functions in which they are used for proper drafting, 
understanding and interpretation of this agreement. 

1.1.1. Contract Administrator: A public official appointed by the MTT, in charge of carrying 
out the tasks entrusted to him or her in this contract. Exceptionally, a professional 
hired on a fee basis as a public agent may be appointed in this capacity. 

1.1.2. Enlistment: This is the manufacturing process of the buses. It includes the 
mechanical, pneumatic, electrical and electronic components to be paid for by the 
manufacturer and the assembly to be carried out by the bodybuilder, if applicable. 

1.1.3. Calendar Year: A twelve-month period beginning on January 1 and ending on 
December 31. 

1.1.4. Regulated Area: Geographical area in which the set of roads, present and/or future, 
currently located in the interior of the province of Santiago and the communes of San 
Bernardo and Puente Alto are located, which corresponds to the urban radius of the 
city of Santiago, also called Greater Santiago, established in Exempt Resolution No. 
106, of 1995, of the Ministry of Transport and Telecommunications, or in the one that 
modifies or replaces it, and in the one that provides for its eventual extension to other 
neighboring communes or regions, or its fare or technological integration with major 
public transport services. 

1.1.5. Public tender Rules or Rules: Document of Public tender rules, its annexes, the 
responses to the queries made by the offerors, and the clarifications and modifications 
made to the rules, necessary for the submission of offers in the "Public Tender for the 
concession of use of roads 2023 for the for provision of remunerated urban public 
transportation services for passenger through buses "tags. 

1.1.6. Affected Assets: As established in Article 3 nonies of Law No. 18,696, Assigned Assets 
are those movable and immovable assets necessary for the basic provision of public 
passenger transport services provided under a concession regime for the use of roads 
or equivalent modality, which operate in the areas referred to in paragraph i) of Article 
2 of Law 20,378 or in the others in which the Public Transport System of the 
province of Santiago and the communes of San Bernardo and Puente Alto is extended, 
or integrated fare or technologically with major public transport services whose origin 
is in said communes or regions, in the event that this is established in the public tender 
rules or in the respective administrative acts and provided that they are directly 
related to them. 

1.1.7. Transport Capacity: Maximum number of passengers that a bus can carry, as 
established in Supreme Decree No. 122, of 1991, of the MTT, or in the regulation that 
modifies or replaces it. 

1.1.8. Maintenance Certification or Certification: Process aimed at verifying the correct 
execution of the maintenance plan and the general condition of the bus. 

1.1.9. Concessionaire of Use of Roads, Concessionaire, Concessionaire Company or 
Concessionaire: A legal entity that provides remunerated public transport services 
for passengers by means of buses, through a concession contract for the use of tracks. 

1.1.10. Concession contract or contract: This corresponds to this concession contract for 
the use of roads, entered into between the Ministry and the Concessionaire, for the 
provision of remunerated urban public transport services for passengers by buses, 



Road Use Concession Contract 2023 / Page 5 of 83 

 

 

including the Technical Sheet of the Contract and Appendices N°1 to N°13, as well as 
those modifications that, by mutual agreement, incorporate the Parties. The various 
parts of the contract shall be interpreted harmoniously, so that there is due 
correspondence between them, in accordance with the principles of public law 
governing it. In the event of a discrepancy between the text of the public tender rules, 
the concession contract and the offer(s) submitted by the Successful Offerors, the 
provisions of the terms and conditions shall take precedence over the concession 
contract, and both shall take precedence over the provisions of the Successful Offeror's 
offer, unless the contract or offer provides for more favorable conditions for the 
transport service. which will be qualified by the Undersecretary of Transport. 

1.1.11. Transport Fee (TF): Accounting unit in which the value that is charged to an Access 
Means is recorded, to be used exclusively to pay for Transport Services. Each 
Transport Fee is equivalent to one peso, legal tender in Chile, paid by a User to acquire 
the right to use transport services of the System (CLP1 = TF 1). 

1.1.12. Days: Every day, including Saturdays, Sundays and holidays. In the event that a period 
of days expires on a Saturday, Sunday or holiday, it will be understood to be extended 
until the following working day. 

1.1.13. Business Day: Monday to Friday (both inclusive), except holidays. 

1.1.14. DTPM: Corresponds to the Executive Secretariat of the Directorate of Metropolitan 
Public Transport of the Committee of Ministers for Urban Transport of the city of 
Santiago, in accordance with the provisions of Presidential Instruction No. 1 of 2003, 
and its amendments, or the entity(ies) that succeed or replace it in its functions. 

1.1.15. Modal Interchange Station or MIS: Property intended for the exchange of 
passengers between different modes of transport, types of services and/or public 
transport vehicles. 

1.1.16. Transfer station: An integrated system of platforms located on public roads, intended 
to allow the exchange of passengers from different services and other modes of 
transport. 

1.1.17. Stage or Stage of Travel: It is that fraction of a trip, made in a transport service 
provided by the System, and to which the user must access after validation with the 
means of access. 

1.1.18. Evasion: Failure by the user to comply with the obligation to pay the fare for the use 
of public transport, established in D.F.L. No. 1, of 2007, of the Ministry of Transport 
and Telecommunications and the Ministry of Justice, which establishes the 
consolidated, coordinated and systematized text of the Traffic Law, or in the regulation 
that modifies or replaces it. 

1.1.19. Dispatch: Corresponds to an outing or trip made by a bus for a specific purpose, 
whether it is to provide transport, positioning or other services. 

1.1.20. Commercial Expedition: That expedition whose purpose is the provision of the 
remunerated public transport service of passengers by buses within the framework of 
the Operation Program, in accordance with the provisions of Appendix No. 3, or with 
the due authorization of the Ministry. 

1.1.21. Empty Expedition: This corresponds to a non-commercial expedition, i.e., whose 
purpose is not the provision of remunerated public passenger transport service by 
bus. 

1.1.22. Valid Expedition: That commercial expedition in which the directional service was 
executed, complying with the route established in the Operation Program from its 
beginning to its end, carried out by a bus with its approved maintenance certification, 
which transported passengers, and which did not present excesses of speed above the 
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limits established in the instructions issued for this purpose, in accordance with the 
provisions of Appendix No. 6. 

It should be noted that, in accordance with the provisions of clause 5, bus dispatches 
that are not valid will not give the right to payment for the kilometers traveled nor will 
they be considered for the calculation of the waiting or punctuality indicator, in 
accordance with the provisions of sections D.2 and D.3 of Appendix No. 6. The 
determination of the validity of a shipment must comply with the provisions of section 
I of Appendix No. 6 of the contract. 

1.1.23. Fleet: Set of buses used by the Concessionaire to provide the public transport services 
defined by the Ministry within the framework of the respective concession for the use 
of roads. The fleet will be made up of the components known as the base operational 
fleet and the reserve fleet and, eventually, a support fleet and an auxiliary fleet. 

1.1.24. Consumer Price Index (CPI): Index determined by the National Institute of Statistics 
to measure the variation in the prices of a basket of goods and services purchased by 
urban households in all the regional capitals and their suburbs within the country's 
borders, as defined in the Methodological Manual of the National Consumer Price 
Index of the aforementioned institute. or the indicator that replaces it. 

1.1.25. Start of operation: Corresponds to the date on which the Concessionaire must begin 
full operation of all the services defined in the Operation Program, set out in the 
Transition Plan, determined by the MTT. 

1.1.26. Start of services: Corresponds to the date on which the Concessionaire must start 
the operation of one or more services, set out in the Transition Plan, determined by 
the MTT. 

1.1.27. National Institute of Statistics (NIS): Institution that relates to the government 
through the Ministry of Economy, Development and Tourism as a technical and 
independent body, functionally decentralized, in charge of the official statistics and 
censuses of the Republic, providing relevant indicators for decision-making in matters 
of public policies, or the agency that succeeds or replaces it. 

1.1.28. Base Revenue: Corresponds to the total income received by the Concessionaire for 
the first two factors of the general formulation of the payment, i.e., the multiplication 
of transactions by the price per passenger transported and the multiplication of the 
kilometers entitled to payment by the price per kilometer of the Service Unit. In 
accordance with the provisions of paragraphs I and II of clause 5.3.1.1. 

1.1.29. Commercial Kilometers: Corresponds to the kilometers traveled by a bus in a 
commercial expedition. 

1.1.30. Scheduled Commercial Kilometers: Corresponds to the kilometers that, in 
accordance with the provisions of the Operation Program, a bus carrying out a 
commercial expedition must travel. 

1.1.31. Empty Kilometers or Empty Kilometers: Corresponds to the kilometers traveled in 
an empty expedition. 

1.1.32. Valid Kilometers: Corresponds to the kilometers traveled in a valid expedition, in 
accordance with the provisions of clause 5.3.1.6.3., in which it is possible to verify the 
validity of the expedition that gives rise to these kilometers, in accordance with the 
provisions of Appendix 6 of the contract. 

1.1.33. Settlement or Settlement of Payment: Determination of the amount of money to 
which the Concessionaire is entitled for the services rendered in a defined period of 
time, in accordance with the provisions of this concession contract. 

1.1.34. Means of Access: Means duly authorized by the Ministry, which allow access to the 
transport services of the System paying the corresponding fare. 
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1.1.35. Month: Each of the twelve (12) periods of 28, 29, 30 or 31 days into which the year is 
divided. 

1.1.36. Standard Month: It will correspond to 22 working days, 4 Saturdays and 4 Sundays. 

1.1.37. Metro: Empresa de Transporte de Pasajeros Metro S.A., or whoever succeeds or 
replaces it in its functions. 

1.1.38. Ministry or MTT: Ministry of Transport and Telecommunications. 

1.1.39. Service Offer or Transport Offer: This is the frequency of the services in terms of the 
number of dispatches scheduled in the Operation Programme and the capacity, 
calculated on the basis of the number of seats per type of bus in accordance with the 
provisions of clause 5.3.1.6.5, of each service-direction-period. 

1.1.40. Bus Operator: A legal entity that provides remunerated public passenger transport 
services through buses in the System, through a concession contract for the use of 
roads, specific operating conditions, exclusion perimeters or the relevant legal 
instrument. 

1.1.41. Transport Operator: Any provider of paid public transport services for passengers 
of the System, such as Bus Operators, Metro, EFE Central or other that is integrated 
into the System. 

1.1.42. Bus Maintenance Plan or Maintenance Plan: Document that contains the 
guidelines, programs and maintenance procedures that ensure the correct operation 
and useful life of the bus. 

1.1.43. Stopping Point: A place determined in the Operation Program for the stopping of 
buses, for the sole purpose of picking up or dropping off passengers. 

1.1.44. Operation Program, Operation Plan or OP: This is the instrument that defines and 
regulates the conditions and characteristics of the transport services that the 
Concessionaire must provide within the framework of this concession contract. The 
processes for the preparation, approval and modification of the Operating Program 
are regulated in Appendix No. 3 of this instrument. 

1.1.45. Bus Supplier: This is the person who provides the buses to the Concessionaire, and 
with whom they will enter into a lease agreement with an option to purchase said 
buses, which, once approved by the Ministry, will be classified as a supply contract. 

1.1.46. Complementary Services Provider: This is the person appointed or chosen by the 
Ministry, in accordance with current regulations, for the execution, provision or 
development of one or more of the complementary services described in Article 3 
sexies of Law No. 18,696 or those provided by the Ministry in accordance with its legal 
powers. 

1.1.47. Route or route: This is the sequence of tracks defined in the Operation Program for 
the provision of each of the services indicated in this concession contract, with a 
specific beginning and end. 

1.1.48. System Resources: Set of revenues from the commercialization and loading of the 
means of access, as well as those revenues corresponding to the fines issued to the 
Transport Operators and Providers of the Complementary Services of the System – 
except for those fines that, in accordance with Law No. 18,696, are for tax benefit – 
and the contributions from the State or other natural or legal persons. 

1.1.49. NRPTS: National Registry of Passenger Transport Services, established and regulated 
by Supreme Decree No. 212 of 1992 of the Ministry of Transport and 
Telecommunications, or its successor. 
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1.1.50. Transport services or services: A transport offer that, in accordance with the 
Operation Program, must be delivered by buses on a specific route and that is 
identified under the same number. Transport services shall also be understood as 
those provided by other means of passenger transport incorporated into the System, 
without prejudice to the specific particularities applicable to each one. 

1.1.51. Complementary Services: The services, other than passenger transport, that the 
Metropolitan Public Transport System requires as a necessary condition for its 
operation. These complementary services will be provided by one or more persons 
defined by the Ministry, in accordance with the provisions of Law No. 18,696. 

1.1.52. Metropolitan Public Transport System or System: Group of Operators that provide 
remunerated urban public transport services for passengers through bus in the 
province of Santiago and the communes of San Bernardo and Puente Alto, of providers 
of complementary services, and those who legally succeed them in such functions, EFE 
Central S.A., Metro S.A., as well as any other provider of public transport services that 
operates within the regulated area and is integrated through the means of access, or 
only comply with the latter condition. 

1.1.53. Validation System: Corresponds to the set of elements that allow the validation of the 
means of access and, consequently, the payment of the fee. 

1.1.54. Fare: Price that users must pay for the use of the transportation services provided by 
the System, which will be set in accordance with Law No. 20,378. 

1.1.55. Terminal: Property mainly intended for the arrival, departure and/or collection of 
buses, used by those who provide paid urban public transport services for passengers 
through buses in the regulated area, and which may be of different types depending 
on the functions it performs, in accordance with the applicable regulations. 

1.1.56. Transactions: All those validations that are registered within the framework of the 
services provided in accordance with the current Operation Program and that 
determine the start of a travel stage. They can be economic or technical. The economic 
ones correspond to those in which the means of access intervenes or a trip was 
granted by any other means of payment or other product; On the other hand, the 
techniques correspond to those used for the control of processes and operations, as 
well as the unloading of products in the access medium (these are not considered for 
payment to the Operator). 

1.1.57. Unidad de Fomento or UF: Unit set by the Central Bank, readjustable according to 
the variation of the consumer price index (CPI). The value of the Unidad de Fomento 
will be that set by the Central Bank of Chile in accordance with the power conferred 
on it by No. 9 of Article 35 of Law No. 18,840, Constitutional Organic Law of the Central 
Bank of Chile, and that said body publishes in the Official Gazette. If, in the future, 
another body is granted the power to set and/or publish the value of the Unidad de 
Fomento, it will be subject to the Unidad de Fomento set by that body. In the event that 
the Unidad de Fomento ends, the unit or rules established by the regulation that 
renders the Unidad de Fomento ineffective will be applied; In support of this, the 
variation experienced by the CPI between the last day of the month in which the 
Unidad de Fomento ceases to exist, and the last day of the month prior to the date of 
payment of the obligation expressed in the corresponding Unidad de Fomentos will be 
applied, being the basis on which this variation will be applied. the value in pesos of 
the Unidad de Fomento on the last day of the month prior to the month in which the 
latter ceases to exist. 

1.1.58. Services Unit: Corresponds to a set of remunerated urban public passenger transport 
services provided by a Bus Operator, in accordance with the requirements and 
conditions established in this contract or in the concession contracts that gave rise to 
the tender LP CUV001/2019. 

1.1.59. User or Passenger: A user of the System who accesses public transport services upon 
payment of the corresponding fare, using a means of access. 
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1.1.60. Validation: It is the act of bringing the means of access closer to the validator, which 
allows, among other things, to discount transport fees according to the rate defined 
for the service. 

1.1.61. Validator: Equipment located at the entry control points to transport services, whose 
main function is to deduct transport fees from a means of access in accordance with 
the corresponding fare, without prejudice to its ability to perform other functions. 

1.1.62. Trip: Transfer of a user in the System, in the direction of departure or return, through 
the use, consecutively, of up to three (3) different transport services, regardless of 
their direction, each of which is accessed by means of a validation, and in which the 
time between the first and last validation does not exceed the maximum time ("time 
frame") determined by the Ministry through the corresponding administrative act, 
which in no case may exceed one hundred and twenty (120) minutes. The above 
restrictions may be modified by the Ministry through the corresponding 
administrative act. 

1.1.63. Tolled roads: This is the set of roads located within the regulated area, intended for 
the circulation of any type of motor vehicle, for the use of which a toll must be paid. 
These may correspond to roads granted in concession in accordance with the 
provisions of the Law on Public Works Concessions, the recast, coordinated and 
systematized text of which was established by Supreme Decree No. 900 of 1996 of the 
Ministry of Public Works, or others. 

1.1.64. Regulated Roads: This is the set of roads located within the regulated area, on which 
transportation services are used and operated, in accordance with Article 3 of Law No. 
18,696. 

1.1.65. Extra-vehicular payment zones or Paid Zones: Areas located indistinctly in modal 
interchange stations, transfer stations or stopping points, whose perimeter is 
delimited by physical elements that determine the accesses and exits of these areas, 
and in whose accesses validators are installed that only allow the entry of users to the 
area, upon payment of the fare by using the means of access, to later board the 
corresponding bus . 
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1.2 OF THE CONCESSION CONTRACT 
 

1.2.1 of the contract 

In use of the powers conferred by Law No. 18,696, and by means of this concession contract, 
the Ministry grants the Concessionaire the right to use the roads of the regulated area to provide 
remunerated urban public transport services for passengers through buses. 

The provision of transport services in accordance with the Operation Programme is of the 
essence of the concession conferred on the Concessionaire by this act and, consequently, the 
right to use the tracks is conditional on the provision of transport services under the terms and 
conditions provided for in this contract. 

The Concessionaire has the obligation to have the fleet to comply with its obligations under 
current regulations, the public tender Rules and the Concession Contract. For these purposes, 
the Concessionaire must make up its fleet, on the one hand, with new buses acquired for this 
purpose, for which it must have a lease agreement with an option to purchase that enables it to 
use said buses in the provision of transport services, and with used buses derived from the 
assignment of supply contracts. In any case, the Parties declare that the acquisition of new 
buses under the terms established herein have been decisive in entering into this concession 
contract and that any modification to these terms grants the Ministry the power to terminate 
the concession regulated in this Contract. 

The Concessionaire shall implement, maintain and operate the mandatory paid zones defined 
in the Operation Program, as well as use, operate and maintain the buildings intended for 
terminals that are made available to it by the Ministry, and the additional properties intended 
for terminals that the Concessionaire deems necessary for the proper execution of 
transportation services. if applicable, as well as the relevant charging infrastructure. These 
obligations have also been decisive in the conclusion of this concession contract. Terminals and 
paid areas are specified in Appendix No. 12. 

 
1.2.2 Related activities 

The Concessionaire may request the MTT to authorize it to execute, develop or provide other 
related activities, for which it may charge and receive, with whomever it so agrees, a price. 
Related activities shall be considered to be those that are complementary to this contract or 
that are related to the object of this contract. These activities will not give the right to any 
payment with resources from the System. 

By way of example and not exhaustion, the following are related activities: 

i. Advertising inside and outside the buses. The space, dimensions and graphic 
characteristics of the advertising installed inside and outside the buses must conform 
to the regulations issued for this purpose by the Ministry. 

ii. Participation in compensation systems and/or tradable emission permits associated 
with the Metropolitan Region's Atmospheric Prevention and Decontamination Plan, or 
other current regulations, and in carbon credit transactions associated with agreements 
signed and approved by the State. 

iii. Installation, construction, maintenance and/or operation of paid areas of the System, 
provided that it has the corresponding authorizations in accordance with current 
regulations. These paid zones are in addition to those set out in clause 4.4.3.1. of this 
Agreement. 

iv. Others authorized by the Ministry at the request of the Concessionaire. 

The intention to execute, develop or provide one or more related activities must be previously 
informed to the Contract Administrator in due time, considering the nature of the related 
activity requested, the impact it may generate on the System, the background to be reviewed 
and the period of time available to the authority to rule on the request. In each case, the 
application for authorization to carry out a related activity must be accompanied by the 
necessary background information to enable the Ministry to take a decision. In the case of the 
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activities described in paragraph i, the background information must include leaflets, drafts or 
general ideas of the content of the advertising to be displayed on the buses and a statement by 
the applicant stating that the activity will comply with current regulations. 

The Contract Administrator shall have a period of up to twenty (20) business days to notify the 
Concessionaire of the approval of the requested related activity, the need to make adjustments 
or request background information, or its rejection. 

The Ministry may reject related activities when, in its opinion, they are contrary to morality, 
good customs and/or public order; are related to contingent policy issues, affect the image of 
the System, those that affect the provision of services or constitute a violation of the applicable 
regulations and, in general, for any well-founded cause that prevents their realization. 

If the requested related activity is authorized, the Ministry shall have no responsibility for the 
result, consequences or effects of such related activity developed or executed by the 
Concessionaire. Notwithstanding the foregoing, the Ministry may revoke the authorization to 
carry out related activities, for the same reasons indicated in the preceding paragraph, and, in 
general, for any well-founded reason that discourages its implementation. 

 
1.3 NATURE OF THE CONCESSION CONTRACT AND APPLICABLE LEGAL 

FRAMEWORK 

This contract constitutes an administrative concession whose purpose is to satisfy a purpose of 
public interest, and which, therefore, is subject to a public law regime governed by the 
principles of legality, regularity and continuity in its provision, mutability of the contract (ius 
variandi), among others. 

Thus, the concession contract will be governed by the rules, principles and procedures provided 
for in administrative law and by those that regulate the activity of public passenger transport, 
among which it is worth mentioning Laws No. 18,575, No. 19,880, No. 18,059, No. 18,696, No. 
18,290, No. 19,040 and No. 20,378, together with Decrees with Force of Law No. 343, of 1953, 
and No. 279, of 1960, both from the Ministry of Finance; Supreme Decrees No. 212 of 1992 and 
No. 122 of 1991, both issued by the Ministry of Transport and Telecommunications; Supreme 
Decree No. 142 of 2010 of the Ministry of Planning; as well as the other regulations issued in 
accordance with said legal bodies; and, where appropriate, by the rules of private law. 

The Concessionaire is subject to the provisions in force and those that may be issued in the 
future in relation to the operating conditions of remunerated passenger transport services and 
the use of tracks, as well as those referring to compliance with technical standards and the 
emission of pollutants, which will be considered as an integral part of the concession contract. 

 
1.4 THE NATURE OF THE TRANSPORT SERVICE 

The Parties declare and accept that the transportation service to be provided by the 
Concessionaire in accordance with this concession contract is a service of public utility, which 
is carried out on national assets for public use and therefore its clauses must be interpreted as 
privileging the common good over the private interest, in accordance with the principles 
established in clause 1.5 of this contract. 

 
1.5 PRINCIPLES GUIDING THE EXECUTION OF THE CONCESSION CONTRACT AND 

THEIR INTERPRETATION 

The principles that inspire the conclusion and execution of this concession contract are 
intended to satisfy the public interest and must aim at the provision of an efficient, safe and 
quality transport service and guarantee the continuity, regularity, permanence and safety of 
transport services. 
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In accordance with the foregoing, and without prejudice to the application of the rules 
contained in Title XIII of Book IV of the Civil Code, the Parties agree on the following guiding 
principles that guide the execution and interpretation of the concession contract: 

 
1.5.1 Principle of System Coordinating Role 

The Ministry, in accordance with the provisions of Law No. 18,696, must strive to provide an 
efficient, permanent, safe and quality service for the user. To this end, the Ministry will act as a 
regulatory body and, in this context, will be linked to the Concessionaire within the framework 
of the concession contract. 

As a regulatory body, the MTT has the powers established in the laws and regulations, 
including: (i) the issuance of technical standards related to safety and pollution; (ii) to provide, 
in cases of road congestion, deterioration of the environment or the safety conditions of people 
or vehicles as a result of vehicular traffic, the use of roads for certain types of vehicles or 
services; (iii) to dispose of the provisional administration of the service in the cases established 
by law; and (iv) unilaterally modify the concession contracts in accordance with the provisions 
of Law No. 18,696, in order to guarantee the continuity, safety and efficiency of the 
transportation service. 

 
1.5.2 Principle of quality of services 

The city's need for transport not only requires that the service is effectively provided, that there 
is regularity in the passage of buses, that the bus stops at the bus stop and that users can 
consequently get on the bus, or that the bus is in adequate conditions to operate according to 
maintenance requirements and that the driving staff behaves correctly, but also, It must 
respond to a series of elements that, as a whole, comprehensively represent the user's 
experience and that include the desired quality standard for the provision of the same, so that 
the service provided must incorporate within its obligations the standard of care for users, both 
in the travel experience and in the quality of the vehicles that carry out the transport. 

The obligations of the Concessionaire have been oriented in this concession contract towards 
the delivery of a quality service for users, improving the incentives linked to the correct 
provision of the public service under concession and, consequently, to the execution of the 
services in accordance with the Operation Program. The above, in order to achieve an adequate 
transport of people, considering minimum coverage, maximum waiting times and limits to 
occupancy rates or overcrowding in the buses, all of them, understood as relevant aspects in 
the quality of travel of users. In addition, in order to safeguard the above, indicators have been 
established that ensure, as a whole, compliance with the required service quality standard, as 
well as with respect to the correct state of conservation of the buses. 

 
1.5.3 Principle of the Concessionaire's Active Participation 

The provision of the services covered by the contract must be performed by the Concessionaire, 
and the functions of each of the Parties are structured on the basis of this definition. 

Therefore, the Concessionaire has an active participation in the definition and management of 
all those elements that are necessary to achieve an efficient execution of the services to be 
provided in accordance with the concession contract. 

In this context, the Concessionaire must propose to the Ministry the improvements and/or 
optimizations that it identifies in the provision of the transport service and that are within the 
scope of its powers and obligations, in order to deliver a better quality of service, meet unmet 
transport needs or any other relevant reason for the provision of the transport service. for the 
user or for the efficiency of the System. 

Likewise, this principle identifies and roots in the figure of the Concessionaire the responsibility 
of organizing, regulating and supervising the development of its business activity, taking into 
account the interest of the users, without prejudice to the intervention that corresponds to the 
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respective authorities in matters of regulation, control of services, inspection and maintenance 
of public order. 

 
1.5.4 Principle of flexibility and integration 

Public transport is a dynamic activity, which is not carried out on own assets but on national 
assets for public use, under conditions that make it impossible to foresee all the circumstances 
that may occur, which requires a degree of flexibility to ensure an adequate capacity to respond. 

The concession contract reflects this requirement through the recognition of flexibility as a 
mechanism to, on the one hand, adjust operating conditions to the changing reality, and on the 
other, respond to the quality requirements of users. The concession contract allows, therefore, 
that during its execution, the Parties agree on the modifications that are necessary and 
conducive to the best satisfaction of the city's public transport needs. Similarly, it provides that 
the Parties, by mutual agreement, integrate the concession contract by incorporating new 
appendices if necessary. 

Also, and with regard to the legal nature of the contract, this principle underpins the powers of 
the MTT to vary the terms and conditions of the contract unilaterally, for reasons of public 
interest, in order to protect and guarantee the satisfaction of collective needs, in which case 
there will be economic compensation for the Concessionaire. as long as the principle of 
economic equilibrium of the contract is affected, that it protects its contractual rights, as 
appropriate. 

 
1.5.5 Principle of System Interrelation 

The concession contract is part of the Metropolitan Public Transport System, made up of a 
group of Transport Operators and Complementary Service Providers. The supervision of the 
system is based in the Ministry. 

The proper functioning of the System presupposes a correct integration of all the actors and a 
coherence between the acts and contracts that make it up. To this end, the concession contracts 
and the provision of complementary services, their amendments, the other instruments for the 
regulation of public passenger transport, and all those that are signed between the different 
actors and that affect or have the potential to affect the services and/or the System, must have 
the approval of the Ministry or the authorities that succeed it in the administration and 
supervision of such acts and contracts. For these purposes, the affectation of the services 
and/or System shall be understood as any act that produces an alteration or move of the 
services and/or System, or that imposes a lien or condition on them. 

This principle also guides the conclusion of any other act or contract. Consequently, the 
Concessionaire must ensure that the acts or contracts entered into by the Concessionaire are 
consistent with this principle. 

 
1.5.6 Principle of collaboration and communication 

In order to achieve a harmonious and efficient operation of the System, coordination, 
cooperation and fluid communication between its members are required, in order to allow the 
Concessionaire to promptly and adequately adopt strategic decisions aimed at achieving the 
objectives and principles set forth in this concession contract. 

Likewise, the information and declarations that the Concessionaire must provide to the 
authority in accordance with this concession contract constitute a fundamental manifestation 
of the principle of collaboration and communication, as they solemnly inform the Ministry 
about the status of execution of the concession contract at a pre-established time and account 
for the result of the operational and economic management achieved by the Concessionaire. 
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1.5.7 Principle of continuity of system services 

It is the responsibility of the Ministry, in its capacity as the governing body in the field of transit 
and public transport, to adopt, in accordance with the regulations in force, the measures and 
issue the instructions it deems necessary to ensure the continuity and availability of transport 
services and the complementary services required for their proper functioning. 

By virtue of this principle, this concession contract establishes tools that safeguard the 
maintenance and continuity of transport services at the end of the contract, for whatever 
reason. 

The foregoing is without prejudice to the powers established in Article 3 terdecies of Law No. 
18,696, which empowers the Ministry to adopt the necessary measures in order to guarantee 
the continuity of the provision of the public service and safeguard the rights of the users of such 
services, as well as those of the workers of the respective Concessionaire. It may require, 
through the Ministry of the Interior and Public Security, the assistance of the security forces to 
obtain full compliance with its orders, instructions and resolutions. 

 
1.5.8 Principle of Responsible Operation of the Company 

Public passenger transport is a public service that impacts the quality of life of its users and the 
environment of a community. The provision of this service by the company, therefore, must 
respect people and the environment, and have the common good as its fundamental orientation. 

The Parties recognize the need to harmonize corporate governance practices, strategies and 
systems with the social and environmental dimension. 

 
1.5.9 Principle of Prevailing Condition 

The Concessionaire declares to know and accept that it must provide transportation services in 
the regulated area and this circumstance must be considered for the fulfillment of the 
obligations that the contract imposes on the Parties. The Concessionaire declares to be aware 
of the characteristics and conditions of the roads that make up the regulated area and therefore 
waives any claim or compensation derived from such circumstance. 

 
1.5.10 Principle of active control over evasion 

In accordance with article 88 of Federal Decree No. 1 of 2007 of the Ministries of Transport and 
Telecommunications and of Justice, the payment of the fare by passengers is a legal obligation, 
the contravention of which, i.e. using paid public passenger transport services without paying 
the corresponding fare, is punishable as a serious offence. In addition, article 88 quarter of the 
same regulatory body establishes that the concessionaires of the use of roads may verify 
compliance with the obligation of payment of the fare by passengers. 

For its part, the financing of the System is based, among other aspects, on the fulfillment of this 
obligation, so the reduction of evasion is a priority that is manifested in the implementation of 
various measures developed on the basis of the coordination of all the actors of the System, 
aimed at reducing the behavior of non-payment of the fare. 

In this context, the Concessionaire must actively participate in the control of evasion, so it must 
take all the steps deemed appropriate to reduce and prevent evasion, in accordance with the 
applicable legal and regulatory regulations. 

In this sense, this concession contract incorporates mechanisms and actions that encourage and 
channel the fulfillment of this work, such as the implementation of additional Extra-Vehicular 
payment zones to the minimum required as mandatory and the payment for reduction of 
evasion rates. The Concessionaire must always try to develop the necessary steps to control 
evasion in its transport services, being able to implement different measures for this purpose, 
such as the implementation of validators at the rear doors of the buses, among others. 
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1.5.11 Regulated market 

The Metropolitan Public Transport System operates on the basis of concessions for the use of 
roads granted under the provisions of Law No. 18,696, in such a way that access to the activity 
of public passenger transport provided by buses in the province of Santiago, and in the 
communes of San Bernardo and Puente Alto is restricted. and its regulated development in the 
terms provided for in the respective concession contracts, operating conditions, exclusion 
perimeters or other equivalent modality, as well as in the regulations in force. 

 
1.5.12 Principle of anti-corruption and respect for free competition. 

In their operations, the Parties must comply with all anti-corruption laws and policies in force, 
as well as those that ensure free and healthy competition among market players. The Parties 
shall avoid any conduct that may contradict the applicable regulations on the matter, including 
both the actions of the Concessionaire and those of any of its officers, directors, collaborators, 
employees, agents or representatives. 

 
1.5.13 Principle of gender equity 

Given that mobility is a central aspect of people's lives and allows them to exercise their rights, 
transport services must consider the existing gender gaps and inequities, ensuring that they 
respond to the different mobility requirements that people of different genders have in relation 
to their social role. For this reason, the Concessionaire must respond to the needs that arise in 
trips for care reasons, carried out mostly by women and that have different characteristics, 
purposes and patterns of mobility, requiring accessibility conditions, schedules and routes in 
accordance with these tasks. In the same way, the provision of the service will ensure to reduce 
the inequities that arise from the unequal travel experience that users have according to their 
gender, offering a service that provides comfort and safety both on the road and against crimes. 

 
1.5.14 Principle of social inclusion 

Transport services must be accessible to the diversity of users in order to allow them access to 
the different opportunities and services offered by the city, on equal terms. 

Therefore, it is the responsibility of the Concessionaire to provide the necessary conditions to 
enable social inclusion, especially with regard to those components or elements that affect the 
exercise of safe mobility for people with disabilities and reduced mobility, temporary or 
permanent, of women and girls and the elderly. The aim will be to guarantee quality care, access 
to the offer, maintenance of buses or other measures necessary for their optimal social 
inclusion. 

 
1.5.15 Principle of road safety 

The provision of the service must have as a principle road safety, whose basic foundation is the 
prevention of traffic accidents by promoting safety for all modes that coexist in the urban space 
with particular emphasis on a good coexistence of major public transport with vulnerable 
modes such as pedestrians, people on bicycles, and other cycles and motorcycle drivers. 

 
Likewise, from a systemic perspective, a series of elements must be considered, such as 
preventive and corrective maintenance of vehicles, compliance with traffic and road safety 
regulations, formation, training and awareness of personnel, monitoring and controling speed, 
the incorporation of technologies and the implementation of safety measures, associated with 
the provision of service. for both passengers and pedestrians and other modes of 
transportation. 
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1.6 COEXISTENCE OF THE CONCESSION CONTRACT WITH OTHER CONCESSIONS 
FOR THE USE OF ROADS OR EQUIVALENT MODALITIES AND CONTRACTS FOR 
COMPLEMENTARY SERVICES 

This contract shall coexist with other concession contracts, operating conditions, exclusion 
perimeters or other equivalent modalities, current or future, and other legal instruments 
necessary for the operation of the System, with other Bus Operators, Transport Operators and 
with Complementary Service Providers. This circumstance is expressly declared known and 
accepted by the Concessionaire. 

 
1.7 COMPLEMENTARY SERVICES AND THEIR INTEGRATION INTO THE SYSTEM 

The Metropolitan Public Transport System includes, as a necessary condition for its operation, 
the existence of the following complementary services: 

i. Issuance and commercialization of the means of access. 

ii. Provision of the charging network of the means of access. 

iii. Marketing, provision and installation of the necessary equipment for the validation and 
registration of the travel stages. 

iv. Administration of the monetary resources necessary to pay for the provision of 
transport and complementary services, and their distribution among the various 
members of the System. 

v. Capture, process and distribution of validation and positioning information generated 
by transport services, necessary for the operational management of the System. 

vi. Provision or Supply of buses. 

vii. Other complementary services contracted or arranged by the Ministry, in accordance 
with the regulations in force. 

These complementary services will be provided by one or more persons defined by the 
Ministry, in accordance with the provisions of Law No. 18,696. The names of those who provide 
these complementary services, as well as the technical definitions required, will be in 
accordance with what is determined by their respective contracts, and their regulation will 
include the integrated operation between the complementary services and those provided for 
in this concession contract. 

As a condition for the operation of the transportation service, the Concessionaire must sign the 
contracts related to the services listed above, in accordance with the provisions of Appendix 
No. 9 -which, once signed, for all legal purposes will be understood to be part of this instrument 
as accessory contracts. The Concessionaire shall enter into the contract(s) with the provider(s) 
of complementary services instructed by the Ministry, under the terms specified by the Ministry 
and within the reasonable period established by the Ministry, which in no case shall be less than 
ten (10) business days. In addition, the Concessionaire must accept, by signing the 
corresponding legal instrument, the assignments of the contracts for the provision of buses that 
the Ministry instructs it to do, and sign the contracts for the availability of the properties that 
will serve as bus terminals, the standard texts of which are contained in Appendix No. 9. The 
modification of all the contracts referred to may only be made, and therefore will take effect, 
with the prior authorization of the Ministry. 

If in the future it is necessary to conclude further contracts between the Concessionaire and the 
suppliers of complementary services, or if the Ministry, in the exercise of its powers, replaces 
one or more providers of complementary services and, as a result, it becomes necessary to 
conclude a new contract(s) between the Concessionaire and the provider(s) of such 
complementary service(s), the Concessionaire shall have a reasonable period of time – which 
in no case shall be less than fifteen (15) business days from the corresponding notification – to 
review the contract(s) and to send its comments, which may be considered by the Ministry for 
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the final definition of the text of the contract(s) to be entered into in accordance with this 
paragraph. The Concessionaire shall enter into the contract(s) with the provider(s) of 
complementary services instructed by the Ministry, under the terms specified by the Ministry 
and within the reasonable period established by the Ministry, which in no case shall be less than 
ten (10) business days from the notification of the instruction. In these cases, the review 
process regulated in clause 5.4 could take place, if the conditions indicated therein are met. If 
this is the case, the results of this review would be applicable from the date on which the 
respective contract or contracts with the complementary service providers are signed in full 
and to the satisfaction of the Ministry. 

 
1.8 TERM AND TERM OF THE CONTRACT 

 
1.8.1 Term of the concession contract 

This concession contract is ad-referendum and, consequently, will enter into force as of the full 
processing of the administrative act that approves it. 

However, in duly qualified cases and for the sole purpose of safeguarding the continuity of 
transport services, the Parties may anticipate the execution of one or more of the activities 
included in the contract, but the corresponding payments will only be made once the contract 
enters into force. 

 
1.8.2 Term of the concession contract 

The term of the concession contract shall be ten years from the end of the transition period of 
services, as provided for in clause 4.1. of this Agreement. 

The term of the contract may vary due to the performance of the Concessionaire as provided in 
clause 1.8.2.1, the extension of the term for continuity of services provided for in clause 1.8.2.2, 
and the grounds for early termination contemplated in clause 9 of the contract. 

1.8.2.1 Revision of the term of the concession contract 

The term of the concession contract may be reduced if, after reviewing the performance of the 
Concessionaire at the time indicated below, it does not comply with the requirements 
established in this clause, in accordance with the following. 
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𝐼𝐶𝐴2 

𝐼𝐸2 

𝐼𝑃2 

The review instance will be carried out in the seventy-second (72) month from the end of the 
transition period. If the Concessionaire meets the minimum requirements established for the 
review, its concession will remain in force until the end of the 10-year term. If the 
Concessionaire does not meet the minimum performance requirements established, the 
concession will terminate within 7 years from the end of the transition period. 

In the event that the Concessionaire has complied with the requirements of the review referred 
to above, in the one hundred and eighth (108) month counted from the end of the transition 
period, the Ministry may carry out a new review that may result in an extension of the term of 
the contract of up to four (4) years, counted from the end of the original term of 10 years. The 
foregoing, to the extent that the Ministry determines the convenience for the System of carrying 
out this review and granting this eventual extension. 

In this way, the contracts may have a minimum term of seven (7) years and a maximum term 
of fourteen (14) years, counted from the end of the transition period. 

 
This is summarized in the following table: 

 
Board 1: Revision of the contract term 

 

Review Instance 
Review Result Term of the 

Concession 

 
72nd month 

Failure to comply with 
requirements 7 years 

Compliance with 
requirements 

10 years 

 
108th month 

Failure to comply with 
requirements 

10 years 

Compliance with 
requirements Up to 14 years 

 
The revision of the concession term to the seventy-second (72) month shall be subject to 
compliance with the requirements set forth below and shall consider the results of the 
Concessionaire's operation corresponding to the thirty-six (36) months prior to the start of the 
review. In this regard, the Ministry may reduce the term of the concession if: 

i. The simple average of the monthly results of the Frequency and Place Compliance 
Index, described in clause 5.3.1.6.1, is equal to or less than the value 𝐸𝐶𝐼𝐶𝐹𝑃1, defined in 
the technical data sheet of the contract; 

ii. The simple average of the monthly percentage of buses whose maintenance 
certifications have been approved, as indicated in Appendix No. 4, is equal to or less 
than the value 𝐸𝐶𝐶𝑒𝑟𝑡𝑖𝑓𝑖𝑐𝑎𝑐𝑖ó𝑛, defined in the technical data sheet of the contract 

Notwithstanding the foregoing, the Ministry may also reduce the term of the concession if at 
least three (3) of the following conditions are met: 

i. The simple average of the monthly results of the Quality of Care Indicator, described in 
section E of Appendix No. 6, is 𝐸𝐶𝐼𝐶𝐴 less than the value 𝑋𝑚𝑎𝑥 defined in the technical 
data sheet. 

ii. The simple average of the monthly results of the Waiting Indicator described in section 
D.2 of Appendix No. 6 is 𝐸𝐶𝐼𝐸 less than the value 𝑋𝑚𝑎𝑥, both values defined in the data 

sheet. 

iii. The simple average of the monthly results of the Punctuality Indicator described in 
section D.3 of Appendix No. 6 is 𝐸𝐶𝐼𝑃 less than the value 𝑋𝑚𝑎𝑥, both values defined in 
the technical sheet. 
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𝐼𝐶𝐴2 

𝐼𝐸2 

𝐼𝑃2 

iv. Eighty-five percent (85%) of the services-senses-period-month, considering only 
working days, have an index 𝐼𝐶𝐹𝑃𝑠𝑝𝑇, described in clause 5.3.1.6.1, lower than the value 

𝐸𝐶𝐼𝐶𝐹𝑃2 defined in the data sheet. 

v. The simple average of invalid (and therefore unpaid) monthly expeditions due to non- 
stopping at stopping points in accordance with the provisions of section I of Appendix 
No. 6, is greater than the value 𝐸𝐶𝐷𝑒𝑡𝑒𝑛𝑐𝑖ó𝑛 defined in the technical data sheet. 

vi. Present evasion increases 𝐸𝐶𝐸𝑣𝑎𝑠𝑖ó𝑛 of more than the base evasion 𝐸0 established in 
accordance with the provisions of clause 5.3.1.8.7, in any of the measurements referred 
to in clause 5.3.1.8.7, which are made in the thirty-six (36) month period indicated for 
the review. 

vii. According to the average of the information provided in the last four quarterly reports 
referred to in paragraph d. of clause 8.1 of the concession contract, there is a lower 
percentage of female personnel in the driving staff, in accordance with the provisions 
of Appendix No. 8. 

The values of 𝐸𝐶𝐼𝐶𝐹𝑃1 𝐸𝐶𝐶𝑒𝑟𝑡𝑖𝑓𝑖𝑐𝑎𝑐𝑖ó𝑛𝐸𝐶𝐼𝐶𝐴𝐸𝐶𝐼𝐸 𝐸𝐶𝐼𝑃𝐸𝐶𝐼𝐶𝐹𝑃2𝐸𝐶𝐷𝑒𝑡𝑒𝑛𝑐𝑖ó𝑛𝐸𝐶𝐸𝑣𝑎𝑠𝑖ó𝑛 are defined in 

the technical data sheet of the Contract, and may be modified by the MTT, by means of an official 
letter from the Contract Administrator, notified no later than thirty-six (36) months before the 
revision. This modification will be of general application, that is, with respect to all Bus 
Operators that have a clause equivalent to the one regulated herein. 

The revision of the concession term to the one hundred and eighth (108) month shall be 
subject to compliance with the requirements set forth below and shall consider the results of 
the Concessionaire's operation corresponding to the thirty (30) months prior to the start of the 
review. In this regard, the Ministry may extend the term of the concession if: 

i. The simple average of the monthly results of the Frequency and Place Compliance 
Index, described in clause 5.3.1.6.1, is equal to or greater than the value 𝐸𝐶𝐼𝐶𝐹𝑃1, defined 
in the data sheet; and 

ii. The simple average of the monthly percentage of buses whose maintenance 
certifications have been approved, as indicated in Appendix No. 4, is equal to or greater 
than the value 𝐸𝐶𝐶𝑒𝑟𝑡𝑖𝑓𝑖𝑐𝑎𝑐𝑖ó𝑛, defined in the technical data sheet. 

Additionally, in order for the extension to proceed, the Concessionaire must comply with at 
least five (5) of the following requirements: 

i. The simple average of the monthly results of the Quality of Care Indicator, described in 
section E of Appendix No. 6, is smaller in a 𝐸𝐶𝐼𝐶𝐴 than the value 𝑋𝑚𝑎𝑥. defined in the 
technical data sheet 

ii. The simple average of the monthly results of the Waiting Indicator described in section 
D.2 of Appendix No. 6 is smaller in a 𝐸𝐶𝐼𝐸 than the value 𝑋𝑚𝑎𝑥 , both values defined in 

the data sheet. 

iii. The simple average of the monthly results of the Punctuality Indicator described in 
section D.3 of Appendix No. 6 is smaller in 𝐸𝐶𝐼𝑃 than the value 𝑋𝑚𝑎𝑥, both values defined 
in the technical sheet. 

iv. 𝐼𝐶𝐹𝑃𝑠𝑝𝑇Eighty-five percent (85%) of the services-senses-period-month, considering 
only working days, have an index 𝐸𝐶𝐼𝐶𝐹𝑃2, described in clause 5.3.1.6.1, equal to or 
greater than the value defined in the data sheet. 

v. The simple average of invalid (and therefore unpaid) monthly expeditions due to non- 
stopping at stopping points in accordance with the provisions of section I of Appendix 
No. 6, is greater to the value 𝐸𝐶𝐷𝑒𝑡𝑒𝑛𝑐𝑖ó𝑛 defined in the technical data sheet. 

vi. Not present evasion increases of more than 𝐸𝐶𝐸𝑣𝑎𝑠𝑖ó𝑛 respect of the base evasion 
𝐸0 established in accordance with the provisions of clause 5.3.1.8.7, in any of the 
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measurements referred to in clause 5.3.1.8.7, which are made in the thirty (30) month 
period indicated for the review. 

vii. According to the average of the information provided in the last four quarterly reports 
referred to in paragraph d. of clause 8.1 of the concession contract, there is a percentage 
of female personnel in the driving staff, in accordance with the provisions of Appendix 
No. 8. 

The values of 𝐸𝐶𝐼𝐶𝐹𝑃1 𝐸𝐶𝐶𝑒𝑟𝑡𝑖𝑓𝑖𝑐𝑎𝑐𝑖ó𝑛𝐸𝐶𝐼𝐶𝐴𝐸𝐶𝐼𝐸 𝐸𝐶𝐼𝑃𝐸𝐶𝐼𝐶𝐹𝑃2𝐸𝐶𝐷𝑒𝑡𝑒𝑛𝑐𝑖ó𝑛𝐸𝐶𝐸𝑣𝑎𝑠𝑖ó𝑛 are defined in 
the technical data sheet of the Contract, and may be modified by the MTT, by means of an official 
letter from the Contract Administrator, notified no later than thirty-one (31) months before the 
next revision. 

Along with the above, in order to determine the extension of the concession term, the Ministry 
must review the correct state of conservation of the buses, taking into account their age and 
use, as well as the state of the batteries. To this end, a review process will be carried out that 
must be carried out by the MTT and/or by a third party determined by the MTT, and which will 
conclude with the issuance of a report. The cost of this process will be borne by the 
Concessionaire and will be carried out in accordance with the provisions of section C.3 of 
Appendix No. 4. The concession period will be extended to the extent that the results of the 
aforementioned process show that the buses and their respective batteries can continue to 
operate without problems in the System, for the period indicated in said report and as 
determined by the Ministry in accordance with the needs of the System, with a maximum 
extension period of four (4) years. In the event that the Ministry considers that the 
Concessionaire complies with the requirements described, it will extend the term of the 
concession and extend the useful life of the buses for the same period. The extension of the term 
of the contract is mandatory for the Concessionaire, however, it may give rise to the process 
regulated in clause 5.4 of this instrument. 

Modifications to the term of the concession contract as a result of the aforementioned review 
processes will be sanctioned by the corresponding administrative act. 

In the event that, during the period that elapses between the notification of the administrative 
act that determines the extension of the term of the contract and the beginning of the same, the 
Concessionaire ceases to comply with the requirements for such extension, the Ministry will 
revoke the aforementioned extension. 

1.8.2.2 Extension for reasons of continuity of services 

Exceptionally, for reasons of public interest and good service, the term of the contract may be 
extended once in the event that, after any of the assumptions established in the second 
paragraph of Article 3 of Law No. 18,696 has been verified, it is not possible to start the 
provision of the new services tendered. The extension period may not exceed eighteen (18) 
months, which must be complied with by the Concessionaire under the same terms and 
conditions as indicated in this contract and its appendices. 

 
1.9 ASSIGNMENT OF THE CONCESSION 

The Concessionaire may assign all or part of the concession contract, subject to written 
authorization from the Ministry. The assignment of the contract may only be made to one or 
more legal entities that meet the conditions and requirements required of the Concessionaire 
for the provision of services, in accordance with this contract. 

For these purposes, the Concessionaire must submit a request to the MTT, in which the assignee 
or assignees and the reasons and circumstances of the assignment are identified. Along with 
this, it must accompany all the necessary documentation for the resolution of the application, 
as well as all that required by the Ministry. 

The MTT will require a guarantee of seriousness from it or the assignees, which must comply 
with the requirements established in the public tender rules for the guarantee of the 
seriousness of the offer, as appropriate, which must accompany the request for assignment. 
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The authorization to assign the contract or its rejection will be made by means of a reasoned 
resolution of the MTT, issued within a maximum period of one hundred and fifty (150) days 
from the receipt of the request to the office of parties of the DTPM. The guarantee of the 
seriousness of the assignment shall be returned to the assignee or assignees within thirty (30) 
days from the notification of the resolution denying or authorizing the request, and in the latter 
case, provided that the guarantee of faithful compliance of the contract and the guarantee of 
compliance with labor obligations have been received in full agreement with the MTT, in 
accordance with the provisions of clause 10 of the contract. The Ministry may refuse 
authorization for reasons of public interest, good service and, in general, for such well-founded 
reasons as it deems appropriate. 

Once the assignment has been verified under the terms provided for in this clause, the 
payments, discounts and penalties accrued have been made, and the guarantees indicated have 
been received from the transferee or assignees to the full satisfaction of the Ministry, the latter 
shall proceed to return to the transferor company, within the following fifteen (15) business 
days, the guarantees provided, as applicable. 
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CLAUSE 2. OF MINISTRY 

 
2.1 POWERS 

The legal authority to regulate traffic and transport on the streets and roads of our country 
currently corresponds to the Ministry of Transport and Telecommunications. 

In order to effectively address the various problems related to this activity, Laws No. 18,059, 
No. 18,696, No. 18,290, No. 19,040 and No. 20,378, together with Decrees with Force of Law No. 
343 of 1953 of the Ministry of Finance and No. 279 of 1960, among others, have provided the 
Ministry of Transport and Telecommunications with a broad and flexible regulatory 
framework. 

Without prejudice to the other powers conferred on the Ministry by law and the provisions of 
this concession contract, the Ministry is responsible for: 

2.1.1. Regulate public passenger transport services; 

2.1.2. Define the quality standard for the provision of services; 

2.1.3. Supervise Transport Operators and Complementary Service Providers and carry 
out tasks aimed at ensuring the correct execution of services, without prejudice to 
the powers of supervision that correspond to other competent entities; 

2.1.4. Apply the corresponding discounts and penalties, in accordance with the 
provisions of Appendices No. 6 and No. 7 of this concession contract; 

2.1.5. Instruct unilateral modifications to the concession contract, in order to guarantee 
the continuity, safety and efficiency of the transport service, or for other duly 
founded reasons of public interest. The Ministry may unilaterally modify the 
contract in the following cases: (i) When, as required by the public interest, it is 
necessary to implement adjustments in the provision of services that allow to 
satisfy contingent needs and of general interest of transport users, such as when 
other modes of transport or Transport Operators are incorporated that imply 
adjustments to the concessions granted; (ii) When facts or circumstances are 
verified in the administration of the concession contract or in the provision of 
services that imply a risk or affectation for its continuity or the safety of users, and 
as long as the measure to be adopted is suitable and proportionate to safeguard the 
rights of users of the System and does not only involve improving or increasing the 
income of any Transport Operator; (iii) When there is a serious and repeated 
breach of labor and social security regulations by the Concessionaire. This, as long 
as the modification to be made is required to correct the breach(es), and safeguard 
the rights of the workers and; (iv) When, in the opinion of the competent authority, 
the Concessionaire does not have safety and hygiene conditions that, in view of the 
nature of the activities carried out, are necessary for the proper performance of its 
workers, and has been, as a result of such circumstance, sanctioned on five (5) or 
more occasions, within a calendar year, by means of a final or enforceable 
judgment. The modification to be made will be appropriate as long as it is necessary 
to comply with the health and safety conditions established by the competent 
authority in accordance with the law, following a report from the latter. 

In the event that this power is used, the economic balance of the contract must be 
maintained under the terms set forth in clause 5.4, if the conditions indicated 
therein are met, except with respect to numerals (iii) and (iv) of this clause, which 
will not give rise to exceptional revision. The unilateral modifications that are 
established must be complied with by the Concessionaire within the deadlines 
established by the Ministry, and may not alter the nature of the services of the 
contract, that is, that they are transport services. In any case, the instructions that 
produce alterations or relevant changes that are made within the margins 
authorized by this contract, will not be considered as unilateral modifications; 
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2.1.6. Instruct the Concessionaire to acquire goods and/or contract or provide services 
for the System, the costs of which will be covered with the resources of the System, 
with a total annual limit of 50,000 UF (fifty thousand Unidad de Fomento). Costs 
will be assessed and paid in accordance with clause 5.3.1.8.9 of this contract. The 
goods acquired in compliance with this obligation will remain at the disposal of the 
System once the concession has ended, unless the MTT expressly authorizes their 
removal by the Concessionaire, in the event that these goods are no longer useful, 
such as for reasons of technological obsolescence; 

2.1.7. To demand from the Concessionaire the information it deems necessary to verify 
the correct execution of the contract and to inspect compliance with the contract 
and the System in general; and 

2.1.8. Coordinate the different actors of the System. 

The Ministry may exercise some of these powers, where appropriate, through different entities, 
such as the DTPM, the Contract Administrator, the Vehicle Control and Certification Center 
(3CV), the Bus Monitoring Center (CMB), or the entities that replace them, as well as designate 
third parties to carry out support work. in accordance with current regulations. 

 
2.2 OF THE CONCESSION CONTRACT ADMINISTRATOR 

Within ten (10) working days from the signing of this concession contract, the Ministry shall 
appoint a Contract Administrator, whose powers are set forth in the following clause. The 
resolution appointing the Contract Administrator will appoint an alternate, who will act in the 
event of impediment of the holder, without having to prove this condition by any other means 
to third parties. 

 
2.3 CONTRACT ADMINISTRATOR ROLES 

It is the responsibility of the Ministry to supervise, control and supervise compliance with the 
obligations imposed on the Concessionaire by the contract. 

Without prejudice to the other legal powers that the Ministry may have in accordance with the 
legal regulations in force, the Ministry may exercise, through the Contract Administrator, the 
following functions: 

2.3.1. To supervise technically and administratively the execution of this concession 
contract. 

2.3.2. Verify compliance with the service levels and, in general, with the conditions of 
execution of this concession contract, in accordance with the standards established 
in this instrument. 

2.3.3. To demand from the Concessionaire the operational, economic and/or technical 
information that it deems necessary, provided that it is related to the provision of 
the service that is the subject of this contract. It may also require information 
regarding the corporate network, related companies or business group of the 
Concessionaire. 

2.3.4. Supervise the correct and timely delivery of the information requested in 
accordance with clause 8.1 of this contract. 

2.3.5. Require the Concessionaire to provide inspection personnel and/or support 
personnel designated by the Contract Administrator to the buses, paid areas, 
terminals, maintenance workshops and other goods or facilities used by the 
Concessionaire for the development of the services covered by this concession 
contract, in order to verify compliance with the conditions established in the 
contract, as well as compliance with current regulations. 
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2.3.6. To give the Concessionaire the instructions required to ensure the quality and 
continuity of the services within the framework of this concession contract, and for 
its correct execution. 

2.3.7. Compile and systematize information related to the operation of the System that 
allows the Ministry to project, design and plan the continuous improvement of 
transport services. To this end, it may instruct the concessionaires to deliver the 
information collected or systematized by them or, failing that, it may extract it 
directly from the facilities or buses. 

2.3.8. Carry out the necessary analyses and pronounce, in accordance with the 
regulations in force and this contract, on the proposals for improvement of the 
services made by the Concessionaire. 

2.3.9. Coordinate and manage with other bodies of the State Administration, within the 
framework of its attributions, the measures it deems necessary to ensure the best 
provision of services. 

2.3.10. To urge for the correct execution of this concession contract, to support the 
Concessionaire and to propose actions that contribute to a continuous 
improvement of the quality of the service. 

2.3.11. Carry out control and monitoring tasks for compliance with the obligations arising 
from this concession contract. 

2.3.12. Periodically inform the Concessionaire of the degree and level of compliance with 
the variables, indices and indicators provided for calculating the payment to the 
Concessionaire as established in this concession agreement. 

2.3.13. To make available to the Concessionaire the information in the possession of the 
Ministry, and that the Concessionaire may reasonably require for the better 
execution of this concession contract and to ensure the quality of the services 
provided, provided that such information is capable of being delivered, in 
accordance with the regulations in force. 

2.3.14. Determine, on the basis of the information provided by the relevant 
complementary service provider, the amount and origin of the payments to be 
made to the Concessionaire under this concession contract, and periodically inform 
the Concessionaire thereof. 

2.3.15. Review the documents required by the Concessionaire pursuant to this concession 
agreement, request clarifications or amendments, as well as approve, reject or 
issue observations, as appropriate. 

2.3.16. Provide assistance to the Concessionaire through the establishment of individual 
or collective technical working groups with other actors of the System, aimed at 
fulfilling the purposes set forth in this concession contract. Such assistance shall 
not limit or restrict the Concessionaire's liability for the proper and proper 
provision of the services undertaken pursuant to this concession agreement. 

2.3.17. Carry out diagnoses on the execution of this concession contract and propose the 
corresponding modifications to the Undersecretary of Transport. 

2.3.18. To propose to the Undersecretary of Transport the application of the sanctions 
established in this concession contract, in the event that a cure period has not been 
granted. 

2.3.19. Keeping records of communications between the Parties. 

2.3.20. Integrate working groups and contingency coordination teams. 

2.3.21. Supervise all obligations arising from the execution of this concession contract. 
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2.3.22. Any other established in this concession agreement. 



Road Use Concession Contract 2023 / Page 26 of 83 

 

 

CLAUSE 3. FROM THE CONCESSIONAIRE 

 
3.1 CONCESSIONAIRE STATEMENTS 

The Concessionaire declares that the following statements are true and correct as of the date of 
signing the contract and undertakes to guarantee that they will continue to be true throughout 
its term, unless their modification is previously and expressly authorized by the MTT or is the 
result of compliance with a legal obligation: 

3.1.1. The Concessionaire is a company incorporated and in force in accordance with 
Chilean laws, with registered office in the city of Santiago, with an exclusive line of 
business, whose corporate purpose is " the provision of remunerated urban public 
transportation services for passenger through buses in the Metropolitan Public 
Transport System, as well as the provision of other activities related to the 
concession contract for the use of roads". 

3.1.2. The Concessionaire is governed by the rules of corporations, in accordance with 
the second paragraph of Law No. 18,046 and the seventh article of Law No. 18,045. 

3.1.3. The Concessionaire and its shareholders are not related, under the terms of Article 
100 of Law No. 18,045, to the companies that provide or provide complementary 
services. 

3.1.4. The Concessionaire does not maintain a current sentence prohibiting contracting 
in any capacity with State bodies or enterprises or with companies or associations 
in which the State has a majority stake; as well as the prohibition of awarding any 
concession granted by the State, in accordance with Article 10 of Law No. 20,393, 
which "Establishes the criminal liability of legal persons in the crimes indicated", 
by means of an enforceable court sentence. 

3.1.5. The Concessionaire does not maintain a current sentence prohibiting contracting 
in any capacity with organs of the centralized or decentralized administration of 
the State, with autonomous bodies or with institutions, agencies, companies or 
services in which the State makes contributions, with the National Congress and 
the Judiciary, as well as the prohibition of awarding any concession granted by the 
State. for conduct provided for in Article 3(a) of Decree with Force of Law No. 1 of 
2004 of the Ministry of Economy, Development and Reconstruction, which 
establishes the consolidated, coordinated and systematized text of Decree Law No. 
211 of 1973, which "Establishes rules for the defense of free competition", in 
accordance with the provisions of Article 26, paragraph 2, letter d) of the same 
legal body. 

3.1.6. The Concessionaire has and will maintain throughout the term of the concession, 
a subscribed share capital not less than the value called Social Capital established 
in the technical sheet and declares that on the date of incorporation of the 
company the subscribed and paid-in share capital amounted to at least the value 
called Paid-in Capital established in the technical sheet. The remaining balance of 
the Share Capital must be paid in two instances, the first prior to the 
commencement of the operation, for an amount equivalent to 50% of the balance, 
and the second, equivalent to the remainder of the total amount of the capital, must 
be paid within a maximum period of twenty-four (24) months from the date of the 
public deed of incorporation of the Concessionaire Company. The payment of the 
capital must be evidenced by a bank certificate or other sufficient background to 
prove compliance with the obligation. The Concessionaire may request 
authorization from the MTT to reduce the share capital. The MTT will authorize or 
deny the capital reduction by reasoned resolution within thirty (30) days from the 
receipt of the respective application. In particular, if 24 months after the start of 
the operation, the operator has shown good performance, i.e., meets the 
requirements of numerals i and ii of the paragraph following Table 1 of clause 
1.8.2.1, it may request a reduction of 30% in the amount of the subscribed capital. 
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3.1.7. The Concessionaire shall maintain annually, as of the thirteenth (13th) month 
from the end of the transition period, a Debt Service Coverage Ratio (DSCR) equal 
to or greater than one point three (1.3).1 

3.1.8. The contract has been duly authorized and approved by the Board of Directors of 
the Concessionaire, and the representatives who sign the contract on behalf of the 
Concessionaire are vested with sufficient powers to sign it. 

3.1.9. The Concessionaire guarantees that it has the necessary competencies, knowledge 
and capabilities both to obtain the provision of buses necessary to comply with the 
Operation Program and to develop a correct and timely provision of 
transportation services, in accordance with the terms and conditions of this 
contract. 

3.1.10. None of the directors, managers, deputy managers, principal executives and/or 
those who take their place, has a current conviction for crimes of enrichment by 
fraud to the detriment of the System, the Chilean Treasury, and/or the Ministry of 
Transport and Telecommunications, by means of an enforceable court sentence. 
By way of example and in no case exhaustive, the offences of enrichment by fraud 
shall be understood as those provided for in articles 467 to 473 of the Penal Code. 

3.1.11. The Concessionaire Company, by itself or in conjunction with its related 
companies under the terms provided for in Article 100 of Law No. 18,045, does not 
and will not manage a number of buses that represent more than fifty percent 
(50%) of the base and reserve operating fleet of the System, unless authorized by 
the MTT. For these purposes, all those buses registered in the NRPTS of the System 
will be considered. 

3.1.12. Neither the Concessionaire Company nor its directors, managers, deputy 
managers, principal executives and/or those acting in their stead have engaged or 
will engage in anti-competitive practices, whether concerted or unilateral, nor in 
acts constituting corruption crimes. 

3.1.13. The Concessionaire does not maintain a valid sentence prohibiting contracting 
with the State or with any of its organs or services recognized by the Political 
Constitution of the Republic or created by law, with any of its organs or public 
enterprises that in accordance with the law constitute the State and with the 
enterprises or companies in which the State participates with at least half of the 
shares that comprise its capital. of social rights or administrative rights, in 
accordance with Article 33 of Law 21,595 on economic crimes. 

3.1.14. The concessionaire has not been sanctioned with the expiration of a concession 
for the use of roads and/or the provision of complementary services to transport 
services, in accordance with Article 3, paragraph nine of Law No. 18,696. 

 
3.2 OBLIGATIONS OF THE CONCESSIONAIRE 

It is the responsibility of the Concessionaire to provide the transport services, obtain the buses 
necessary for their provision and maintain the fleet to comply with the obligations established 
in this Contract, and define both the business model and the management and administration 
criteria to achieve a quality execution of said services throughout the term of the concession 
contract. 

Without prejudice to its legal obligations and the others provided for in this concession 
agreement, the Concessionaire shall have the obligations set forth in the following clauses: 

 
 

 

 
1 Debt Service Coverage Ratio: EBITDA/(finance expenses + short-term debt) 
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3.2.1 Obligations relating to the transaction 

3.2.1.1. Provide services with the standards of quality, permanence, continuity and 
security established in this concession contract, its appendices and current 
regulations. 

3.2.1.2. Comply with the principles that inform this concession contract and with the 
legal, regulatory and contractual rules that regulate the provision of transport 
services, especially those that regulate the conditions of driving safety and 
passenger care. 

3.2.1.3. Participate in the preparation of the Operation Program, comply with it and 
execute the operation of the services in the manner provided for in this 
contract, in order to provide adequate coverage, not exceed the maximum 
scheduled waiting times and prevent overcrowding on the buses, under the 
terms and conditions provided in Appendix No. 3 of this contract. 

3.2.1.4. Comply with the operational requirements requested by the CMB, on behalf of 
the MTT, with respect to the operation, and keep the Ministry informed of any 
material circumstance that affects the normal provision of services, as soon as 
it occurs. For these purposes, a material circumstance is understood to be 
anything that the Ministry or whoever supervises the System reasonably 
requires to evaluate its operation. 

3.2.1.5. To control the operation of the services. 

3.2.1.6. Present measures or procedures to improve and/or restore the quality of 
services, when the levels provided for in this concession contract are not 
reached, as indicated in Appendices No. 3, No. 6 and No. 10 of the concession 
contract. 

3.2.1.7. Develop action plans or protocols aimed at ensuring compliance with quality 
and service delivery indicators. 

3.2.1.8. In matters of evasion, it must cooperate with the authority and carry out all 
actions and/or procedures within the framework of its powers aimed at 
discouraging evasion, respecting the regulations in force and the instructions 
issued for this purpose by the MTT. Consequently, and due to the public 
interest involved, the concessionaire must develop and apply strategies to 
control evasion, through the management of all mechanisms and actions that 
ensure and channel compliance with the obligation to pay the tariff, and 
implementing the following measures: additional paid zones, advertising or 
dissemination campaigns, increase in the number of inspectors assigned to 
control the payment of the tariff, installation of access control mechanisms to 
encourage the payment of the fare. The foregoing is without prejudice to other 
measures that, in accordance with the experience and particularities of the 
operation, the Concessionaire determines, and/or the Ministry requests. 

 
3.2.2 Obligations relating to buses and their maintenance 

3.2.2.1. The Concessionaire shall make up its fleet with new buses and with buses 
derived from the assignment of supply contracts, in accordance with the 
number of buses contained in the awarded offer, as indicated in clause 4.4.1. 
of this Agreement, without prejudice to clause 4.1.3. Failure to comply with 
this obligation may result in the collection of the guarantee of faithful 
compliance of the Contract and the expiration of the same. 

3.2.2.2. The Concessionaire is solely responsible for building the fleet. Therefore, the 
Concessionaire will not be able to excuse itself for non-compliance with the 
Operation Program in the absence of buses. 
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3.2.2.3. The Concessionaire shall make up its fleet with buses that meet the technical 
specifications and quality standards established in the law, in the respective 
regulations, in the public tender rules, in this Contract and its appendices. The 
parts, pieces and components of the bus must meet the quality and 
performance standards normally accepted by the industry, and must comply 
with current Chilean regulations. 

 
3.2.2.4. In particular, the buses that make up the fleet must fully comply with the 

general requirements and technical specifications established both in 
Supreme Decree No. 122 of 1991, of the Ministry of Transport and 
Telecommunications and its amendments, and those indicated in Annex No. 5 
of the Public tender Rules, which specifies the ancillary technical 
requirements that describe the particular and current needs of the 
Metropolitan Public Transport System. including operational, technological, 
environmental, comfort, safety and universal accessibility standards that 
must be part of or included in the buses, which must also be prepared for the 
technological equipment necessary for the provision of the Ancillary 
Technological Services of the Transport System. Failure to comply with these 
obligations may result in the imposition of penalties or the expiry of this 
concession contract 

 
3.2.2.5. Maintain the fleet in accordance with the provisions of this concession contract 

and Appendix No. 4, in order to ensure the correct state of conservation of the 
buses taking into account their age and use. The maintenance of the buses will 
be subject in particular to the obligation of certification of the maintenance 
carried out by a third party, as provided in Appendix No. 4 and in the 
instructions issued by the Ministry for this purpose. The buses must comply at 
all times with the applicable regulations in force, the respective public tender 
rules and this Concession Contract. 

3.2.2.6. Without prejudice to the Concessionaire's responsibilities and obligations 
under this Agreement and under applicable law, the Concessionaire 
undertakes to contract and maintain the fleet insured throughout the term of 
this Agreement. 

3.2.2.7. The Concessionaire is responsible for all damages arising from the fleet for any 
reason, without prejudice to the fact that it is obliged to take out and maintain 
insurance for damages to third parties throughout the term of the Concession. 
In any case, the Concessionaire must inform the Ministry of Transport of any 
damage, accident or significant deterioration suffered by the buses, 
immediately. Likewise, you must leave the respective police record. 

3.2.2.8. The Concessionaire shall enter into a bus lease agreement with an option to 
purchase, through which it obtains the necessary supply to make up its fleet, 
in accordance with the provisions of Appendix 4 and clause 4.4.5 of this 
Agreement. This contract must be approved by the MTT, in which case it will 
be qualified as a Provision Contract. 

3.2.2.9. The Concessionaire is responsible for always having the necessary fleet for the 
fulfillment of the Operation Program. In any case, the Concessionaire must 
keep the MTT constantly informed of the process of providing buses, including 
their manufacture. 

3.2.2.10. The Concessionaire must also enter into a contract by means of which it 
assigns to the Bus Supplier part of its personal right to receive through the AFT 
the monetary payments for the provision of the passenger transport service, 
from the operation of the use of roads contemplated in this Contract, so that 
the payments for the Provision Contract are made directly to the Bus Supplier. 

3.2.2.11. The Concessionaire must accept and sign the assignment of the bus supply 
contracts that the MTT instructs and comply with the obligations arising from 
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said instruments, in accordance with the provisions of the public tender rules, 
clause 4.4.1 and Appendix No. 4 of the contract. The Concessionaire must sign 
the assignments of the aforementioned supply contracts within a period of ten 
(10) business days from the notification by the Ministry indicating that it will 
proceed to sign them. 

3.2.2.12. Provide passengers with internet connection service via Wi-Fi on buses, on 
those buses that have the relevant hardware. 

3.2.2.13. The concessionaire will be solely responsible for removing the buses at the end 
of their useful life, for transporting and managing them in accordance with the 
provisions of Law 20,920, without prejudice to the instructions that may be 
issued by the MTT indicating that they remain in the System. 

 
 

 
3.2.3 Obligations relating to extra-vehicular payment zones, terminals and 

concessioned and non-concessioned infrastructure 

3.2.3.1. Implement, operate and maintain the mandatory paid zones contained in the 
Operation Program, in accordance with the provisions of Appendix No. 12 of 
the contract. 

3.2.3.2. The Concessionaire shall sign the contracts that the MTT instructs it to make 
use of the properties that the MTT will make available to it to be used for 
terminals, the text of which is included in Appendix No. 9, and comply with the 
obligations arising from such instruments, in accordance with the provisions 
of clause 4.4.2.1 and Appendix No. 12 of the contract. 

3.2.3.3. Implement, operate and maintain the terminals necessary for the correct 
provision of transportation services, in the buildings that the MTT makes 
available to the Concessionaire for this purpose, indicated in the technical 
sheet of the contract, in accordance with the provisions of clause 4.4.2.1 of the 
contract and Appendix No. 12. 

3.2.3.4. In the event that the Concessionaire's offer has considered terminals in 
addition to those provided by the Ministry, it must implement, operate and 
maintain such terminals, in accordance with the provisions of clause 4.4.2.2 of 
the contract and Appendix No. 12. 

3.2.3.5. Install the energy and/or fuel charging infrastructure necessary for the correct 
operation of transport services in the terminals identified in the technical 
sheet, in accordance with the provisions of Appendices No. 11, No. 12 and No. 
13, and current regulations. It shall be the responsibility of the Concessionaire 
to implement, operate and maintain this infrastructure. The description of 
such infrastructure must be reported to the Ministry within twenty (20) 
working days from the entry into force of the contract, or within the longer 
period established by the MTT, and must contain at least the elements detailed 
in Appendix No. 13 of the contract. The contracts signed by the Concessionaire 
for the installation of the charging infrastructure at the terminals provided by 
the MTT must be accepted by the Ministry as supply contracts, in accordance 
with the provisions of clause 4.4.5. of the concession contract. The charging 
infrastructure must be insured for the entire term of the contract for at least 
its commercial value. In this regard, the Concessionaire must prove the 
existence of an insurance policy against the risks of destruction, loss or total 
deterioration, whatever its cause, whether it is an act of God, force majeure, 
event or fault of the Concessionaire, its dependents or third parties. The policy 
must consider coverage for fire and its additions, especially material damage 
caused as a result of an earthquake or caused by aircraft, motor vehicles, burst 
pipes, strikes or public disorder, wind, filtration, flood, avalanches, floods, 
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landslides, explosions, debris removal, collapse of buildings, or other similar 
type of damage. 

3.2.3.6. With respect to the electrical energy required for the charging of buses, if 
applicable, the Concessionaire must submit, within twenty (20) business days 
after the entry into force of the concession contract, a Certificate of Technical 
Feasibility of the Electricity Supply, issued by the distribution company of the 
area corresponding to it or the relevant terminals. In addition, before the start 
of the operation, it must submit an affidavit (or the mechanism/instrument 
provided by the Ministry) for each of its electricity suppliers in which they 
declare that there is a positive monthly balance between the amount of 
electricity from renewable sources that they inject into the grid and their 
commitments (amount of electricity from renewable sources contracted) and 
that this condition will be maintained throughout the term of the contract 
entered into with the Concessionaire. 

3.2.3.7. Manage the correct and timely download and delivery of the information of the 
validators installed in its fleet and in the paid areas that are under its 
administration, if applicable, in accordance with the provisions of Appendix 
No. 5 and in the contract(s) signed with the provider or providers of ancillary 
technological services. 

3.2.3.8. Maintain in good condition the technological equipment provided in terminals, 
paid areas and that on board the buses, as well as all those elements necessary 
for the proper functioning of the ancillary technological services, in 
accordance with the specifications set forth in Appendix No. 5. 

3.2.3.9. Respect the policies on the operation of services within the concessioned 
infrastructure, established by the concession holder, if any. In particular, it 
must comply with the respective service regulations of the current work of the 
public works concession contract. The same shall apply to non-concessioned 
infrastructure, necessary for the provision of transport services and the use of 
which is requested by the Ministry. 

 
3.2.4 Personnel obligations 

3.2.4.1. To pay the salaries, labor, social security and health contributions, as well as 
the emoluments of all kinds that correspond to the personnel of the 
Concessionaire, in accordance with the law, the concession contract and 
Appendix No. 8, and the respective employment contracts. 

3.2.4.2. Comply with the average annual expenditure on personnel, in accordance with 
the provisions of the technical data sheet and Appendix No. 8. 

3.2.4.3. Develop and implement a health and safety policy for workers. 

3.2.4.4. Provide for the entire term of the concession contract the necessary resources 
to respond to the workers' compensation that may eventually be paid at the 
end of the concession, in accordance with the provisions of Appendix No. 8. 

3.2.4.5. With regard to any subcontractors who may exist, strict compliance with the 
provisions of article 183 A et seq. of the Labor Code, which regulates contract 
labor. 

3.2.4.6. Conduct annual training for personnel, in accordance with the provisions of 
Appendix No. 8. 

3.2.4.7. Comply with the quota for female participation in operating personnel and 
with respect to the quota for certified personnel in occupational profiles 
according to the Chilevalora catalog, respectively, in accordance with the 
provisions of Appendix No. 8. 
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3.2.4.8. Obtain and maintain the certification of the Chilean Standard Nch 3262:2012 - 
Management Systems: Management of gender equality and reconciliation of 
work, family and personal life delivered by the National Institute of 
Standardization, in accordance with the provisions of Appendix No. 8. 

3.2.4.9. Prepare the inputs referred to in section D.6 of Appendix No. 8. 

3.2.4.10. Carry out at least four (4) annual activities of community engagement and 
citizen participation, as a social responsibility of the company, after validation 
of the activity by the DTPM. 

 
3.2.5 Other obligations 

3.2.5.1. Comply with and respect the instructions and procedures issued by the 
Ministry in accordance with current regulations and the provisions of the 
concession contract. 

3.2.5.2. To sign the corresponding legal acts and maintain the link with the providers 
of complementary services under the terms provided for in this concession 
contract or those instructed by the Ministry. 

3.2.5.3. Request authorization from the Ministry for any modification of the 
Concessionaire's bylaws that implies a change in the corporate purpose or a 
decrease in the share capital. The Ministry shall rule on such request for 
authorization within thirty (30) days from the date of receipt of the relevant 
application. 

3.2.5.4. Take the necessary measures, insurances and safeguards so that any act or 
contract signed with third parties and that is related to the services subject of 
this contract, does not affect the economic sustainability of the Concessionaire 
during the term of the concession. 

3.2.5.5. Obtain certification of compliance with the ISO 39001 standard for Road Safety 
Management Systems, within the first 24 months of the contract, counted from 
the start of the operation. 

3.2.5.6. Send to the Contract Administrator a copy of any material fact that must be 
communicated to the Financial Market Commission, within three (3) days 
following the date on which such communication must be made. 

3.2.5.7. Provide the Ministry, through the Contract Administrator, with all the 
information required by the Ministry, related to the execution of this 
concession contract and the obligations it imposes, which must be delivered 
within the terms and deadlines specified in the request, as prudently 
determined considering the nature and quantity of the information required. 

3.2.5.8. Grant the Contract Administrator free access to all records and movable or 
immovable property that are necessary for its work of monitoring compliance 
with the obligations arising from this concession contract, as well as to obtain 
information relevant to the System, without being able to oppose reservation 
based on copyright or internal confidentiality agreements or with third parties 
that prevent or limit the Ministry's right to access the information. The 
Contract Administrator may designate third parties to perform tasks in 
support of this work. 

3.2.5.9. Allow access to the Ministry's supervisory staff and/or support personnel to 
whom it entrusts the collection and analysis of background information for the 
purposes of the provisions of clause 8.3, to the buses, paid areas, terminals and 
facilities used by the Concessionaire for the development of the services 
covered by this concession contract. Such personnel must carry their 



Road Use Concession Contract 2023 / Page 33 of 83 

 

 

respective identification, and temporary access will be limited to the execution 
or development of the corresponding tasks as the case may be. 

3.2.5.10. Comply with the obligation to inform the Ministry established in clause 8.1 of 
this contract. 

3.2.5.11. Comply with the obligation to procure goods, contract or provide services 
when instructed to do so by the Ministry, in accordance with the provisions of 
clause 2.1.6 of this contract. 

3.2.5.12. Provide information to users regarding relevant modifications in the operation 
of their services, as provided in Appendix No. 10. 

3.2.5.13. Manage and respond in a timely manner to users' suggestions and complaints, 
in accordance with the provisions of Appendix No. 6 of this concession 
agreement. 

3.2.5.14. Allow and facilitate the execution of pilots provided by the Ministry and 
related to the services and/or goods included in the concession contract. 

3.2.5.15. Comply with all applicable laws and regulations, as well as instructions or 
communications sent by the Ministry, through the Contract Administrator, in 
accordance with this concession contract. 

Failure to comply with the obligations arising from this concession contract and related to the 
provision of transport services empowers the Ministry to: (i) apply discounts to the 
Concessionaire's revenues, in accordance with the provisions of this contract and its 
appendices; (ii) apply the sanctions, in the cases and conditions provided for in this contract 
and in Appendix No. 7; (iii) terminate the concession contract early, and (iv) collect the 
guarantee of faithful compliance of the contract, or others stipulated in this contract, if 
applicable. 

 
3.3 CONCESSIONAIRE RIGHTS 

This concession agreement confers on the Concessionaire the following rights: 

 
3.3.1 Use the roads of the regulated area, under the terms provided in Appendix No. 1 of 

this concession contract. 

 
3.3.2 To economically exploit the activity of remunerated urban public transport of 

passengers through buses in the city of Santiago, in accordance with the conditions 
established in this contract and particularly in clause 5, the technical data sheet and 
the appendices that are understood to be an integral part of the same. 

 
3.3.3 To carry out the related activities provided for in this concession contract, under the 

terms established in clause 1.2.2. 

 
3.3.4 To receive and dispose of the income derived from the provision of services, and 

those obtained from related activities, under the terms and conditions provided for 
in this concession contract. 

 
3.3.5 Make proposals to the Ministry to optimize the overall operation, both in terms of 

services and its own operation, as well as those related to the operation of the 
System. 

 
3.3.6 Have an administrative due process in the application of the sanctions contemplated 

in the concession contract, as established in Appendix No. 7, as well as in the 
substantiation of the other challenge procedures that may be applicable. 
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3.3.7 That the concession contract be strictly respected and applied with respect to the 
aspects that make up the amount and origin of the payments. 

 
3.3.8 Exercise the other rights conferred by the regulations in force and the concession 

contract. 
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CLAUSE 4. OF THE EXPLOITATION REGIME OF THE CONCESSION 
CONTRACT 

 
4.1 COMMENCEMENT OF THE PROVISION OF SERVICES 

The Concessionaire shall commence the provision of the services on the date(s) instructed by 
the MTT, as indicated below. 

In order to safeguard the stability of the System and produce the least possible impact on users, 
the start of the provision of services and the beginning of the transition period will be carried 
out gradually, in order to coordinate the activities to be carried out by the Bus Operator(s) that 
will cease to provide services (Outgoing Operators) with those to be carried out by the new 
Concessionaires. and the other providers of the System, in order to guarantee the continuity 
and quality of the services at all times. 

Thus, in order to plan the provision of services and the process of transferring the terminals 
between the outgoing Bus Operators and the new Concessionaires, the following stages will be 
followed: 

 
4.1.1 Designation of Transition Officer 

Within three (3) business days following the entry into force of the concession contract, the 
Concessionaire must appoint a Transition Manager and inform the MTT of his/her data. 

 
4.1.2 Transition Plan 

Within ten (10) business days following the entry into force of the contract, or within such 
longer period as may be reported by the MTT, the Concessionaire shall submit to the MTT a 
transition plan for all the services of the concession, proposing the date on which each of them 
will begin to operate. In order to determine the date to be proposed, the Concessionaire must 
take into consideration the deadlines available to the relevant bus supplier(s) for the delivery 
of the buses. In addition, this plan must contemplate the organization of the buses and their 
distribution among the Concessionaire's terminals, the management for the transfer and 
qualification of terminals, as well as the hiring and training of driving and maintenance 
personnel, paid areas and the work plan of field support personnel indicated in section D.3 of 
Appendix 8. if applicable. 

This plan will be reviewed by the Ministry, which may modify and complement it, among other 
aspects, with deadlines and scope for each of the tasks to be executed, and with initiatives 
regarding the information that will be delivered to users, and must approve it within thirty (30) 
working days from its receipt, or within the longer period it deems appropriate. In this sense, 
it will be up to the MTT to approve the plan and instruct the definitive dates for the start of the 
concession services. 

 
4.1.3 Parameter Set and Initial Operation Program 

Within a period of ten (10) business days following the entry into force of the contract, or 
within the longer period reported by the MTT, and in order to establish the set of parameters 
and operational rules (hereinafter, Parameter Set) to be used during the term of the concession 
contract, the Concessionaire must propose and submit to the MTT a schedule built on the basis 
of the referential OP (in particular, the traffic speeds contained in Annex No. 20 of the public 
tender rules and the set of parameters necessary for the transport schedule must be considered, 
in accordance with the provisions of section C.1.3 of Appendix No. 3 of the contract. 

It will be the responsibility of the Concessionaire to achieve a schedule of the reference OP with 
the base operating fleet offered. If this is not achieved within the period of determination of the 
set of programming parameters, then the Concessionaire must acquire, at its own expense, the 
necessary additional buses, which will be incorporated into the base operating fleet. If this 
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occurs, this augmented base operating fleet will be considered to establish the Parameter Set 
and to develop the Initial Operation Program. 

The Parties shall agree on the set of parameters within forty (40) working days of receipt, or 
such longer period as the MTT deems appropriate. 

Within the period indicated above, the Ministry will review the consistency of the schedule and 
the set of parameters used in its construction and may issue observations, request 
clarifications, and/or request additional background information within a period of ten (10) 
business days. The Concessionaire must respond to these requirements within a period not 
exceeding ten (10) business days. 

In the event that no agreement is reached within the period of forty (40) business days referred 
to above, it will be the Ministry who defines the set of parameters and determines a possible 
number of additional buses to the base operating fleet offered by the Concessionaire in the 
public tender process, with the restriction that there is a schedule table built based on said set 
of parameters. that uses exactly the number of buses that make up the base operating fleet. The 
final set of parameters and the eventual additional base operating fleet, which the 
Concessionaire must acquire, at its own expense, will be communicated by means of an official 
letter issued by the Contract Administrator. 

Once the set of parameters has been defined, it will be fixed for the entire term of the contract, 
without prejudice to the provisions of section C.1.3 of Appendix No. 3 of the contract. 

In the following months, the Concessionaire and the Ministry must develop the Initial Operation 
Program, in accordance with the provisions of section N of Appendix No. 3 of the contract. 

In any case, the responsibility for the provision of transport services will always lie with the 
Concessionaire. 

 
4.1.4 Constitution of the Working Group and Transition Protocol 

The MTT will establish a working group that will be attended by the Transition Officer, the 
Contract Administrator, the respective complementary service providers of the System, the 
Outgoing Operators and any other relevant actors. The working group will meet as many times 
as the MTT deems appropriate, in order for it to determine a Transition Protocol binding on all 
participants, which will regulate the coordinated action of the different actors, with the aim of 
planning the process of transition of services between the outgoing Bus Operators and the new 
Concessionaires. and the process of transferring terminals and buses derived from supply 
contracts. The working group will be constituted in the manner and opportunity determined 
by the MTT. 

By means of the Transition Protocol, the MTT will establish the necessary rules for a proper 
start of the provision of services, taking into special consideration the gradual implementation 
of the same, referring to the Operation Program (OP) at the beginning of the concession period, 
the payments that will be made by the Financial Administrator of the System to the different 
actors, the way of supervising compliance with quality indicators, procedures for the transfer 
of terminals and assignment of bus supply contracts, among other aspects. 

 
4.1.5 Legal obligation prior to the start of services 

It shall be the responsibility of the Concessionaire to comply with the obligation imposed in 
Article 3 nonies of Law No. 18,696, and, therefore, to register the affected assets referred to in 
clause 4.4.4.1 in the Registry of Affected Assets maintained by the DTPM, within the deadlines 
and in the manner prescribed in the aforementioned law, in the regulations approved by Decree 
No. 192, of 2014, of the Ministry of Transport and Telecommunications, or in the regulation 
that modifies or replaces it, and in the concession contract. 
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4.1.6 Commencement of the provision of services, commencement of operation and 
end of the transition period 

It is the obligation of the Concessionaire to begin the provision of services at the time and in the 
manner provided for in the Transition Plan approved by the MTT, in accordance with the 
Transition Protocol. 

The maximum date that must be established in the Transition Plan for the start of the provision 
of all the services of the concession -date of commencement of the operation-, may not exceed 
a period of sixteen (16) months from the signing of the concession contract. The transition 
period will culminate with the fulfillment of the start dates of operation of all the services of the 
concessionaires derived from the respective public tender rules. 

Notwithstanding the foregoing, the Ministry, ex officio or at the request of the Concessionaire, 
may postpone the start date of the provision of one or more services, for a maximum period of 
one year, either in whole or in part, by means of an official letter from the Contract 
Administrator notified to the Concessionaire prior to the date originally scheduled for its 
commencement. without this postponement implying a modification of the term of the 
contract, and without this implying any compensation for the Concessionaire. In these cases, it 
will be understood that the Concessionaire fulfils its obligation to commence the operation by 
commencing the provision, on the original date of commencement of the operation set in the 
Transition Plan, of all services that have not been postponed. 

Compliance with the start of the provision of transport services will be the exclusive 
responsibility of the Concessionaire, without being able to justify its non-compliance or total or 
partial delay, in the liability or lack of third parties, except in the case of non-compliance on the 
part of other providers of complementary services or justified situations of fortuitous event or 
force majeure. which must be immediately reported to the MTT through the Contract 
Administrator, and duly accredited to the satisfaction of the Ministry. 

In the transition period of services, compliance with the indicators shall be measured in 
accordance with the provisions of clause 5.3.2.1.3 of this instrument. Notwithstanding the 
foregoing, the Ministry may establish reductions in the application of discounts with respect to 
services provided during the transition period. The foregoing will be determined and 
communicated by official letter of the Contract Administrator. 

In the event that the Concessionaire does not comply with the obligations stipulated in this 
clause, the fines established in Appendix No. 7 of this contract will be applied. 

 
4.2 OF THE CONDITIONS OF OPERATION OF THE SERVICES 

The Concessionaire undertakes to provide the transportation services established in Appendix 
No. 2 of this concession contract, as well as its modifications and those that may be incorporated 
in the future, in accordance with the Operation Program. 

Under no circumstances and under no circumstances may the buses in the Concessionaire's 
fleet provide a service other than those contemplated in Appendix No. 2 unless expressly 
authorized or required in writing by the Ministry. 

 
4.3 MANAGEMENT AND QUALITY OF SERVICES 

The management of the transport services is the responsibility of the Concessionaire, who must 
adopt all the necessary measures to ensure the correct execution of the Operation Program, 
regulated in Appendix No. 3 of this concession contract. Appendices 6 and 10 of the contract 
establish mechanisms to ensure compliance. 
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4.4 GOODS INTENDED FOR THE PROVISION OF SERVICES 
 

4.4.1 Fleet 

4.4.1.1 Overview 

The Concessionaire must use the fleet necessary to provide the transportation services 
required in the Operation Program, complying with the quality standards defined by the 
Ministry and the procedures and methodology established in the contract and its appendices. 
This fleet will be made up of new buses and buses derived from the assignment of supply 
contracts. 

In relation to new buses, the Concessionaire must have a lease agreement with an option to 
purchase that enables it to use the buses in the provision of services, contracts that will later be 
authorized by the Ministry as supply contracts, to the extent that they meet the relevant 
requirements. The aforementioned lease contracts will be signed with the Bus Supplier or 
Suppliers that the Concessionaire has indicated in its offer. The Concessionaire shall be entitled 
to receive payment for each of the new buses used within the framework of a supply contract, 
for the sole purpose of meeting the payment of the fees or rental fee, as indicated in clause 5 of 
the contract and in Appendix No. 4 of the concession contract. 

In relation to the buses derived from the assignment of supply contracts, the Concessionaire 
shall acquire and assume, at the time instructed by the MTT, in accordance with the provisions 
of clause 3.2.2.11, each and every one of the rights and obligations arising from one or more of 
the supply contracts. To this end, the Concessionaire undertakes to accept the assignment of 
the supply contracts and thus acquire the right to use the respective buses for its transport 
service, assuming the obligations arising from said contracts. The foregoing, in accordance with 
the provisions of Appendix No. 4. The Concessionaire shall be entitled to receive payment for 
each of the buses received within the framework of a provision contract for the sole purpose of 
meeting the payment of the outstanding rental fees, as indicated in clause 5 of the contract and 
in Appendix No. 4 of the concession contract. 

4.4.1.2 Fleet Maintenance 

In order to ensure the safety of the users of the transport services, facilitate operational 
management, and ensure the correct condition of the buses, the Concessionaire must carry out 
the maintenance of the fleet in accordance with the maintenance plans delivered by the 
respective bus manufacturers; or, in the case of buses derived from the assignment of supply 
contracts, in accordance with the provisions of such contracts. In both cases, the maintenance 
of the buses will be subject in particular to the obligation of certification of maintenance, which 
will fall on the Concessionaire, in accordance with the provisions of Appendix No. 4. 

The rest of the aspects related to the Concessionaire's fleet are regulated in Appendix No. 4 of 
this concession contract. 

 
4.4.2 Terminals 

The Concessionaire shall implement, operate and maintain the terminals necessary for the 
fulfillment of the Operation Program. 

To do this, it must use the properties provided by the Ministry to be used for terminals, which 
may be used by one or more Bus Operators, and those properties intended for additional 
terminals detailed in the technical sheet. 

The terminals must comply with the applicable regulations in force. 

4.4.2.1 Properties provided by the MTT 

The Ministry shall make available to the Concessionaire the properties identified in the 
technical sheet, so that the latter may implement, operate and maintain at its own expense, cost 
and responsibility the terminals necessary for the fulfillment of the Operation Program. 
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Notwithstanding the foregoing, the Concessionaire shall be paid the charging infrastructure 
fees indicated in the technical data sheet, under the terms established in clause 5. 

In relation to these properties, the provisions of Appendix No. 12 of the contract shall apply, in 
addition to the following rules: 

4.4.2.1.1 Delivery of the properties: The delivery of the properties will be carried out after 
signing the relevant contracts for such purposes, the text of which is included in 
Appendix No. 9 of the contract. The signing of the aforementioned documents and 
the subsequent delivery of the properties will be carried out within the deadlines 
indicated in the transition plan, in accordance with the provisions of clause 4.1 of the 
concession contract. In qualified cases, the MTT may modify these deadlines, for 
which purpose it must inform the Concessionaire of such extension in a timely 
manner at least five (5) days prior to the expiration of the original term. 

It will be the obligation of the Concessionaire to attend the corresponding 
subscription and receive the property. 

Once these properties have been received, they must comply with current 
regulations. 

4.4.2.1.2 Destination of the Properties: The Concessionaire will allocate the properties 
exclusively to the operation of terminals for buses that provide transportation 
services in the System and activities related to this contract. 

The Concessionaire shall be especially prohibited from: 

1) Use the property for a different purpose; 

2) Assign the use of said properties, in any capacity, without the express 
authorization of the MTT; 

3) Lease the properties; 

4) Removing, moving or altering in any way the technological equipment, without 
the express authorization of the respective provider of ancillary technological 
services. 

4.4.2.1.3 Maintenance and Conservation of the Properties: The Concessionaire must 
maintain the property in a correct state of conservation, as well as the infrastructure, 
facilities and equipment existing therein, so as to allow the correct and adequate 
operation and functioning of the terminal, and permanently comply with the 
regulations and other municipal and sanitary provisions. It shall also carry out, in a 
timely manner and at its own expense, all the necessary repairs for the proper 
conservation and proper functioning of the terminal, in accordance with the 
provisions of Appendices No. 11 and No. 12. 

The Concessionaire shall be responsible for the payment of any order, penalty, 
disposition or fine, which may be applied or issued by any authority, with respect to 
the operation of the terminal, during the term of this contract, and until the 
restitution of each property. 

In the terminals, the Concessionaire must house the technological equipment 
necessary to allow the collection and transmission of information related to the 
ancillary technological services, which will be provided by the respective provider of 
ancillary technological services, in accordance with the provisions of Appendix No. 5 
of the concession contract. 
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4.4.2.1.4 Disclaimer: The MTT will not be liable in any case for damages that the 
Concessionaire may suffer due to theft, fire, flood, leaks, earthquakes, burst pipes, 
effects of humidity, effects of heat, or others of a similar nature. Nor will it be liable 
for damages caused by the negligence of the Concessionaire itself, its employees, 
contractors or third parties who enter the property. In this sense, it will be the 
obligation of the Concessionaire to establish and maintain the insurance that the 
Ministry requires for the protection of the properties and their facilities, as provided 
in the pertinent loan agreement, contained in Appendix No. 9 of this instrument. 

4.4.2.1.5 Restitution of the Property: The Concessionaire undertakes to return the 
properties at the end of the concession contract. It should be mentioned that the 
infrastructure may not be removed or separated from the property at the end of the 
concession, except as instructed by the Ministry. The Licensee shall not be entitled 
to a refund, compensation or indemnity in this regard. 

The Concessionaire must have removed all its belongings (furniture), and must place 
the properties at the disposal of the MTT, free of all occupants, by handing over the 
keys. They must also show and deliver the receipts and proof of payment for home 
services, common expenses, and other similar and corresponding expenses, paid up 
to the last day of the occupation of the properties. The delay on the part of the 
Concessionaire in making timely delivery and restitution of one or more of the 
properties will entitle the MTT to collect the guarantee of faithful compliance with 
the concession contract. 

To this end, the commission referred to in clause 9.4 of the contract shall be informed 
of the facilities used by the Concessionaire for the operation of the respective 
services, for which purpose the Concessionaire shall make available to the MTT all 
the procedures, instructions and mechanisms that make up its operation with 
respect to the aforementioned terminals. Subsequently, protocols for the transfer of 
these properties to the new service provider or whoever corresponds must be 
agreed between the MTT and the Concessionaire, in order to carry out a planned 
transfer, so as not to affect the operation and quality of the transport services. In the 
event of failure to reach agreements, the provisions of the MTT shall prevail. 

4.4.2.2 Additional Concessionaire Terminals 

In the event that the technical data sheet contemplates additional terminals to those provided 
by the Ministry, the Concessionaire must implement, operate and maintain such properties, at 
its own expense, cost and responsibility, in accordance with the provisions of Appendix No. 12. 

Charging infrastructure associated with electric or diesel buses may be installed at the 
additional terminals, at the Concessionaire's own expense, cost and risk. 

In relation to these properties, the provisions of Appendix No. 12 of the contract shall apply, in 
addition to the following rules: 
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4.4.2.2.1 Deadline for the implementation and operation of the terminals. The 
Concessionaire shall consider in the transition plan referred to in clause 4.1.2 the 
time frame in which the additional terminals will be implemented and ready for 
operation. 

4.4.2.2.2 Background checks. The Concessionaire must submit, together with the transition 
plan regulated in clause 4.1.2, the documents and background information that 
account for the title that enables it to at least use and enjoy the properties that it will 
operate as additional terminals, such as lease or sale. 

4.4.2.2.3 Payment of the Terminal Fee. The Concessionaire acknowledges and accepts that 
only the Additional Terminal Fee referred to in clause 5.3.1.8.5 will be payable, 
subject to the terminal having the necessary conditions for the proper operation of 
the transport services and being used exclusively as a terminal. 

4.4.2.2.4 Disclaimer: The MTT will not be liable in any case for damages that the 
Concessionaire may suffer due to theft, fire, flood, leaks, earthquakes, burst pipes, 
effects of humidity, effects of heat, or others of a similar nature. Nor will it be liable 
for damages caused by the negligence of the Concessionaire itself, its employees, 
contractors or third parties who enter the property. In this sense, it will be the 
obligation of the Concessionaire to establish and maintain insurance for the 
protection of the properties, insuring, at least, their buildings, constructions, 
installations, pavements and enclosures, against any normal and insurable risk that 
may affect it, considering fire and its additions, especially material damage caused as 
a result of an earthquake or caused by aircraft, motor vehicles, etc. burst pipes, strike 
or popular disorder, wind, seepage, flood, avalanches, floods, landslides, explosions, 
debris removal, building collapses, and others. This coverage will also extend to 
damages against third parties. 

 
4.4.3 Extra-vehicular payment zones or Paid Zones 

4.4.3.1 Mandatory Extra-Vehicular payment zones 

To improve efficiency in the operation of services and as an active measure to reduce evasion, 
the Concessionaire shall implement, operate and maintain at its own cost and responsibility the 
paid zones indicated in the Operation Program, at the location and schedule defined therein, in 
accordance with Appendices No. 3 and No. 12. 

The Concessionaire declares to be aware of and accept that – for reasons of public interest, 
common good, and/or to ensure the continuity of public transport services – the Ministry and 
the Concessionaire may propose changes to the current paid zones. The Concessionaire's 
proposed modifications shall be subject to the terms and conditions set forth in Appendices No. 
3 and No. 10. 

4.4.3.2 Additional Extra-Vehicular Payment Zones 

Within the framework of the related activities referred to in clause 1.2.2 of this contract, the 
Concessionaire may implement, operate, maintain and/or exploit infrastructure for the 
Metropolitan Public Transport System, in particular, paid zones, in accordance with the 
provisions of Appendix No. 12. 

The Concessionaire must manage, obtain and pay, before the competent bodies, all the permits, 
authorizations and payment of fees -if applicable- necessary for the intervention of the different 
stopping points or others. Any delay in obtaining these permits or authorizations shall be the 
sole responsibility and expense of the Concessionaire. 



Road Use Concession Contract 2023 / Page 42 of 83 

 

 

4.4.4 Of the assets subject to the concession 

4.4.4.1 Determination of the assets to be affected 

The following movable and immovable property are considered necessary for the basic 
provision of services and, consequently, are classified as subject to the concession: 

a. The buses that make up the Concessionaire's base, reserve and support operating fleet. 

b. The terminals that the Ministry makes available to the Concessionaires. 

c. Additional terminals, as determined by the Ministry. 

d. Personal rights arising from contracts recognized by the Ministry as supply contracts. 

e. Any other movable or immovable property that the Parties agree is necessary for the 
basic provision of services. 

At least ten (10) business days prior to the commencement of the concession services, referred 
to in clause 4.1 of this contract, the Concessionaire shall submit to the Regional Ministerial 
Secretary of Transport and Telecommunications, hereinafter referred to as the Regional 
Secretary, or the Division or Unit under the Undersecretary of Transport designated for that 
purpose, if any, an application for registration containing the list of those assets, movable or 
immovable and personal rights, if applicable, necessary for the basic provision of the services 
provided in concession, individualized above, which will be subject to the provisions of the 
regulations issued in accordance with Article 3 nonies of Law No. 18,696 or in the regulation 
that modifies or replaces it. 

Whenever the provision of services by a Concessionaire is terminated for any reason, or it is 
required for any other reason established in the concession contract to transfer the assets of 
an Operator, the assets referred to in this clause shall be immediately transferred to the new 
Bus Operator. or whomever the MTT designates, in accordance with the regulations already 
identified, without such transfer affecting the payment of the relevant fees. 

4.4.4.2 Disposal of assets 

Without prejudice to the grounds for disaffection provided for in the regulations issued in 
accordance with the provisions of Law No. 18,696, the necessary condition for the disaffection 
of a particular property will be considered to be met when any of the following conditions are 
verified: 

a. Termination of the concession, due to expiration of the term; 

b. Replacement, to the satisfaction of the Ministry, of the property to be disaffected, with 
another that complies with the requirements established in this concession contract 
and in the applicable regulations; 

c. The destruction of the property or its deterioration in such a way that it is impossible 
to comply with the requirements established in this concession agreement and the 
applicable regulations, without prejudice to the obligation of the Concessionaire to 
replace said property with another of similar or better characteristics. 

The procedure for disposing of the assets shall be in accordance with the provisions of the 
aforementioned regulation. 

 
4.4.5 Supply Contracts 

For the provision of the transport services covered by this contract, the Concessionaire must 
enter into contracts – hereinafter referred to as "supply contracts" – that enable it to at least 
use and enjoy the goods necessary to provide the services, subject to the authorization of the 
MTT. 

Thus, once the Concession Contract has been signed, the Concessionaire must sign a lease 
agreement with an option to purchase the new buses that will make up its fleet, which will be 
recognized by the Ministry as a Supply Contract, as soon as it complies with the characteristics 
established in this Contract, its appendices and in the regulations in force. In the same way, the 
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Concessionaire must sign the contracts that allow it to use and enjoy the relevant charging 
infrastructure. In addition to the cases referred to above, the Concessionaire may enter into 
other supply contracts, to the extent that this is necessary for the proper provision of transport 
services and the requirements indicated below are met. 

Once a request in this regard has been submitted, the Ministry must review and rule on the 
conditions and requirements that the Concessionaire would incorporate in the supply 
contract(s) that it signs with third parties. 

To this end, the Ministry will rule, by way of example, on the following: (i) whether the supply 
contract(s) authorize the registration, as assets subject to the concession, of the personal rights 
arising therefrom and their consequent delivery to other Concessionaires or Bus Operators 
under the same or better conditions; (ii) whether the third party has rights in the goods that 
are the subject of the provision contract; (iii) whether the supply contract ensures the 
availability of the goods; (iv) whether the supply contract contemplates the responsibilities of 
the parties, in particular the third party, in matters of preventive and corrective maintenance; 
(v) whether the values and conditions set forth in the aforementioned instrument are duly 
justified; (vi) that the parties are obliged to assign the supply contract to a System operator or 
to a third party indicated by the Ministry in the event of termination of the concession contract. 

In the particular case of supply contracts relating to the implementation of charging 
infrastructure in the terminals provided by the MTT, it must be expressly contemplated that 
such infrastructure may not be removed from the building or separated at the end of the 
concession, except when instructed to do so by the Ministry. The Licensee shall not be entitled 
to a refund, compensation or indemnity in this regard. 

Whoever signs the supply contract with the Concessionaire must be different from the 
Concessionaire and may not be related to the Concessionaire under the terms of Article 100 of 
Law No. 18,045. 

In the event that the MTT rules in favor of the conditions submitted to it, the MTT undertakes 
to require, in the public tender rules, in the concession contracts and in general in any legal 
instrument by virtue of which a person acquires the right to provide passenger transport 
services in place of the Concessionaire, for the immediately following period, as appropriate, 
the acceptance of the assignment of the supply contract, subject to the condition that the goods 
subject to said provision contract are in a correct state of conservation taking into account their 
age and use. The MTT undertakes to require, in the same legal instrument by which the new 
operator acquires the right to provide the services, that the new operator assigns to the 
corresponding party the right to collect and receive from the provider of the complementary 
financial administration service, the price or rent stipulated in the corresponding provision 
contract. with the periodicity or term set therein. 

With respect to contracts relating to charging infrastructure, the Concessionaire shall submit 
the relevant contracts to the MTT within ten (10) business days following the approval of the 
relevant infrastructure project, in accordance with the provisions of Article 3.2.3.5. The 
Ministry will review them, and may require modifications and additions, among other aspects. 
However, these supply contracts must be approved by the Ministry within a maximum period 
of six (6) months from the date of signing the contract, or within the longer period estimated 
by the MTT. 
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The Ministry may reject supply contracts for reasons of good service, operational or economic 
sustainability of the System, or for any other reason of public interest. 

 
4.5 OF THE PERSONNEL ASSIGNED TO THE PROVISION OF THE SERVICES 

The Concessionaire shall have the necessary personnel to fulfill the obligations assumed by 
virtue of this concession contract, and shall strictly comply with the requirements regarding 
hiring, training, insurance and equipment of personnel, among others, which are established in 
Appendix No. 8 of this concession contract. 

 
4.6 SUBCONTRACTING 

The Concessionaire shall execute the obligations established in this instrument through its own 
personnel and/or subcontractors. Under no circumstances may the execution of transport 
services be subcontracted, unless prior and express authorization is given by the MTT. 

In the event of opting for the alternative of subcontracting, this may be exercised with respect 
to up to twenty-five percent (25%) of the personnel. In this case, the Concessionaire must 
strictly comply with the provisions of article 183 A et seq. of the Labor Code, which regulates 
Contract Work. Any failure to comply in this regard will be brought to the attention of the 
competent authorities. In any case, in any subcontracting of companies carried out by the 
Concessionaire, a clause must be contemplated that allows the MTT to request and obtain 
financial or operational information from the subcontractors. 

In the event that an audit detects that the amounts paid as a result of a subcontracting are not 
duly justified, or access to the financial or operational information of the subcontractors is not 
given, the MTT, through the Contract Administrator, may request additional information that 
justifies the subcontracting, grant immediate access to the information of the subcontractor or 
subcontractors or instruct the termination of that contract. within a period not exceeding three 
(3) months, under warning of early termination of the concession contract, in accordance with 
the provisions of clause 9. 

Notwithstanding the foregoing, the Concessionaire shall be solely responsible for the 
performance of this concession agreement. Consequently, the Concessionaire will be 
responsible for any act or omission committed by its management or its subcontractors in the 
fulfillment of its obligations under this contract, except in situations of fortuitous event or force 
majeure, which will be duly qualified by the MTT. 

To ensure compliance with this concession contract, the Concessionaire shall supervise the 
activities of its administration or subcontractors, provide technical support and establish the 
policies, standards and guidelines that they must comply with. 
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CLAUSE 5. OF THE ECONOMIC CONDITIONS OF THE CONCESSION 
CONTRACT 

 
5.1 SYSTEM FINANCING 

The provision of transport services, which is the subject of this concession contract, is financed 
with resources from the users of the System and with resources from the State or any other 
source of financing. 

The contribution of users is constituted by the fees they pay to access the System, which is set 
by the Panel of Experts, created by Law No. 20,378, in accordance with the methodology 
established in D.S. 140/2009, of the Ministry of Transport and Telecommunications or in that 
Decree that modifies or replaces it. In the event that the aforementioned Panel determines a 
fare adjustment in accordance with the aforementioned methodology, or establishes a new fare 
level, the Ministry must strictly comply with the provisions of Law No. 20,378, particularly with 
respect to the pronouncement made by the Panel pursuant to Article 15, as well as attend to 
the external evaluation studies of the paid public passenger transport system of the Province 
of Santiago and the Province of Santiago. the communes of San Bernardo and Puente Alto 
referred to in the third transitory article of the aforementioned normative body. In addition, 
the MTT is empowered to decree extraordinary rate increases, which in no case will have a limit 
on the amount or date of their application, safeguarding the balance between the revenues and 
costs of the System. 

In the event that the Panel of Experts ceases to exist, the fee will be determined by its legal 
successor or by the Ministry if nothing is established in the law. In the latter case, the procedure 
for determining the readjustment shall be established by resolution of the Ministry, which shall 
tend to balance the income and costs of the System. 

In accordance with the provisions of Law No. 20,378 and based on the amounts that the Budget 
Law considers for each year, there will be a subsidy for remunerated urban public passenger 
transport provided with buses in the Province of Santiago and the communes of San Bernardo 
and Puente Alto. The amount of the subsidy will be transferred to the accounts in which the 
resources of the System are administered, depending on what the System requires in 
accordance with what the Ministry reports and projects. 

Finally, it is envisaged that the System may be financed with other resources, from any other 
available source, authorized by current regulations. 

In short, the System is financed by all the revenues from the commercialization and loading of 
the means of access, as well as those revenues corresponding to the fines issued to the 
Transport Operators and Providers of the Complementary Services of the System – except for 
those fines that, in accordance with Law No. 18,696, are for tax benefit. and contributions from 
the State or other natural or legal persons. However, a percentage of the proceeds from the 
application of fines to Bus Operators may be used to pay the incentives for good performance 
referred to in clause 5.3.1.8.8 of the concession contract. 

 
5.2 MANAGING SYSTEM RESOURCES 

The administration of the monetary resources necessary for the payment of the provision of 
transport and complementary services, as well as the distribution thereof among the various 
members of the System, shall be carried out by the provider of complementary financial 
management services referred to in clause 1.7 of this contract. 

The administration and distribution of the resources will be carried out under the terms 
provided for in this concession contract, in the contracts that the Concessionaire must sign with 
said complementary service provider in accordance with the provisions of the clause 1.7 of this 
concession agreement -which for all legal purposes forms part of this instrument as an 
complementary contract-, and in the contract signed between the MTT and the provider of 
complementary financial management services. All the resources of the System shall be 
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managed in the bank accounts opened by the provider of supplementary financial management 
services in its capacity as administrator of the resources of the System. 

 
5.3 OF THE CONCESSIONAIRE'S REVENUE 

 
5.3.1 Calculation of payment to the Concessionaire 

The Concessionaire shall be entitled to receive payment for passenger transportation services 
provided in accordance with the current Operating Program. 

The aforementioned payment shall be made through the provider of supplementary financial 
management services, as provided in clause 5.2 of this contract, and its amount shall be 
determined in accordance with the provisions of the following paragraphs. 

5.3.1.1 General formulation 

For the subscripts of the expressions developed in this section, the following nomenclature will 
be used: 

• b = type of bus (establishes type and propulsion technology). 
• d = day (1, 2, 3, ...). 
• e = expedition. 
• i = type of day. 
• k = propulsion technology. 
• m = period for indicator or price adjustment. 
• p = Period (of the operating program). 
• s = Service-sense. 
• t = pay period. 
• T = Month (1, 2, ...). 

Payment to the Concessionaire for transportation services shall consist of four (4) factors, as 
follows: 

i. The first will be determined by multiplying the transactions (𝑞) by the price per 
passenger carried (𝑞PPT). 

ii. The second factor shall be determined by multiplying the kilometers entitled to 
payment (𝑘𝑚), by the price per kilometer of the Service Unit (𝑃𝐾𝑆). 

iii. The third factor will be associated with an amount that will be added or deducted by 
the application of incentives for the Compliance with Indicators (IC), composed of the 
quality assurance mechanisms provided for in Appendix No. 6 of this concession 
contract. 

iv. The fourth factor corresponds to quantities that should be considered for other reasons 
(Other), in accordance with the provisions of clause 5.3.1.8 of this contract. 

It should be noted that the first two factors added together make up the concessionaire's base 
income, as defined in clause 1.1.30. 

The determination of each of these factors shall be calculated on the basis of values for each of 
the elements that make up that factor, corresponding to the month in which the payment for 
the provision of the service is due. In this way, the Concessionaire's income corresponding to 
month T (YT ) will be constructed by the following formulation: 

 
𝑌𝑇 = 𝑃𝑃𝑇𝑇 ∙ 𝑞𝑇 + 𝑃𝐾𝑆𝑇 ∙ 𝑘𝑚𝑇 + 𝐶𝐼𝑇 + 𝑂𝑡ℎ𝑒𝑟𝑇 

Where: 
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PPTT : Price per passenger carried for month T. 

Qt : Transactions corresponding to month T, in accordance with clause 5.3.2.1. 

PKST : Price per kilometer of the Services corresponding to month T. 

kmT : Kilometers eligible for payment for month T, in accordance with clause 
5.3.2.1. 

CIT : Value for compliance with service quality indicators (which may be prizes 
or discounts) corresponding to month T, in accordance with the provisions 
of Appendix No. 6 of this concession contract. 

𝑂𝑡ℎ𝑒𝑟𝑇 : Other payments and adjustments corresponding to month T, in accordance 
with the provisions of this concession agreement. 

5.3.1.2 Calculation of the PPT for month T (𝑃𝑃𝑇𝑇) 

The price per passenger transported corresponding to month T (𝑃𝑃𝑇𝑇) will be established in 
pesos ($), truncated to two (2) decimal places, without approximation, and will be calculated 
according to the following formula: 

𝑃𝑃𝑇𝑇 = 𝑃𝑃𝑇0 ∙ (1 + ∆𝐼𝑃𝐶𝑇) 

 
Where: 

 
𝑃𝑃𝑇0 : Initial value of the Price per Passenger Carried, established in the technical 

data sheet. 

∆𝐼𝑃𝐶𝑇 : Change in the CPI corresponding to month T. 
 

∆𝐼𝑃𝐶𝑇 It is calculated as follows: 
 
 

 
Where: 

 

 
∆𝐼𝑃𝐶𝑇 

 

 

= 
𝐼𝑃𝐶𝑇 − 1

 

𝐼𝑃𝐶0 

 
𝐼𝑃𝐶𝑇 : Value of the Consumer Price Index (CPI) estimated and published by the 

INE corresponding to month T. 

𝐼𝑃𝐶0 : Value of the CPI published and estimated by the INE that is specified in 
the technical sheet of this concession contract. 

5.3.1.3 Calculation of the PKS for month T (𝑃𝐾𝑆𝑇) 

The price per kilometer of the Services corresponding to month T (𝑃𝐾𝑆𝑇) will be established 
in pesos ($), truncated to two (2) decimal places, without approximation, and will be calculated 
according to the following formula: 

 

𝑃𝐾𝑆𝑇 = 𝑀𝑖𝑛 { 
∑𝑏 𝑃𝐾𝑈𝑏𝑇 ∙ 
𝑘𝑚𝑣𝑏,𝑇 

 ∑ 𝑘𝑚𝑣 

∑𝑏 𝑃𝐾𝑈𝑏𝑇 ∙ 𝑘𝑚𝑝𝑏,𝑇 ; ∑ 𝑘𝑚𝑝 
}
 

𝑏 𝑏,𝑇 𝑏 𝑏,𝑇 

 
 
 

 
Where: 
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𝑃𝐾𝑈𝑏,𝑇 : Price per kilometer of the Unit for type b buses for month T. 

𝑘𝑚𝑣𝑏,𝑇 : Valid kilometers traveled by the type buses b corresponding to the month 
T, in accordance with the provisions of The clause 5.3.1.6.3, excluding 
commercial kilometers of special services, support, additional departures 
and unscheduled injections. 

𝑘𝑚𝑝𝑏,𝑇 : Scheduled commercial kilometers for type buses b, corresponding to the 
month T, in accordance with the provisions of The clause 5.3.1.6.2, 
excluding commercial kilometers of special services, support, additional 
departures and unscheduled injections. 

 
The value of 𝑃𝐾𝑈𝑏,𝑇is obtained using the following formula: 

𝑃𝐾𝑈𝑏,𝑇 = 𝑃𝐾𝑏,𝑇 ∙ 𝑀𝐴𝐶𝑏,𝑇 

Where: 
 

𝑃𝐾𝑏,T : Price per kilometer for bus type b in month T. 

𝑀𝐴𝐶𝑏,𝑇 : Cost Adjustment Mechanism for Bus Type b corresponding to the 
month T, as described in The clause 5.3.1.4 of this concession contract. 

The values are 𝑃𝐾𝑏,𝑇 obtained according to the conversion factors contained in the following 
table: 

Board 2: Conversion factors by type and propulsion technology of the bus 
 

Bus Type b 𝑷𝑲𝒃,𝑻 

B1 or B2 Diesel 0,780 ∙ 𝑃𝐾𝐷𝑖𝑒𝑠𝑒𝑙,𝑇 

C1 or C2 Diesel 1,000 ∙ 𝑃𝐾𝐷𝑖𝑒𝑠𝑒𝑙,𝑇 

A1 or A2 Electric 0,970 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐,𝑇 

B1 or B2 Electric 1,000 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐,𝑇 

C1 or C2 Electric 1,058 ∙ 𝑃𝐾𝐸𝑙é𝑐𝑡𝑟𝑖𝑐,𝑇 

 
In the event that values 𝑃𝐾𝑏,𝑇 are required for buses whose combination of typology and 
technology is not included in Table 2, the Ministry will generate the corresponding cost 
structure and define the respective values of 𝑃𝐾𝑏,𝑇 within a reasonable period of time. In the 
meantime, these buses will be assimilated to the type of bus that presents the greatest 
similarity, in the opinion of the Ministry. Once the new indicator to be used has been 
established, the payments corresponding to this period will be recalculated and the pertinent 
adjustments will be made, which will be paid or discounted within a reasonable period of time 
determined by the Ministry, starting from the month following the communication to the 
Concessionaire of the new 𝑃𝐾𝑏,𝑇 tobe used. 

The initial value of 𝑃𝐾𝑘,𝑇 will correspond to the payment value per kilometer offered by the 
Concessionaire for the technology bus k (𝑃𝐾𝑘,0) that is established in the technical data sheet 
of this contract. This value may be modified in accordance with the conditions and procedures 
established in section J of Appendix No. 3 of the contract, in which case 𝑃𝐾𝑘,𝑇 will correspond 
to the value resulting from the last modification prior to T. 

5.3.1.4 Cost Adjustment Mechanism for a Type B Bus for Month T (𝑀𝐴𝐶𝑏,𝑇) 

The Cost Adjustment Mechanism for a type b bus corresponding to month T (𝑀𝐴𝐶𝑏,𝑇) results 
from the application of a cost indexation vector, according to the type of bus used by the 
Concessionaire. 



The MAC will then be defined as follows: 
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𝑀𝐴𝐶𝑏,𝑇 = (1 + ∆𝑉𝐼𝑃𝑏,𝑇) 

Where: 
 

𝑀𝐴𝐶𝑏,𝑇 : Cost adjustment mechanism for a type b bus , corresponding to 
month T. 

∆𝑉𝐼𝑃𝑏,𝑇 : Price indexation vector, for a bus of type b, adjusted to month T. 

To calculate the variation in the price indexation vector, the Ministry will consider the 
fluctuations observed in the variables (indices and prices) that make up this indexer from their 
value indicated in the data sheet, to the month of the effective calculation of the price indexation 
vector. The indexation vector will consider the following indices and prices: 

a. Consumer Price Index (CPI): Corresponds to the index estimated and published by 
the INE. 

b. Labor Cost Index (ICMO): Corresponds to the Labor Cost Index by Economic Activity 
series H, Transport and Storage estimated and published by the INE. 

c. Observed Dollar Value (DO): Corresponds to the monthly average reported by the 
Central Bank of Chile (or whoever replaces it in its functions). 

d. Price of Petroleum (Diesel): Corresponds to the index estimated and published by the 
INE in the series of wholesale prices, item 224 corrected, additional series. 

e. Electrical Energy Adjustment (Electricity): Corresponds to the adjustment for 
electric energy, calculated according to the multiplication of the change in the Consumer 
Price Index for all Urban Consumers, without seasonal adjustment U.S. City Average, base 
100 for the 1982-84 sledding determined by the Bureau of Labor Statistics. U.S. 
Department of Labor, Series CUUR0000SA0) for the value of the observed dollar set 
forth in paragraph (c) above. 

In the event that one or more of the indices or prices indicated are modified or replaced by 
others that include elements of the same or similar nature, the variation in the price indexation 
vector will be calculated from the new indices or prices established for this purpose by the 
corresponding authority or institution. 

If one or more of the indices or prices indicated are eliminated or modified by another of a 
different nature, the DTPM will determine the indices or prices to be applied, after informing 
the Concessionaire. For these purposes, the Concessionaire will have a reasonable period of 
time (which in no case will be less than ten (10) business days) to submit its comments 
regarding the index(es) or prices that should be applied and the grounds on which its proposal 
is based, which may be considered by the Ministry for the final definition of the indices to be 
applied. 

The Ministry's definition, as well as its implementation date, will be communicated to the 
concessionaires by official letter. In the period between the last publication of an indicator that 
has been deleted or modified and the selection of a new indicator, the last published value shall 
be provisionally used. Notwithstanding the foregoing, once the new indicator to be used has 
been established, the payments corresponding to this period will be recalculated and the 
pertinent adjustments will be made, which will be paid or discounted within a reasonable 
period determined by the Ministry, starting from the month following the communication to 
the Concessionaire of the new index or price to be used. 

The percentage change in the value of each index or price X ("factor") shall be defined as: 
 

∆𝑋𝑇 = 
𝑋𝑚 − 1 
𝑋0 



Where: 
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XM : It corresponds to the last (most recent) value of the index or price X 

published in the adjustment period m of the respective index or price. 

X0 : Value of the index or price X specified in the technical data sheet of this 
concession contract. 

The adjustment periods m correspond to those set out in the following table: 

Board 3: Adjustment periods of each index or price that makes up the ∆𝑽𝑰𝑷 
 

Index the 
price 

 
Adjustment period m 

CPI 
Monthly adjustment, the twelve (12) months of the year, 
using the index value corresponding to month T. 

ICMO 
Monthly adjustment, the twelve (12) months of the year, 
using the index value corresponding to month T-2. 

DO 
Monthly adjustment, the twelve (12) months of the year, 
using the value corresponding to month T. 

Diesel 
Monthly adjustment, the twelve (12) months of the year, 
using the index value corresponding to month T-1. 

Electricity 
Monthly adjustment, the twelve (12) months of the year, 
using the value of the index corresponding to month T-3 in 
the case of the CPI and T in the case of the dollar. 

Then, the variation of the price indexation vector for the type b bus, for month T, will be equal 
to: 

∆𝑉𝐼𝑃𝑏,𝑇 = 𝑎𝑏 ∙ ∆𝐼𝑃𝐶𝑚 + 𝑏𝑏 ∙ ∆𝐼𝐶𝑀𝑂𝑚 + 𝑐𝑏 ∙ ∆𝐷𝑂𝑚 + 𝑑𝑏 ∙ ∆𝐷𝑖𝑒𝑠𝑒𝑙𝑚 + 𝑒𝑏 ∙ ∆𝐸𝑙𝑒𝑐𝑡𝑟𝑖𝑐𝑖𝑑𝑎𝑑𝑚 

The weightings corresponding to each of the aforementioned factors are detailed in Table 4, 
according to the different types of bus (propulsion technologies and bus type). 

Board 4: Cost weighters by bus type 
 

Bus Type b 𝒂𝒃 𝒃𝒃 𝒄𝒃 𝒅𝒃 𝒆𝒃 

A1 or A2 Diesel 0,153 0,520 0,084 0,243 0,000 

B1 or B2 Diesel 0,149 0,503 0,090 0,258 0,000 

C1 or C2 Diesel 0,135 0,434 0,105 0,326 0,000 

A1 or A2 Electric 0,166 0,688 0,082 0,000 0,064 

B1 or B2 Electric 0,160 0,680 0,090 0,000 0,070 

C1 or C2 Electric 0,143 0,644 0,116 0,000 0,097 

 
The Ministry may modify the price indexation vector factors and weights contained in Table 4 
when there are changes in the cost structure of the 

 
Concessionaires that are objectively verifiable, and that it deems appropriate for the correct 
operation of the System, on the basis of studies, legal modifications or other sources of 
information that support it, at any time during the term of this concession contract, after 
consultation with the corresponding Ministries or institutions. The modifications to the factors 



and their weights will be of general application, that is, with respect to all Bus Operators that 
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have a clause equivalent to the one regulated herein. 

In order to implement the modifications indicated, the Ministry shall notify the Concessionaires 
of the adjustments in the weights, factors, vectors or other elements, together with their 
rationale, and the date of application of the aforementioned adjustment. 

5.3.1.5 Calculation of eligible kilometers for month T ()𝑘𝑚𝑇 

The kilometers entitled to payment corresponding to month T () will be calculated on the basis 
of the scheduled commercial kilometers, understood as the sum of bus-kilometers established in 
the Operating Programme(s) (OP) in force during the payment period corresponding to month 
T𝑘𝑚𝑇, in accordance with the following formulation: 

 
𝑘𝑚𝑇 = (∑ 𝑘𝑚𝑝𝑖,𝑏,𝑇 ∙ 𝑛𝑑𝑖𝑇) ∙ 𝐼𝐶𝐹𝑃𝑇 + ∑(1,12 ∙ (𝑘𝑚𝑒𝑏,𝑇 + 𝑘𝑚𝑎𝑏,𝑇) + 𝑘𝑚𝑦𝑏,𝑇) 

 
Where: 

𝑖,𝑏 𝑏 

 
𝑘𝑚𝑇 : Kilometers eligible for payment for month T. 

𝑘𝑚𝑝𝑖,𝑏,𝑇 : Scheduled trading kilometers for a day of the type i, for buses of type b 
defined in the current OP(s) in accordance with the provisions of 
Appendix No. 3 of this contract, corresponding to the month T, as set out 
in The clause 5.3.2.1. 

𝑛𝑑𝑖,𝑇 : Number of days of the type i, as defined in the current OP(s) for the month 
T, as set out in The clause 5.3.2.1. 

𝐼𝐶𝐹𝑃𝑇 : Frequency and Places Compliance Index for month T, as set out in clause 
5.3.1.6. 

𝑘𝑚𝑒𝑏,𝑇 : Commercial kilometers of special services operated by buses of the b, 
corresponding to the month T, as set out in The clause 5.3.2.1. 

𝑘𝑚𝑎𝑏,𝑇 : Commercial kilometers of support services performed by buses of the b, 
corresponding to the month T, as set out in The clause 5.3.2.1. 

𝑘𝑚𝑦𝑏,𝑇 : Commercial kilometers of additional departures and unscheduled 
injections, requested by the Ministry and carried out by buses of the type 
b, corresponding to the month T, as set out in The clause 5.3.2.1. 

5.3.1.6 Frequency and Places Compliance Index corresponding to month T (𝐼𝐶𝐹𝑃𝑇) 

In order to pay for the kilometers effectively and timely borrowed, the scheduled commercial 
kilometers corresponding to month T (𝑘𝑚𝑝𝑇) will be multiplied by the Frequency and Places 
Compliance Index (𝐼𝐶𝐹𝑃𝑇) corresponding to month T. 

The Frequency and Parking Compliance Index (𝐼𝐶𝐹𝑃𝑇) of the service unit is constructed based 
on the scheduled commercial kilometers and valid kilometers, which depend on a Frequency 
Compliance Index (FCI) and a Frequency Compliance Index (PCI), as set out below. 

5.3.1.6.1 Calculation of the Frequency and Places Compliance Index corresponding to month 
T 

The ICFP is obtained by dividing the valid kilometers with the scheduled commercial 
kilometers. Thus, the determination of the ICFP corresponding to month T, for the unit of 
services, will be determined by the following formulation: 

∑𝑠,𝑝,𝑑,𝑡 𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 

𝐼𝐶𝐹𝑃𝑇 = 
 

 ∑ 𝑘𝑚𝑝 
𝑠,𝑝,𝑑,𝑡 𝑠,𝑝,𝑑,𝑇 



Where: 
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𝐼𝐶𝐹𝑃𝑇 : Frequency and Places Compliance Index corresponding to month T. 

𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 : Kilometers valid for the service-direction s, of expeditions 
dispatched in period p, day d, corresponding to month T. 

𝑘𝑚𝑝𝑠,𝑝,𝑑,𝑇 : Commercial kilometers scheduled for the service-direction s, of 
period p, day d, corresponding to month T. 

It should be noted that, for the purposes of calculating fines or other uses determined by the 
Ministry, this indicator may be aggregated at different levels. By way of example, it may be 
aggregated at service level, direction, period, day, fortnight or month, or using combinations of 
these, the broadest level of aggregation being the ICFPT, which reflects the transport supply 
actually provided by a complete service unit in month T. 

Notwithstanding the foregoing, for the purposes of the provisions of clause 1.8.2.1, section J.5.1 
of Appendix No. 3 and the provisions of Appendix No. 7, the fulfillment of a service felt per 
month will be evaluated in accordance with the formulation described above. 

In particular, for the purposes of the provisions of section B.1.4 of Appendix No. 7, the following 
formulation shall be used: 

 

𝐼𝐶𝐹𝑃𝑠,𝑝,𝑇 = 
∑𝑑 𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 

 ∑ 𝑘𝑚𝑝 

 
Where: 

𝑑 𝑠,𝑝,𝑑,𝑇 

 

𝐼𝐶𝐹𝑃𝑠,𝑝,𝑇 : Rate of compliance of Frequency and Places of the service- 
direction s, of period p, corresponding to month T. 

 

 

𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 

 
: 

 
Kilometers valid for the s-direction service, of expeditions 
dispatched in the period p, day d, corresponding to month T. 

 

𝑘𝑚𝑝𝑠,𝑝,𝑑,𝑇 : Scheduled commercial kilometers, for the service direction s, of 
period p, day d, corresponding to month T. 

 

 
5.3.1.6.2 Calculation of Scheduled Business Kilometers 

The scheduled commercial kilometers for each service-direction-period-day corresponding to 
month T are calculated as follows: 

 
𝑘𝑚𝑝𝑠,𝑝,𝑑,𝑇 = 𝐿𝑠,𝑝,𝑑,𝑇 ∙ ∑ 𝑒𝑝𝑏,𝑠,𝑝,𝑑,𝑇 

𝑏 
 
 
 
 
 

 

Where: 
 

𝐿𝑠,𝑝,𝑑,𝑇 : It corresponds to the length in kilometers of the service-direction 
s, of the period p and day d, corresponding to month T, in 
accordance with the provisions of the Operation Program. 

𝑒𝑝𝑏,𝑠,𝑝,𝑑,𝑇 : It corresponds to the number of scheduled expeditions for type b 
buses, in the s direction service, of the period p and day d, 
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corresponding to month T, in accordance with the provisions of 
the Operation Program. 

 
 

5.3.1.6.3 Calculation of Valid Kilometers 

The valid kilometers per service direction period day consider only valid expeditions, in 
accordance with the provisions of clause 1.1.24, and the minimum value between the frequency 
compliance indicator (ICF) and the seat compliance indicator (ICP), multiplied by the scheduled 
commercial kilometers corresponding to month T. 

 

𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 = 𝑀𝑖𝑛{𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇, 𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇} ∙ 𝑘𝑚𝑝𝑠,𝑝,𝑑,𝑇 

 

Where: 
 
 

 
𝑘𝑚𝑣𝑠,𝑝,𝑑,𝑇 : Valid kilometers of the s-directional service, of the period p, on day 

d, corresponding to month T (dT) 

𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇 : Frequency Compliance Index of the service-sense s, of period p, on 
day d, corresponding to month T (dT) 

𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 

 
Index of Compliance of Places of the service-sense s, period p, on 
day d, corresponding to month T (dT) 

 
 

On the other hand, the valid kilometers per type of bus(𝑘𝑚𝑣𝑏,𝑇), which are used in the 
calculation of the PKS indicated in clause 5.3.1.3, are calculated by counting the valid dispatches 
for each service-direction s, period p and day d corresponding to month T , which may never 
exceed the number of scheduled dispatches of each service-direction-period-day of the 
corresponding month. 

Thus, the valid kilometers per bus type for month T (𝑘𝑚𝑣𝑏,𝑇)are calculated as follows: 

 
𝑘𝑚𝑣𝑏,𝑇 = ∑ 𝑒𝑣𝑏,𝑠,𝑝,𝑑,𝑇 ∙ 𝐿𝑠,𝑝,𝑑,𝑇, 

𝑠,𝑝,𝑑 

 

Such that, for each type of bus and for payment purposes, the number of valid expeditions may 
not exceed the number of scheduled expeditions according to the following: 

 
 
 
 

Where: 

∑ 𝑒𝑣𝑏,𝑠,𝑝,𝑑,𝑇 

𝑏 

≤ ∑ 𝑒𝑝𝑏,𝑠,𝑝,𝑑,𝑇 

𝑏 

 

𝑒𝑣𝑏,𝑠,𝑝,𝑑,𝑇 : Number of valid dispatches made by type b buses, in the s-direction 
service, dispatched in period p, on day d, corresponding to month 
T (dT) 

In order not to generate a negative effect on the calculation referred 𝑃𝐾𝑆𝑇 to in clause 5.3.1.3, 
in the event of an oversupply of services in a service-direction-period-day, the expeditions 
associated with the larger 𝑃𝐾𝑏,𝑇 will be considered first and then the expeditions associated 
with smaller 𝑃𝐾𝑏,𝑇, until the number of scheduled dispatches of the service-direction-period- 
day is completed. 

For these purposes, an oversupply of services of the service-sense-period-day will be 
understood when the following rule is met: 
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𝑠,𝑝,𝑑,𝑇 

𝑠,𝑝,𝑑,𝑇 

∑ 𝑒𝑣𝑏,𝑠,𝑝,𝑑,𝑇 

𝑏 
 

5.3.1.6.4 Frequency Compliance Index (ICF) 

> ∑ 𝑒𝑝𝑏,𝑠,𝑝,𝑑,𝑇 

𝑏 

The indicator 𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇 seeks to measure the frequency of the transport supply of all directional 
services, in each period of a specific day. For these purposes, the performance of each service- 
direction s, in each period p, for each day d, corresponding to month T (dT ), is determined, 
quantifying the valid expeditions made (𝒆𝒗𝒔,𝒑,𝒅,𝑻) with respect to the expeditions planned in 
the corresponding Operation Program, as (𝒆𝒑𝒔,𝒑,𝒅,𝑻)follows: 

∑𝑏 𝑒𝑣𝑏,𝑠,𝑝,𝑑,𝑇 
𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇 = 𝑀𝑖𝑛 {1; ∑ 𝑒𝑝 

} 

 
5.3.1.6.5 Vacancy Completion Index (PCI) 

𝑏 𝑏,𝑠,𝑝,𝑑,𝑇 

The indicator 𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 seeks to safeguard the places in the transport offer of all services- 
direction, in each period of a specific day. For these purposes, the performance of each service- 
sense s, in each period p, for each day d, corresponding to month T (dT) is determined, 
quantifying the observed places ( 𝑝𝑙𝑣𝑎𝑙 ), which come from valid expeditions, with respect to 

the places planned in the corresponding Operation Program ( 𝑝𝑙𝑝𝑟𝑜𝑔 ), as follows: 
 

 

𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 

 
= 𝑀𝑖𝑛 {1; 

𝑣𝑎𝑙 
𝑏,𝑠,𝑝,𝑑,𝑇 

∑ 𝑝𝑙𝑝𝑟𝑜𝑔 } 
𝑏 𝑏,𝑠,𝑝,𝑑,𝑇 

 
𝑝𝑙𝑣𝑎𝑙 = ∑ 𝑝𝑙𝑎𝑧𝑎𝑠𝑣𝑎𝑙 

𝑠,𝑝,𝑑,𝑏,𝑇 

𝑒 

𝑒,𝑏,𝑠,𝑝,𝑑,𝑇 

 
𝑝𝑙𝑝𝑟𝑜𝑔 = ∑ 𝑝𝑙𝑎𝑧𝑎𝑠𝑝𝑟𝑜𝑔 

 

 
Where: 

𝑠,𝑝,𝑑,𝑏,𝑇 

𝑒 

𝑒,𝑏,𝑠,𝑝,𝑑,𝑇 

 
𝑝𝑙𝑎𝑧𝑎𝑠𝑣𝑎𝑙 

𝑒,𝑠,𝑝,𝑑,𝑏,𝑇 : Seats of the e-th valid expedition made by a type b bus, in the 
s-direction service, dispatched in period p, on day d , 
corresponding to month T (dT) 

𝑝𝑙𝑎𝑧𝑎𝑠𝑝𝑟𝑜𝑔 
𝑒,𝑠,𝑝,𝑑,𝑏,𝑇 

: Seats of the e-th scheduled expedition for type b buses, in the 
s-direction service, in period p, on day d, corresponding to 
month T (dT). 

For the calculation of the indicator, the following number of seats will be assumed according to 
the type of bus (regardless of the propulsion technology): 

Board 5:Number of seats by type of bus 

Bus Typology Number of places 

A1 or A2 60 

B1 or B2 90 

C1 or C2 150 

 
In the case of buses whose typology is not included in the aforementioned table, the Ministry 
will define, within a reasonable period of time, the number of seats to be used for the calculation 
of the indicator. 

∑𝑏 𝑝𝑙 
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5.3.1.6.6 Correction of ICF and ICP at Period Extremes 

In order to avoid that any delays or advances in expeditions made at the ends of periods mean 
a drop in the ICF and ICP, the following will be applied for each service in each direction s, 
period p and day d corresponding to month T in which (𝑒𝑣𝑠,𝑝,𝑑,𝑇) > (𝑒𝑝𝑠,𝑝,𝑑,𝑇) the following: 

o If for that same service-direction s, in the previous period p1 (which may belong to 
day d or d-1) it is copulatively fulfilled that (i) ICFs,p−1,d,T < 1 and (ii) there is an 
expedition made in the service-direction s, within the first five (5) minutes of period 
p: 

▪ The first expedition made in period p shall be assigned to period p-1 for the 
purpose of determining the observed intervals of period p-1 only. 

▪ The value of 𝑒𝑣𝑠,𝑝,𝑑,𝑇 will be reduced by one (1) and the value of 𝑒𝑣𝑠,𝑝−1,𝑑,𝑇 will 
be increased by one and the same rule will apply with respect to the places 
corresponding to said expedition. 

This correction will be made only for one valid expedition for each service in each 
direction s, of the period p, and day d. 

With  these  new  values  for  expeditions  and  places,  the  new,  𝐼𝐶𝐹𝑠,𝑝−1,𝑑,𝑇, 
𝐼𝐶𝑃𝑠,𝑝−1,𝑑,𝑇𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 will be recalculated 

o If, after making the above correction, it continues to turn out that (𝑒𝑣𝑠,𝑝,𝑑,𝑇) > 
(𝑒𝑝𝑠,𝑝,𝑑,𝑇) it will be verified whether for that same service-sense s, in the subsequent 
period p+1 (which may belong to day d or d+1) it is copulatory fulfilled that: (i) 
𝐼𝐶𝐹𝑠,𝑝+1,𝑑,𝑇 < 1; and, (ii) that there is an expedition made in the service-direction 
s 𝐼𝐶𝐹𝑠,𝑝+1,𝑑,𝑇 < 1within the last 5 minutes of the period p. If this is true: 

▪ The last shipment made in period p will be assigned to period p+1, only for the 
purpose of determining the observed intervals of period p+1. 

▪ The value of 𝑒𝑣𝑠,𝑝,𝑑,𝑇 will be reduced by one and the value of 𝑒𝑣𝑠,𝑝+1,𝑑,𝑇 will be 
increased by one, the same rule being applied with respect to the places 
corresponding to that expedition. 

This correction will be made only for one expedition valid for each service in each 
direction s, period p and day d. 

With  these  new  values  for  the  expeditions  and  places  made,  the  new  . 
𝐼𝐶𝐹𝑠,𝑝+1,𝑑,𝑇𝐼𝐶𝑃𝑠,𝑝+1,𝑑,𝑇𝐼𝐶𝐹𝑠,𝑝,𝑑,𝑇𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 Will be recalculated 

 

The aforementioned corrections may not, in any case, 𝐼𝐶𝑃𝑠,𝑝,𝑑,𝑇 cause the amount for the same 
period to which a shipment is reduced to be less than one (1) after being applied. If this 
happens, the correction will not be made. 

5.3.1.7 Calculation of the payment for Compliance with Indicators corresponding to month T 
(𝐶𝐼𝑇) 

The payment for compliance with service quality indicators, whether award or discount, 
corresponding to month T, will be calculated in the manner provided in Appendix No. 6 and will 
be paid in accordance with the provisions of clause 5.3.2.1. 

5.3.1.8 Other Payments and Adjustments for month T (𝑂𝑡ℎ𝑒𝑟𝑇) 

5.3.1.8.1 Payment for the use of tolled roads 

The Concessionaire shall be entitled to a payment for the charges accrued monthly for the 
scheduled use in the respective Operation Program(s) of the roads delivered in concession by 
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the Ministry of Public Works, or any other road for the use of which a fee is charged (tolled 
roads). 

Payment for this concept will be subject to compliance with the Operation Program, so only toll 
costs associated with valid expeditions will be paid. The calculation of the payment will be made 
on the basis of the time and effective date of passage through the collection points and the rates 
corresponding to such times and dates of passage. 

On the other hand, the toll cost of those unscheduled expeditions that have been requested by 
the Ministry, and that have been effectively and timely provided by the Concessionaire in 
accordance with the conditions established by the Ministry in the respective request, will also 
be recognized and paid. 

There will be no payment for the use of tolled lanes in the case of non-commercial expeditions 
(empty shipment), unless the Ministry has instructed the Concessionaire to use such lanes. 

The rates associated with the use of tolled roads will correspond to those published by the 
Ministry of Public Works or whoever corresponds, for each collection point, day, hour and 
direction of circulation. 

5.3.1.8.2 Payment for the use of other concessioned infrastructure 

The Concessionaire shall have the right to have the charges accrued monthly for the use made, 
within the framework of the respective Operation Program, of the infrastructure delivered in 
concession by the Ministry of Public Works and/or the Ministry of Housing and Urban Planning, 
other than the tolled roads, be paid with resources of the System. 

These payments will be made directly to the holder of the infrastructure concession, for the 
amounts that correspond to the use of said infrastructure and will be made with the available 
resources of the System. This payment will be associated with the fulfillment of the Operation 
Program, so it will only be paid for the use of the concessioned infrastructure associated with 
valid expeditions and non-commercial movements requested by the Ministry. 

5.3.1.8.3 Payment for the use of other non-concessioned infrastructure 

The Concessionaire shall have the right to have the monthly charges accrued for the effective 
use of the non-concessioned infrastructure whose use is requested by the Ministry, which is 
necessary for the provision of transport services of the System, to be paid with the latter's 
resources. The use of terminals will not give the right to payment for this concept. 

Notwithstanding the foregoing, the Concessionaire may request payment for the use of non- 
concessioned infrastructure, which will only proceed with respect to the charging for access of 
buses to the infrastructure, upon request of the Concessionaire and with the written 
authorization of the Ministry, for which it will be a requirement that the use of the 
aforementioned infrastructure takes place within the framework of the respective Operation 
Program. The Concessionaire shall submit to the Contract Administrator the request for 
reimbursement of the corresponding payments made for this reason within thirty (30) days 
following the date of the payment, which shall be accompanied by the corresponding invoice 
with its respective supporting documents. Payment will be made with the available resources 
of the System. It should be noted that only the costs associated with valid expeditions and non- 
commercial movements requested by the Ministry will be paid for this item. 

5.3.1.8.4 Payment for buses derived from supply contracts 

The Concessionaire will be entitled to a monthly payment for each of the buses that it operates 
within the framework of a supply contract, for the sole purpose of meeting the payment of the 
outstanding rental fees or fees. 

The number of installments to be paid, the payment dates, as well as the amount, currency and 
adjustment mechanism (if any), among other aspects, are regulated in the provision contracts 
and in the respective assignments, if applicable. The foregoing shall be governed in accordance 
with the provisions of Appendix No. 4. 
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For these purposes, the Concessionaire must assign to the third party creditor of the obligations 
arising from the provision contract -or to whoever it designates-, the amount of its monthly 
income that is equivalent to the payment of the bus fees derived from the supply contracts, in 
accordance with the provisions of clause 5.3.2.5. In this way, the assigned revenues will be paid 
directly to the creditor, which will safeguard the continuity and permanence of the payments 
associated with the financing of the fleet. 

5.3.1.8.5 Payment for Additional Terminals 

The Concessionaire shall be entitled to receive a monthly payment corresponding to the fees 
for additional terminals – if any- in accordance with the values indicated in the Technical Data 
Sheet as the Price for Additional Terminal Fees (ATF). The payment will be made in Chilean 
pesos, according to the value of the Unidad de Fomento (UF) on the last day of month T-1 
reported by the Central Bank of Chile (or whoever replaces it in its functions). 

The Concessionaire must submit to the Contract Administrator, at the time of delivery of the 
Transition Plan, the title that enables it to at least use and enjoy the corresponding properties . 

These amounts will be paid during the term of the contract, subject to the condition that the 
Concessionaire uses these terminals in its operation. Payment will be made from the month 
following the start of the provision of services at each of the relevant terminals, in equal and 
successive monthly installments, in accordance with the provisions of clause 5.3.2.1 of this 
concession contract. The foregoing, to the extent that the terminal has the necessary conditions 
for the proper operation of transport services and is used exclusively as a terminal, including 
related activities, with the due approval of the Ministry. 

For these purposes, the Concessionaire may assign to the corresponding third party creditor - 
or whoever it designates-, the amount of its monthly income that is equivalent to the payment 
for additional terminals, in accordance with the provisions of The clause 5.3.2.5. 

5.3.1.8.6 Paying for Charging Infrastructure 

The Concessionaire will be entitled to receive a monthly payment corresponding to the 
Charging Infrastructure Fees (CIC) that it has offered, established in the technical sheet, which 
will be paid in Chilean pesos according to the value of the Unidad de Fomento on the last day of 
month T-1 reported by the Central Bank of Chile (or whoever replaces it in its functions). 

The price of the infrastructure to be installed in each terminal will vary depending on the 
project in question, and its value must be divided into 168 equal and successive monthly 
installments. Although the number of monthly installments is equivalent to a period of 14 years, 
which exceeds the original term of the concession contract, this is due to the fact that the 
contracts signed by the Concessionaire for the installation of the charging infrastructure in the 
terminals provided by the MTT must be accepted by the Ministry as supply contracts. In 
accordance with clause 4.4.5. of the concession contract, to the extent that the aforementioned 
instruments comply with the requirements indicated therein and that the infrastructure fully 
complies with the purposes and requirements established in Appendix No. 11 of the concession 
contract. By virtue of the foregoing, the parties are obliged to assign the supply contract to the 
person who acquires the right to provide passenger transport services in place of the 
Concessionaire, in the event of termination of the concession. 

In this context, the payments referred to in this clause shall begin to be paid from the month 
following the start of the provision of the services at each of the relevant terminals, in 
accordance with the provisions of clause 5.3.2.1 of this contract. However, these payments will 
end together with the term of the concession and, to the extent applicable, will continue to be 
paid to the new Operator after the completion of the assignment of the relevant charging 
infrastructure provision contract. 

It should be noted that this infrastructure may not be removed or separated from the property 
at the end of the concession, unless instructed to do so by the Ministry. The Licensee shall not 
be entitled to a refund, compensation or indemnity in this regard. For these purposes, the 
Concessionaire may assign to the corresponding third-party creditor -or whoever it designates- 
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the amount of its monthly income that is equivalent to the payment for charging infrastructure, 
in accordance with the provisions of the clause 5.3.2.5. 

5.3.1.8.7 Payment for Reduction of Evasion Rates (PRE) 

The Concessionaire shall be entitled to a payment for the reduction of evasion rates. To this 
end, evasion measurements will be carried out in each service unit with a periodicity of six (6) 
months or such different periodicity as determined by the MTT, which in no case may exceed 
twelve (12) months. 

In the calculation of the reduction in evasion rates, the reductions in evasion for the period 
measured with respect to the base value delivered by the MTT (𝐸0) for each unit of services, 
and the margin of error corresponding to the methodology for calculating the evasion rates of 
the unit of services in each period, shall be considered. Both will be informed by the Contract 
Administrator in good time before the start of the provision of services. 

The value 𝐸0 will be calculated based on the last measurement of evasion prior to the start of 
the services by the Concessionaire, in accordance with the measurement methodology 
established in Exempt Resolution No. 507, of 2019, of the Undersecretary of Transportation, or 
that which modifies or replaces it. To determine the value of 𝐸0, two percentage points (2%) 
will be subtracted from the percentage of evasion shown in the respective measurement. 

In the event that the measurement methodology is modified during the term of the contract, 
after the start of the operation, the Ministry will notify the Concessionaire through the Contract 
Administrator, and will indicate the opportunity in which a new value of 𝐸0. The new 
methodology may not operate retroactively, and will come into force on the date indicated in 
the respective notification to the Concessionaire. To determine the value of 𝐸0, two percentage 
points (2%) will be subtracted from the percentage of evasion shown in the respective 
measurement. The modification of the measurement methodology will not give the right to any 
compensation nor will it be grounds for exceptional review. 

To proceed with the payment, the corresponding amount will be calculated according to the 
following formula: 

 

 
 

 
Where: 

𝑃𝑅𝐸𝑇 = 𝑚𝑎𝑥 (100 ∙ 𝑇𝑚 ∙ (
𝐸0 − 𝐸𝑚 − 𝜀𝑚

) , 0) 
1 − 𝐸𝑚 

 

𝑃𝑅𝐸𝑇 : Payment for reduction of evasion rates corresponding to month T, in 
Chilean pesos. 

𝑇𝑚 : Total transactions considered in the payment settlements to the 
Concessionaire in period m, which corresponds to the six (6) months prior 
to the date of calculation, or the number of months that have elapsed since 
the last measurement. 

𝐸0 : Base evasion indicator established by the MTT, expressed as a percentage. 

𝜀𝑚 : Margin of error for the measurement of the evasion indicator for the 
corresponding period m, expressed as a percentage. 

 

𝐸𝑚 : Evasion indicator measured for period m, expressed as a percentage. 

If payment for this concept is due, it will be paid in accordance with the provisions of clause 
5.3.2.1. 

5.3.1.8.8 Incentive payment for good operational performance 

The Concessionaire shall be entitled to a monetary incentive for good operational performance, 
the amount and conditions of which are detailed in section G of Appendix No. 6 of the concession 
contract and shall be paid in accordance with the provisions of The clause 5.3.2.1. 
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5.3.1.8.9 Other payments, associated with specific requirements of the Ministry and derived 
from the process of re-establishing the contractual equation 

The Concessionaire shall be entitled to payment in accordance with the instructions for the 
acquisition of goods, contracting or provision of services made by the MTT, in accordance with 
the provisions of clause 2.1.6 , which shall be paid in accordance with the provisions of clause 
5.3.2.1. 

The Ministry will establish the amount to be paid for the acquisition, contracting or provision 
of services, with a maximum of 50,000 UF (fifty thousand Unidad de Fomento) per year, through 
the following procedure: 

The Concessionaire shall submit at least three (3) quotes to the Contract Administrator within 
thirty (30) days of the MTT communicating the instruction. The three (3) quotations indicated 
above must be submitted on the basis of a format pre-approved by the Contract Administrator, 
so that they are comparable with each other, that is, they have at least the same level of 
breakdown, the same form of valuation and that they conform to the indications indicated by 
the Ministry. 

In addition, they must contain or consider the following minimum conditions, when applicable, 
according to the purpose of the instruction, as established by the MTT: 

i) detail of unit prices by item; 

ii) schedule; 

iii) The quotation must be valid for at least two (2) months from the date of submission. 

The Ministry will have a period of ten (10) days from the receipt of the quotes to approve or 
reject them. In the event of rejection of any or all of the quotes submitted, the MTT may repeat 
the process indicated above, for which the Concessionaire will have an additional period of ten 
(10) days to deliver three (3) new quotes and the Ministry will have ten (10) days to approve 
or reject them. 

However, the Ministry may directly request the quotations it deems appropriate and, on that 
basis, make the corresponding instruction. 

The Ministry shall communicate in writing to the Concessionaire the amount and method of 
payment (amount, number of installments, and dates from which it proceeds, accountability, 
among other aspects). The Concessionaire shall comply with the instruction as determined by 
the Ministry. 

Additionally, through this item, payments derived from the process of re-establishing the 
contractual equation may be made, in accordance with the provisions of clause 5.4. 

 
5.3.2 From the checkout process 

The payment payable under this concession agreement shall be paid by the provider of 
complementary financial management services provided for in clause 5.2 in the manner 
determined in the relevant contract referred to in clause 1.7 of this contract. 

The payment will be made monthly, in the following instances: i) The first, corresponding to a 
fixed amount in UF (𝑌𝑇 − 𝐴𝑛𝑡𝑖𝑐𝑖𝑝𝑜𝑇 ), established in the technical sheet and in Annex No. 21, 
using the value of the UF of the last day of the month in which the services to be paid were 
performed (month T) reported by the Central Bank of Chile (or whoever replaces it in its 
functions) and; ii) the second, corresponding to 𝐴𝑛𝑡𝑖𝑐𝑖𝑝𝑜𝑇 (amount of the monthly payment 
minus the advance), both in accordance with the provisions of clause 5.3.2.1. 

Notwithstanding the foregoing, during the transition process, the amount of the advance will 
be proportional to the services transferred on the last day of the previous month with respect 
to each Concessionaire, in accordance with the services defined in the initial OP. Such advance 
shall be determined in accordance with the following formula: 
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𝐴𝑛𝑡𝑖𝑐𝑖𝑝𝑜𝑇 = 
𝑛𝑇−1 ⋅ 𝐴𝑛𝑡𝑖𝑐𝑖𝑝𝑜 

𝑁 

Where 𝑛𝑇−1 corresponds to the services transferred on the last day of month T-1, N is the 
number of services of the US, and Advance is the advance defined in the Technical Data Sheet 
for the US. 

 

 
5.3.2.1 Payment Dates 

For these purposes, in the event that the payment date corresponds to a non-working day 
(Saturday, Sunday or holiday), then it will be postponed until the first following working day. 

5.3.2.1.1 Advance 

The advance payment, in accordance with the provisions of clause 5.3.2 of the contract, 
corresponding to each month (month T), shall be paid on the 10th day of the following month 
(month T+1). 

5.3.2.1.2 Base Income 

As defined in clause 1.1.30, the base revenue corresponds to the sum of the first two factors of 
the general formulation, multiplying the transactions (𝑞) by the price per passenger carried 
(PPT) and multiplying the kilometers entitled to payment (𝑘𝑚), by the price per kilometer of 
the Service Unit (𝑃𝐾𝑆), In accordance with clause 5.3.1.1. 

The kilometers with the right to payment made between the 1st and the last day of each month 
(month T), both dates inclusive, and the transactions to be considered, which correspond to 
those registered in the validators of the means of access, which were registered on the central 
servers between the 1st and the last day of each month (month T), both dates inclusive will be 
paid on the 25th of the following month (month T+1). 

Notwithstanding the foregoing, in the event that there are transactions carried out between the 
1st and the last day of each month that are registered in the central servers after the date of 
payment, they will be paid in the settlement closest to the date on which they were reported, 
using the value of the PPT corresponding to the date of the aforementioned transactions. 

Thus, the income from transport services that accrues each month (month T) will be paid on 
the 25th of the following month (month T+1). 

5.3.2.1.3 Compliance with Indicators (IC) 

The income or discount that may be due to the fulfilment of indicators, under the terms 
stipulated in clause 5.3.1.7, which is accrued each month (month T), will be paid or deducted 
on the 25th day of the month following the month measured (month T+1). 

The income or discounts associated with this concept will take place from the beginning of the 
transition period until the last day of provision of the services, without prejudice to the 
provisions of clause 4.1.6 of the contract. 

5.3.2.1.4 Other 

i) Payment for the use of tolled roads 

Payments for the use of the tolled roads under the terms stipulated in clause 5.3.1.8.1, 
which are accrued during each month (month T), will be paid on the 25th day of the 
following month (month T+1). 

ii) Payment for the use of other concessioned or non-concessioned infrastructure 
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Payments for the use of concessioned or non-concessioned infrastructure under the 
terms stipulated in clauses 5.3.1.8.2 and 5.3.1.8.3, which accrue during each month 
(month T), shall be paid on the 25th day of the following month (month T+1). 

iii) Payment for buses derived from supply contracts 

Payments associated with the provision contracts stipulated in clause 5.3.1.8.4, which 
accrue during each month (month T), shall be paid at the time provided for in the 
respective instruments. 

iv) Payment for Additional Terminals 

Payments for the use of Additional Terminals under the terms stipulated in clause 
5.3.1.8.5, which accrue during each month (month T), will be paid on the 25th day of the 
following month (month T+1). 

v) Payment for Charging Infrastructure 

Payments for the Charging Infrastructure under the terms stipulated in clause 5.3.1.8.6, 
which accrue during each month (month T), shall be paid on the 25th day of the 
following month (month T+1). 

vi) Payment for reduction of evasion rates 

If the payment for the incentive for reduction of evasion rates corresponds in the terms 
stipulated in clause 5.3.1.8.7, the calculated amount will be divided into the monthly, 
equal and successive installments established by the Ministry, with a maximum of six (6) 
installments. These instalments will be paid on the 25th of the following months, starting 
from the immediately consecutive month (month T+1) to the date of notification of the 
payment by letter from the Contract Administrator. 

vii) Incentive Payment for Good Operational Performance 

If the payment for the good operational performance incentive described in clause 
5.3.1.8.8 is applicable, it will be paid on the 25th day of the month following the date of 
notification of the payment by letter of the Contract Administrator, after the calculation 
has been made in accordance with the provisions of Appendix No. 6. 

viii) Other payments associated with specific requirements of the Ministry and derived from 
the process of re-establishing the contractual equation 

Payments associated with specific requirements of the Ministry under the terms 
stipulated in clause 5.3.1.8.9, which accrue during each month (month T), will be paid 
on the 25th day of the following month (month T+1). All this, in accordance with the 
agreement in the corresponding instrument signed between the Concessionaire and the 
MTT. 

ix) Adjustments for Reprocessing Previous Settlements 

The Ministry, ex officio or at the request of the Concessionaire, may, based on the update 
of the available information, carry out the reprocesses and adjustments in the payments 
that must be made effective in each settlement. 

Reprocessing adjustments will be paid or deducted in the settlement following the date 
the calculation is generated. 

5.3.2.2 Transactions Recorded in Mixed Paid Zone Validators 

Transactions registered in validators of paid zones shared between the Concessionaire and 
other Bus Operators will be distributed and paid in accordance with instructions that establish 
the calculation methodology, which will be defined by the Ministry in accordance with the 
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provisions of section M.2 of Appendix No. 3, and informed by means of an official letter through 
the Contract Administrator and published on the DTPM website. 

The distribution of transactions and their payment will be made in accordance with the results 
of this methodology. These results of the distribution of the transactions may be reviewed and, 
where appropriate, modified by the DTPM in terms that strictly conform to the proposed 
methodology, either ex officio or at the request of the Bus Operators that use said paid zone, 
subject to the approval of the Ministry. 

5.3.2.3 Review the amount of payments 

The Concessionaire may request a revision of the calculations of the payments made in each 
month. When, in the same month, there are different grounds for contestation, they must be 
grouped together and raised together under a single presentation. The Concessionaire will have 
a period of thirty (30) days to submit its objections, which period will be counted from the 
notification of the settlement of the corresponding payment. Objections submitted after this 
deadline will not be considered. 

Within the first thirty (30) days of the validity of this concession contract, the Ministry shall 
inform one or more review procedures in a specific instruction for these purposes, which shall 
consider three stages: i) request for review; (ii) background analysis and; (iii) Response. 

The review phase will begin with the Concessionaire's written complaint to the Contract 
Administrator, which must be accompanied by the background information on which it is 
based. 

Challenges must be presented in a specific format and incorporating certain background 
information, which will be duly defined by the DTPM in the instructions mentioned in the 
preceding paragraphs. 

Once the request for review(s) has been submitted, the DTPM will analyze the available 
background information and those accompanied by the Concessionaire, and according to its 
merit and that of the technical reports that have been requested, as appropriate, it will report 
the result of the review. The Contract Administrator will notify Grantee in writing of the 
response. In the event that the result of the review results in a difference in favor or against the 
Concessionaire, the indices will be recalculated and the relevant adjustment will be 
incorporated in the corresponding settlements for the month following the notification of the 
result of the review, or within the longer period indicated by the Ministry. 

There will be no room for any other instances of revision of the calculation of the payment or 
resources, other than that expressly provided for in this clause. 

 
 
 

 
5.3.2.4 Apportionment of payment in the event of insufficient resources 

In the event that the resources available for payment of the System in the settlement of the 
payment period t (RDt), once the reconciliation to which Metro S.A. is entitled has been 
carried out, are less than those necessary to make all the payments corresponding to 
the Transport Operators of the System, the payment of a part of it will be prorated by a 
certain percentage (Mit), hereinafter referred to as the Payment of Available Resources. 

That is, if Xit is the payment to be made to Transport Operator i in the settlement of payment 
period t (after the corresponding discounts have been applied), then the percentage of payment 
to Transport Operator i in settlement t (Mit) will be calculated as follows: 

 

M  
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Then, the Credit on the Available Resources ARit of the Transport Operator i is defined in the 
settlement of the payment period t as: 

ARit = M it  RDt 

 
The difference between the revenue to which Transport Operator i is entitled in settlement t 
and its Credit on Available Resources received in such settlement of payment period t (ARit) 
shall be referred to as "remaining debt". The remaining debt will be paid duly adjusted by the 
variation experienced by the CPI between the date of effective payment and the date on which 
it should have been paid. However, the remaining debt will be paid to the Concessionaire as 
soon as the resources are available to do so, while the CPI adjustment will be found out in the 
next payment settlement. 

5.3.2.5 Assignment of rights 

In accordance with the provisions of Articles 1901 et seq. of the Civil Code, if the Concessionaire 
assigns and transfers to a third party and the latter accepts and acquires for itself, all or part of 
the rights and shares referred to in clause 5 of this contract, the MTT shall arrange for the 
corresponding measures to be made in accordance with the provisions of such assignment of 
rights. as long as it is duly notified to the Contract Administrator. 

Notwithstanding the foregoing, the MTT may object to the assignment of one or more rights or 
actions, where there is a lack of clarity as to the assignees of the respective rights, or where new 
charges or costs are imposed on the MTT to meet its payment obligations. The assignment will 
be accepted and will take effect once the objections have been remedied. 

Once the assignment of rights has been accepted, the payments that may be made within the 
framework of the provisions of this concession contract and only up to the amount indicated in 
the assignment of rights, shall be made to the assignee or to whomever he duly empowers or 
designates to collect and receive such amount. 

However, the Concessionaire will require the prior authorization of the MTT in the event that 
the total assignments represent more than thirty percent (30%) of the rights and shares 
contemplated in this clause. 

5.3.2.6 Payment at the end of the concession period 

Any discounts calculated for the last month or fraction of a month of the concession in 
accordance with the provisions of Appendix No. 6 will be applied in a single installment in the 
last settlement of the concession. 

If there are insufficient resources to make the corresponding discounts, the Concessionaire will 
have thirty (30) days to pay the discounts due. If this period has expired without the 
Concessionaire proceeding with the payment, the Ministry may execute the guarantees of 
faithful compliance of the contract in its possession. 

 
5.3.3 Of the Concessionaire's income during periods of serious impact on the 

operation 

In accordance with the provisions of Law No. 18,696, the Ministry must guarantee the 
continuity of the provision of the public transport service and safeguard the rights of users and 
workers. In this sense, ensuring the economic balance of the contract is a fundamental axis to 
guarantee the aforementioned continuity of the provision of the service. 

To this end, in order to deal with exceptional situations not attributable to the Concessionaire, 
which seriously affect the operation of the transport services and, therefore, the income that 
the Concessionaire would be entitled to receive in accordance with the provisions of clause 
5.3.1, the Ministry may determine that the payment to be made to the Concessionaire for 
transport services is made up of the following factors: 
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i) Multiplying the price per passenger carried (𝑃𝑃𝑇𝑇) by the passenger-kilometer ratio 
(𝐼𝑃𝐾). This will be multiplied, in turn, by the scheduled commercial kilometers (𝑘𝑚𝑝𝑇) 
corresponding to the month of payment, and then by the rate of compliance with 
frequency and average places of the last 12 months, excluding from the calculation of 
said average those periods classified as seriously affecting the operation (𝐼𝐶𝐹𝑃). 

ii) The multiplication of the scheduled commercial kilometers (𝑘𝑚𝑝𝑇), by the price per 
kilometer of the average Service Unit of the last 12 months, excluding from the 
calculation of said average those periods classified as having a serious impact on the 
operation (𝑃𝐾𝑆). This, in turn, will be multiplied by the rate of compliance with the 
frequency and average places of the last 12 months, excluding from the calculation of 
said average those periods classified as having a serious impact on the operation 
(𝐼𝐶𝐹𝑃). 

To the above result will be added the amounts that are due to be paid for other reasons (Other), 
in accordance with the provisions of clause 5.3.1. Likewise, when the payment to be made to 
the Concessionaire is determined in accordance with the aforementioned factors, the 
application of Appendix No. 6 of the concession contract will be suspended, without prejudice 
to the Concessionaire's obligation to maintain the effective provision of transportation services, 
and the application of Appendix No. 7, in everything that is compatible with the situation of 
serious affectation of the operation. 

 
In this way, the Concessionaire's income for each month (𝑌𝑇) during a period of serious impact 
on the operation will be constructed by means of the following formulation: 

𝑌𝑇 = (𝑃𝑃𝑇𝑇 ∙ 𝐼𝑃𝐾 + 𝑃𝐾𝑆) ∙ 𝑘𝑚𝑝𝑇 ∙ 𝐼𝐶𝐹𝑃 + 𝑂𝑡ℎ𝑒𝑟𝑇 

Where: 
 

PPTT : Price per passenger carried for month T, in accordance with clause 
5.3.1.2. 

𝐼𝑃𝐾 : Simple average of the Passenger Kilometer Index (considering the last 
12 months prior to the period of the operational contingency, excluding 
from the calculation of said average those periods of serious impact on 
the operation.𝐼𝑃𝐾𝑇) 

PKS : Simple average of the Price per kilometer of the Services of month T 
(PKST), in accordance with clause 5.3.1.3, considering the last 12 months 
prior to the period of the operational contingency, excluding from the 
calculation of said average those periods of serious impact on the 
operation. 

𝑘𝑚𝑝𝑇 : Scheduled commercial kilometers for month T, in accordance with 
clause 5.3.1.5. 

ICFP : Simple average of the Frequency and Places Compliance Indicator for 
month T, in accordance with clause 5.3.1.6, considering the last 12 
months prior to the period of the operational contingency, excluding 
from the calculation of said average those periods of serious impact on 
the operation. 

𝑂𝑡ℎ𝑒𝑟𝑇 : Other payments and adjustments corresponding to month T, in 
accordance with the provisions of this concession agreement. 

 
In which the 𝐼𝑃𝐾𝑇 , is obtained using the following formulation: 

𝐼𝑃𝐾𝑇 = 𝑞𝑇/𝑘𝑚𝑇 

Where: 
 

Qt : Transactions corresponding to month T, in accordance with clause 5.3.2.1. 
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kmT : Kilometers eligible for payment for month T, in accordance with clause 
5.3.1.5. 

 
The Ministry, in conjunction with the Ministry of Finance, considering the information in its 
possession, will classify the existence of a serious impact on the operation of transport services, 
not attributable to the Concessionaire, which has a considerable impact on the income that the 
company would be entitled to receive in accordance with the provisions of clause 5.3.1. This 
classification will be made considering the impact of the entire concession and in no case will it 
be applicable with respect to a particular service, in addition, it will require a prior favorable 
report from the Executive Secretariat of the DTPM regarding the effective provision of services 
during the period of serious impact of the operation. 

It will then be able to determine the application of the payment formulation described above 
by means of a well-founded administrative act, which will also be signed by the Ministry of 
Finance. The aforementioned administrative act must establish the period of time during which 
it will take place, which may be extended, if the situation of serious affectation of the operation 
continues, for which the prior favorable report indicated in the previous paragraph will be 
required. 

The periods during which the payment formulation described above applies shall have a 
minimum duration of one payment or settlement period, in accordance with the provisions of 
clause 5.3.2. 

 
5.4 RESETTING THE CONTRACTUAL EQUATION 

To ensure the financial sustainability of the System, the MTT may review, for reasons of public 
interest, the validity of the values of the economic conditions indicated in clause 5.3.1.1 of this 
contract and in the technical sheet, according to the specific grounds indicated in the contract. 
To this end, exceptional review bodies will be established to restore the contractual equation 
by incorporating adjustments in the economic variables in accordance with the elements 
described in this clause. 

 
5.4.1 Aspects subject to exceptional review (cause and purpose of the review) 

The review bodies will consider the following aspects: 

i. Regulatory changes that significantly affect the main variables of the business 
(excluding modifications to the first category tax, complementary global tax and 
additional tax). 

ii. Modification by the Ministry of the quality standards of the services, which significantly 
affect the main variables of the business. 

iii. Orders or dispositions of the authority, which significantly affect the main variables of 
the business and/or that exceed the amount established in clause 5.3.1.8.9. 

iv. Verification of the grounds described in sections F.3 and F.4 of Appendix No. 4 of the 
contract. 

v. Expansion or incorporation of new Metro lines or trams or other means of mass public 
transport, rail or cable that significantly modify the travel structure of users in the area 
of influence of the Concessionaire's operation. 

In the event that this cause for exceptional revision is verified, the Ministry may adjust 
the commercial kilometers of the OP by up to two times the value ∆𝑃𝑂2 defined in the 
technical sheet, in addition to the provisions of section K of Appendix No. 3 of the 
concession contract, i.e., it will not be counted for the purposes of the annual and total 
maximums of the contract established in said section. This additional adjustment may 
be made in one or more modifications of the OP, within six (6) months from the start of 
the operation of the extended or incorporated means of transport. The months of 
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January and February will not be considered in determining the six (6) months 
mentioned. 

In the event that the aforementioned additional adjustment is made, an evaluation of 
the Concessionaire's fixed costs will be carried out to establish whether economic 
compensation is appropriate for the effect of this additional adjustment. Changes or 
adjustments of variable costs associated with the number of kilometers traveled, such 
as energy expenditure, fuel, driving personnel, maintenance, among others, will not give 
rise to compensation. Likewise, there will be no compensation for the effects of 
reductions in travel demand. 

For the calculations of the possible compensation resulting from the additional 
adjustment of business kilometers, the information from the quarterly reports referred 
to in clause 8 of the contract delivered by the Concessionaire as of the date of the 
revision will be considered, among other sources of information. For these purposes, 
the following glosses of the aforementioned reports shall be understood as fixed costs: 

• Administration Fees: 
o Remuneration and benefits of the administration. 
o Overheads. 

• Terminal Costs. 
o Terminal Administration. 
o Terminal Maintenance. 

• Insurance. 
o Bus Insurance. 
o Terminal Insurance. 
o Other insurances (duly identified). 

• Cost of Maintenance Certification. 
• Other non-operational costs (these must be duly documented and approved by 

the Ministry, no cost related to the kilometers traveled or contained in any other 
gloss of the aforementioned report will be considered). 

Additionally, after the adjustment of the OP kilometers, in the event that the fleet 
requirement is less than the Concessionaire's Base Operating Fleet, the Ministry may 
reassign buses delivered to the Concessionaire to other Bus Operators of the System in 
order to adjust the services to the new network structure, which will not entitle the 
Concessionaire to any compensation. 

vi. Extension of the term of the concession contract and the useful life of the buses, in 
accordance with the provisions of clause 1.8.2 of this instrument. 

 
In each exceptional review, the combined effect that these aspects produce on the economic 
balance of the contract will be considered, and the result of the analysis may result in an 
adjustment to the prices of the contract, which will be made through the payment or discount 
of an established number of monthly installments of the same amount to be paid or discounted 
in the payments to the Concessionaire for the purposes of adapting the concession contract to 
the new conditions. These payments will be made through the item described in clause 
5.3.1.8.9, but will not be considered part of the maximum annual amount stipulated therein. 

 
The revised aspects, as long as they are maintained over time, will be considered part of the 
base situation in the following review instances. Therefore, the same event will not give rise to 
a new adjustment, and its temporal extension will be determined by what is established in the 
Addendum referred to in the following paragraphs. 

 
5.4.2 Opportunity for Exceptional Review Instances 

Both the Concessionaire and the Ministry may initiate a review process, when it is found that 
the cases of admissibility described in clause 5.4.1 have occurred, in accordance with the rules 
set out below. 
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5.4.3 Procedure for Conducting Exceptional Review Instances 

5.4.3.1 Exceptional Revision Preliminary Agreement 

The Ministry or the Concessionaire, as appropriate, shall communicate in writing to the other 
party the request for exceptional review. 

If the Ministry requires the exceptional review, the Concessionaire must obligatorily agree to 
carry out the process. 

If the Concessionaire requests the exceptional review, it must prepare and submit to the 
Ministry, through the Contract Administrator, a technical report with the description, analysis 
and supporting background that accredits the assumptions of admissibility described in clause 
5.4.1 of the contract, defining the changes that have arisen with respect to the base situation. 

The Ministry will have a period of twenty (20) working days from the receipt of the pertinent 
communication to request the Concessionaire to provide further information to support or 
clarify aspects of the request, or, where appropriate, to approve or reject it, either totally or 
partially. In the event that further information or clarifications have been requested, the 
Ministry will have ten (10) working days, from receipt of the information from the 
Concessionaire, to: 

a. Approve the request: 

In that case, the Ministry will inform the matters to be reviewed and the start date of 
the exceptional review process, which may not exceed fifteen (15) business days from 
the Ministry's communication to the Concessionaire of the approval of the application 
or, 

b. Reject the request: 

The Ministry shall reject the request for review if, in its opinion, the review is not 
appropriate for the reasons described in clause 5.4.1. 

5.4.3.2 Exceptional review process at the request of the Ministry 

If the Ministry requires the exceptional review, it will submit a report with a proposal for 
adjustment, within 30 working days from the date of communication of the request for review. 

The Concessionaire shall have a period of fifteen (15) business days from the date of submission 
of the proposal by the Ministry to: 

a. Approve the request: 

In this case, an Addendum will be generated and must be signed by the Parties within a 
maximum period of fifteen (15) business days. The new conditions will be in force from 
the date indicated by the Ministry in the proposal submitted by the Ministry or, 

b. Reject the request: 

The Concessionaire may reject the request for exceptional review when, in its opinion, 
the Ministry's proposal is not sufficient to compensate for the fact giving rise to the 
exceptional review. In this case, the exceptional review process described in clause 
5.4.3.3 will be carried out. 

5.4.3.3 Exceptional review process at the request of the Grantee 

The exceptional review process will be carried out on the basis of the background information 
provided by the Concessionaire to the Ministry, which shall include a report with a detailed 
analysis of the status of the variables or assumptions on which its business is based and those 
to which modifications are required, and the development of the aspects that will be subject to 
exceptional review. The Ministry will also consider the records in its possession. 
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The Concessionaire must justify why, in its opinion, these aspects merit making adjustments to 
the current conditions of this concession contract, and if applicable, accompany a projection of 
the business in the conditions in force at the time of the exceptional review, in terms of the 
projected demand, the kilometers to be traveled, indicating all the assumptions used, plus the 
detailed analysis of projected revenues and costs for the remainder of the concession period, 
which must be consistent with what is reported in the periodic reports referred to in clause 8 
of the contract. 

This report must be delivered within a maximum period of twenty (20) working days from the 
date of initiation of the exceptional review indicated by the Ministry in the official letter 
approving the request for exceptional review. The Ministry will decide within a maximum 
period of thirty (30) working days from receipt of the report on whether the information 
provided is sufficient or whether it is necessary to supplement it. In the event that such 
information is required to be supplemented, the Ministry shall send the Concessionaire a list 
and description of the topics to be supplemented by the Concessionaire within the period 
requested by the Ministry. The Grantee will have fifteen (15) business days to submit additional 
information. 

In the event that the Concessionaire does not submit background information in the terms 
referred to in the preceding paragraphs, its request for exceptional review will be deemed not 
to have been submitted, unless it has been requested by the Ministry, in which case the 
exceptional review process may be carried out with the records in its possession. without 
prejudice to its power to impose the appropriate sanctions. 

After the report and the pertinent clarifications have been submitted by the Concessionaire, the 
Parties must agree on the services, adjustments or amounts to be delivered in order to adjust 
the contract. To this end, they must establish a working group that will meet periodically, 
leaving a record of the agreements adopted in each of the meetings. This process must be 
carried out within a period of one hundred and twenty (120) business days from the delivery 
of the report or correction thereof made by the Concessionaire or from the expiration of the 
period to accompany them in the event that this has not occurred, and may be extended by 
thirty (30) business days only once. However, the exceptional review process may not exceed 
180 business days. 

At the end of the review period, an Addendum will be generated and must be signed by the 
Parties within a maximum period of fifteen (15) business days. 

The new conditions will be in force from the date indicated by the Parties or from the date of 
initiation of the exceptional review process, in the event of no agreement. Notwithstanding the 
foregoing, they may not take effect before the date on which the administrative act approving 
the Addendum signed by the Parties is fully processed. 

If no agreement is reached, the procedure described in clause 5.4.3.4 shall be followed. 

5.4.3.4 Procedure in case of disputes 

In the event that an agreement is not reached between the Parties on the outcome of the 
exceptional review process, the Ministry will have thirty (30) working days to request the 
opinion or technical advice of the Panel of Experts created by Law No. 20,378, as provided in 
Article 14 (e) of the aforementioned Law. 

To this end, the Ministry shall submit to the Panel of Experts the proposal of the Concessionaire 
and the Ministry, as well as all the background and grounds for each of the proposals, so that 
the Panel of Experts may make a well-founded ruling on the matter. Notwithstanding the 
foregoing, the parties agree that requests for a ruling to the Panel of Experts shall not be limited 
to proposals or partial agreements reached during the exceptional review, and shall be subject 
to the decision of the Panel regardless of what has been previously proposed. 

The Ministry shall inform the Panel of Experts of the time limits within which its opinion is 
required, the duration of which may not exceed twenty (20) working days. 

The Parties agree to accept the opinion of the Panel of Experts and agree to be subject to it. 



Road Use Concession Contract 2023 / Page 69 of 83 

 

 

In these cases, the Ministry, through the Contract Administrator, may instruct the 
Concessionaire to comply with the changes, adjustments or modifications that must be 
executed immediately, without having to wait for the pronouncement of the aforementioned 
Panel, making the adjustments to the contractual equation, according to the values or services 
indicated by the MTT. which will have to be subsequently adjusted to the pronouncement on 
the final values established by the Panel of Experts. In the event of refusal by the Concessionaire, 
the penalties provided for this purpose in Appendix No. 7 will be applied. 

 
5.5 TAXATION 

The Parties agree that the Concessionaire's income derived from the provision of 
transportation services includes the payment of any applicable taxes, so that the Ministry will 
not reimburse the Concessionaire for the taxes that the Concessionaire must pay in accordance 
with the law, nor will they be grounds for exceptional review, unless they fall within the 
grounds of paragraph (i) of clause 5.4.1. of the contract. Nor shall the Ministry be entitled to 
request any refund for tax credits or compensations that the Concessionaire may receive. 



CLAUSE 6. 
MINISTRY 

RELATIONS BETWEEN THE CONCESSIONAIRE AND THE 
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6.1 COMMUNICATIONS FROM THE CONCESSIONAIRE TO THE MINISTRY 

Any notice, request, requirement or any other communication sent by the Concessionaire to the 
Ministry under the contract shall be addressed to the Contract Administrator and shall be in 
writing. 

Such notification, request, requirement or communication may be delivered personally or sent 
by e-mail or postal mail (the latter being considered to be the registered letter), to the address 
indicated below, or to the address or e-mail provided by the Ministry for these purposes, and 
shall be deemed to have been made upon receipt. 

Communications and documentation that must be delivered to the Ministry, whether or not 
they have an expiration date, must be delivered on a working day and within the Ministry's 
operating hours. If the communication is made on a non-working day or time, it will be 
understood to have been made on the following working day. 

 
MTT: Ministry of Transport and Telecommunications 

Amunategui 139, Santiago. 

Attn: Mr. Contract Administrator 

Copy: Contract Administrator 

Phone: 56 (2) 2421 3000 

 

 
6.2 COMMUNICATIONS FROM THE MINISTRY TO THE CONCESSIONAIRE 

Any notice, request, requirement or any other communication addressed by the Ministry to the 
Concessionaire under the contract shall be issued by the Contract Administrator and shall be in 
writing. 

Such notice, request, requirement or communication may be delivered personally or by 
registered letter to the address or email indicated below or to any other address or box that the 
Concessionaire has provided for these purposes. Notification via e-mail shall be deemed to have 
been made upon receipt. 

 
Concessionaire: Concessionaire Name: [•] 

Address: [•] 

Email: [•] 

Attention: [•] 

Copy: [•] 

Phone: [•] 

The contact details set out in this clause and in the preceding clause may be updated or modified 
by letter from the Contract Administrator addressed to the Concessionaire, or by written 
communication from the Concessionaire to the Contract Administrator, as appropriate. 
Likewise, the Ministry may instruct that with respect to certain procedures or obligations of 
this contract, the pertinent communications be addressed to a person other than the Contract 
Administrator, specially designated for this purpose. 



CLAUSE 7. RELATIONS BETWEEN THE CONCESSIONAIRE AND THE 
BUS SUPPLIER 
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7.1 SUPPLIER RELATIONSHIPS 

The relations between the Concessionaire and the respective Bus Supplier(s) shall be in 
accordance with the provisions of this contract, in the relevant supply contracts, and with the 
instructions that may be issued by the MTT for this purpose. 

Any doubt or difficulty, conflict, dispute or difference that may arise between the 
Concessionaire and the Bus Supplier(s)as a result of this contract shall preferably be resolved 
by mutual agreement between them. To this end, they must consider the principles that inform 
this contract, set forth in clause 1.5 of this instrument, in particular, the principles of quality 
and continuity of the System's services. 

 
7.2 DISPUTE RESOLUTION 

Any difficulty or controversy that may arise between the Concessionaire and the Bus 
Supplier(s) regarding the application, interpretation, duration, validity or execution of the 
contract or that is related to it and that has not been resolved in accordance with the provisions 
of the preceding clause, will be submitted to arbitration, in accordance with the Arbitration 
Procedural Rules of the Arbitration and Mediation Center of Santiago. at the time of application. 

The Concessionaire shall inform the MTT within three (3) days of any contentious proceedings 
that it initiates at any venue against the Bus Supplier(s) for conflicts arising out of or related to 
this contract. 



CLAUSE 8. SUPERVISION AND CONTROL 
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8.1 DUTY TO INFORM 

Without prejudice to the general powers to request information established in the contract, the 
Concessionaire shall deliver to the Contract Administrator, and without the list being 
exhaustive, the information indicated below, at the time and under the terms established for 
each case, as appropriate: 

a. Updated copy of the shareholders' register, at the time of signing the contract, as 
well as within ten (10) days of any change in said register, unless the change of 
shareholders directly or indirectly implies a change of controller, in which case prior 
authorization is required. 

b. Within a period of no more than ten (10) days from the date of occurrence of the 
following events: 

i. Modification of the Concessionaire's bylaws, except in the case of a 
modification to the corporate purpose, in which case prior 
authorization is required. 

ii. Any legal act and/or contract that modifies the administration of the 
Concessionaire. 

c. Inform the Ministry of any circumstance or essential fact related to the 
administration and operation of the concession. For these purposes, an essential 
circumstance or fact shall be understood as anything that the Ministry reasonably 
requires to ensure the proper execution of the contract. 

d. Quarterly report as of March 31, June 30, September 30 and December 31, including 
the following financial and operational information: 

i. Financial information including, at least, the Concessionaire's income 
statement and balance sheet, as of the relevant date. 

ii. Information of an operational nature, which must include at least the 
number of buses according to type (combination of typology and 
propulsion technology) -corresponding to the last day of the quarter-, 
number of kilometers traveled by all buses, the energy consumed by 
the buses, and the number of contracted and/or subcontracted 
personnel per area, among other information that is communicated in 
the format provided by the Contract Administrator. 

iii. Information necessary to verify compliance with the average annual 
expenditure on personnel, the quota for female participation and the 
quota for personnel certified in occupational profiles according to the 
Chile Valora catalog, in accordance with the provisions of Appendix 
No. 8. 

This report must be submitted in the format communicated by the Contract 
Administrator prior to the start of the services and must be delivered within thirty 
(30) days following the end of the corresponding quarter. 

e. Quarterly report -as of 31 March, 30 June, 30 September and 31 December- on 
subcontracting of services, if applicable, indicating the name and RUT of the 
subcontractor, as well as the identification of the service subject to the subcontract 
(for example, maintenance of the buses). This report must be submitted within 
thirty (30) days following the end of the corresponding quarter. 

f. Affidavit on compliance with the obligation to pay the remuneration and social 
security contributions of its workers (the format of which is contained in letter C of 
Appendix 9 of this contract); together with the Certificate of Compliance with Labor 
and Social Security Obligations (Form F30-1) and the Certificate of Labor and Social 
Security Records (Form 30), both issued by the Labor Department, of all 
Concessionaire personnel, including subcontracted personnel. This information 
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must be submitted monthly, within the first fifteen (15) days of the month following 
the reporting period. 

g. Voucher, certificate or card issued by the respective Bank that accounts for the 
status and amount of the resources provisioned in the Workers' Compensation 
Fund, in accordance with the provisions of Appendix No. 8. This information must 
be submitted monthly, within the first fifteen (15) days of the month following the 
reporting period. 

h. Monthly report indicating the following for each Concessionaire bus that is part of 
its base, reserve and support fleet, and identified by a unique license plate: 

i. Supplier associated with the bus. 

Ii. Technical review status, with its respective certificate number, date of 
current review and date of next review. 

Iii. Dates on which each bus was not in operation during the month, 
indicating on each date the reason why the bus did not operate 
(preventive or corrective maintenance procedures, unavailability of 
spare parts or others). 

Iv. For electrically powered buses, detail of the charges carried out, 
indicating percentage of charge (SoC) at the beginning and end, 
schedules, information on the health status (SoH) of the batteries and 
any other relevant aspect associated with the management of the 
charge of the buses. 

This report must be submitted within the first fifteen (15) days of the month 
following the reporting period. 

i. Monthly report on the number and amount of fines issued by entities other than the 
MTT, of an administrative and/or judicial nature. This report must be submitted 
within the first fifteen (15) days of the month following the reporting period. 

j. The Concessionaire must timely inform the MTT, through the CMB, of all situations 
that may affect the operation of the buses (road accidents, returns, etc.), in 
accordance with the provisions of Appendix No. 10. In particular, you must report 
the accident of a bus that involves loss or total damage, among others. 

k. Quarterly information on the measures implemented in the services, as of 31 March, 
30 June, 30 September and 31 December, aimed at controlling evasion. This report 
must give an account of the measures carried out by the Service Provider in the 
format with the minimum contents that the MTT, through the Administrator, 
instructs it. 

 
The Concessionaire shall provide the Contract Administrator with any other information within 
the time period indicated in the respective request, or within fifteen (15) days from the 
notification of the request if the request does not establish any deadline. 

All the information that must be delivered to the Contract Administrator will be provided in 
accordance with the format prepared by the DTPM -in the appropriate cases-, in electronic 
means, such as compact discs, pen drives, magnetic files, unless expressly requested in another 
format or that, given the nature of the request, it must be delivered on paper. 

The MTT, through the Contract Administrator, may request the completion and/or clarification 
of the information provided by the Concessionaire. In the same way, it may release the 
Concessionaire from the delivery of any of the information requested in this clause, if it is 
deemed that it is not required for well-founded reasons, which will be notified to the 
Concessionaire in due time. 

 
8.2 EXTERNAL AUDIT 

The Concessionaire shall hire, at its own expense, an auditing firm of recognized prestige for 
the review of its financial statements, which shall be included in the List of External Audit 
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Companies of the Financial Market Commission. The auditing company must be able to accredit 
a minimum of three (3) years' experience as external auditors of at least one company subject 
to the supervision of said entity or its predecessor, the Superintendence of Securities and 
Insurance. 

Within a period of no more than thirty (30) days from the date on which this concession 
agreement enters into force, the Concessionaire shall inform the Contract Administrator of the 
names of the external auditors of said company, and deliver a legalized copy of the certificate 
that they belong to the List of External Audit Companies of the Financial Market Commission. 

The obligation contained in this section shall govern for the entire term of this concession 
contract and any change with respect to the company performing such functions must be 
reported to the MTT at least thirty (30) days in advance, which may veto the decision if the 
contracted company does not comply with the requirements set forth above. 

It shall be the obligation of the Concessionaire to require the auditing company to provide the 
MTT with a copy of the final reports or audit opinions on the same dates of delivery to the 
Concessionaire. 

 
8.3 MONITORING MECHANISMS 

The Ministry may supervise, verify and/or supervise the activities of the Concessionaire related 
to the execution of this concession contract, through any of the mechanisms described below. 

 
8.3.1 Observers. The MTT may, through designated observers of its staff or third parties 

hired for this purpose, carry out financial, operational and/or technical analyses and 
diagnoses, and supervise the different obligations that correspond to the 
Concessionaire. Based on the results of these activities and the recommendations 
made by the observer(s), the DTPM may request the Concessionaire to prepare and 
execute action plans aimed at correcting or introducing improvements in its internal 
and operational procedures. The Contract Administrator will monitor the 
implementation of these action plans and their results. 

 
8.3.2 Tax Inspectors. The MTT will supervise, through its inspectors, as well as municipal 

officials and Carabineros de Chile in the appropriate cases, compliance with the 
provisions and requirements contained in this concession contract, as well as any 
others entrusted to them by law. 

 
8.3.3 Technological systems for the control of the operation. The MTT has information 

and control technology systems that allow online information to be obtained on the 
operation of the Concessionaire and the provision of the scheduled services. The 
information provided by these systems will be considered a valid means of proof for 
the purposes of the inspection and control of the Concessionaire's operation. 

 
8.3.4 Citizen participation. The MTT will implement, through its Metropolitan Regional 

Ministerial Secretariat, the Office of Information, Complaints and Suggestions (OIRS) 
and/or the DTPM, the measures to channel the concerns and complaints it receives 
from users, transmit them to the Concessionaire and follow up on the management 
of solutions and responses within mutually agreed deadlines. 

 
8.3.5 User surveys. The MTT may contract the conduct of surveys to the users of the 

System. The results of these surveys will be used, among other things, to determine 
any incentives for the good performance of the Concessionaires that may be 
applicable in accordance with the provisions of clause 5.3.1.8.8. 

 
8.3.6 Other. Any other mechanism or procedure established by the Ministry and that is 

suitable to control the execution of this concession contract, which will be 
communicated in a timely manner to the Concessionaire for its knowledge and 
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granting of facilities for inspection and control. 

 
8.4 APPLICATION OF SANCTIONS 

Failure to comply with the obligations described in this concession contract may give rise to the 
sanctions provided for in Appendix No. 7, in accordance with the procedure contained therein, 
without prejudice to the supplementary application of Law No. 19,880, and the collection of the 
guarantee of faithful compliance of the contract, in the event that the Undersecretary of 
Transportation so determines. 

The penalties established in Appendix No. 7 shall be applicable to the Concessionaire, even if 
the fault is personally attributable to the action or omission of a driver or service personnel or 
owner of the vehicle or subcontracted personnel. Therefore, the Concessionaire will be directly 
and non-delegably responsible for all aspects involved in the good service to which it is obliged 
by means of this concession contract, and for any breaches that may eventually be incurred in 
the provision of the service. 
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CLAUSE 9. EARLY TERMINATION OF THE CONCESSION CONTRACT 

 
9.1 GROUNDS FOR EARLY TERMINATION OF THE CONCESSION CONTRACT 

This contract shall ordinarily terminate upon the expiration of the concession term established 
in the technical data sheet, in accordance with the provisions of clause 1.8 of this contract, and 
may be terminated early, as appropriate, for any of the following reasons: 

9.1.1. Mutual Agreement: In the event of termination of the concession contract by 
mutual agreement, provided that there is no cause for expiration, the 
Concessionaire will be obliged to maintain the provision of the service for a period 
of no less than six (6) months from the date on which the resolution terminating 
it is fully processed, or for the shorter period determined by the Ministry in the 
event that the continuity of services is assured. In any case, the signed agreement 
must make express reference to the employment situation and social security 
obligations of the workers, accrued up to the last day of the month prior to the 
agreement. In the event of outstanding debts, the Concessionaire will be directly 
liable, and the amount owed must be deducted from any sum received from the 
State for this purpose. There may be no termination by mutual agreement until 
the social security contributions have been paid. 

9.1.2. Expiration: Determined by the Ministry in accordance with the provisions of 
Appendix No. 7 of this concession contract. 

9.1.3. The Concessionaire must be a debtor in an insolvency proceeding under 
Law No. 20,720. 

9.1.4. Repeated serious non-compliance with labor and social security standards 
with its workers: 

For these purposes, violations of this type shall be understood as, among others: 

9.1.4.1. Delays or omissions in the payment of remuneration that exceed three 
(3) monthly periods, as determined by the Directorate of Labor or the 
competent Courts of Justice by means of the corresponding fine or 
enforceable court judgment. 

9.1.4.2. Delays or omissions in the payment of social security or health 
contributions that exceed three (3) monthly periods, as determined by 
the Directorate of Labor or the competent Courts of Justice by means of 
the corresponding fine or enforceable court sentence. 

9.1.4.3. The existence of five (5) or more enforceable court convictions in each 
of the following matters, i.e.: 

a) Five (5) or more enforceable judgments within a calendar year for 
violations of the fundamental rights of the worker. 

b) Five (5) or more enforceable judgments within a calendar year for 
violations of the rules on working hours, remuneration, 
contributions and holidays. 

c) Five (5) or more enforceable judgments within a calendar year for 
violations of maternity protection rules. 

d) Five (5) or more enforceable judgments within a calendar year for 
anti-union practices or violations of freedom of association rules. 

For the purposes of the provisions of this paragraph, only those lawsuits 
and proceedings initiated as a result of events or conduct that occurred 
since the entry into force of the concession contract will be considered. 
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9.1.5. Supreme Decree: Based on the public interest, issued through the Ministry in the 
terms provided for in Article 3 septies of Law No. 18,696. The respective 
compensation shall be determined in accordance with the procedure established 
in the first transitory article of Law No. 20,504, without the provisions of the first 
and second paragraphs of that provision being applicable in this regard. 

9.1.6. Change of Control: In the event of a change of ownership of the Concessionaire 
during the term of the concession that directly or indirectly implies, by itself or in 
combination with one or more previous disposals, a change of controller, 
understood in the terms set forth in Article 97 of Law No. 18,045, without the 
authorization of the Ministry, in which case the MTT may also collect the 
guarantee of faithful compliance of this concession contract. 

The MTT will authorize or deny the transfer of shares that imply a change of 
control by reasoned resolution within thirty (30) days from the entry of the 
respective request. This prohibition of the sale of shares shall be registered in the 
Concessionaire's shareholders' registry in accordance with Article 23 of Law No. 
18,046, on corporations. 

9.1.7. Breach of the representations set out in clause 3.1 of the contract. If the 
Ministry receives, by any means, information that demonstrates the non- 
compliance with any of the Concessionaire's declarations, in accordance with the 
provisions of clause 3.1, regardless of whether the non-compliance occurred at 
the time of the conclusion or if it occurred superveningly. The MTT may give the 
Concessionaire a period of not less than 15 days to remedy the breach, 
considering the seriousness of the situation and the needs of the System, except 
in the case of the declarations contained in clauses 3.1.4 and 3.1.5. If the 
aforementioned period has elapsed without the necessary adjustments being 
made for compliance with the declarations, or in the case of situations that cannot 
be remedied, the MTT will proceed to the early termination of the contract and 
the collection of the guarantee of faithful compliance. The foregoing is without 
prejudice to the provisions of Appendix No. 7 of the contract. 

9.1.8. Execution, by the MTT, of the guarantee of faithful compliance of the 
contract and non-renewal of the guarantees of the concession contract: The 
foregoing, in accordance with the provisions of clause 10, without prejudice to the 
provisions of Appendix No. 7 of the contract. 

9.1.9. Failure to comply with the obligation to provide compensation, in 
accordance with the provisions of Section C of Appendix No. 8, numeral viii, letters 
c and d. 

For the purposes of this clause, the Ministry may consider the public interest involved, the 
continuity of services, the suitability and necessity of the measure, the conduct of the 
Concessionaire, the size of the company and the number of workers, among other aspects. 

In the event that the concession is terminated, the supply contracts shall be assigned, on the 
same terms as they were signed, to the concessionaire or bus operators taking the place of the 
outgoing concessionaire, in accordance with the relevant provisions, or to such third parties as 
the Ministry may determine. The Ministry shall ensure at all times the non-interruption and 
continuity of the corresponding flows and the assignment of the assets to the System until the 
end of the financing period. 

 
 

 
9.2 CONTINUITY OF SERVICES IN THE EVENT OF EARLY TERMINATION OF THE 

CONTRACT 
In the event of the early termination of this concession contract - unless the termination has 
occurred by virtue of the cause established in clause 9.1.1 of the contract - the Concessionaire 
Company will be obliged to provide the services included in the current Operation Program, 
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under the terms and during the prudential period indicated by the Ministry. counted from the 
date on which the administrative act providing for the early termination becomes final. 
Concessionaire's acceptance will be required if this term exceeds twelve (12) months. 

During this period, the Concessionaire shall be entitled to receive the corresponding income for 
the provision of the services, under the terms and conditions set forth in clause 5 of this contract 
and its appendices. 

 
9.3 PROVISION OF SERVICES WITH INTERIM ADMINISTRATOR 

In accordance with the provisions of Article 3 nonies of Law No. 18,696, in the event that the 
affected assets are placed at the disposal of a provisional administrator appointed by the 
Ministry, the use of the affected assets will not give rise to compensation in favor of the 
Concessionaire or provider of the corresponding service. 

 
9.4 REVIEW OF ASSETS AT THE END OF THE CONCESSION 

Prior to the end of the concession, for any reason that occurs, a transition period will be 
established to verify the status of the buses and terminals provided by the MTT, which will 
begin one hundred and twenty (120) days before the end of the concession, and will end sixty 
(60) days after the end of the concession. In the case of early termination, together with the 
administrative act that determines it, the transition period will begin, which will extend for one 
hundred and eighty (180) days, without prejudice to pending administrative or jurisdictional 
appeals. The Ministry may modify the deadlines referred to in this clause. 

Prior to this period and without prejudice to the routine inspections that may be carried out by 
the Ministry aimed at ensuring the conservation of the goods, the Undersecretary of Transport 
will appoint a commission, made up of three (3) duly qualified persons, which shall lead the 
process of inspecting the state of conservation of the aforementioned goods. 

In order to carry out its functions, the aforementioned commission may require the support of 
personnel from the Inspection Program, the Vehicle Control and Certification Center or the 
appropriate personnel hired by the Ministry or the Undersecretariat to determine the state of 
the goods. 

This commission, during the transition period, will draw up a report of the works that the 
Concessionaire may eventually have to carry out and the deadlines for their execution, in 
accordance with the available background and the results of the inspection carried out of the 
state of maintenance of the goods, which must be delivered to a new Bus Operator or to 
whoever the Ministry designates. 

With respect to the above, the Concessionaire must submit to the Contract Administrator, 
within ten (10) business days from the receipt of the minutes of the work to be carried out, a 
work program that indicates the stages, dates and persons responsible for the execution of the 
aforementioned tasks, as well as a plan to ensure the transfer and continuity of the operation 
of the concession at the end of the concession and the beginning of the next one administration. 

In the event that the Ministry does not carry out the inspection procedure described above, it 
may issue a report with the work to be carried out, taking into account the previous inspections, 
age of the vehicles, maintenance information and/or additional information available. In which 
case, the Licensee will also be responsible for ensuring that the goods are in proper working 
order. 

In the event that it is detected that the work requested by the aforementioned commission was 
not carried out, the Ministry may collect the guarantee of faithful compliance. 
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CLAUSE 10. CONCESSION CONTRACT GUARANTEES 

 
10.1 GUARANTEE OF FAITHFUL COMPLIANCE WITH THE CONCESSION CONTRACT 

 
10.1.1 Obligation to provide the guarantee of faithful compliance 

In order to guarantee the fulfillment of each and every one of the obligations subject to this 
contract, the Concessionaire delivers at the time of signing the contract and in agreement with 
the Ministry the guarantee of faithful compliance of the contract, in the manner established in 
article 6.3.1. of the public tender rules. The value of the Faithful compliance guarantee will be 
detailed in the technical sheet of the Contract. 

 
10.1.2 Warranty Renewal 

10.1.2.1 By Expiration 

The guarantee of faithful compliance of the concession contract must be renewed at least thirty 
(30) days before its expiration and must meet the requirements set forth in Article 6.3.1. of the 
public tender rules, relating to the validity, amount, gloss, beneficiary, number of tickets in the 
case of having opted for this type of guarantee, and the payment of the full premium in the case 
of a policy. The guarantee of faithful compliance for the last year of the contract must be valid 
for at least twenty-four (24) months, so that the validity of the guarantee exceeds at least twelve 
(12) months from the date of termination of the contract. 

If the guarantee is not renewed at the scheduled time, the MTT may enforce the guarantee 
instruments in its possession and terminate the contract early. 

10.1.2.2 Collect 

In the event of total or partial collection of the guarantee of faithful compliance of the 
concession contract, the Concessionaire must deliver to the MTT, within the following thirty 
(30) days, a new guarantee for the same amount and terms, which replaces the previous one. 
In the event of partial collection of the guarantee of faithful compliance, the MTT will deliver to 
the Concessionaire the residual guarantee in force once it receives the new guarantee that will 
replace the previous one. 

If the guarantee is not renewed at the scheduled time, the MTT may enforce the guarantee 
instruments in its possession and terminate the contract early. 

 
10.1.3 Enforcement of the Warranty 

Failure to comply with the obligations contained in the contract may result in the recovery of 
the guarantee of faithful compliance and the instrument(s) held by the Ministry. 

Notwithstanding the foregoing, the collection of the guarantee will proceed in particular and 
without the statement being exhaustive, in the following cases: 

- Failure to comply with the obligation to replace or renew the guarantee of faithful 
compliance. 

- In the event that the Concessionaire does not pay the fines enforceable in accordance with 
the concession contract and/or when the expiration of the concession has been ordered. 

- Modification of the bylaws of the Concessionaire Company without the express 
authorization of the MTT. 

- Modification of the share capital as indicated in clause 3.1.6. of this concession contract, 
without the express authorization of the MTT. 
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- Delivery of information in an erroneous or inaccurate manner, which alters or modifies 
any of the economic conditions of the concession contract, by itself or through third 
parties. 

- Delivery of buses in poor maintenance conditions at the end of the concession contract. 

- Failure to comply with the obligation to deliver the buses at the end of the concession. 

This guarantee constitutes an advance assessment of the damages suffered by the State as a 
result of the Concessionaire's breach of the concession contract, which does not prevent the 
exercise of the actions contemplated in the legal system, to demand the payment of greater 
damages. The guarantee must be paid solely on the basis of a certificate issued for this purpose 
by the Undersecretary of Transportation , and the collection or execution of the guarantee shall 
be carried out in proportion to the entity or severity of the breach. 

The foregoing provisions shall be without prejudice to any other action or sanction that may 
apply in the event of non-compliance or failure to comply with this concession agreement. 

 
10.2 GUARANTEE OF COMPLIANCE WITH LABOR OBLIGATIONS 

When the Directorate of Labor, the Social Security Institutions, the Courts of Justice or any 
other competent body determine that there is non-compliance with the obligation to pay one 
or more remunerations or labor, social security and health contributions, which correspond to 
the workers of the Concessionaire by application of the provisions of their respective 
individual employment contracts, the Ministry may execute the guarantee regulated below. 

 
10.2.1 Warranty Features 

On the date of commencement of the operation set in the Transition Plan and with the prior 
approval of the Ministry, the Concessionaire will deliver a guarantee of compliance with labor 
obligations for the amount indicated in the technical sheet and in Annex No. 21, corresponding 
to the concept of Labor Guarantee. 

The collateral may consist of bank slips or an insurance policy. In the case of bank receipts, they 
must be issued in Santiago de Chile by a bank with a branch in Chile, nominative, non- 
endorsable, irrevocable, payable on demand and at the sole request of the Undersecretary of 
Transport. If the Concessionaire chooses to deliver an insurance policy, it must be immediately 
enforceable, without liquidator or arbitration clause, issued by an insurance company 
registered with the Chilean Financial Market Commission. In this case, the Concessionaire must 
prove that it has paid the full amount of the corresponding premium. 

In no case may the collection of the guarantee be subject to the ratification of a foreign entity or 
bank, principal or beneficiary policyholder, which must be expressly declared by the issuer in 
the corresponding instrument. 

Bank receipts and/or policies must be issued in the name of the Undersecretary of Transport, 
with the gloss: "To Guarantee Compliance with Labor and Social Security Obligations derived 
from the Concession Contract for the Provision of Remunerated Urban Public Transport Services 
for Passengers by Buses of the Services Unit No. [•]". 

This guarantee must cover the entire term of the concession contract plus twelve (12) months 
after the end of said term. To this end, the guarantee may be composed of one or more 
instruments, each of which may not be valid for less than twelve (12) months. The warranty 
for the last year of the contract must be valid for at least twenty-four (24) months, so that the 
term of the guarantee exceeds at least twelve (12) months from the date of termination of the 
contract. 
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10.2.2 Warranty Renewal 

10.2.2.1 By Expiration 

The warranty must be renewed thirty (30) days prior to maturity and must meet the 
requirements set out in clause 10.2.1. 

In the event that the guarantee is not renewed at the scheduled time, the MTT shall collect the 
guarantees in its possession and keep the respective funds available for execution in 
accordance with the provisions of clause 10.2.3. 

10.2.2.2 Collect 

In the event of total or partial collection of the guarantee, the Concessionaire must deliver to 
the MTT, within the following thirty (30) days, a new guarantee for the same amount and terms 
that reimburses the previous one. 

Once the guarantees referred to in this clause have been delivered to the MTT, it will instruct 
the bank or entities issuing them to maintain and safeguard the respective funds until the MTT 
orders their transfer in the event of their collection and execution and after notification from 
the MTT. 

 
10.2.3 Enforcement of the Warranty 

Failure to comply in full with the renewal obligation set out in clause 10.2.2 shall constitute a 
breach of the concession contract and, consequently, may result in the collection of the 
guarantee held by the Ministry, as well as the early termination of this concession contract, as 
provided for in clause 9 of the contract. 

In the event of non-compliance with the obligation to pay wages or labor, social security and 
health contributions, as determined by the Directorate of Labor, the Social Security 
Institutions or the competent Courts of Justice, by means of the corresponding fine or 
enforceable court sentence, which correspond to the workers of the Concessionaire by 
application of the provisions of their respective individual employment contracts, and prior to 
the execution of the guarantee, the Ministry shall require the Concessionaire to pay the unpaid 
remuneration(s) and/or contribution(s) within five (5) business days following its notification. 
If this period has elapsed without the aforementioned payment having been accredited, the 
Ministry may execute the collection of the guarantee(s). 
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CLAUSE 11. MISCELLANEOUS 

 
11.1 MODIFICATIONS TO THE CONCESSION CONTRACT REQUESTED BY THE 

CONCESSIONAIRE 

Without prejudice to any modifications to this concession contract that may be required or 
instructed by the Ministry, the Concessionaire may propose modifications to the contract in 
order to improve and/or optimize the provision of transport services, improve the quality of 
service delivered, meet unmet transport needs or any other relevant reason for the provision 
of transport services. for the user or for the efficiency of the System. 

The Ministry shall analyze in each case the content and effects of the proposed modifications 
and, consequently, they shall be authorized only to the extent that they are in accordance with 
the objectives referred to above. The Ministry may reject proposals that affect the provision of 
services, constitute a violation of the applicable regulations and, in general, for any well- 
founded reason that prevents or discourages their implementation. 

Any modifications requested by the Concessionaire, to the extent that they affect the economic 
balance of the contract, may be reviewed in accordance with the provisions of clause 5.4 of the 
concession contract, if the conditions indicated therein are met. 

 
11.2 LIABILITY TO THIRD PARTIES 

The contractual and non-contractual civil liability of the Concessionaire to third parties shall be 
governed by the regulations applicable in each case. The Concessionaire shall be liable for 
damages caused by its representatives, lessee, dependents, consultants and agents, its movable 
and immovable property or those under its management, the operation caused by its hired or 
subcontracted personnel under any modality and for any purpose, or by its contractors or 
subcontractors, except in cases of unforeseeable circumstances or force majeure, which will be 
qualified by the corresponding authority. 

The Ministry and the DTPM shall not be liable to third parties for the obligations assumed or to 
be assumed by the Concessionaire with them, and the contracts signed by the Concessionaire 
are not binding on the State. Likewise, it shall not be liable for damages caused by the 
Concessionaire, directly or indirectly in the course of its management, or for its employees, 
agents, representatives, contractors or subcontractors, and property. 

In the same way, it shall be the obligation of the Concessionaire to hold the Ministry harmless 
from any expense or compensation that the latter must assume for an act or omission of the 
Concessionaire. 

 
11.3 SUFFICIENCY OF THE CONTRACT 

This Agreement constitutes the entire agreement between the Parties with respect to the 
matters referred to herein, and supersedes any prior agreements and/or prior understandings 
or negotiations, written or oral, between the Parties with respect to the matters governed by 
this Agreement. 

No representation, supposition, promise, understanding, condition or warranty not set forth in 
this agreement has been made or may be relied upon by either party to this agreement. 

 
11.4 ENDORSEMENT 

In accordance with the provisions of the regulations in force, this concession contract is ad 
referendum, and as such, its validity is subject to the approval of the competent authority and 
the complete processing of the respective administrative act. 
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11.5 INDEPENDENT CONTRACTOR 

The Concessionaire is an independent provider and shall not be considered an employee, agent 
or representative of the Ministry or the Undersecretary of Transport. Consequently, all its 
personnel will have an employment relationship solely and exclusively with the Concessionaire 
Company, without generating any present or future link with the Ministry, the Undersecretary 
of Transport or the DTPM due to the contracting referred to in this document. 

 
11.6 MODIFICATIONS BY MUTUAL AGREEMENT 

Without prejudice to the power to make unilateral adjustments and modifications, and in order 
to ensure the continuity and quality of transport services, the concession contract may be 
modified by agreement between the Parties, provided that the modifications are duly justified, 
do not alter the nature of the services initially contracted, and do not infringe the principle of 
equality of the Offerors. 

 
11.7 DOMICILE AND JURISDICTION 

For all legal purposes, the Parties establish their domicile in the commune and city of Santiago, 
and submit to the jurisdiction and competence of their Ordinary Courts of Justice, without 
prejudice to the administrative remedies that may proceed in accordance with this concession 
contract and the applicable regulations, and the powers of the Office of the Comptroller General 
of the Republic for their supervision. 

 
11.8 COPIES 

This instrument is granted in two (2) copies of the same date and tenor, one of them being at 
the disposal of the Concessionaire, and the other in the possession of the Ministry. 

 
11.9 APPOINTMENT AND LEGAL STATUS 

The appointment of [*] as Minister of Transport and Telecommunications appears in [*], which 
is not inserted because it is known to the parties. 

The legal status of Mr. [*] to act on behalf of the Concessionaire Company [*] is included in [*], 
while the legal status of Mr. [*] is included in [*], which is not included because it is known to 
the parties. 

 
 
 
 
 

 
[Name: Minister of Transport and 

Telecommunications] 

[ Ministry of Transport and 
Telecommunications] 

 
 
 
 
 
 

[Name of Legal Representative] [Name of Legal Representative] 

[ Concession Company] [ Concession Company] 
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APPENDIX N°1: OF THE WAYS AND CONDITIONS OF USE 

 
A. INTRODUCTION 

 
At the time of entry into force of this concession contract, the use of the roads included in the 
Regulated Area obeys two operating models that will coexist for the time and in the manner 
described in this appendix. 

 
The first operating model involves the conditions of use of roads contained in the specific 
conditions of operation and use of roads in force, referred to in section D of this appendix, 
hereinafter referred to as "Operating Conditions". This model of road use is structured on the 
basis of a system of preferences and not on the basis of an exclusive operating system, and in it, 
certain roads or sections of roads are assigned a single Bus Operator with the right of 
preferential use, while the other Bus Operators may use those roads or sections on a non- 
preferential basis. Annex No. 1 of the Conditions of Operation and its renewals establishes the 
cases in which this model applies and the rules that govern it. 

 
On the other hand, the second operating model, which is incorporated into the concession 
contracts that arise from the 2019 tenders, hereinafter "2019 Contracts", and which is 
applicable to this concession contract, is organized according to the common use and under 
equal conditions - without preferences or exclusivity - of the roads. Under this model, a group 
of roads or sections of roads is initially assigned to a Bus Operator, but during the term of the 
contract such roads or sections may also be used by other Bus Operators on equal terms. The 
conditions of this road use model are set out in section B of this appendix. 

 
The model of preferential use of the roads will gradually and progressively disappear, as the 
end of the Operating Conditions is gradually verified, to give way to a single system in which 
the use of the roads is delivered under equal conditions to all the Bus Operators of the System. 
Thus, both models of road use will coexist only and exclusively during the period in which one 
or more of the Operating Conditions are in force. 

The form of interaction between the two models during the period of coexistence is governed 
by the provisions of section D of this appendix and Appendix No. 3 of the contract. The need to 
regulate the interaction of both models is a consequence of the principle of interrelation of the 
System, which recognises the existence of various actors that must coexist harmoniously to 
ensure the provision of a quality service to users. 

 
 

B. ROADS THAT MAKE UP THE CONCESSION 
 

Within the framework of this concession contract and for the economic exploitation of the 
activity of remunerated urban public passenger transport by buses, the Ministry grants the 
Concessionaire the use of all the roads that are part of the Regulated Area, considering the 
following groups of roads: 

B.1. Roads in the regulated area without a preferential bus operator. 
 

B.2. Roads in the regulated area with a preferred Bus Operator, the use of which will be 
subject to the restrictions and conditions set forth in section D of this appendix, in 
accordance with the provisions of the Conditions of Operation. 

 
For these purposes, roads with a preferential Bus Operator shall be understood as those that, 
by application of the provisions of the Operating Conditions, have been assigned a preferential 
Bus Operator; all the rest will correspond to roads without a preferential Bus Operator. 
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C. CONDITIONS OF USE OF THE ROADS 

 
The concession agreement gives the Concessionaire the right to: 

 
C.1. Use the roads without a preferential bus operator included in paragraph B.1, for the 

provision of remunerated urban public transport services for passengers through 
buses included in its Operation Program, under the terms and conditions provided for 
in Appendix No. 3. 

Have the right and duty to participate in the process of assigning new services or 
modifying services, which operate on roads without a preferential Bus Operator, in 
accordance with the rules and procedures established in the aforementioned 
Appendix No. 3. 

The Concessionaire declares to know and accept that it will not have the exclusive or 
preferential right to use such roads, so that, subject to the rules established in 
Appendix No. 3, other Bus Operators may use the roads for the provision of 
transportation services. 

 
C.2. To the non-preferential use of the roads included in paragraph B.2 and, consequently, 

has the right to participate, as a non-preferential Bus Operator, in the process of 
assigning new services in accordance with the instruments referred to in section D, in 
the event that the lanes required for the provision of that new service are delivered on 
a preferential basis to a Transport Operator by application of the provisions of the 
Conditions of Operation. 

 
D. PREFERENTIAL USE ROUTES 

 
The use of the roads that, in accordance with the Operating Conditions, have been assigned a 
preferential Bus Operator, will be in accordance with the conditions established in Annex No. 1 
"On the roads and conditions of use" of said instruments, as well as the information related to 
the concept of preferential use of the roads contained in the respective Operating Conditions. 

 
The administrative acts approving the Conditions of Operation are permanently available on 
the DTPM website1. 

 
E. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument, subject to the condition that 
the corresponding contracts or administrative acts regulating the other Bus Operators of the 
System are modified in the same sense. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 The resolutions can be found specifically at the link: http://dtpm.gob.cl/index.php/contratos2 

http://dtpm.gob.cl/index.php/contratos2
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APPENDIX N°2: SERVICES 

A. INTRODUCTION 

 
In accordance with the concession contract, the Concessionaire undertakes to provide all public 
passenger transport services set out in this appendix. 

 
Under no circumstances and under any cases may the buses in the Concessionaire's fleet 
provide a service other than those contemplated in this appendix, whether public or private, 
unless expressly authorized or required in writing by the Ministry. 

 
B. LIST OF SERVICES TO BE OPERATED BY THE CONCESSIONAIRE 

 
Within the framework of this contract and the definition of the roads delivered to the 
Concessionaire in the terms provided in Appendix No. 1, the Concessionaire shall provide the 
public transport services detailed in Table No. 1, which may be adjusted, modified, eliminated 
or incorporated in accordance with the provisions of the concession contract. 

 
Table N°1: Initial Description of Services 

Services Unit Services Name 
  

 

 
C. AMENDMENTS TO THE APPENDIX 

The Ministry may, whenever it deems it necessary, and in order to ensure the continuity and 
quality of services, adjust Appendix No. 2 in order to include the incorporation of new services, 
elimination of existing services and/or modifications resulting from the application of the 
provisions of Appendix No. 3. 
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APPENDIX N°3: OPERATING PROGRAMS 
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A. INTRODUCTION 

 
The Operation Program, hereinafter also OP, is the instrument that defines and regulates the 
conditions and characteristics of the transport services that the Concessionaire must provide 
and the Paid Zones that must operate within the framework of this concession contract and the 
instructions issued by the Ministry. 

The services are characterized by general aspects such as the identification of the code and 
name, as well as others related to the provision of the service, namely: details of the routes, 
Transport Offer, operating hours, parameters and operational rules, among others. 

 
On the basis of the Operation Program, the degree of operational compliance with the contract 
will be measured. Accordingly, the provision of the Concessionaire's services must conform to 
the OP defined as indicated in this appendix. 

 
There are different types of operating programs, depending on demand conditions and other 
events that may affect transportation services. 

The Normal OP shall be used under normal operating conditions and provided that the Ministry 
does not decide to adjust or replace it with any of the other types of OPs described in this 
appendix. The Normal OP corresponding to the start of the services (initial OP) will be prepared 
based on the referential OP of the public tender process, in accordance with the provisions of 
section N, while, for subsequent years, the Normal OP will be prepared annually based on the 
last Normal OP in force. The processes for the preparation and approval of the OP are described 
in section F of this Appendix. 

 
On days or periods when demand behavior warrants it, the OP may be adjusted specifically for 
those occasional days/periods, in accordance with the provisions of section G. 

Additionally, for particular events, a Special Operation Program (SOP) referred to in section H 
may be added to the normal or occasional OP, which establishes expeditions to be carried out 
in specific periods to respond to events. The Normal OP may be modified, whether or not they 
are transitory, in accordance with the procedures defined in section I of this appendix. 
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B. DEFINITIONS 

 
Without prejudice to the definitions contained in the concession contract and/or in any of its 
appendices, the words indicated below shall have the meaning determined for each case, 
regardless of their use in the singular or plural, in the masculine or feminine gender, in upper 
or lower case, or in the grammatical forms and functions in which they are used for proper 
drafting. understanding and interpretation of this appendix. 

B.1. Logic Bus: It is the composition of movements and activities planned for the operation 
of a bus during a type of day. 

 
B.2. Header or header: Geographical place of start or end of the route of a service that 

may or may not coincide with the space to carry out the regulation of the frequency of 
the service referred to in Appendix No. 12. 

 
B.3. Service Offer, Transport Offer or Offer: This is the frequency of the services, in the 

number of scheduled dispatches in the OP, and the capacity, counted on the basis of 
the number of seats per type of bus in accordance with the provisions of clause 
5.3.1.6.5, of each service-direction-period. 

B.4. Control point: Points on the route of the service-direction-period where moments of 
passage of the buses will be recorded, in accordance with the definition of Appendix 
No. 6 of the contract. 

 
B.5. Time Table or Schedule Table: It is the instrument that establishes the movements 

and activities (empty trips, commercial expeditions, regulation, energy loading, 
among others) of the set of logical buses that allow the operational feasibility of the 
Operation Program for each type of day. 

B.6. Time Slot: Corresponds to continuous operating hours defined in the Operation 
Program based on the periods for each service-direction. Each one-way service could 
have one or more time slots (e.g. day, night, morning peak, etc.). 

 
B.7. Services classified according to their occurrence: 

 
a. Usual Services: all those services that are provided regularly, and that are defined 

in the Operation Program. 
b. Non-Regular Services: All those services that are not provided regularly, such as 

Special Services, Support Services and Unscheduled Injections. 

B.8. Service-direction: Service defined in the Operation Program, considered in a single 
direction of circulation, that is, from the starting head to the end head. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°3/ Page 5 of 31 

 

 

 
C. DESCRIPTION OF THE OPERATION PROGRAM 

 
C.1 Content 

 
The Operation Program establishes the characteristics of the transportation services provided 
by the Concessionaire. It describes the structuring aspects of planning, such as: 

 
• Identification. 
• Name. 
• Paths. 
• Stops used by the services. 
• Transportation Offer. 
• Hours of operation. 
• Operational parameters and rules. 
• Definition of control points for punctuality measurement. 
• Schedule of the services. 
• Other. 

 
The details of the documents and formats of the contents of the OP, as well as the specific 
procedures for the preparation of the OP, in accordance with the provisions of section F, are 
detailed in the Instructions for the Preparation of the Operation Program that will be issued by 
the Ministry for these purposes, prior to the start of services at the latest in conjunction with 
the approval of the transition plan referred to in clause 4.1.2 of the concession contract, which 
will be published on the DTPM website. 

In addition, the Operation Program includes a Registry of Paid Zones and Stops with the 
operational characteristics of the mandatory and additional paid zones (location, hours of 
operation, minimum personnel of mandatory paid zones, among others), and of the System's 
stops. Due to the nature of the paid zones and the stops of the System, the procedures for 
modifying them will be established in the Instructions on Paid Zones and Stops that will be 
issued by the Ministry for these purposes prior to the start of the services and are not governed 
by the provisions of section F of this appendix. 

 
The Ministry may modify the Instructions for the Preparation of the Operation Program, 
notifying the Concessionaire of such modification at least thirty (30) days before the 
Admissibility Evaluation stage referred to in section F.1.2. In any case, the preparation of the 
OP will be carried out jointly by the Concessionaire and the Ministry in accordance with the 
provisions of section F of this appendix. Notwithstanding the foregoing, there are some specific 
contents with restrictions regarding their modification, which are detailed below: 

 
C.1.1 Paid Zones & Stops 

 
C.1.1.1 Mandatory Paid Zones 

 
The Ministry will establish the mandatory paid zones and define their location, minimum 
number of field support personnel, hours of operation, and minimum number of validators. The 
mandatory paid zones must comply with the standards established in Appendix No. 12 of the 
contract. 

 
For reasons of good service, the number and location of the mandatory paid zones may be 
modified by the Ministry, to the extent that the number of additional hours required of field 
support personnel does not exceed the NPZ1 percentage defined in the technical sheet with 
respect to the value established in the referential OP, contained in Annexes No. 19 and No. 20 
of the public tender rules and that the number of additional locations does not exceed the value 
of NPZ2, defined in the data sheet. It should be noted that the Operating Hours of each 
mandatory paid zone may not last less than 3 hours and the operation of paid zones may only 
be requested at stops that are used by at least one Concessionaire service. 
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The Ministry will supervise the proper operation of these mandatory paid zones, in accordance 
with the provisions of Appendix No. 10 of the contract. Failure to comply with the correct 
operation of these may give rise to the sanctions established in Appendix No. 7. 

 
C.1.1.2 Additional Paid Zones 

 
The Concessionaire may operate additional paid zones, in accordance with the provisions of 
Appendix No. 12 of the contract, which must be registered in the register of Paid Zones and 
Stops under the terms established in the Instructions for Paid Zones and Stops referred to in 
Section C.1 of this appendix. 

The Ministry will supervise the proper operation of these additional paid zones in accordance 
with the provisions of Appendix No. 10 of the contract. Failure to comply with the correct 
operation of these may give rise to the sanctions established in Appendix No. 7. 

 
 

C.1.1.3 Stops 
 

The Ministry may make adjustments to the allocation of stops for services, which must be 
recorded in the register of Paid Zones and Stops under the terms established in the Instructions 
on Paid Zones and Stops referred to in Section C.1 of this appendix. 

If the Operator suggests an adjustment to the assignment of stops, the Ministry may request 
background information to evaluate such adjustment and, based on the magnitude of the 
adjustment, determine whether it requires a modification to the Operation Program or if it is 
an adjustment that is governed by the deadlines and terms established in the Instructions for 
Paid Zones and Stops. considering the public interest involved and that it can be operated 
according to the size of the Operator's fleet. 

 
 

C.1.2 Percentage of kilometers by propulsion technology (%𝑘𝑘𝑘𝑘𝑘𝑘) 

The percentages of commercial kilometers to be covered by each propulsion technology, 
established in the technical sheet, must be respected in the preparation of the Operation 
Programs throughout the term of the contract. 

 
In addition, the percentages of kilometers per technology may be modified if any of the 
following conditions are verified: 

 
• Award of one or more services by the Concessionaire as a result of an auction, in 

accordance with the provisions of section J of this appendix. 

• Modification of the Concessionaire's base and/or reserve operating fleet, in accordance 
with the provisions of Appendix No. 4 and/or clause 5.4 of the contract. 

 
• Reduction of the Concessionaire's services, in accordance with the provisions of 

Appendix No. 7 of the contract. 

In these cases, the kilometer percentages shall be adjusted proportionally to the commercial 
kilometers of the services to be operated or retired or, in the case of fleet modifications, in a 
manner consistent with the propulsion technology of the incorporated fleet. 

 
The Ministry will supervise that the number of kilometers associated with each propulsion 
technology is complied with during the operation, in accordance with the provisions of 
Appendix No. 10 of the contract. Failure to comply with the number of kilometers per 
propulsion technology may result in the penalties established in Appendix No. 7 of this contract. 
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C.1.3 Set of Input Parameters and Operational Rules for Transport Scheduling 

 
To develop the Schedule Table and determine the required fleet that allow the operational 
feasibility of the Operation Program, the routes, the Transport Offer, the terminals and a set of 
parameters and operational rules are used to input the transport schedule. 

In accordance with the provisions of clause 4.1 of the contract, this set of parameters and 
operational rules will be defined prior to the development of the initial Operation Program that 
is prepared based on the referential OP published in the public tender rules. To this end, the 
Concessionaire must submit the Schedule Table in accordance with the format and content 
requirements established in the Transport Scheduling Instructions referred to in section M.3. 
It should be noted that the concessionaire will only be able to make use of the base operating 
fleet offered for the construction of the Schedule Table prepared based on the referential OP of 
the public tender rules. 

 
In particular, the aforementioned instructions shall define at least the following ranges of 
parameters and operational rules: 

 
• Frequency regulation times by type of head. 

• Energy charging times and range. 
 

• Whether or not there is the possibility of line spacing in the headers, line spacing being 
understood as the assignment of logical buses to the operation of more than one service. 
Notwithstanding the foregoing, it will be considered that there will always be the 
possibility of line spacing at the concessionaire's terminals. 

• Rules associated with the sequence of events, to ensure a logical sequence of events. 
 

• Other rules that could be incorporated into the methodology that may affect the 
determination of the fleet. 

This set of parameters and rules may not be modified in the processes of preparing the 
Operation Program in a value greater than that established in the Transport Programming 
Instructions referred to in section M.3. 

 
In the event that, for operational reasons and good service, it is necessary to modify the 
parameters or operational rules for the preparation of the Operation Program, the 
modifications must be agreed between the parties. Notwithstanding the foregoing, in the event 
that an agreement is not reached within a period of sixty (60) business days from the date on 
which the start of the process of modifying the set of parameters and operational rules detailed 
in the Transport Scheduling Instructions is communicated, it will be the Ministry that defines 
the set of parameters and operational rules with the condition that the Schedule Table resulting 
from the application of this set of parameters and operational rules uses the same number of 
buses that make up the Base Operating Fleet of the last Normal Operation Program in force on 
the date of preparation of said OP. 

 
C.1.4 Information Campaign Plan 

 
 

The information campaigns allow correct attention and information to users regarding the 
changes experienced by the bus services in the different communes of the city, such as 
modifications and extensions of routes, operating hours, detours, new routes or elimination of 
services, among others. 
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In the Information Campaign Plan, the Concessionaire must detail the means that will be used 
to inform users of new services and/or modifications to services, indicating the quantities of 
materials to be used, deadlines and criteria considered. This Information Campaign plan must 
consider the aspects and deadlines defined by the Ministry in the Information Campaign 
Instructions that will be issued by the Ministry for these purposes prior to the start of the 
services, which will be published on the DTPM website. 

Among the information channels that can be considered are the following: 
 

• Printed material for distribution. 
• Printed material to be installed at bus stops. 
• Publications on the Concessionaire's website and social media. 
• Signals: review and survey of potential problems in the transition period. 

The information campaigns may also consider other modifications to the services or the roads 
on which they circulate that are not necessarily detailed in the Operation Program, which will 
be coordinated between the Ministry and the operator. 

 
 

C.1.5 Services Implementation Plan 
 

The Concessionaire must submit a Service Implementation Plan, which will indicate the 
measures planned for the implementation of the new services and/or their modifications, 
considering, among other aspects, verifications of the route of the services, information on the 
regulation points, driver training and physical resources, in accordance with the provisions of 
the Service Implementation Plan Instructions that will be issued by the Ministry for these 
purposes prior to the start of services. 

 
C.2 Hours of Operation: Basic Unit and Definition of Periods 

 
For each type of day, in accordance with the provisions of section C.3, the OP must be structured 
around a minimum basic unit of time: half an hour, understood as a period of 30 minutes. 

 
Notwithstanding the foregoing, the basic unit of time may be grouped into periods comprising 
more than half an hour, if so determined by the Ministry, however, the basic unit of time may 
not be less than half an hour. The definition of these new periods will be made in order to adjust 
the Service Offer to the specific demands of each period or type of day, and must be informed 
to the Concessionaire by letter from the Contract Administrator, at least thirty (30) days before 
the start of the Tactical Planning stage, as established in section F.1.3. 

 
 

C.3 Types of Days 

At least three types of days shall be distinguished in the formulation of the Operation Program: 
 

i) Working days: Monday, Tuesday, Wednesday, Thursday and Friday, except for public 
holidays. Notwithstanding the foregoing, the MTT may establish a different regime for 
working days, so that the Operation Program has different operational characteristics 
between working days of the same week, which must be reported to the Concessionaire 
at least thirty (30) days before the start of the Tactical Planning stage as established in 
section F.1.3. 

 
ii) Saturdays. 

 
iii) Sundays. 

 
In the event that the Working Days correspond to a public holiday, the Operating Program 
defined for a Sunday will be assumed by default for that day. 
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On its own initiative or at the request of the Concessionaire, the Ministry may, exceptionally 
and for well-founded reasons, order for a public holiday the application of the Operation 
Program defined for a working day or Saturday, or define it as an occasional day and prepare a 
specific Operation Program in accordance with the provisions of section G. This must be 
informed to the Concessionaire in due time and implemented by the Concessionaire in due time. 
Such adjustments shall not be subject to the procedure described in paragraph I of this 
Appendix. 

 
Notwithstanding the foregoing, the Operation Program may establish a different classification 
of the type of days to be used, in order to adjust the scheduled Transport Offer to the demand 
of the users of the System, considering the operational characteristics of different days. 

 
C.4 Components of the Operation Program 

 
The Operation Program may have two components: 

 
I. A base component called the Base Operation Program (BOP), which considers the 

number of buses, seats, and the number of scheduled (and eventually non-commercial) 
commercial kilometers essential for the provision of the usual transport services 
required to ensure the quality and continuity of the service. This component will always 
be included in the OP. 

 
II. An additional component, called the Integrated Operation Program (IPO), which 

includes the new routes or extensions of routes proposed by the Concessionaire, which 
are not essential for the provision of the transport services required by the Ministry, so 
the associated kilometers are not commercial, will not be subject to payment, nor will 
they be considered in the payment adjustments. This component will only exist to the 
extent requested by the Concessionaire and approved by the Ministry. When 
incorporating this component, the Concessionaire must take into account that it may 
not subsequently request the elimination of these additional routes, except in cases 
where there are well-founded reasons. The Ministry will decide whether to accede to 
this request, considering the merits of the reasons given and the social impact that the 
elimination of this service would represent. 

 
For reasons of public interest and common benefit, the Ministry may alter the BOP in 
accordance with the procedures described in section I of this appendix. 

 

 
D. VALIDITY OF THE OPERATING PROGRAM 

 
The Operating Program will be valid annually, and must begin its validity on the second 
Saturday of November, with the exception of the initial OP, in accordance with the provisions 
of section N. 

 
For reasons of good service, the Ministry may advance or postpone by up to thirty (30) days the 
entry into force of a new OP prepared in accordance with the provisions of section F. In the 
event of such a postponement, the end date of the current OP will be extended until a new OP 
is implemented. 

Notwithstanding the foregoing, in the case of the incorporation of modifications to the OP, of 
those referred to in sections G, H, I and J, these modifications will be applied as of the date 
reported for this purpose by the Ministry, through the Contract Administrator. Upon approval 
and publication, the amended Operating Program will remain in force until the date stipulated 
in the preceding paragraphs. 

 
Adjustments, modifications or additions to the current OP may be made in the following 
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situations: 

 
i. For occasional days or periods, an OP may be established with Transport Offer 

adjustments with respect to the current operating schedule, in accordance with the 
provisions of section G. 

 
ii. In the event of events and sporadically, an SOP, support services, additional departures 

or unscheduled injections may be added, or a contingency plan may be implemented to 
adjust your Transportation Offer, in accordance with the provisions of section H. 

iii. Permanent or transitory modifications may be made, which will become an integral 
part of it, in accordance with the provisions of section I. 

 
iv. New services may be added, which will be considered an integral part of it, in 

accordance with the provisions of section J. 

v. In the event of exceptional situations that entail significant effects on the System's 
Transport Offer, duly qualified by the MTT, it may determine modifications to the 
current OP. 

 
 
 

E. QUALITY STANDARDS, PRINCIPLES AND CRITERIA FOR THE DEVELOPMENT OF THE 
OP 

E.1 Quality Standards for Service Delivery 
 

The Concessionaire must consider that the objective of the System is to transport people; 
consequently, the obligations it will assume are focused on the delivery of an efficient, safe and 
quality transport service for users. To this end, the following general guidelines should be 
considered as relevant quality aspects, which will constitute goals to be achieved in the medium 
term: 

 
i. Coverage: Households must have a stop or station for a public transport service (buses, 

metro and/or train) at a maximum distance of 600 meters, and 90% of them must have 
a stop or station no more than 300 meters away during daylight hours. 

 
ii. Wait times (minimum frequencies): Users should not wait more than 12 minutes for 

most of the day. This will involve offering services with frequencies of at least 5 buses 
per hour in peak demand periods. Likewise, in those services in which lower 
frequencies are defined, the publication of schedules will be tended to the extent 
feasible, in order to adequately inform the user and reduce waiting times. 

 
iii. Occupancy rate or overcrowding in buses: That any service-direction, in its busiest 

section, does not exceed 90% in its demand/supply ratio. This will be safeguarded 
through an adequate design of the Operating Programs – which considers slack margins 
through a design at 85% in the demand/supply ratio – and the on-site supervision of 
the performance of the services. 

 
iv. Transfers: Users' journeys must have at least three stages for an origin-destination 

pair. 

v. Express Services: The development of express services that allow users to move from 
one point to another in the city in the shortest possible time, analyzing the stopping 
places according to user demand, as well as the use of public transport corridors and 
express roads. 

vi. Nocturnal Services: That nocturnal coverage is provided to users through a network 
of services that operate throughout the night, made up of services that operate only at 
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night and services that operate 24 hours a day. Likewise, to ensure that these services, 
when the established operational conditions are met, have published schedules. 

vii. Synchronization: That users who use services with published schedules have the 
possibility of transferring in a synchronized manner with other transport services, 
particularly at night. Also tend to ensure that services that share stops, especially those 
with scheduled transit times, can have their offices and schedules synchronized, in 
order to reduce the waiting time of people who can take any of them. Tend to 
synchronize with the first and last passes of Metro and Train, in the bus services in 
which this is relevant. 

 
E.2 Principles for the preparation of OP proposals 

 
In the Admissibility Evaluation stage, the Ministry will analyze the proposals for modification 
to the Operation Program requested by the Concessionaire, considering the following 
principles: 

 
(i) Feasibility in terms of infrastructure. 

 
(ii) Potential for improvement in the quality of service to the user. 

 
(iii) Avoid modifications to the OP that imply leaving sectors of the city without an 

adequate public transport offer. 

(iv) Avoid modifications to the OP that imply a higher payment to the Concessionaire, 
and that are not consistent with the expected improvement in the quality of the 
transport service. 

 
(v) Other principles that are relevant at the time of evaluation. 

 
Modifications to the Operating Programs required by the Ministry must respond to the same 
principles described in this section. 

 
 

E.3 Evaluation Criteria for OP Proposal Analysis 
 

The Ministry, in order to ensure the public interest and for well-founded reasons, may request 
modifications to the OP or reject the modifications proposed by the Concessionaire, depending 
on the criteria detailed in this section. 

 
The Ministry will analyse the proposals and requests for modification to the OP from a technical, 
operational, financial and social point of view, taking into account the following evaluation 
criteria: 

 
(i) Operational feasibility, in terms of infrastructure, service management and available 

fleet. 

(ii) System costs and economic feasibility. 
 

(iii) Potential for improvement in customer service levels, mainly in terms of reducing 
travel times and reducing transfers. 

 
(iv) Control of competition in the use of roads. Safeguard the preferential right of use of 

roads that Bus Operators have, in accordance with the provisions of Appendix No. 1 
of the contract. 

(v) Efficiency in the use of fleet. 
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(vi) Other criteria that are relevant at the time of evaluation. 

 
All requests for modification of the OP that meet any of the following conditions must be 
rejected: 

(i) Modifications of OP that imply leaving some sector of the city without an adequate 
public transport offer. 

(ii) Modifications that significantly alter the original structure of the route, except when 
the modification effectively optimizes the public transport route network of the city 
of Santiago and improves the quality of service for users. 

 
(iii) Modifications to the OP that lead to exceeding the limits of modification of the 

kilometers of the OP as established in section K. 
 

(iv) Modifications to the OP that involve exceeding the maximum market concentration 
limits defined by the Ministry, in accordance with the provisions of clause 3.1.11 of 
the concession contract. 

 
(v) Modifications that involve a higher payment to the Concessionaire, and that are not 

consistent with the expected improvement in the quality of the transportation 
service. 

(vi) Modifications that imply reductions in the supply of services that register low rates 
of compliance with frequency and places and waiting time indicator, in accordance 
with the provisions of clause 5 and Appendix No. 6 of the concession contract. 

 
(vii) Other conditions to be defined by the Ministry for well-founded reasons. 

 
Modifications to the Operating Programs required by the Ministry must meet the same criteria 
described in this section or other well-founded criteria. 

 
E.4 Instances of citizen participation 

 
The Ministry will determine the possible activities that will be carried out for these purposes, 
providing for the timing, dynamics and content of these. The Ministry will be in charge of the 
implementation of these instances, which may be carried out through a third party. 

 
The aforementioned activities may lead to changes in coverage as a result of new routes, 
extensions, modifications of route or modifications of stops, as well as the selection and 
prioritization of options. 

 
F. ELABORATION OF THE NORMAL OP 

 
The preparation of the Normal Operation Program will be carried out on the basis of the last 
Normal Operation Program in force. For this reason, the preparation of the Normal OP will be 
described in terms of proposals for changes to the last Normal OP in force, which may be at the 
request of the Concessionaire, the Ministry itself or other bodies, such as Municipalities, 
neighborhood councils, Municipalities, among others. With respect to the proposals of other 
agencies, these will be evaluated technically and economically by the Ministry, as well as the 
feasibility of their implementation, in conjunction with the Concessionaire. Notwithstanding 
the foregoing, it will be the Ministry that will sanction the Normal OP to be implemented in the 
last instance. 

For the purposes of this appendix, there will be two types of modifications to the Normal 
Operating Program, in accordance with the following: 
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(i) Changes that do not imply or require an increase in the Base Operating Fleet and/or 

Reserve Fleet of the Concessionaire, in accordance with the provisions of Appendix 
No. 4 and that respect the conditions of use of roads, in accordance with the 
provisions of Appendix No. 1. 

Among the modifications to the Concessionaire's Normal OP, at least the following are 
considered: 

 
• Modification of the layout of any of the services provided by the Concessionaire. 
• Shortening or extension of any of the services provided by the Concessionaire. 
• Reduction and/or increase of the Transport Offer of any of the services provided 

by the Concessionaire. 
• Adjustment of offer in some of the services provided by the Concessionaire and 

creation of a short service of some of them. 
• Adjustment of offer in any of the services provided by the Concessionaire 

and/or creation of scheduled injections in any of them. 
• Increased supply of some of the services provided by the Dealership. 
• Creation of the variant of one or more of the Dealer's existing services. 
• Merger of two or more of the services provided by the Concessionaire (which 

may result in the creation of a new service). 
• Increase in the supply of some of the services provided by the Concessionaire, 

with buses reassigned from other services provided by the Concessionaire. 
• Elimination of some of the services provided by the Concessionaire and 

adjustment of the offer of other services provided by the Concessionaire, using 
the buses from the eliminated services. 

• Elimination or reduction of the offer of some of the services provided by the 
Concessionaire, and creation of other services, that use the buses associated 
with the adjusted or eliminated services. 

Such changes shall be made in accordance with the procedures set out in section F.1 
and the amended services shall be provided by the Concessionaire in the context of its 
OP. 

 
(ii) Cases in which, in accordance with the provisions of the concession contract, the 

MTT accepts or grants an increase in the Base Operating Fleet and/or Reserve Fleet 
for the operation of a new service. 

 
The modifications of the Normal OP will consider those services that are added to 
the Concessionaire's Operation Program, whether new or reassigned from another 
Bus Operator. 

The additional services will not be considered within the process of preparing the 
Operation Program described in section F.1, but will be implemented in accordance 
with the provisions of section J. Additionally, these additional services will not be 
considered for the calculation of the limitations of modification of the OP described 
in section K. 

 
 

F.1 Process of Elaboration and Acceptance of the Operating Program 
 

The Concessionaire, together with the Ministry, will prepare the Operation Program 
considering the service quality standards, principles and evaluation criteria indicated in section 
E of this appendix and aspects such as the size of the Concessionaire's Base Operating Fleet, 
among other planning factors. Additionally, the Concessionaire must comply with the 
guidelines provided by the Ministry regarding the definition of services, Transportation Offer 
and coverage. 

 
The stages of the preparation process are regulated in sections F.1.1, F.1.2, F.1.3 and F.1.4, and 
consider the entry into force of the new OP established in section D. The deadlines, documents 
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and formats required for each of the stages will be established in the Instructions for the 
Preparation of the Operation Program described in section C.1. 

Given the relevance of this process for the operation of the services, the Concessionaire must 
submit the documents corresponding to each of the stages in full and in a timely manner. Failure 
to submit the documents in these terms may result in the penalties established in Appendix No. 
7 of this contract. Notwithstanding the foregoing, in the event that the Concessionaire does not 
submit the documents corresponding to each of the stages of the process, the Ministry may 
determine that no proposals for modification to the OP have been submitted and, consequently, 
consider the Normal Operation Program in force to date as a proposal or incorporate the 
proposals of its interest and/or those submitted by other entities for such purposes. 

During the process of preparing the OP, the Ministry may request the Concessionaire to carry 
out measurements that complement the information available for the evaluation of the 
proposals, information that must be provided by the Concessionaire in accordance with the 
provisions of the Instructions for the Preparation of the Operation Program. 

 
The procedure for the preparation, review and acceptance of the Operational Program will 
include the following stages: 

 
 

F.1.1 General Preparation of Proposals 

The Ministry, through the DTPM, will deliver the guidelines to be addressed in the new 
Operation Program, considering the definition of new services and/or adjustments to existing 
services, Transport Offer and/or coverage, prior to the start of the admissibility evaluation 
stage detailed in the following section. 

 
The Concessionaire, prior to the start of the Admissibility Evaluation stage, must submit to the 
Ministry the proposals for changes to the current Operation Program, considering the 
guidelines set forth above. To this end, the Concessionaire will submit, for each modification 
proposal, the documents established in the Instructions for the Preparation of the Operation 
Program. 

 
F.1.2 Admissibility Assessment 

 
This stage is aimed at carrying out a preliminary evaluation and establishing the admissibility 
of the proposals for changes, whether they are proposals from the Ministry, other agencies, 
users of the System or the Concessionaire, which will be published on the DTPM website. This 
stage must begin no less than thirty-seven (37) weeks prior to the entry into force of the new 
OP. 

 
The Ministry will analyse the relevance of the proposals submitted considering the documents 
that describe them, in addition to those documents prepared by the Ministry itself and all the 
relevant information available. With this, the Ministry will carry out preliminary assessments 
of the needs of the users of the System and may: (a) issue observations, (b) request 
clarifications, and/or (c) request additional background information deemed necessary to 
complement the information initially submitted. In these cases, the Concessionaire must 
respond to the observations, present the clarifications and/or additional background 
information that may be required, within the deadlines established in the Instructions for the 
Preparation of the Operation Program. 

Likewise, the Concessionaire may issue observations on the Ministry's proposals, which may 
be considered for admissibility purposes. To this end, the Concessionaire must submit its 
observations in writing to the Contract Administrator, indicating the reasons or grounds for 
them. Comments may be submitted no later than three (3) weeks before the start of the next 
stage. 
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Prior to the start of the next stage of this process, the Ministry will publish on the DTPM website 
the admissible proposals, defining those that will be reviewed in greater detail in the tactical 
planning stage, or those that will be discarded, indicating the reasons for such decision. 

 
For the purposes of establishing the admissibility of proposals, the Ministry will take into 
consideration the public interest, the principles of admissibility detailed in section E.2 and the 
guidelines provided during the general proposal preparation stage. 

The proposed changes and/or the elimination of services whose proposals were rejected will 
not be carried out, in accordance with the provisions of this paragraph and, consequently, these 
services will maintain the conditions contemplated in the current Operation Program. 

 
The Ministry may declare inadmissible those proposals whose documents do not comply with 
the format, or which do not contain the information described in the Instructions for the 
Preparation of the Operation Program. However, the Ministry may request the Concessionaire 
to rectify the documentation and information provided within the period established in the 
Instructions for the Preparation of the Operation Program, in cases where this action is justified 
for reasons of public interest. 

 
F.1.3 Tactical Planning 

 
This stage will be aimed at reviewing the specific aspects of the admissible OP proposals, as set 
out in the previous section, and at deepening the analysis, detailing the routes, kilometers, 
frequency of services, carrying out a review of the Transport Offer, in addition to the approval 
of the services to be modified and that will be included in the next Operation Program. This 
stage must begin no less than thirty-one (31) weeks prior to the entry into force of the new OP. 

At this stage, the Ministry will carry out the pertinent on-site validations and may request 
validations, measurements and/or data rectifications from the Concessionaire, based on the 
procedures established in the Instructions for the Preparation of the Operation Program. 

 
After the publication on the website of the documents that establish the admissibility of the 
proposals, whoever has proposed changes to the normal OP (either the Ministry or the 
Concessionaire) must develop in greater detail the proposals declared admissible, in the terms 
defined in the Instructions for the Preparation of the Operation Program, and deliver the 
respective documentation within a maximum period of four (4) weeks after the start of the 
Tactical Planning stage. All documents will be published on the DTPM website. 

 
After this period of development of the change proposals, the Ministry will analyze the 
information received and may: (a) issue observations, (b) request clarifications, and/or (c) 
request additional information that is considered necessary to complement the information 
initially presented by the Concessionaire. 

In the event that the Ministry has submitted observations, requested clarifications or additional 
background information from the Concessionaire, the Concessionaire must respond or present 
the clarifications and/or additional background information in the terms and deadlines 
established in the Instructions for the Preparation of the Operation Program. If the 
Concessionaire does not respond or submit the new information within the period indicated in 
the respective instructions, this will give rise to the sanctions established in Appendix No. 7 of 
this contract. Notwithstanding the foregoing, the Ministry may decide whether or not to 
continue with the evaluation of the proposed change, and may incorporate the observations 
issued if deemed appropriate, which shall be deemed accepted by the Concessionaire. 

 
Likewise, the Concessionaire may issue observations on the Ministry's proposals for change. To 
this end, the Concessionaire must send a letter to the Contract Administrator indicating its 
observations and the reasons for them. Comments may be submitted no later than seven (7) 
weeks prior to the start of the next stage. 
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With respect to the adjustments or modifications to the OP incorporated by the Ministry that 
have been observed by the Concessionaires, these may be included in the Operation Program 
and must be executed by the Concessionaire, as long as they are for the benefit of the users and 
can be operated according to the size of the company's fleet. 

The Ministry may reject changes to the services proposed by the Concessionaire based on the 
criteria detailed in section E.3. or other good reason in support of such a position. In the same 
way, the Ministry may reject proposals whose documents submitted do not comply with the 
format or do not contain the information described in the Instructions for the Preparation of 
the Operation Program, or that have not been supplemented by the Concessionaire. 

 
No changes and/or elimination of services that were rejected in accordance with the provisions 
of this paragraph will be processed and, consequently, these services will maintain the 
conditions contemplated in the current Operation Program. In the same way, the 
implementation of new services will not proceed when such change is rejected in accordance 
with the provisions of the preceding paragraph. 

 
Prior to the start of the next stage, the Ministry will publish on the DTPM website the accepted 
proposals, the routes and the base Transport Offer to carry out the transport programming. 

F.1.4 Transportation Scheduling 
 

This stage is aimed at carrying out the transport schedule to establish the Schedule Table, 
defined in section B.5, and all the documents that make up the OP that the Concessionaire must 
execute for the next period. This stage must begin no less than sixteen (16) weeks prior to the 
entry into force of the new OP. 

After the publication of the proposals accepted in the tactical planning stage, the Concessionaire 
must develop the transport schedule, the process through which the Schedule Table is 
prepared, considering the methodologies established in section M of this appendix to determine 
the variables that affect its preparation, and deliver the proposal for the Schedule Table and all 
the relevant documentation that supports it. in the terms defined in the Transport 
Programming Instructions referred to in section M.3, within a maximum period of three (3) 
weeks after the start of this stage. 

 
After this period of development of the transportation schedule, the Ministry will analyze the 
information received, review and validate the data, and compliance with the methodologies 
established in the preparation of the Schedule Table and may: (a) issue observations, (b) 
request clarifications, and/or (c) request additional information that is considered necessary 
to complement the information initially presented by the Concessionaire. This process may 
require several iterations of schedule review and development and minor offer adjustments. 

The Concessionaire will have a reasonable period of time, which will be informed in the 
Instructions for the Preparation of the Operation Program, from the date of receipt of the 
request to analyze the adjustments made by the Ministry and to make a written decision, either 
to accept them or to make well-founded observations. Whether it accepts the adjustments or 
issues observations, the Concessionaire must prepare the remaining documents that allow the 
Operation Program to be fully configured, within the same period. 

 
If there are any observations by the Concessionaire, they will be reviewed in conjunction with 
the Ministry. If no agreement is reached between the parties, the Ministry may require the 
execution of the OP in the required terms provided that there is operational feasibility, 
considering the size of the Concessionaire's fleet. 

The process will end with the approval and publication, by the Ministry, of the Schedule Table 
and all the documents that make up the definitive Operating Programs that will be in force for 
the following period on the DTPM website. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°3/ Page 17 of 31 

 

 

 
F.1.5 Preparation for Implementation 

 
This stage will be focused on the delivery of information to the user and the publication of the 
Operation Program. Preparation for the dissemination of the modifications of the OP to the user 
must begin no less than four (4) weeks before the entry into force of the new OP. 

 
The Concessionaire must collaborate in the dissemination and delivery of an Information 
Campaign Plan described in section C.1.4 of this document, in order to inform users of new 
services and/or modifications to services, in accordance with the instructions given to this 
effect by the Contract Administrator. 

In addition, the Implementation Plan for the services must be submitted in accordance with the 
provisions of section C.1.5. 

 
 

F.2 Fleet Determination 
 

In accordance with the provisions of Appendix No. 4 of the contract, the Concessionaire's fleet 
will consist of four (4) components: Base Operating Fleet, Reserve Fleet, Support Fleet and 
Auxiliary Fleet. 

 
The Base Operation Program (BOP), in accordance with the provisions of section C.4, shall be 
constructed considering the use of the Base Operational Fleet referred to in Appendix No. 4. In 
at least one working day period, as specified in section C.2, the BOP shall use the entire Base 
Operational Fleet, in accordance with the provisions of section M.3. In exceptional cases, the 
Ministry may, for good reason, authorize the use of a support fleet in the construction of the 
BOP. 

In order to operate the services included in the Special Operation Program (SOP), support 
services, unscheduled injections and contingency plans, referred to in section H, the 
Concessionaire may use buses from the Base and/or Reserve Operational Fleet. In addition, 
with prior authorization from the Ministry, it may make use of the Support Fleet and/or 
Auxiliary Fleet, in accordance with the provisions of Appendix No. 4 of the concession contract. 

 
For the foregoing, and in order to properly size the fleet requirements to comply with the 
Operation Program, the Concessionaire must comply with and respect the methodology for 
adjusting the fleet and travel times and speeds, as provided in the sections M.3 and M.4. 

 
F.3 Seriousness of the Proposed Changes to the OP and Accountability 

 
The preparation and presentation of proposals for changes to the OP must be based on the 
quality of the service to the user and be feasible to execute operationally, for which it is required 
that this presentation be based on a detailed schedule of the operation (such as routes, stops, 
Schedule Table, among others), according to the format and form indicated by the Ministry in 
the Instructions for the Preparation of the Operation Program to which it refers C.1. 

 
F.4 Comments from Other Transport Operators 

 
In accordance with the provisions of this section F, the result of each stage of the process of 
preparing the OP will be published periodically on the DTPM website, in order to inform and 
collect comments from the other Transport Operators of the System. The procedures for 
submitting comments on proposals prepared by other Transport Operators are described in 
section L of this appendix. 

 
F.5 Rectification of the Documents that Make Up the OP 
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The Ministry may, ex officio or at the request of the Concessionaire, make corrections to the 
contents of the documents that make up the Operation Program and that are detailed in the 
Instructions for the preparation of the Operation Program referred to in section C.1, prior to 
the implementation of the OP. For these purposes, all amendments that correct copying, 
reference or numerical calculation errors that appear in the aforementioned documents will be 
considered as rectifications. 

 
 
 
 
 

G. ADJUSTMENTS TO THE CURRENT OP FOR DAYS OR OCCASIONAL PERIODS 
 

There are times, dates or holidays in which the normal behavior of the demand for public 
transport is altered, but it is possible to anticipate the changes and prepare an adjusted 
Operation Program in order to provide a better service to users. To this end, occasional days or 
periods may be established and modifications may be made to the services of the current OP, 
which will operate only in these periods. 

 
These events include, for example: 

• Easter 
• National Hollidays, 
• Christmas and New Year's Eve, 
• Days with probable riots (March 29, May 1, September 11, among others) 
• Other. 

 
Changes in the operation due to these events shall be considered an integral part of the 
Programs of Operations, and their planning shall be based on historical demand information, if 
available, in order to appropriately adjust the supply to the specific characteristics of those 
days, establishing an OP that incorporates the adjustments. The contents to be adjusted in the 
OP, as well as the procedure for making such adjustment, are detailed in the Instructions for 
the Preparation of the Operation Program referred to in section C.1. When changes are 
implemented for these days or occasional periods, the service quality indicators referred to in 
Appendix No. 6 of this contract will be measured based on compliance with this adjusted offer. 

It should be noted that the adjustment of the Transportation Offer for occasional days or 
periods shall not be considered within the limits set forth in section K of this appendix. 

 
 

G.1 Summer Period 
 

The summer period includes the months of January and February. Notwithstanding the 
foregoing, the Ministry may vary the start and end dates of the Summer Season for well-founded 
reasons, which will be defined in the process of presentation and approval of the corresponding 
Operation Program, as indicated in the Instructions for the preparation of the Operation 
Program referred to in section C.1. 

In the summer season, the Transport Supply may be reduced, based on historical demand 
information that is available, and depending on the percentage of reduction of this with respect 
to normal demand. However, it should be considered that the frequency of operation of each 
service must meet the demand for transport for those seasons. 

 
Likewise, the OP must distinguish for the summer season at least two sub-seasons that reflect 
possible variations in the demand for transport services, which will merit the generation of at 
least two different sub-programs that consider this fact. 
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H. ADDITIONAL SERVICES TO THE CURRENT OP 

 
Services may be added to the current OP on a scheduled or temporary basis, which will become 
part of the OP, once authorized by the MTT, in accordance with the provisions of Appendix No. 
10. Expeditions associated with these services will not be counted in the waiting time (IE) and 
punctuality (IP) indicators detailed in Appendix No. 6 of this contract. However, the validity of 
the expeditions carried out and compliance with the frequency and places requested in the 
corresponding periods of operation will be verified, which will not affect the ICFP indicator of 
the programmed kilometers of the normal OP, in accordance with the provisions of clause 5 of 
the concession contract. Notwithstanding the foregoing, the additional departures or injections 
of buses to deficit services indicated in section H.3 below, in accordance with the provisions of 
sections D.2.4.1 and D.3.1 of Appendix No. 6 and the provisions of Appendix No. 10 will be 
considered for the calculation of the aforementioned indicators. 

In the event that services with additional dispatches must use paid zones assigned to services 
of other Bus Operators, the Ministry shall arrange for payment to the Concessionaire in 
accordance with the Methodology referred to in section M.2. 

 
 

H.1 Special Operations Programs 
 

A Special Operation Program (SOP) originates from transitory changes in the Transportation 
Supply and/or demand, which arise due to conjunctural causes that affect the mobility of an 
area of the city, such as departures from stadiums after high-attendance soccer matches, 
concerts, and high-attendance events, among others. 

The Ministry, through the Contract Administrator, may request the Concessionaire to provide 
new services (hereinafter "Special Services") or reinforce existing services. Likewise, the 
Concessionaire may propose and/or reinforce services to meet known and recurring 
requirements. These requirements will be of a transitory nature and may be requested even on 
the same day that the events that justify them occur. The contents of the SOP, as well as the 
procedure for its preparation, are detailed in the Instructions for the Preparation of the 
Operation Program referred to in section C.1. 

 
The SOPs may be added to the Normal Operation Program or, indistinctly, in the Operation 
Programs of days or occasional periods. The kilometers associated with the expeditions of the 
SOPs will be considered commercial kilometers, with the exception of those corresponding to 
non-commercial returns or positioning paths. The commercial kilometers of the SOP will be 
entitled to a different payment than the commercial kilometers of the normal OP, in accordance 
with the provisions of clause 5 of the concession contract. 

 
H.2 Support Services 

 
In the event that an Operator is unable to perform transport services, or presents a significant 
impact on the quality indicators of the contract, or any eventuality occurs that implies the need 
for an increase in the offer of any service, the Ministry may require the Concessionaire to 
reinforce existing services of other Bus Operators. in accordance with the provisions of 
Appendix No. 10 of the concession contract. Commercial kilometers of support services will be 
entitled to a different payment than commercial kilometers of the Normal OP, in accordance 
with the provisions of clause 5 of the concession contract. 

 
H.3 Additional Departures or Bus Injections to Deficit Services 

 
Without prejudice to the extraordinary departures or scheduled injections that must be 
planned, and in the context of contingencies inherent to the daily operation of the services, the 
Ministry may require the Concessionaire to make additional departures or unscheduled 
injections to reinforce services contemplated in the current Operation Program, with the aim 
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of restoring or recovering the operating levels provided for in the OP. in accordance with the 
provisions of Appendix No. 10 of the concession contract. 

 
 

H.4 Contingency Plans 
 

In order to respond effectively to high-impact events in the transportation of people, the 
Concessionaire, in conjunction with the Ministry, must develop contingency plans that indicate 
how to operate in the face of this type of unforeseen event. These contingency plans may 
require the reinforcement of services, the request for support services, or the adjustment of the 
Transport Offer established in the OP, under the terms established in Appendix No. 10 of the 
concession contract. 

 
I. MODIFICATIONS TO THE CURRENT OP 

 
In addition to the preparation of the Normal OP described in section F, the Ministry and the 
Concessionaire may propose modifications to the current OP, for reasons of public interest, 
common good, and/or in order to ensure the continuity of public transport services. 
Concessionaire's proposed modifications shall conform to the terms and conditions defined in 
this appendix. 

 
I.1 Modifications at Concessionaire's Request 

 
At any time during the term of the respective OP, the Concessionaire may propose partial 
changes to the current Operating Program. 

 
I.1.1 Application Requirements 

 
Modifications to the current OP must be requested in writing to the Ministry, attaching to the 
request the documents detailed in the Instructions for the Preparation of the Operation 
Program referred to in section C.1. 

 
I.1.2 Formal admissibility of the application 

 
If the application submitted includes all the required background information, as described in 
the previous section, it will be admitted for processing. This will be communicated by means of 
a publication on the DTPM website, no later than five (5) business days from receipt of the 
request. 

If, on the other hand, any of the background information has been omitted or partially provided 
in the request for modification of the PO, this will be indicated as an observation in the 
publication on the DTPM website, no later than five business days after receipt of the request. 
The Concessionaire will have five (5) business days from the aforementioned publication date 
to correct, clarify and/or supplement the background. If you do not do so within this period, it 
will be understood that you have withdrawn from submitting it, while the application will be 
accepted for processing if it meets the conditions established in the preceding paragraph. 

 
I.1.3 Evaluation and acceptance of applications 

 
Applications that have been accepted for processing will be analysed from a technical, 
operational, financial and social point of view, taking into account the standards of quality of 
service, and the principles and evaluation criteria defined in section E of this appendix. 

The request for modification may be accepted, in whole or in part, or rejected. The decision 
adopted by the Ministry to this effect must be notified to the Concessionaire, without prejudice 
to the inclusion of such data in the publication made on the DTPM website. 
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Partial acceptance will proceed only when the nature of the request allows for an adequate 
splitting or partial application of the modification. The Concessionaire may withdraw from the 
modification if the aforementioned partial acceptance causes it harm, which must be stated 
within five (5) business days from being notified of the partial acceptance. 

 
 

I.2 Modifications at the Request of the Ministry 

The Ministry may, ex officio or at the request of third parties, request the Concessionaire to 
modify the current OP for reasons of public interest, common good, and/or to ensure the 
continuity of public transport services. 

 
The Ministry, through the Contract Administrator, shall notify the Concessionaire of the request 
for modifications to the OP, and shall arrange for its publication on the DTPM website within 
five (5) business days following the date of the respective notification. 

 
Requests for modifications to the OP made by the Ministry to the Concessionaire will be 
supported by the documents detailed in the Instructions for the Preparation of the Operation 
Program referred to in section C.1, in addition to accompanying a preliminary implementation 
schedule. 

 
The Concessionaire will have five (5) business days from the date of receipt of the request to 
analyze it and make a written decision, either to accept it or make observations for well- 
founded reasons. 

If there are any observations by the Concessionaire, they will be reviewed in conjunction with 
the Ministry. If no agreement is reached between the parties, the Ministry may require the 
execution of the modification of the OP or request it from another Concessionaire. 

 
 
 
 

I.3 Transitory Modifications 
 

I.3.1 Modification due to supervening cause 
 

The Ministry may implement changes in the OP in the event of supervening causes, which may 
involve adjustments to routes, detours or management of services for the period that the 
alterations in the road are prolonged. Such adjustments shall not be subject to the procedure 
described in paragraph I. The procedures for the management of these modifications are set 
out in Appendix No. 10 of the contract. 

 
 

I.4 Implementation of Modifications 
 

The Ministry, through the Contract Administrator, will inform the Concessionaire of the 
implementation date of the accepted modification(s). In determining the implementation date, 
the urgency of the measure, the feasibility of the Concessionaire to carry it out, the 
requirements for the installation of some type of signal or infrastructure at the stops, the need 
to carry out previous information campaigns for users, among other aspects, must be 
considered. 

 
I.5 Receipt of Comments 

 
The status of the progress of the requests for modifications to the Operation Programs will be 
published periodically on the DTPM website, in order to inform and collect observations from 
the members of the System. The procedure for submitting observations that may be made by 
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the members of the System is described in the Instructions for the Preparation of the Operation 
Program referred to in section C.1. 

 
 

I.6 Rectification of the Documents that Make Up the Current OP 
 

The Ministry may, ex officio or at the request of the Concessionaire, make corrections to the 
contents of the documents that make up the Operation Program, and which are detailed in the 
Instructions for the Preparation of the Operation Program referred to in section C.1, prior to 
the implementation of the OP. For these purposes, all those amendments that correct copying, 
reference or numerical calculation errors that appear in the aforementioned Documents will be 
considered as rectifications. 

 
I.7 Other Considerations 

 
Amendments to the OP made in accordance with the provisions of this appendix shall apply as 
of the date reported in writing by the Ministry, through the Contract Administrator. 

 
The Ministry may send requests for modification of the Operation Programs for consultation to 
other bodies with competence in the scope of the proposed modifications, such as 
Municipalities, Serviu, Intendancy or others. 

 

 
J. INCORPORATION OF NEW SERVICES TO THE EXISTING OP 

 
In order to ensure adequate coverage of public transport services, the Ministry may call for an 
auction to grant the provision of: 

 
(i) One or more new services that involve the addition of additional buses to the 

Concessionaire's fleet. 

(ii) One or more services of another Bus Operator of the System that must be reassigned 
in accordance with the provisions of section D of Appendix No. 7. 

 
The kilometers associated with these services will not be taken into account in the calculation 
of the OP modification limits contained in the technical data sheet of the concession contract. 

The auction shall be carried out in accordance with the process regulated in this section. 
 

Notwithstanding the foregoing, during the preparation and development of the auction process, 
for reasons of public interest and continuity of services, the Ministry may assign the provision 
of the relevant services to a specific Bus Operator. 

 
J.1 Obligation to participate 

 
All Bus Operators, excluding those operating under the Conditions of Operation as defined in 
Appendix 1 – conditions of operation that establish a right of pre-emption over the roads – shall 
have the right and duty to participate in the auction. 

 
However, those Bus Operators who have been sanctioned in accordance with the provisions of 
section D of Appendix No. 7 of this concession contract, in the last twelve (12) months from the 
date of the call for auction, referred to in the following section, may not participate in the 
auction. 

The Bus Operators operating within the framework of the 2011 Contracts may participate in 
the tender in the event that they adjust, through the corresponding contractual modification, 
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the conditions of use of the roads and incorporate the auction mechanism under the same 
conditions regulated in this contract. 

 
 

J.2 Calling 
 

The Ministry, directly or through the DTPM, shall inform in writing all Bus Operators in the 
regulated area of the call or call for the auction process of one or more services, and shall 
instruct the participation of all those who, in accordance with the provisions of the previous 
section, must appear in the process. The call or call for the auction process will be notified to all 
Bus Operators by means of a publication on the DTPM website, and for all purposes, the date of 
the call will correspond to the date of publication of the same. 

In addition, and in the same act, the MTT will send all the relevant information of the service or 
services to be auctioned, in particular, the route and the kilometers, Transport Offer, type and 
technology of bus to be operated, the Fleet Quota on which the proposal must be structured (if 
it corresponds to a new service), mandatory paid zones, terminals to be used and the term or 
extension of the services. 

 
In addition, the MTT will determine the deadlines and procedure for the submission of offers 
for evaluation and award. The deadlines and the procedure will be determined prudently by 
the Ministry, depending on the number of services to be auctioned, the characteristics of these 
services, the number of participants, among others, but in no case may it establish deadlines of 
less than 10 working days. 

The Ministry reserves the right to establish maximum and minimum values for the main 
variables of the auction, such as prices, number of buses (when applicable), among others. 

 
 

J.3 Validity of the services to be auctioned 
 

The services that, within the framework of an auction, are delivered to a Bus Operator, will be 
understood to have been delivered from the date established in the implementation plan agreed 
with the Ministry, referred to in section J.8 of this instrument, and until the end of the term of 
the concession contract of the Bus Operator receiving the service, or until the earlier date 
defined by the MTT at the time of the call for auctions. 

 
J.4 Offers 

 
Each Bus Operator may submit only one offer for each service to be auctioned, which must be 
delivered in a sealed envelope, at the place and date informed by the Ministry in the call for 
auction. Failure to submit offers will result in penalties, in accordance with the provisions of 
Appendix No. 7. 

 
 

J.5 Evaluation of offers 
 

The evaluation of the offers will consider a technical note and an economic note, which will give 
rise to a final grade. The service will be awarded to the Bus Operator that obtains the highest 
final score, in accordance with the procedures indicated below. 

 
The technical note will be calculated on the basis of the performance of the Bus Operators with 
respect to the service quality indicators and the frequency and seat compliance index. 

On the other hand, the economic rating will depend on the offer of each Bus Operator in relation 
to the price per kilometer traveled, the number of buses necessary to perform the service (when 
applicable) and the value of the terminals necessary for the operation of the services (when 
applicable). 
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J.5.1 Technical Note 

 
The technical note will be calculated on the basis of the indicators of waiting (IW) and 
punctuality (IP), quality of care indicator (QCI) and the rate of compliance with frequency and 
places (RCFP), in accordance with the provisions of Appendix No. 6 and clause 5 of the 
concession contract. 

In the event that any of the Bus Operators does not have the indicators used in the technical 
note, the Ministry will define objective technical criteria that will be used for the auction, which 
will be informed at the time of the call for auction. 

 
To assign a score, a score will be calculated for each indicator mentioned above, considering 
the simple average of the monthly results of these indicators in the last 6 months prior to the 
publication of the auction. The score for each indicator or index I will be calculated according 
to the following: 

 
 

100 points if: 
 

𝐼𝐼 ≥ 𝑌𝑌1𝑖𝑖 

70 points if: 
 

 
 

 
40 points if: 

(𝑌𝑌1𝑖𝑖 + 𝑌𝑌2𝑖𝑖) ∙ 2 

3 
≤ 𝐼𝐼 < 𝑌𝑌1𝑖𝑖 

 

 
 

 
10 points if: 

(𝑌𝑌1𝑖𝑖 + 𝑌𝑌2𝑖𝑖 ) 

3 
≤ 𝐼𝐼 < 

(𝑌𝑌1𝑖𝑖 + 𝑌𝑌2𝑖𝑖 ) ∙ 2 

3 

 
 

 
Disqualified if: 

 
𝑌𝑌2𝑖𝑖 ≤ 𝐼𝐼 < 

(𝑌𝑌1𝑖𝑖 + 𝑌𝑌2𝑖𝑖) 

3 

𝐼𝐼 < 𝑌𝑌2𝑖𝑖 

The following values shall be used for the e-factors for each indicator or index 𝑌𝑌1𝑖𝑖𝑌𝑌2𝑖𝑖 i: 
 

 
Factor 

Indicator or index 
IE IP ICA ICFP 

Y1 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚 
𝐼𝐼𝐼𝐼2 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚 

𝐼𝐼𝐼𝐼2 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚 
𝐼𝐼𝐼𝐼𝐼𝐼2 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼2 

Y2 𝑋𝑋𝐼𝐼𝐼𝐼1 𝑋𝑋𝐼𝐼𝐼𝐼1 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼1 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼1 

 
The scores obtained by each indicator or index will give way to the technical note according to 
the following formula: 

𝑁𝑁𝑁𝑁𝑖𝑖 = ((𝑃𝑃𝐼𝐼𝑃𝑃𝑖𝑖 + 𝑃𝑃𝐼𝐼𝑃𝑃𝑖𝑖)/2 + 𝑃𝑃𝐼𝐼𝑃𝑃𝑃𝑃𝑖𝑖 + 𝑃𝑃𝐼𝐼𝑃𝑃𝑃𝑃𝑃𝑃𝑖𝑖)/3 

Where 
 

𝑁𝑁𝑁𝑁𝑖𝑖 : Technical note of the Bus Operator "i". 

𝑃𝑃𝐼𝐼𝑃𝑃𝑖𝑖 : Score obtained in the IE indicator, based on the simple average of the results 
obtained in the last 6 months by the Bus Operator "i". 
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𝑃𝑃𝐼𝐼𝑃𝑃𝑖𝑖 : Score obtained in the IP indicator, based on the simple average of the results 

obtained in the last 6 months by the Bus Operator "i". 

𝑃𝑃𝐼𝐼𝑃𝑃𝑃𝑃𝑖𝑖 : Score obtained in the ICA indicator, based on the simple average of the results 
obtained in the last 6 months by the Bus Operator "i". 

𝑃𝑃𝐼𝐼𝑃𝑃𝑃𝑃𝑃𝑃𝑖𝑖 : Score obtained in the ICFP indicator, based on the simple average of the 
results obtained in the last 6 months by the Bus Operator "i". 

 
J.5.2 Economic Note 

 
The economic score will be calculated on the basis of the characteristics of the services 
auctioned, in terms of price per kilometer, number of buses needed for the provision of the 
services and a price for the required terminals. 

 
In this way, the proposing Bus Operator will indicate in its offer the following values: 

(i) Price per kilometer. 
(ii) Number of buses to be used for the provision of the service (considering operational 

fleet and reserve). 
a. This variable may only be offered in the case of new services, but will not be 

offered in the case of reassignment of one or more services of another Bus 
Operator of the System, in accordance with the provisions of section D of 
Appendix No. 7. 

(iii) Terminal quota, if applicable. 
 

The evaluation of the offers is based on the following formula: 

 
𝑂𝑂𝑃𝑃𝑖𝑖 = � �𝑃𝑃𝑃𝑃𝑖𝑖,𝑘𝑘 ∙ � 𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏� + � 𝑃𝑃𝑃𝑃𝑏𝑏 ∙ 𝑁𝑁𝑁𝑁𝑖𝑖,𝑏𝑏 + 𝑃𝑃𝑁𝑁𝑖𝑖 

 
Where 

𝑘𝑘 𝑏𝑏 𝑏𝑏 

 
𝑂𝑂𝑃𝑃𝑖𝑖 : Value of the Bus Operator's Economic Offer i. 

𝑃𝑃𝑃𝑃𝑖𝑖,𝑘𝑘 : Price per kilometer for the provision of the services to be auctioned by the 
Bus Operator i for buses with propulsion technology k. 

𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏 : Scheduled kilometers of the services to be auctioned for type b buses, 
considering for its calculation a standard month with 22 working days 
(distributed proportionally in case there is more than one working day), 4 
Saturdays and 4 Sundays. 

𝑃𝑃𝑃𝑃𝑏𝑏 : Monthly value of the fleet fee of the type b bus used in the service(s) to be 
auctioned. 

𝑁𝑁𝑁𝑁𝑖𝑖,𝑏𝑏 : Number of type b buses offered for the provision of the services to be 
auctioned offered by the Bus Operator i. 

𝑃𝑃𝑁𝑁𝑖𝑖 : Monthly fee for additional terminals offered by the Bus Operator i. 

The following formula is used to calculate the economic score: 
 

𝑁𝑁𝑃𝑃𝑖𝑖 
= 100 × �1 − �

𝑂𝑂𝑃𝑃𝑖 𝑖 − 𝑀𝑀𝑀𝑀𝑀𝑀{𝑂𝑂𝑃𝑃}
�� 

𝑀𝑀𝑀𝑀𝑀𝑀{𝑂𝑂𝑃𝑃} 

 
Where 
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𝑁𝑁𝑃𝑃𝑖𝑖 : Bus Operator's Economic Note i. 

𝑂𝑂𝑃𝑃𝑖𝑖 : Value of the Bus Operator's Economic Offer i. 

𝑀𝑀𝑀𝑀𝑀𝑀{𝑂𝑂𝑃𝑃} : Lower value of the economic offer presented for the service(s) to be 
auctioned. 

𝑀𝑀𝑀𝑀𝑀𝑀{𝑂𝑂𝑃𝑃} : Higher value of the economic offer presented for the service or services to be 
auctioned. 

 
In the event that the authority decides to provide the terminal space necessary for the operation 
of the new service, the process will be carried out without considering the CT variable in the 
economic offer. 

 
J.5.3 Final Note 

 
Finally, the final grade is calculated by weighting the Technical Note and the Economic Grade 
according to the following formula: 

 
𝑁𝑁𝑃𝑃𝑖𝑖 = 0,875 ∙ 𝑁𝑁𝑃𝑃𝑖𝑖 + 0,125 ∙ 𝑁𝑁𝑁𝑁𝑖𝑖 

 
J.6 Power to reject offers or declare the auction process void 

 
The Ministry may reject the offers, and declare the auction void, without the right to any 
compensation for the Bus Operators who have participated, for reasons of public interest, 
changes in the circumstances considered at the time of making the request or because of their 
duty to guarantee the continuity, permanence and safety of transport services. 

However, if the MTT's interest in providing the new service persists, it may call a new tender 
or assign the service to the Bus Operator whose current services use the largest number of stops 
through which the route of the new service passes, maintaining the conditions of the contract 
of the Bus Operator receiving the services. without the right to any additional compensation to 
the assigned Bus Operator. In the event of a tie in the number of stops, the one with the lowest 
price per kilometer will be assigned according to the type of bus established in the competition. 
If the tie persists, the allocation will be made in favor of the Bus Operator who wins a manual 
draw held by the Ministry. 

 
 

J.7 Adjudication and economic adjustment 
 

The services will be awarded to the Bus Operator that obtains the highest final score. 
 

For the purposes of payment to the Bus Operator, and only in the event that one or more 
services have been awarded, an adjustment will be made in the price per kilometer in 
accordance with the following formulation: 

 
𝑃𝑃𝑃𝑃𝑘𝑘,0 ∙ ∑𝑏𝑏 𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏,𝑇𝑇(𝑚𝑚=1) + ∑𝑚𝑚(𝑃𝑃𝑃𝑃𝑘𝑘,𝑚𝑚 ∙ ∑𝑏𝑏 𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏,𝑚𝑚 ) 

𝑃𝑃𝑃𝑃𝑘𝑘,𝑇𝑇 = ∑ 𝑘𝑘𝑘𝑘𝑘𝑘 + ∑ (∑ 𝑘𝑘𝑘𝑘𝑘𝑘 ) , ∀ 𝑏𝑏 𝑤𝑤𝑀𝑀𝑤𝑤ℎ 𝑘𝑘 𝑘𝑘𝑝𝑝𝑝𝑝𝑘𝑘𝑝𝑝𝑝𝑝𝑘𝑘𝑀𝑀𝑝𝑝𝑀𝑀 

 
Where 

𝑏𝑏 𝑏𝑏,𝑇𝑇(𝑚𝑚=1) 𝑚𝑚 𝑏𝑏 𝑏𝑏,𝑚𝑚 

 
𝑃𝑃𝑃𝑃𝑘𝑘,𝑇𝑇 : Price per kilometer, for k propulsion buses in month T to be used for 

payment to the Bus Operator in accordance with the provisions of clause 5 
of this contract. 

𝑃𝑃𝑃𝑃𝑘𝑘,0 : Price per kilometer for k propulsion buses set out in the data sheet. 
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𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏,𝑇𝑇(𝑚𝑚=1) : Scheduled commercial kilometers for all k propulsion b buses defined in the 

current OP, in accordance with the provisions of Appendix No. 3 of this 
concession contract for month T(x=1), corresponding to the month of 
publication of the first auction, considering for its calculation a standard 
month with 22 working days, 4 Saturdays and 4 Sundays. 

𝑃𝑃𝑃𝑃𝑘𝑘,𝑚𝑚 : Price per kilometer for k propulsion buses corresponding to the auctioned 
services, offered by the Bus Operator in the auction x considering for its 
calculation a standard month with 22 working days, 4 Saturdays and 4 
Sundays. 

𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏,𝑚𝑚 : Scheduled commercial kilometers of the services to be auctioned for all type 
b buses with k propulsion in auction x, considering for its calculation a 
standard month with 22 working days, 4 Saturdays and 4 Sundays. 

 
The values of the kilometers used in each auction will be recorded and used for monthly 
calculations. In the event that the validity of one or more services auctioned in auction x ends, 
then the value of 𝑘𝑘𝑘𝑘𝑘𝑘𝑏𝑏,𝑚𝑚 will be zero (0) kilometers for such services(s). For the payment of the 
settlements of the last month of provision of the auctioned services, a proration of the KP will 
be made according to the number of kilometers traveled on the days on which the auctioned 
services were operated and the days on which the OP was operated without them. 

 
The adjustment will begin to take effect in the settlement following the start of the provision of 
the auctioned services and will be valid for the period of provision of such services, in 
accordance with the provisions of section J.3. In the first payment from the beginning of the 
provision of the auctioned services, a proration of the PK will be made according to the number 
of kilometers traveled on the days on which the new services were operated in addition to the 
current OP and the days on which the current OP was operated prior to the start of the provision 
of these. 

 
 

J.8 Adjustments to the OP for the start or end of the provision of auctioned services 

Once the auction process has been concluded or in the case of the end of the provision of an 
auctioned service, the Operation Program of the Bus Operator that has been awarded the 
provision of the services must be adjusted. In addition, the percentages of kilometers referred 
to in section C.1.2 must be adjusted proportionally to the kilometers of the services auctioned 
and the OP in force prior to the start of the auction process. The kilometers associated with 
auctioned services will not be counted for the purposes of calculating the OP modification limits 
described in section K. 

 
The awarded Bus Operator, in conjunction with the Ministry, must develop a transition plan 
that ensures the quality and continuity of services, either for the implementation of the 
auctioned services or the transfer of services to a new Bus Operator as a result of the end of the 
validity of an auctioned service. To this end, a procedure will be established for the start of the 
operation or for the transfer, if necessary, always safeguarding the impact on the quality of the 
service. 

Prior to the start of the services, the Concessionaire must receive the buses associated with the 
respective services following the procedures established in Appendix No. 4 of the concession 
contract. 

 
 

K. MODIFICATION LIMITS TO OPERATING SCHEDULES 
 

In order to achieve the quality and efficiency objectives of the System, the total number of 
commercial kilometers programmed in the Initial OP referred to in paragraph N may vary, i.e. 
increase or decrease. However, the scheduled commercial kilometers may be reduced by up to 
.∆𝑃𝑃𝑂𝑂1 kilometers compared to a standard month of the referential OP of the tender rules 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°3/ Page 28 of 31 

 

 

 

 
For subsequent years, the total scheduled commercial kilometers of the Normal OP may also 
vary, but may only be reduced by a value of up to ∆𝑃𝑃𝑂𝑂2 kilometers with respect to the total 
commercial kilometers defined for a typical month of the last Normal OP of the previous year. 

 
The maximum reduction in the scheduled commercial kilometers during the entire concession 
period will not exceed ∆𝑃𝑃𝑂𝑂3 kilometers with respect to the Initial OP, whether it affects only 
one service or several of them. This rule may be applied to the extent that it is feasible to 
implement the OP with the base operating fleet for the respective period. 

In the event of an extension of the concession contract, in accordance with the provisions of 
clauses 1.8.2.1 and 1.8.2.2, the modification limit ∆𝑃𝑃𝑂𝑂3 will increase proportionally to the 
extension period. 

 
The value of, ∆𝑃𝑃𝑂𝑂1, ∆𝑃𝑃𝑂𝑂2, ∆𝑃𝑃𝑂𝑂3 and of the commercial kilometers defined for a standard 
month of the referential OP are established in the technical sheet. 

 
 

L. COMMENTS ON AMENDMENTS TO THE OP 
 

As mentioned above, all proposals and requests for modification of the OP that have been 
admitted for processing, and their supporting background, will be published on the DTPM 
website, in order to bring them to the attention of other Bus, Metro, Central Train or other 
Transport Operators or bodies that may consider themselves affected by them and collect their 
observations. 

 
Any System Transport Operator that considers that a request for modification of service 
admitted for processing could affect it beyond the margins contemplated in the corresponding 
contracts or agreements, may formulate in writing its observations or complaints to the 
Ministry, within a period of two (2) weeks from publication, with the details of the admissible 
proposals referred to in section F.1 in the case of a OP proposal. 

 
In order to support the observations made, the reasons for the observations should be 
technically substantiated. The accompanying technical background must be delivered in digital 
media. If the observation does not comply with the aforementioned requirement, it will not be 
considered. 

If the period of two (2) weeks indicated above has elapsed without having received 
observations, the Ministry may adopt the decision whether or not to implement the OP and/or 
the requested modification, without subsequent instances of observations. 

 
If there are observations, they will be analyzed on their merits, and the Ministry will notify the 
final decision on the modification through its publication on the DTPM website, and may accept 
the observations in their entirety, in part or be rejected for well-founded reasons. 

 
The deadlines for resolving disputes, indicated in this section, shall not be conditioned to the 
stages of submission and approval of the Operating Programs detailed in section F.1 of this 
appendix, nor shall they affect the deadlines associated with such process. 

 
M. METHODOLOGICAL ASPECTS 

 
M.1 Technical Report Content 

 
All requests for modification to the Operating Programs, both those made by the Concessionaire 
and those required by the Ministry, must be supported by technical background that justifies 
the proposal submitted, and the need to which the requested modification responds must be 
clearly identified. This background information must be presented in accordance with the 
provisions of the Instructions for the Preparation of the Operation Program referred to in 
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section C.1, which will consider, among others, a Summary Report that describes each proposal 
with general rationale and a Technical Report that details its background and shows the 
technical, operational and social benefit of the modification. 

 
M.2 Methodology for the Distribution of Transactions in Mixed Pay Zones 

 
Considering that transactions made in a Pay Zone are not assigned to the service addressed by 
the user, but rather to the validators of the Pay Zone, it is necessary to collect additional 
information to verify to which Unit these transactions should be assigned. 

 
The distribution of transactions among the Service Units that use a paid zone will be 
determined through a reference methodology, which will be established by the Ministry 
through an instruction, communicated to the Concessionaire by official letter, and published on 
the DTPM website prior to the start of the provision of services. To obtain the information to be 
used in the methodology, technological tools may be used to process the information of the 
means of payment or other technological information. This information can also be obtained 
through measurements (counts) in the Paid Zone. This methodology must also regulate the way 
in which transactions will be distributed in the event that there are paid areas shared between 
the Concessionaire and Bus Operators that provide transport services in accordance with the 
Conditions of Operation referred to in sections A and D of Appendix No. 1. 

The results obtained with this methodology will be used to determine the percentage (%) of 
transactions in the paid zone that correspond to each Service Unit to be considered in the 
payment of transactions referred to in clause 5 of the contract, from the moment such results 
are available and until a new result replaces them. 

 
 

M.3 Transportation Scheduling Methodology 
 

The fleet required for the operation of a type of day corresponds to the count of the logical buses 
in the corresponding Schedule. The total fleet corresponds to the maximum number of buses 
that make up the required fleet on all types of days. 

 
The methodology for constructing the Schedule will be regulated in instructions to be published 
by the Ministry for these purposes. This instruction shall contain at least the following 
elements: 

(i) Events: Each of the movements made by each Logical Bus must be detailed in the 
Schedule Table, for each of the types of days, from the beginning of the day's activity 
until it ends, i.e., empty movements to and from the warehouse, commercial 
expeditions, regulations at headers, inactive movements in the warehouse, among 
others. 

 
(ii) Operational parameters and rules: The parameters that define the operation of each 

of the events of the logical buses, i.e., times, speeds, distance, among others, must be 
detailed in the Schedule Table, in accordance with the provisions of section C.1.3. 

 
 

M.4 Methodology for travel times and speeds 
 

The methodology for the calculation of times and speeds of the System seeks to obtain 
statistically reliable and robust data, with the aim of carrying out a correct construction of the 
logical buses, based on the information coming from the GPS systems installed in the buses by 
the respective ancillary service provider. To this end, the Ministry will develop and publish 
instructions with the methodology, which will be communicated to the Concessionaire, through 
an official letter from the Contract Administrator, and must consider at least the following: 
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(i) Source of information: The information will come from the GPS systems, extracting 

the data into a report, the format of which will be delivered by the Ministry or by 
whoever it designates. 

 
(ii) Sample size and temporality: Definition of the period to be considered (days, 

weeks or months), in order to obtain the minimum amount of data required to allow 
a correct evaluation of the times and speeds at the level of service, direction, period 
and type of day. In addition, you must consider data that is representative and in 
accordance with the temporality of the operation program you are analyzing. 

(iii) Statistical processing. The process should take into account statistical data that 
allows: 

 
- Data cleansing and removal of outliers through a statistical method. 

- Analysis of data variability. The methodology will incorporate a mechanism to 
consider the variability of the data. This mechanism could incorporate the use 
of percentile, use of standard deviations, or other. 

 
- To better represent the temporality of the data, so that it fits the period being 

evaluated, the methodology will define the mechanism to be used, either 
through projections of times and speeds, or another mechanism. 

 
- The methodology may incorporate other statistical analyses necessary to better 

represent times and speeds, for example, smoothing analysis of the speed curve 
by service, direction and type of day. 

This methodology should be used for the calculation of commercial speeds. In addition, it can 
be used in whole or in part to obtain other time measurements, such as times associated with 
non-commercial movements, regulation times, times for bus transfers, times for line transfer, 
times for terminal entrances and exits, among others. 

 
 

N. OPERATION PROGRAM FOR THE BEGINNING OF THE CONCESSION PERIOD 
 

The Concessionaire, in conjunction with the Ministry, will carry out an abbreviated process of 
elaboration of the OP to develop the Initial OP. 

To this end, the Ministry will deliver an update of the referential OP delivered in the tender 
Rules, within a maximum period of thirty (30) business days, counted from the beginning of the 
term of the concession contract. Both the Concessionaire, public bodies, users and the Ministry 
itself may propose adjustments to the reference operation program published in the rules, 
which must be detailed in accordance with the provisions of the Instructions for the 
Preparation of the Operation Program referred to in section C.1. As part of these adjustments, 
the location of heads, the possibility of bypassing services or other adjustments will be 
reviewed to make the operation program more efficient in the use of resources and tend to 
facilitate regulation tasks. 

 
Then, the Tactical Planning and Transport Scheduling processes described in sections F.1.3 and 
F.1.4 must be carried out within the deadlines determined by the Ministry, with the aim that 
the Concessionaire prepares the Schedule for the approval of the Ministry. 

 
The Initial Operation Program must be sanctioned and notified to the Concessionaires no later 
than one (1) month prior to the start of the provision of services, in accordance with the 
provisions of the Transition Plan described in clause 4.1.2 of the contract. During the 
implementation of said Transition Plan, the services contained in the Initial OP will begin to be 
executed in a partial and gradual manner, and said OP may be adjusted to the extent necessary 
to ensure operational continuity and quality of services, which will be coordinated with the 
Concessionaire at the corresponding time. 
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O. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°4 / Page 1 of 33 

 

 

APPENDIX N°4: OF THE CONCESSIONAIRE'S FLEET 

Index 

A. INTRODUCTION ............................................................................................................................................................ 2 

B. DEFINITIONS .................................................................................................................................................................. 2 

C. GENERAL ASPECTS ..................................................................................................................................................... 4 

C.1 Modality of fleet ownership and technical specifications of the buses .................................. 4 

C.2 Entitlement to provide services ................................................................................................................. 4 

C.3 Bus useful life ....................................................................................................................................................... 4 

C.4 Indoor, Outdoor & Advertising Presentation....................................................................................... 5 

C.5 Basic Technological Equipment Required ............................................................................................ 6 

C.6 Modifications to buses ..................................................................................................................................... 6 

C.7 Exercise of the call option in provisioning contracts ....................................................................... 6 

C.8 Final Disposal of Buses .................................................................................................................................... 7 

D. OF THE BUSES PROVIDED BY THE CONCESSIONAIRE ............................................................................ 8 

D.1 Technical specifications of the buses ....................................................................................................... 8 

D.2 Supply Contract .................................................................................................................................................. 8 

D.3 Provision of Buses .......................................................................................................................................... 10 

D.4 Warranty of electric bus batteries and possible replacement ................................................. 13 

D.5 Bus maintenance ............................................................................................................................................. 14 

And.OF THE BUSES DERIVED FROM THE ASSIGNMENT OF SUPPLY CONTRACTS ......................... 25 

E.1 General ................................................................................................................................................................. 25 

E.2 Bus transfer ....................................................................................................................................................... 25 

F. FLEET RENEWALS, EXTENSIONS, REDUCTIONS AND TRANSFERS ............................................... 27 

F.1 Regular review of the fleet ......................................................................................................................... 27 

F.2 Average Fleet Age ........................................................................................................................................... 27 

F.3 Bus Renovation ................................................................................................................................................ 27 

F.4 Fleet Expansions ............................................................................................................................................. 28 

F.5 Fleet Reductions .............................................................................................................................................. 28 

F.6 Bus transfer ....................................................................................................................................................... 29 

G. AUXILIARY AND SUPPORT FLEET ................................................................................................................... 31 

G.1 Auxiliary fleet.................................................................................................................................................... 31 

G.2 Support Fleet ..................................................................................................................................................... 31 

H. MISCELLANEOUS ...................................................................................................................................................... 32 

H.1 Buses with service doors on both sides of their body and C2 class buses ......................... 32 

H.2 Mechanical Failure Incident Mitigation ............................................................................................... 32 

H.3 Internet connectivity inside the bus...................................................................................................... 32 

H.4 Further review of the technical conditions of the vehicles........................................................ 33 

H.5 Monitoring and penalties ............................................................................................................................ 33 

I. AMENDMENTS TO THE APPENDIX ................................................................................................................. 33 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°4 / Page 2 of 33 

 

 

A. INTRODUCTION 
 

The Concessionaire's fleet will consist of, in one hand, new buses provided by the 
Concessionaire through the signing of lease contracts with an option to purchase, which will be 
recognized by the Ministry as supply contracts, to the extent that they meet the relevant 
requirements, whose fleet fee will be paid by the System; and, on other hand, for used buses 
derived from the assignment of lease contracts recognized by the Ministry as supply contracts, 
whose fleet fee will also be paid by the System. 

This appendix regulates the various aspects related to the Concessionaire's fleet and defines 
the groups of buses or components that make it up, namely: Base Operating Fleet (BOF), 
Reserve Fleet (RF), Support Fleet (SF) and Auxiliary Fleet (AF); and Concessionaire's rights and 
obligations thereto. 

 
 

B. DEFINITIONS 
 

Without prejudice to the definitions contained in the concession contract and its appendices, 
the following words shall have the meaning determined for each case, regardless of whether 
they are used in the singular or plural, in the masculine or feminine, in upper or lower case, or 
in the grammatical forms and functions in which they are used for proper drafting. 
Understanding and interpretation of the concession contract. 

 
B.1 Transport Capacity: It corresponds to the maximum number of passengers that a bus 

can carry, as established in Supreme Decree No. 122, of 1991, of the MTT, or in the 
regulation that modifies or replaces it. 

 
B.2 Fleet: Set of buses used by the Concessionaire to provide the public transport services 

defined by the Ministry within the framework of the respective concession for the use 
of roads. The Concessionaire's fleet will be made up of the following groups of buses or 
components: 

B.2.1 Base Operating Fleet (BOF): corresponds to the sufficient set of buses to operate 
the services considered in the Operation Program, used in the regular exercise of 
the concession activity. This fleet will consist of buses provided by the 
Concessionaire and buses derived from the assignment of supply contracts. The 
size of the BOF must correspond to the number of buses set out in the offer awarded 
in the relevant public tender process. 

 
B.2.2 Reserve Fleet (RF): corresponds to additional buses that the Concessionaire must 

have over the base operating fleet, with the purpose of replacing the buses of the 
base operating fleet when any of them is not in a condition to provide the 
contracted services and/or when the operation of the services requires additional 
buses in situations not contemplated in the Operation Program and the DTPM 
approves or requires actions to improve quality in certain situations, in accordance 
with Appendices No. 3 and No. 10. This fleet will consist of buses provided by the 
Concessionaire and buses derived from the assignment of supply contracts. The 
Concessionaire must define the size of the reserve fleet, considering that it must 
correspond to at least 7% of the buses of the base operating fleet, during the entire 
concession period, unless prior and express authorization from the MTT, duly 
founded. 

 
B.2.3 Support Fleet (SF): corresponds to buses derived from the assignment of supply 

contracts and assigned by the MTT to the Concessionaire, to be used in the face of 
specific requirements of the MTT, such as support services in case of contingency, 
special services, departures or unscheduled injections, among other circumstances. 

B.2.4 Auxiliary Fleet (AF): corresponds to the set of buses that the Concessionaire may 
have, at its own expense, in addition to the base, reserve and support operating 
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fleet, to provide additional services to those defined in the Operating Program or 
to carry out temporary replacements of the buses of the base operating fleet, in the 
event that the required reserve fleet buses are not sufficient, or for any other 
reason that the Concessionaire deems appropriate, in light of the quality of the 
services and this is approved by the MTT. 

 
B.3 Total kilometers traveled by a bus: Kilometers traveled by the bus since its year of 

manufacture, indicated on its odometer, whose information is stored in the vehicle's 
computer, and which must be recorded in the bus's resume, or in the registration 
system provided by the MTT for these purposes1. 

 
 

B.4 Manual of Graphic Standards or MGS: Guiding instrument for the implementation of 
the User Information System. 

 
 

B.5 Type or Class of bus: It corresponds to the classification of a bus according to its length 
in meters and the physical characteristics of its body. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1 The Concessionaire shall require prior authorization from the MTT to replace the odometer or 
computer on a bus. 
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C. GENERAL ASPECTS 

 
C.1 Modality of fleet ownership and technical specifications of the buses 

 
The Concessionaire must have a legitimate title that enables it to use and enjoy the buses that 
make up the fleet, in accordance with the provisions of the contract and its appendices. 

The base operating fleet (BOF) and the reserve fleet (RF) will be made up of new buses provided 
by the Concessionaire, through the signing of lease contracts with an option to purchase, which 
will be recognized by the Ministry as supply contracts to the extent that they meet the relevant 
requirements; and with buses derived from the assignment of supply contracts. The support 
fleet (SF) will be made up of buses derived from the assignment of supply contracts and the 
auxiliary fleet, if any, will be made up of the buses that the Concessionaire deems appropriate. 
The System will pay the fleet fees of the supply contracts associated with the buses that make 
up the BOF, the RF and the SF. 

 
The buses provided by the Concessionaire must comply with the technical specifications 
established in the public tender rules for road use concessions 2023 and the buses derived from 
the assignment of supply contracts must comply with the technical specifications and 
requirements that are regulated in the relevant supply contracts, without prejudice to the 
applicable current regulations. 

The rights and obligations of the Concessionaire in relation to the buses provided by the 
Concessionaire, for which the fleet quota is borne by the System, are described in section D of 
this appendix. 

 
The conditions of use and maintenance concerning buses derived from the assignment of 
supply contracts are regulated in the respective supply contracts, without prejudice to the 
conditions established for their maintenance and certification, and which are described in 
section E of this appendix. 

 
The conditions of registration, use and maintenance concerning the auxiliary and support fleet 
buses are described in sections G.1 and G.2, respectively, of this appendix. 

Section F lays down the rules for fleet renewals, extensions and reductions, as well as regulating 
the transfer of buses between operators, and finally, sections H and I refer to other provisions 
and amendments to this appendix, respectively. 

 
C.2 Entitlement to provide services 

 
All buses that make up the fleet must be registered in the National Registry of Passenger 
Transport Services ("NRPTS"), established and regulated by Supreme Decree No. 212, of 1992, 
of the Ministry of Transport and Telecommunications for the provision of the services 
established in Appendix No. 2 of the concession contract. 

 
The auxiliary fleet and the support fleet may only be registered in the NRPTS once all the 
vehicles of the base and reserve operational fleet committed by the Concessionaire are 
registered in the aforementioned register, unless expressly authorised by the MTT. 

 
C.3 Bus life 

 
A bus shall be considered to have completed its useful life when it exceeds the limits indicated 
in Table 1 with respect to the maximum mileage travelled by the bus, or the maximum age 
understood as years elapsed since its manufacture, according to the annotation in the National 
Registry of Motor Vehicles of the Civil Registry and Identification Service. the first thing that 
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happens. These limits will apply to new vehicles that apply for their first registration in the 
NRPTS, as of the entry into force of this concession contract. In the case of buses that are 
registered in the National Registry of Motor Vehicles prior to the entry into force of this 
concession contract, the provisions regarding the useful life in force contained in their 
respective contracts and/or in other documents that regulate the provision of their services 
will apply. 

 
Once the limits described in Table 1 have been met, the buses that make up the fleet will no 
longer be able to provide transport services in the System. 

 
Board 1: Useful life of vehicles 

 
 

Propulsion technology 

New Vehicles 
Kilometers or years, whichever comes first 

 
Maximum mileage 

Maximum age 
(years since 

manufacture) 

100% electric motor 800.000 10 

 
The Concessionaire shall carry out, in accordance with the MTT, an annual closure of the total 
mileage and age of the vehicles that make up the fleet, together with reporting projections of 
the fulfillment of the useful life of the buses, for the two (2) years following the respective 
annual closure. 

 
In order to verify the useful life of the bus in terms of the maximum mileage travelled, the total 
kilometers travelled of a bus will be measured using the information indicated by the vehicle's 
odometer2 and recorded and stored in the vehicle's computer and/or in the bus's resume. or 
in the measuring, recording and storage system provided by the MTT, in accordance with the 
methodologies determined by the MTT. 

Once the useful life is completed, the registrations of the buses in the NRPTS to operate services 
in the regulated area will be cancelled and they cannot be registered in the fleet of any service 
unit of the System. 

 
However, the extension of the useful life of the buses will be exceptionally allowed to the extent 
that technical and safety conditions are guaranteed. In this sense, vehicles may be exempt from 
the limitations indicated in the preceding table to the extent that they have passed a review 
carried out by the MTT and/or by the entity determined by the MTT, charged to the 
Concessionaire's income, in addition to the corresponding approval of the respective technical 
review. These buses will not be able to benefit from this benefit when deficiencies are detected 
in the following elements: braking system, suspension and masses (including tires) steering 
system, spills or losses of hydrocarbons, cracks and/or rotting areas in the chassis and/or 
bodywork, elements and/or components that generate insecurity or risks for users and/or 
drivers, as well as when the emission levels exceed the maximum allowed and/or when they 
do not comply with the other specifications or requirements established in the official letter 
through which the respective process of reviewing the condition of the buses is reported. In the 
event that the existence of any of these deficiencies is verified, the Ministry will order the 
cancellation of the NRPTS buses. The aforementioned cancellation will also be carried out when 
the Concessionaire does not present the buses to the instance provided for the review of 
technical conditions. 
However, once such cancellation has been made and depending on the number of buses subject 
to it, the Concessionaire may be required to submit a proposal for adaptation to the OP. 
Notwithstanding the foregoing, the MTT may directly order an amendment to the OP. 

 
C.4 Indoor, Outdoor & Advertising Presentation 

 

2 The Concessionaire shall require prior authorization from the MTT to replace the odometer or 
computer on a bus. 
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The interior and exterior presentation of the buses, as well as the internal and external spaces 
that may be used for advertising, must comply with current regulations, particularly the 
provisions of Exempt Resolution No. 1794 of 2004 of the Ministry and its amendments and the 
Manual of Graphic Standards. 

 
 

C.5 Basic Technological Equipment Required 
 

During the term of the concession contract, all buses in the Concessionaire's fleet must be fully 
equipped with the technological equipment corresponding to the ancillary services, the 
characteristics and functionalities of which are specified in the contract, in Appendix No. 5 and 
in section D.3.10 of this document. 

 
 

C.6 Modifications to buses 
 

The Concessionaire will be responsible for all those transformations and modifications that 
may be necessary to carry out on the buses, in order to comply with: 

(i) the legal or regulatory rules issued by the relevant authority for the movement and 
operation of vehicles intended for public transport, 

(ii) contractual obligations with the Ministry of Transport and Telecommunications, 
and, 

 
(iii) in general, the obligations imposed by the authority for the integration of buses into 

the Metropolitan Public Transport System, except for those that the Ministry, the 
provision contract(s) or the relevant legal instruments impose on another actor. 

 
In this context, the Concessionaire will not be entitled to any reimbursement or compensation 
for the repairs and/or maintenance carried out, or for the spare parts, accessories, and/or any 
other element that replaces or is incorporated into the buses. 

Improvements of any nature, whether necessary, useful or voluptuary, that the Concessionaire 
introduces in the buses, will be incorporated into them without the right to a refund of their 
value, and may not be removed or separated at the end of this contract, unless this has been 
expressly authorized in writing by the MTT and their removal does not cause detriment to the 
buses. 

 
The chassis and bodywork may not be subject to major modifications by the Concessionaire 
without the express authorization of the MTT and the counterparty to the supply contract or 
the manufacturer, as applicable, with respect to the buses of the base, reserve and support 
operating fleet. 

 
Any change in the dimensions and/or location of the structural components of the chassis or 
body, location of the engine, gearbox and steering, as well as changes in the type of propulsion 
of the bus is considered a major modification. Structural components of the chassis shall mean 
the crossbars and spars, and in the case of the bodywork, the columns and any structural 
attachment points determined by the manufacturer. 

 
C.7 Exercise of the call option in provisioning contracts 

In view of the nature of the supply contracts – most of which are lease contracts with an option 
to purchase – and the importance of the buses for the System, the Concessionaire hereby 
undertakes not to exercise the purchase option stipulated in such contracts in advance, unless 
expressly authorized by the Ministry. 

 
When the payment of the fee associated with the exercise of the purchase option agreed in the 
respective contract is due, the Concessionaire may exercise it by paying with its own resources. 
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For the above, the Ministry must be informed, no less than one (1) year in advance, of the 
decision to exercise or not such option and the destination that will be given to the buses. 

The Concessionaire may act as reported and freely dispose of the buses, unless they are useful 
for the System. In the latter case, the MTT may instruct the Concessionaire to exercise the 
referred option and the System will pay the value of the exercise of the option -in the 
corresponding month-, on the condition that the buses remain available in the System, for the 
reasonable period determined by the Ministry. At the end of this period, the Concessionaire 
shall be obliged to remove the bus from the System. 

 
In the event that the Concessionaire erroneously or inaccurately reports these circumstances, 
the infringement will be sanctioned in accordance with the provisions of Appendix No. 7 of the 
contract. In the event that the Concessionaire does not inform the Ministry in a timely manner 
about the decision to exercise or not the respective purchase option, or about the destination it 
will give to the buses, it will be understood that it has made the decision not to exercise the 
purchase option or to use the buses for a purpose other than their operation in the System. In 
such event, the Ministry may instruct the Concessionaire to exercise the purchase option under 
the terms of the preceding paragraph. 

 
C.8 Final Disposal of Buses 

 
It shall be the responsibility of the Concessionaire or its designee to remove the bus or buses 
at the end of their useful life or after the prudential period referred to in the preceding section 
has elapsed, to move them and manage their final disposal or destruction in a place or facility 
authorized for this purpose, under the terms of Law No. 20,920, which establishes the 
framework for waste management. extended producer responsibility and promotion of 
recycling, which must subsequently inform the MTT, by means of a final disposal certificate, 
within a maximum period of 6 months. With respect to batteries, the Concessionaire will also 
be responsible for the final disposal of the same, unless these -or another component-, can be 
recovered and used for other purposes, under the terms of the aforementioned Law No. 20,920. 

 
However, at the end of the useful life of the buses, the Ministry may recover the batteries of the 
bus, in which case the Concessionaire must deliver the batteries for this purpose. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°4 / Page 8 of 33 

 

 

D. OF THE BUSES PROVIDED BY THE CONCESSIONAIRE 
 

In all matters related to the buses provided by the Concessionaire and which make up the BOF 
and the RF, the Concessionaire shall have the rights and obligations established in this section. 
The foregoing is without prejudice to any other provisions that may be agreed by the 
Concessionaire with the relevant Bus Supplier(s). 

 
 

D.1 Technical specifications of the buses 
 

The buses must comply with the applicable current regulations, the respective public tender 
rules (especially, but not exclusively, Annex No. 5) and this concession contract. Failure to 
comply with the technical specifications may result in the application of penalties and the 
collection of the guarantee of faithful compliance of the contract. 

 
 

D.2 Supply Contract 
 

Once the concession contract has been signed, the Concessionaire must sign a lease agreement 
with an option to purchase with the relevant Bus Supplier(s), which will be recognized by the 
Ministry as a supply contract (to the extent that it complies with the corresponding 
requirements), at the time indicated in section D.2.1 below, and must consider at least the 
minimum content indicated in section D.2.2. of this document. 

 
D.2.1 Opportunity to Enter into the Provision Agreement 

 
The supply contract(s) must be signed within twenty (20) working days from the signing of the 
concession contract, or within such longer period as the Ministry may instruct. Prior to 
subscribing, the Concessionaire must request the MTT's pronouncement as to whether, for a 
given instrument to be subscribed, the minimum requirements set forth in the following section 
are met. 

D.2.2 Minimum Content of the Provision Contract 
 

Without prejudice to any other provisions that may be agreed by the Concessionaire with the 
Bus Supplier(s), the supply contract must satisfy at least the requirements set out below, 
without prejudice to other obligations established in the regulations in force, the concession 
contract and its appendices. 

 
 Subordination to Main Contracts. The instrument to be signed must comply with 

the obligations established in the road use concession contract. 
 

 Purpose: The instrument must authorize the Concessionaire to use the buses in 
the provision of remunerated urban public transport services for passengers in 
the regulated area. This circumstance must be taken into account for the fulfilment 
of the obligations established by the contract. 

 
 Assets subject to the concession: The instrument to be signed must establish 

that the buses subject to the contract, as well as the rights and obligations 
derived therefrom, will be recognized as assets subject to the concession, in 
accordance with the provisions of clauses 4.4.4 and 4.4.5 of the concession 
contract. 

 Term: The supply contract must authorize the Concessionaire to use the buses for 
the entire term of the concession contract, in accordance with the provisions of 
clause 1.8 of the concession contract. 

 
 Price: The instrument shall establish one hundred and twenty (120) equal and 

successive monthly fleet quota for the delivery, use and availability of the buses, 
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which shall be paid in arrears, on the fifteenth (15th) day of each month. The value 
of the fleet quota will correspond to the value contained in the awarded offer. 

 Permanence of the Buses in the System: The instrument that is signed must 
consider that the Ministry may order the transfer of the buses to another Bus 
Operator(s) or member(s) of the System or to whom the Ministry designates, a 
circumstance that is recognized and accepted by the Concessionaire, by the fact of 
signing the concession contract. To ensure the permanence of buses in the System, 
at least the following conditions must be established: 

a. Obligation of guardianship: It will be the responsibility of the 
Concessionaire to ensure that the buses have all the periodic certifications. 

b. Transfer obligation: Obligation of the Concessionaire to make available to 
the new Bus Operator or to whom the Ministry designates the buses to be 
transferred, at the appropriate time. 

 
c. Authorization of early transfer: In order to ensure the continuity of 

services, the instrument to be signed must authorize the Concessionaire to 
make the buses available to the new Bus Operator or whoever the Ministry 
designates, even before the respective legal instruments are signed. 

 
The transfer of the buses will not affect the payment of the relevant fleet fees. 

 
 Insurance: The instrument to be subscribed must include the obligation to take 

out and maintain at least the following insurances throughout its term: 
 

a. Insurance that covers the risks of destruction, loss or total deterioration of 
the buses, whatever the cause. 

b. Civil liability insurance for the operation of the buses and damages to third 
parties. 

It is the responsibility of the Concessionaire to keep the buses properly insured 
 

 Use of Alternative Spare Parts: The instrument that is subscribed must stipulate 
the right of the Concessionaire to acquire and use alternative spare parts to those 
marketed by the Bus Supplier or Manufacturer, validated by a third party under a 
reliability protocol. Such use may not affect the warranty granted by the bus 
manufacturer or supplier. 

 Battery warranty: The battery of electric buses must be guaranteed for at least 
10 years or 800,000 km, whichever occurs first, in accordance with the provisions 
of section D.4 of this appendix. 

 
 

 Local Support: The bus supplier, by itself or through its designee, must have local 
support and adequate infrastructure for after-sales services and supply of spare 
parts throughout the useful life of the buses, so that they are always available to 
correctly provide the concessioned services. 

 
 Bus Supplier Statements: The bus supplier may not claim ignorance of the 

operation of the public transport system, nor of the infrastructure and/or charging 
strategy for any purpose related to the lease with purchase option entered into 
with the concessionaire. In particular, the supplier must declare that it provides 
the guarantees for the buses, taking into account the operation of the system, the 
infrastructure and the charging strategy. 
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 Regulation of the Exercise of the Call Option: The provision agreement shall 
regulate the exercise of the respective call option in accordance with the 
provisions of section C.7 of this Appendix. 

 
 Dispute Resolution: The instrument must include a dispute resolution clause 

between the Concessionaire and the Bus Supplier, which at least contemplates the 
procedure and mechanism provided for in clause 7 of the concession contract. 

 
Instruments that do not comply with the minimum requirements established herein will not be 
authorized by the MTT as supply contracts. 

 
 

D.2.3 Standard Clauses of the Provision Agreement 
 

Appendix No. 9 establishes certain clauses that the Concessionaire must include in its contract 
with the Bus Supplier. 

The Concessionaire shall enter into a contract with the Bus Supplier that includes the clauses 
set forth in Appendix 9. Nothing in such agreement shall in any way affect the Concession 
Agreement or its Appendices. 

 
D.3 Provision of Buses 

 
D.3.1 Bus quality 

 
The Concessionaire must provide buses that meet the technical specifications and quality 
standards established by law, in the respective regulations and in the public tender rules. The 
parts, pieces and components of the bus must meet the quality and performance standards 
normally accepted by the industry, and must comply with current Chilean regulations. 

 
D.3.2 Delivery or entry time to the System 

Buses must enter the System within a maximum period of 9 months from the signing of the 
concession contract. Concessionaires may request an extension of this period only for reasons 
of fortuitous event or force majeure, duly qualified by the MTT. 

 
D.3.3 Obligations of the Concessionaire during the process of Preparing or Manufacturing the 

Buses 
 

During the manufacturing process of the buses, the Concessionaire must: 
 

a. Perform or supervise, as appropriate, the correct and timely preparation of the buses 
and arrange all pertinent actions so that the enlistment is carried out in the most 
efficient way possible; 

 
b. Inform the MTT on a monthly basis of the progress of the bus preparation process. In 

this regard, the MTT may require that such information be supplemented or provided 
more frequently; 

c. Parts, parts or components other than those contemplated in the awarded offers may 
not be used during the enlistment, even if they are parts, parts or components of 
superior quality, performance or technology, without the prior and express approval of 
the MTT; 

 
d. In any case, the use of parts, pieces and components other than those contemplated in 

the awarded offers may be accepted only to the extent that, in the opinion of the MTT, 
they meet similar quality and performance standards as the originals, which must be 
accredited by the Bus Supplier with reports or certificates indicating that the quality 
conditions of the buses will not be affected by this change; 
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e. During the enlistment, the MTT may at any time supervise the enlistment process in the 

facilities where it takes place, from a random sample of the buses to be defined by the 
MTT. To this end, the Concessionaire shall coordinate and allow the Ministry to conduct 
visits to the relevant facilities. The Ministry shall bear the cost of visits by its staff; 

f. Perform or order the appropriate adjustments, changes, or repairs, in accordance with 
general industry standards, in the event that the MTT reports any irregularity observed 
during the enlistment process. 

 
g. Prior to the start of the transfer of the buses -from the country of assembly and/or 

manufacture to Chile-, the Concessionaire must deliver to the MTT a factory inspection 
report that verifies that the buses to be transported comply with the technical 
specifications required in the current regulations and in the respective public tender 
rules. and correspond to the bus model approved by the Vehicle Control and 
Certification Center ("3CV"). The factory inspection must be carried out on a sample to 
be determined by the MTT of the buses to be transported. 

 
 

D.3.4 Certifications, Permits & Bus Registration 
 

It shall be the responsibility of the Concessionaire to obtain in a timely manner all the 
certifications, permits or registrations required by the laws and regulations for new buses to 
circulate in the country and to provide urban collective locomotion services, such as, for 
example, registration in the Registry of Motor Vehicles maintained by the Civil Registry and 
Identification Service, registration in the NRPTS and in the Registry of Affected Assets. 
Circulation permits and technical inspections. 

The costs and expenses associated with complying with the provisions of this section shall be 
borne by the Concessionaire. 

 
D.3.5 Documents 

The Ministry may request from the Concessionaire all the information relevant to the operation 
of the bus and its parts, parts and components. In particular, the MTT may request the following 
documents: 

 
a. Warranties for buses and their components. 

 
b. Body leak test certificate. 

 
c. In the case of battery-powered electric buses, certificates of tightness and insulation of 

high-voltage electrical components and protection against electric shock. 
 

d. Factory test approval reports and quality checks carried out on the components of the 
chassis, bodywork, air conditioning system and technological equipment (CCTV, public 
address system, information signs, cameras, wiring, etc.). 

e. Certificate of weight in running order as requested in DS122/1991. 
 
 

D.3.6 Bus Review 
 

The Ministry may review a sample established by the Ministry of the buses provided by the 
Concessionaire, prior to their entry into the System. To this end, the Ministry will set the date 
and time of the review in coordination with the Concessionaire and the respective 
Manufacturer, which must take place within the Metropolitan Region. The review(s) will be 
attended by the Contract Administrator(s) and/or any other person or persons designated by 
the MTT for this purpose and personnel designated by the Concessionaire. 
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The Concessionaire will allow the personnel designated by the MTT to inspect the buses and 
deliver all the information required by the MTT for these purposes. 

A record will be drawn up of the proceedings, in which all the observations made regarding the 
state of each bus will be recorded. Such minutes shall be signed by at least one person 
designated by the MTT and by the Concessionaire. 

 
D.3.7 Bus Acceptance or Rejection 

 
In accordance with the provisions of the bus review report, the MTT will determine whether to 
accept or reject the bus. 

 
In determining the acceptance or rejection of a bus, the MTT shall consider: 

 
a. If the bus corresponds to the prototype approved by the 3CV; 

b. If at first glance the bus complies with the technical specifications; 

c. Whether defects were observed; 
 

d. If complied with the delivery of the relevant documentation; 
 

e. Any other relevant information. 
 

D.3.7.1 Bus Acceptance: 
 

If the bus is in a condition to be accepted, as long as it does not present defects, complies with 
the technical specifications at a glance, and complies with the relevant documentation, the MTT 
will declare the acceptance of the bus and notify the Concessionaire of this circumstance. 

 
The MTT may accept the bus if, in its opinion, it has minor defects, i.e. those that can be 
corrected or repaired without impairing the normal use of the bus. Minor defects must be 
corrected prior to the date of entry of the buses into the System, or within the longer period 
established by the MTT. 

The acceptance of the bus shall not produce any effects other than those set out in paragraph 
D.3.8. 

 
D.3.7.2 Bus Refusal: 

 
If the bus does not comply with the technical specifications or is not free of defects or the 
relevant documents were not accompanied, the MTT shall: 

a. Refuse the bus, 
b. Notify the Concessionaire of such circumstance, and 
c. Specify the reasons why the bus is not accepted. 

 
The rejection of the bus will impose on the Concessionaire the obligations set forth in section 
D.3.9. 

D.3.8 Effects of Bus Acceptance 
 

The acceptance of the bus obliges the MTT to define the date of entry of the bus into the System. 
Thus, within ten (10) business days following the acceptance of the bus, the MTT will notify the 
Concessionaire in writing of the date of delivery of the bus. 

 
Bus Acceptance: 

a. It does not represent an endorsement by the MTT of the fulfillment of the obligations 
that the contract imposes on the Concessionaire; 
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b. It does not mean, nor can it be considered, as proof or admission that the bus(es) 
included in the acceptance comply with all the requirements provided; 

c. It does not relieve the Licensee of the obligation to repair defects; 

d. It does not limit or prejudice the rights of the MTT. 
 

D.3.9 Effects of Rejection of One or More Buses 
 

If the Concessionaire has been notified of the rejection of one or more buses, it must: 
 

a. Make any adjustments, repairs, or corrections as appropriate. 
 

b. Coordinate with the MTT a new bus review date in order to achieve bus acceptance. The 
costs of the review will be borne by the Concessionaire. 

 
If the acceptance of the bus is not achieved within a maximum period of one month from the 
first review, the MTT may apply the corresponding sanctions, terminate the contract early and 
collect the guarantee of faithful compliance of the contract. The concessionaire may request an 
extension of the referred period for reasons of fortuitous event or force majeure, duly qualified 
by the MTT. 

D.3.10 Installation of technological equipment for ancillary services 
 

After the registration of the buses in the NRPTS, the Concessionaire must coordinate with the 
provider or providers of ancillary technological services the installation of the equipment 
associated with these services, in accordance with the provisions of clause 3.2, in Appendix No. 
5 of the concession contract and in the contracts that must be signed with the provider of 
technological services. 

 
The Concessionaire must, if necessary, transfer the buses to the facilities of the provider of 
ancillary technological services, for the proper installation of the corresponding equipment. 

 
 

D.4 Warranty of electric bus batteries and possible replacement 
 

The battery of electric buses must be guaranteed for at least 10 years or 800,000 km, so that it 
allows it to comply with the autonomy that will be required during the term of the concession, 
as indicated below. 

 
During the term of the contract, in the case of slow-charging battery-powered electric buses, a 
range of less than 160 km of the vehicle's battery pack will not be allowed. In the case of 
battery-powered electric buses for opportunity charging, a range of less than 40 km from the 
vehicle's battery pack will not be allowed. The autonomy will be determined by the 3CV, or the 
relevant laboratory, under the technical protocol of Exempt Resolution No. 2243, of 2018, of 
the MTT, or the one that modifies or replaces it. The MTT may request such information as it 
deems relevant to monitor compliance with this obligation. 

 
In the event that the bus experiences a loss in the range of the battery pack that prevents it 
from reaching 160 km or 40 km, as applicable, without requiring an additional charge, the 
Concessionaire or its designee must replace the pack or the batteries of the bus, within the 
period prudently set by the MTT, so that the replacement of batteries does not affect the 
operation of transportation services. 

In the event of non-compliance with this obligation, the MTT may apply the relevant sanctions, 
terminate the contract early and/or collect the guarantee of faithful compliance of the contract. 
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D. 5 Bus maintenance 
 

It is the Concessionaire's obligation to carry out all the conservation acts and maintenance 
actions specified in the maintenance plan of the respective bus. The execution of the 
maintenance plan will be certified, as described in section D.5.2, through a third party hired for 
this purpose. 

After the signing of the concession contract, within the period indicated by the MTT, the 
Concessionaire must deliver the maintenance plan to the MTT. This maintenance plan must 
refer at least to the minimum requirements and elements established in Appendix 9 of the 
concession contract. The maintenance plan must comply with the recommendations of the 
corresponding Bus Supplier or Manufacturer, for each make and model of bus. 

 
The Maintenance plan must be focused on reliability, oriented to the operation in Santiago de 
Chile and the Concessionaire may make annual updates. Upgrades must be approved by the 
Bus Manufacturer or Supplier and based on improvements in the reliability and availability of 
the buses. 

It shall be the responsibility and expense of the Concessionaire to carry out all repairs or 
preventive and corrective maintenance procedures related to the buses, having to replace the 
damaged or worn parts and accessories, performing the inspections and ordering the services, 
elements and spare parts recommended or authorized by the Bus Supplier or Manufacturer or 
by a third party, as appropriate. 

 
The Concessionaire shall have the right to acquire and use in its fleet alternative spare parts to 
those marketed by the Bus Supplier or Manufacturer, which shall not affect the warranty 
granted by the Bus Supplier or Manufacturer, and shall be reflected in the respective supply 
contract. 

 
D.5.1 Maintenance Workshops 

The Concessionaire must carry out maintenance in workshops that are certified under the ISO 
9001 international quality management standards and the ISO 14001 environmental 
management system standard. In addition, the Concessionaire must obtain certification 
according to the 55001 standard regarding the management of the buses. All of the above 
standards must be obtained in the versions in force at the time of certification. The 
Concessionaire will have a period of twelve (12) months from the end of the transition period 
to obtain the corresponding certifications or prove that the workshops that provide services 
comply with the aforementioned certification, a term that may be extended by the Ministry, 
through the Contract Administrator, at the well-founded request of the Concessionaire. 

In order to verify compliance with the requirement of certified workshops referred to in the 
preceding paragraph, the Concessionaire must deliver within thirty (30) days following the 
expiration of the period indicated above, the certificates and audit reports that account for the 
required certifications, the maintenance of such quality and the details about the activities 
and/or processes declared in "Conformity" and "Non-conformity". as well as the legalized copy 
of the certificate stating that the certifying company is accredited by the National Institute of 
Standardization. For the following years, the information indicated must be delivered on the 
last working day of November of each year, until the end of the contract. 

In the event that it is subsequently necessary to start up new workshops, a period of six (6) 
months will be granted to obtain the certification, counted from the notification of the start of 
operation of the new workshop. 

 
D.5.2 Bus Maintenance Certification 

 
D.5.2.1 Certification Obligation 

 
 It will be the responsibility of the Concessionaire to carry out, in the manner and 

with the periodicity defined in this section, a certification process that allows 
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establishing whether the maintenance of the buses has been carried out – or not – 
in accordance with the maintenance plan of the buses and if they are in a correct 
state of conservation and operation. 

 
 To this end, the Concessionaire must deliver to the MTT after the signing of the 

concession contract, at the time indicated by the MTT, the maintenance plan on the 
basis of which the corresponding certification must be made. 

 
 Notwithstanding the foregoing, during the execution of the contract, the 

Concessionaire may modify the conditions of the certification process with the sole 
objective of improving the audit and/or inspection processes and/or review of the 
general condition of the bus, to ensure the correct maintenance and state of 
conservation of the fleet. This, with prior authorization from the MTT and as long 
as it does not imply an impairment of the scope and requirements stipulated 
contractually and does not affect the availability of the fleet or the operation of 
transport services. 

This process must cover all buses that are provided by the Concessionaire, from 
the moment they begin their operation in any public transport service of the 
System. 

 
 The certification process will include the following aspects: 

a. Documentary Audit. 
b. Technical Inspection. 
c. Review of the General Condition of the Bus. 

 
D.5.2.2 Obligation to engage a third party to carry out the certification process 

 
 The certification process must be carried out through a third party, hereinafter 

referred to as the Certifier. This third party may not be related to the 
Concessionaire, nor to the person who performs the maintenance of the buses, as 
applicable, under the terms of Article 100 of Law No. 18,045, unless agreed in 
writing with the Bus Supplier, or with the Bus Operators of the System. 

 
The Certifier must meet one of the following requirements: 

 
a. Have a demonstrable experience of more than three years in maintenance 

and inspection audit activities of vehicles and heavy machinery, and/or 
 

b. Be a manufacturer, brand representative or authorized technical service of 
the buses. 

In the event that the Certifier is related to the Concessionaire, the condition of the 
buses must also be audited by a third party not related to the Concessionaire, which 
complies with the requirement established in paragraph a. above. This audit 
process will be carried out annually with respect to a random sample of buses 
defined by the Ministry, equivalent to ten percent (10%) of the fleet, in accordance 
with the aspects on technical inspection and review of the general condition of the 
bus, detailed in this instrument, as applicable. 

 
 It shall be the obligation of the Concessionaire to contract and pay the companies 

referred to in paragraph (i) above, and to require that the certification process be 
carried out in the manner and opportunity provided for in the contracts. The 
Concessionaire shall inform the MTT in a timely manner of the company 
contracted to execute the maintenance certification and the company assigned to 
perform the annual maintenance audit, as applicable. The MTT reserves the right 
to approve the nomination of these companies or request their replacement, if 
they do not meet the relevant requirements. 
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 It shall be the Concessionaire's obligation to keep an up-to-date record of the 
personnel who will carry out the inspections and to inform the MTT in a timely 
manner. 

 
 The Concessionaire has the obligation to authorize the entry of the relevant 

personnel to the facilities where the maintenance work is carried out, as well as to 
the terminals and heads, and to make available the buses to be inspected and/or 
reviewed, as well as the drivers of the same in the event that it is necessary to 
mobilize the buses. The Concessionaire's failure to comply in this matter will be 
subject to the penalties established in Appendix No. 7 of the concession contract. 

D.5.2.3 Curriculum Vitae 
 

 Each bus will have a Curriculum Vitae, the format, data and information to be 
included will be agreed between the Concessionaire and the MTT within a period 
of no more than 60 days from the signing of the concession contract, a term that 
may be extended if the MTT so determines. 

 The Bus Curriculum Vitae must be managed and permanently updated by the 
Concessionaire, through a computer platform, described in section D.5.2.4 of this 
document. 

 
 The CV must contain, at least, all the identification data of the vehicle (make, model, 

VIN, PPU and Service Unit in which it operates), the date of entry into operation 
and the initial mileage, the details of each preventive and corrective maintenance 
activity, indicating its corresponding date of execution, the accumulated mileage, 
the cause or origin of the activity and the details of supplies and spare parts used. 

 
D.5.2.4 Computer Platform 

 
The Concessionaire, through the Certifier, must provide and maintain operational throughout 
the duration of its contract, a computer platform that allows the following functions: 

 The creation of the Curriculum Vitae of each bus. 
 

 The record, by the Concessionaire, of all preventive and corrective maintenance 
actions, and the results of the technical inspections of each bus. 

 
 The registration, by the Certifier, of all certifications, such as documentary audits, 

technical inspections and reviews of the general condition of the bus. 
 

 The generation and obtaining of reports and reports of the results of documentary 
audits, technical inspections and reviews of the general condition carried out on 
each vehicle. 

 
 Generation of a monthly indicator per bus according to the following: 

a) Failed: if the documentary audit, and/or the technical inspection, and/or 
the review of the general condition of the bus have been failed in that 
month. 

b) Approved: If none of the instances mentioned in (a) have been failed for 
that month. 

 
 Remote access to the platform to the staff of the Concessionaire, the Certifier, and 

the MTT, or whoever the latter designates, according to user levels appropriate to 
the type of operation they are authorized to execute. 

 
Record the activities carried out on the platform with date, time and user ID. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°4 / Page 17 of 33 

 

 

 The management, maintenance, support and provision of all the information 
described above, throughout the term of the contract. 

The Concessionaire must consider the instructions established by the MTT for this purpose in 
complying with the obligation to certify the maintenance of the buses. 

 
 

D.5.2.5 Documentary Audit 
 

a. Purpose of the Documentary Audit 
 

 The purpose of the documentary audit will be to review and verify that the 
preventive maintenance actions carried out by the Concessionaire and that appear 
in the curriculum vitae of the bus, have been carried out according to the 
guidelines and within the deadlines and margins established in the maintenance 
plan, based on the total kilometers, that is, those kilometers actually travelled, 
regardless of whether the kilometers were travelled to provide a transport service. 

 The document audit process must contrast the information contained in the bus's 
resume with the guidelines, margins and deadlines contemplated in the 
maintenance plan. 

 
 It will be the obligation of the Concessionaire to generate and maintain the resume 

of the bus, under warning of the sanctions established in Appendix No. 7. 
 

b. Periodicity of the Documentary Audit. 
 

 The documentary audit must be carried out on a month-by-month basis. 

c. Buses included in the Documentary Audit. 
 

 The documentary audit must cover all buses provided by the Concessionaire and 
from the moment they begin their operation. 

 
d. Execution of the Documentary Audit. 

 
 The audit may only be based on the review of the information contained in the bus 

resume and the provisions of the maintenance plan. 
 

 In no case may it consider the physical inspection of the buses, nor the hindrance 
of the operation of the buses. 

 
e. Documentary Audit Report. 

 
 The Certifier will be responsible for issuing a report containing the result of the 

documentary audit of each bus. The format of the report shall be determined in 
due course by the Ministry, after hearing the Concessionaire. 

 
 The Certifier shall deliver a copy of the report to the Concessionaire and the MTT, 

within the first five (5) business days of the month following the first calendar 
month of commencement of services, and so on for each subsequent calendar 
month. 

 
 The reports must be recorded, maintained and managed on the IT platform 

regulated in section D.5.2.4. 
 

 The report should refer to each and every bus, with the procedures carried out 
during the last month, and should clearly state the outcome of the audit. 
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 If failures or non-compliances are found during the audit, they must be identified 
and immediately brought to the attention of the Concessionaire, with all relevant 
information, so that the Concessionaire can repair or correct such failures or non- 
compliance. Each fault or non-compliance identified will be classified by the 
Certifier at a low, medium or high criticality level, as indicated in the following 
paragraph. Failures or non-compliances corresponding to the low and medium 
criticality levels will give rise to a healing period, and, by virtue of this, the 
Concessionaire will have one or the other period to correct the failure or non- 
compliance, before the result of the report is issued. Once the respective repair or 
correction has been made, the Concessionaire must inform the Certifier so that he 
can review the action. 

 Failures or non-compliances will correspond to the following levels of criticality: 

a. Low Criticality: for defects in components or attributes that do not affect 
the control or directional stability of the vehicle, that do not pose a risk to 
the safety of passengers or third parties, or that do not produce negative 
effects on the performance, reliability or condition of the vehicle. These 
defects must be repaired by the Concessionaire within a maximum period of 
five (5) days from the date of notification of the failure or non-compliance. 
Once the pertinent repairs have been made, the Concessionaire must inform 
the Certifier so that he can review the action. If the defects are not repaired 
within the period indicated, the penalties set out in Appendix 7 of the 
contract may be applied. 

b. Medium criticality: for defects in components or attributes that may 
potentially affect the control or directional stability of the vehicle, may pose 
safety risks to passengers or third parties, or may have negative effects on 
the performance, reliability, or condition of the vehicle. These defects must 
be repaired by the Licensee within a maximum period of three (3) days from 
the date of notification of the failure or non-compliance. Once the pertinent 
repairs have been made, the Concessionaire must inform the Certifier so that 
he can review the action. If the defects are not repaired within the period 
indicated, the penalties set out in Appendix 7 of the contract may be applied. 

c. High Criticality: for defects in components or attributes that affect the 
control or directional stability of the vehicle, the safety of passengers or 
third parties, or produce negative effects or imminent damage to the 
performance, reliability, or condition of the vehicle. In this case, the 
Concessionaire must remove the vehicle from service immediately until the 
defect is repaired. Expeditions executed by the vehicle in the intervening 
time, between the finding of the defect and the subsequent approval of the 
inspection, will not be considered valid and therefore will not be entitled to 
payment. Once the pertinent repairs have been made, the Concessionaire 
must inform the Certifier so that he can review the action. 

 
 The documentary audit may yield the following result for each bus: 

a. Approved, if all maintenance actions for that bus were carried out within 
the stipulated deadlines and tolerances, or if the relevant corrections 
were made within the stipulated cure period; 

b. Not Approved, if one or more high-criticality non-compliances were 
observed, or medium or low criticality non-compliances were not 
repaired within the cure period. 

D.5.2.6 Technical Inspection 
 

a. Purpose of the Technical Inspection 
 

 The Technical Inspection will review the consistency between the information 
obtained from the documentary audit and the maintenance service actually 
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carried out on the bus. To this end, physical inspections will be carried out, aimed 
at verifying and validating compliance with the maintenance plan and the 
procedures indicated in the respective manuals. 

 
 In addition, corrective maintenance procedures will be reviewed. 

 
 During these inspections, it will be verified that the procedures applied have been 

correct and that the appropriate instruments, tools and spare parts are used. 
 

b. Periodicity of the Technical Inspection. 
 

 The technical inspection of each bus must be carried out at least every six (6) 
months or with such greater periodicity as indicated in the specific conditions of 
contract. 

 
c. Buses included in the Technical Inspection. 

 
 Each technical inspection must cover a sample of the total number of buses, in 

order to comply with the periodicity regulated in the particular contracting 
conditions, without affecting the operation of transport services. 

 
d. Execution of the Technical Inspection. 

 
The roadworthiness inspection of the bus shall: 

 
 Consider the components indicated in the particular conditions of contract related 

to the safety of passengers and the operating environment of the bus. 
 

 Be carried out in the workshops where maintenance actions are carried out, 
preferably during off-peak hours and with a duration that avoids impacts on the 
provision of transport services 

 
 

e. Technical Inspection Report 
 

 An inspection report must be issued for each bus, giving an account of the result of 
the technical inspection. The format of the inspection report shall be determined 
in due course by the Ministry, after hearing the Concessionaire. 

 
 The inspection report shall contain, at least, the identification of the bus, the 

components inspected and clearly state the result of the inspection as indicated in 
paragraph (vii) below. 

 
 If faults or non-compliances are found during the inspection, they must be 

identified and immediately brought to the attention of the MTT and the 
Concessionaire, with all the pertinent information, so that the latter can repair or 
correct such failures or non-compliances. Each fault or non-compliance identified 
will be classified by the Certifier at a low, medium or high criticality level, as 
indicated in the following paragraph. Failures or non-compliances corresponding 
to the low and medium criticality levels will give rise to a healing period, and, by 
virtue of this, the Concessionaire will have one or the other period to correct the 
failure or non-compliance, before the result of the report is issued. Once the 
respective repair or correction has been made, the Concessionaire must request a 
new inspection. 

 Failures or non-compliances will correspond to the following levels of criticality: 

d. Low Criticality: for defects in components or attributes that do not affect 
the control or directional stability of the vehicle, that do not pose a risk to 
the safety of passengers or third parties, or that do not produce negative 
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effects on the performance, reliability or condition of the vehicle. These 
defects must be repaired by the Concessionaire within five (5) days from the 
date of notification of the inspection. Once the pertinent repairs have been 
made, the Concessionaire will request a new inspection, which must be 
carried out no later than within two business days. If the defects are not 
repaired within the stated timeframe, the Concessionaire must remove the 
vehicle from service until the defect is repaired, re-inspected, and the 
inspection is approved. If you do not remove it, the expeditions executed by 
the vehicle in the intermediate time between the time the defect was found 
and its subsequent approval of the inspection will not be considered valid 
and therefore will not be entitled to payment. 

 
e. Medium criticality: for defects in components or attributes that may 

potentially affect the control or directional stability of the vehicle, may pose 
safety risks to passengers or third parties, or may have negative effects on 
the performance, reliability, or condition of the vehicle. These defects must 
be repaired by the Concessionaire within three (3) days from the date of 
notification of the inspection. Once the pertinent repairs have been made, 
the Concessionaire will request a new inspection, which must be carried out 
no later than within two business days. If the defects are not repaired within 
the stated timeframe, the Concessionaire must remove the vehicle from 
service until the defect is repaired. If you do not remove it, the expeditions 
executed by the vehicle in the intermediate time between the time the defect 
was found and its subsequent approval of the inspection will not be 
considered valid and therefore will not be entitled to payment. 

f. High Criticality: for defects in components or attributes that affect the 
control or directional stability of the vehicle, the safety of passengers or 
third parties, or produce negative effects or imminent damage to the 
performance, reliability, or condition of the vehicle. In this case, the 
Concessionaire must remove the vehicle from service immediately until the 
defect is repaired. Expeditions executed by the vehicle in the intervening 
time, between the finding of the defect and the subsequent approval of the 
inspection, will not be considered valid and therefore will not be entitled to 
payment. Once the pertinent repairs have been made, the Concessionaire 
will request a new inspection, which must be carried out no later than two 
(2) business days. 

 
 

 A copy of the inspection reports must be delivered to the Concessionaire and the 
MTT within the first five (5) business days of the month following the completion 
of the inspections. 

 
 Inspection reports shall be recorded, maintained and managed on the IT platform 

regulated in section D.5.2.4. 
 

 The roadworthiness test may yield the following result for each bus: 

a. Approved, if compliance with the maintenance plan is verified and validated 
and if the maintenance procedures applied have been correct and the 
appropriate instruments, tools and spare parts have been used and it is 
verified that the inspected components: 

 
• They do not present flaws or defects in attributes of high criticality, 
• They have up to two (2) defects in attributes of medium criticality, and 

these have been repaired within the relevant timeframe, 
• They have up to four (4) defects in attributes of low criticality, and 

these have been repaired in the relevant timeframe, 
• They have up to five (5) defects of varying criticality, and these have 

been repaired within the relevant timeframe. 
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b. Not Approved, if one or more non-compliances or failures are observed in 

the execution of the maintenance plan and corrective maintenance and/or if 
during the inspection the following is detected: 

 
• One (1) or more defects in high-criticality attributes, or 
• Up to two (2) defects in attributes of medium criticality and these have 

not been repaired within the relevant timeframe, or 
• Three (3) or more defects in attributes of medium criticality, or 
• Up to four (4) low-criticality defects and these have not been repaired 

within the relevant timeframe, or 
• In the event of up to five (5) defects of varying criticality, and these 

have not been repaired within the relevant period, or 
• In case of presenting more than five (5) defects of different criticality. 

In this case, the provisions of section D.5.2.8 of this instrument shall apply. 
 

D.5.2.7 Bus General Condition Review 
 

a. Purpose of the Revision of the General Condition of the Bus. 
 

 The review of the general condition of the bus corresponds to the inspection of the 
interior and exterior condition of the body and the systems and components 
related to the quality of services, the safety of the driver, passengers, and the 
operating environment of the bus. 

b. Periodicity of the Bus General Condition Review. 
 

 The review of the general condition of each bus must be carried out at least every 
three (3) months or with such greater periodicity as indicated in the specific 
conditions of contract. 

 
c. Universe of Buses for the Review of the General Condition of the Bus. 

 
 Each review of the general condition of the bus must cover a sample of the total 

number of buses, in order to comply with the periodicity regulated in the 
particular conditions of contract, without affecting the operation of the transport 
services. 

d. Execution of the Bus General Health Review 
 

 The Bus General Health Check shall: 
a. Be carried out in workshops, bus terminals and/or service heads, preferably 

during off-peak hours to avoid impacts on the operation of transport 
services. 

b. Consider the critical components related to passenger safety and the bus 
operating environment and level of criticality, in accordance with the 
provisions of the manual for reviewing the general condition of the bus, 
approved by Exempt Resolution No. 4773, of 2023, of the MTT3. 

 
 It will be the obligation of the Concessionaire to have a space in the workshops, 

terminals and/or service heads, which complies with all the necessary safety 
conditions to protect the physical integrity of people during the process of 
reviewing the general condition of the bus. 

 
 

e. Bus General Health Review Report 

 

3 Available at the link: https://www.dtpm.cl/index.php/documentos/manuales-y-otros 

https://www.dtpm.cl/index.php/documentos/manuales-y-otros


PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°4 / Page 22 of 33 

 

 

 A review report shall be issued for each bus, giving an account of the result of the 
review of the overall condition of the bus. The format of the review report will be 
determined by the Ministry, prior to the start of the corresponding certifications. 

 
 The inspection report shall contain, at least, the identification of the bus, the 

components inspected, and clearly state the result of the inspection as indicated in 
paragraph (vii) below. 

 
 If faults or non-compliances are found during the review, they must be identified 

and immediately brought to the attention of the MTT and the Concessionaire, with 
all relevant information, so that the latter can repair or correct such failures or 
non-compliance. Each fault or non-compliance identified will be classified by the 
Certifier at a low, medium or high criticality level, as indicated in the following 
paragraph. Failures or non-compliances corresponding to the low and medium 
criticality levels will give rise to a healing period, and, by virtue of this, the 
Concessionaire will have one or the other period to correct the failure or non- 
compliance, before the result of the report is issued. Once the respective repair or 
correction has been made, the Concessionaire must request a new inspection. 

 Failures or non-compliances will correspond to the following levels of criticality: 

a. Low Criticality: for defects in components or attributes that do not affect the 
control or directional stability of the vehicle, or that do not pose a risk to the 
safety of passengers or third parties. These defects must be repaired by the 
Concessionaire within five (5) days from the date of notification of the 
inspection. Once the pertinent repairs have been made, the Concessionaire 
will request a new inspection, which must be carried out no later than two 
(2) business days. If the defects are not repaired within the stated timeframe, 
the Concessionaire must remove the vehicle from service until the defect is 
repaired, re-inspected, and the inspection is approved. If you do not remove 
it, the expeditions executed by the vehicle in the intermediate time between 
the time the defect was found and its subsequent approval of the inspection 
will not be considered valid and therefore will not be entitled to payment. 

b. Medium Criticality: for defects in components or attributes that may 
potentially affect the vehicle's directional control or stability, or present 
safety risks to passengers or third parties. These defects must be repaired by 
the Concessionaire within three (3) days from the date of notification of the 
inspection. Once the pertinent repairs have been made, the Concessionaire 
will request a new inspection, which must be carried out no later than within 
two business days. If the defects are not repaired within the stated 
timeframe, the Concessionaire must remove the vehicle from service until 
the defect is repaired. If you do not remove it, the expeditions executed by 
the vehicle in the intermediate time between the time the defect was found 
and its subsequent approval of the inspection will not be considered valid 
and therefore will not be entitled to payment. 

 
c. High Criticality: for defects in components or attributes that affect the 

control or directional stability of the vehicle and/or the safety of passengers 
or third parties. In this case, the Concessionaire must remove the vehicle 
from service immediately until the defect is repaired. Expeditions executed 
by the vehicle in the intervening time, between the finding of the defect and 
the subsequent approval of the inspection, will not be considered valid and 
therefore will not be entitled to payment. Once the pertinent repairs have 
been made, the Concessionaire will request a new inspection, which must be 
carried out no later than two (2) business days. 

 
 A copy of the review report must be delivered to the Concessionaire and the MTT 

within the first five (5) business days of the month following the completion of the 
reviews. 
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 Review reports shall be recorded, maintained and managed on the IT platform 

regulated in section D.5.2.4. 
 

 Checking the overall bus status may yield the following results for each bus: 

a. Approved: if it is verified that the interior and exterior condition of the 
inspected bus: 

 
• It has no flaws or defects in attributes of high criticality, 

• It has up to two (2) defects in attributes of medium criticality, and 
these have been repaired within the relevant timeframe, 

• In the event of up to four (4) defects in low criticality attributes, and 
these have been repaired within the relevant period, 

• In the case of presenting up to five (5) defects of different criticality, 
and these have been repaired within the relevant period. 

 
b. Not Approved: if during the review the following is detected: 

• One (1) or more defects in attributes of high criticality, or, 

• Up to two (2) defects in attributes of medium criticality and these have 
not been repaired within the relevant timeframe, or 

• Three (3) or more defects in attributes of medium criticality, or 

• Up to four (4) low-criticality defects and these have not been repaired 
within the relevant timeframe, or 

• In the event of up to five (5) defects of varying criticality, and these 
have not been repaired within the relevant period, or 

• In the event of more than five (5) defects of varying criticality, 

In this case, the provisions of paragraph D.5.2.8 shall apply. 

D.5.2.8 Effects of a "Failed" Result 
 

 Commercial expeditions made by buses whose certification is not approved will 
not be considered valid, in accordance with the provisions of Appendix No. 6, and 
therefore will not be counted in the kilometers entitled to payment, in accordance 
with the provisions of clause 5 of the contract. 

 
 It is the Concessionaire's obligation to carry out the corrections, repairs and 

adjustments that are necessary to correct the non-compliances, failures or repairs 
detected during the certification process. In the event that the Concessionaire does 
not comply with these obligations in a timely manner, the sanctions established in 
Appendix No. 7 of the concession contract may be applied. 

 Notwithstanding the event that the Concessionaire does not comply with the 
obligation referred to in paragraph (ii) above, the MTT may require a third party 
to carry out the pertinent corrections, repairs and adjustments charged to the 
Concessionaire's revenues, in accordance with the provisions of Appendix No. 6 of 
the concession contract. 

 Once the corrections, repairs and adjustments have been made to resolve the non- 
compliance or failures detected in the certification process, the Concessionaire 
must request the Certifier to carry out a new inspection and issue the 
corresponding report that accounts for the resolution of the repairs. 
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D.5.2.9 Failure to comply with the obligation to carry out the Certifications. 
 

Failure to provide timely and complete certification will result in the penalties provided for in 
Appendix No. 7 of the concession contract. 
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E. OF THE BUSES DERIVED FROM THE ASSIGNMENT OF SUPPLY CONTRACTS 

 
E.1 General 

 
In the case of buses derived from the assignment of supply contracts, the Concessionaire must 
accept and sign the assignments of the bus supply contracts that the Ministry instructs, in 
accordance with the provisions of clauses 3.2.2.11 and 4.4.1.1. of the concession contract, and 
in this sense, comply with the requirements of the respective contract relating to the 
maintenance of the buses. warranties and spare parts, number of installments to be paid, 
payment dates and amount, among other aspects. 

In accordance with the provisions of clause 5.3.1.8.4 of the concession contract, the 
Concessionaire shall be entitled to a monthly payment for each of the buses received as a result 
of the assignment of a supply contract, for the sole purpose of meeting the payment of the 
outstanding rental fees or fees. 

In addition, the Concessionaire will be responsible for certifying the maintenance of the buses. 
For these purposes, the Concessionaire must hire a third party, hereinafter referred to as the 
Certifier, who may not be related to the Concessionaire -or to the person who performs the 
maintenance of the buses, as applicable-, under the terms of Article 100 of Law No. 18,045, 
unless agreed in writing with the Bus Supplier, or with the Bus Operators of the System. The 
Certifier and the certification procedure shall be subject to the provisions of section D.5.2. 

In the event that the Certifier is related to the Concessionaire, the condition of the buses must 
also be audited by a third party unrelated to the Concessionaire, which complies with the 
requirement established in paragraph a. of clause D.5.2.2 (i). This audit process will be carried 
out annually with respect to a random sample of buses defined by the Ministry, equivalent to 
ten percent (10%) of the fleet, in accordance with the aspects on technical inspection and 
review of the general condition of the bus, detailed in this instrument, as applicable. 

 
In order to ensure compliance with the maintenance certification obligation, the 
Concessionaire must deliver to the MTT after the signing of the concession contract, at the 
appropriate time and in accordance with the format indicated by the MTT, the maintenance 
plan on the basis of which the corresponding certification must be made, in accordance with 
the respective supply contract(s). general industry standards and recommendations from the 
manufacturer(s). 

Notwithstanding the foregoing, during the execution of the contract, the Concessionaire may 
modify the conditions of the certification process with the sole objective of improving the audit 
and/or inspection processes and/or review of the general condition of the bus, to ensure the 
correct maintenance and state of conservation of the fleet. This, with prior authorization from 
the MTT and as long as it does not imply an impairment of the scope and requirements 
stipulated contractually and does not affect the availability of the fleet or the operation of 
transport services. 

 
E.2 Bus transfer 

 
After the signing of the concession contract, but prior to the signing of the assignments of 
supply contracts and the transfer of the relevant buses, the DTPM will corroborate that the 
buses are in a correct state of conservation, taking into account their age and use. To this end, 
the DTPM will carry out a process of reviewing the buses, based on a maintenance guideline 
prepared by the DTPM's Operations and Maintenance Management, which will be in charge of 
coordinating and executing the aforementioned inspections. 

The technical information derived from these inspections will be made available to the 
Concessionaires, as well as other information related to the maintenance of the buses 
(maintenance history and vehicle documentation corresponding to technical inspections, 
among others). 
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The Concessionaire who wishes to do so will be allowed to participate in these inspections and 
make observations on the condition of the buses. These observations may only refer to the 
elements considered in the maintenance guideline referred to above. If applicable, the 
Operations and Maintenance Management will require the operator that delivers the buses to 
proceed with the pertinent corrections. Observations made with respect to other elements of 
the bus - not considered in the maintenance guideline - will be considered as not made and will 
not lead to any correction. 

Once the aforementioned process has been completed, the Ministry will notify the instruction 
to accept and sign the assignments of the relevant supply contracts. 

 
In the event that there are differences between the Outgoing Operator and the Concessionaire 
that receives the buses, in relation to the status of the buses, which are not resolved within five 
(5) business days of the difference, either party may request in writing to the other, with a copy 
to the Ministry, that the matter be heard and resolved by a technical expert. The decision of the 
technical expert shall be final and binding on the parties. 

 
The technical expert shall be appointed by both parties, by mutual agreement, from the list of 
experts to be delivered by the MTT within three working days of receipt of a copy of the request 
for a technical expert. In the absence of an agreement, which will be understood to occur if there 
is no agreement within the referred period of five 5 working days from the request for 
appointment, the technical expert will be chosen by drawing lots carried out by the parties, 
from among those on the aforementioned list. If no professional chosen or drawn from those 
on the list accepts the assignment, then the MTT will propose two additional experts within five 
(5) business days, again applying the same procedure detailed above. 

 
The technical expert must resolve the dispute within 10 working days of his appointment. You 
will be able to request information from any of the operators involved and carry out technical 
visits to carry out a review of the buses. The parties shall submit their positions to the technical 
expert in writing within three working days of their appointment. 

The technical expert shall act as an expert and not as an arbitrator. The costs related to this 
technical expert procedure shall be borne by the prevailing party in the expert's decision, or 
proportionately, as applicable. 
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F. FLEET RENEWALS, EXTENSIONS, REDUCTIONS AND TRANSFERS 

F.1 Regular review of the fleet 
 

At least once a year, the Concessionaire and DTPM will conduct a fleet review. This review shall 
determine whether changes are required to be made to the base and reserve operating fleet of 
buses that will complete their useful life in accordance with the criteria set out in section C.3 of 
this instrument. 

 
The Contract Administrator will inform the Contract Administrator of the opportunity in which 
the annual review will be carried out, without prejudice to the fact that there may be other 
subsequent review instances agreed between the parties. 

 
F.2 Average Fleet Age 

 
In the first revision of the calendar year, in accordance with the previous paragraph, the average 
age of the fleet shall be calculated, based on the age of each bus in the base and reserve 
operating fleet, according to the following equation: 

 

 

 
Where: 

𝐴𝐴𝐴𝐴𝐴𝐴𝑇𝑇 = 
∑𝑏𝑏 𝑏𝑏𝑎𝑎,𝑇𝑇 

 

𝑁𝑁𝑏𝑏 

 
AFAT : Average fleet age calculated at year T. 

ba,T : Age of bus b calculated to year T, understood as the years from its manufacture up 
to and including year T, as recorded in the Register of Motor Vehicles. 

Nb : Number of buses in the concessionaire's base and reserve operating fleet, which is 
duly registered with the NRPTS. 

 
 

Any bus that joins the base, reserve, support or auxiliary operating fleet must have at most the 
average fleet age (AFA) at the time of registration in the NRPTS. Notwithstanding the foregoing, 
in order to safeguard the continuity of the service, the Ministry may authorize the incorporation 
of buses that exceed the average age of the fleet. 

 
F.3 Bus Renovation 

 
Buses in the Concessionaire's base and/or reserve operating fleet that reach the end of their 
useful life or are required to be renewed for any other reason duly qualified by the MTT, may 
be replaced by other buses through new supply contracts. Notwithstanding the foregoing, the 
Ministry may instruct that the provision of buses be carried out through a different mechanism, 
maintaining the economic balance of the contract if applicable. 

 
In this regard, the following situations may arise: 

 
a. A bus needs to be replaced by a vehicle with similar or equivalent characteristics. 

b. A bus needs to be replaced by a vehicle of different characteristics, due to changes in 
the Operating Programs or other well-founded reasons. 

c. A bus does not need to be replaced, due to reductions in the offer established in the 
Operating Programs or other well-founded reasons. 

 
In order to ensure the quality of the service, the Ministry must always approve in advance the 
specifications of the fleet that will replace the relevant buses. 
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In the case of subparagraph (a), the replacement buses must have equivalent or superior 
characteristics and be of electric propulsion technology or zero emissions, in order not to 
increase the levels of gas emissions of the fleet, unless the Ministry, in order to ensure the 
continuity of the service, Authorize something different. The Concessionaire shall be obliged to 
operate with the buses that are delivered in accordance with the provisions of this section. 

Any additional or replacement bus that is incorporated into the base, reserve, support or 
auxiliary operational fleet at the time of registration in the NRPTS must have at most the 
average fleet age (AFA) calculated at the time of incorporation, in accordance with the 
provisions of section F.2. Notwithstanding the foregoing and in order to safeguard the 
continuity of the service, the Ministry may authorize the incorporation of buses whose age is 
higher than the AFA. 

 
The replacement of buses with others of equivalent or superior characteristics, as a general 
rule, will not give rise to adjustments in payments to the Concessionaire, unless the main 
variables of the business are significantly affected, in accordance with the provisions of clause 
5.4.1 of the concession contract. In case of incorporation of buses whose technology differs from 
those used by the Concessionaire and therefore there is no Price Per Kilometer (PK) or in its 
absence it is equal to zero (0), then the MTT and the Concessionaire must agree on the PK to be 
used for this bus technology. If no agreement is reached, the procedure set out in clause 5.4 will 
be followed. of the contract. 

 
F.4 Fleet Expansions 

 
The Concessionaire's fleet may be expanded by the award of a new auctioned service -in 
accordance with the provisions of Appendix No. 3 of the contract-, by the need to expand the 
offer of a service, or by any other duly founded requirement of the Ministry. The Concessionaire 
shall be obliged to operate with the buses that are delivered in accordance with the provisions 
of this section. 

 
The buses that join the fleet must be less than or equal to the average age of the fleet at the time 
of their registration in the NRPTS, in accordance with the provisions of section F.2. and of 
equivalent or superior characteristics. In case of incorporation of buses whose technology 
differs from those used by the Concessionaire and therefore there is no Price Per Kilometer 
(PK) or in its absence it is equal to zero (0), then the MTT and the Concessionaire must agree 
on the PK to be used for this bus technology. If no agreement is reached, the procedure set out 
in clause 5.4 will be followed. of the contract. 

 
In the event that the buses to be added are new and come from a new supply contract, the 
procedure described in section D of this instrument will be applied, or what is established in 
the respective supply contract. On the other hand, in the event that the buses to be added 
correspond to a transfer from another actor in the System, the Ministry will inform, by sending 
a fleet expansion schedule, the instances of document review, visits to review the status of the 
buses, dates and procedure for the delivery of the buses to the Concessionaire. Buses added to 
the fleet must meet the same requirements as the rest of the Concessionaire's fleet with respect 
to ownership, insurance, maintenance, etc., as applicable, in accordance with the provisions of 
this Appendix. 

 
 

F.5 Fleet Reductions 
 

The Concessionaire's fleet may be reduced as a result of the reduction of services, in accordance 
with the provisions of Appendix No. 7 of the concession contract, and/or as a result of a process 
of re-establishment of the contractual equation, under the terms and conditions set forth in 
clause 5 of the concession contract. In both cases, the reduction of the fleet may result in the 
transfer of buses to other Bus Operators, in accordance with section F.6 below. 
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F.6 Bus transfer 
 

Whenever the concession is terminated or the Concessionaire's fleet is reduced pursuant to the 
provisions of section F.5 of this document, the Ministry may request the Concessionaire to 
transfer buses to the receiver designated by the MTT. 

 
Bus transfers shall be made without interruption of transport services during transition 
periods, in accordance with the rules set out in sections F.6.1. to F.6.3 below. In matters not 
foreseen, the rules established by Supreme Decree No. 192, of 2014, of the MTT, which approves 
the Regulation on the registration of assets subject to concessions for the use of roads, or the 
regulation that modifies or replaces it, will apply. 

 
The Ministry may require the Concessionaire to adopt operational measures that allow an 
adequate continuity of services while the transfer of the affected assets takes place, such as a 
temporary reduction in the transport offer, the partial delivery of a real estate, among others. 

 
F.6.1 Transfer Documents 

In the event that the Ministry requests the transfer of buses, the Concessionaire must submit to 
the MTT a written Transfer Report, sixty (60) days prior to the transfer of the buses, which 
includes the following: 

 For each bus, the details of at least: 

a. All preventive and corrective maintenance actions, 

b. All the results of the technical reviews, 

c. Results of all document audits, technical inspections and reviews of the 
general condition of the bus. 

 Detailed schedule of visits. The Concessionaire shall develop and propose a 
schedule for the recipient(s) to review the general condition of the buses. 
This schedule must indicate the day, time and place of the visit, and the time 
available for the inspection of each bus. 

 
Detailed transfer schedule. The Concessionaire shall develop and propose 
a schedule for the gradual delivery of the buses to the Receiver(s), 
indicating the date, time and place of delivery of each of the buses, as well 
as any other relevant information. 

 
The Ministry will provide the recipient with the information received. Both the Ministry and 
the receiver of the buses may propose adjustments to the schedules indicated in paragraphs (ii) 
and (iii) above, and may issue observations regarding the report regarding maintenance and 
repair work. The Ministry will inform the Concessionaire of the adjustments and observations 
made by the receiver of the buses. If there is no agreement within a period of 30 days from the 
receipt of the transfer report, the Ministry will determine the definitive schedule of visits and 
transfer, for which it must always consider the continuity of transport services. 

 
F.6.2 Transfer Bus Review Process 

 
The Concessionaire shall allow the receiver of the buses to enter the place where the buses are 
located in order for the receiver to carry out the inspections scheduled in the schedule of visits 
referred to in section F.6.1. 

 
On the day and time scheduled for the inspection of the buses, the receiver will be able to 
inspect the condition of the buses. As a result of these visits, the recipient may request the 
Concessionaire to carry out maintenance and repair work on the buses. These work requests 
may only refer to certain elements of the bus defined by the DTPM Operations and Maintenance 
Management in a letter that will be generated for this purpose, and, if applicable, the DTPM 
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Operations and Maintenance Management will require the Concessionaire that delivers the 
buses to proceed to make the pertinent corrections. Observations made with respect to other 
elements of the bus shall be deemed not to have been made and shall not result in any 
correction. 

In the exercise of its powers of inspection and supervision, and in accordance with the 
provisions of the respective regulatory instruments, the Ministry may always review, by itself 
or by third parties hired as support personnel, the status of the buses. Thus, for example, the 
Ministry may request the review of the technical conditions of the buses at the Vehicle Control 
and Certification Center (3CV), of a random sample of the buses that will be transferred. These 
requirements will be made in order to minimize the effects on the normal operation of the 
Concessionaire's transportation services and maintenance activities. 

 
In the event that a bus is not in a condition to be transferred, that is, that it is not in a correct 
state of conservation due to its age and use, the Ministry may request a third party to carry out 
the pertinent corrections, repairs and adjustments charged to the Concessionaire's income. 

 
F.6.3 Transfer Bus Acceptance Process 

 
On the day and time scheduled for the delivery of the buses in accordance with the transfer 
schedule referred to in the preceding sections, a representative of the Concessionaire and 
another of the receiver must attend, who duly authorized, will make the material delivery of the 
bus or buses. 

 
In addition, the Ministry may designate one or more officials from its unit to attend the transfer 
and draw up a record of what happened. 

The Concessionaire must manage and/or sign in a timely manner the legal instruments that 
enable the recipient to use the buses and that allow their registration in the NRPTS, in the name 
of the recipient, as well as to register them in the Registry of Motor Vehicles maintained by the 
Civil Registry and Identification Service, if applicable. 
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G. AUXILIARY AND SUPPORT FLEET 

G.1 Auxiliary fleet 
 

The buses that make up the auxiliary fleet must comply with the requirements established in 
Supreme Decrees No. 212/1992 and No. 122/1991, of the Ministry of Transport and 
Telecommunications, and their amendments, in addition to the requirements established in the 
other applicable regulations. 

 
In the case of auxiliary fleet buses, maintenance will be the responsibility of the Concessionaire, 
and must conform to general industry standards, in order to allow the correct operation of the 
buses throughout their useful life, as well as safe operation. 

 
The Concessionaire may, with prior authorization from the Ministry, make use of the auxiliary 
fleet for the provision of services, in accordance with the provisions of Appendices No. 3 and 
No. 10 of the concession contract. In this case, the auxiliary fleet will be subject to the 
measurement of the Quality of Care Indicator established in Appendix No. 6. 

 
G.2 Support Fleet 

 
The buses that make up the support fleet must comply with the provisions of Section E of this 
instrument, with the requirements established in the supply contracts, in addition to the 
requirements established in the other applicable regulations. 

 
In the case of the buses of the support fleet, maintenance will be the responsibility of the 
Concessionaire, and must be in accordance with the provisions of the respective instruments. 

 
The Concessionaire may, with prior authorization from the Ministry, make use of the support 
fleet for the provision of services, in accordance with the provisions of Appendices No. 3 and 
No. 10 of the concession contract. In this case, the support fleet will be subject to the 
measurement of the Quality of Care Indicator established in Appendix No. 6. 
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H. MISCELLANEOUS 
 

H.1 Buses with service doors on both sides of their body and C2 class buses 
 

The Concessionaire will have, for the base operating fleet and reserve fleet, type B2 buses with 
doors on both sides of the body and class C2 buses, derived from the assignment of supply 
contracts, in accordance with the provisions of the technical sheet. 

 
Given the nature of the supply contracts governing the use of these buses, they shall be subject, 
as applicable, to the provisions of section E of this Appendix. 

The Operation Program will define those services that must be operated with buses with 
service doors on both sides of their bodywork, this type of bus will circulate through corridor 
type infrastructure with a central platform. Similarly, the Operation Program will define those 
services that must be operated with class C buses. 

 
 

H.2 Mechanical Failure Incident Mitigation 
 

In the event that any vehicle in the fleet presents one or more mechanical failures that prevent 
it from circulating while in service, the Concessionaire must proceed to remove the vehicle 
within a reasonable period of time, in accordance with the provisions of section B.5 of Appendix 
No. 10, respecting the principle of continuity of service. in order to reduce traffic obstruction 
on public roads. 

 
Incidents of vehicles stopped on public roads due to mechanical failures, which are not resolved 
in a timely manner, will be sanctioned in accordance with the provisions of Appendix No. 7 of 
this concession contract. The foregoing is without prejudice to the discounts that may be 
applied in accordance with the quality assurance mechanisms contemplated in Appendix No. 6. 

 
 

H.3 Internet connectivity inside the bus 

The Concessionaire must have the necessary services and capabilities for the delivery of 
Internet connectivity inside the bus to passengers using the technological equipment 
(hardware) available for this purpose on the buses. In this sense, the Concessionaire will be 
responsible for managing the equipment available on the bus, delivering communication 
services, keeping a log of correct use of the network and ensuring proper use. The internet 
connection service to users must meet the following characteristics: 

 
a. Allow a minimum of 30 users simultaneously per bus. 

 
b. Allow a browsing time per user of at least 40 minutes. 

 
c. Allow the configuration of the waiting time for network reconnection by means of a 

waiting queue, informing the remaining waiting time through the browser. This time 
may vary depending on the number of users connected to the system. 

d. The browsing speed can be asymmetrical, making a configuration with quality of 
service, to ensure a minimum download speed of 1 Mbps for each user. The maximum 
download speed may vary depending on the number of connected users and the 
bandwidth available in the WAN output, which will be distributed on a pro-rata basis 
for each user. The upload speed may vary in the same way, in proportion to what is 
delivered by the Internet provider. 

 
e. The network of each bus must be defined with the text "#RedMovilidad" or whatever is 

defined by the Ministry. This is in order to make the connection easier for the user and 
avoid SSID crossings between nearby buses at the same time and place. 
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H.4 Further review of the technical conditions of the vehicles 
 

In accordance with the provisions of clause 8 of the concession contract, the MTT may at any 
time carry out such inspections, measurements and diagnostics as it deems appropriate for the 
proper supervision of the obligations of the contract. 

 
In this sense, inspections may be carried out by the National MTT Inspection Program and/or 
buses may be sent to the 3CV to be inspected, in accordance with current regulations and the 
provisions of road use concession contracts or other relevant legal instruments. 

 
The maintenance and maintenance certification processes regulated in this section do not 
modify or restrict the requirements provided for in the regulations in force, in particular those 
contemplated in Title VII of Decree with Force of Law No. 1 of 2007, jointly of the MTT and the 
Ministry of Justice, which establishes the consolidated, coordinated and systematized text of 
Law No. 18,290. on Transit, as well as those that establish the random review of buses by the 
Vehicle Control and Certification Center, dependent on the MTT. With regard to the supervision 
of bus maintenance, the Ministry has a Maintenance Supervision Protocol (MSP), regulated in 
Section D of Appendix No. 10. 

 
These revisions will be carried out in such a way as to minimize the effects on the normal 
operation of the services and maintenance activities of the Concessionaire. 

 
 

H.5 Monitoring and penalties 
 

In the event that it is verified that any of the requirements of this Appendix have not been 
complied with, the corresponding sanctions will be applied as indicated in Appendix No. 7 of 
the concession contract. 

 
I. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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APPENDIX N°5: ANCILLARY TECHNOLOGICAL SERVICES FOR THE 
METROPOLITAN PUBLIC TRANSPORT SYSTEM 

 
 

 
A. INTRODUCTION 

 
The operation of the Metropolitan Public Transport System requires the operational, 
technological, financial and fare integration of the different actors involved, as well as 
automated management and information tools that improve the quality of the services offered 
to users. 

 
To do this, it is required to have at least the following ancillary Technological Services: 

 
a) The services of the Ticketing System, also known as Payment Management, which include, 

among other functionalities, the provision of on-board ticketing equipment (validators), 
the validation of the different means of access on board the buses, the valuation and 

collection of transactions, and the processing and settlement of transactions for 

subsequent payment to Transport Operators; 

b) The Fleet Management Service, in charge of capturing, processing and concentrating the 

operational information from the buses that make up the fleet of the Bus Operators. 
 
 

B. PROVISION OF ANCILLARY TECHNOLOGICAL SERVICES 
 

The provision of the services described above will be developed in accordance with the service 
rules and conditions defined under the current scheme of ancillary services, for which the 
Concessionaire must sign the respective contracts with the providers of ancillary technological 
services, contained in Appendix No. 9 of the contract. The description of the functionalities and 
characteristics of these services, as well as the responsibilities of each of the actors, are detailed 
in the relevant contracts. 

 
 
 

C. RESPONSIBILITIES OF THE CONCESSIONAIRE RELATED TO THE PROVISION OF 
ANCILLARY TECHNOLOGICAL SERVICES 

 
With respect to ancillary technological services, the Concessionaire must comply with the 
instructions given by the technological service provider, which are related to the care and 
operation of the equipment on board the buses and the support and/or computer systems 
installed in the Concessionaire's premises and bus terminals. Based on this, you will have the 
following responsibilities and obligations, in addition to those contained in the relevant 
contracts: 

 
C.1 Responsibilities related to the driving and/or operation of buses and 

transportation services: 
 

(i) The operation of the console or other operational information entry devices on 

board the bus. 

(ii) The entry of the data of the transport services to be operated and the direction of the 
service (to-from). 

(iii) Eventual initializations and closures of services. 

(iv) The entry of information for the management of reports en route or sending of 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°5 / Page 2 of 4 

 

 

messages. If required, you must have the staff to draw the detour routes to inform 
users. 

(v) Review messages received in the console, and execute them, where appropriate. 

(vi) Verification of the correct assignment of buses and drivers as established in the 

scheduling of services. 

(vii) Verification of the correct assignment of the service and direction, or "Service in 
Transit", on the information signs of the bus to the outside. 

(viii) Give access to the Provider(s) of Ancillary Technology Services and the Ministry to 

the cameras of the buses if required. For emergency cases, such as assaults, theft, fire, 

road accidents, it must be able to be broadcast live. 

(ix) Verifying, before the bus starts service, the correct functioning of the validation 
devices of the means of access. 

(x) Notification to the technology service provider of anomalies detected in the 

equipment, services and information provided by the system, within the established 

deadlines and in the established manner. 

(xi) The configuration of the parameters, users, permissions and alerts of your operation 

in accordance with the "User Manual" of the Fleet Operation Support Services. 
(xii) The communication of incidents in any of the functionalities provided by the 

Ancillary Technological Services, and the collaboration and verification of the 

resolution of such incidents. 

(xiii) The report of deficiencies detected in the cartographic information and geo- 

references of elements of the transport network. 
(xiv) The entry of data and information related to the fleets operated by the Dealer. 

(xv) If they exist, information messages for users must be managed, as well as 

information about disruptions in the operation in real time, if possible. 

(xvi) Collaborate in the generation of information associated with geographical areas 
where transport services operate. 

(xvii) Keep the validator on until the transactions are fully downloaded. 
 

 
C.2 Responsibilities related to the administration and operation of bus terminals: 

 
(i) Provide access facilities and physical space on buses and bus terminals so that the 

Provider(s) of Ancillary Technological Services can carry out the necessary 

installations for the operation of the technological systems, as well as provide 
coordination and access facilities for corrective and preventive maintenance 

activities to be carried out, downloads of information and eventual uninstallation of 

equipment. 

(ii) Allow the installation of the equipment on board and in the terminals and offices, in 

addition to providing the facilities of installation and electricity supply to allow the 

operation of the equipment and the different systems. 
(iii) Have their own personnel to carry out the movement of the buses within the 

terminal, and to provide access to all those areas of the bus where the Technological 

Service Provider(s) must operate (cabinet for technological equipment, racks, 

battery compartment, among others). 

(iv) Verify the execution of preventive and/or corrective maintenance actions, and then 

verify the correct functioning of the service on which these actions were executed. 

(v) Provide personnel to receive the necessary training for the operation and care of the 
equipment with which they will operate. 

(vi) Distribute to its staff the operating manuals of the equipment on board the buses, the 

different systems and any other equipment provided by the Ancillary Service 

Provider. 
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(vii) Comply with the operating procedures defined in the Procedure Manuals for the 
corrective maintenance of equipment and applications. 

(viii) Collaborate with the Ancillary Service Provider(s) in the delivery of information and 

support to their staff during the execution of development, implementation, 

transition and execution of the services throughout the term of the contract. 

(ix) Ensure the correct use of all technological devices and systems, such as the devices 
on board the buses and those installed in their facilities. 

(x) Take the necessary security and care measures to protect the technological 

equipment installed in the buses, in the terminals and their facilities, being 

responsible for all the equipment that is in their custody. 

(xi) Be liable for damages, theft, vandalism, unauthorized third-party interventions, and 
misuse of such equipment. 

(xii) Correctly maintain the components that feed the information of the fleet 

management systems (such as odometers), and all the equipment found in the buses 

(for example, access control system, security cameras, among others), whose 

maintenance is not the responsibility of the Ancillary Service Providers. 
(xiii) Take the necessary measures to ensure that the terminals maintain the conditions 

that allow technological services to be enabled and operated, such as the facilities 

that these technological services define and basic services such as the availability of 

electricity. In the event that there are terminals that do not comply with the 

aforementioned conditions, in the face of a requirement from the Technology Service 

Provider(s), the Concessionaire will be obliged to carry out mobile downloads or 

updates of parameters and firmware, at the exclusive cost of the Concessionaire. 

(xiv) The Concessionaire shall provide electricity, lighting, appropriate hygiene and safety 

conditions at its own expense, at least in the same conditions as those available for 

its personnel, especially Lifeline, for the personnel of the Technological Service 
Provider(s) and to whom they mandate. In this sense, it must have a delimited area 

in the terminals for the service of buses, specifically for the tasks of installation, 

uninstallation, transfer and maintenance of equipment, complying with the required 

safety standards. 

(xv) Have the buses available at the place and time agreed with the Provider(s) of 
Ancillary Technological Services, when required by the latter or the Ministry. 

(xvi) Deliver the required documentation for the purposes of the installation, de- 

installation and transfer of equipment associated with the provision of technological 

services. 

(xvii) Report to the Technology Service Provider(s) any incident that may affect the 
provision of the respective Technology Services, all in accordance with the 

procedures and deadlines defined for this purpose. 

(xviii) The Concessionaire must have a physical space that complies with technical 

requirements for the charging of validators and batteries of extra-vehicle payment 

areas, as well as having internet/cellular communication connectivity. 

(xix) Allow the Technology Service Provider(s) to carry out the updates required by both 

the software and hardware of the equipment they use. 
 
 

D. ADAPTATIONS OF ANCILLARY TECHNOLOGICAL SERVICES 
 

In order to ensure the operational continuity of the services and an adequate quality of service 
to users, the MTT may implement adjustments in the contracts for ancillary technological 
services, incorporate other ancillary services and renew or sign contracts with the providers of 
these services. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°5 / Page 4 of 4 

 

 

The adjustments that the ancillary technological services undergo during the term of the 
concession will consider the obligation of the Concessionaire to sign modifications to the 
existing contracts or to sign new contracts for the provision, maintenance and replacement of 
the technological equipment and services indicated by the Ministry, in accordance with the 
provisions of clause 1.7 of the concession contract. 

 
E. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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A. INTRODUCTION 

 
The Concessionaire Company is solely responsible for the quality of the provision of the 
transport service and must ensure, throughout the period of validity of the concession, that this 
quality is ensured. 

 
This appendix sets out the main mechanisms to ensure the proper implementation of the 
Operational Programme. The degree of compliance with this Operation Program will represent 
the quality of the execution of the service. 

Likewise, this appendix establishes quality indicators in the service provided to users, the 
condition of the vehicles and a bonus system for good performance of the Dealership. 

 
The amounts corresponding to incentives or discounts, in accordance with the indicators 
provided for in this appendix, will be considered in the manner and opportunities provided for 
in clause 5 of the concession contract. 

 
The lower income that may derive from the application of the indicators considered in this 
appendix does not constitute penalties and, consequently, will not be considered as fines or for 
the calculation of the maximum amounts of fines in respect of which the reduction of services 
or the expiry may be applied. Nor will they be considered as a lower income, for the calculation 
of the revenue adjustment mechanisms contemplated in the concession contract, as well as for 
eventual requests for adjustment or review. 

 
B. NOMENCLATURE AND DEFINITIONS 

 
For the subscripts of the expressions developed in this section, the following nomenclature will 
be used: 

 
• b = type of bus (establishes type and propulsion technology). 
• c = checkpoint. 
• d = day (1, 2, 3, ...). 
• e = scheduled expedition. 
• EV = valid expedition. 
• h = interval. 
• i = type of day. 
• k= propulsion technology. 
• p = period. 
• s = service-sense. 
• t = liquidation. 
• T = month (1, 2, ...). 

Without prejudice to the definitions contained in the concession contract and/or in any of its 
appendices, the words indicated below shall have the meaning determined for each case, 
regardless of their use in the singular or plural, in the masculine or feminine gender, in upper 
or lower case, or in the grammatical forms and functions in which they are used for proper 
drafting. Understanding and interpretation of this concession contract. 

 
B.1. Checkpoints 

 
Checkpoints are places (physical or digital) where moments of bus passage will be 
recorded. For each service-sense-period, two sets of checkpoints are defined: 

 
• Checkpoints for regularity measurement, where the intervals between expeditions 

scheduled for operation will be recorded with the Waiting Indicator (IE). Initially, at 
least one point at the beginning, one intermediate point of the route and one point 
close to the end of the route will be considered. To the extent that the technological 
conditions of measurement allow it and the operating conditions so advise, the 
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Ministry may increase the quantity and/or modify the location of these checkpoints, 
informing this situation through an official letter. 

 
• Checkpoints for punctuality measurement, where the time of passage of each 

expedition scheduled for operation will be recorded with the Punctuality Indicator 
(IP). The number and location of these checkpoints will be defined by the Ministry 
and may differ between periods. 

 
B.2. Measurement Periods 

 
With regard to the measurement of the Waiting Time indicator, "periods" shall be 
understood as the minimum basic unit of time: half an hour, understood as a period of 
thirty (30) minutes, which may be grouped or ungrouped as established in Appendix 
No. 3. 

 
 

C. PAYMENT FOR COMPLIANCE WITH INDICATORS (CI) 
 

The payment for compliance with indicators represents the reward or discount associated with 
the quality of service provided by the Concessionaire. The amount associated with the 
Concessionaire's awards or discounts will depend on the measurement of the indicators of 
Waiting Time (section D), Quality of Care (section E), as well as the Incentive for Good 
Performance (section G), the eventual discount for Maintenance Failure (section H) and the 
verification of the validity of the expeditions (section I). 

The additional income received by the Concessionaire for the Waiting Time and Quality of Care 
indicators may amount to up to five percent (5%) of the base income for each month, and the 
discount for these indicators up to six point five percent (6.5%) on the same value. The prizes 
or discounts of these two indicators are calculated independently, as a percentage (%) of the 
base income. The sum of these two indicators may not exceed the limits set out above. 

 
Finally, the prizes or discounts are added together (whether their result is positive or negative) 
and the final result will be considered in the payment to the Concessionaire in accordance with 
the provisions of clause 5.3.2.1 of the concession contract. 

 
D. TIMEOUT INDICATOR (ITE) 

 
The Waiting Time Indicator (ITE) measures the performance of the regularity of the operation 
of all services-senses-periods, during all days of the month. Based on its results, the 
Concessionaire's level of compliance and any applicable rewards or discounts will be 
determined. 

The ITE is made up of two types of indicators, which will be applied according to the criteria 
defined in this document and what, for this purpose, is indicated for each service-sense-period 
in the corresponding Operation Program: 

 
i) Waiting Indicator (IE). 
ii) Punctuality Indicator (IP). 

 
The Waiting Indicator (IE) is applied in the services-direction-period where it is sought that the 
intervals of passage between buses are homogeneous regardless of the exact time of passage, 
while in the Punctuality Indicator (IP) it is sought that the hours of passage at certain points of 
the route coincide with those established in the Operation Program. 

In all services-sense-period, the IE indicator will be measured and applied, except in those 
services-sense-period in which the Operation Program indicates that the IP indicator will be 
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measured and applied. It is important to note that the services-sense-period to be measured 
and applied IP may change during the term of the concession. 

It will be up to the Ministry to determine which indicator to apply to each service-sense-period. 
Notwithstanding the foregoing, the IP indicator may be applied to the service-direction-period 
where the necessary conditions for the publication of itineraries are met, which in any case will 
consider the condition that the frequency of the service-direction-period is less than or equal 
to six (6) buses/hour. These conditions will be informed by the Ministry in the Instructions for 
the Preparation of the Operation Program referred to in section C.1 of Appendix No. 3. 

For the purposes of calculating the timeout indicator, each service-direction-period will be 
measured by a single indicator (IE or IP). The foregoing, except that in the first and last 
expeditions of each hourly slot of operation of the service-direction defined in the Operation 
Program, the IP indicator will be additionally applied, at its first checkpoint. In this case, for the 
purposes of calculating incentives and discounts, it will be considered that these periods p (start 
or end of each time slot of operation) are measured by both indicators. 

 
The purpose and procedure associated with each of these indicators is detailed in the following 
sections. 

 
 

D.1 Calculation of the Wait Time Incentive 

The percentage prizes and discounts for the Service Unit associated with this Waiting Time 
Indicator for month T (:%𝐼𝐼𝐼𝐼𝐼𝐼𝑇𝑇𝐼𝐼), will be as follows 

 

 

 𝑃𝑃𝐼𝐼𝐼𝐼 ∙ %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 + 𝑃𝑃𝐼𝐼𝐼𝐼 ∙ %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 %𝐼𝐼𝐼𝐼 = 
𝑇𝑇 𝑃𝑃𝐼𝐼𝐼𝐼 + 𝑃𝑃𝐼𝐼𝐼𝐼 

 
Where 

𝑇𝑇 𝑇𝑇 

 
%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 : Percentage prizes and discounts for the Services Unit associated with the 

waiting indicator for month T. 

𝑃𝑃𝐼𝐼𝐼𝐼 : Total  number  of  half-hours  of  the  services-senses-periods-days 
scheduled with the waiting indicator in month T, as established in the 
Operation Program. It should be noted that a period may be longer than 
half an hour, in accordance with the provisions of Appendix No. 3. 

 
%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 : Percentage prizes and discounts for the Services Unit associated with the 

punctuality indicator for month T. 
 

𝑃𝑃𝐼𝐼𝐼𝐼 : Total  number  of  half-hours  of  the  services-senses-periods-days 
scheduled with the punctuality indicator in month T, as established in the 
Operation Program. It should be noted that a period may be longer than 
half an hour, in accordance with the provisions of Appendix No. 3. 

 
It should be noted that the additional income received by the Concessionaire for the Waiting 
Time indicator may amount to up to four percent (4%) of the base income for each month, and 
the discount for this indicator up to five percent (5%) on the same value. Additionally, for the 
variables defined above, as well as for the values of waiting times, intervals, lags and other 
variables included in the calculation of indicators detailed in the sections established below, 
truncated values to two decimal places will be used. 
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D.1.1 Incentives by Waiting Indicator (IE) 

 
The incentive for the effect of the measurement of the IE indicator aims to prevent time 
intervals between buses that are too large, or that they are not homogeneous, so that the 
waiting times perceived by users are as low as possible. 

 
The prizes and discounts for the Services Unit associated with this indicator for month T 
(%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼), will be as follows: 

 
𝑆𝑆𝑆𝑆 𝐼𝐼𝐼𝐼𝑇𝑇 ≥ 𝑋𝑋𝐼𝐼𝐼𝐼3 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 
𝑆𝑆𝑆𝑆 𝑋𝑋 ≤ 𝐼𝐼𝐼𝐼 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 

  𝐴𝐴𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ (𝐼𝐼𝐼𝐼 − 𝑋𝑋 ) 
𝐼𝐼𝐼𝐼2 𝑇𝑇 𝐼𝐼𝐼𝐼3 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼3−𝑋𝑋𝐼𝐼𝐼𝐼2 𝑇𝑇 𝐼𝐼𝐼𝐼2 

𝑆𝑆𝑆𝑆 𝐼𝐼𝐼𝐼 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 
  𝐵𝐵𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ (𝐼𝐼𝐼𝐼 − 𝑋𝑋 ) 

𝑇𝑇 

 

Where 

𝐼𝐼𝐼𝐼2 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼2−𝑋𝑋𝐼𝐼𝐼𝐼1 
𝑇𝑇 𝐼𝐼𝐼𝐼2 

 
𝐼𝐼𝐼𝐼𝑇𝑇 : Waiting indicator for the Service Unit in month T. 

𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 : Maximum prize as a percentage of base income. 

𝐵𝐵𝐼𝐼𝑇𝑇𝐼𝐼 : Maximum discount as a percentage of base income. 

𝑋𝑋𝐼𝐼𝐼𝐼1 : The value from which the maximum discount is obtained.𝐼𝐼𝐼𝐼𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼2 : Value from which you switch from discount to incentive.𝐼𝐼𝐼𝐼𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼3 : Value from which the maximum prize is obtained.𝐼𝐼𝐼𝐼𝑇𝑇 

The result will indicate the amount as a percentage of the base income that will be applied as a 
prize (if positive) or discount (if negative). %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 

 
The values for will be set in the data sheet.𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 , 𝐵𝐵𝐼𝐼𝑇𝑇𝐼𝐼 , 𝑋𝑋𝐼𝐼𝐼𝐼1, 𝑋𝑋𝐼𝐼𝐼𝐼2 y 𝑋𝑋𝐼𝐼𝐼𝐼3 Likewise, the Ministry 
may modify the value of , which 𝑋𝑋𝐼𝐼𝐼𝐼2may never exceed the value established in the technical 
sheet, a 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚situation that will be communicated by means of an official letter, and which will 
begin to apply to the measurement of the indicator for the following month. 

The results of this indicator may give rise to sanctions, in the cases and conditions provided for 
in Appendix No. 7 of the concession contract, in addition to the discounts indicated in this 
section. 

 
D.1.2 Punctuality Indicator (PI) Incentives 

 
The incentive for the effect of the measurement of the Punctuality Indicator seeks to ensure 
that the waiting times of users are not affected due to the unpunctuality of the services with 
respect to the times of passage, in the appropriate cases. This allows users of low-frequency 
services to schedule their trip and thus reduce their waiting times at stopping points. 

The percentage prizes and discounts for the Services Unit associated with this indicator 
(%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼T) for the measurement period will be as follows: 

𝑆𝑆𝑆𝑆 𝐼𝐼𝑃𝑃𝑇𝑇 ≥ 𝑋𝑋𝐼𝐼𝐼𝐼3 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 
𝑆𝑆𝑆𝑆 𝑋𝑋 ≤ 𝐼𝐼𝑃𝑃 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 

  𝐴𝐴𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ 
(𝐼𝐼𝑃𝑃 

− 𝑋𝑋 ) 

𝐼𝐼𝐼𝐼2 𝑇𝑇 𝐼𝐼𝐼𝐼3 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼3−𝑋𝑋𝐼𝐼𝐼𝐼2 𝑇𝑇 𝐼𝐼𝐼𝐼2 

𝑆𝑆𝑆𝑆 𝐼𝐼𝑃𝑃 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 = 
  𝐵𝐵𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ 

(𝐼𝐼𝑃𝑃 
− 𝑋𝑋 ) 

𝑇𝑇 

 

Where 

𝐼𝐼𝐼𝐼2 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼2−𝑋𝑋𝐼𝐼𝐼𝐼1 
𝑇𝑇 𝐼𝐼𝐼𝐼2 

 
𝐼𝐼𝑃𝑃𝑇𝑇 : Punctuality indicator for the Service Unit in month T. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°6 / Page 6 of 22 

 

 

𝑇𝑇 

𝐼𝐼𝐼𝐼2 

𝑇𝑇𝐼𝐼 
= 𝑀𝑀𝑆𝑆𝑀𝑀 ( 

𝑠𝑠,𝑝𝑝,𝑖 𝑖  
; 1) 

 
𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 : Maximum prize as a percentage of base income. 

𝐵𝐵𝐼𝐼𝑇𝑇𝐼𝐼 : Maximum discount as a percentage of base income. 

𝑋𝑋𝐼𝐼𝐼𝐼1 : The value from which the maximum discount is obtained.𝐼𝐼𝑃𝑃𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼2 : Value from which you switch from discount to incentive.𝐼𝐼𝑃𝑃𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼3 : Value from which the maximum prize is obtained.𝐼𝐼𝑃𝑃𝑇𝑇 

The result%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼 will indicate the amount as a percentage of the base income that will be 
applied as a prize (if positive) or discount (if negative). 

 
The values for will be set in the data sheet.𝐴𝐴𝐼𝐼𝑇𝑇𝐼𝐼 , 𝐵𝐵𝐼𝐼𝑇𝑇𝐼𝐼 , 𝑋𝑋𝐼𝐼𝐼𝐼1, 𝑋𝑋𝐼𝐼𝐼𝐼2 y 𝑋𝑋𝐼𝐼𝐼𝐼3 Likewise, the Ministry 
may modify the value of , which 𝑋𝑋𝐼𝐼𝐼𝐼2may never exceed the value established in the technical 
sheet, a 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚situation that will be communicated by means of an official letter, and which will 
begin to apply to the measurement of the indicator for the following month. 

 
The results of this indicator may give rise to sanctions, in the cases and conditions provided for 
in Appendix No. 7 of the concession contract, in addition to the discounts indicated in this 
section. 

 
 

D.2 Waiting Indicator (IE) 
 

The Waiting Indicator represents the impact of the Concessionaire's compliance on the waiting 
time of users. If the indicator is ninety percent (90%), this means that ninety percent (90%) 
corresponds to the waiting time under ideal conditions and the other ten percent (10%) 
corresponds to the time that people waited above the ideal. 

D.2.1 Calculation of the Waiting Indicator (IE) 
 

The resulting Waiting Indicator for the Service Unit in month T (𝐼𝐼𝐼𝐼𝑇𝑇),is the average of the 
results of the service-sense-period-day for which the EI measurement corresponds during 
month T: 

 

𝐼𝐼𝐼𝐼𝑇𝑇 = 
∑𝑠𝑠,𝑝𝑝,𝑑𝑑 𝑑𝑑𝑝𝑝,𝑖𝑖 ∙ 𝐼𝐼𝐼𝐼𝑠𝑠,𝑝𝑝,𝑑𝑑 

 ∑ 𝑑𝑑 

 
Where 

𝑠𝑠,𝑝𝑝,𝑑𝑑  𝑝𝑝,𝑖𝑖 

 
𝑑𝑑𝑝𝑝,𝑖𝑖 : Length of period p of the type i day. 

𝐼𝐼𝐼𝐼𝑠𝑠,𝑝𝑝,𝑑𝑑 : Waiting indicator calculated for service-sense s in period p and day d. 

It should be noted that this indicator can be aggregated at different levels, both by direction, 
service, period, day, week, fortnight, month or combinations of these. The indicator in these 
other levels of aggregation may be used, if applicable, for the application of the sanctions 
established in Appendix No. 7, for the determination of compliance with the grounds for 
extension of the term of the contract as provided in clause 1.8 of the contract, and for other uses 
determined by the Ministry. 

 
The is calculated based on the 𝐼𝐼𝐼𝐼𝑠𝑠,𝑝𝑝,𝑑𝑑 observed waiting time in contrast to an ideal waiting time 
for each service-direction s in period p and day d, as follows: 

 

 

 
Where 

 

𝐼𝐼𝐼𝐼𝑠𝑠,𝑝𝑝,𝑑𝑑 
 𝑇𝑇𝐼𝐼𝑖𝑖𝑑𝑑𝑖𝑖𝑚𝑚𝑖𝑖 

𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑 
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𝑠𝑠,𝑝𝑝,𝑖𝑖 

𝑠𝑠,𝑝𝑝,𝑖𝑖 

𝑇𝑇𝐼𝐼 = 
𝐼𝐼 

∙ �1 + �𝐶𝐶𝑉𝑉 � 

𝐶𝐶𝑉𝑉 = 
�𝐼𝐼 � 

𝑠𝑠,𝑝𝑝,𝑖𝑖 

 

 
𝑇𝑇𝐼𝐼𝑖𝑖𝑑𝑑𝑖𝑖𝑚𝑚𝑖𝑖 

𝑠𝑠,𝑝𝑝,𝑖𝑖 : Ideal waiting time for service-sense s in period p of day type i. 

𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑 : Observed waiting time for service-sense s in period p and day d. 

D.2.2 Ideal Lead Time 

In order to adjust the demand of the services to the same standard, the ideal waiting time of 
each service-direction s, period p and type of day i (𝑇𝑇𝐼𝐼𝑖𝑖𝑑𝑑𝑖𝑖𝑚𝑚𝑖𝑖), which adjusts the scheduled 
waiting times according to the scheduled interval of the service and the distance of the journey, 
as follows: 

 

𝑇𝑇𝐼𝐼𝑖𝑖𝑑𝑑𝑖𝑖𝑚𝑚𝑖𝑖 = 𝑀𝑀𝑀𝑀𝑀𝑀(𝑇𝑇𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 + 𝛼𝛼 ∙ �𝐼𝐼�𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� + 𝛽𝛽 ∙ 𝑑𝑑𝑠𝑠,𝑝𝑝,𝑖𝑖 + 𝑀𝑀0; 𝑇𝑇𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝) 

 
Where 

𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝚤𝚤 𝑠𝑠,𝑝𝑝,𝑖𝑖 

 
𝑇𝑇𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 

𝑠𝑠,𝑝𝑝,𝑖𝑖 : Scheduled timeout, in minutes, for service-sense s in period p of day type 
i. 

�𝐼𝐼�𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� 
𝑠𝑠,𝑝𝑝,𝚤𝚤 

: Average of the scheduled intervals, in minutes, for the service-direction 
s in period p of the type i day. 

𝑑𝑑𝑠𝑠,𝑝𝑝,𝑖𝑖 : Distance of travel, in kilometers, for service-direction s in period p of day 
type i. 

𝛼𝛼, 𝛽𝛽, 𝑀𝑀0 : Adjustment factors set out in the data sheet. 

D.2.2.1 Scheduled Timeout 
 

The scheduled timeout of the service-sense s in period p and day type i (𝑇𝑇𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝) is defined as: 
 

 
𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 
𝑠𝑠,𝑝𝑝,𝑖𝑖 

��𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� 
𝑠𝑠,𝑝𝑝,𝚤𝚤 

 
 

2 

 

𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 2 
𝑠𝑠,𝑝𝑝,𝑖𝑖 

� 2 
�𝐼𝐼ℎ,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 − �𝐼𝐼�𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� 

𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝚤𝚤 � 
 
 
 

 
Where 

 
 

𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 
𝑠𝑠,𝑝𝑝,𝑖𝑖 

∑ℎ � 

 
⎷ 

2 � 
��𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� 

𝑠𝑠,𝑝𝑝,𝚤𝚤 
𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 
𝑠𝑠,𝑝𝑝,𝑖𝑖 

 

𝐼𝐼ℎ,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 
𝑠𝑠,𝑝𝑝,𝑖𝑖 

: H-th interval programmed for service-sense S in period p of day type I. 

𝑁𝑁𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 
𝑠𝑠,𝑝𝑝,𝑖𝑖 : Number of scheduled intervals associated with the service-sense s in 

period p of the type i day. 

�𝐼𝐼�𝑝𝑝�𝑝𝑝��𝑜𝑜�𝑝𝑝� 
𝑠𝑠,𝑝𝑝,𝚤𝚤 

: It is the average of the scheduled intervals of the service-sense s in the 
period p and day type i. 

D.2.2.2 Scheduled Intervals 
 

In accordance with the provisions of the Operation Program of a one-way service, in a period 
p bus expeditions must leave for circulation at the starting point of the route in the instants 
𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 (expressed in hours and minutes). In this way, the set of departure moments of bus 

dispatches of the service-direction (𝑒𝑒)s, period p, of day type i correspond to: 

𝑁𝑁𝐼𝐼 

� 
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𝑠𝑠,𝑝𝑝,𝑖𝑖 

𝑠𝑠,𝑝𝑝,𝑑𝑑 

𝑇𝑇𝐼𝐼 = 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

 
𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(1), 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(2), 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(3), … , 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(𝑒𝑒) 

𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 

Thus, the scheduled intervals associated with the service-sense s in period p, of the type i day 
(𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝) are defined as: 

 
𝐼𝐼1,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 = 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(2) − 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(1) 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 
𝐼𝐼2,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 = 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(3) − 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(2) 𝑠𝑠,𝑝𝑝,𝑖𝑖 
… 

𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 

Thus, the general formula for the h-th programmed interval is as follows: 

 
𝐼𝐼ℎ,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 = 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(ℎ + 1) − 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(ℎ) 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 𝑠𝑠,𝑝𝑝,𝑖𝑖 
The last scheduled interval for a s-directional service, period p, of day i is measured with respect 
to the first expedition of the following period (p+1), which may correspond to the same day d 
or the next day. 

 
If in the period following the measurement period p (i.e., period p+1) there is no scheduled 
operation, the last scheduled expedition of period p will not start a scheduled interval and, 
consequently, there will be 𝐼𝐼𝑃𝑃𝑠𝑠,𝑝𝑝 − 1 scheduled intervals for period p, where 𝐼𝐼𝑃𝑃𝑠𝑠,𝑝𝑝 corresponds 
to the total scheduled expeditions for the service-direction s, in p period. 

 
It should be noted that the time lapse between the scheduled expedition that ends an operating 
time slot and the next scheduled slot that defines the start of the next operating time slot will 
not be considered as a scheduled interval. 

 
D.2.3 Observed Wait Time 

 
The value of the observed waiting time, in minutes, for each service-sense-period-day (𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 .:) 
shall correspond to the weighted average of the observed wait times at each checkpoint, i.e 

∑𝑐𝑐( 𝑤𝑤𝑠𝑠,𝑝𝑝,𝑖𝑖,𝑐𝑐 ∙ 𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 ) 
 

 
Where 

𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 
 

∑𝑐𝑐 𝑤𝑤𝑠𝑠,𝑝𝑝,𝑖𝑖,𝑐𝑐 

 
𝑤𝑤𝑠𝑠,𝑝𝑝,𝑖𝑖,𝑐𝑐 : Service-sense weight s, period p, for day type i, at checkpoint c. 

𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 : The value of the observed waiting time, in minutes, for each service- 

direction s, period p, day d, at checkpoint c. 
 

Initially, the first checkpoint on the route will weigh fifty percent (50%) and the rest of the 
points will be divided equally. However, in the event of a contract extension, the weight of the 
first checkpoint may be reduced by a minimum value of thirty percent (30%) and the following 
checkpoints will have non-increasing weights. Notwithstanding the foregoing, the set of 
checkpoints for a service-sense-period-type of day shall include a total of one hundred percent 
(100%). 

It should be noted that it will be the Ministry that defines the number and location of the 
checkpoints for the measurement of the Waiting Indicator and the relative weights of each point 
for the purposes of calculating the indicator, complying with the rules established in the 
preceding paragraph. 

D.2.4 Observed Wait Time at Checkpoint c 
 

The observed timeout at checkpoint c (𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 ) is defined as: 
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𝐶𝐶𝑉𝑉 = 

 

�𝐼𝐼�𝑜𝑜�𝑜𝑜��𝑠𝑠��� 
2

 

𝑇𝑇𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 = 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 ∙ �1 + �𝐶𝐶𝑉𝑉𝑜𝑜𝑜𝑜𝑠𝑠  � � 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 2 
 

� 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

 
2 

�𝐼𝐼ℎ,𝑜𝑜𝑜𝑜𝑠𝑠 − 𝐼𝐼��𝑜𝑜�𝑜𝑜��𝑠𝑠���� 
∑   �    𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐          𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐       𝑐  

ℎ ��𝑜𝑜�𝑜𝑜��𝑠𝑠��� 2 
 
 

 
Where: 

𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

⎷ 

�𝐼𝐼𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 � 
𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

 

𝐼𝐼ℎ,𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 : h-th interval observed for s-sense service, in period p, day d, and 

checkpoint c. 

𝑁𝑁𝐼𝐼𝑜𝑜𝑜𝑜𝑠𝑠 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 : Number of observed intervals associated with the s-sense service, in 

period p, day d, and checkpoint c. 

�𝐼𝐼�𝑜𝑜�𝑜𝑜��𝑠𝑠��� 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

: It is the average of the observed intervals, in minutes, of the service- 
direction s, in the period p, day d, and checkpoint c. 

 
It should be noted that for the purposes of the Waiting Indicator, buses dispatched in period p, 
and day d, are considered, so the moments of passage through the checkpoints along the route 
do not necessarily have to be recorded in that period, since the buses dispatched in period p, 
as defined in the Operation Program, They could pass through the checkpoint at a later period. 

What the IE indicator seeks is that the buses pass through the checkpoints with homogeneous 
intervals and consistent with what is established in the Operation Program, regardless of the 
period in which the passage through a checkpoint is recorded or how long it takes the buses to 
reach the checkpoint from the head. 

In the same way, the indicator is indifferent to the order in which the buses pass through the 
checkpoints, i.e., it is not necessary for the buses to pass in the same order in which they were 
dispatched, thus allowing the Concessionaire to manage its fleet by doing, for example, 
overtaking maneuvers without this resulting in a worse result for the IE. 

 
D.2.4.1 Observed Intervals 

 
The calculation of the observed intervals is made based on the actual operation that is executed 
by the Concessionaire, considering the valid expeditions ev of each service-direction s, in each 
period p and day d, that pass through checkpoint c. To do this, the moments of passage 
(expressed𝑔𝑔 as in hours, minutes and seconds) after any corrections to the ends of periods 
referred to in clause 5.3.1.6.6 of the concession contract, which may modify the period to which 
an expedition is assigned. In this way, the observed moments of passage of the set of valid bus 
dispatches of the service-direction s, period p, day d and checkpoint c correspond to: 

 
𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (1), 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠  (2), 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠  (3) … , 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠  (𝑒𝑒𝑒𝑒) 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

It should be noted that for the purposes of the Waiting Indicator, unscheduled injections 
approved by the DTPM, and that are not requested as a result of a break in the dispatch by the 
Concessionaire, that are registered for the service-direction s and that are considered 
dispatched in the period p and day d, will also be considered as valid expeditions. These 
unscheduled injections approved by the DTPM may not pass through all the checkpoints of the 
service-direction, in which case they would record moments of passage only in some of them 
and will be considered in the calculation of the indicator only at these checkpoints. In addition, 
invalid expeditions whose reason for invalidity consists of not 𝑔𝑔transporting passengers 
having the capacity to do so, i.e., non-stopping and non-provision of the service when requested 
by a user, will not be considered for the calculation of this indicator, as well as those expeditions 
that have a 20% pulse rate with excessive speed, will not be considered either. It should be 

� 

𝑁𝑁𝐼𝐼 
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𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

𝑠𝑠,𝑐𝑐 

𝑠𝑠,𝑐𝑐 

 
noted that the kilometers associated with these expeditions will not be entitled to payment, in 
accordance with the provisions of clause 5 of the contract. 

 
The intervals observed in the service-direction s, period p, day d and checkpoint c (𝐼𝐼ℎ,𝑜𝑜𝑜𝑜𝑠𝑠 ) are 

defined as: 

𝐼𝐼1,𝑜𝑜𝑜𝑜𝑠𝑠 = 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (2) − 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (1) 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 
𝐼𝐼2,𝑜𝑜𝑜𝑜𝑠𝑠 = 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (3) − 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (2) 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 
... 

𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

Thus, the general formula for the h-th observed interval corresponds to the following: 
 

𝐼𝐼ℎ,𝑜𝑜𝑜𝑜𝑠𝑠 = 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (ℎ + 1) − 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠 (ℎ) 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 

 
In addition, the last observed interval for expeditions of a service-direction s, dispatched in 
period p, is measured with respect to the first expedition of the following period (p+1), which 
may correspond to the same day d or the next day (d+1). If there is no expedition observed in 
the period p+1, the interval will be constructed with the first expedition that is in a later period 
associated with that time slot. 

 
If in the period following the measurement period p (i.e. period p+1) there is no scheduled 
operation, the recorded passage time of the last valid expedition of period p will not start 
observed intervals and, consequently, observed intervals will be had for the service direction s, 
period 𝐼𝐼𝑉𝑉𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 − 1p, on day d and checkpoint c. 

It should be noted that the period between the observed expedition that ends an operating time 
slot and the next observed slot that defines the start of the next operating time slot, at any of its 
checkpoints, will not be considered as an observed interval. 

 
D.3 Punctuality Indicator (IP) 

 
The IP indicator seeks to measure compliance in the actual provision of services in relation to 
the time of passage at certain points established in the OP. To this end, the punctuality of the 
bus passes with respect to what was planned and the delay in minutes that may exist is verified. 

 
D.3.1 Calculation of the Punctuality Indicator 

 
For the measurement of the IP, a passage route will be initially determined for each checkpoint 
on the route. Then, the effective time of passage of each expedition through each checkpoint 
will be contrasted. The programmed passing moments will be those defined by the Operation 
Program for each scheduled expedition 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝(𝑒𝑒)e in the s-direction service, at checkpoint c, 
while the observed passage moments 𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠(𝑒𝑒𝑒𝑒) will be obtained from the available positioning 
information, considering only valid expeditions ev. 

It should be noted that for the purposes of the Punctuality Indicator, unscheduled injections 
approved by the DTPM, and that are not requested as a result of a break in dispatch by the 
concessionaire, that are registered for the service-sense s and that are considered dispatched 
in the period p and day d, will also be considered as valid expeditions. These unscheduled 
injections approved by the DTPM may not pass through all the checkpoints of the service- 
direction, in which case they would record moments of passage only in some of them 𝑔𝑔and will 
be considered in the calculation of the indicator only at these checkpoints. Additionally, invalid 
expeditions whose reason for invalidity consists of not transporting passengers having the 
capacity to do so, i.e., not stopping and not providing the service when a user requests it, will 
not be considered for the calculation of this indicator, as well as those expeditions that have a 
20% pulse rate with excessive speed. It should be noted that the kilometers associated with 
these expeditions will not be entitled to payment, in accordance with the provisions of clause 5 
of the contract. 
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𝑠𝑠,𝑐𝑐,𝑖𝑖 

 
The punctuality 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 and effective offset 𝑑𝑑𝑠𝑠,𝑐𝑐,𝑖𝑖: of a scheduled passing moment are defined as 
follows 

 
• If there is an observed expedition whose instant of passage is contained in the interval 

, y shall be considered and .𝑔𝑔𝑜𝑜𝑜𝑜𝑠𝑠�𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 − 1 ; 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 + 
4�𝑃𝑃 = 1𝑑𝑑 = 0 

𝑠𝑠,𝑐𝑐 𝑠𝑠,𝑐𝑐,𝑖𝑖 𝑠𝑠,𝑐𝑐,𝑖𝑖 𝑠𝑠,𝑐𝑐,𝑖𝑖 𝑠𝑠,𝑐𝑐,𝑖𝑖 

• Otherwise, it shall be considered and 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 = 0𝑑𝑑𝑠𝑠,𝑐𝑐,𝑖𝑖equal to the difference (in minutes) 

between 𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 + 4. and the next instant at which the passage of an expedition is 
observed at the checkpoint 

The punctuality 𝑃𝑃𝑠𝑠,𝑖𝑖 and actual lag 𝑑𝑑𝑠𝑠,𝑖𝑖 associated with the scheduled dispatch e of the 
direction-service s calculated as a weighted average between its checkpoints, in accordance 
with the following: 

 

 

𝑃𝑃𝑠𝑠,𝑖𝑖 = 
∑𝑐𝑐 𝑧𝑧𝑠𝑠,𝑐𝑐 ∙ 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 

 ∑ 𝑧𝑧 
𝑐𝑐 𝑠𝑠,𝑐𝑐 

 

 

𝑑𝑑𝑠𝑠,𝑖𝑖 = 
∑𝑐𝑐 𝑧𝑧𝑠𝑠,𝑐𝑐 ∙ (𝑑𝑑𝑠𝑠,𝑐𝑐,𝑖𝑖)

1,2
 

 ∑ 𝑧𝑧 
𝑐𝑐 𝑠𝑠,𝑐𝑐 

Where 𝑧𝑧𝑠𝑠,𝑐𝑐 will be the weights of the service sense s and checkpoint c, which will initially have 
the same value and equal to 1. However, in the event that the Ministry considers incorporating 
a different weighing, these weights may have values of 1 or 2, which may vary in different 
periods. 

It should be noted that it will be the Ministry that defines the number and location of the 
checkpoints for the measurement of the Punctuality Indicator and the relative weights of each 
point. 

 
With this, the IP indicator for the measurement month T will be calculated based on the average 
punctuality of the Service Unit, a value that will be penalized according to its average lags 
according to the following: 

 

𝐼𝐼𝑃𝑃𝑇𝑇 = 𝑃𝑃𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 − 𝛼𝛼𝐼𝐼 ∙ 𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 

 
∑ 𝑃𝑃 

𝑃𝑃𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 = 𝑠𝑠,𝑖𝑖 𝑠𝑠,𝑖𝑖 
𝐼𝐼𝑃𝑃 

∑ 𝑑𝑑 
𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 = 𝑠𝑠,𝑖𝑖 𝑠𝑠,𝑖𝑖 

𝐼𝐼𝑃𝑃 

Where 
 

𝛼𝛼𝐼𝐼 : Lag penalty factor. Its value is set out in the data sheet. 

EP : Total number of scheduled expeditions of all sense-services subject to IP 
indicator control. 

 
It should be noted that this indicator can be aggregated at different levels, both by direction, 
service, period, day, week, fortnight, month or combinations of these. The indicator at these 
other levels of aggregation may be used, if applicable, for the application of the sanctions 
established in Appendix No. 7, for the determination of compliance with the grounds for 
extension of the term of the concession contract, as provided in clause 1.8 thereof, and for other 
uses determined by the Ministry. 

 
The Ministry may instruct, through the Bus Monitoring Center or some technological system 
implemented for this purpose, to delay, for reasons of good service, the operation of a particular 
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𝑠𝑠,𝑐𝑐,𝑖𝑖 

 
expedition, in which case it shall be considered from the next checkpoint 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 = 1𝑑𝑑𝑠𝑠,𝑐𝑐,𝑖𝑖 = 0c to 
the last checkpoint of the service-direction. 

 
The fulfilment of a sense-service s, in month T, will be evaluated according to the following 
formulation: 

 

𝐼𝐼𝑃𝑃𝑠𝑠,𝑇𝑇 = 𝑃𝑃𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 − 𝛼𝛼𝐼𝐼 ∙ 𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 
𝑠𝑠 𝑠𝑠 

 

𝑃𝑃𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 = 
∑𝑖𝑖 𝑃𝑃𝑠𝑠,𝑖𝑖 

 

𝑠𝑠 𝐼𝐼𝑃𝑃𝑠𝑠 
 

𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑚𝑚𝑖𝑖𝑑𝑑𝑖𝑖𝑜𝑜 = 
∑𝑖𝑖 𝑑𝑑𝑠𝑠,𝑖𝑖𝑒𝑒 

 
Where 

𝑠𝑠 
 

𝐼𝐼𝑃𝑃𝑠𝑠 

𝐼𝐼𝑃𝑃𝑠𝑠 : Total scheduled service-directional dispatches subject to IP indicator 
control. 

 
It should be noted that the effects of this indicator may give rise to the sanctions established in 
Appendix No. 7. 

 
D.3.2 Synchronization of Different Service Bus Passes 

 
When determined by the DTPM, the synchronization of bus passes of different services may be 
required at certain checkpoints, allowing users sufficient time to transfer between these 
services. 

 
In these cases, the punctuality of arrival of the service-direction 𝑃𝑃𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖s, at checkpoint c, shall 
be additionally calculated for each scheduled expedition e, identifying with the available 
positioning information whether there is a expedition observed at the checkpoint at the instant 
𝑔𝑔𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 − 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 , in which case 𝑃𝑃𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 = 1 will be considered. Otherwise, . 𝑃𝑃𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖𝑒𝑒 = 0 

Initially, 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 = 5 minutes will be considered. To the extent that the technological and 
operating conditions so advise, these values may be modified in any set of expeditions, 
directional services and checkpoints, which will be established in the Operation Program. 

 
For these cases, the punctuality calculation of the scheduled dispatch and of the service- 
direction s (𝑃𝑃𝑠𝑠,𝑖𝑖) will be replaced by: 

 

𝑃𝑃 = 
∑𝑐𝑐 𝑧𝑧𝑠𝑠,𝑐𝑐 ∙ 𝑃𝑃𝑠𝑠,𝑐𝑐,𝑖𝑖 + ∑𝑐𝑐𝐿𝐿 𝑧𝑧𝑐𝑐𝐿𝐿,𝑠𝑠 ∙ 𝑃𝑃𝑃𝑃𝑠𝑠,𝑐𝑐𝐿𝐿,𝑖𝑖 

 
Where: 

𝑠𝑠,𝑖𝑖 
 

∑𝑐𝑐 𝑧𝑧𝑠𝑠,𝑐𝑐 + ∑𝑐𝑐𝐿𝐿 𝑧𝑧𝑠𝑠,𝑐𝑐𝐿𝐿 

𝑃𝑃𝑃𝑃𝑠𝑠,𝑐𝑐𝐿𝐿,𝑖𝑖 : Punctuality of arrival of the service-direction, at the point of arrival, 
𝑐𝑐𝐿𝐿 for each scheduled expedition e 

𝑧𝑧𝑠𝑠,𝑐𝑐 : Weight of the service felt s at the checkpoint c 

𝑧𝑧𝑠𝑠,𝑐𝑐𝐿𝐿 : Weight of the service felt at the arrival checkpoint 𝑐𝑐𝐿𝐿 

𝑐𝑐𝐿𝐿 : A set of arrival checkpoints where synchronization is required. 

It should be noted that the determination of the exact time of passage and the checkpoints for 
the purposes of synchronization of services will be defined by the Ministry. 

 
Where 𝑧𝑧𝑠𝑠,𝑐𝑐𝐿𝐿 

will be the weights of the service sense s and checkpoint , which will initially have 
the same value and equal to 1. However, if the Ministry deems it necessary to incorporate a 
different weighing, these weights𝑐𝑐𝐿𝐿 may have values of 1 or 2, which may vary in different 
periods. 
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𝑠𝑠,𝑝𝑝,𝑖𝑖 

 

 
D.4 Service Families 

 
When determined by the DTPM, for the purposes of measuring indicators, two or more 
directional services operated by the Concessionaire may be joined in a family of services, 
provided that they are services with a related layout and the operating conditions so advise. 
For example, a family could be formed between a current service and its short equivalent or 
variants of the service. In no case will regular services be combined in families with expresses, 
or with scheduled injections. 

In these cases, the family of services will be divided into operating tranches, according to how 
many of the family's services pass through each of its checkpoints. 

At the checkpoints belonging to sections in which a single family service operates, the observed 

(𝐼𝐼ℎ,𝑜𝑜𝑜𝑜𝑠𝑠 ) and programmed (𝐼𝐼ℎ,𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝) intervals will be constructed taking into account the 
𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 𝑠𝑠,𝑝𝑝,𝑖𝑖,𝑐𝑐 

expeditions of that service. On the other hand, at the checkpoints belonging to shared sections, 
the observed and programmed intervals will be constructed considering the dispatches of all 
the family-sense services that pass through it. This implies that a family of services may have 
different 𝑇𝑇𝐼𝐼𝑝𝑝𝑝𝑝𝑜𝑜𝑝𝑝 services for their different operating sections. 

 
Likewise, for the purposes of this indicator, the performance of the indicators of each individual 
service-sense will not be considered, but each family of services will be treated as a single 
service-sense. 

 
To this end, the weights of its checkpoints will be constructed by adding those of the services 
that make it up, as appropriate. That is to say, at the checkpoints belonging to sections in which 
a single service operates, the weights 𝑤𝑤𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 will be equal to those of that service. On the other 
hand, at the checkpoints belonging to shared sections, the weights 𝑤𝑤𝑠𝑠,𝑝𝑝,𝑑𝑑,𝑐𝑐 will correspond to 
the sum of the weights of all the family-sense services that pass through it. In these cases, the 
above calculations could imply that the weights of the s family are increasing along the route, 
and the restriction that the weights are not increasing is ineffective. 

 

 
E. QUALITY OF CARE INDICATOR (QI) 

 
Through the ICA, aspects related to the quality of care provided to users will be evaluated, 
which will be measured by an observer appointed by the Ministry through the incognito 
passenger method, through supervision at terminals, or through other technological tools. To 
this end, the ICA will be inspected through two (2) modalities, which will depend on the time at 
which they are supervised: ICA en route and ICA at the terminal. 

 
Each modality may have a differentiated weighing (𝛼𝛼𝐼𝐼𝐼𝐼𝐴𝐴 and [1-𝛼𝛼𝐼𝐼𝐼𝐼𝐴𝐴]), as well as the dimensions 
that compose them, so that, during the period of execution of the contract, the Ministry can 
focus management and control on specific aspects in which deficiencies and other elements that 
are considered priorities are found. 

The dimensions and attributes (and their respective relative weights) that make up the ICA may 
be modified throughout the term of the contract for well-founded reasons, and user satisfaction 
surveys may be taken into account, among other sources of information. Modifications will be 
reported to the Concessionaire by means of a letter sent by the Contract Administrator. The 
modification will take effect in the measurement of the month following the notification of the 
change. Thus, the values indicated in this appendix will be valid from the beginning of the term 
of the contract, until otherwise informed, according to the manner and opportunity indicated. 

 
Likewise, the specification of the initial evaluation criteria and compliance conditions for each 
of the attributes indicated in this section will be specified in instructions developed by the 
DTPM and published on its website, prior to the start of the provision of services, which may be 
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𝑇𝑇 

𝑇𝑇 

𝑇𝑇 

𝐼𝐼𝐼𝐼𝐴𝐴2 

𝑇𝑇 

𝑇𝑇 

 
modified during the term of the contract upon notification by means of an official letter sent by 
the Contract Administrator. 

 
 

E.1 Incentives by ICA 
 

The incentives and discounts for the unit of services associated with this indicator for the 
measurement period T (%𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴), shall be as follows. 

 
𝑆𝑆𝑆𝑆 𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 ≥ 𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴3 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴 = 𝐴𝐴𝐼𝐼𝐼𝐼𝐴𝐴 

𝑆𝑆𝑆𝑆 𝑋𝑋 ≤ 𝐼𝐼𝐶𝐶𝐴𝐴 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴 = 
 𝐴𝐴𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ 

(𝐼𝐼𝐶𝐶𝐴𝐴 
− 𝑋𝑋 ) 

𝐼𝐼𝐼𝐼𝐴𝐴2 𝑇𝑇 𝐼𝐼𝐼𝐼𝐴𝐴3 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼3−𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼2 𝑇𝑇 𝐼𝐼𝐼𝐼𝐴𝐴2 

𝑆𝑆𝑆𝑆 𝐼𝐼𝐶𝐶𝐴𝐴 < 𝑋𝑋 → %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴 = 
 𝐵𝐵𝐼𝐼𝐼𝐼𝐼  𝐼  ∙ 

(𝐼𝐼𝐶𝐶𝐴𝐴 
− 𝑋𝑋 ) 

𝑇𝑇 

 

Where 

𝐼𝐼𝐼𝐼𝐴𝐴2 𝑇𝑇 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼2−𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼1 
𝑇𝑇 𝐼𝐼𝐼𝐼𝐴𝐴2 

 
𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 : Quality of Care Indicator for the Service Unit in month T. 

𝐴𝐴𝐼𝐼𝐼𝐼𝐴𝐴 : Maximum prize as a percentage of base income. 

𝐵𝐵𝐼𝐼𝐼𝐼𝐴𝐴 : Maximum discount as a percentage of base income. 

𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴1 : The value from which the maximum discount is obtained.𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴2 : Value from which you switch from discount to incentive.𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 

𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴3 : Value from which the maximum prize is obtained.𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 

The result %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴 will indicate the amount as a percentage of the base income that will be 
applied as a prize (if positive) or discount (if negative). It should be noted that the additional 
income received by the Concessionaire for this indicator may amount to up to one percent (1%) 
of the base income for each month, and the discount for this indicator up to one point five 
percent (1.5%) on the same value. 

 
The values for will be set in the data sheet.𝐴𝐴𝐼𝐼𝐼𝐼𝐴𝐴, 𝐵𝐵𝐼𝐼𝐼𝐼𝐴𝐴, 𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴1, 𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴2 y 𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴3 Likewise, the Ministry 
may modify the value of , 𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴2which may never exceed the value of or be less than that 
established in the technical sheet, a situation that will 𝑋𝑋𝑚𝑚𝑚𝑚𝑚𝑚𝑋𝑋𝐼𝐼𝐼𝐼𝐴𝐴1be communicated by means of 
an official letter, and that will begin to apply to the measurement of the indicator for the 
following month. 

The results of this indicator may be used, if applicable, for the application of sanctions, in the 
cases and conditions provided for in Appendix No. 7 of the concession contract, in addition to 
the discounts indicated in this section. 

 
E.2 Calculation of the ICA 

 
The Customer Service Quality Index (ICA) for month T will be calculated as follows: 

𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇 = 𝛼𝛼𝐼𝐼𝐼𝐼𝐴𝐴 ∙ 𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅𝑚𝑚 + (1 − 𝛼𝛼𝐼𝐼𝐼𝐼𝐴𝐴) ∙ 𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖 

 
Where 

𝑇𝑇 𝑇𝑇 

 
𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅𝑚𝑚 : on route ICA result for the month T. 

 
𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖  : ICA Result in Terminal, for the month T. 

 
𝛼𝛼𝐼𝐼𝐼𝐼𝐴𝐴 : Percentage value established in the data sheet. 
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E.3 ICA on route (𝑰𝑰𝑰𝑰𝑰𝑰𝑹𝑹𝑹𝑹𝑹𝑹𝑹𝑹) 

 
The purpose of the user service quality index measured en route is to monitor for each month 
T those elements that have a direct impact on the quality of service perceived by users during 
the travel experience. For this reason, this modality is made up of three dimensions that allow 
the attributes that have a high rating by users to be grouped together, that is: 

i. ICA Safe Driving (ICAc), which refers to the quality of driving and safety provided by the 
driver during the service; 

 
ii. ICA Information (ICAi), which assesses the information about each route that is 

delivered on board the bus; and finally; 
 

iii. Additional ICA (ICAa), which refers to the additional elements that each bus provides to 
reinforce the quality of the service. 

Each of the dimensions that make up the Concessionaire may have a differentiated weighing, as 
well as each of their specific attributes, in order to concentrate the management of the 
Concessionaire and the audit on elements that the Ministry considers priority and/or critical. 
𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅𝑚𝑚 

 
 
 

E.4 Calculation of the ICA on Route 
 

The on Route Customer Service Quality Index (𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅𝑚𝑚)will be calculated as follows: 
 

𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅 𝑚𝑚 = 𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑐𝑐 ∙ 𝐼𝐼𝐶𝐶𝐴𝐴𝑐𝑐 + 𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑖𝑖 ∙ 𝐼𝐼𝐶𝐶𝐴𝐴𝑖𝑖 + 𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑚𝑚 ∙ 𝐼𝐼𝐶𝐶𝐴𝐴𝑚𝑚 

 

Thus, the index 𝐼𝐼𝐶𝐶𝐴𝐴𝑅𝑅𝑅𝑅𝑅𝑅𝑚𝑚 will be calculated by bus, supervising the three dimensions according 
to the attributes and weights that for each of them are described in tables N°1, N°2 and N°3 
below. The values of, and are set out in the data sheet.𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑐𝑐 𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑖𝑖𝛽𝛽𝐼𝐼𝐼𝐼𝐴𝐴𝑚𝑚 

E.4.1 ICA on the road, safe driving 

Table 1: Attributes and initial weighing for the ICA Safe Driving dimension (AQIc) 

CODE ATTRIBUTE 
Initial 

weighing 

A01 The driver has a good presentation and a good relationship with each user. 20% 

A02 The driver drives without sudden braking, acceleration or movement. 20% 

A03 
The driver remains attentive to the conditions at hand and without taking distracting 
actions. 20% 

A04 
The driver opens and closes the doors in a timely manner at the end and start of the 
movement. 

15% 

A05 The driver stops the bus only at authorized stops whenever a user needs to get off. 15% 

A06 The driver correctly approaches the bus to the stopping point. 10% 

 
For each attribute, the measurement will indicate a value, considering "0" if it does not comply 
or "1" if it complies, weighing this value according to the corresponding percentage, which will 
initially be that of Table No. 1. Subsequently, the average of each attribute must be calculated 
for the total number of buses evaluated and, finally, a sum of the average result of each of them 
will be made, according to the following expression: 

 

𝐼𝐼𝐶𝐶𝐴𝐴𝑐𝑐 = � �𝛽𝛽𝑗𝑗 ∙ 
𝑗𝑗 

∑𝑘𝑘(𝑀𝑀𝑗𝑗,𝑘𝑘 ) 

𝑁𝑁 
� − (𝑁𝑁𝐴𝐴𝐼𝐼𝐼𝐼 ∙ %𝐼𝐼𝐴𝐴𝐼𝐼𝐼𝐼) 
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Where 

 
N : Number of buses measured. 
j : Attribute evaluated. 
k : Bus evaluated. 

𝑀𝑀𝑗𝑗,𝑘𝑘 : Value of the attribute j of the bus k. 
𝛽𝛽𝑗𝑗 : Weighing of the attribute j. 

𝑁𝑁𝐴𝐴𝐼𝐼𝐼𝐼 : Number of attributes in critical state of the ICAc, whose average result is lower 
than the Vacc value established in the technical data sheet. 

%𝐼𝐼𝐴𝐴𝐼𝐼𝐼𝐼 : Percentage discount for attributes in critical state of the ICAc, established in 
the technical data sheet. 

 
 
 

E.4.2 ICA on route, information 

Table N°2: Attributes and initial weiging for the ICA Information dimension (ICAi) 

CODE ATTRIBUTE 
Initial 

weiging 

A07 
The upper front variable information sign is lit and displays the correct 
information (felt service). 

40% 

A08 
The side variable information sign is lit and displays the correct 
information (*). 10% 

A09 
The rear variable information sign is lit and displays the correct 
information. 10% 

A10 
The front tour sign (courtesy) is in good condition, well located and has 
the correct information (service-sense). 30% 

A11 
The side travel sign is in good condition, well located and has the correct 
information (service-sense). 10% 

(*) In the case of lateral variable information signs, it will be considered only in bus models that have it. In the case 
of a model that does not have this support, the weighing will be distributed among the rest of the attributes 
maintaining the same proportion. 

In the ICAi, for each attribute, the measurement will indicate a value, considering "0" if it does 
not comply or "1" if it complies, weighing this value according to the corresponding percentage, 
which will initially be that of Table No. 2. Subsequently, the average of each attribute must be 
calculated for the total number of buses evaluated and, finally, a sum of the average result of 
each of them will be made, according to the following expression: 

 

 
 

 
Where 

𝐼𝐼𝐶𝐶𝐴𝐴𝑖𝑖 = � 
�𝛽𝛽𝑗𝑗 ∙ 

𝑗𝑗 

∑𝑘𝑘(𝑀𝑀𝑗𝑗,𝑘𝑘) 

𝑁𝑁 
� − (𝑁𝑁𝐴𝐴𝐼𝐼𝐼𝐼 ∙ %𝐼𝐼𝐴𝐴𝐼𝐼𝐼𝐼) 

 
N : Number of buses measured. 
j : Attribute evaluated. 
k : Bus evaluated. 

𝑀𝑀𝑗𝑗,𝑘𝑘 : Value of the attribute j of the bus k. 
𝛽𝛽𝑗𝑗 : Weighing of the attribute j. 

𝑁𝑁𝐴𝐴𝐼𝐼𝐼𝐼 : Number of attributes in critical state of the ICAi, whose average result is lower 
than the Vacc value established in the technical data sheet. 

%𝐼𝐼𝐴𝐴𝐼𝐼𝐼𝐼 : Percentage discount for attributes in critical state of the ICAi, established in 
the technical data sheet. 

 
E.4.3 On route Additional ICA, 

 
Table 3: Attributes and initial weighing for the Additional ICA dimension (ICAa) 

CODE ATTRIBUTE 
Initial 

weighing 
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A12 
The Internet connectivity system is turned on and working properly (if the 
bus has the technology). 30% 

A13 
The temperature inside the bus is adequate (as stipulated in the technical 
specifications or manual). 

70% 

The measurement of the attributes indicated in Table 3 will be carried out only on bus models 
that have these technologies (Internet connectivity system and/or air conditioning system). For 
buses that do not have any of these attributes, a weight of 100% will be considered for the 
available technology. Likewise, for buses that do not have both attributes, the weighing of the 
ICAa will be distributed among the rest of the dimensions (ICAc and ICAi), maintaining their 
proportion. 

As for the previous attributes, in the ICA a, the measurement must indicate a value for each 
attribute, considering "0" if it does not comply or "1" if it complies, weighing this value 
according to the corresponding one, which will initially be that of Table No. 3. Subsequently, 
the average of each attribute must be calculated for the total number of buses evaluated and, 
finally, a sum of the average result of each of them will be made, according to the following 
expression: 

 

 
 

 
Where 

𝐼𝐼𝐶𝐶𝐴𝐴𝑚𝑚 = � 
�𝛽𝛽𝑗𝑗 ∙ 

𝑗𝑗 

∑𝑘𝑘(𝑀𝑀𝑗𝑗,𝑘𝑘 ) 

𝑁𝑁 
� − (𝑁𝑁𝐴𝐴𝐼𝐼𝐴𝐴 ∙ %𝐼𝐼𝐴𝐴𝐼𝐼𝐴𝐴) 

N : Number of buses measured. 
j : Attribute evaluated. 
k : Bus evaluated. 

𝑀𝑀𝑗𝑗,𝑘𝑘 : Value of the attribute j of the bus k. 
𝛽𝛽𝑗𝑗 : Weighing of the attribute j. 

𝑁𝑁𝐴𝐴𝐼𝐼𝐴𝐴 : Number of attributes in critical state of the ICAa, whose average result is lower 
than the Vaca value established in the technical data sheet. 

%𝐼𝐼𝐴𝐴𝐼𝐼𝐴𝐴 : Percentage discount for attributes in critical state of the ICAa, established in 
the technical data sheet. 

 

 

E.5 ICA in Terminal (𝑰𝑰𝑰𝑰𝑰𝑰𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑹𝑹𝑻𝑻) 

 

In order to ensure that the users' travel experience is adequate from the moment the buses 
start their journeys, aspects that have an impact on the quality offered, but that are not likely 
to be measured en route in an efficient way, will be evaluated. 
For the modality of the ICA measured at the terminal, attributes will be evaluated that may have 
a differentiated weighing in order to focus the management of the Concessionaire and the 
Ministry's supervision on each of these elements. Thus, the index 𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖 will be calculated 
by bus, according to the attributes and weights that for each of them are described in Table N°4: 

Table No. 4: Attributes and initial weighing for the ICA modality in terminal 

(𝑰𝑰𝑰𝑰𝑰𝑰𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑻𝑹𝑹𝑻𝑻) 

CODE ATTRIBUTE 
Initial 

weighing 

A14 The USB ports work properly (if the bus has the technology). 15% 

A15 The upper front variable information sign is in good condition. 20% 

A16 The side variable information sign is in good condition. 10% 

A17 The rear variable information sign is in good condition. 10% 

A18 The interior of the vehicle is clean: free of dirt. 45% 

The measurement of the attributes indicated in Table No. 4 will be carried out only on bus 
models that have these technologies. For buses that do not have any of these attributes, their 
respective weighing will be distributed, increasing the weighing of the remaining attributes, 
maintaining the same proportion. 
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In the , for each attribute, the measurement will indicate a value, considering "0" if it does not 
comply or "1" if it complies, weighing this value according to the corresponding percentage, 
which will initially be that of Table N°4. Subsequently, the average of each attribute must be 
calculated for the total number of buses evaluated and, finally, a sum of the average result of 
each of them will be made, according to the following expression:𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖 

 

 

𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖 = � 
�𝛽𝛽𝑗𝑗 

∑𝑘𝑘(𝑀𝑀𝑗𝑗,𝑘𝑘 ) 
∙ � 

𝑁𝑁 

 

− (𝑁𝑁𝐴𝐴𝐼𝐼𝑇𝑇 
 

∙ %𝐼𝐼𝐴𝐴𝐼𝐼𝑇𝑇) 

 
Where 

𝑗𝑗 

N : Number of buses measured. 
J : Attribute evaluated. 
K : Bus evaluated. 

𝑀𝑀𝑗𝑗,𝑘𝑘 : Corresponds to the value of the j attribute of the k bus. 
𝛽𝛽𝑗𝑗 : Corresponds to the weighing of the j attribute. 

𝑁𝑁𝐴𝐴𝐼𝐼𝑇𝑇 : Number of attributes in critical state of the 𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖 , whose average result 
is less than the VACT value established in the data sheet. 

%𝐼𝐼𝐴𝐴𝐼𝐼𝑇𝑇 : Percentage discount for attributes in critical state of the 𝐼𝐼𝐶𝐶𝐴𝐴𝑇𝑇𝑖𝑖𝑝𝑝𝑚𝑚𝑖𝑖𝑇𝑇𝑚𝑚𝑖𝑖, 
established in the data sheet. 

 
 

 
F. CUSTOMER SERVICE CHANNELS 

 
The concessionaire must comply with the System of Complaints and Suggestions of Users, 
according to which the requirements raised by them regarding the concessioned services must 
be met, in accordance with the provisions of Exempt Resolution No. 2131, of 2013, of the 
Ministry, or the one that modifies or replaces it. In addition, it must include at least one website 
and a call center for user service that allows for the collection of complaints and suggestions 
that may exist, following the procedures established by the Ministry in an Instruction that will 
be published no later than thirty (30) days before the start of the provision of services. 

 
Exempt Resolution No. 2131 already referred to, establishes the deadlines that the 
Concessionaire will have to respond to those claims that derive from the provision of its 
services and that are its responsibility, as well as the quality standards of said response, the 
actions taken by the Concessionaire to correct the problem and the follow-up of said solution. 

Failure to comply with this obligation may result in the corresponding sanctions, in accordance 
with the provisions of Appendix No. 7 of the concession contract. 

 

 
G. INCENTIVE FOR GOOD OPERATIONAL PERFORMANCE 

 
An incentive for good performance will be given to the Concessionaire, based on the results of 
the user satisfaction surveys, which will be carried out periodically by the DTPM, at least once 
a year. In the event that at the time of the survey there are Bus Operators who do not have the 
corresponding seniority -at least twelve months if the survey is annual-, they will not be paid 
for this item, without prejudice to the fact that the survey will be carried out at the System level. 

 
In the user satisfaction survey, variables of the System in general and of the Bus Operators in 
particular will be evaluated. Those consulted – users of the System – will evaluate the service 
offered by each Operator with a score of 1 to 7, based on their experience and knowledge of the 
System. Thus, an incentive for good performance will be given to Bus Operators based on the 
grades obtained in user satisfaction surveys. 

 
The available amount that will be used for the payment of the incentive for good performance 
will correspond to a percentage of the fines issued (and that are enforceable) to the Bus 
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Operators of the System, in accordance with clause 5.1 of the contract, except for those that are 
for tax benefit, whose contracts contemplate this mechanism in the terms of this clause. In turn, 
this amount will be distributed among the Bus Operators whose contracts contemplate this 
mechanism, under the terms of this clause, and who obtain an Incentive Note for Good 
Performance greater than or equal to six (6.00), in proportion to the scheduled commercial 
kilometers of a standard month of the normal OP in force. 

The Good Performance Incentive Score will be calculated the month following the publication 
of the survey results, in accordance with the following: 

𝑁𝑁𝐼𝐼𝐵𝐵𝐼𝐼 = 𝑁𝑁𝑆𝑆 + 𝑁𝑁𝐼𝐼𝐼𝐼𝐴𝐴 

Where: 
 

NIBD : Incentive Note for Good Performance. 

NS : Grade obtained by the Dealer in the satisfaction survey, to two decimal places. 

𝑁𝑁𝐼𝐼𝐼𝐼𝐴𝐴 : Score by results in the ICA indicator. 
 

𝑁𝑁𝐼𝐼𝐼𝐼𝐴𝐴 It is calculated as follows:  

 
𝑁𝑁𝐼𝐼𝐼𝐼𝐴𝐴 = 𝑀𝑀𝑆𝑆𝑀𝑀{0,50; 0,01 ∙ 𝑀𝑀𝐼𝐼𝐼𝐼𝐴𝐴 } 

Where 𝑀𝑀𝐼𝐼𝐼𝐼𝐴𝐴 corresponds to the number of months in which %𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐴𝐴 it is greater than or equal 
to zero (0), in accordance with the provisions of section E.1of this instrument, counted from the 
end of the transition period or the start of the services, and subsequently from the month 
following the last date of payment of the incentive for good performance described in this 
section, to any System Bus Operator. 

 
The amount to be paid for this incentive will be anchored to the balance in effect on the last day 
of the month in which the survey was conducted. 

 

 
H. DISCOUNT FOR NON-COMPLIANCE WITH MAINTENANCE 

 
It is the Concessionaire's obligation to carry out the corrections, repairs and adjustments that 
are necessary to correct the non-compliances, failures or repairs detected during the 
certification process of the maintenance of the buses, in accordance with the provisions of 
Appendix No. 4. In the event that the Concessionaire does not comply with this obligation, the 
Ministry may, ex officio or at the request of the owner of the respective buses, order that the 
defects be corrected or repaired by the latter or by the owner of the respective buses, and the 
costs will be borne by the Concessionaire, through a deduction from the monthly income to 
which the Concessionaire is entitled in an amount equivalent to the amount of the repairs. 

 
 

I. VERIFICATION OF THE VALIDITY OF EXPEDITIONS 
 

To ensure the correct provision of the service, the DTPM will supervise the operation in 
accordance with the provisions of the concession contract and its Appendix No. 10, verifying, 
among other things, the validity of the expeditions, in accordance with the definition of valid 
expedition in clause 1.1.22 of the contract, namely: 

"That commercial expedition in which the service direction was executed, 
complying with the route established in the Operation Program from its beginning 
to end, carried out by a bus with its approved maintenance certification, which 
transported passengers, and which did not present excesses of speed above the 

𝑇𝑇 
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limits established in the instructions issued for this purpose, in accordance with 
the provisions of Appendix No. 6. 

It should be noted that, in accordance with the provisions of clause 5, bus 
dispatches that are not valid will not give the right to payment for the kilometers 
traveled nor will they be considered for the calculation of the waiting or 
punctuality indicator, in accordance with the provisions of sections D.2 and D.3 of 
Appendix No. 6. The determination of the validity of a expedition must comply 
with the provisions of Section I of Appendix No. 6 of the contract." 

Exceptionally, the MTT will consider valid those expeditions that, despite not fully complying 
with the aspects of the definition indicated above, are included in any of the following 
situations: 

 
a. Obey an instruction from the Ministry or have its authorization. 
b. They derive from situations of fortuitous event or force majeure, duly qualified by the 

Ministry. 
c. These are expeditions that, due to their schedule and/or nature, have a low passenger 

rate or equivalent to zero. 
d. They are carried out with a bus of the Support Fleet or Auxiliary Fleet, with 

authorization from the Ministry. 

Notwithstanding the foregoing, any expedition that does not transport passengers with the 
capacity to do so, considering the capacities established for each type of bus in clause 5.3.1.6.5 
of the contract, will not be considered valid during the entire route or in any section of it. This 
condition may be verified through the support of observers designated by the MTT or using the 
technological tools available and may consider, among other things, claims for non-detention 
made by users that have been duly validated. It should be noted that the kilometers that will 
not give rise to payment in a month for invalid expeditions as a result of user complaints for 
non-stop and speeding may not mean a decrease of more than one point five percent (1.5%) of 
the expeditions made. 

 
The methodologies that will be used to determine the verification of hypotheses, exceptional 
situations and rules for the consideration of valid expeditions for the purposes of user 
complaints, will be regulated in instructions that will be issued for this purpose by the Ministry. 

 
 

J. RECOGNITION OF EXOGENOUS EFFECTS IN THE CALCULATION OF INDICATORS 
 

The quality and performance indices and indicators considered in the concession contract and 
in this appendix (ICFP and ITE) are intended to measure compliance with the transport offer 
committed under normal operating conditions. It is understood that the normal operating 
conditions include the variations that every city experiences and that are inherent to the 
activity of urban passenger transport, which, therefore, the Concessionaire has or should have 
the necessary management capacity to face. 

However, there are other events, of an exceptional nature, whose impact on operating 
conditions is greater and which require the adoption of extraordinary measures, which do not 
necessarily allow the problem to be overcome, or even situations for which there is no possible 
management in a timely period. Examples of such events are: social demonstrations, 
unscheduled traffic diversions, very unusual weather situations, accidents that cause high 
congestion, among others. When these exceptional events occur, the indices and indicators are 
adversely affected, without properly reflecting the willingness and effort of the Concessionaire 
to provide the agreed service. 

To address this aspect, the Ministry will establish, in specific instructions for these purposes, a 
procedure that identifies such events and establishes a system to incorporate the necessary 
adjustments in the calculation of quality and performance indices, in order to reduce the effect 
of such events on its results. Such instructions shall be notified to the concessionaire through a 
letter sent by the Contract Administrator no later than thirty (30) days prior to the end of the 
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transition period or start-up of the services. It should be noted that the ICFP (performance 
indicator) aims to ensure that user waiting times are not increased by deficient dispatch or 
supply of places, therefore, although it is recognized that certain operational situations could 
lead to exclusion from the measurement of this indicator, the Ministry may establish 
alternative measurement mechanisms, which allow validating that the Concessionaire has not 
stopped providing the service. 

The following considerations will be taken into account in the preparation of the procedure: 
 

i. The procedure will consider the application of one or more adjustment factors that 
synthesize all possible events. 

ii. The impact of street events will not completely free up the application of quality and 
performance indices. The number and diversity of events that can potentially occur, 
their temporal or spatial extension, and other characteristics, do not allow us to single 
out the effect of each one. Therefore, the treatment given to the events will focus on 
making standardized adjustments, which reflect average situations. 

 
iii. The adjustment of the calculation may not worsen a performance index from its normal 

calculation. 
 

iv. At no time will phenomena be considered within this type of event that, although having 
an important effect on the operation of the buses, have sufficient regularity to not be 
considered extraordinary. These situations include, for example, dates with special 
operations such as National Holidays, acute congestion on Christmas Eve, political 
rallies on the eve of elections, etc. Excluded from this criterion are fairs (vegetable and 
similar), which may, if the DTPM deems it necessary, be included in this procedure. 

v. This procedure will only be used for the ICFP and ITE indices. It does not apply in 
respect of the ICA. 

vi. For extraordinary events of very high impact and/or extension, such as disaster 
situations or other major alterations in the development of the city, the procedure 
referred to in this section will not be used, but the situation will be addressed by means 
of a procedure that reflects in a global way the difficulties of operation, relaxing the 
normal requirements of the calculation. which will be established by the DTPM. 

 
vii. On the other hand, given the nature and volume of associated information, the quality 

(IE and IP) and performance (ICFP) indices will be calculated making intensive use of 
data collection, transmission and processing technologies, essentially in relation to the 
observation of the real operation of the buses on the street. Understanding that all 
technology can present failures or generate incomplete information, and that this can 
translate into a worsening of the indices, it is necessary to define the way to address 
this situation, also recognizing that it is useful to separate normal operation from those 
major or transversal events typical of central systems. 

The procedures referred to in this section, as well as their modifications, will be reflected in an 
instruction that will be published on the DTPM website. 

 

 
K. DISCOUNT REVIEW 

 
The Concessionaire may request a review of the amount and origin of the discounts in 
accordance with the procedure provided for in clause 5.3.2.3 of the concession contract, in 
those cases that are not properly resolved through the procedure described in section J. 

 
 

L. AMENDMENTS TO THE APPENDIX 
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Without prejudice to the powers to make adjustments and modifications provided for in the 
preceding sections of this instrument, this Appendix may be modified by mutual agreement 
between the parties, in accordance with the provisions of clause 11.6 of the concession 
agreement, or where appropriate by application of the provisions of clauses 2.1.5. u 11.1. of the 
same instrument. 
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A. POWER TO IMPOSE PENALTIES 

 
The Ministry may apply the sanctions established in this appendix, fines, contract expiration and 
reduction of services, in the event of a breach of any of the obligations assumed by the 
Concessionaire under this contract, in accordance with the provisions of the following sections, 
without prejudice to the application of other sanctions that may be appropriate. as established by 
current regulations. 

 
In the event of a breach of the Concessionaire's obligations, the Ministry, through the Contract 
Administrator, may, at its discretion, grant a period of cure prior to the application of sanctions, in 
order for the Concessionaire to correct the non-compliance within the reasonable period indicated 
by the Concessionaire. For these purposes, the Ministry may consider the public interest involved, 
the continuity of services, the conduct of the Concessionaire, the willingness to repair the harm 
caused, among other criteria. 

In any case, the Concessionaire must take all necessary measures to mitigate the effects of the 
infringements committed. 

 
The penalties set forth in this appendix shall be applicable to the Concessionaire, even if the fault 
is personally attributable to the act or omission of a dependent or third party. Therefore, the 
Concessionaire shall be directly and indirectly and non-delegably liable for all aspects to which it 
is bound by the Contract, and for any breaches that may be incurred. 

 
B. FINES 

 
Considering that not all breaches of the obligations assumed by the Concessionaire are equally 
serious, the fines have been organized into seven levels (from 1 to 7), in order from least to most 
serious, and for each level a range has been determined, as indicated in Table 1 below: 

 
Table 1: Penalty Ranges (UF) 

Level Fine Range (UF) 
Level 1 From 1 to 7 UF 
Level 2 From 8 to 14 UF 
Level 3 From 15 to 50 UF 
Level 4 From 51 to 300 UF 
Level 5 From 301 to 500 UF 
Level 6 From 501 to 1,500 UF 
Level 7 From 1,501 to 3,000 UF 

 
The Ministry shall determine the amount of the fine within the range of the relevant level. To this 
end, the Ministry will consider the public interest involved, the continuity of services, the 
suitability and necessity of the measure, the conduct of the Concessionaire, the willingness to 
repair the harm caused, among other criteria. 

In the event of a repeat offence during the same calendar year, the Ministry may apply to that 
offence the level of fine immediately higher than that indicated in the tables set out in section B.1, 
taking into account the nature and seriousness of the offence. 

 
 

B.1 Obligations of the Concessionaire and level of fines applicable in the event of a violation 
 

Without prejudice to the grounds for early termination of the contract referred to in clause 9 of 
the contract, and the additional measures that the contract may provide for each case, the Ministry 
shall be empowered to apply a fine in the event of the following breaches by the Concessionaire: 
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B.1.1 Obligations relating to the process of signing assignments of provision contracts 

 
 

Conduct Level 
Criterion for the application of 

the fine 

 
1. 

 
Failure to comply with the deadline for signing the 
assignment of the supply contracts. 

 
2 

For each time the conduct is verified 
and for each day that the non- 
compliance lasts. 

 
2. 

Any other breach of the obligations relating to the 
process of signing the assignments of supply 
contracts, which is not expressly sanctioned in the 
previous paragraphs of this table. 

 
1 

For each time the conduct is verified 
and/or for each day that the non- 
compliance lasts and/or for each 
bus in respect of which the non- 
compliance occurs. 

 
 

B.1.2 Obligations relating to the commencement of services and the commencement of 
operation 

 
 Conduct Level Criterion for the application of 

the fine 

1. 
Failure to comply with the obligation to initiate the 
provision of a service. 

4 For each day that the breach lasts. 

2. Failure to meet the start date of the operation. 4 For each day that the breach lasts. 

 
3. 

Any other breach of the obligations relating to the 
start of the services, which does not have a sanction 
specially  assigned  in  any  of  the  previous 
paragraphs of this table. 

 
2 

For each time the conduct is 
verified and/or for each day that 
the non-compliance lasts. 

 
 

B.1.3 Obligations relating to the operation of the services 
 

 
Conduct Level 

Criterion for the application of 
the fine 

 

 
1. 

Failure to submit in full and timely the documents 
corresponding to each of the stages of preparation 
of the OP, as established in section F of Appendix 
No. 3 and the provisions of the Instructions for the 
Preparation  and  Approval  of  the  Operation 
Program. 

 

 
3 

 
For each time the conduct is 
verified. 

 
2. 

Failure to comply with the obligation to perform 
an additional departure or unscheduled injection 
required by the Ministry. 

 
2 

For each time the conduct is 
verified. 

 
3. 

Failure to comply with the obligation to perform a 
special or support service that has been required 
by the Ministry. 

 
2 

For each time the conduct is 
verified. 

 
4. 

Failure to comply with any of the activities, 
procedures and/or any action derived from the 
Contingency Action Protocol (CAP), in accordance 
with the provisions of Appendix No. 10. 

 
3 

For each time the conduct is 
verified. 

5. 
Circulation of one or more buses with one or more 
doors open. 

2 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

6. 
No use of Modal Interchange Stations when the 
Operation Program so provides. 

1 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

 
7. 

Use of a route other than the one indicated in the 
current Operation Program without justifying 
cause. 

 
2 

For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

 
 

8. 

Exceeding the limit of the percentage of valid 
kilometers traveled with the buses of each 
propulsion technology in one month without 
express authorization from the MTT, in accordance 
with the provisions of Appendices N°3 and N°10. 

 
 

5 

 
For each time the conduct is 
verified. 
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Conduct Level 

Criterion for the application of 
the fine 

9. 
Declaration to the monitoring system of one or 
more buses "in service", in circumstances where 
they are not effectively providing it. 

3 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

10. 
Interruption of the continuity of a service without 
just cause.1 

2 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

11. 
Failure to take the appropriate actions for the 
proper recording of transactions in validators. 

1 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

 
12. 

Failure to comply with the obligations relating to 
the correct identification of the bus and the service 
it provides at the time of starting a service, in the 
corresponding system. 

 
1 

For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

13. 
Repeatedly appear in the monitoring system as "in 
service", in circumstances where it is not being 
effectively provided.2 

4 
For each time the conduct is 
verified. 

 

 
14. 

Provision of services with one or more vehicles 
that are not registered in the National Registry of 
Motor Vehicles or, in general, that are prevented 
from doing so, in accordance with the provisions of 
Article 38 of Supreme Decree No. 212, of 1992, of 
the Ministry. 

 

 
3 

 
For each day and bus for which it 
is incurred. 

 
15. 

Failure to register the affected assets in the 
respective registry, in accordance with the 
provisions of clauses 4.1.5, 4.4.4 and 4.4.5 of the 
concession contract. 

1 For each day that the breach lasts 
and for each asset affected. 

 
16. 

Use of the buses covered by the concession for 
purposes other than those established in the 
concession contract, without the prior 
authorization of the Ministry. 

 
4 

For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

17. 
Failure to comply with the obligation to have the 
minimum Reserve Fleet established in Appendix 
No. 4. 

1 
For each day that the breach lasts 
and for each bus in respect of 
which the breach is incurred. 

18. 
Modification of the chassis structure or body of a 
bus without the express authorization of the Bus 
Supplier and the Ministry. 

5 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

19. 
Impediment or hindrance of any of the procedures 
relating to the certification of one or more buses. 

2 
For each time the conduct is 
verified and/or for each bus in 
respect of which it is incurred. 

20. 
Failure to comply with the obligation to certify the 
maintenance of the buses. 

2 
For each day that the breach lasts 
and for each bus in respect of 
which the breach is incurred. 

 
21. 

Failure to comply with the obligation to record 
preventive and corrective maintenance actions, or 
the results of technical inspections of each bus on 
the computer platform. 

 
1 

For each time the conduct is 
verified and/or for each bus in 
respect of which it is incurred. 

 
 

 
22. 

Failure to comply with the obligation to make 
corrections, repairs or adjustments that are 
necessary to correct the non-compliances, failures 
or repairs detected during the certification 
process, or detected by the Ministry by virtue of its 
supervisory powers, in accordance with the 
provisions  of  Appendices  No.  4  and  10, 
respectively. 

 
 

 
1 

 

 
For each time the conduct is 
verified and/or for each bus in 
respect of which it is incurred. 

 
23. 

Failure to comply with any of the activities, 
procedures and/or any action derived from the 
Maintenance Supervision Protocol (PSM), in 
accordance with the provisions of Appendix No. 
10. 

 
2 

For each time the conduct is 
verified and/or for each bus in 
respect of which it is incurred. 

 

 

1 For these purposes, "interruption of the continuity of a service" shall be understood as the failure to fully comply with 
the route defined in the Operation Program without any instruction from the Ministry to that effect. 
2 Recurring occurrence shall be understood as when ten (10) or more buses are verified to incur the conduct in a day, or 
thirty (30) buses in a month. 
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Conduct Level 

Criterion for the application of 
the fine 

 
24. 

Mechanical failures3 of one or more buses, which 
cause the bus to stop on public roads and are not 
resolved within the times established in the 
corresponding instructions, in accordance with the 
provisions of Appendix No. 10. 

 
2 

For each bus for which it is 
incurred and for each hour or 
fraction of an hour that delays the 
removal of the vehicle beyond the 
maximum time established. 

25. Present a pannas rate4 of less than 92% in a month. 4 
For each time the conduct is 
verified. 

 
26. 

Incorporation of buses that do not comply with the 
conditions established in Appendix No. 4 to the 
Auxiliary Fleet, without authorization from the 
Ministry. 

 
3 

For each bus for which it is 
incurred. 

27. 
Failure to comply with the provisions relating to 
the exterior and interior presentation of buses and 
their signalling requirements. 

2 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

 
28. 

Failure to comply with the obligations relating to 
paid areas and regulation points set out in clause 
4.4.3 of the Contract and Appendices No. 3, No. 10 
and No. 12. 

 
2 

For each time the conduct is 
verified and/or for each day that 
the non-compliance lasts. 

29. 
Using the validator in a pay zone other than the one 
assigned 

6 
For  each  time  the  conduct  is 
verified and/or for each day that 
the non-compliance lasts. 

30. 
Failure to comply with the obligation to operate a 
paid zone included in the Operating Program 

3 
For each time the conduct is 
verified and/or for each time slot 
that the non-compliance lasts. 

 
31. 

Failure to comply with the obligations relating to 
the internet connection via WiFi on the buses or 
the air conditioning system, in accordance with the 
provisions of clauses 3.2.2.5 and Appendix No. 4 of 
the Contract. 

 
1 

For each time the conduct is 
verified and/or for each day that 
the non-compliance lasts. 

32. 
Failure to comply with the Ministry's regulations 
regarding the space for advertising both inside and 
outside the bus. 

2 
For each time the conduct is 
verified and/or for each bus in 
respect of which it is incurred. 

33. 
Failure to submit offers in the event of an auction 
of services, in accordance with the provisions of 
Section J.4 of Appendix No. 3. 

5 
For each time the conduct is 
verified. 

 
34. 

Any other breach of the obligations relating to the 
operation of the buses and that is not expressly 
sanctioned in the previous numerals of this table. 

 
1 

For each time the conduct is 
verified and/or for each day that 
the non-compliance lasts and/or 
for each bus in respect of which it 
is incurred. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

3 For these purposes, a mechanical failure shall be understood as any damage, whether in the powertrain, brake system, 
door locking system, electrical system, tires, and in general any element of the bus whose failure may cause the bus to 
stop and make it impossible to resume the bus by its own means, whether it requires technical assistance or a tow truck. 
4 Value expressed as a percentage, corresponding to one (1) minus the number of pannes resulting from mechanical 
failures attributable to the Concessionaire, i.e., not covered by the guarantees contemplated in the Supplier's particular 
contracting  conditions,  divided  by  the  number  of  buses  in  the  base  operating  fleet  ().1 − 
𝑁𝑁ú𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚 𝑑𝑑𝑚𝑚 𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑝𝑚𝑚𝑝𝑝⁄𝑁𝑁ú𝑚𝑚𝑚𝑚𝑚𝑚𝑚𝑚 𝑑𝑑𝑚𝑚 𝑏𝑏𝑏𝑏𝑝𝑝𝑚𝑚𝑝𝑝 𝐹𝐹𝐹𝐹𝐹𝐹 
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B.1.4 Obligations relating to quality standards and customer service 

 
 

Conduct Level 
Criterion for the application of 

the fine 

 
 
 
 
 
 
 
 

 
1. 

Obtaining any of the following results in a month T: 
 

• Indicator of waiting for a sense-service for 
month T (𝐼𝐼𝐼𝐼𝑠𝑠𝑠𝑠 ) as established in Appendix 
No. 6, equal to or less than 75%. 

• Punctuality Indicator of the service-sense 
s, for month T (𝐼𝐼𝐼𝐼𝑠𝑠𝑠𝑠 )* as established in 
Appendix No. 6 equal to or less than 50%. 

• Frequency and Places Compliance Index of 
the service-sense s for month T (𝐼𝐼𝐼𝐼𝐹𝐹𝐼𝐼𝑠𝑠,𝑠𝑠 ), 
as established in clause 5 of the Contract, 
less than 80%. 

*For these purposes, only sense-services that have at 
least 3 scheduled hours with measurement of the 
Punctuality Indicator in some type of day are considered. 
The foregoing does not consider the beginnings and 
terms of Time Slots if in the period corresponding to the 
beginning or end of the time slot operates the 
measurement of the Waiting Indicator for the 
corresponding service-direction. 

 
 
 
 
 
 
 
 

 
4 

 
 
 
 
 
 
 
 

 
For each sense-service in respect of 
which it is incurred. 

2. 
Concurrence of any of the behaviors established in 
the preceding paragraph, 2 consecutive months. 5 

For each time the conduct is 
verified. This sanction can only be 
applied every 2 months. 

 
 
 
 
 
 

 
3. 

Obtaining any of the following results, whether the 
same or not, for two (2) months, consecutive or not, 
within a period of four (4) moving months: 

 
• Waiting Indicator for one month T (IET) as 

established in Appendix No. 6, equal to or 
less than , defined in the technical data 
sheet.𝑋𝑋𝐼𝐼𝐼𝐼1 

• Punctuality Indicator for a month T (IPT) 
as established in Appendix No. 6 equal to 
or less than 𝑋𝑋𝐼𝐼𝐼𝐼1, defined in the technical 
sheet. 

• Frequency and places compliance rate for 
a month T (ICFPT), as established in clause 
5 of the Concession Contract, less than 
85%. 

 
 
 
 
 
 

 
6 

 
 
 
 
 
 

 
For each time the conduct is 
verified. 

 
4. 

Frequency and Places Compliance Index of the 
services-sense s, period p for one month T 
(𝐼𝐼𝐼𝐼𝐹𝐹𝐼𝐼𝑠𝑠,𝑝𝑝,𝑠𝑠 ), as established in clause 5 of the 
Contract, less than 60%. 

 
3 

 
For each time the conduct is 
verified. 

 
 

 
5. 

Accumulation of invalid expeditions due to non- 
compliance with the obligation of Stop at 
Whereabouts and/or speeding as established in 
Appendix No. 6, which implies a decrease of 1% of 
the expeditions made by the concessionaire of the 
corresponding month, during three (3) months, 
consecutive or not, within a period of six (6) moving 
months. 

 
 

 
5 

 

 
For each time the conduct is 
verified. 

 
 

6. 

Quality of Care indicator for one month T ICAT, as 
established in Appendix No. 6, equal to or less than 
, 𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼1established in the technical sheet, for three 
(3) months, consecutive or not, within a period of 
six (6) moving months. 

 
 

5 

 
For each time the conduct is 
verified. 
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Conduct Level 

Criterion for the application of 
the fine 

 
7. 

Failure to comply with any of the provisions 
established in the User Complaints and Suggestions 
System, or in its own customer service, as 
established in clause 3.2.5.13 of the Agreement and 
Appendix No. 6. 

 
1 

 
For each time the conduct is 
verified. 

 
8. 

Any other breach of obligations relating to the 
satisfaction of quality standards and that does not 
have a sanction specially assigned in any of the 
previous paragraphs of this table. 

 
2 

For each time the conduct is 
verified. 

 
 

B.1.5 Obligations relating to the provision of information (*) 
 

 Conduct Level Criterion for the application of 
the fine 

 

 
1. 

Failure to comply with the obligations to 
communicate and send information in the event of 
incidents or mechanical failures of one or more 
buses, which cause the bus to stop on public roads, 
in accordance with the provisions of Appendix No. 
10. 

 

 
2 

 
For each time the conduct is 
verified and for each bus in respect 
of which it is incurred. 

2. 
Failure to submit to the Ministry the information 
requested by the Ministry within the time limits 
set by the Ministry. 

2 
For each time the conduct is 
verified and for each day that the 
non-compliance lasts. 

 

 
3. 

Presentation of inaccurate background 
information that: (i) affects the economic and/or 
operational conditions of the Contract, and/or (ii) 
induces  the  Ministry  to  order  unnecessary, 
incorrect or inappropriate measures, or not to 
order measures when it should have done so. 

 

 
4 

 
For each time the conduct is 
verified. 

 
4. 

Any other breach of the obligations relating to the 
delivery of information, which does not provide 
for a sanction specially assigned in any of the 
previous paragraphs of this table. 

 
1 

For each time the conduct is 
verified and/or for each day that 
the non-compliance lasts. 

(*) Note: In accordance with the provisions of Article 3 octies of Law No. 18,696, these breaches may not be 
sanctioned with fines exceeding 200 UTM for each time the conduct is verified and for each day of delay in the 
delivery of the corresponding information. 

 

 

B.1.6 Obligations Relating to Concessionaire Personnel 
 

 Conduct Level Criterion for the application of 
the fine 

1. 
Failure to comply with the minimum level of 
Average Annual Expenditure on Personnel (GPP) 
established in the Technical Sheet. 

7 
For each calendar year in which the 
non-compliance is verified. 

2. 
Violation of the maximum limit for subcontracting 
services established in the concession contract. 

6 
For each time the conduct is 
verified. 

 
3. 

Failure to comply with the obligation to have the 
percentage  of  female  personnel  assigned  to 
driving, as indicated in section D.1 of Appendix No. 
8. 

 
4 

For each quarter that the default 
lasts. 

 
4. 

Failure to comply with the requirements of the 
driving staff, the field support staff and the 
corresponding ones, indicated in sections D.2, D.3 
and D.4 of Appendix No. 8. 

 
2 

For each time the conduct is verified 
and/or for each worker in respect of 
whom it is incurred. 

 

 
5. 

Failure to comply with the obligation to certify part 
of the company's personnel in the occupational 
profiles specified and individualized in the 
ChileValora Labor Competencies Catalog according 
to the percentages indicated in section D.5 of 
Appendix No. 8. 

 

 
5 

 
 

For each year in which non- 
compliance is verified. 
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 Conduct Level Criterion for the application of 
the fine 

 

 
6. 

Failure to comply with the obligation to have the 
certifications of the Chilean Standard NCh3262- 
2012: Gender Equality and Work-Life Balance, and 
the ISO 39001: Road Safety Management System in 
the manner and deadlines indicated in section D.6 
of Appendix No. 8. 

 

 
5 

 
For each quarter in which non- 
compliance is verified. 

7. 
Failure to fully and timely carry out the training 
plans, in accordance with the provisions of section 
E of Appendix No. 8. 

1 
For each time the conduct is verified 
and for each worker in respect of 
whom it is incurred. 

 
8. 

Percentage difference of 0.5% over 2% in the 
System's Semiannual Claims Index, in accordance 
with the provisions of section D.2 of Appendix No. 
8. 

 
3 

For every 0.5% over 2%. 
Up to a maximum of 1,500 UF per 
semester. 

 
9. 

Failure to comply with the obligation to provide 
funds for workers' compensation, contemplated in 
letters a or b, numeral viii, of section C of Appendix 
No. 8. 

 
5 

For each time the non-compliance is 
verified. 

 
10. 

Any other breach of obligations relating to the 
Concessionaire's personnel, which does not 
provide for a sanction specially assigned in any of 
the previous paragraphs of this table. 

 
1 

For each time the conduct is verified 
and/or for each day that the non- 
compliance lasts and/or for each 
worker, as appropriate. 

 
 

B.1.7 Obligations relating to ancillary services 
 

 
Conduct Level 

Criterion for the application of 
the fine 

1. 
Failure to fully and timely enter into the contract(s) 
to be entered into in accordance with clause 1.7 of 
the Agreement. 

 
2 

 
For each day that the breach lasts. 

 
2. 

Failure to comply with the obligation to have the 
basic equipment to provide the services at the 
required time, in accordance with the provisions of 
Appendix No. 5 of the concession contract. 

 
2 

For each day that the breach lasts 
and for each bus in respect of 
which such conduct is incurred. 

 
3. 

Alteration or modification of the equipment on 
board the bus or arranged in the terminals, without 
prior authorization from the MTT, and/or the 
information recorded and transmitted by them. 

 
6 

For each time the conduct is 
verified. 

 
4. 

Any other breach of obligations relating to ancillary 
services, which does not provide for a sanction 
specially assigned in any of the previous paragraphs 
of this table. 

 
 

1 

For each time such conduct is 
verified and/or for each bus in 
respect of which it is incurred 
and/or for each day that the non- 
compliance lasts. 

 
 

B.1.8 Obligations relating to the Concessionaire's terminals 
 

 
Conduct Level 

Criterion for the application of 
the fine 

 
1. 

Failure to comply with the requirements relating to 
the implementation, operation and maintenance of 
the terminals and their facilities, in accordance with 
the provisions of Appendix No. 12. 

 
2 

For each time the conduct is verified 
and/or for each day that the non- 
compliance lasts. 

2. 
Failure to fully and timely enter into the contract(s) 
to be entered into, in accordance with the provisions 
of clause 4.4.2.1 of the contract. 

3 For each day that the breach lasts. 

 
3. 

 
Failure to comply with the prohibitions referred to 
in clause 4.4.2.1 of the contract. 

 
3 

For each time the conduct is verified 
and/or for each day that the non- 
compliance lasts and for each 
terminal in respect of which it is 
incurred. 

4. 
Failure to return the properties in full and timely in 
accordance with the provisions of clause 4.4.2.1 of 
the contract. 

3 
For each day that the breach lasts 
and for each terminal in respect of 
which the breach is incurred. 
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Conduct Level 

Criterion for the application of 
the fine 

 
5. 

 
Breach of the obligations set out in clause 4.4.2.2 of 
the Agreement. 

 
2 

For each time the conduct is verified 
and/or for each day that the breach 
lasts, and for each terminal in respect 
of which it is incurred. 

 
6. 

Any other breach of the obligations relating to the 
Concessionaire's terminals, which does not provide 
for a sanction specially assigned in any of the 
previous paragraphs of this table. 

 
1 

For each time the conduct is verified 
and/or for each day that the breach 
lasts and/or for each terminal in 
respect of which it is incurred. 

 
 

B.1.9 Obligations relating to charging infrastructure 
 

 
Conduct Level 

Criterion for the application of 
the fine 

 
1. 

Failure to comply with the requirements relating to 
the implementation, operation and maintenance of 
the charging infrastructure, in accordance with the 
provisions of clause 3.2.3.5 and appendices No. 11 
and No. 12. 

 
2 

For each time the conduct is verified 
and/or for each day that the non- 
compliance lasts and for each 
charging infrastructure in respect of 
which it is incurred. 

 
2. 

Failure to fully and timely sign the contract(s) for the 
provision of charging infrastructure to be concluded, 
in accordance with the provisions of clause 4.4.5 of 
the contract. 

 
3 

For each time the conduct is verified 
and for each week that the non- 
compliance lasts. 

 
3. 

Any other breach of the obligations relating to the 
charging infrastructure, which does not have a 
sanction specially assigned in any of the previous 
paragraphs of this table. 

 
1 

For each time the conduct is verified 
and/or for each day that the breach 
lasts and/or for each terminal in 
respect of which it is incurred. 

 
 

B.1.10 Other obligations 
 

 
Conduct Level 

Criterion for the application of 
the fine 

 
1. 

Failure to comply with the instructions given by the 
Ministry, the DTPM or the Contract Administrator in 
accordance with the provisions of the concession 
contract, excluding the instructions given by the MTT 
pursuant to information requirements. 

 
2 

For each time the conduct is verified 
and for each day that the non- 
compliance lasts. 

 

 
2. 

Failure to comply with the obligation to obtain the 
corresponding certifications or prove that the 
workshops that provide services have the ISO 9001 
international quality management certifications, the 
ISO 14001 environmental management system 
standard and the 55001 standard in the manner and 
deadlines indicated in Appendix No. 4. 

 

 
5 

 

 
For each quarter in which non- 
compliance is verified. 

 
3. 

Failure to comply with clause 3.2.3.9 regarding 
compliance with the operating policies within the 
concessioned or non-concessioned infrastructure 
established by the owner of the same. 

 
2 

For each time the conduct is verified 
and for each day that the non- 
compliance lasts. 

 
4. 

Execute, provide or develop one or more relating 
activities without the prior authorization of the 
Ministry granted in the manner and terms provided 
for in clause 1.2.2 of the concession contract. 

 
4 

For each time the conduct is verified 
and for each day that the non- 
compliance lasts. 

5. 
Failure to comply with the obligations set out in 
clause 5.4.3.4. 

7 
For each time such conduct is 
verified. 

6. 
Any other breach of contract that does not provide 
for a sanction specially assigned in any of the 
previous paragraphs of this table. 

1 
For  each  time  such  conduct  is 
verified and/or for each day that the 
non-compliance lasts. 

 
C. EXPIRATION 

 
The expiry of the concession may be declared by the Ministry in cases of serious breach of the 
obligations of the Concessionaire. In particular, and without the list being exhaustive, in the 
following cases: 
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C.1 Modification of the corporate purpose of the Concessionaire Company without prior 
authorization from the Ministry, unless it is a modification aimed exclusively at incorporating or 
adjusting the corporate purpose to the development of the related activities indicated in clause 
1.2.2 of the Concession Agreement. 

 
C.2 The Concessionaire Company or its shareholders must have a relationship with the 
company or companies that provide ancillary services, under the terms of Article 100 of Law 
18.045, except in cases where the Ministry delivers the provision of all or part of such ancillary 
services to the Concessionaire, in accordance with the Concession Agreement. 

 
C.3 In the event that the Concessionaire Company -by itself or jointly with its related 
companies in the terms provided for in Article 100 of Law No. 18,045-, manages a number of buses 
that represents more than fifty percent (50%) of the total base and reserve operating fleet of the 
System. 

C.4 Assignment of the concession or concession contract, without prior and express 
authorization from the Ministry. 

C.5 Stoppage of transport services covered by the concession contract. 
 

Stoppage of services shall be understood as the absence of frequency in any of the transport 
services associated with the Service Unit subject to the concession contract, within a period of time 
equal to two hours, for two or more consecutive days, either with respect to the same service or 
different services or different periods. However, the absence of frequency will not be considered 
as a stoppage of services under the terms of this clause if it is established in the Operation Program, 
or if the Ministry previously and expressly authorizes or orders it. 

 
C.6 Abandonment of the transport services covered by the concession contract. 

 
Abandonment of services shall be understood as the provision of any of the transport services 
under frequency conditions less than or equal to 50% of the scheduled frequency (measured in 
total daily dispatches associated with valid expeditions) and/or with a transport capacity 
(measured in daily seat-kilometers) less than or equal to 50% of the scheduled transport capacity. 
for two or more consecutive days, either for the same service or for different services. 

C.7 Failure to comply in a timely manner with the obligation to deliver, renew, replace or 
restore, as appropriate, the Guarantees indicated in clause 10 of the concession contract. 

 
C.8 Presentation of relevant, erroneous or inaccurate background information that 
substantially affects the main economic and operational conditions of the concession. 

C.9 Accumulation of fines, whose application is enforceable, for an amount greater than twenty 
thousand units of development (20,000 UF) within twelve (12) calendar months, that is, the twelve 
(12) months immediately prior to the date of calculation. 

 
For these purposes, the fines indicated in section B.1.2 relating to the commencement of services 
and the commencement of operation shall not be counted. In the event that this assumption is met, 
the Ministry will determine whether to initiate the expiry process or continue to apply other 
sanctions, in order to guarantee the continuity, permanence and safety of transport services. 

C.10 Discount made to the Grantee by application of the ITE corresponding to four point five 
percent (4.5%) of the base income or higher, or the ICA corresponding to one point forty-five 
percent (1.45%) of the base income or higher, according to the conditions established in Appendix 
No. 6, for a period of three (3) months, consecutive or not, in a period of six (6) consecutive 
months. 
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C.11 When the causes for reduction of services provided by the Concessionaire are verified two 
(2) times in a 12-month period or three (3) times throughout the contract, in accordance with the 
provisions of section D below. 

 
 
 
 
 
 

D. REDUCTION OF SERVICES PROVIDED BY THE CONCESSIONAIRE 
 

When it is found that the Concessionaire has systematically failed to comply with the indicators at 
the service-sense-month level and/or at the level of the Service Unit in month T; and in order to 
ensure the interest of users, the Ministry may order the Concessionaire to cease the provision of 
this or other services, so that they can be provided by other Bus Operators of the System. 

For these purposes, the following shall be understood as systematic non-compliance: 
 

(i) Concurrence of any of the behaviors established in numeral 3 of the table in section 
B.1.4, twice, within a period of eight (8) moving months. 

(ii) When the grounds for fines corresponding to levels 6 or 7 are verified three (3) times 
in a 12-month period or six (6) times during the contract. 

(iii) When the grounds for fines corresponding to level 5 are verified twenty (20) times in a 
12-month rolling period or fifty (50) times throughout the contract. 

 
The decision of which services will be subject to this sanction will be entirely subject to the 
discretion of the Ministry, as long as the service(s) to be transferred are not in the first quintile of 
those with the most kilometers of the Service Unit in the last 12 months. Likewise, in each service 
reduction process that is carried out, the services that are transferred to other Bus Operators may 
not represent more than 15% of the Concessionaire's Base Operating Fleet, unless the reduction 
is for a single service. 

 
The transfer of services will not be counted in the limits of modifications to the Operating 
Programs established in Appendix No. 3. The assignment of new services shall be carried out in 
accordance with the rules set forth in Appendix No. 3. 

The transfer of services to another Bus Operator(s) will be implemented on the date duly reported 
by the Ministry, which in any case may not be less than ten (10) days from the notification of the 
administrative act that ends the process established in section E, below, as indicated by the 
Ministry. 

 
Notwithstanding the foregoing, the information by which the non-compliance of a specific month 
is determined, and which justifies the application of a sanction of reduction of services by the 
Ministry, may not be considered again to initiate a new sanctioning process. 

 
 

E. PROCEDURE FOR THE APPLICATION OF SANCTIONS AND ADMINISTRATIVE COMPLAINT 

MECHANISMS 

In the event of verifying the existence of an infraction, whether attributable to action or omission, 
punishable by a fine, reduction of services or forfeiture, the Undersecretary of Transport shall 
issue charges to the Concessionaire through the corresponding administrative act, with express 
mention of the facts and background on which it is based, as well as the sanction that would be 
applicable. The Licensee shall have five (5) business days from the date of notification of the filing 
of charges to file its defenses. 

 
In the event that the Concessionaire submits disclaimers within the period referred to above, and 
requests evidentiary measures in its defenses, the Undersecretary of Transportation will grant 
them or reject them with an expression of cause. However, the probationary period granted may 
not exceed ten (10) business days. 
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The final resolution issued must rule on the allegations and defenses of the Concessionaire and 
will apply the sanction or acquit, as appropriate, according to the circumstances of each case. The 
above pronouncement shall be made within thirty (30) days of the evacuation of the last diligence 
ordered in the file. The administrative claim of the sanctions imposed will be subject to the 
provisions of Article 59 of Law No. 19,880. 

In the case of fines, they must be paid by the Concessionaire in accordance with the deadlines and 
terms indicated in the reasoned resolution that imposes them, once it is enforceable, that is, once 
(i) the deadlines for claiming administratively from said resolution have elapsed, without this 

 
having been done; or, (ii) if, having been administratively claimed against said resolution, in 
accordance with the provisions of Article 59 of Law No. 19,880, such claims have been rejected, or 
even, in the event that they have been accepted only in terms of modifying the amount or concept 
of the fine, but not its application. The foregoing is without prejudice to any other actions that the 
Concessionaire deems appropriate to take. 

 
The payment of the fines imposed will be made through the reduction or reduction of the income 
to which the Concessionaire is entitled in accordance with the provisions of clause 5 of the 
concession contract, in an amount equivalent to the amount of the fine(s), calculated according to 
the value of the development unit on the day of the respective reduction, and said amount will be 
transferred to the accounts of the System. except with regard to fines for tax benefit. However, 
failure to pay the fines ordered will enable the Ministry to collect the guarantee of faithful 
performance of the concession contract stipulated in clause 10 of the Concession Agreement, 
without prejudice to any other actions that may be appropriate. 

In the case of the expiration of the concession, specifically in relation to its effects, including the 
inability to participate in future Public tender processes for concessions for the use of roads and 
ancillary services, the provisions of Article 3 of Law No. 18,696 shall apply. 

 
Decisions issued during the procedure regulated in this section must be notified at the address of 
the Concessionaire indicated in the concession contract. 

 
In all matters not provided for in this section, the rules established in Law No. 19,880 shall apply. 

 
F. AMENDMENTS TO THE APPENDIX 

 
This addendum may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application of 
the provisions of clauses 2.1.5. u 11.1. of the same instrument. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°8 / Page 1 of 9 

 

 

 
APPENDIX N°8: PERSONNEL ASSIGNED TO THE PROVISION OF SERVICES 

Index 

A. OBLIGATION TO DEFINE AND HAVE THE NECESSARY STAFF .......................................................... 2 

B. EXTENSION OF CONCESSIONAIRE RESPONSIBILITY FOR COMPLIANCE WITH LABOR 
LAWS ........................................................................................................................................................................................... 2 

C. WORKERS' COMPENSATION FUND ................................................................................................................... 2 

D. SPECIFIC OBLIGATIONS RELATING TO CONCESSIONAIRE PERSONNEL ...................................... 4 

D.1 Female Participation Quota ......................................................................................................................... 4 

D.2 Driving Staff Requirements.......................................................................................................................... 4 

D.3 Requirements of field support staff ......................................................................................................... 5 

D.4 Staff equipment .................................................................................................................................................. 5 

D.5 Quota of certified personnel in occupational profiles according to ChileValora catalog 
……………………………………………………………………………………………………………………………6 

D.6 Other Associated Certifications ................................................................................................................. 7 

E. STAFF TRAINING ........................................................................................................................................................ 7 

F. INSURANCE ASSOCIATED WITH PERSONNEL ............................................................................................ 8 

G. AMENDMENTS TO THE APPENDIX ................................................................................................................... 9 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°8 / Page 2 of 9 

 

 

 
A. OBLIGATION TO DEFINE AND HAVE THE NECESSARY STAFF 

 
It will be the responsibility of the Concessionaire to define and arrange all those elements of 
the work environment, and to orient them to the provision of an efficient transport service that 
meets the quality standard required in the concession contract. 

 
Consequently, the Concessionaire must have sufficient personnel who possess the knowledge, 
skills and aptitudes necessary to comply in a timely and full manner with the obligations arising 
from the concession contract. 

 
However, the Concessionaire shall comply with the general obligations set forth in clause 3.2.4 
of the concession agreement, as well as those contemplated in this appendix. 

 
 

B. EXTENSION OF CONCESSIONAIRE RESPONSIBILITY FOR COMPLIANCE WITH LABOR 
LAWS 

For all legal purposes and those deriving from this contract, the Concessionaire shall be fully 
responsible for compliance with labor and social security legislation and the hygiene and 
sanitary conditions of its personnel. In particular, the Concessionaire must comply with the 
provisions contained in the Labor Code, social security and social security laws, laws, 
regulations and statutes on risk prevention and others applicable to the operation of 
remunerated urban passenger transport. 

In the event of subcontracting of these services, the Concessionaire will be solely and 
exclusively responsible to the Ministry for compliance with the obligations of the concession 
contract and for compliance with the obligations that the subcontractor must ensure with 
respect to its personnel, having to comply with the existing regulations and those that may be 
issued in the future during the concession period. 

 
The Ministry of Labor and Social Security and its dependent services, the Directorate of Labor 
and other relevant administrative and jurisdictional entities, or the bodies that replace them, 
shall be responsible for supervising all of the above, in the event that they are reformed, to 
whose penalties they shall be subject. 

 
At the request and satisfaction of the Ministry and the other competent authorities, the 
Concessionaire must prove compliance with the obligations set forth in this appendix, as well 
as the Average Annual Expenditure on Personnel (GPP), the amount of which is established in 
the technical sheet. The verification of compliance with the GPP will be carried out in 
accordance with the provisions of clause 8.1 of the concession contract and failure to comply 
will result in the sanctions established in Appendix No. 7. 

 
C. WORKERS COMPENSATION FUND 

 
In order to ensure the timely and full payment of compensation for years of service that, in 
accordance with labor law, may be due upon the termination of the concession contract, the 
Concessionaire shall implement a Workers Compensation Fund ("Fund") that shall be subject 
to the provisions of this section. 

 
(i) The Fund will be administered by the Concessionaire and will be constituted through 

the monetary contributions that the Concessionaire itself must provide monthly and 
throughout the term of the contract. The Fund must be held in a Chilean or foreign 
bank with a branch in Chile. 

(ii) The contributions for each working year that the Concessionaire must provide must 
correspond to a monthly remuneration accrued or proportional by each employee of 
the Concessionaire in accordance with current regulations. To ensure the foregoing, 
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the Concessionaire must make monthly contributions in an amount equivalent to a 
constant percentage of the aforementioned remuneration, which will be verified by 
means of the reports and documents indicated in paragraphs d and f of clause 8.1 of 
the concession contract. If, within the framework of this concession contract, sufficient 
funds have been provided for one or more workers to pay all the compensation that 
may eventually be payable to such workers in accordance with the regulations in force, 
the obligation to continue to provide funds in respect of them will cease, to the extent 
that such circumstance is accredited to the agreement of the Ministry. 

(iii) It shall be the responsibility of the Concessionaire to determine whether the Fund's 
resources are provisioned and held in an account or in revolving and readjustable 
term deposits. The Concessionaire shall be prohibited from provisioning the funds in 
any other type of instrument, whether banking or not. The instrument to be used must 
be reported to the Contract Administrator no later than the tenth business day 
following the entry into force of the contract. 

 
(iv) In any case, the Concessionaire undertakes from now on not to make transfers, 

authorize charges, or overdraw on the account, give notice of redemption or redeem 
deposits, enter into any kind of contracts -nominated or unnamed- with respect to the 
resources provisioned, especially to contract loans or credits, to carry out exchange 
operations, to take guarantee slips and, in general, to carry out, directly or indirectly, 
any operation aimed at withdrawing resources from the Fund, without the prior and 
express authorization of the Ministry, referred to in paragraph (v). This obligation 
shall subsist until three (3) months after the end of the concession contract. 

(v) The Ministry shall authorize drafts or withdrawals when necessary to pay 
compensation for years of service and when requested and accredited by the 
Concessionaire, when there are waivers and so requested and accredited by the 
Concessionaire, or when ordered by a competent Court. The authorization granted by 
the Ministry does not release the Concessionaire from the obligation to pay the 
compensation required by the labor law. At the end of the concession contract and 
after all workers compensation has been paid, the Ministry shall authorize the 
Concessionaire to freely dispose of the remaining balance in the Fund, if any. 

 
(vi) The Concessionaire shall submit to the Contract Administrator, at the time indicated 

in clause 8.1, a voucher, certificate or card issued by the respective Bank that accounts 
for the status and amount of the resources provisioned. 

 
(vii) The insufficiency of funds to meet the payment of the workers compensation that may 

be applicable, in no case shall release the Concessionaire from the fulfillment of the 
obligation to pay such compensation, nor impose any burden on the Ministry, which 
will be excluded and exempt from all liability. 

(viii) It will be understood that there is non-compliance by the Concessionaire in any of the 
following situations: 

 
a. If the amount of the provision for a given month is less than seventy percent 

(70%) of the total amount that must be provisioned considering all its workers, 
or, 

b. If the amount of provision for two (2) consecutive months is less than ninety 
percent (90%) of the total amount that should have been provisioned for that 
period considering all of its employees, or, 

c. If the amount of provision for a calendar year is less than one hundred percent 
(100%) of the total amount that should have been provisioned for that period 
considering all of its workers, or, 

d. If you directly or indirectly carry out any operation or action to withdraw 
money from the fund without the express and prior authorization of the 
Ministry, or, 
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e. If it delivers wrong or inaccurate background in its form the background, or, 
f. If you do not deliver the certificates, cards or documents that account for the 

status and amount of the resources provisioned. 

In the event of the aforementioned breaches, the effects regulated in clause 9.1.9 of the 
concession contract and the penalties established in Appendix No. 7 will apply. 

 
 

D. SPECIFIC OBLIGATIONS RELATING TO CONCESSIONAIRE PERSONNEL 
 

It shall be the responsibility of the Concessionaire to comply with the following specific 
obligations: 

D.1 Female Participation Quota 
 

The Concessionaire must have a minimum percentage of twelve percent (12%) of female 
participation in the driving staff, regardless of whether they are hired by the Concessionaire 
directly or through a third party, at the end of the second year from the end of the transition 
period. This percentage must be maintained and increase to 18% at the end of the eighth year 
of the concession. The foregoing must be reported within five (5) business days following the 
expiration of the deadlines indicated above. 

 
 

D.2 Driving Staff Requirements 
 

Driving personnel must have a class A3 professional driver's license or its equivalent, as 
established in Law No. 18,290 and its respective amendments. Likewise, it must comply with 
the other requirements and standards that regulate the provision of remunerated public 
passenger transport services, in accordance with the provisions of Law No. 18,290, this 
concession contract and any other regulation that regulates the activity. 

 
In addition to the above, the driving staff must comply with correct operational performance 
and good treatment of users, thus responding to quality and safety standards throughout the 
provision of the service. 

 
In addition, the Concessionaire shall: 

 
- You will be responsible for the behaviour of the driving staff during the provision of the 

services. 
- It will have an active participation in the management of user complaints associated 

with the provision of the service by the driving staff. In this sense, the Concessionaire 
must always try to develop the necessary steps to solve the problems identified in the 
complaints, being able to implement different measures for this purpose, such as the re- 
induction of drivers and reviews of cases with bad behavior. Compliance with this 
obligation will be measured through the establishment of the following index called 
"Semiannual System Complaints Index", associated with complaints about the behavior 
of driving personnel, which will be constructed according to the following formula: 
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𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶 (𝑈𝑈𝐶𝐶𝐶𝐶𝐶𝐶) 
− 

𝐾 𝐾𝐶 𝐶𝐶 𝐶𝐶 𝐶𝐶𝐶 𝐾 𝐾 𝐶𝐶 𝐾 𝐾 𝐾 𝐾 𝐶𝐶 (𝑈𝑈𝐶𝐶𝐶𝐶𝐶𝐶) 

𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶 (𝑆𝑆𝑆𝑆𝐶𝐶𝐶𝐶𝐾𝐾𝐶𝐶) 
 

 

𝐾 𝐾𝐶 𝐶𝐶 𝐶𝐶 𝐶𝐶𝐶 𝐾 𝐾 𝐶𝐶 𝐾 𝐾 𝐾 𝐾 𝐶𝐶 (𝑆𝑆𝑆𝑆𝐶𝐶𝐶𝐶𝐾𝐾𝐶𝐶) 
 

 

𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶𝐶 (𝑆𝑆𝑆𝑆𝐶𝐶𝐶𝐶𝐾𝐾𝐶𝐶) 

𝐾 𝐾𝐶 𝐶𝐶 𝐶𝐶 𝐶𝐶𝐶 𝐾 𝐾 𝐶𝐶 𝐾 𝐾 𝐾 𝐾 𝐶𝐶 (𝑆𝑆𝑆𝑆𝐶𝐶𝐶𝐶𝐾𝐾𝐶𝐶) 

Non-compliance will be understood to exist when there is a percentage difference of 
0.5% over 2% in the System's Semi-Annual Complaints Index. Failure to comply with 
this obligation will be subject to the penalties set forth in Appendix No. 7. 

 
 

D.3 Requirements of field support staff 

The Concessionaire must have support personnel in the field who carry out tasks 
complementary to the driving of buses and whose main function is to verify the correct access 
of users to the Metropolitan Public Transport System, either on board buses or at stopping 
points and/or extra-vehicular payment areas, whether or not they are managed by it. 

 
Thus, the Concessionaire must permanently have personnel in each extra-vehicular payment 
zone implemented in accordance with the provisions of the current OP, whether these are 
mandatory or additional, as established in Appendix No. 12, so that they can tour the 
Concessionaire's area of operation in order to carry out all actions and/or procedures in the 
field. within the framework of its powers, aimed at supporting the supervision of the payment 
of the fare, discouraging evasion, informing users in the event of detours or incidents, in 
accordance with the provisions of Appendix No. 10, and facilitating the access and exit of the 
bus to users, especially those with reduced mobility or have some type of disability. 

 
In addition, it may hire additional field support staff to perform tasks complementary to those 
described in the preceding paragraph, such as providing information to users on the correct 
functioning of the System and on what the MTT indicates; supervise the proper functioning of 
the stopping point, the extra-vehicle payment area and its surroundings; and ensure effective 
control of the use of the means of access in order to discourage evasion. 

 
All field support personnel must be properly trained and comply with the tasks described, 
especially in matters related to the care of users, the use of appropriate language, good 
treatment, care for people with reduced mobility and the resolution of doubts in the field; in 
order to improve the quality of the System and the service provided to users. 

In the event that the Concessionaire considers implementing additional paid zones, it must 
propose to the MTT a work plan for the field support personnel, indicating the locations, 
operating hours, the staffing at each point, as well as the bus services to be controlled, and all 
other elements that justify the proposal, which must be included in the Transition Plan. in 
accordance with clause 4.1.2 of the Agreement. The MTT, through the Contract Administrator, 
may rule on the background information presented by the Concessionaire and may propose 
improvements to the plan in all its aspects, which must be implemented by the Concessionaire. 
Any adjustments or modifications to the plan must be submitted back to the Contract 
Administrator for final approval. 

 
 
 

D.4 Staff equipment 
 

The Concessionaire undertakes to deliver to the corresponding personnel, at their own 
expense, the uniform to be worn during the working day, which must be in perfect condition. 
In addition, it must consider the existence of male and female personnel, and the climatic 
variability that exists in the Metropolitan Region, for the design and development of at least two 
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(2) versions of uniforms for male and female personnel (summer uniform and winter uniform). 
At all times, the Concessionaire must respect the current standard reported by the Ministry 
during the term of this concession contract. 

 
In addition, each of the people who are field support personnel must have a credential visible 
to the user at all times, which must be laminated and must contain the following, or what the 
MTT informs from time to time: a passport-type photograph, the identity card number, the 
name and surname of the worker, the name and logo of the company and DTPM or System 
complaint channels. The credential proposal must be presented and approved in advance by 
the DTPM. This credential must be presented in a respectful manner to any person who 
requests it. 

 
In the facilities intended for driving personnel, there must be at least one space enabled for the 
rest and food of the personnel, toilets and separate changing rooms for men and women. The 
foregoing must comply with strict adherence to current labor regulations and with the 
provisions of Appendix No. 12. 

 
 

D.5 Quota of certified personnel in occupational profiles according to ChileValora 
catalog 

For the positions defined in this section, a percentage of the Concessionaire's personnel must 
be certified in the occupational profiles specified below and individualized in the ChileValora 
Catalog of Labor Competencies, as provided by the National System of Certification of Labor 
Competencies. 

Such certification must be carried out by a Center for the Evaluation and Certification of Labor 
Competencies accredited by the Commission of the National System for the Certification of 
Labor Competencies, ChileValora, an entity that must be part of the Public Registry of 
Accredited Centers, as provided in Law No. 20,267, or by the entity that modifies or replaces it. 

 
The aim of this certification is to formally recognise the labor skills of workers, regardless of 
the way in which they have been acquired and whether or not they have a degree or academic 
degree. Thus, the certification of competencies has been defined as a component of ensuring 
the quality of the work of the people involved in each of the trades and as a way of promoting 
the professionalization of the workers who make up the System. 

 
In this context, the Concessionaire must achieve the certification, gradually, of a percentage of 
its personnel who perform in the following positions, or those related, in the occupational 
profiles according to the classification made by ChileValora: 

1. Professional Metropolitan Public Passenger Transport Driver. 
2. Fleet Operation Center Operator (F.O.C.O). 
3. Dispatcher. 
4. Yard manager. 
5. Route inspector. 

 
The minimum percentage of certified personnel will increase each year, as follows: 

 
(i) Twenty percent (20%) at the end of the third year from the end of the transition 

period. 
 

(ii) Forty percent (40%) at the end of the fifth year from the end of the transition period. 

 
The percentages indicated in this section must be reported to the Contract Administrator 
within five (5) business days following the expiration of the deadlines indicated above. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°8 / Page 7 of 9 

 

 

 
The obligations contained in this paragraph shall be enforceable taking into account the 
existence and number of certifying companies in this area. 

 
 

D.6 Other Associated Certifications 
 

At the end of the second year from the end of the transition period, the Concessionaire must 
have the certifications of the Chilean Standard NCh3262-2012, Gender Equality and Work-Life 
Balance; and ISO 39001, Road Safety Management System. 

 
Each certification must be carried out by a body accredited by the National Institute of 
Standardization of Chile (INN) within the specified period. Once obtained, the Concessionaire 
must keep each certification valid for the duration of the contract. 

 
The certifications indicated in this section must be reported to the Contract Administrator 
within five (5) business days following the expiration of the period indicated above. 

In relation to the NCh3262-2012 certification, and in order to verify that there is progress in 
this area, the following inputs will be requested from the Concessionaires, 6 months after the 
end of the transition period: 

 
- Commitment of the Management and Formation of the Gender Committee. 
- Organizational diagnosis with a gender perspective. 
- Internal protocol on sexual and workplace harassment. 

 
In addition, and linked to the ISO 39001 certification, Road Safety Management System, and to 
verify that there is progress in this matter, the following inputs will be requested from the 
Concessionaires, six (6) months after the end of the transition period: 

- Road Safety Policy. 
- Commitments to which the company adheres to contribute to the reduction of road 

accidents. 
 

In addition to the above, the Concessionaire, within six (6) months from the end of the 
transition period, must have an Alcohol and Drug Prevention and Control Policy. 

The inputs indicated above must be submitted to the DTPM for review, and the latter may make 
observations, request additional information and/or order improvements to the policies 
presented in all their aspects. 

 
 

Failure to comply with any of the requirements set forth in this section D may be subject to 
sanctions, in accordance with the provisions of Appendix No. 7 of this contract. 

 
 

E. STAFF TRAINING 
 

The Concessionaire must carry out training plans for its personnel in those matters that are 
directly related to the development of the activity, according to the rules established in a 
Training Instruction that will be issued for this purpose by the DTPM. Such plans must consider 
a minimum amount of 24 hours per year of training for each driver and 12 hours per year for 
contracted driving personnel, which may be used for training in other positions or re-induction 
for driving personnel. The trainings must be implemented by technical training bodies that 
comply with the NCh2728-2015 standard or the one that replaces it in the future, or by the 
Concessionaire, in which case it must have the due authorization of the Ministry, responding to 
the indications of the Training Instructions that the DTPM will have for this purpose. 
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The first training plan shall be submitted to the DTPM together with the Transition Plan, in 
accordance with clause 4.1.2 of the contract. The MTT may make observations on the 
background information presented by the Concessionaire, request additional information 
and/or order improvements to the plan presented in all its aspects, including the incorporation 
of new contents, which must be implemented by the Concessionaire. 

 
Training plans for subsequent years must be submitted to the DTPM in the preceding 
December. They must establish, at least, the positions that will be trained, the contents of the 
courses, the learning objectives, the methodology for approaching the contents, the duration of 
the defined content modules and the mechanisms for evaluating the learning. For each plan, the 
Ministry, through the Contract Administrator, may observe and/or request modifications, 
including the incorporation of new contents, which in its judgment should be introduced in 
order to comply with the requirements of this appendix. 

 
However, the DTPM may request the detailed planning of the courses on a monthly basis, with 
the aim of carrying out on-site inspections of these. 

On the other hand, the company's driving personnel who come from professional training 
courses and who have not had previous experience as bus driving personnel in public or private 
transport systems, must access initial induction/training plans of at least ninety (90) hours, 
before performing commercial services autonomously. This training must be carried out in 
addition to the annual training plan submitted to the DTPM and may be carried out by the 
Concessionaire's own personnel. Such training must respond to the indications of the Training 
Instructions that the DTPM will provide for this purpose. 

 
The value of the training described in this section will be the responsibility of the 
Concessionaire, and may not be transferred to the staff, without prejudice to the financing that 
may be obtained from other sources. 

 
All activities declared in the training/induction plans must be carried out within the working 
day of the staff. 

For all the trainings mentioned, the Ministry may carry out an evaluation of the content 
delivered, through interviews, tests and/or audits that allow it to verify the effectiveness of the 
training provided to the Concessionaire's personnel. In the event that the results are deficient, 
the Ministry may request or instruct the implementation of a complementary program to meet 
the objective initially set out in this appendix. 

 
F. INSURANCE ASSOCIATED WITH PERSONNEL 

 
The Concessionaire must comply with the provisions of Law No. 16,744 and, in addition, must 
contract and maintain in force, throughout the term of the concession associated with this 
contract, an insurance for at least the driving personnel and the field support personnel, the 
purpose of which will be to insure said personnel in the activity of paid public passenger 
transport. with respect to the risks and coverage amounts defined in the following table: 

 
Board 1: Insurance for driving and field support personnel 
Cause Amount 
Death UF 600 
Total and permanent disability caused by an 
accident at work or occupational disease 

UF 600 

Dismemberment UF 600 
Reimbursement of Accident Medical Expenses UF 60 
Accidental broken bones UF 20 

 
Notwithstanding the foregoing, the insurance must include, at least, the conditions established 
in the policies registered in the Policy Depository of the Financial Market Commission under 
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codes CAD220170015, CAD220131688 and POL320140335 (the latter, for the purposes of 
reimbursement of medical expenses due to accident and accidental fracture of bones). 

 
The insurance may have other conditions, provided that these are equal to or better for the 
insured than those indicated in this section, and must always contemplate as beneficiary the 
personnel as appropriate, or their heirs in the event of death. 

 
G. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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APPENDIX N°9: MISCELLANEOUS DOCUMENTS 

This appendix refers to the following documents: 
 

A. Commercial Administration and Custody Mandate Contract - Special Discount Mandate, 
to be signed with the Provider of Complementary Financial Administration Services. 

 
B. Contract for the Provision of Services and Technological Equipment, to be signed with 

the Provider of Ancillary Technological Services. 

C. Affidavit from the Concessionaire Company on compliance with the obligation to pay 
the salaries and social security contributions of its workers. 

D. Standard Clauses of the Bus Provision Contract. 

 
E. Assignment of contracts for the provision of buses. 

 
F. Bailment Agreement, to be signed with the Ministry of Transport and 

Telecommunications. 
 

G. Elements to be considered in bus maintenance plans. 
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A. COMMERCIAL MANDATE CONTRACT FOR ADMINISTRATION AND CUSTODY - 

SPECIAL DISCOUNT MANDATE 
 

 
By means of Resolution No. 285 dated December 21, 2012, jointly of the Ministry of Transport 
and Telecommunications (MTT) and the Ministry of Finance, the Contract for the Provision of 
Complementary Services for the Financial Administration of the Resources of the Public 
Passenger Transport System of Santiago, signed between the Ministry of Transport and 
Telecommunications and the company called Administrador Financiero de Transantiago S.A. 
(AFT), was approved. 

 

 
Subsequently, through Resolution No. 3, dated January 17, 2019, jointly of the Ministry of 
Transport and Telecommunications and the Ministry of Finance, a new Contract for the 
Provision of Complementary Services for the Financial Administration of the Resources of the 
Public Passenger Transport System of Santiago, signed with the Financial Administrator of 
Transantiago S.A., was approved. which has undergone a series of modifications, currently 
being in force until December 31, 2023. 

 

 
By virtue of the aforementioned contracts, the AFT assumed the obligation to sign with the 
concessionaires determined by the Ministry, all those instruments that are necessary for the 
proper provision of the complementary services required by the System, among which are the 
administration and custody of all the resources that correspond to the Transport Operators for 
the provision of their Services. coming from: (i) the collection made by the Providers of the 
Charging Network Service of the Access Medium and effectively deposited by the latter in the 
Bank Accounts of the System; (ii) fines issued to Transportation Service Providers and 
Complementary Service Providers – except for those fines that, in accordance with Law No. 
18,696, are for tax benefit – and (iii) contributions from the State or other natural or legal 
persons, public or private. 

 

 
In view of the above, the Concessionaire must sign with the aforementioned company the 
Commercial Mandate for Administration and Custody, as well as the Special Discount Mandate, 
by virtue of which the respective Complementary Services Provider will provide the 
Concessionaire with the Financial Management Services of the corresponding resources. 

 

 
The texts of these terms of reference shall be in accordance with the documents set out in: 

 
-  Annex No. 7 of the MTT-AFT Contract, in the case of the Mercantile-Concessionaire 

Mandate – AFT (Commercial Mandate for Administration and Custody) and, 
 

-  in Annex 7A. VII.1, of the MTT-SOONDA Contract, in the case of the Special Discount 
Mandate-AFT Concessionaires. 

 
 

Once the concession contract has been signed, the aforementioned instruments will be sent to 
the Concessionaire for proper signing, considering the text and model set forth in both the MTT- 
AFT Contract and the MTT-SODA Contract, which are published in full on the website 
www.dtpm.gob.cl, "Documents" section, "Contracts" section. 

 
 

The signing of the mandates referred to in this section shall not give rise to the exceptional 
revision referred to in clauses 1.7 and 5.4, both of the concession contract, or to any adjustment 
in the economic variables of the same instrument, since the specific obligations and costs that 

http://www.dtpm.gob.cl/
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may arise from the subscription of the aforementioned instruments must be considered by the 
offeror at the time of submitting its offer. 
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B. CONTRACT FOR THE PROVISION OF SERVICES AND TECHNOLOGICAL 

EQUIPMENT 

 
By means of Resolution No. 11, dated February 8, 2019, jointly of the Ministry of Transport and 
Telecommunications and the Ministry of Finance, a Contract for the Provision of Ancillary 
Services for the Provision of Technological Services for the Public Passenger Transport System 
of Santiago, signed with Sonda S.A., was approved. 

Subsequently, through Resolution No. 8, of February 10, 2023, jointly of the Ministry of 
Transport and Telecommunications and the Ministry of Finance, the new Contract for the 
Provision of Ancillary Services for the Provision of Technological Services for the Public 
Transport System of Santiago signed by the MTT and the company SONDA S.A. was approved. 
currently pending examination of legality by the Office of the Comptroller General of the 
Republic. 

 
By virtue of the aforementioned contract, Sonda S.A. assumed the obligation to sign with the 
concessionaires determined by the Ministry, all those instruments that are necessary for the 
proper provision of the ancillary services required by the System, among which are the 
provision and installation of the equipment for validation and registration of the travel stages, 
and the capture, processing, and distribution of bus validation and positioning information. 

 
In view of the above, the Concessionaire must sign with said company the Contract for the 
Provision of Services and Technological Equipment, by virtue of which the Ancillary Services 
Provider will provide the Concessionaire with the Technological Services contracted by the 
MTT, as well as the Permanent Additional Services and Occasional Additional Services, that the 
Concessionaire wishes to contract. 

The text of this instrument shall be in accordance with the provisions of Annex No. 7.1 of the 
aforementioned contract, which includes the following documents: 

 
Annex N° 7A.1 : Contract for the Provision of Services and Technological Equipment. 
Annex N° 7A I.1 : Description of the Equipment. 
Annex N° 7A 
II.1 

: Procedure for Delivery, Reception and Care of Equipment. 

Annex N° 7A 
III.1 

: Transport Concessionaire Procedures Manual. 

Annex N° 7A 
IV.1 

: Cadastre of Equipment Supplied to the Concessionaire. 

Annex N° 7A 
V.1 

: Conditions for Duly Authorized Terminals of the Concessionaire. 

Annex  N°  7A 
VI.1 

: Permanent Additional Services and Occasional Additional Services. 

Annex N° 7A 
VII.1 

: Mandate. 

 
Once the concession contract has been signed, the aforementioned instrument will be sent to 
the Concessionaire for the proper signing, together with its annexes, considering the text and 
the technological model set out in the MTT-Probe Contract, which is published in full on the 
website www.dtpm.gob.cl, section "Documents", section "Contracts" on the website 
www.dtpm.gob.cl, "Documents" section, "Contracts" section. 

 
The signing of the Contract for the Provision of Services and Technological Equipment referred 
to in this section shall not give rise to the exceptional revision referred to in clauses 1.7 and 
5.4, both of the concession contract, or to any adjustment in the economic variables of the same 
instrument, since the specific obligations and costs arising from the signing of the 
aforementioned instruments (installation, uninstallation and transfer of technological 
equipment, among others) must be considered by the proponent at the time of submitting its 
bid. 

http://www.dtpm.gob.cl/
http://www.dtpm.gob.cl/
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C. AFFIDAVIT OF THE CONCESSIONAIRE COMPANY, ON COMPLIANCE WITH THE 

OBLIGATION TO PAY THE REMUNERATION AND SOCIAL SECURITY 
CONTRIBUTIONS OF ITS WORKERS 

AFFIDAVIT 

 
Mr. [•], in his capacity as legal representative of the Concessionaire Company [•], for the 
purposes of complying with the information requirements provided for in Article 3 octies of 
Law No. 18,696, declares under oath the following: 

 
1) That the Concessionaire Company [•], during the month of [•] of the year [•], has fully 

complied with its labor and social security obligations and, consequently, has made the 
payment of all the remuneration and social security and health contributions corresponding 

to its workers, until the last day of the month immediately preceding the reported period. It 

has also complied with its obligation to provision funds as provided for in clause 3.2.4.4. of 

the Concession Agreement. 

 
2) That the Concessionaire Company [•], during the month of [•] of the year [•], has fully 

complied with the payment of the premiums of the insurance contracted for the driving 

personnel. 
 
 
 
 
 
 

 

Legal Representative of the Concessionaire Company 
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D. STANDARD CLAUSES OF THE PROVISION CONTRACT 

The Ministry has determined that for a better provision of the public passenger transport 

service, the Bus Supplier and the Concessionaire must contemplate, at least, the following 

clauses in the Provision Contract that they enter into for this purpose. 

 
In the approval procedure of the respective Supply Contract, the Ministry will verify that these 

clauses are contained in said contract. However, it is noted that such review and approval will 

not be limited to the verification of the following clauses, but that the Ministry will also review 

that the content of the Provision Contract is generally in line with the provisions of the 

regulations, the bases and the Concession Contract, and that it does not threaten the public 

interest protected by the concessions for the use of roads. 

D.1 Subordination 

This contract is subject to the provisions of the Road Use Concession Contract, in such terms 

that, in the event of contradiction with the stipulations or provisions contemplated in the latter, 

such provisions shall prevail over those of this contract. 

D.2 Contract Qualification 

The conditions and terms of this instrument shall be submitted to the Ministry of Transport and 
Telecommunications, so that said authority may qualify and authorize it as a Provision Contract, 
and accept the assignment of credits (hereinafter also and indistinctly "assignment") 
contemplated in this agreement, so that for that purpose, and within its powers and 
attributions, instructs the Financial Administrator Transantiago S.A., or the entity that succeeds 
or replaces it, to pay the lease rents in accordance with the provisions of this instrument and in 
the assignment entered into for this purpose between the Parties. 

D.3 Payments 

The Parties expressly state that, in accordance with the provisions of the assignment entered 
into by both Parties, in order to facilitate the payment of the lease rents that are the 
responsibility of the Concessionaire under this instrument, the Financial Administrator 
Transantiago S.A., or the entity that succeeds or replaces it in its functions, shall be transferred 
directly account in chilean pesos of the Bus supplier designated in the assignment entered into 
by both parties for that purpose. 

D.4 Provision of Buses 

 
(One) Obligation to supply buses. The Bus supplier shall supply the Concessionaire with the 

number of [●] new and unused buses, hereinafter referred to as "the Buses". The 
characteristics, technical specifications and minimum quality standard of the Buses comply 

with those required in the tender process No. LP CUV 001-2023. 

 
(Three) Delivery. The buses must be made available to the Concessionaire by the Bus supplier 
within a maximum period of nine (9) months from the conclusion of the concession contract. 

D.5 Use and Enjoyment of Buses 

 
(One) The Bus supplier expressly authorizes the buses to be declared affected assets, while the 

Concessionaire undertakes to register them in the Registry of Assigned Assets, maintained by 

the Ministry of Transport and Telecommunications, in order to comply with the Concession 
Contract. 
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(Two) The Bus supplier expressly authorizes the Concessionaire to use and enjoy the buses, 

under the terms and conditions provided for in the Concession Agreement. 

 
(Three) The authorizations set forth in the preceding paragraphs shall be extended for the 

entire period in which the Concession Agreement is in force. 

 
(Four) The Concessionaire undertakes to make the buses available to whomever the Ministry 
designates, as soon as the Concession Contract is terminated. To this end, the Bus supplier 

hereby authorizes the Bus Operator to deliver the buses to whomever the Ministry designates, 

upon the termination of the Concession Contract. 

D.6 Warranties and Correction of Defects 

 
(One) The Bus Supplier guarantees the quality of the buses according to the industry standards 

and the technical specifications established in the tender rules No. LPCUV 001-2023. In 

particular, the Bus Supplier shall guarantee the Concessionaire the battery of the buses for a 

period of at least 10 years or 800,000 kilometers, in accordance with the provisions of section 
D.4 of Appendix No. 4 of the Concession Agreement. 

 
(Two) The Bus supplier shall make repairs, corrections, adjustments or replacements of the 
buses, their parts and components at its sole cost, with original or third-party certified parts, 

parts or components, and the repair shall be made in such a manner as to have the least possible 

impact on the operation of the transportation services. 
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E. ASSIGNMENT OF SUPPLY CONTRACT 

 
ASSIGNMENT OF LEASE WITH OPTION TO PURCHASE 

BETWEEN 

[ASSIGNOR] 

And 

[ASSIGNEE] 

And 

[LANDLORD] 

 

 
IN SANTIAGO DE CHILE, at [•] of [•] of [•], before me, [Individualization of the Notary], holder 

of the Notary [•], appear a) [•], company of the transport business, Rol Único Tributario [•], 
legally represented by [•], national identity card number [•], all domiciled in [•], hereinafter, 
the "Assignor; b) [Individualization of the Assignee], Rol Único Tributario number [•], legally 
represented by [•], national identity card number [•], all domiciled in [•], hereinafter, the 
"Assignee"; and, c) [•], company of the line [•], Rol Único Tributario number [•], legally 
represented by [•], national identity card number [•], all domiciled in [•], hereinafter the 
"Lessor"; all the persons appearing before the court, who have proved their identities with the 

aforementioned identity cards and state that they have agreed to enter into an assignment 

contract, which will be governed by the stipulations contained in this instrument and, in the 

alternative, by those belonging to the Civil Code, insofar as they are applicable to them: 

 
FIRST: Lease with Option to Buy. The Assignor is the lessee of the goods indicated in the 

Lease Agreement with Option to Purchase entered into between the Assignor and the Lessor 

(hereinafter lease agreement), contained in the public deed of [•], granted in the [•], of the 
Notary Public [•], under the repertoire number [•], authorized as a provision contract by the 
Ministry of Transport and Telecommunications through Exempt Resolution No. [•]. 

 
SECOND: Assignment. The Assignor, duly represented, hereby assigns in all its parts to the 

Assignee [Service Unit No.] the Lease with Purchase Option referred to in the first clause of this 

instrument. Therefore, as a consequence of this assignment, the Assignee assumes the 

contractual position of the Assignor in the Lease Agreement with Option to Purchase. On this 

date, the Assignee receives a copy of the Lease Agreement with Option to Purchase, identified 

in the first clause, declaring that it knows and accepts its contents1. 

 
THIRD: Rental income. The rent [monthly or fortnightly] of the lease is the sum of [•]. Rent 
shall be paid [on an accrual or advance basis], in accordance with clause [•] of the lease.2 

 
FOURTH: Consent of the Lessor. You hereby consent, [•] consent, authorize and accept pure 
and simple the assignment of the Lease Agreement with Option to Purchase, described in the 

preceding clause. In view of the foregoing, [•] consents, authorizes, and agrees that the Assignee 

assumes the contractual position of the Assignor in the Lease-to-Purchase Agreement. In 

addition, the Lessor releases the Assignor with respect to the obligations arising from the Lease 

Agreement with Option to Purchase that accrue after the entry into force of the Assignment. 

 

1 The assignments may also be partial, taking into account the gradual implementation of the services during the 
transition period. 
2 The parties may agree that the rental rent corresponding to the month in which the assignment is made shall be 
paid proportionally by each of them, based on the daily use of the buses that corresponds to each of them. 
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With respect to the obligations arising from the Lease Agreement with Option to Purchase that 

accrued prior to the entry into force of the Assignment, the Lessor declares that the Assignor 

has faithfully and timely complied with them and, therefore, grants full settlement in this 

regard. 

 
FIFTH: Effects and entry into force. As a result of the Assignment and the consent granted 

thereto by the Lessor, the Assignee acquires the rights and assumes the obligations, both of the 

Assignor, arising from the Lease Agreement with Option to Purchase. Therefore, the Assignee 

subrogates the Assignor in such rights and obligations, as of the entry into force of the 

Assignment, i.e., from the day [•]. 
 

SIXTH: Delivery of buses. The Assignor shall deliver to the Assignee the goods subject to the 

lease specified in the first clause on the day [•], and a certificate of delivery must be signed that 

certifies that there are no observations, in which the Assignee declares that it has received 

them in full agreement, and waives any claim for the aforementioned concepts. 

 
SEVENTH: Address. For all purposes derived from the Assignment, the Assignor, Assignee and 

Lessor, establish their domicile in the commune and city of Santiago. 

 
EIGHTH: Specimens. This contract is signed in four copies of the same tenor, one being in the 

possession of the Assignor, one in the possession of the Assignee, one in the possession of the 

Lessor and the last of them is delivered by the parties to the Ministry of Transport and 

Telecommunications for its information. 

 
NINTH: Expenses. All taxes, duties and expenses arising hereunder are the responsibility of 

the Assignee. 

 
TENTH: Representative. The legal status of [•] to act on behalf of [•] is recorded, respectively, 

in the public deeds dated [•] granted at the Notary [•] of [•] and dated [•], granted at the Notary 

[•] of [•]. The legal status of [•] to act on behalf of the [Assignee] is recorded in a public deed 

dated [•], executed before the Notary [•]. The legal status of Messrs. [•] and [•] to act on behalf 

of [•], is recorded in a public deed of [•], granted at the Notary [•] of [•].-. Such representatives 

are not included because they are known to the parties 
 
 
 
 
 

 

Assignor Assignee 
 

 

Lessor 
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F. BAILMENT AGREEMENT 

 
BAILMENT AGREEMENT3 

 
MINISTRY OF TRANSPORT AND TELECOMMUNICATIONS 

To 

 
[•] 

____________________________________________________________________________________________________________ 

 
In Santiago de Chile, to [•], between the MINISTRY OF TRANSPORT AND 
TELECOMMUNICATIONS, represented by its Minister [•], identity card [•], both domiciled 

for these purposes at Amunategui Nº139, in the commune and city of Santiago, 

hereinafter indistinctly, the "Ministry" or "MTT" or "Bailor", on the one hand, and on the 

other, the company [•], Concessionaire of the Services Unit N°[•], [•], Rut N° [•], represented 
by [•], national identity card N° [•], domiciled in [•], hereinafter indistinctly the 
"Concessionaire" or the "Bailee", the following contract has been agreed: 

 

 
TITLE ONE:  BACKGROUND. 

 

 
CLAUSE ONE: The Ministry, in its capacity as the governing body in matters of transit and 
transportation, and in the exercise of its powers, especially those assigned to it in Law No. 
18,696, is permanently adopting measures and actions that allow the continuous improvement 
of the Metropolitan Public Transport System and that guarantee continuity in the provision of 
public service. in conditions of safety and quality for users. 

 

 
CLAUSE TWO: In order to have infrastructure for public transport, the MTT, as provided in the 
final paragraph of Article 20 of Law No. 20,378, may establish, within the framework of a 
concession for the use of roads granted by virtue of Law No. 18,696, an exclusion perimeter or 
in the establishment of operating conditions or other equivalent modality. The inclusion of 
fiscal, municipal or private land, with prior authorization from their owners and the competent 
bodies, to be used for terminals or other buildings that are necessary for the provision of paid 
public transport services. 

 

 
THIRD CLAUSE: By means of a public deed dated [•], executed before the Notary Public [•], of 
the [•] Notary of Santiago, the MTT and the company [•] (the "Lessor"), signed a leasing contract 
for the property located in [•], built in [•], and which, according to the file plan [•], delimits: 
NORTH, [•]; TO THE SOUTH, [•], TO the EAST, [•]; TO WEST, [•]. The title is registered on pages 
[•], number [•] of the year [•], of the Property Registry of the Conservator of Real Estate of [•], 
appraisal roll number [•]. The property in question has a capacity of [•] square meters 
according to the information registered in the Real Estate Cadastre of the Internal Revenue 
Service. All of the foregoing, under the terms and conditions agreed upon in such instrument 
(the "Leasing Contract"), approved by [•], of the MTT, as applicable. 
On this property, there are the buildings and complementary works and installations that are 
singled out in Annex A of this instrument and that will be understood to be an integral part of 
it. The property has been used mainly for the arrival, departure, collection and storage of the 
buses that make up the fleet of those who provide paid public passenger transport services 
through buses in the city of Santiago and has facilities for the development of this activity, in 

 

3 The clauses of this standard contract may be adjusted, depending on whether it is the delivery of a fiscal, municipal 
or private property on Bailment, without altering the nature of the rights and obligations that correspond to the 
Commodity. 
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accordance with the regulations of the area contained in Supreme Decree No. 176/03. of the 
MTT, which modifies Supreme Decree No. 212/92, of said portfolio and in Supreme Decree No. 
270/03, of the Ministry of Housing and Urbanism, which modifies Supreme Decree No. 47/92, 
of the aforementioned portfolio. 

 
The Bailor guarantees the Bailee the non-disturbance in the use of all the buildings and 
complementary works and installations that are singled out in Annex A of this instrument, and 
of all those that are understood to be part of the property by adhesion or destination. 

 

 
CLAUSE FOUR: The Concessionaire is the Bus Operator of the Service Unit No. [•] of the 
Metropolitan Public Transport System, whose provision takes place by virtue of the Concession 
Contract signed on [•], approved by Resolution No. [•], of [•], of the Ministry of Transport and 
Telecommunications, derived from the public tender ID number [•]. 

 

 
FIFTH CLAUSE: As provided and authorized by the Leasing Contract individualized in the third 
clause of this instrument, the MTT complies with clauses [•] and [•] of the aforementioned 
document, according to which it will deliver the property referred to in this Bailment to the 
Concessionaire, in order for the latter to prepare, construct, condition, operate and maintain, 
as appropriate, at its own expense, cost and responsibility, the land that was singled out above, 
to be used exclusively as a terminal for urban collective locomotion, within the framework of 
the provision of public transport services by bus that it is responsible for executing by virtue of 
its concession contract. 

 

 
TITLE TWO:  BAILMENT. 

 

 
CLAUSE SIX: By this act, the Bailor gives the property singled out in the third clause on Bailment 
to the Bailee, who accepts it for himself, declaring to receive it in full agreement and in perfect 
knowledge of the conditions in which it is located. On said property, there are the buildings and 
complementary works that are detailed in the instrument annexed hereto, which will be 
understood to be part of it for all legal purposes. 

 

 
CLAUSE SEVEN: It is elevated to the essential quality of this contract, that the Bailee receives 
the property indicated in the preceding clause as provided by Law No. 20,378, and free of 
charge, that is, without being obliged to make any payment to the Ministry for the use of the 
property and its facilities. 

 

 
CLAUSE EIGHT: As a consequence of this Bailment agreement, the Concessionaire assumes all 
those obligations that the Bailor has before the lessor in the lease agreement and that are 
related to the possession, maintenance, conservation and use of the property subject matter of 
this contract. The Bailee is, therefore, responsible for operating and maintaining at its own 
expense, cost and responsibility the property individualized in clause six, and must accredit, 
when requested by the Bailor, the timely fulfillment of said obligation, both in terms of basic 
services, permits, rights and municipal patents, as well as the repairs and maintenance that are 
necessary to keep it in a state suitable to serve the purpose for which it is intended is delivered, 
as well as to be returned to it in the state in which it is delivered to you after the expiry of this 
Bailment. It will also be responsible for solving and paying the land tax with which the property 
is taxed, with the periodicity established in the respective law. Likewise, it will be responsible 
for the conservation of the property, without prejudice to the normal deterioration produced 
by the legitimate use and enjoyment of the same. The Ministry may require the Bailee, at any 
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time, to produce the documents or vouchers that prove the payment of the services and charges 
that affect the property given on Bailment. Failure to comply with any of the stipulations and 
conditions contained in this clause may result in the Ministry being able to terminate this 
Agreement early and immediately. 

 

 
CLAUSE NINE: In order to guarantee the fulfillment of the obligations of the Bailee, the latter 
undertakes to grant a free, special, and irrevocable mandate, under the terms of Article 241 of 
the Commercial Code, to the Financial Administrator of Transantiago S.A., or to whoever 
succeeds or replaces him in the future in the administration of the resources of the System. so 
that the latter, in its name and on its behalf, pays directly to the Owner, out of the remuneration 
to which the Concessionaire is entitled in accordance with the provisions of the Concession 
Agreement, those sums necessary to cover the costs, expenses and emoluments incurred in the 
fulfillment of the aforementioned obligations and that have not been paid directly by the 
Concessionaire. In addition, the Concessionaire expressly authorizes the MTT to instruct the 
aforementioned Financial Administrator of Transantiago S.A. (or whoever replaces him), as 
many times as necessary, to withhold or deduct from the remuneration to which the 
Concessionaire is entitled in accordance with the operating conditions, the amounts just 
indicated. 

 
However, prior to the aforementioned instruction, the MTT will notify the Bailee of such 
determination, providing it with a documented account of the origin and amount of the 
unfulfilled debt, and the latter will have a period of ten calendar days to make observations in 
relation to it, or to pay it directly. In the event that the debt is paid during this period and this 
is reported by the Bailee to the Ministry, attaching the respective receipts, the discount 
instruction may not be carried out. In the event that this does not occur, and the Bailee has 
made observations, the MTT will have a period of ten calendar days to rule on the matter. In the 
event that the observations are rejected, the MTT will instruct the Financial Administrator of 
Transantiago S.A., or whoever replaces him, as many times as necessary, to withhold or deduct 
from the remuneration to which the Service Provider is entitled under the Concession 
Contracts. 

 

 
CLAUSE TEN: The Bailee waives the right to make any claim against the Bailor and to request 
the termination of this contract, or to exempt itself from the full and timely fulfillment of its 
obligations derived therefrom, in the event of any impediment or disturbance in the use of the 
property, and must direct any action against the Landlord and in no case against the Bailor. 
Likewise, the parties expressly establish that in the event that the Bailor is the defendant for 
the events that occurred in the use of the property subject to this contract, or as a result of them, 
the corresponding defense must be exercised directly and without delay by the Bailee, since he 
is solely responsible for all the events that occur inside the property and those that occur 
outside the property that are as a result of his legal holding. The foregoing is without prejudice 
to the existence and origin of the insurance taken out referred to in clause thirteen of this 
contract. Breach of the obligations set forth in this clause by the Bailee shall be deemed a 
material breach of this Agreement and shall entitle the Bailor to terminate it early and 
immediately. 

 

 
ELEVENTH CLAUSE: The obligations indicated in the preceding clause, insofar as they are 
pertinent, shall survive the term of this Bailment Agreement, so that, even if it is terminated, 
the Bailee assumes all risks for the aforementioned damages for any cause, arising from events 
that occurred during the term of this instrument and while its occupation of the property has 
lasted. and also undertakes to defend, indemnify and release the Bailor from any disturbance 
or damage and to pay it, upon its request, any sum corresponding to obligations, losses, 
damages, fines, costs, expenses or disbursements, including legal and judicial costs, that the 
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Bailee has had to pay, derived from or related in any way to the use of the property singled out 
in clause six. 

 

 
TWELFTH CLAUSE: All risks of destruction, loss or deterioration of the property, whether total 
or partial, whatever the cause, will be covered in the manner described in the following clause. 

 

 
THIRTEENTH CLAUSE: During the entire period of validity of the Bailment and until the 
property is returned in accordance with the following clause, the property must be insured, at 
least, in its buildings, constructions, installations, pavements and enclosures, against any 
normal and insurable risk that may affect it, considering fire and its additions, especially 
material damage caused as a result of an earthquake or caused by aircraft. motor vehicles, burst 
pipes, strike or disorder, wind, seepage, flooding, avalanches, floods, landslides, explosions, 
debris removal, building collapses, and others. This coverage will also extend to damages 
against third parties, for a minimum insured amount of UF [•] ([•])4. 

 
The Bailee must immediately inform the Bailor in the event of an accident affecting the goods 
given on Bailment, indicating its date, place and circumstances, as well as the nature and 
estimated amount of the damage. The compensation paid by the insurer in the event of an 
accident will be used entirely to repair the property affected by the loss. 

 
The rehabilitation of all insurance policies after an accident has occurred will be at the sole 
expense of the Bailee. 

 

 
CLAUSE FOURTEEN: The Bailor reserves the right to dispose of and grant, with respect to the 
property subject to the Bailment, other contracts of the same nature as the present one, so that 
said property can be used and occupied in a multi-operator mode. In the event that this occurs, 
the Ministry undertakes to award such contracts under conditions substantially the same or 
similar to those of this act, considering the circumstances of the operation. Likewise, in such a 
case, the new Bailees will be required to concur in the fulfillment of the charges and other 
obligations that weigh on the property or those that are imposed by virtue of the respective 
Bailment in proportion to the use that each bailee may make of the property. In this case, the 
Bailee undertakes to facilitate the use of the property and the associated infrastructure by the 
other holder(s); Likewise, it is obliged to collaborate in the establishment of procedures and 
mechanisms that allow the co-administration or joint use of the property. 

 

 
CLAUSE FIFTEEN:  The parties hereby state that the beginning of the term of this Agreement 
coincides with the beginning of the provision of transportation services by the Bailee, which 
operate from the property subject of this contract, that is, from the [•]; and shall be in force until 
the end of the provision of transportation services by the Bailee by virtue of the aforementioned 
Concession Agreement, for whatever reason it occurs. It may terminate early at the will of the 
MTT, for the purposes of disposing of or handing over the use of the property to another service 
provider of the Metropolitan Public Transport System, which operates by virtue of a concession 
of use of roads granted by virtue of Law number eighteen thousand six hundred and ninety-six, 
of an exclusion perimeter, or the establishment of operating conditions or other equivalent 
modality. It may also be terminated early for breach of any of the obligations imposed by this 
contract on the Bailee. At the end of the Contract, the Bailee must return the goods that are the 
subject of the contract in the same condition in which they were delivered, taking into account 
the time that has elapsed and their use, and without vacating any goods or elements that they 

 

4 To determine the minimum insurable amounts, the reference values corresponding to the buildings, constructions, 
installations, pavements and enclosures of the respective properties will be taken into consideration, as reported in 
Annex B of this instrument. 
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have introduced or stored in it, an obligation that extends especially to any of the vehicles used 
for the provision of transport services. 

 

 
CLAUSE SIXTEEN: The Bailee is hereby authorized to introduce all the improvements it deems 
necessary so that the property given on Bailment serves for the purposes of a terminal intended 
mainly for the arrival, departure and storage of the buses that make up the fleet of those who 
provide paid public passenger transport services by buses in the province of Santiago and the 
communes of Puente Alto and San Bernardo, and that they may be of different types depending 
on the functions it performs, in accordance with the applicable rules. In any case, in order to 
exercise this power, prior notice must be given to the Bailor and owner of the property, except 
for those minor improvements or those that do not imply a substantial alteration with respect 
to the state in which the property was received. However, during the term of the contract, the 
Bailee may withdraw, in whole or in part, any and all improvements that have been introduced 
by it without any compensation, unless the improvement introduced cannot be removed from 
the property or the infrastructure of the property existing at the time of the contract, without 
detriment to it. or it is one that, by virtue of the Concession Contract, cannot be withdrawn 
without authorization from the MTT. In this case, any improvement will be in favour of the 
leased property without the right to compensation or payment to the Bailee. The same shall 
occur if, at the end of the term of the contract, the Bailee does not remove the improvements 
made that can be removed without detriment to the property, with the exception of the energy 
and/or fuel charging infrastructure, which may not be removed from the property or separated 
at the end of the concession, unless instructed to do so by the Ministry. The Bailee shall not be 
entitled to a refund, compensation or indemnity in this regard. 

 
 

TITLE THREE:SEVERAL. 

 
CLAUSE SEVENTEEN: The Ministry and/or the owner of the property are of course authorized 
to visit the property at any time, after coordination with the Bailee, the latter being obliged to 
provide the necessary facilities for this purpose. The foregoing is without prejudice to the 
additional powers of inspection and/or inspection held by the Ministry by virtue of the 
Concession Contract and the regulations in force. 

 

 
CLAUSE EIGHTEEN: The Bailee declares to be fully aware of the content of the lease agreement 
referred to in the third clause of this document and undertakes to comply with and respect each 
and every one of its stipulations, insofar as they are applicable to it. 

 

 
CLAUSE NINETEEN: The expenses and taxes that may be levied on this contract will be borne 
by the Bailee. 

 

 
CLAUSE TWENTIETH: For all legal purposes, the parties establish their domicile in the 
commune and city of Santiago and submit to the jurisdiction of its Ordinary Courts of Justice. 

 

 
CLAUSE TWENTY-ONE: This instrument is granted in three (3) copies of the same date and 
tenor, one of which shall be at the disposal of the Concessionaire, while the other two (2) shall 
remain in the possession of the Ministry. 

 

 
The legal status of [•] to represent [•] is stated in a Public Deed dated [•] granted before a 
notary of Santiago [•], and a Public Deed dated [•] granted before a notary of Santiago  [•]. 
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Meanwhile, the legal status of the Minister of Transport and Telecommunications is  , 
it is en . 

 
 
 

 

Minister of Transport and Telecommunications 
 
 
 
 

 

[Legal Representative] 

[Service Unit No._] 
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F.1 ANNEX A: Inventory by Terminal5 

 

TERMINAL NAME  

ADDRESS  

DATE  

  

ITEM DESCRIPTION QTY/SURFACE MATERIAL 
TYPE 

STATE* REMARKS 

B R M 
       

       

       

       

       

       

       

       

       

       

B : Bueno; R: Regular; M: Malo 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

5 The relevant data will be available on the website set up for Acquirers, at least 30 business days in advance of the 
anticipated opportunity to submit bids. 
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F.2 APPENDIX B: Appraisal of buildings, constructions, installations, pavements 

and enclosures 

 
The Appraisal in Unidades de Fomento (UF) of the buildings, constructions, installations, 
pavements and enclosures of the buildings intended to be used as terminals is indicated below. 
The minimum amounts to be insured for each terminal may not be less than the valuation 
amounts indicated below6. 

 

TERMINAL 
NAME 

 
ADDRESS 

APPRAISAL OF 
CONSTRUCTIONS 

(UF) 

APPRAISAL OF 
COMPLEMENTARY 

WORKS (UF) 

APPRAISAL 
YEAR 

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

6 The relevant data will be available on the website set up for Offerors, at least 30 business days in advance of the 
anticipated opportunity to submit offers. 
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G. ELEMENTS TO CONSIDER IN BUS MAINTENANCE PLANS 

After the signing of the Concession Contract, within the period indicated by the MTT, the 

Concessionaire must deliver the bus maintenance plan to the Contract Administrator. 

 
The preventive maintenance plan must contain all the maintenance actions necessary for the 

proper functioning of the bus, contemplate the recommendations of the manufacturers and 

component suppliers, in accordance with the general standards of the industry, be based on 

reliability and be designed based on the operating conditions in Santiago de Chile. 

 
The execution of the maintenance plan will be the responsibility of the Concessionaire, and 

must be certified by a third party hired for this purpose. 

 
While the bus maintenance plan may be determined by different suppliers or manufacturers 

(e.g., engine, chassis, technological equipment), the Dealer is solely responsible to the MTT for 

the content of such plan. Accordingly, it is the responsibility of the Concessionaire to verify the 

effectiveness of the maintenance plans. 

 
The preventive maintenance plan must consider all the elements of the bus that require 

periodic interventions for its proper operation, such as engine, chassis, bodywork, air 

conditioning system, safety mechanism, brakes, suspension. steering, high-voltage batteries, 

electronic system and equipment as well as technological equipment such as cameras, Wi-Fi, 
variable information signs and public address system. In this sense, the maintenance plan must 

include preventive actions for at least the systems and components detailed in the following 

tables, describing the frequency of each maintenance activity and the tolerance in its execution 

period, according to the corresponding unit of measurement (kilometers, days, hours or other). 
 
 

 
Table 11 

MAINTENANCE PLAN 

 

 
System/ Component 

 
Action 

Frequency of 

activity 

(kilometers, hours 

and/or other) 

Tolerance 

(kilometers, 

hours and/or 

other) 

 
Man-hours per 

action 

Electric motor     

Lubrication system     
Filters     
Cooling system     
Axles and masses     

Differential     
Gearbox or 

transmission (if 

applicable) 

    

Steering system     
Brake system     
Compressed Air 

System 

    

Suspension     
Electrical & Electronic 

System 

    

Articulation system 

(if applicable) 
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Auxiliary  belts  and 

turnbuckles 

    

Tyres     

Low Voltage Batteries     

High Voltage 

Batteries 

    

     

 

 
Table 2: Proposed Content for Systems and Components Associated with the Body 

 

 
System/Component 

 
Action 

Frequency of 

activity 

(kilometers, years, 

hours, or other) 

Tolerance 

(kilometers, 

hours, or 

other) 

Man-hours per 

action 

Driver's cab     

Driver's Seat     

Service  Doors,  Actuation 

and Safety Mechanisms 

    

Stop Warning System     

HVAC-A/C System     

Electronic Variable 

Information Signs 

    

Passenger Seats     

Interior Lighting     

Articulation bellows (only 

for Type C buses) 

    

Access  ramp  for  people 

with reduced mobility 

    

Outdoor Lighting 

System/Spotlights 

    

Bumper     

Windshield, rear window, 

glass and side windows 

    

Windshield  wipers, 

windshield washer and 

defroster 

    

Exterior Body Panels     

Instrument Panel     

Ringers     

 

ELECTRIC MOTOR 

System/ Component Activity Description 

Rotor  

Coils  

Stator  

Bearings  

Fan  

Housing  

Axis  

Software  

 

TRANSMISSION 
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System/ Component Activity Description 

Seals  

Clutch discs  

Bearings  

Bushings  

Valve & Coil Body  

Sensors  

Solenoids  

Torque Converter  

Software  

 

DIFFERENTIAL 

System/ Component Activity Description 

Pinion Gear  

Side Gear  

Carrier Bearing  

Ring Gear  

Differential Case  

Bearings  

Retainers & Seals  

 
 

 

AIR CONDITIONING SYSTEM OR EQUIPMENT 

System/ Component Activity Description 

Compressor [Assembly]  

Tensioners  

Valves  

Fan motors  

Evaporators  

Condensers  

Filters  

 
 
 

 

ELECTRICAL SYSTEM BODYWORK 

System/ Component Activity Description 

Wiring harness Lights Interior  

Interior Lighting  

Outdoor Lighting  

Wiring harness Variable 
Information Signs 

 

Accessory wiring harness  
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A. INTRODUCTION 

Considering that the provision of public transport is constantly subject to events and incidents 
that are difficult to predict, it is required that the different actors of the System work in a 
coordinated manner, in order to generate rapid responses and solutions to the problems that 
arise in the operation. 

 
Bus Operators control and supervise the performance in the provision of their services through 
the Fleet Operation Centers (FOC). Likewise, the Ministry maintains constant supervision and 
monitoring of the operation of all public transport services in the System through the 
Operations and Maintenance Management of the DTPM, in particular, through the Coordination 
of the Bus Monitoring Center (BMC). 

This appendix establishes some of the mechanisms that will be used to provide support in the 
operation of services and contingency management, actions that can be instructed to Bus 
Operators, communication channels and procedures for coordination with the Concessionaire 
and other actors in the System. 

 
B. SUPERVISION OF TRANSPORT SERVICES 

The Ministry, through the Operations and Maintenance Management, or the one that modifies 
or replaces it, supervises and monitors compliance with the Operation Program, verifying the 
validity of the expeditions, the rate of compliance with frequency and seats, the waiting time 
indicators, the operation of the paid zones, the certification and quality of the maintenance 
carried out on the buses, among other aspects. 

In particular, the BMC supervises and monitors compliance with the Operation Program and 
acts as a coordinating entity with other authorities, institutions and actors of the System, 
supporting the operation of public transport services in their daily work and in the face of 
events and contingencies that may arise. Thus, the BMC may instruct the Concessionaire to 
carry out corrective and preventive actions to ensure the delivery of a quality service to users. 
These actions include the request for support services, injections, early returns, diversions, 
preparation and execution of contingency plans and support for user information. 

B.1 Compliance with the Operating Program 

The Operations and Maintenance Management, through its different coordinations, will carry 
out the validation of the expeditions in accordance with the provisions of Appendix No. 6 of the 
contract. After the validation of the expeditions, it will verify the fulfillment of the transport 
offer, through the calculation of the frequency and places compliance index (FPCI) in 
accordance with the provisions of clause 5 of the contract and the waiting time indicator, in 
accordance with the provisions of Appendix No. 6. 

After the calculation of the FPCI – and considering only the valid kilometers in accordance with 
the provisions of clause 5 of the contract and in Appendices No. 4 and No. 6 – the percentage of 
valid kilometers traveled with the buses of each propulsion technology will be calculated, 
verifying compliance with the percentages of kilometers per technology. in accordance with 
the provisions of Appendix No. 3. Notwithstanding the foregoing, in order to ensure the 
operability of the OP, this percentage of kilometers per propulsion technology may vary 
monthly in the execution of the services by up to ∆%𝑘𝑘𝑘𝑘 established in the technical sheet, 
variation being understood as the redistribution of the percentage between the different 
technologies (for example, if the technical sheet establishes 40% of km for diesel propulsion 
technology buses, 60% km for buses with electric propulsion technology and ).∆%𝑘𝑘𝑘𝑘 = 3%, 
then these can be redistributed as 43% diesel km and 57% electric km or as 37% diesel and 
63% electric 

 
In the event of contingencies, when operating conditions warrant it, in particular day-to-day 
situations or for well-founded reasons, the BMC may authorize the use of the support fleet 
and/or auxiliary fleet to perform services, whether they are normal services, additional 
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departures or unscheduled injections, special services or support services. In the same way, the 
Operations and Maintenance Management may exempt expeditions or periods from the 
measurement of indicators or make the pertinent adjustment to the period in which any of the 
aforementioned procedures are implemented so that the measurement of indicators is carried 
out on the basis of what happened. The BMC may also request and/or authorize the 
modification or delay of the bus schedules of the services-directions-periods measured with the 
IP indicator, in accordance with the provisions of Appendix No. 6. 

To carry out the supervision and monitoring of the services, the fleet management system 
provided under the scheme of complementary services will be used, in accordance with the 
provisions of clause 1.7 of the contract. Within the framework of the fleet management system, 
the Concessionaire must assign the service and enter the 1 speeds in the direction of the buses 
for their correct visualization and management. Failure to perform these actions will result in 
the impossibility of validating the expeditions. In addition, through the means indicated by the 
Ministry, the Concessionaire must deliver the list of drivers and their assignment to the 
expeditions made by each bus (indicating at least the driver, license plate and the data of the 
expedition). 

 
In order to enhance communication and joint action, the Concessionaire must appoint, at its 
own expense, a professional or technician in the BMC of the DTPM, to perform, among other 
activities, the control and management of the operation when required by the authority. 

B.2 Injections to deficit services 

Without prejudice to the extraordinary departures that must be planned, and in the context of 
contingencies inherent to the daily operation of the services, the Ministry may require the 
Concessionaire to make additional departures or unscheduled injections to reinforce services 
contemplated in the current Operation Program, in order to restore or recover the operating 
levels provided for in the OP. These levels will be considered violated when the BMC verifies, 
through a specialized service, online images from video cameras or through direct information 
provided by field personnel, any of the following conditions: 

 
a. Agglomerations of users at high-demand stops, only if the estimated number of users 

concentrated at a stop is greater than one point two (1.2) times the capacity of the 
standard bus operating in the service-direction-period that must meet such demand. 

 
b. Intervals in dispatch or that occur at any point along the route that result in excessive 

increases in the waiting time of users, without prejudice to the discounts and penalties 
that may apply in accordance with the concession contract. 

c. Inability of services to reach certain stops (excessive diversion for reasons not 
attributable to the operator). 

 
d. When the interval in one direction will generate an excessive interval in the opposite 

direction. 

The Ministry may modify, eliminate and/or add conditions that justify these additional 
departures or unscheduled injections, for reasons of good service. 

 
Notwithstanding the foregoing, the forms of communication and protocols of action to resolve 
these cases shall be established and agreed upon between the parties, all of which shall be 
established in the contingency action protocol described in section D of this appendix. 

 
Additional departures and unscheduled injections, insofar as they are intended to solve 
problems in the operation of the Concessionaire itself, will be mandatory for the 
Concessionaire. Failure to provide these services under the terms defined by the Ministry may 
result in the application of the penalties set forth in Appendix No. 7 of the concession contract. 

 

1 The current Fleet Management system requires the Concessionaire to enter the speeds of each of the 
services in the different periods of operation. 
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The Concessionaire may dispose of the buses of the base operating fleet that are not providing 
services within the framework of the current OP or the reserve fleet to execute these injections, 
or make use of the support and/or auxiliary fleet, with the due authorization of the Ministry. In 
the event that the base operating fleet is being used in its entirety, that the reserve fleet is not 
available and the support and auxiliary fleet do not exist, the injection buses may come from 
the base operating fleet, specifically from the least loaded direction of any service in operation, 
performing an early return manoeuvre. which must be previously agreed with the WBC. 

 
It should be noted that the injections requested by the BMC will be considered in the calculation 
of the waiting time indicator, only in the scenario that the reasons that originate them are 
unrelated to the correct execution of the dispatches, in accordance with what is indicated in 
Appendix No. 6 of the contract. 

B.3 Support Services 

In the event that an Operator is unable to provide transport services or due to any eventuality 
that implies the need for an increase in the offer of any service, the Ministry may require the 
Concessionaire to reinforce existing services of other Operators (hereinafter "Support 
Services"). These requirements will be of a transitory nature and may be requested even on the 
same day of the occurrence of the events that justify them, without prejudice to those that were 
planned in advance as part of an Occasional Day or Period or an SOP, as indicated in sections G 
and H of Appendix No. 3. 

 
The Support Services must be provided by the Concessionaire throughout the development of 
the contingency that is directly detrimental to the users. 

To provide these services, the Concessionaire may make use of buses from the base operating 
fleet that are not providing services within the framework of the current OP or the reserve fleet. 
In the event that the base operational fleet is being used in its entirety within the framework of 
the OP in force, and that the reserve fleet is not sufficient to cover the request, the 
Concessionaire may make use of vehicles from the support fleet or the auxiliary fleet, if 
available, with the due authorization of the Ministry. In the event that it does not have any type 
of fleet to cover what is requested, the BMC may instruct the use of buses from the base 
operating fleet that are providing services within the framework of the current OP, and must 
adapt the determination of the relevant compliance rates. To this end, the Concessionaire must 
inform the Ministry of the expeditions and buses that have been used for the provision of 
Support Services and, if applicable, must inform the service-direction-periods contemplated in 
the current OP that may not be carried out in accordance with the OP in force as a result of this 
request, all of which must be previously agreed with the BMC. 

 
In the case of repetitive support services (more than one week), the Ministry may ensure the 
correct fulfilment of the requested support, verifying the validity of the dispatches, the 
frequency and place compliance index and the waiting time indicator (ITE), and may adjust the 
payment as indicated in clause 5.3.1 of the track contract. 

 
 

Support Services shall not be subject to the procedure described in section I of Appendix No. 3, 
with the exception of those that are planned in advance as part of an Occasional Day or Period 
or as part of an SOP, as indicated in sections G and H of Appendix No. 3. 

 
In the event that the Support Services are required to use paid zones allocated to the services 
of other Bus Operators, the Ministry shall arrange for payment to be made to the Concessionaire 
in accordance with the Methodology referred to in paragraph M.2. of Appendix No. 3. 
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B.4 Other Transitory Requirements 

B.4.1 Deviations and/or transitory changes to the OP due to supervening causes 

The Ministry may implement detours or changes in the OP if any of the following conditions are 
verified: street closures, construction of road works, change of direction of traffic, prohibition 
of circulation, riots, access to new modal interchange stations or any other supervening cause 
of a similar nature. 

In particular, the Ministry may adjust the routes for the period of time that the alterations in 
the road originally defined in the OP are prolonged. These adjustments will be made on the 
basis of information provided by competent institutions (SEREMITT RM, Serviu, Municipalities, 
Carabineros de Chile, etc.) or to the extent that the need is ascertained in the field. 

These modifications must be coordinated with the WBC throughout the course of the event. The 
Concessionaire shall inform the BMC of any change in conditions that requires any management 
or that allows the restoration of service as planned. 

B.4.2 Early Returns 

In the event of operating conditions that prevent the provision of the service along the entire 
route and in which a detour does not represent a good solution in terms of service to the user 
or other situations of a similar nature, the Ministry may request the early return of buses, which 
must be coordinated between the Concessionaire and the BMC. 

B.4.3 Extraordinary operational adjustments to the OP 

In the event of extraordinary and non-permanent events, such as health instructions issued by 
the competent authority, public safety situations or modifications in Metro's operating hours, 
which affect the schedule and which, due to the time, cannot be reflected in the OP, the Ministry, 
through the BMC, may instruct minor modifications to frequency. schedule or even 
simultaneous activation or deactivation of services to deal with these situations. 

These adjustments for extraordinary situations will be considered in the calculation of the 
indicators, so as not to negatively impact compliance with them, to the extent that compliance 
with the instructions issued by the Ministry is verified. 

 
C. BROKEN DOWN BUSES 

In the event that a Concessionaire bus is left in the middle as a result of an incident or 
mechanical failure, the Concessionaire must inform the Ministry at the time of the occurrence 
of the facts, detailing the apparent causes of the incident, place, time and the steps taken with 
respect to the users, in the event that these are not reported and are detected by BMC. The 
corresponding sanctions will be issued. Additionally, you must inform how long it will take to 
pick up the bus from the corresponding place or the management to be carried out. It should be 
noted that the Ministry will be able to make use of technological tools for the detection of 
broken down buses. 

The Ministry may give instructions to both the driver and the personnel in the field, if they are 
close to the facts, regarding the management of users, as well as the information to be delivered 
to them. 

 
Once the bus has been removed and the pertinent procedures have been carried out, the 
Concessionaire must inform the BMC of the time of collection of the bus. 

 
The Ministry will publish an instruction that will define the maximum times for the withdrawal 
of buses, as well as the criteria for considering buses in panne using technological tools. Failure 
to comply with the timely delivery of information and the maximum delay time in the removal 
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of buses may result in the application of the penalties stipulated in Appendix No. 7 of the 
concession contract. 

 
D. CONTINGENCY ACTION PROTOCOL 

In order to achieve efficiency and speed in the resolution of contingencies, the Concessionaire 
must consider the Contingency Action Protocol (CAP) that will be delivered by the Ministry 
before the start of services. The CAP regulates the communication procedure between the BMC 
and the Concessionaire's Fleet Operation Center(s) (FOC), as well as the actions that the latter 
must take in cases of contingency, which must be executed in accordance with the 
aforementioned Protocol. It should be noted that in the event of contingencies, the Ministry may 
request the support of other providers of passenger transport services, a situation that will not 
give rise to any compensation to the Concessionaire. 

 
Notwithstanding the foregoing, the Concessionaire may propose modifications or adjustments 
to the CAP. In the event that the Concessionaire requests adjustments to the CAP, it will be 
reviewed by the Ministry, which must decide within sixty (60) days regarding its content, either 
to approve or reject the adjustments. 

 
It is understood that the Contingency Action Protocol (CAP) will be a living document, which 
will be modified during the term of the concession contract in accordance with the instructions 
of the Ministry, in order to improve the mechanisms of communication and joint action. 

 
The activities, procedures and/or actions deriving from the CAP will be mandatory for the 
Concessionaire. Failure to comply with any of these actions may result in the application of the 
sanctions stipulated in Appendix No. 7 of the concession contract. 

 
E. BUS MAINTENANCE SUPERVISION 

According to the provisions of the concession contract and Appendix No. 4, the Ministry may 
develop different instruments to monitor the state of conservation of the buses. To this end, the 
Ministry may make visits to the terminals and carry out inspections of the buses, establish lists 
of items to be verified visually or technically, refer buses to 3CV, or any other entity. 

 
In the event that the Ministry detects faults or deficiencies in the maintenance or condition of 
the buses, these must be identified and immediately brought to the attention of the 
Concessionaire and the respective Certifier. If the identified failure or non-compliance 
corresponds to a high criticality level, as indicated in section D.5.2. of Appendix No. 4, the 
Dealer must remove the vehicle from service immediately until the defect is repaired. Once the 
relevant repairs have been made, the Concessionaire will request a new inspection from the 
Certifier and inform the Ministry. Expeditions executed by the vehicle in the intervening time, 
between the finding of the defect and the subsequent approval of the inspection, will not be 
considered valid and therefore will not be entitled to payment. 

In this regard, the Ministry has a Maintenance Supervision Protocol (MSP), which establishes 
the different instruments, formats, procedures and the form of communication between the 
parties. The Concessionaire may propose modifications or adjustments to the MSP. In the event 
that the Concessionaire requests adjustments to the MSP, it will be reviewed by the Ministry, 
which must decide within sixty (60) days regarding its content, either to approve or reject the 
adjustments. 

 
The activities, procedures and/or actions deriving from the MSP will be mandatory for the 
Concessionaire. Failure to comply with any of these actions may result in the application of the 
sanctions established in Appendix No. 7 of the concession contract. 

 
Maintenance supervision shall be carried out in such a way as to minimize the effects on the 
normal operation of the Concessionaire's services and maintenance activities. 
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F. MONITORING THE OPERATION OF PAID ZONES 

In addition to the Concessionaire's transportation services, the Operations and Maintenance 
Management will monitor and supervise the operation of the extra-vehicular payment zones or 
paid zones, in accordance with the provisions of the current OP and Appendix No. 3 and No. 12 
of the concession contract. 

 
It should be noted that, in the event of incidents, contingencies, events or other occurrences 
that occur on a day-to-day basis, the BMC may instruct the Concessionaire's field support staff 
to provide information to users and support for the regularization of services, when 
appropriate. 

The Ministry may modify the mandatory paid zones and/or establish operational criteria to 
define new ones, in accordance with the provisions of Appendix No. 3. In the event that it is the 
Concessionaire that requests the implementation of a paid zone, it must be approved by the 
Ministry, incorporated into the Registry of Paid and Stop Zones referred to in section C.1 of 
Appendix No. 3 and coordinated its execution and operation with the BMC. 

 
G. PILOT PROGRAMS 

The Ministry may request the Concessionaire to implement pilot programs or experimental 
programs to carry out studies of interest for transportation or other pertinent purposes, 
associated with the use of new technologies, operation management, among others. The 
foregoing, to the extent that its implementation does not generate relevant costs for the 
Concessionaire, nor difficulties in the operation or decrease in the quality of the service 
provided to users. Likewise, the Concessionaire may request the Ministry to implement pilot 
programs, at its own expense and responsibility, as long as these do not detract from the service 
provided to users. In these cases, the Ministry will establish the conditions under which the 
program will be developed, the formats, information and procedures to be carried out. The 
Ministry will have access to all information related to the implementation and results of a pilot 
program. All operational aspects for the implementation of the pilots must be coordinated with 
the Operations and Maintenance Management. 

 
H. AMENDMENTS TO THE APPENDIX 

This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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APPENDIX N°11: PURPOSES AND REQUIREMENTS OF THE FUEL AND ENERGY 

CHARGING INFRASTRUCTURE FOR BUSES 
 
 

A. PURPOSES AND GENERAL REQUIREMENTS 

 
The Concessionaire shall implement, operate and maintain the energy and fuel charging 
infrastructure necessary for the proper operation of transportation services, in the terminals 
identified in the technical sheet, in accordance with the provisions of the concession contract, 
in this instrument and in Appendices No. 12 and No. 13. This infrastructure must allow an 
adequate supply of fuel and energy to the Concessionaire's fleet, in order to ensure the correct 
operation of transport services. In addition, this infrastructure must have appropriate 
conditions to guarantee the safety of workers in the operating environment, the safety of the 
premises and comply with the applicable regulations in force. 

 
It should be noted that, with respect to the buildings made available by the Ministry to be used 
as terminals, this infrastructure may not be removed from the building or separated at the end 
of the concession, except as instructed to do so by the Ministry. The Concessionaire shall not be 
entitled to a refund, compensation or indemnity in this regard. 

This infrastructure shall: 

• Have sufficient dimensions and load capacity necessary to comply with the Operation 
Programs, allow the operational continuity of the services and protect the useful life of 
the buses and their components. 

• Be implemented in accordance with a technically conceived project, complying with the 
aspects detailed in Appendix No. 13 of this contract1, which ensures that the facility 
does not present risks to the people who operate it, that it is efficient, provides good 
service, allows easy and adequate maintenance, and that it has the necessary flexibility 
to allow modifications or extensions. 

• Strictly comply with the sectoral regulations that are in force on the date of 
implementation (for example, environmental regulations, regulations of the 
Superintendence of Electricity and Fuels ("SEC"), technical regulations of the National 
Energy Commission, the SEREMI of Health, construction, etc.) and those that replace 
them during the term of the contract. 

• Have backup protocols and systems in place to ensure compliance with Operation 
Programs in the event of failures in the provision of fuel or energy supply. 

• Have an operation manual, a preventive maintenance manual and an emergency 
protocol, as well as contact details in case of emergency. 

• Comply with the purposes and technical requirements of the charging systems 
established by the manufacturers, the Bus Suppliers, whose buses are to be charged at 
the respective facilities and the general standards of the industry. 

 

 
B. REQUIREMENTS FOR INSTALLATIONS AND PRODUCTS 

 
Along with the requirements set forth in the preceding section, the Concessionaire shall comply, 
among others, with the regulations set forth below, as applicable: 

 
• Supreme Decree No. 298 of 2005 of the Ministry of Economy, Development and 

Reconstruction, which approves regulations for the certification of electrical and fuel 
products, and repeals the decree that indicates. 

• Exempt Resolution No. 26,339, of 2018, of the Superintendence of Electricity and Fuels, 
which establishes the procedure for the commissioning of infrastructure for the 
charging of electric vehicles. 

• Supreme Decree No. 8, of 2019, of the Ministry of Energy, which approves safety 
 

1 If any modification is required to the aspects detailed in said appendix, it must be approved by the MTT. 
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regulations for electricity consumption facilities. 

 
C. REQUIREMENTS FOR DIESEL FUEL LOADING INFRASTRUCTURE 

 
In addition to the requirements set forth in Sections A and B, infrastructure related to diesel 
fuel loading must comply with the following standards and procedures, as applicable: 

 
• Supreme Decree No. 132 of 1979 of the Ministry of Mining, which establishes technical, 

quality and control procedure standards applicable to crude oil, fuels derived therefrom 
and any other class of fuels. 

• Supreme Decree No. 160 of 2008 of the Ministry of Economy, Development and 
Reconstruction, which approves safety regulations for facilities and operations for the 
production and refining, transportation, storage, distribution and supply of liquid fuels. 

•  Supreme Decree No. 101 of 2013 of the Ministry of Energy, which modifies safety 
regulations for facilities and operations for the production and refining, transportation, 
storage, distribution and supply of liquid fuels. 

• Exempt Resolution No. 19,049, of 2017, of the Superintendence of Electricity and Fuels, 
which establishes the minimum activities that must be carried out by distribution 
companies for the permanent control of the quality of liquid fuels. 

 

 
D. REQUIREMENTS FOR ELECTRIC BUS CHARGING INFRASTRUCTURE 

 
In addition to the general requirements set out in sections A and B, the infrastructure related 
to the charging of electric buses must comply with the following standards and procedures, as 
applicable: 

 
• Supreme Decree No. 8, of 2019, of the Ministry of Energy, which approves safety 

regulations for electricity consumption facilities. 
• Exempt Resolution No. 33,374, of 2020, of the Superintendence of Electricity and Fuels, 

which establishes the requirements for the electric vehicle charging infrastructure, 
through RIC No. 15. For Opportunity Charging Stations, the RIC No. 15 regulatory 
specification is not applicable to electric vehicle recharging systems by induction, or 
through pantograph, in these systems the Superintendence will issue a general 
instruction where it will establish the safety requirements that must be met. 

• Be notified to the Superintendence of Electricity and Fuels, through the TE-6 electronic 
procedure, and have its respective registration certificate before the installation is put 
into service. 

• Be designed in such a way as to avoid any type of disturbance to the rest of the 
installation and the electricity distribution networks, complying with the requirements 
established in the Technical Standard for Quality of Service for Distribution Systems, of 
the National Energy Commission (NEC). 

• Letters or technical instructions issued by the SEC. 

D.1 CHARGER REQUIREMENTS AND INSTALLATION 

 

The chargers used in the facility intended for bus charging must be authorized by the SEC, in 
compliance with Exempt Resolution No. 33,675, of November 27, 2020, of the SEC, which 
establishes the regime for the authorization of products for use in electric vehicle charging 
infrastructure or the one that replaces it. In addition, they must comply with the following 
elements: 

 
• The chargers must be installed indoors, avoiding the direct fall of rain or any other 

liquid that may affect normal operation and protect both the operators and the area of 
the buses that contains the charging sockets. 

• Chargers must comply with the "CCS-2" (CCS, Combined Charging System) standard, also 
known as Combined Connector 2 or "CCS Combo 2" and their interfaces must allow at 
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least charging through direct current (DC) (FF configuration connector, as established 
in the RIC No. 15 regulatory specification, issued through Exempt Resolution No. 
33,374, cited above). For electric vehicle recharging systems by induction and/or 
through pantograph, the RIC No. 15 regulatory specification is not applicable, in these 
systems the Superintendence will issue a general instruction where it will establish the 
safety requirements that must be met. 

• In the case of buses with slow-charging batteries, the power of the chargers must allow 
the bus battery to be charged to one hundred percent (100%) of its state of charge (SOC- 
State of Charge) within a maximum time of five (5) hours. 

• Chargers must be equipped with safety protection and power shut-off devices that can 
be easily operated in case of emergencies (emergency button required). 

• They must be authorized by the Superintendence of Electricity and Fuels, according to 
point 15.1 of the regulatory specifications RIC No. 15 issued through Exempt Resolution 
No. 33,374, cited above if it corresponds to a recharging system by induction and/or 
through pantographs, the regulatory specifications RIC No. 15 are not applicable, in 
these systems the Superintendence will issue a general instruction where it will 
establish the safety requirements that must be met. 

 
D.2 INTELLIGENT LOAD MANAGEMENT SYSTEM REQUIREMENTS 

 

Each electric bus terminal must have a centralized intelligent load management system, 
consisting of hardware, software, communications and/or sets of computer applications that 
allow: 

 
• Manage the charging of the batteries, balancing the load between the different buses 

connected to the system based on the State of Charge (SOC) and the optimization of the 
power requirements requested from the grid, also allowing manual prioritization. 

• Set peak demand limits. 
• Avoid negative impacts on the electricity distribution network. 
• Manage the operation of power backup systems. 
• Recording of energy demand by charger and at the aggregate installation level. 
• Manage information that incorporates efficiency indicators between load management 

and fleet management. 

On the other hand, the data of the charging sessions of each of the buses must be recorded, in 
order to obtain information related to the Health Status (SOH) of the batteries, for example: 

 
• Depth of Discharge (DoD), for each bus, associated with the date and time. 
• Charging Status (CS) at the start and end of the charging session, for each bus, associated 

with the date and time. 
• Temperature of the cells and battery pack at the start and end of the charging session, 

for each bus, associated with the date and time. 
• Alert and fault information. 

The Load Management System should consist of the following modules: 
 

• Head End System (HES): A centralized system that allows the control and management 
of the different components of the load management system. Among the functions 
performed by the HES is the management of the different components and the 
centralized management of the system's data, among others. 

• Database: Repository in which all the data, alarms, logs and, in general, all the field 
information collected by the HES are recorded. Such a system can only be intervened by 
the HES, without being accessible to other applications or systems. 

The load management system shall be capable of storing the information for a minimum period 
of four (4) years. This information must be available on an online computer platform, accessible 
to the MTT via mobile devices with different levels of users, and delivered to the MTT upon 
request, in the modalities and formats established by the MTT. In addition, it must have an 
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interface that allows integration with other computer systems implemented by the Ministry of 
Transport and Telecommunications. 

D.3 CHARGER REMOTE MONITORING AND SUPPORT SYSTEM 

 

Chargers must be supervised by a monitoring system that allows alarms to be detected, 
diagnostics and actions to be carried out remotely (such as resetting chargers) in order to 
maintain the operational availability of chargers and avoid impacts on the operational 
continuity of transport services. 

D.4 BATTERY HEALTH AND MONITORING SYSTEM (SOH) 

 

The Concessionaire must have a Monitoring and Diagnostic System for the batteries of each 
electric bus belonging to its fleet, which allows monitoring the state of charge of the batteries 
(SOC), their deterioration measured through the state of health of the batteries (SOH) and that 
also allows forecasting the maintenance requirements of the same. 

D.5 EMERGENCY BACKUP SYSTEM 

 

Switchgear installed on a transfer board shall be automatically and manually operated, 
manufactured in accordance with IEC 61439-1:2020, Low-voltage switchgear and controlgear 
assemblies – Part 1: General rules; and IEC 61439-2:2020, Low-voltage switchgear and 
controlgear assemblies – Part 2: Power switchgear and controlgear assemblies, as applicable. 

 
E. AMENDMENTS TO THE APPENDIX 

 
This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where applicable, by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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APPENDIX N°12: TERMINALS AND EXTRA-VEHICULAR PAYMENT AREAS 
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A. TERMINALS 

A.1 Of the terminals provided by the MTT 

A.1.1 Obligation to enter into contracts for the provision of terminals 

The Concessionaire shall enter into the Bailement agreements instructed by the Ministry, in 
accordance with the provisions of clause 4.4.2.1 of the contract and, consequently, shall be 
subject to the rights and obligations established in such contracts. The standard format of these 
documents is contained in Appendix No. 9 of the concession contract. 

A.1.2 Implementation and Operation Obligation 

It is the Concessionaire's obligation to implement and put into operation, at its own expense, 
cost and responsibility, the terminals referred to in clause 4.4.2.1 of the contract and which are 
individualized in the technical data sheet of the contract, for the purpose of providing 
transportation services in accordance with the Operation Program. 

The implementation and operation obligation includes, among others, the following: 
 

(i) Obligations related to the charging infrastructure: The Concessionaire must 
implement in the corresponding terminals the necessary infrastructure to charge 
energy and/or fuel, adapt the facilities and/or make the improvements that allow it 
to properly operate the services of the respective Unit. All this, in accordance with 
the provisions of the contract, in Appendices No. 11 and No. 13, and in this 
instrument. 

 
(ii) Obligations related to technological equipment: The Concessionaire must consider 

that the terminals must contain the necessary equipment to allow the collection and 
transmission of information related to the means of access to transportation 
services, in accordance with the provisions of Appendix No. 5 of the concession 
contract, which will be provided by the respective Ancillary Services Provider. In this 
regard, the Concessionaire must allow the Ancillary Service Provider to access the 
terminals and enable the infrastructure and communications services necessary to 
carry out its functions. 

(iii) Obligations related to the provision of space for regulation: the Concessionaire must 
have spaces in its terminals intended for the regulation of services of other 
Concessionaires in the cases indicated in their respective Operation Programs, which 
will be determined in the processes of preparing the Operation Program, in 
accordance with the provisions of Appendix No. 3. 

 
The terminals must comply with the provisions of current regulations. 

The special rules applicable to multi-operator terminals are regulated in section A.2 of this 
instrument. 

A.1.3 Obligation of maintenance and conservation 

The Concessionaire must keep the terminals in a proper state of conservation. In this sense, the 
Concessionaire undertakes to maintain in good physical and functional condition the 
infrastructure, facilities and equipment existing in each property, so that they are kept in 
optimal conditions of safety and operation. The above, permanently complying with the 
regulations and other municipal and sanitary provisions that allow the operation and 
functioning of a terminal. 

It should be noted that all terminals must include toilets and separate dressing rooms for men 
and women, as well as facilities or spaces enabled for the rest and feeding of personnel, as 
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described in Appendix No. 8 of the contract, with strict adherence to the existing regulations 
during the provision of services. 

 
The maintenance and conservation obligation includes, among others, the following: 

 
(i) Obligations related to charging infrastructure. The Concessionaire undertakes to 

maintain the energy and/or fuel charging infrastructure, complying with current 
regulations for this matter, as well as with the recommendations made by the 
manufacturer and general industry standards. 

(ii) Obligations related to terminal expenses. The Concessionaire will be exclusively 
responsible for all those expenses that are necessary for the proper functioning of 
the terminal, including those corresponding to the supply of services, such as 
electricity, water, gas, etc., as well as the territorial taxes of the properties, in 
accordance with the provisions of the bailment agreements contained in Appendix 
No. 9 of the contract. 

(iii) Obligations related to damages and repairs. It shall be the obligation of the 
Concessionaire to permanently monitor the state of the constructions and to carry 
out, in a timely manner and at its own expense, all the necessary repairs for the 
proper conservation, maintenance and proper functioning of the terminal. In this 
way, any damage to the infrastructure, facilities and equipment resulting from 
construction or operation must be repaired by the Concessionaire. 

 
(iv) Insurance. From the date of delivery of the properties and until the return of the 

same, the Concessionaire must take out and maintain an insurance policy for each 
terminal that covers it in its entirety, including its buildings, constructions, 
installations, pavements and enclosures, against any normal and insurable risk that 
may affect it, considering fire and its additions. in particular, material damage 
caused as a result of an earthquake or caused by aircraft, motor vehicles, burst pipes, 
strikes or riots, wind, seepage, flooding, avalanches, landslides, landslides, 
explosions, debris removal, collapse of buildings, or other similar type of damage. 

(v) Other obligations. The Concessionaire will also be responsible for all the 
obligations corresponding to the External Administration of the Terminal, 
established in section A.2.2 of this instrument, as well as those related to the repairs 
and maintenance that are necessary to keep the property in a condition suitable to 
serve the purpose for which it is delivered, as well as to restore it in the state in which 
it is delivered once the concession has expired. 

A.2 Multi-Operator Terminals 

The Concessionaire declares to know, accept and comply, as the case may be, with each and 
every one of the following basic rules applicable to multi-operator terminals: 

A.2.1 Existence of exclusive areas and other common areas. 

The multi-operator terminals will consider an exclusive area for the Concessionaire, whose 
surface area is indicated in the technical data sheet, and other areas and goods of common 
use. 

For these purposes, the common area will be understood as the routes of circulation of the 
buses to enter and exit the terminal, other accesses to the premises, security zones, the 
guards' booth, the bathrooms, the gardens, the electrical connection, the drinking water 
connection and all the works of containment of rainwater, and any other area whose 
common use is essential for the correct operation of the services. The foregoing will be 
subject to the distribution of the areas and goods of common use that appear in the layout of 
each of the multi-operator terminals. 
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A.2.2 External administration of common areas and assets. 

The common areas and assets must be managed by a third party (hereinafter, External 
Administration of the Terminal), appointed after bidding or by mutual agreement between 
the Bus Operators operating in the multi-operator terminal. 

 
The External Administration of the Terminal must be hired at least ten (10) business days 
prior to the start of the operation of the terminal or within the period established by the 
MTT. The Concessionaire shall be solely responsible to the Ministry for the fulfilment of the 
tasks that are the responsibility of the External Administration of the Terminal. 

The External Administration of the Terminal will be responsible for: 
 

(i) Take charge and assume responsibility for the care, maintenance and conservation 
of common spaces and goods. To do this, it must hire the necessary personnel for 
this work and acquire the necessary supplies to maintain the care, order and 
cleanliness of the common spaces. 

(ii) Submit an annual maintenance plan and scheduled investments for the multi- 
operator terminal, which complies with the requirements and obligations 
established in this appendix. 

 
(iii) Take contingency actions as necessary to mitigate the damage you observe. 

 
(iv) Pay the bills of the multi-operator terminal, associated with service supplies, such as 

electricity, water, gas and territorial taxes, among other aspects. 
 

(v) Submit a monthly cadastre of the status of the multi-operator terminal, related to 
pavements, demarcations, gardens, offices, bathrooms, among others. 

(vi) Submit an annual safety procedure plan that will be reviewed and approved by the 
appropriate Bus Operators. 

(vii) Act in coordination with the respective Joint Committees on Health and Safety of Bus 
Operators. 

 
(viii) Take charge of waste management and removal. 

 
(ix) Ensure compliance with the provisions of the Internal Terminal Operating Protocol. 

 
(x) Plan, direct and control the activities of the multi-operator terminal to ensure 

continuity of service. 

(xi) Establish an emergency procedure in order to respond adequately to the 
contingencies that arise, which must contemplate coordination with all agencies, 
personnel and Bus Operators that are involved in these circumstances. 

 
(xii) Contribute to the resolution of controversies and conflicts that may arise when using 

common spaces. 

The External Administration of the Terminal may not: 
 

(i) Interfere in any internal aspect of the Bus Operators. 
 

(ii) Interfere in the labor relations of Bus Operators and service providers. 
 

(iii) Give direct orders to the workers of the Bus Operators. 
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The respective Bus Operators may, by mutual agreement, supplement these requirements 
or establish additional requirements. 

A.2.3 Contribution to expenses. 

Bus Operators who share a multi-operator terminal must contribute, in the same proportion 
assigned to them in the layout, to cover the expenses incurred for the care and maintenance 
of the common areas and assets of the terminal. 

A.2.4 Internal Operating Protocol of the multi-operator terminal. 

The Concessionaire must sign, together with the Bus Operators with whom it shares a multi- 
operator terminal, an internal protocol or regulation that regulates all aspects related to the 
use, conservation and operation of the multi-operator terminal. 

 
Without prejudice to any other provisions that may be agreed upon by the respective Bus 
Operators, the regulations shall regulate the following aspects: 

(i) Object. The instrument must establish that its purpose is to regulate all aspects related 
to the use, conservation and operation of the multi-operator terminal. 

(ii) Regulation of common areas. The protocol shall establish the following obligations: 
• Only the vehicles and buses of the respective Bus Operators and the vehicles 

specially authorized for this purpose by the External Administration of the Terminal 
may circulate in the common area. 

• It will be the duty of the respective Bus Operators to ensure the care and 
maintenance of the common areas. 

• In the common areas, the respective Bus Operators and their workers must behave 
appropriately and responsibly with the environment, always observing a diligent 
and respectful conduct with all agents who interact in said space. 

• In the event that there is any operational, transit, or behavioral difficulty, the worker 
involved must contact his direct supervisor with the aim of representing the problem 
to the External Administration of the Terminal. 

(iii) Internal traffic rules. The instrument defined by the respective Bus Operators shall 
regulate: 
• The direction of traffic of the vehicles: unidirectional or bidirectional, and in the 

latter case determine the side of traffic. 
• Maximum traffic speed. 
• Direction of traffic of the perimeter roads. 
• Entrances and other authorized vehicles to the site. One of the entrances must be 

exclusively for the exit of buses and other authorized vehicles. 
• The obligation of each Bus Operator and its workers and subcontractors to respect 

the maximum permitted speeds and the established direction of traffic, as well as all 
traffic and warning signs installed on the premises. 

(iv) Security. The protocol shall include the obligation of Bus Operators to develop a Manual 
of Safety Procedures. The Manual will be revised and updated as appropriate. The Safety 
Procedures Manual shall include the following: 
• Obligation to comply with the provisions of the law and regulations regarding 

working conditions in Chile. 
• Obligation to comply with occupational health and safety regulations in work areas. 
• Obligation to establish and observe a regular schedule for safety inspections of 

establishments, equipment, work practices and procedures. 
• Obligation to instruct personnel in all safety procedures related to the performance 

of their duties. 
• Procedures to ensure timely and effective investigation and recording of accident 

and incident information within the multi-operator terminal. 
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(v) Maintenance of the land and green areas. The instrument that is signed must consider 
that it will be the duty of the respective Bus Operators to develop and implement a 
maintenance program of the existing land in an aesthetically pleasing way and that 
provides the possibility of improving the image of the terminal, which contemplates the 
repair and maintenance of green areas based on a program of priorities. 

 
(vi) Waste removal. It must be established that the extraction of waste will be the 

responsibility of the External Administration of the Terminal, which will ensure 
compliance with this obligation and will establish the periodicity with which it must be 
executed. 

(vii) Maintenance of the company's own facilities. It shall be considered as the obligation 
of each Bus Operator to care for and maintain its own facilities and to ensure that they 
comply with the requirements set forth in this appendix. The costs incurred in 
maintenance and repair will be borne by the corresponding Bus Operator. 

(viii) Damages. The instrument to be signed must establish that damages caused by the Bus 
Operators, their workers or personnel who under their responsibility have access to the 
terminal, either in common spaces or in the areas intended for other operators, must be 
repaired by the respective Bus Operator, at its own expense. 

A.3 From the additional terminals 

The Concessionaire's additional terminals shall be subject to the obligations set forth in clause 
4.4.2.2 of the concession agreement and in sections A.1.2 and A.1.3 of this instrument. 

 
B. POINTS TO REGULATE THE FREQUENCY OF SERVICES 

The Concessionaire must have the locations that allow it to regulate the frequency of buses in 
each service contained in the assigned Service Unit, obliging itself to have the necessary 
quantity for the correct operation of the services, and must comply with the corresponding 
authorizations for the use of each location -if required-, and with labor regulations, and the 
instructions issued by the Ministry to that effect. 

 
The Concessionaire will be responsible for managing, obtaining and paying before the 
competent bodies, all the permits, authorizations and payment of fees -if applicable- necessary 
for the intervention of the different points, whether in the public or private space. Any difficulty 
and/or complication in obtaining these permits or authorizations will be the sole responsibility 
and expense of the Concessionaire. 

 
Notwithstanding the foregoing, the Ministry may have certain points that the Concessionaire 
must use to regulate frequency, which have infrastructure intended for these purposes and 
which will be instructed in the Operation Program. 

The Concessionaire must ensure that good treatment is given to the personnel working in these 
locations, considering access to sanitary services and rest areas, through their implementation 
in each of the identified points, or through the alternatives proposed for this purpose. Likewise, 
the Concessionaire, in accordance with the company's principle of responsible operation, must 
ensure that people and the environment are respected, considering the impact that public 
passenger transport has on the environment of a community. Any infrastructure or street 
furniture located in public space must take into account the instructions issued by the Ministry 
to that effect. 



PUBLIC TENDER FOR ROAD USE CONCESSION 2023 
FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 

PASSENGERS THROUGH BUSES 

Appendix N°12 / Page 7 of 11 

 

 

 
C. EXTRA-VEHICULAR PAYMENT ZONES 

All extra-vehicular payment zones - commonly called paid zones - whether mandatory or 
additional, that are implemented, operated and maintained by the Concessionaire must ensure 
that friendly and safe waiting spaces are offered at the respective stopping points, reducing the 
levels of congestion of people at the points of greatest demand, improving access control to 
buses and providing clear and updated information to the user. Likewise, any extra-vehicular 
payment zone implemented must consider the current guidelines for this matter provided by 
the MTT, as well as what is indicated in the latest available approved version of the Manual of 
Graphic Standards for the Metropolitan Public Transport System. 

 
There are two types of mandatory ZPs (mandatory ZPs): 

 
(i) The definitive ones, that is, those that have a fixed infrastructure, made up of shelters, 

perimeter closures and other elements, seeking an urban insertion that is as 
transparent as possible, but which, at the same time, provides protection, lighting, 
shade and greater comfort to users (for example, paid areas in intermodal metro 
stations). This type of paid zone considers, as far as possible, the use of turnstiles for 
payment control, and other technological components to meet services and information 
needs of users. 

 
(ii) The mobile ones, which are those confined by means of pedestals and a double ribbon 

closure, similar to the row computers used in banks. These pedestals and ribbons are 
superimposed on the public space, where they must be installed to allow the operation, 
and uninstalled at the end of it. In addition, consider a branded awning over the access 
area and location of validators for extra-vehicular payment, when applicable. 

Likewise, there are the Additional Paid Zones (ZPextras), that is, those that, within the framework 
of the related activities referred to in clause 1.2.2 of the contract, the Concessionaire may 
implement, operate, maintain and/or exploit infrastructure for the Metropolitan Public 
Transport System. 

 
It should be added that the Concessionaire must manage, obtain and pay, before the competent 
bodies, all the permits, authorizations and payment of fees -if applicable- necessary for the 
intervention of the different stopping points or others. Any delay in obtaining these permits or 
authorizations shall be the sole responsibility and expense of the Concessionaire. 

 
D. ABOUT THE INSTALLATION OF PAID ZONES 

Each extra-vehicular payment zone implemented by the Concessionaire must comply with a set 
of minimum elements, in order to ensure the effective provision of services. 

In particular, for the implementation of mobile extra-vehicular payment zones, the 
Concessionaire must: 

 
(i) Confine stopping points by means of pedestals and a double ribbon closure, similar 

to computers of rows of people. Pedestals and ribbons should be superimposed on 
the public space, where they should be installed to allow the operation, and then be 
uninstalled at the end of the operation. The pedestals and tapes can be used in a 
complementary way to the fixed confinement, if it exists, maintaining the standard 
informed in a timely manner by the MTT, so that users can easily recognize the extra- 
vehicular payment area. The tape standard may be modified at the request of the 
Ministry and to the extent that it does not increase the operating costs of the Paid 
Zones. 

(ii) Install the mobile pay zone on platforms with and without shelter, which may be of 
different types. 
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(iii) Have the necessary equipment for users to pay the fee, which will be provided by the 
Technological Service Provider indicated by the Ministry, considering the provisions of 
section C.4 of this instrument. 

 
(iv) To have, if it deems it appropriate, other technological support tools that the Technology 

Service Provider (TSP) offers, with prior authorization from the Ministry, in order to 
benefit the operation of the same and the information that is delivered in the area pays to 
users. 

(v) Implement a homogeneous standard in all the extra-vehicular payment zones that it 
operates and implements, so that users can easily recognize them. 

 
However, for each mobile extra-vehicular payment zone to be implemented, closures with 
precarious materials, such as threads or twine, that may threaten the safety of users and that 
do not comply with the specifications defined in this section, will not be accepted. 

Likewise, any extra-vehicular payment zone implemented must ensure universal accessibility 
for users, understanding it as the condition that the different elements that make up the System 
must meet, so that they are understandable and usable by all people under conditions of safety, 
mobility, comfort and being able to be used autonomously. 

 
D.1 Operation 

During the operation of the paid zones, the Concessionaire shall provide the services and tasks 
described below, in addition to considering the provisions of Appendix No. 10: 

 
(i) Once the operation has begun in the extra-vehicular payment area, the DTPM must 

be informed of the state of the adjacent public infrastructure when there is damage 
that prevents its normal operation. 

(ii) Have support personnel in the field for the correct provision of services in the paid 
areas stipulated in the Operation Program, in accordance with the provisions of 
Appendix No. 8. 

 
(iii) Deploy the necessary management and logistics to ensure the correct operation in 

each extra-vehicular payment zone and the installation of validators in correct 
working order, considering their removal and transfer from the Technology Service 
Provider to each payment zone and, subsequently, the return to it for the download 
of validations, if necessary, in accordance with the provisions of Appendix No. 5 of 
the Concession Agreement and the contract to be signed with the Technology 
Services Provider, contained in Appendix No. 9 of the Contract. 

 
(iv) It will be the responsibility of the Concessionaire to execute, for each day of 

operations, the transfer, installation/deinstallation in each extra-vehicular payment 
zone and the storage of the validators. The Concessionaire's obligation encompasses 
the material liability of the validators and also of the information stored in them. 

(v) Manage all the people and resources necessary to ensure operation, continuity of 
service and maintenance work. 

 
(vi) Before starting the operation of the paid zone, the Concessionaire must check that 

all validators assigned to each paid zone have the identification corresponding to 
their Service Unit and the identifier assigned to that paid zone. 

 
(vii) Ensure the correct installation of the equipment to facilitate the payment of the fee 

and also, consider what is necessary to keep the area illuminated, if necessary. 
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(viii) Maintain in good condition the technological equipment provided in the terminals 
and paid areas, as well as all those elements necessary for the proper functioning of 
the services, in accordance with the provisions of section C.4 of this appendix. 

 
(ix) Operate the paid zones in full at the times defined in the Operation Program, in 

accordance with the provisions of Appendix No. 3. 

(x) Supervise and facilitate extra-vehicular payment during the hours of operation of 
each paid zone. 

 
(xi) Carry out preventive actions to control evasion attempts by users during the hours 

of operation of each extra-vehicular payment area. 

(xii) To have and deliver clear and complete information and guidance to address the 
doubts raised by users regarding the operation or changes in the Metropolitan Public 
Transport System as a whole. 

 
(xiii) Provide friendly treatment so that users have a pleasant experience waiting for 

services. 

(xiv) Receive, store and distribute printed information material for users in the extra- 
vehicular payment zones, when required by the Ministry. 

 
(xv) At the end of the day stipulated in the Operation Program, the field support 

personnel must suspend operations, remove the validators and, eventually, other 
components or assets that may be damaged by acts of vandalism or theft in the extra- 
vehicular payment areas. 

 
The MTT, through the Contract Administrator, may request the delivery of a periodic report 
containing the list of extra-vehicular payment zones operated, informing the time of their start 
and end of operation, the name of the field support personnel who worked each day, and a 
description of the development of the operation. The foregoing, within the framework of the 
provisions of clause 8.1 of the concession contract. 

 
During the term of the concession contract, any modification that the Concessionaire requires 
of the operating conditions of the agreed extra-vehicular payment zones, such as, for example, 
the modification of their location or extension of the hours must be previously requested from 
the Contract Administrator and approved by the Ministry, in accordance with the provisions of 
Appendix No. 10. 

D.2 Maintenance & Cleaning 

In relation to the routine maintenance of the infrastructure and components -including 
technological ones- that are enabled in the extra-vehicular payment areas, the Concessionaire 
must: 

 
(i) Carry out the daily and permanent tasks of cleaning and removal of garbage existing 

in the paid area, at its respective stopping point and area of influence. 

(ii) Repair or replace damaged physical parts, pieces or components of those elements 
provided by the Concessionaire. 
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E. TECHNOLOGICAL EQUIPMENT FOR EXTRA-VEHICULAR PAYMENT AREAS 

Initially, a minimum of two (2) validators per paid zone is considered. Each of these pieces of 
equipment will be provided by the Technology Service Provider, including the validator, and its 
charging and energizing system. 

 
The validators of the Technology Service Provider incorporate communications technology that 
allows the remote download of transactions, therefore, the withdrawal and delivery of 
equipment from the indicated Provider is subject to eventualities, or deliveries of equipment 
for preventive maintenance. 

The Technology Service Provider must perform preventive maintenance on the validator once 
per semester. In addition, a system for recharging batteries will be delivered, the amount of 
which will depend on the number of validators that the Concessionaire has in operation. It is 
the obligation of the Concessionaire to deliver the validators to the Technology Service Provider 
for the performance of preventive maintenance, in accordance with the provisions of the 
contract with the Technology Service Provider, and it will be the obligation of the Technology 
Service Provider to deliver another validator in replacement, in order not to harm the 
operation. Likewise, depending on the type of validator used in the extra-vehicular payment 
area, an electrical power supply source must be provided. 

 
Likewise, it will be the obligation of the Concessionaire to carry out the tasks associated with 
the recharging of the batteries, complying with the procedures provided by the Technology 
Service Provider, in order to safeguard their useful life. 

Finally, the Concessionaire must comply with the provisions of Appendix No. 5 and the contract 
to be signed with the Technology Service Provider. 

E.1 Other aspects 

(i) Additional Requirements: The Grantee may: 
 

• Perform validator requirements for new paid zones 
• Request the addition of new validators in an existing paid zone 
• Request the decrease of validators in existing paid zones 

 
The MTT and the Technology Service Provider must be informed of the foregoing at least seven 
(7) days prior to the implementation of the adjustment. 

 
(ii) Removal of equipment from paid zones: prior to the start of operation of the paid 

zones, the Concessionaire's personnel must remove the equipment from the 
Technology Service Provider. The Concessionaire must send a list with the names 
and RUT of the personnel authorized to pick up the equipment. The removal of 
equipment from paid areas will be subject to the signing of the corresponding 
documentation. 

From the moment of delivery and signing of the corresponding documentation, the equipment 
of the paid areas passes into the custody and care of the Concessionaire's staff or whoever 
represents it. 

 
(iii) In case of anomalies in its operation: if the equipment of paid areas presents 

anomalies in its operation, the Concessionaire must deliver it to the 
Technological Service Provider as indicated in the corresponding legal 
instrument, notifying the DTPM in parallel. 
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F. SANCTIONS 

Total or partial non-compliance with the obligations imposed on the Concessionaire by this 
Appendix may be sanctioned in accordance with the provisions of Appendix No. 7. 

 
G. AMENDMENTS TO THE APPENDIX 

This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where applicable, by application 
of the provisions of clauses 2.1.5 or 11.1 thereof. 
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APPENDIX N°13: DESCRIPTION OF THE CHARGING INFRASTRUCTURE PROJECT 

 
In accordance with the provisions of clause 3.2.3.5 of the contract, the description of the fuel 
and/or energy charging infrastructure project, for each of the corresponding terminals, must 
be reported to the Ministry within twenty (20) business days from the entry into force of the 
contract and must consider, as appropriate, the following aspects. 

 
 

A. PROJECT OVERVIEW 
 

(i) Project overview. 
(ii) Fuel/energy type. 
(iii) Number of chargers/dispensers. 
(iv) Charger layout. 
(v) Description of civil works and assemblies to be implemented. 
(vi) Main milestones of the project, in a schedule disaggregated at a monthly level, 

including those related to the enabling of the electricity supply in the terminals, 
signed by the electricity supply provider, if applicable. 

(vii) Survey of critical activities and flows that could affect the start of service provision. 
(viii) Mitigation measures in the face of possible delays and impacts on the start-up and 

operational continuity of transport services. 
 
 

B. DESCRIPTION OF FUEL/POWER SUPPLY EQUIPMENT 
 

B.1 Technical characteristics of the equipment 

(i) Maker. 
(ii) Model. 
(iii) Input voltage (V). 
(iv) Input current (A). 
(v) Frequency (Hertz). 
(vi) Nominal power (W). 
(vii) Noise level (dB). 
(viii) Energy efficiency of the charger. 
(ix) Average Time Between Failures (ATBF). 
(x) Average Time to Repair (ATTR). 
(xi) Accreditations, by means of the certificates of product authorization of each brand- 

model of the equipment to be used and compliance with Standards. 
(xii) Certification of outdoor operation. 
(xiii) Devices and protective measures (include IP and IK degree of protection 

certificates). 

 
B.2 Technical support of supply teams 

 
(i) Description of preventive maintenance programs and corrective maintenance 

actions (equipment suppliers' maintenance manual). 
(ii) Entity responsible for the execution of preventive maintenance programs and 

corrective maintenance actions. 
 

B.3 Terminal Recharge Program 
 

(i) Charging schedules. 
(ii) Charging duration (hrs/charge X-Y%). 
(iii) Description of the information recorded in the charging system, for example: 

o Identification of the charger. 
o Bus Identification. 
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o Date. 
o Charging start time. 

For electric buses, it must include at least: 
o The initial State of Charge (SOC) of the battery. 
o The mileage traveled since the last charge. 
o The start and end time of the upload. 
o The final state of charge (SOC) of the battery. 
o The energy supplied. 
o Maximum power and minimum load power in each process. 
o The Health Status (SOH) of the battery 

 
B.4 Fuel & Power Supply Backup System 

 
(i) Description of the backup solution and protocol for its activation. 
(ii) Autonomy time. 
(iii) Activation protocol for greater autonomy, supply. 
(iv) Report to the contract administrator every 6 months or whenever changes in 

emergency protocols and/or backup system provisioning are required. 
(v) Present the strategy and technological mix to be incorporated as a backup solution. 

Indicating, if applicable, the treatment and use that will be given to the second life of 
the batteries of the Electric Buses. 

 
 
 

B.5 Risk prevention 
 

(i)  Description of the risk prevention program in the process of positioning, connecting, 
loading and disconnecting vehicles, as well as in the other risks inherent to the 
operation, loading and storage of vehicles within the depot. 

 
B.6 Other Aspects Applicable to Power Supply Charging Infrastructure 

 
(i) Connection to main electricity. 

o Maximum power required for storage. 
o Hourly profile of demand based on the recharge program. 

(ii) Charger management and monitoring system: description of characteristics of the 
charger management and monitoring system, which considers at least the following 
components: 
o Data collection at the charger. 
o Data Transmission. 
o Data processing, storage and backup platform. 
o Deployment of information. 
o Remote charger support, diagnostics and reset system, with the possibility of 

managing power. 
(iii) Battery monitoring and diagnostic system: description of the characteristics of the 

battery monitoring and diagnostic system of the electric buses included in their 
fleets, which must consider at least the following components: 
o Recorded data (e.g. SOC Charge Status at start and end of charging, temperature, 

SOH Health Status of batteries). 
o Data Transmission. 
o Data processing and backup platform. 
o Deployment of information. 
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C. AMENDMENTS TO THE APPENDIX 
 

This Appendix may be amended by mutual agreement between the parties, in accordance with 
the provisions of clause 11.6 of the concession agreement, or where appropriate by application 
of the provisions of clauses 2.1.5. u 11.1. of the same instrument. 
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DATA SHEET 

SERVICES UNIT N° [•] 

 
A. Parameters 

A.1 Term of the Contract = [•] years from the start of the operation1 

A.2 PPT0 = 150 CLP 

A.3 𝑃𝑃𝑃𝑃𝐸𝐸𝐸𝐸é𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐,0  = $ [•] 

A.4 𝑃𝑃𝑃𝑃𝐷𝐷𝑐𝑐𝐷𝐷𝐷𝐷𝐷𝐷𝐸𝐸,0 = $ [•] 

A.5 𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝐴𝑇𝑇 = UF [•] 

A.6 Additional Terminal Fees (ATF) 
 

Additional Terminal 
Identification 

Fee Price for Additional Terminal in 
Unidades de Fomento (UF) 

  
  

Total  

 
 

A.7 Charging Infrastructure Fees (CIF) 
 

Identification of the Terminal 
in which the infrastructure is 

included 

Fee Price for Charging Infrastructure in 
Unidades de Fomento (UF) 

  
  

Total  

 
 

A.8 Average Annual Expenditure on Personnel =  UF [•] 

A.9 Share Capital =  CLP [•] 

A.10 Paid-in Capital =  CLP [•] 

A.11 Labor Guarantee =  UF [•] 

A.12 Guarantee of Faithful Compliance = UF [•] 
 
 

B. Parameters for the revision of the concession term: 

B.1 𝐸𝐸𝐸𝐸𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼1 = 95% 

B.2 𝐸𝐸𝐸𝐸𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼2 = 75% 

B.3 𝐸𝐸𝐸𝐸𝐼𝐼𝐷𝐷𝑐𝑐𝑐𝑐𝑐𝑐𝐶𝐶𝑐𝑐𝑐𝑐𝐶𝐶𝑐𝑐𝑐𝑐ó𝑛𝑛 = 97% 

B.4 𝐸𝐸𝐸𝐸𝐼𝐼𝐼𝐼𝐼𝐼 = 1% 

B.5 𝐸𝐸𝐸𝐸𝐼𝐼𝐸𝐸 = 1% 

B.6 𝐸𝐸𝐸𝐸𝐼𝐼𝐼𝐼 = 1% 

B.7 𝐸𝐸𝐸𝐸𝐷𝐷𝐷𝐷𝑐𝑐𝐷𝐷𝑛𝑛𝑐𝑐𝑐𝑐ó𝑛𝑛 = 1% 

B.8 𝐸𝐸𝐸𝐸𝐸𝐸𝐸𝐸𝐶𝐶𝐷𝐷𝑐𝑐ó𝑛𝑛 = five percentage points (5pp) 
 

 

1 The commencement date of the transaction shall be defined in accordance with the provisions of clauses 
1.1.27 and 4.1 of the contract. 
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𝐼𝐼𝐸𝐸2 

 
C. Reference Index 

The reference values for implementing the Cost Adjustment Mechanism (MAC) are as 

follows: 

C.1 Consumer Price Index (𝐼𝐼𝑃𝑃𝐸𝐸0) = [•] 

C.2 Labor Cost Index (𝐼𝐼𝐸𝐸𝐼𝐼𝐼𝐼0) = [•] 

C.3 Observed Dollar Value (𝐷𝐷𝐼𝐼0) = [•] 

C.4 Fuel Prices (𝐷𝐷𝐴𝐴𝐷𝐷𝐷𝐷𝐷𝐷𝐷𝐷0) = [•] 

C.5 Electrical Power Setting (𝐸𝐸𝐷𝐷𝐷𝐷𝐴𝐴𝐴𝐴𝐸𝐸𝐴𝐴𝐴𝐴𝐴𝐴𝐸𝐸𝐸𝐸𝐸𝐸0) = 𝐸𝐸𝑃𝑃𝐼𝐼0 × 𝐷𝐷𝐼𝐼0 

C.6 United States Consumer Price Index (𝐸𝐸𝑃𝑃𝐼𝐼0) = [•] 
 
 

D. Percentage of kilometers by propulsion technology 

D.1 %𝑘𝑘𝑘𝑘𝐷𝐷𝑐𝑐𝐷𝐷𝐷𝐷𝐷𝐷𝐸𝐸 = [•] % 

D.2 %𝑘𝑘𝑘𝑘𝐸𝐸𝐸𝐸é𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐𝑐 = [•] % 

D.3 ∆%𝑘𝑘𝑘𝑘 = 4% 
 

 
E. OP Modification Limits 

E.1 ∆𝑃𝑃𝐼𝐼1 = [•] km 

E.2 ∆𝑃𝑃𝐼𝐼2 = [•] km 

E.3 ∆𝑃𝑃𝐼𝐼3 = [•] km 
 
 

F. Parameters of Paid Zones 

F.1 NZP1 = [•] % 

F.2 NZP2 = 3 
 

 
G. Parameters Frequency and Places Compliance Index 

 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼1 = 85% 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼2 = 90 % 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼𝐼𝐼3 = 95 % 

 
H. Indicator Compliance Weighters 

 
Waiting Time Indicator (ITE): 

𝐴𝐴𝐼𝐼𝑇𝑇𝐸𝐸 =  4 % 

𝐵𝐵𝐼𝐼𝑇𝑇𝐸𝐸 =  5 % 
 

Waiting Indicator (IE): 

𝑋𝑋𝐼𝐼𝐸𝐸1 = 80% 

𝑋𝑋𝐼𝐼𝐸𝐸2 = 87.5% 

𝑋𝑋𝑚𝑚𝐶𝐶𝑚𝑚 = 87.5% 

𝑋𝑋𝐼𝐼𝐸𝐸3 = 95% 

𝛼𝛼 =  -0,1 
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𝑋𝑋 = 80% 

 
𝛽𝛽 =  0,015 

𝑥𝑥0 = 1 

Punctuality Indicator (IP): 

𝑋𝑋𝐼𝐼𝐼𝐼1 = 60% 

𝑋𝑋𝐼𝐼𝐼𝐼2 = 80% 
𝑚𝑚𝐶𝐶𝑚𝑚 
𝐼𝐼𝐼𝐼2 

𝑋𝑋𝐼𝐼𝐼𝐼3 = 90% 

𝛼𝛼𝐼𝐼 =  0,02 

Quality of Care Indicator (AQI): 
 
 
 
 
 

 
𝐼𝐼𝐼𝐼𝐼𝐼2 

 
 
 
 
 
 
 
 
 

 

Vacc, Vaci, Vaca and Vact =  0,75 

%Dacc, %Daci, %Daca and %Dact =  5% 
 

 
I. Concessionaire's New Bus Suppliers 

 

Supplier 
Bus 

N° of buses 
Make Model Typology 

     

     

𝐴𝐴𝐼𝐼𝐼𝐼𝐼𝐼 = 1% 

𝐵𝐵𝐼𝐼𝐼𝐼𝐼𝐼 = 1.5% 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼1 = 80% 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼2 = 90% 

𝑋𝑋𝑚𝑚𝐶𝐶𝑚𝑚 = 90% 

𝑋𝑋𝐼𝐼𝐼𝐼𝐼𝐼3 = 95% 

𝛼𝛼𝐼𝐼𝐼𝐼𝐼𝐼 =  70% 

𝛽𝛽𝐼𝐼𝐼𝐼𝐼𝐼𝑐𝑐 =  40% 

𝛽𝛽𝐼𝐼𝐼𝐼𝐼𝐼𝑐𝑐 =  40% 

𝛽𝛽𝐼𝐼𝐼𝐼𝐼𝐼𝐶𝐶 =  20% 
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J. Description of the Concessionaire's Initial Fleet 

The initial fleet of the Concessionaire for the operation of the services of the track use concession 

subject to this concession contract is described in the following table. 
 

 
Feature 

 
Categories 

Base 

Operating 

Fleet 

Reserve 

Fleet 

Fleet 

Support 

N° of buses     

N° of places     

According to 
typology 

    

According to 

drive 

technology and 

emission 

standard 

    

According to 
the type of 

tenure 

    

According to 
seniority 

NRPTS Year of Buses Derived 
from Supply Contracts 

  

The Ministry, through the DTPM, may authorize the Concessionaire to register in the NRPTS, as 

part of the initial fleet, buses other than those identified in the preceding table, provided that they 

are of similar or better characteristics in terms of age, transport capacity and emission standard. 
 
 

K. Terminals 

Concessionaire shall use, manage, operate and maintain at least the following type and number of 

terminals: 

1. Arranged by the Ministry 
 

ID ADDRESS COMMUNE SURFACE (m2) 

    

    

    

 
 

2. Provided by the Concessionaire 
 

ADDRESS COMMUNE SURFACE (m2) 
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L. Modifications to the Data Sheet 

The Technical Data Sheet may only be adjusted when, due to the application of the modifications 

determined by the Ministry or defined by mutual agreement of the parties in accordance with the 

provisions of the concession contract and its appendices, it is necessary to adjust one or more of 

the values or rules contained in this document. Notwithstanding the foregoing, the Ministry may, 
whenever it deems it necessary, adjust the technical data sheet for the sole purpose of including 

the cost and value adjustments resulting from the application of the contract itself and not from a 

modification, for example those from the MAC. In which case, the date to which the adjustment 

corresponds must be recorded. 

The modifications will only take effect from the time the administrative act approving them has 
been fully processed. 
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ANNEX Nº17: TERMINALS AND EXTRA-VEHICULAR PAYMENT AREAS 

 
1. TERMINALS 

The Offerors shall consider that each Concessionaire shall implement, operate and maintain, at 
its own cost and responsibility, a number of terminals such as to allow the correct provision of 
the transportation services that make up the respective Service Unit, in accordance with the 
provisions of clause 4.4.2 of the concession contract and its Appendix No. 12. 

To this end, the Ministry will make available to each Concessionaire a certain number of real 
estate, which must be used as terminals for the buses that will make up the fleet. The location 
of the terminals, their surface area and the allocation of this area for each Service Unit are 
regulated in section 1.1 of this annex. 

In the event that the properties provided by the MTT for each Service Unit are considered 
insufficient by the Offeror, the Offeror must acquire, at its own expense and risk, the ownership 
or the right to use the properties that are necessary to carry out its activity, and incorporate in 
its offer a Price for Additional Terminals Fee (ATF). It should be noted that charging 
infrastructure associated with electric or diesel buses may be installed in the additional 
terminals. It shall be the responsibility of the Provider to assess in a timely manner whether it 
will require additional terminals, and there shall be no claim, compensation or indemnity 
whatsoever in relation to the insufficiency of terminals. Additional terminals are regulated in 
section 1.2 of this Annex. 

 
The rights and obligations of the Concessionaire in relation to the terminals are regulated in 
clauses 3 and 4 of the contract and in its Appendix No. 12. 

 
 

1.1 Of the properties provided by the Ministry: location, surface area and 
allocation. 

 
The properties that the Ministry will make available to those who are concessionaires within 
the framework of this public tender are detailed in Table No. 1 below, with an indication of their 
location and surface area, and their allocation among the Service Units. 
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Table 1: Terminals provided by the Ministry1 

 

Terminal 
Name 

 
Address 

 
Commune 

Total area 
(M2) 

Assigned 
Service 

Unit 

TCUV19 5 Poniente 01601 Maipú 80.309 14 

TCUV20 Las Perdices 6400 La Florida 4.600 14 

TCUV21 Río Claro 701 Peñalolén 3.100 15 

TCUV22 La Estrella 1427 Cerro Navia 18.352 15 

TCUV23 Camino El Bosque S/N Maipú 9.886 15 

TCUV24 Diego Portales 1714 La Florida 9.991 15 

TCUV25 José Manuel Guzmán 1343 Pudahuel 6.696 15 

TCUV26 San Pablo 9530 Pudahuel 9.869 16 

TCUV27 Lo Blanco 1711 San Bernardo 9.798 16 

TCUV28 Rosa Ester 3941 Puente Alto 12.494 16 

TCUV29 Sánchez Fontecilla 8968 La Florida 8.829 16 

TCUV30 Camino El Retiro S/N San Bernardo 23.700 16 

TCUV31 San José 030 (José Besa 669) San Bernardo 30.925 17 

TCUV32 Pie Andino 301 (Pie Andino 383) Puente Alto 46.096 17 

TCUV33 Los Libertadores 6450, Lote 4A Huechuraba 28.300 17 

TCUV34 Calle Uno 7371 Cerrillos 9.611 17 

TCUV35 
San Alfonso 2141 (Ramón Subercaseaux 
3060) 

Estacion 
Central 

16.000 17 

TCUV36 Av. Concha y Toro 190 Puente Alto 10.683 17 

TCUV37 Las Acacias 2503 San Bernardo 30.000 18 

TCUV38 Santa Rosa 15545 La Pintana 75.000 18 

TCUV39 Ducaud 15488 San Bernardo 25.417 18 

TCUV40 Recoleta 5203 Huechuraba 60.000 18 

TCUV41 Av. Lo Blanco 01441 La Pintana 9.886 18 

 
The layout of each of the terminals will be published on the website provided for Offerors, at 
least thirty (30) business days prior to the start of the deadline for submitting offers. 

Likewise, and with the same advance notice and on the same website already referred to, the 
information corresponding to the buildings and complementary works contained in all the 
terminals provided by the Ministry will be published. 

 
It should be noted that, during the period of preparation of the offers, in accordance with article 
3.4.4 of the rules, the Acquirers may make visits to the properties indicated in Table No. 1, to 
verify, among other aspects, the operational surface of the terminals and their facilities. 

The manner of delivery of these properties, the destination that may be given to them, the 
specific rules of maintenance and conservation and their restitution are detailed in clause 4.4.2 
of the concession contract and in its Appendix No. 12. 

 
If, for any reason, after the signing of the Concession Agreement, one or more of the terminals 
indicated in Table No. 1 are no longer available for delivery to the Concessionaires, the MTT 
may replace the property or properties in question. In this case, the following rules will apply: 

 
(i) If the replacement land is located within a radius of two (2) kilometers, measured 

from the point of departure of the buses in the corresponding property, there will be 
no payment, compensation or indemnity of any kind. 

 

 

1 The operational area of the terminals may be different from the surface area of the building reported in Table No. 
1 of this Annex. 
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(ii) If the replacement land is located outside the two (2) kilometer radius referred to, 
the additional kilometers that must be traveled between the limit of the two (2) 
kilometer radius and the location of the entrance to the new terminal will be 
considered as commercial kilometers in the Operation Program and will give rise to 
payment according to the type and technology of the bus. 

 
If the Ministry is prevented, for any reason, from delivering to the Concessionaire the square 
meters of surface area indicated in Table No. 1, either in whole or in part, the System will pay 
the Concessionaire a maximum amount of 0.0525 U.F. per m2 per month, corresponding to 
payment for additional terminals (PCT), for the period elapsed between the beginning of the 
provision of the services and the date on which the respective one is delivered In this situation, 
the Concessionaire himself will be responsible for having the necessary terminals for its 
operation, in accordance with the provisions of D.S. 212/92 of the MTT. 

 
In the event that the Ministry does not deliver the m2 indicated in Table No. 1 or delivers them 
partially, the Concessionaire must submit to the Contract Administrator a request indicating 
the rental cost of the undelivered m2 and the supporting documents to obtain payment from 
the System. This payment will be made in accordance with clause 5.3.1.8.5. 

 
It should be noted that in all these cases there will be no liability whatsoever on the part of the 
MTT and, consequently, the Concessionaire will not be able to request any compensation from 
the MTT, the Treasury or the State of Chile as a result of this situation. 

 
1.2 Of the properties proposed by the Offeror: additional terminals 

 
In the event that the Offeror considers that the properties provided by the MTT are insufficient 
for the proper provision of transport services, the MTT must have additional terminals, and 
consider the acquisition, at its own expense, of the ownership or the right to use a number and 
type of properties necessary to carry out its activity. which it must implement, operate and 
maintain at its own expense, cost and responsibility. 

 
To this end, it may include in its offer a Fee for Additional Terminals (ATF) in accordance with 
the provisions of Document 14 referred to in Article 4.2. of the grassroots. In this case, the 
relevant payment will be subject to the condition that the Concessionaire uses these terminals 
in its operation, and will be made in accordance with the provisions of clause 5.3.1.8.5 of the 
contract. 

 

 
2. OF THE EXTRA-VEHICULAR PAYMENT ZONES 

Currently, in the System there is a subset of stopping points that have particular conditions and 
that are characterized by concentrating a high demand of users and bus services. These points 
have been called "critical", as they require a special operation to prevent the excessive 
accumulation of people and rows of buses, causing delays and inconvenience in the journeys of 
users. 

A solution for these stopping points with high circulation of people and buses is to optimize the 
times of use of the platform by the users of the System, through the implementation of the extra- 
vehicular payment system, that is, the payment is made at the stopping point and not inside the 
bus. Under this modality, users can use all the doors simultaneously to access the buses, after 
paying the fare at the respective validator provided at the stopping point. The extra-vehicular 
payment system, known as paid zones (concepts used interchangeably in this annex), has been 
in operation since 2007 and has a high level of positive evaluation by users and the current Bus 
Operators of the System. 

 
The implementation of this measure allows: 

 
(i) Reduce bus getting on and off times, which results in shorter travel time for users. 

(ii) Increase the commercial speed of transport services, with the consequent 
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reduction in the cycle time that each bus needs to make a turn, which in turn 
facilitates the fulfillment of the Operation Programs. 

(iii) Better control evasion at the points of greatest passenger demand, since the paid 
zones allow the validation process to be verified outside the bus, ensuring a greater 
number of payment transactions for the System. 

 
(iv) Reduce the levels of congestion of users at the points of stops with the highest 

demand. 
 

(v) Allow a better travel experience for users, by having support staff or monitors of 
the System at the stopping point, who can provide more information, certainty and 
security in the wait. 

 
(vi) Constantly inform the public in order to reinforce the correct use of the System. 

For the operation of the services, the Offeror must consider hiring of support personnel in the 
field to carry out complementary tasks to the driving of buses and whose main function is to 
validate the access of users to the Metropolitan Public Transport System, either on board buses 
or at stopping points and/or extra-vehicular payment areas. whether or not they are 
administered by him, in order to supervise the payment of the fare and discourage evasion. In 
order to carry out these tasks, the Offeror must have, at least, the field support personnel 
indicated in Annex No. 19 of the bases for the mandatory paid zones (PZmandatory) , and comply 
with the provisions of Appendix No. 8 of the contract. 

 
In addition, the Offeror may consider hiring additional field support personnel to perform tasks 
complementary to those described in the preceding paragraph, in accordance with the 
provisions of Appendix No. 8 of the contract. 

2.1 Mandatory Paid Zones (PZmandatory) 
 

The Offeror shall consider that it will be the obligation of those who are concessionaires within 
the framework of this public tender, the implementation, operation and maintenance of the 
mandatory extra-vehicular payment zones that, for each Service Unit, are contemplated in the 
Operation Program. The location and hours of operation of the PZmandatory detailed in the 
Operation Program will be adjusted to the extent that the Operation Program is adjusted in 
accordance with the provisions of Appendix No. 3 of the concession contract. 

 
There are two types of PZmandatory : 

(i) The definitive ones, that is, those that present a fixed infrastructure, composed of 
shelters, perimeter closures and other elements, seeking an urban insertion that is as 
transparent as possible, but which, at the same time, provides protection, lighting, 
shade and greater comfort to users (for example, paid areas in intermodal metro 
stations). This type of paid zone considers, as far as possible, the use of turnstiles for 
payment control, and other technological components to meet services and information 
needs of users. 

 
(ii) The mobile ones, which are those confined by means of pedestals and a double ribbon 

closure, similar to queue managers used in banks. These pedestals and ribbons are 
superimposed on the public space, where they must be installed to allow the operation, 
and uninstalled at the end of it. In addition, consider a branded awning over the access 
area and location of validators for extra-vehicular payment, when applicable. 

 
2.2 Additional Paid Zones (PZaditionals) 

In order to improve efficiency in the operation of the services and as an active measure to 
reduce evasion, the Offeror may implement, operate and maintain additional extra-vehicular 
payment zones, complementary to the aforementioned PZmandatory , as related activities, in 
accordance with the provisions of clause 1.2.2 of the concession contract. 
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Appendix No. 12 of the concession contract regulates the obligations that will be enforceable in 
terms of implementation, operation, maintenance and cleaning of the paid areas, whether 
mandatory or additional, and the applicable liability regime. 

In relation to the type of paid zones, those incorporated in the Operation Program of Annex No. 
20 are of the definitive and mobile type, while the PZaditionals proposed by the Offeror may only 
be mobile, unless expressly authorized by the MTT. 
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ANNEX N°18: OF THE BUSES THAT MAKE UP THE SERVICE UNITS 

AND THEIR SUPPLY CONTRACTS 

 
The Concessionaire's fleet will be made up of buses derived from supply contracts, hereinafter 

also, and indistinctly, supply buses. 

 
This annex explains the figure of the supply contracts and details the supply buses that will be 

assigned to each Service Unit. 

 
1. Supply Contracts 

The legal instruments that regulate the provision of transport services in the regulated area at 

the date of this public tender recognize the right of those who provide such transport services 

to enter into any contract that enables them to at least use and enjoy the goods necessary to 

provide such services. If these contracts are submitted for review and approval by the Ministry, 

they are renamed "Supply Contracts". 

 
There are two effects that occur after the acceptance of a supply contract: 

 
a. The rights and obligations arising from supply contracts are elevated to the category of 

goods subject to the concession. 

 
b. The MTT irrevocably and unconditionally undertakes to require in the tender rules 

and/or in the concession contracts for the immediately following period, as 
appropriate, the acceptance of the assignment of the supply contract, if offered, subject 

to the condition that the goods subject to said supply contract are in a correct state of 

conservation. its age and use. 

 
To date, certain bus leasing contracts have been submitted for review and acceptance by the 
MTT and are therefore in the nature of supply contracts. 

 
In compliance with the obligation assumed by the MTT, this public tender contemplates the 

obligation for those who are awarded the concessions for the use of tracks, to assume the rights 
and obligations arising from one or more supply contracts and to use the respective supply 

buses in the operation of transport services. subject to the lessor of said provision buses stating 

and accepting it. 

 
In this sense, the supply contracts will be assigned to the Concessionaires. The texts of the 
supply contracts shall be published on the website set up for Acquirers, at least 40 working 

days in advance of the scheduled opportunity to submit offers. The standard text of the 

assignment of the supply contract is contained in Appendix No. 9 of the concession contract. 

The completion of the assignment shall be an essential requirement for the commencement of 
the concession. 

 
2. Assignment of supply buses to Service Units US14, US15, US16, US17 and US18 

 
Next, the details of the supply buses that will be assigned to each Service Unit are established, 

with an indication of the provision contract to which each bus corresponds, and the type of fleet 

to which it must be assigned. 

 
It should be noted that during the tender preparation stage, in accordance with the provisions 

of Article 3.4.4 of the Public Tender Rules, the Acquirers may visit the 
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terminals where the buses that entered the System through supply contracts are located. In this 
case, the MTT will establish the range, time and date for the visit corresponding to each terminal 

and property, and will communicate the program at least forty (40) business days in advance 
of the scheduled opportunity to submit offers. The program will also contain technical 

information about the buses. 

 
In the event that one or more of the supply contracts cannot be assigned, or that one or more 
of the provision buses detailed below cannot, for any reason, be made available to the 

Concessionaire, there shall be no liability whatsoever on the part of the MTT. However, in the 

case of buses assigned to the Base Operational Fleet (BOF) or Reserve Fleet (RF), the Ministry 

will adopt the corresponding measures to make other buses of equivalent characteristics 

available to the Concessionaire. In the case of buses assigned to the Support Fleet (FS), the 
Ministry will adopt the necessary measures to allow the correct operation of the 

Concessionaire. 

 

 
2.1 Supply buses assigned to Service Unit N°14 

 

 
Make 

 
Bodywork 

 
Chassis 

Bus 
Typology 

Propulsion 
Technology 

N° of 
buses 

Bus 
Group 

 
Year 

 
Licence Plate 

Res. 
approving 

contract 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PHOTON 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PHOTON 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
EBUS 

U12 SC 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Electrical 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
204 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2020 

PFTW66-PFVH98-PFYS47  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Res. Ex. No. 
2931/2020 

PFTW68-PFVH99-PFYS48 
PFTW69-PFVJ10-PFYS49 
PFTW70-PFVJ11-PFYS50 
PFTW71-PFVJ14-PFYS52 
PFTW76-PFVJ17-PFYS57 
PFTW78-PFVJ18-PFYS90 
PFTW79-PFVJ19-PFYS94 
PFTW80-PFVJ20-PFYS98 
PFTW81-PFVJ21-PFYS99 
PFVC37-PFVJ22-PFYT10 
PFVC39-PFVJ23-PFYT11 
PFVC40-PFVJ24-PFYT20 
PFVC42-PFVJ25-PFYT21 
PFVC43-PFVJ27-PFYT22 
PFVC45-PFVJ28-PFYT24 
PFVC46-PFYR59-PFYT25 
PFVC47-PFYR60-PGPS89 
PFVC49-PFYR61-PGPS92 
PFVC50-PFYR62-PGPS94 
PFVC52-PFYR63-PGPS95 
PFVC53-PFYR67-PGPS97 
PFVC55-PFYR68-PGPS98 
PFVC56-PFYR69-PGPS99 
PFVC57-PFYR70-PGPT10 
PFVC58-PFYR71-PGPT11 
PFVC59-PFYR72-PGPT12 
PFVC60-PFYR73-PGPT14 
PFVC62-PFYR74-PGPT15 
PFVD28-PFYR75-PGPT17 
PFVD29-PFYR76-PGPT18 
PFVD32-PFYR77-PGPT19 
PFVD33-PFYR78-PGPT21 
PFVD36-PFYR80-PGPT23 
PFVD37-PFYR82-PGPT24 
PFVD52-PFYR83-PGPT25 
PFVD53-PFYR84-PGPT29 
PFVD55-PFYR85-PGPT30 
PFVD56-PFYR86-PGPT31 
PFVD57-PFYR87-PGPT32 
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        PFVD58-PFYR88-PGPT33  

PFVD60-PFYR89-PGPT34 
PFVD61-PFYR90-PGPT35 
PFVD62-PFYR92-PGPT36 
PFVD63-PFYR93-PGPT37 
PFVD64-PFYR94-PGPT38 
PFVD65-PFYR95-PGPT39 
PFVG28-PFYR96-PGPT40 
PFVG29-PFYR97-PGPT41 
PFVG36-PFYR98-PGPT42 
PFVG38-PFYR99-PGPT43 
PFVG40-PFYS19-PGPT44 
PFVG41-PFYS20-PGPT45 
PFVG42-PFYS21-PGPT46 
PFVG45-PFYS22-PGPT47 
PFVG46-PFYS24-PGPT48 
PFVG47-PFYS25-PGPT49 
PFVG48-PFYS30-PGPT50 
PFVG51-PFYS31-PGPT51 
PFVG52-PFYS32-PGPT52 
PFVG54-PFYS33-PGPT53 
PFVG58-PFYS34-PGPT54 
PFVG59-PFYS35-PGPT55 
PFVG60-PFYS36-PGPT56 
PFVG61-PFYS37-PGPT57 
PFVH92-PFYS38-PGPT58 
PFVH95-PFYS39-PGPT59 
PFVH97-PFYS41-PGRR78 

VOLVO 
MARCOPOLO 
GRAN VIALE 

GRAN 
VIALE 
BRTS 

C2 Diesel 6 FOB/FR 2023 PT PT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
MERCEDES 

BENZ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
MARCOPOLO 

TURIN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The 500 
is 2836 

E6 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
C2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Diesel 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
152 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2020 

PDYH31-PFTF75-PFVL13  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Res. Ex. 

N°2517/2020 

PDYH84-PFTF81-PFVL14 
PDYH93-PFTF82-PFVL15 
PDYH96-PFTF83-PFVL16 
PDYR89-PFTF84-PFVL17 
PDYR93-PFTF85-PFVL20 
PDYR94-PFTF86-PFVL21 
PDYR95-PFTF87-PFYG41 
PDYR96-PFTF88-PFYG43 
PDYR97-PFTF89-PFYG45 
PDYR98-PFTV83-PFYG46 
PDYS12-PFTV84-PFYG48 
PDYS14-PFTV85-PFYG55 
PDYS16-PFTV86-PFYG60 
PDZH71-PFTV88-PFYG61 
PDZH75-PFTV90-PFYG63 
PDZH76-PFTV91-PFYG65 
PDZH78-PFTV92-PFYG66 
PDZH79-PFTV93-PFYG68 
PDZH82-PFTV94-PFYG69 
PDZH83-PFTV97-PFYG81 
PDZH84-PFTV98-PFYG83 
PDZH87-PFTW10-PFYG85 
PDZH97-PFTW11-PFYG86 
PDZS75-PFVK49-PFYG87 
PDZS76-PFVK59-PFYG88 
PDZS78-PFVK60-PFYG89 
PDZS80-PFVK62-PFYG91 
PDZS81-PFVK63-PFYG94 
PDZS83-PFVK64-PFYG96 
PDZS89-PFVK65-PFYG97 
PDZS94-PFVK67-PFYG98 
PDZT12-PFVK80-PFYG99 
PDZT27-PFVK81-PFYH10 
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        PFBD52-PFVK84-PFYH11  

PFBD53-PFVK86-PFYH12 
PFBD54-PFVK87-PFYH14 
PFBD61-PFVK88-PFYH17 
PFBD65-PFVK89-PFYH21 
PFBF98-PFVK90-PFYH22 
PFBG12-PFVK91-PGBB55 
PFBG13-PFVK93-PGBB56 
PFBG14-PFVK94-PGBB57 
PFBG21-PFVK95-PGBB58 
PFBG26-PFVK96-PGBB59 
PFBG29-PFVK97-PGBB60 
PFBG33-PFVK98-PGBB62 
PFBG34-PFVK99-PGBB63 
PFBG38-PFVL10-PGBB64 
PFBG40-PFVL11-PGBB65 

PFBG41-PFVL12 

KING 
LONG 

 
KING LONG 

XMQ 
6127G E 

TECH 

 
B2 

 
Electric 

 
1 

 
FOB/FR 

 
2019 

 
GCBB90 

Res. Ex. No. 
2387/2020 

(2019) 
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Maker 

 
Bodywork 

 
Chassis 

Bus 
Typology 

Propulsion 
Technology 

N° of 
buses 

Bus 
Group 

 
Year 

 
Licence Plate 

Res. 
approving 

contract 

 
 
 

 
MERCEDES 

BENZ 

 
 
 

 
MARCOPOLO 

TURIN 

 
 
 

 
O500 IS 

2836 AUT 

 
 
 
 

 
C2 

 
 
 
 

 
Diesel 

 
 
 
 

 
28 

 
 
 
 

 
FOB/FR 

 
 
 
 

 
2020 

LZPH15-LZPH25-LZPH34  
 
 

 
Res. Ex. 

N°2716/2020 
(43) 

LZPH16-LZPH26-LZPH35 

LZPH17-LZPH27-LZPH36 

LZPH18-LZPH28-LZPH37 

LZPH19-LZPH29-LZPH38 

LZPH20-LZPH30-LZPH39 

LZPH21-LZPH31-LZPH40 

LZPH22-LZPH32-LZPH41 

LZPH23-LZPH33-LZPH42 
LZPH24 

 
 
 

 
MERCEDES 

BENZ 

 
 
 

 
MARCOPOLO 

TURIN 

 
 
 

 
O500 IS 

2836 

 
 
 
 

 
C2 

 
 
 
 

 
Diesel 

 
 
 
 

 
29 

 
 
 
 

 
FOB/FR 

 
 
 
 

 
2020 

LXWR68-LXWR82-LXWS31  
 
 

 
Res. Ex. 

N°2716/2020 
(42) 

LXWR69-LXWR83-LXWS33 

LXWR70-LXWR84-LXWS34 

LXWR71-LXWR85-LXWS35 

LXWR72-LXWR86-LXWS36 

LXWR73-LXWR87-LXWS38 

LXWR74-LXWR88-LXWS39 

LXWR75-LXWR89-LXWS40 

LXWR77-LXWR90-LXWS41 
LXWR78-LXWR92 

VOLVO 
MARCOPOLO 
GRAN VIALE 

GRAN 
VIALE 
BRTS 

C2 Diesel 23 FOB/FR 2023 PT PT 

 
 
 

 
VOLVO 

 
 

 
MARCOPOLO 
GRAN VIALE 

 
 

 
GRAN 
VIALE 
BRTS 

 
 
 

 
C2 

 
 
 

 
Diesel 

 
 
 

 
20 

 
 
 

 
FOB/FR 

 
 
 

 
2023 

SRTG92-SRTG93-SRTG94  
 
 

 
PT 

SRTG95-SRTG96-SRTG97 

SRTG98-SRTG99-SRTH10 

SRTH11-SRTH12-SRTH13 

SRTH14-SRTH15-SRTH16 

SRTH17-SRTH18-SRTH19 

SRTH20-SRTH21 
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Maker 

 
Bodywork 

 
Chassis 

Bus 
Typology 

Propulsion 
Technology 

N° of 
buses 

Bus 
Group 

 
Year 

 
Licence Plate 

Res. 
approving 

contract 

 
 
 
 
 
 
 
 

 
VOLVO 

 
 
 
 
 
 
 
 
 

MARCOPOLO 
GRAN VIALE 

 
 
 
 
 
 
 
 
 
GRAN VIALE 

BRTS 

 
 
 
 
 
 
 
 

 
C2 

 
 
 
 
 
 
 
 

 
Diesel 

 
 
 
 
 
 
 
 

 
50 

 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 

 
2022 

RYJG96-SDGY23-SDGY40  
 
 
 
 
 
 

 
Ex. Res. No. 
1728/2023 

(80) 

RYJG97-SDGY24-SDGY41 

RYJG98-SDGY25-SDGY42 

RYJG99-SDGY26-SDGY43 

SDGY10-SDGY27-SFST18 

SDGY11-SDGY28-SFST31 

SDGY12-SDGY29-SFST32 

SDGY13-SDGY30-SFST33 

SDGY14-SDGY31-SFST34 

SDGY15-SDGY32-SFST35 

SDGY16-SDGY33-SFST36 

SDGY17-SDGY34-SFST37 

SDGY18-SDGY35-SFST38 

SDGY19-SDGY36-SFST39 

SDGY20-SDGY37-SFST40 

SDGY21-SDGY38-SGCR39 

SDGY22-SDGY39 

 
MERCEDES 

BENZ 

 
MARCOPOLO 

TURIN 

 
O500 IS 

2836 AUT 

 

 
C2 

 

 
Diesel 

 

 
15 

 

 
FOB/FR 

 

 
2020 

LZPG44-LZPG49-LZPG54  
Res. Ex. 

N°2716/2020 
(43) 

LZPG45-LZPG50-LZPH11 

LZPG46-LZPG51-LZPH12 

LZPG47-LZPG52-LZPH13 
LZPG48-LZPG53-LZPH14 

 
VOLVO 

 
MARCOPOLO 
GRAN VIALE 

 
GRAN VIALE 

BRTS 

 
C2 

 
Diesel 

 
22 

 
FOB/FR 

 
2023 

 
PT 

 
PT 
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2.4 Supply buses assigned to Service Unit N°17 

 

 
Maker 

 
Bodywork 

 
Chassis 

Bus 
Typology 

Propulsion 
Technology 

N° of 
buses 

Bus 
Group 

 
Year 

 
Licence Plate 

Res. 
approving 

contract 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
VOLVO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
MARCOPOLO 

TURIN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B8RLE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B2Pal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Diesel 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
108 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2019 

FLXZ94-GCBB41-GCBB77  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Res. Ex. 

N°2864/2019 

FLXZ96-GCBB42-GCBB78 
FLXZ97-GCBB43-GCBB79 
FLXZ98-GCBB44-GCBB80 
FLXZ99-GCBB45-GCBB81 
GCBB10-GCBB46-GCBB82 
GCBB11-GCBB47-GCBB83 
GCBB12-GCBB48-GCBB84 
GCBB13-GCBB49-GCBB85 
GCBB14-GCBB50-GCBB86 
GCBB15-GCBB51-GCBB87 
GCBB16-GCBB52-GCBB88 
GCBB17-GCBB53-GCBB89 
GCBB18-GCBB54-GCBB91 
GCBB19-GCBB55-GCBB92 
GCBB20-GCBB56-GCBB93 
GCBB21-GCBB57-GCBB94 
GCBB22-GCBB58-GCBB95 
GCBB23-GCBB59-GCBB96 
GCBB24-GCBB60-GCBB97 
GCBB25-GCBB61-GCBB98 
GCBB26-GCBB62-GCBB99 
GCBB27-GCBB63-GCBC10 
GCBB28-GCBB64-GCBC11 
GCBB29-GCBB65-GCBC12 
GCBB30-GCBB66-GCBC13 
GCBB31-GCBB67-GCBC14 
GCBB32-GCBB68-GCBC15 
GCBB33-GCBB69-GCBC16 
GCBB34-GCBB70-GCBC17 
GCBB35-GCBB71-GCBC18 
GCBB36-GCBB72-GCBC19 
GCBB37-GCBB73-GCBC20 
GCBB38-GCBB74-GCBC21 
GCBB39-GCBB75-GCBC22 
GCBB40-GCBB76-GCBC23 

 
 
 
 
 
 
 
 
 

 
VOLVO 

 
 
 
 
 
 
 
 

 
MARCOPOLO 
GRAN VIALE 

 
 
 
 
 
 
 
 
 

 
B8RLEA 

 
 
 
 
 
 
 
 
 

 
C2 

 
 
 
 
 
 
 
 
 

 
Diesel 

 
 
 
 
 
 
 
 
 

 
54 

 
 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 
 

 
2020 

LZRB89-LZRD71-LZRD89  
 
 
 
 
 
 
 

 
Res. Ex. 

N°4045/2021 
(200) 

LZRB90-LZRD72-LZRD90 

LZRB91-LZRD73-LZRD91 

LZRB92-LZRD74-LZRD92 

LZRB93-LZRD75-LZRD93 

LZRB94-LZRD76-LZRD94 

LZRB95-LZRD77-LZRD95 

LZRB96-LZRD78-LZRD96 

LZRD61-LZRD79-LZRD97 

LZRD62-LZRD80-LZRD98 

LZRD63-LZRD81-LZRD99 

LZRD64-LZRD82-LZRF10 

LZRD65-LZRD83-LZRF11 

LZRD66-LZRD84-LZRF12 

LZRD67-LZRD85-LZRF13 

LZRD68-LZRD86-LZRF14 

LZRD69-LZRD87-LZRF15 
LZRD70-LZRD88-RJXT26 

 
VOLVO 

MARCOPOLO 
TURIN 

 
B8RLEA 

 
C2 

 
Diesel 

 
1 

 
FOB/FR 

 
2020 

 
GCBF42 

Res. Ex. 
N°4045/2021 

(1) 

VOLVO 
MARCOPOLO 
GRAN VIALE 

GRAN VIALE 
BRTS 

C2 Diesel 30 FOB/FR 2022 
RWTP78-RWTP88-RWTP98  
RWTP79-RWTP89-RWTP99 
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        RWTP80-RWTP90-RWTR10  
 
 

Res. Ex. 
N°1728/2023 

(80) 

RWTP81-RWTP91-RWTR11 
RWTP82-RWTP92-RYJG90 
RWTP83-RWTP93-RYJG91 
RWTP84-RWTP94-RYJG92 
RWTP85-RWTP95-RYJG93 
RWTP86-RWTP96-RYJG94 
RWTP87-RWTP97-RYJG95 

 
VOLVO 

MARCOPOLO 
GRAN VIALE 

GRAN VIALE 
BRTS 

 
C2 

 
Diesel 

 
10 

 
FOB/FR 

 
2023 

 
PT 

 
PT 
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2.5 Supply buses assigned to Service Unit N°18 

 
Maker 

 
Bodywork 

 
Chassis 

Bus 
Typology 

Propulsion 
Technology 

N° of 
buses 

Bus 
Group 

 
Year 

 
Licence Plate 

Res. 
approving 

contract 

 
VOLVO 

 
MARCOPOLO 

TURIN 

 
B8RLE 

 
B2Pal 

 
Diesel 

 
11 

 
FOB/FR 

 
2019 

GCBC24-GCBC28-GCBC33  
Res. Ex. 

N°2864/2019 

GCBC25-GCBC29-GCBC34 

GCBC26-GCBC30-GCBC35 

GCBC27-GCBC31- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Photon 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Photon 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
EBUS U12 

SC 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Electrical 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
106 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2022 

SFVZ29-SFWB68-SFWZ39  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PT 

SFVZ39-SFWB72-SFWZ40 

SFVZ40-SFWB73-SFWZ42 

SFVZ44-SFWB75-SFWZ45 

SFVZ49-SFWB76-SFWZ48 

SFVZ56-SFWB77-SFWZ49 

SFVZ60-SFWB82-SFWZ50 

SFVZ63-SFWB84-SFWZ52 

SFVZ67-SFWB85-SFWZ53 

SFVZ70-SFWB87-SFWZ54 

SFVZ80-SFWB89-SFWZ55 

SFVZ81-SFWB90-SFWZ56 

SFVZ85-SFWB95-SFWZ58 

SFVZ86-SFWB96-SFWZ59 

SFVZ87-SFWB98-SFWZ61 

SFVZ94-SFWZ10-SFWZ62 

SFVZ96-SFWZ13-SFWZ63 

SFWB10-SFWZ14-SFWZ64 

SFWB14-SFWZ16-SFWZ65 

SFWB16-SFWZ17-SFWZ66 

SFWB21-SFWZ18-SFWZ67 

SFWB24-SFWZ20-SFWZ68 

SFWB28-SFWZ21-SFWZ69 

SFWB29-SFWZ23-SFWZ70 

SFWB31-SFWZ25-SFWZ73 

SFWB33-SFWZ26-SFWZ74 

SFWB35-SFWZ27-SFWZ75 

SFWB42-SFWZ29-SFWZ76 

SFWB44-SFWZ31-SFWZ77 

SFWB46-SFWZ32-SFWZ78 

SFWB48-SFWZ33-SFWZ80 

SFWB50-SFWZ34-SFWZ81 

SFWB51-SFWZ36-SFWZ82 

SFWB58-SFWZ37-SFWZ83 

SFWB61-SFWZ38-SFWZ85 

SFWB64 

KING 
LONG 

XMQ 6127G E 
TECH 

 
XMQ 6127 

 
B2 

 
Electric 

 
1 

 
FOB/FR 

 
2019 

 
FLXZ95 

Res. Ex. 
N°1329/2020 

 
 
 
 
 
 

 
VOLVO 

 
 
 
 
 
 

 
MARCOPOLO 
GRAN VIALE 

 
 
 
 
 
 

 
B8RLEA 

 
 
 
 
 
 

 
C2 

 
 
 
 
 
 

 
Diesel 

 
 
 
 
 
 

 
145 

 
 
 
 
 
 

 
FOB/FR 

 
 
 
 
 
 

 
2020 

GCBF43-LZPR80-LZPT51  
 
 
 
 

 
Res. Ex. 

N°4045/2021 
(200) 

GCBF44-LZPR81-LZPT52 

GCBF45-LZPR82-LZPT53 

GCBF46-LZPR83-LZPT54 

GCBF47-LZPR84-LZPT55 

GCBF48-LZPR85-LZPT56 

GCBF49-LZPR86-LZPT57 

GCBF50-LZPR87-LZPT58 

GCBF51-LZPR88-LZPT59 

GCBF52-LZPR89-LZPT60 

GCBF53-LZPR90-LZPT61 

LXWT82-LZPR92-LZPT62 

LXWT83-LZPR93-LZPT63 
LXWT84-LZPR94-LZPT64 
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        LXWT85-LZPR95-LZPT65  
LXWT86-LZPR96-LZPT66 

LXWT87-LZPR97-LZPT67 

LXWT88-LZPR98-LZPT69 

LXWT89-LZPR99-LZPT70 

LXWT90-LZPS10-LZPT71 

LXWT91-LZPS11-LZPT72 

LXWT92-LZPS12-LZPT73 

LXWT93-LZPS13-LZPT74 

LXWT94-LZPS14-LZPT75 

LXWT95-LZPS15-LZPT76 

LXWT96-LZPS16-LZPT77 

LXWT97-LZPS17-LZPV98 

LXWT98-LZPS18-LZPV99 

LXWT99-LZPS19-LZPW10 

LZPG10-LZPS20-LZPW11 

LZPG11-LZPS21-LZPW12 

LZPG12-LZPS22-LZPW13 

LZPG13-LZPS23-LZPW14 

LZPG14-LZPS24-LZPW15 

LZPG15-LZPS25-LZPW16 

LZPG16-LZPT38-LZPW17 

LZPG17-LZPT39-LZPW18 

LZPG18-LZPT40-LZPW19 

LZPG19-LZPT41-LZPW20 

LZPG20-LZPT42-LZPW21 

LZPG21-LZPT43-LZPW22 

LZPG22-LZPT44-LZRB82 

LZPG23-LZPT45-LZRB83 

LZPG24-LZPT46-LZRB84 

LZPG25-LZPT47-LZRB85 

LZPG26-LZPT48-LZRB86 

LZPG27-LZPT49-LZRB87 

LZPR78-LZPT50-LZRB88 
LZPR79 

 

 
VOLVO 

 
MARCOPOLO 
GRAN VIALE 

 
GRAN 

VIALE BRTS 

 

 
C2 

 

 
Diesel 

 

 
4 

 

 
FOB/FR 

 

 
2023 

 

 
PT 

 

 
PT 

 
 

 
The acronym PT in the columns "Licence Plate" and "Rex approving contract" refers to the fact that both 
the aforementioned exempt resolution and the Licence Plate to be specified are pending processing. 

The acronym B2Pal indicated in the "Bus Typology" column refers to B2 type buses with service doors 
on both sides of their body, as established in section H.1 of Appendix No. 4 of the Concession Agreement. 
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ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 101 
SERVICE NAME Recoleta - Cerrillos 

BEGINNING OF TO SERVICE Reina De Chile / Vicuña 
BEGINNING OF FROM SERVICE Av. Las Torres / La Primavera 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

REINA DE CHILE RECOLETA AV. LAS TORRES CERRILLOS 
LAS CANTERAS RECOLETA EL MIRADOR CERRILLOS 
VENEZUELA RECOLETA DON ORIONE CERRILLOS 
HEROES DE LA CONCEPCION RECOLETA AV. LO ERRAZURIZ CERRILLOS 
REINA DE CHILE RECOLETA AV. 5 DE ABRIL ESTACION CENTRAL 
AV. EL SALTO RECOLETA RETORNO ORIENTE LAS REJAS ESTACION CENTRAL 
COLOMBIA RECOLETA AV. 5 DE ABRIL ESTACION CENTRAL 
PEDRO DONOSO VERGARA RECOLETA CORREDOR LAS REJAS ESTACION CENTRAL 
AV. DORSAL RECOLETA AV. LAS REJAS QUINTA NORMAL 
CORREDOR DORSAL RECOLETA SERGIO VALDOVINOS QUINTA NORMAL 
CORREDOR DORSAL CONCHALI MAPOCHO QUINTA NORMAL 
AV. DORSAL CONCHALI RADAL QUINTA NORMAL 
ROMA CONCHALI AV. CARRASCAL QUINTA NORMAL 
AV. SENADOR JAIME GUZMAN RENCA LO ESPINOZA QUINTA NORMAL 

CORREDOR ANILLO INTERMEDIO RENCA AV. COSTANERA SUR QUINTA NORMAL 
AV. SENADOR JAIME GUZMAN RENCA PUENTE LOS SUSPIROS QUINTA NORMAL 
PUENTE LOS SUSPIROS QUINTA NORMAL AV. SENADOR JAIME GUZMAN RENCA 
AV. COSTANERA SUR QUINTA NORMAL CORREDOR ANILLO INTERMEDIO RENCA 
LO ESPINOZA QUINTA NORMAL AV. SENADOR JAIME GUZMAN RENCA 
JUJUY QUINTA NORMAL 14 DE LA FAMA INDEPENDENCIA 
AV. CARRASCAL QUINTA NORMAL AV. DORSAL CONCHALI 
RADAL QUINTA NORMAL CORREDOR DORSAL CONCHALI 
MAPOCHO QUINTA NORMAL CORREDOR DORSAL RECOLETA 
SERGIO VALDOVINOS QUINTA NORMAL AV. DORSAL RECOLETA 
SERGIO VALDOVINOS LO PRADO PEDRO DONOSO VERGARA RECOLETA 
AV. LAS REJAS LO PRADO JOSE TOMAS OVALLE RECOLETA 
CORREDOR LAS REJAS LO PRADO REINA DE CHILE RECOLETA 
CORREDOR LAS REJAS ESTACION CENTRAL   

SALIDA 5 DE ABRIL ESTACION CENTRAL   

AV. 5 DE ABRIL ESTACION CENTRAL   

AV. LO ERRAZURIZ CERRILLOS   

AV. PEDRO AGUIRRE CERDA CERRILLOS   

CAMINO A MELIPILLA CERRILLOS   

EL MIRADOR CERRILLOS   

AV. LAS TORRES CERRILLOS   

LA PRIMAVERA CERRILLOS   
    

 
LAYOUT FAIR 

AXIS MIRADOR (WEDNESDAY 

AND SATURDAY 06:00 - 

18:00) 

 
LAYOUT FAIR 

AXIS MIRADOR (WEDNESDAY 

AND SATURDAY 06:00 - 

18:00) 

STREET COMMUNE STREET COMMUNE 

EL MIRADOR CERRILLOS AV. LAS TORRES CERRILLOS 
DIVINO MAESTRO CERRILLOS AV. AMERICO VESPUCIO CERRILLOS 

AV. AMERICO VESPUCIO CERRILLOS DIVINO MAESTRO CERRILLOS 

AV. LAS TORRES CERRILLOS EL MIRADOR CERRILLOS 
    

 
LAYOUT RECREATIONAL BIKEWAY 

 
AXIS AV. CARRASCAL 

(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

LO ESPINOZA QUINTA NORMAL   

LA PLAZA QUINTA NORMAL   

MIGUEL DE ATERO QUINTA NORMAL   

AV. CARRASCAL QUINTA NORMAL   

RADAL QUINTA NORMAL   

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 106 

SERVICE NAME Nueva San Martín - Peñalolén 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE María Angélica Alt. 3521 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU MARIA ANGELICA LA FLORIDA 
AV. PORTALES MAIPU AV. TOBALABA PEÑALOLEN 
LA GALAXIA MAIPU AV. TOBALABA PEÑALOLEN 
NUEVA SAN MARTIN MAIPU AV. SAN LUIS DE MACUL PEÑALOLEN 
CORREDOR PAJARITOS MAIPU LOS CEREZOS PEÑALOLEN 
ROTONDA PAJARITOS MAIPU CORREDOR DEPARTAMENTAL PEÑALOLEN 
CORREDOR PAJARITOS MAIPU CORREDOR DEPARTAMENTAL LA FLORIDA 
AV. LOS PAJARITOS MAIPU AV. DEPARTAMENTAL LA FLORIDA 
CORREDOR PAJARITOS MAIPU AV. LA FLORIDA PEÑALOLEN 
CORREDOR PAJARITOS ESTACION CENTRAL AV. MACUL MACUL 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. JOSE PEDRO ALESSANDRI ÑUÑOA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO CORREDOR GRECIA ÑUÑOA 

AV. PROVIDENCIA PROVIDENCIA AV. GRECIA ÑUÑOA 
AV. NUEVA PROVIDENCIA PROVIDENCIA AV. CAMPOS DE DEPORTES ÑUÑOA 
AV. MANUEL MONTT PROVIDENCIA AV. ANTONIO VARAS ÑUÑOA 
AV. MANUEL MONTT ÑUÑOA AV. ANTONIO VARAS PROVIDENCIA 
AV. IRARRAZAVAL ÑUÑOA AV. PROVIDENCIA PROVIDENCIA 
AV. CAMPOS DE DEPORTES ÑUÑOA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
CORREDOR GRECIA ÑUÑOA AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. JOSE PEDRO ALESSANDRI ÑUÑOA CORREDOR PAJARITOS ESTACION CENTRAL 
AV. MACUL MACUL CORREDOR PAJARITOS MAIPU 
AV. AMERICO VESPUCIO MACUL AV. LOS PAJARITOS MAIPU 
CORREDOR DEPARTAMENTAL LA FLORIDA CORREDOR PAJARITOS MAIPU 
SALIDA LOS CEREZOS LA FLORIDA NUEVA O´HIGGINS MAIPU 
AV. DEPARTAMENTAL LA FLORIDA SANTA ELENA MAIPU 
LOS CEREZOS PEÑALOLEN NUEVA SAN MARTIN MAIPU 

AV. SAN LUIS DE MACUL PEÑALOLEN EL CONQUISTADOR MAIPU 
AV. TOBALABA PEÑALOLEN AV. PORTALES MAIPU 

AV. TOBALABA LA FLORIDA 5 PONIENTE MAIPU 

MARIA ANGELICA LA FLORIDA   

    

REVERSE ROAD LAYOUT 
AXIS IRARRAZAVAL (07:30 - 

10:00) 
  

STREET COMMUNE   

AV. MANUEL MONTT ÑUÑOA   

AV. IRARRAZAVAL ÑUÑOA   

MONSEÑOR EYZAGUIRRE ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

AV. CAMPOS DE DEPORTES ÑUÑOA   
    

 
REVERSE ROAD LAYOUT 

AXIS JOSE PEDRO 

ALESSANDRI (07:00 - 10:00 ) 

  

STREET COMMUNE   

CORREDOR GRECIA ÑUÑOA   

EXEQUIEL FERNANDEZ ÑUÑOA   

LAS ENCINAS ÑUÑOA   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   
    

    

 
 

 
LAYOUT RECREATIONAL BIKEWAY 

 

 

AXIS AV. MACUL-FROILÁN 

ROA-EXEQUIEL FERNÁNDEZ 

(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   

AV. RODRIGO DE ARAYA MACUL   

EXEQUIEL FERNANDEZ MACUL   

VICTOR SUNDAY SILVA MACUL   

AV. MACUL MACUL   
    

 
LAYOUT RECREATIONAL BIKEWAY 

AXIS IRARRAZAVAL (SUNDAY 

09:00 - 14:00) 

  

STREET COMMUNE   

AV. MANUEL MONTT ÑUÑOA   

AV. IRARRAZAVAL ÑUÑOA   

MONSEÑOR EYZAGUIRRE ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

AV. CAMPOS DE DEPORTES ÑUÑOA   
    

 
FAIR LAYOUT 

AXIS COMENDADOR 

(THURSDAY AND SUNDAY 

05:30 - 18:30) 

  

STREET COMMUNE   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

AV. PORTALES MAIPU   

EL CONQUISTADOR MAIPU   

AV. SUR MAIPU   

LA GALAXIA MAIPU   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 108 
SERVICE NAME Maipú - La Florida 

BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE María Angélica Alt. 3521 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU MARIA ANGELICA LA FLORIDA 
AV. PORTALES MAIPU AV. TOBALABA LA FLORIDA 
EL CONQUISTADOR MAIPU WALKER MARTINEZ LA FLORIDA 
AV. ALFREDO SILVA CARVALLO MAIPU AV. LA FLORIDA LA FLORIDA 
AV. 4 PONIENTE MAIPU STREET A LA FLORIDA 
PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU CORREDOR DEPARTAMENTAL LA FLORIDA 
ASTRO REY MAIPU CORREDOR DEPARTAMENTAL MACUL 
RENE OLIVARES BECERRA MAIPU AV. DEPARTAMENTAL MACUL 
AV. 4 PONIENTE MAIPU AV. DEPARTAMENTAL MACUL 
PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU AV. DEPARTAMENTAL SAN JOAQUIN 
AV. ALFREDO SILVA CARVALLO MAIPU AV. DEPARTAMENTAL SAN MIGUEL 
EL OLIMPO MAIPU AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA 
CORREDOR RINCONADA MAIPU INGRESO CLUB HIPICO PEDRO AGUIRRE CERDA 
AV. 5 DE ABRIL MAIPU CORREDOR DEPARTAMENTAL PEDRO AGUIRRE CERDA 

CORREDOR PAC (ESQUINA BLANCA) MAIPU AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA 
CORREDOR PAC (CAMINO A MELIPILLA) MAIPU AV. DEPARTAMENTAL CERRILLOS 
CORREDOR PAC CERRILLOS CORREDOR PAC CERRILLOS 
SALIDA DEPARTAMENTAL CERRILLOS CORREDOR PAC (CAMINO A MELIPILLA) MAIPU 
AV. PEDRO AGUIRRE CERDA CERRILLOS CORREDOR PAC (ESQUINA BLANCA) MAIPU 
AV. DEPARTAMENTAL CERRILLOS AV. 5 DE ABRIL MAIPU 
AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA CAMINO A RINCONADA MAIPU 
CORREDOR DEPARTAMENTAL PEDRO AGUIRRE CERDA INGRESO CORREDOR MAIPU 
SALIDA JOSE JOAQUIN PRIETO VIAL PEDRO AGUIRRE CERDA CORREDOR RINCONADA MAIPU 
AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA SALIDA CORREDOR MAIPU 
AV. DEPARTAMENTAL SAN MIGUEL CAMINO A RINCONADA MAIPU 
AV. DEPARTAMENTAL SAN JOAQUIN EL OLIMPO MAIPU 
AV. DEPARTAMENTAL LA FLORIDA AV. ALFREDO SILVA CARVALLO MAIPU 
INGRESO MARATHON LA FLORIDA PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU 
CORREDOR DEPARTAMENTAL LA FLORIDA AV. 4 PONIENTE MAIPU 
SALIDA AMERICO VESPUCIO LA FLORIDA RENE OLIVARES BECERRA MAIPU 
AV. DEPARTAMENTAL LA FLORIDA ASTRO REY MAIPU 
AV. LA FLORIDA LA FLORIDA PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU 
WALKER MARTINEZ LA FLORIDA AV. 4 PONIENTE MAIPU 
AV. TOBALABA LA FLORIDA AV. ALFREDO SILVA CARVALLO MAIPU 
MARIA ANGELICA LA FLORIDA EL CONQUISTADOR MAIPU 
  AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    

 
AXIS AV. GABRIEL GONZALEZ 

FAIR LAYOUT VIDELA (WEDNESDAY AND 

SATURDAY 06:00 - 18:00) 

 
AXIS AV. GABRIEL GONZALEZ 

FAIR LAYOUT VIDELA (WEDNESDAY AND 

SATURDAY 06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

AV. 4 PONIENTE MAIPU ASTRO REY MAIPU 
AV. PRESIDENTE BALMACEDA MAIPU AV. PRESIDENTE BALMACEDA MAIPU 

ASTRO REY MAIPU AV. 4 PONIENTE MAIPU 
    

  
AXISS AV. LA 

FAIR LAYOUT  FLORIDA/STREET A 

(SATURDAY 06:00 - 18:00) 

  STREET COMMUNE 
  AV. LA FLORIDA LA FLORIDA 
  AV. DEPARTAMENTAL LA FLORIDA 
  SAN ANDRES DE PEÑALOLEN LA FLORIDA 
  AV. DEPARTAMENTAL PEÑALOLEN 
  INGRESO DEPARTAMENTAL LA FLORIDA 
  CORREDOR DEPARTAMENTAL LA FLORIDA 
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 126 
SERVICE NAME (M) Manuel Montt - La Higuera 

BEGINNING OF TO SERVICE Av. Manuel Montt / Av. Nueva Providencia 
BEGINNING OF FROM SERVICE Las Perdices / María Angélica 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. MANUEL MONTT PROVIDENCIA LAS PERDICES LA FLORIDA 
AV. MANUEL MONTT ÑUÑOA SAN FRANCISCO LA FLORIDA 
AV. IRARRAZAVAL ÑUÑOA PASEO LOS NARANJOS LA FLORIDA 
AV. CAMPOS DE DEPORTES ÑUÑOA MARIA ANGELICA LA FLORIDA 
CORREDOR GRECIA ÑUÑOA AV. TOBALABA LA FLORIDA 
AV. JOSE PEDRO ALESSANDRI ÑUÑOA LAS HIGUERAS LA FLORIDA 
AV. MACUL MACUL VOLCAN CALBUCO LA FLORIDA 
AV. AMERICO VESPUCIO MACUL LAS HIGUERAS LA FLORIDA 
AV. AMERICO VESPUCIO LA FLORIDA VOLCAN LLAIMA LA FLORIDA 
CORREDOR DEPARTAMENTAL LA FLORIDA LAS HIGUERAS LA FLORIDA 
SALIDA DIAGONAL LOS CASTAÑOS LA FLORIDA DIAGONAL LOS CASTAÑOS LA FLORIDA 
AV. DEPARTAMENTAL LA FLORIDA CORREDOR DEPARTAMENTAL PEÑALOLEN 
DIAGONAL LOS CASTAÑOS LA FLORIDA SALIDA SAN ANDRES DE PEÑALOLEN PEÑALOLEN 
LAS HIGUERAS LA FLORIDA AV. DEPARTAMENTAL PEÑALOLEN 

VOLCAN LLAIMA LA FLORIDA AV. DEPARTAMENTAL LA FLORIDA 
LAS HIGUERAS LA FLORIDA AV. LA FLORIDA PEÑALOLEN 
VOLCAN CALBUCO LA FLORIDA AV. MACUL MACUL 
LAS HIGUERAS LA FLORIDA AV. JOSE PEDRO ALESSANDRI ÑUÑOA 
AV. TOBALABA LA FLORIDA CORREDOR GRECIA ÑUÑOA 
MARIA ANGELICA LA FLORIDA AV. GRECIA ÑUÑOA 
  AV. CAMPOS DE DEPORTES ÑUÑOA 
  AV. ANTONIO VARAS ÑUÑOA 
  AV. ANTONIO VARAS PROVIDENCIA 
  AV. PROVIDENCIA PROVIDENCIA 
  AV. MANUEL MONTT PROVIDENCIA 
    

REVERSE ROAD LAYOUT AXIS IRARRAZAVAL (07:30 - 
10:00) 

  

STREET COMUNNE   

AV. MANUEL MONTT ÑUÑOA   

AV. IRARRAZAVAL ÑUÑOA   

MONSEÑOR EYZAGUIRRE ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

AV. CAMPOS DE DEPORTES ÑUÑOA   

    

REVERSE ROAD LAYOUT  AXIS JOSE PEDRO 
ALESSANDRI (07:00 - 10:00) 

  

STREET COMUNNE   

CORREDOR GRECIA ÑUÑOA   

EXEQUIEL FERNANDEZ ÑUÑOA   

LAS ENCINAS ÑUÑOA   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT  14 

USER CODE  320 

SERVICE NAME  María Angélica - (M) Franklin 

BEGINNING OF TO SERVICE  Las Perdices / María Angélica 

BEGINNING OF FROM SERVICE  EIM Franklin 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LAS PERDICES LA FLORIDA EIM FRANKLIN SANTIAGO 
SAN FRANCISCO LA FLORIDA CENTENARIO SANTIAGO 
LAS ARAUCARIAS LA FLORIDA SAN DIEGO SANTIAGO 
MARIA ANGELICA LA FLORIDA GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
PALENA LA FLORIDA VARAS MENA SAN MIGUEL 
OROMPELLO LA FLORIDA SANTA CLARA SAN MIGUEL 
DIAGONAL SANTA IRENE LA FLORIDA 18 DE SEPTIEMBRE SAN MIGUEL 
WALKER MARTINEZ LA FLORIDA SEBASTOPOL SAN MIGUEL 
AV. LA FLORIDA LA FLORIDA BERLIOZ SAN JOAQUIN 
REAL PONTEVEDRA LA FLORIDA VARAS MENA SAN JOAQUIN 
AV. LA FLORIDA LA FLORIDA VECINAL SAN JOAQUIN 
TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA AV. DEPARTAMENTAL SAN JOAQUIN 
FROILAN ROA LA FLORIDA AV. DEPARTAMENTAL LA FLORIDA 
AV. AMERICO VESPUCIO LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
FILOMENA SOTO LA FLORIDA INGRESO DEPARTAMENTAL LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA CORREDOR VICUÑA MACKENNA LA FLORIDA 
CORREDOR VICUÑA MACKENNA LA FLORIDA SALIDA AMERICO VESPUCIO LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA RETORNO AMERICO VESPUCIO LA FLORIDA 
AV. DEPARTAMENTAL MACUL AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE MACUL EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
RETORNO VICUÑA MACKENNA MACUL SERAFIN ZAMORA LA FLORIDA 
AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN JULIO VILDOSOLA LA FLORIDA 
PUNTA ARENAS SAN JOAQUIN AV. AMERICO VESPUCIO LA FLORIDA 
AV. LO OVALLE SAN JOAQUIN FROILAN ROA LA FLORIDA 

AV. ESTADIO SAN JOAQUIN TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA 

VARAS MENA SAN JOAQUIN AV. LA FLORIDA LA FLORIDA 
AV. LAS INDUSTRIAS SAN JOAQUIN WALKER MARTINEZ LA FLORIDA 
LA CASTRINA SAN JOAQUIN DIAGONAL SANTA IRENE LA FLORIDA 
BERLIOZ SAN JOAQUIN OROMPELLO LA FLORIDA 
VARAS MENA SAN JOAQUIN PALENA LA FLORIDA 
MOSCU SAN MIGUEL MARIA ANGELICA LA FLORIDA 
SEBASTOPOL SAN MIGUEL LAS ARAUCARIAS LA FLORIDA 
LEON TOLSTOI SAN MIGUEL SAN FRANCISCO LA FLORIDA 
LEON DE LA BARRA SAN MIGUEL LAS PERDICES LA FLORIDA 
TANNENBAUM SAN MIGUEL   

SANTA CLARA SAN MIGUEL   

VARGAS BUSTON SAN MIGUEL   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   

SAN DIEGO SANTIAGO   

FRANKLIN SANTIAGO   

NATANIEL COX SANTIAGO   

PLACER SANTIAGO   

EIM FRANKLIN SANTIAGO   
    

 

 
CLOSED IME LAYOUT 

FRANKLIN 

(WORKDAY 23:00 - 5:40 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

 

 
CLOSED IME LAYOUT 

FRANKLIN 

(WORKDAY 23:00 - 5:40 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

STREET COMUNNE STREET COMUNNE 

NATANIEL COX SANTIAGO SAN DIEGO SANTIAGO 
BIO BIO SANTIAGO GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
SAN DIEGO SANTIAGO   

   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

   

 
CLOSED IME LAYOUT 

BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

  STREET COMUNNE 
  EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
  SERAFIN ZAMORA LA FLORIDA 
  JULIO VILDOSOLA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
   

   
REVERSE ROAD LAYOUT 

AXISS COLOMBIA-FROILÁN 

ROA (07:00 - 10:00) 

  STREET COMUNNE 
  AV. AMERICO VESPUCIO LA FLORIDA 
  ALONSO DE ERCILLA LA FLORIDA 
  TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA 
   

   
LAYOUT RECREATIONAL BIKEWAY 

AXIS GRAN AVENIDA 

(SUNDAY 09:00 - 14:00) 

  STREET COMUNNE 
  SAN DIEGO SANTIAGO 
  ISABEL RIQUELME SANTIAGO 
  SAN IGNACIO SAN MIGUEL 
  VENTURA BLANCO VIEL SAN MIGUEL 
  GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
   

   
LAYOUT FAIR 

AXIS SEBASTOPOL (TUESDAY 

AND SATURDAY 06:00 - 

16:00) 
  STREET COMUNNE 
  SEBASTOPOL SAN MIGUEL 
  AV. SANTA ROSA SAN JOAQUIN 
  EL PRADO SAN JOAQUIN 
  BERLIOZ SAN JOAQUIN 
    

   
LAYOUT FAIR 

AXIS VECINAL 

(TUESDAY AND FRIDAY 06:00 
- 16:00) 

  STREET COMUNNE 

 VARAS MENA SAN JOAQUIN 
AV. HAYDN SAN JOAQUIN 

AV. DEPARTAMENTAL SAN JOAQUIN 
 



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT SERVICE UNIT 14 

USER CODE USER CODE 320c 

SERVICE NAME SERVICE NAME María Angélica - (M) Bellavista de La Florida 

BEGINNING OF TO SERVICE BEGINNING OF TO SERVICE Las Perdices / María Angélica 

BEGINNING OF FROM SERVICE BEGINNING OF FROM SERVICE EIM Bellavista de La Florida 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LAS PERDICES LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
SAN FRANCISCO LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
LAS ARAUCARIAS LA FLORIDA JULIO VILDOSOLA LA FLORIDA 
MARIA ANGELICA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
PALENA LA FLORIDA FROILAN ROA LA FLORIDA 
OROMPELLO LA FLORIDA TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA 
DIAGONAL SANTA IRENE LA FLORIDA AV. LA FLORIDA LA FLORIDA 
WALKER MARTINEZ LA FLORIDA WALKER MARTINEZ LA FLORIDA 
AV. LA FLORIDA LA FLORIDA DIAGONAL SANTA IRENE LA FLORIDA 
REAL PONTEVEDRA LA FLORIDA OROMPELLO LA FLORIDA 
AV. LA FLORIDA LA FLORIDA PALENA LA FLORIDA 
TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA MARIA ANGELICA LA FLORIDA 
FROILAN ROA LA FLORIDA LAS ARAUCARIAS LA FLORIDA 
AV. AMERICO VESPUCIO LA FLORIDA SAN FRANCISCO LA FLORIDA 
FILOMENA SOTO LA FLORIDA LAS PERDICES LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA   
    

 
 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 Y 

SUNDAY 23:00 - 08:00) 

 
 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 Y 

SUNDAY 23:00 - 08:00) 

STREET COMUNNE STREET COMUNNE 

AV. AMERICO VESPUCIO LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
FILOMENA SOTO LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA JULIO VILDOSOLA LA FLORIDA 
EIM BELLAVISTA DE LA FLORIDA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
    

   

 
REVERSE ROAD LAYOUT 

 

 
AXISS COLOMBIA-FROILÁN 

ROA (07:00 - 10:00) 

  STREET COMUNNE 
  AV. AMERICO VESPUCIO LA FLORIDA 
  ALONSO DE ERCILLA LA FLORIDA 
  TENIENTE DE MARINA ROLANDO FRODEN LA FLORIDA 
    
    
    

    
    

    
    
    

    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

USER CODE 401 
SERVICE NAME Maipú - Las Condes 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE Vital Apoquindo / Nueva Bilbao 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU NUEVA BILBAO LAS CONDES 
AV. PORTALES MAIPU VITAL APOQUINDO LAS CONDES 
LA GALAXIA MAIPU LA QUEBRADA LAS CONDES 
NUEVA SAN MARTIN MAIPU PAUL HARRIS LAS CONDES 
CORREDOR PAJARITOS MAIPU SANTA ZITA LAS CONDES 
ROTONDA PAJARITOS MAIPU AV. ALEJANDRO FLEMING LAS CONDES 
CORREDOR PAJARITOS MAIPU FLORENCIO BARRIOS LAS CONDES 

AV. LOS PAJARITOS MAIPU TOMAS MORO LAS CONDES 
CORREDOR PAJARITOS MAIPU AV. APOQUINDO LAS CONDES 
CORREDOR PAJARITOS ESTACION CENTRAL AV. NUEVA PROVIDENCIA PROVIDENCIA 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. VITACURA PROVIDENCIA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. PROVIDENCIA PROVIDENCIA 
AV. PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. NUEVA PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. PROVIDENCIA PROVIDENCIA CORREDOR PAJARITOS ESTACION CENTRAL 
AV. APOQUINDO LAS CONDES CORREDOR PAJARITOS MAIPU 
TOMAS MORO LAS CONDES AV. LOS PAJARITOS MAIPU 
FLORENCIO BARRIOS LAS CONDES CORREDOR PAJARITOS MAIPU 
AV. ALEJANDRO FLEMING LAS CONDES NUEVA O´HIGGINS MAIPU 
VITAL APOQUINDO LAS CONDES SANTA ELENA MAIPU 
PAUL HARRIS LAS CONDES NUEVA SAN MARTIN MAIPU 
LA QUEBRADA LAS CONDES EL CONQUISTADOR MAIPU 
VITAL APOQUINDO LAS CONDES AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    
    

AXIS COMENDADOR 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 18:30) 

  

STREET COMUNNE   

AV. PORTALES MAIPU   

EL CONQUISTADOR MAIPU   

AV. SUR MAIPU   

LA GALAXIA MAIPU   
    

    
    

    
    
    

    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 405 
SERVICE NAME Maipú - Av. Vitacura 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE San Francisco de Asís / Nueva Las Condes 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU SAN FRANCISCO DE ASIS LAS CONDES 
AV. PORTALES MAIPU AV. LAS CONDES VITACURA 
CORREDOR PAJARITOS MAIPU AV. TABANCURA VITACURA 
AV. LOS PAJARITOS MAIPU AV. VITACURA VITACURA 
CORREDOR PAJARITOS MAIPU ROTONDA IRENE FREI VITACURA 
CORREDOR PAJARITOS ESTACION CENTRAL AV. VITACURA VITACURA 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. VITACURA LAS CONDES 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. VITACURA PROVIDENCIA 
AV. PROVIDENCIA PROVIDENCIA AV. PROVIDENCIA PROVIDENCIA 
AV. NUEVA PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. NUEVA PROVIDENCIA PROVIDENCIA CORREDOR PAJARITOS ESTACION CENTRAL 
HOLANDA PROVIDENCIA CORREDOR PAJARITOS MAIPU 
AV. VITACURA LAS CONDES AV. LOS PAJARITOS MAIPU 
AV. VITACURA LAS CONDES AV. PORTALES MAIPU 
AV. VITACURA VITACURA LA GALAXIA MAIPU 
ROTONDA IRENE FREI VITACURA AV. SUR MAIPU 
AV. VITACURA VITACURA EL CONQUISTADOR MAIPU 
AV. TABANCURA VITACURA AV. PORTALES MAIPU 
AV. PRESIDENTE KENNEDY VITACURA 5 PONIENTE MAIPU 
RETORNO PONIENTE ENLACE ESTORIL LAS CONDES   

AV. PRESIDENTE KENNEDY LAS CONDES   

AV. LAS CONDES LAS CONDES   

NUEVA LAS CONDES LAS CONDES   
    

  
AXIS COMENDADOR 

FAIR LAYOUT (THURSDAY Y SUNDAY 05:30 - 

18:30) 

  STREET COMUNNE 
  AV. PORTALES MAIPU 
    

    
    
    

    
    
    

    
    

    
    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 413c 
SERVICE NAME Avenida Portales - (M) Ecuador 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE General Amengual / STREETjón Ugarte 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU GENERAL AMENGUAL ESTACION CENTRAL 
AV. PORTALES MAIPU AV. 5 DE ABRIL ESTACION CENTRAL 
CORREDOR PAJARITOS MAIPU CONCON ESTACION CENTRAL 
AV. LOS PAJARITOS MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
CORREDOR PAJARITOS MAIPU CORREDOR PAJARITOS ESTACION CENTRAL 
CORREDOR PAJARITOS ESTACION CENTRAL CORREDOR PAJARITOS MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. LOS PAJARITOS MAIPU 
  AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 417e 
SERVICE NAME Maipú - (M) Manquehue 
BEGINNING OF TO SERVICE Av. Los Pajaritos / Av. 5 De Abril 
BEGINNING OF FROM SERVICE Rosario Norte / Av. Apoquindo 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LOS PAJARITOS MAIPU AV. APOQUINDO LAS CONDES 
AV. AMERICO VESPUCIO MAIPU AV. MANQUEHUE LAS CONDES 
INGRESO SEGUNDA TRANSVERSAL MAIPU AV. MANQUEHUE VITACURA 
AUTOPISTA VESPUCIO SUR MAIPU ENLACE KENNEDY PONIENTE VITACURA 
AUTOPISTA VESPUCIO SUR CERRILLOS AV. PRESIDENTE KENNEDY VITACURA 
SALIDA GENERAL VELASQUEZ CERRILLOS INGRESO LUIS CARRERA VITACURA 
AV. AMERICO VESPUCIO CERRILLOS AUTOPISTA PRESIDENTE KENNEDY VITACURA 
INGRESO AMERICO VESPUCIO ORIENTE LO ESPEJO PUENTE LO SALDES PROVIDENCIA 
AUTOPISTA CENTRAL (GENERAL VELASQUEZ) LO ESPEJO SALIDA COSTANERA NORTE PROVIDENCIA 
AUTOPISTA CENTRAL (GENERAL VELASQUEZ) PEDRO AGUIRRE CERDA AUTOPISTA COSTANERA NORTE PROVIDENCIA 
AUTOPISTA CENTRAL (GENERAL VELASQUEZ) CERRILLOS AUTOPISTA COSTANERA NORTE RECOLETA 
AUTOPISTA CENTRAL (GENERAL VELASQUEZ) ESTACION CENTRAL AUTOPISTA COSTANERA NORTE INDEPENDENCIA 
AUTOPISTA CENTRAL (GENERAL VELASQUEZ) QUINTA NORMAL AUTOPISTA COSTANERA NORTE RENCA 
SALIDA CARRASCAL QUINTA NORMAL SALIDA WALKER MARTINEZ RENCA 
AV. JOAQUIN WALKER MARTINEZ QUINTA NORMAL AV. JORGE HIRMAS HALABI RENCA 
INGRESO WALKER MARTINEZ QUINTA NORMAL AV. APOSTOL SANTIAGO RENCA 
AUTOPISTA COSTANERA NORTE RENCA AV. JOAQUIN WALKER MARTINEZ QUINTA NORMAL 
AUTOPISTA COSTANERA NORTE INDEPENDENCIA INGRESO CARRASCAL QUINTA NORMAL 
AUTOPISTA COSTANERA NORTE SANTIAGO AUTOPISTA CENTRAL (GENERAL VELASQUEZ) QUINTA NORMAL 
AUTOPISTA COSTANERA NORTE PROVIDENCIA AUTOPISTA CENTRAL (GENERAL VELASQUEZ) ESTACION CENTRAL 
SALIDA PRESIDENTE KENNEDY PROVIDENCIA AUTOPISTA CENTRAL (GENERAL VELASQUEZ) CERRILLOS 
PUENTE LO SALDES PROVIDENCIA SALIDA AMERICO VESPUCIO CERRILLOS 
AUTOPISTA PRESIDENTE KENNEDY LAS CONDES AV. AMERICO VESPUCIO CERRILLOS 
SALIDA PARQUE ARAUCO LAS CONDES INGRESO GENERAL VELASQUEZ CERRILLOS 
AV. PRESIDENTE KENNEDY LAS CONDES AUTOPISTA VESPUCIO SUR CERRILLOS 
AV. MANQUEHUE LAS CONDES AUTOPISTA VESPUCIO SUR MAIPU 
AV. APOQUINDO LAS CONDES SALIDA SEGUNDA TRANSVERSAL MAIPU 
  AV. AMERICO VESPUCIO MAIPU 
  RAFAEL RIESCO BERNALES MAIPU 
  AV. AMERICO VESPUCIO MAIPU 
  AV. SEGUNDA TRANSVERSAL MAIPU 
  AV. 5 DE ABRIL MAIPU 
    
    

    
    
    

    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 419 
SERVICE NAME Villa Los Héroes - Plaza Italia 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE Doctor Ramón Corvalán / Av. Libertador Bernardo O´Higgins 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU DOCTOR RAMON CORVALAN SANTIAGO 
AV. PORTALES MAIPU BARON PIERRE DE COUBERTIN SANTIAGO 
EL CONQUISTADOR MAIPU AV. VICUÑA MACKENNA PROVIDENCIA 
AV. ALFREDO SILVA CARVALLO MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. 4 PONIENTE MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU CORREDOR PAJARITOS ESTACION CENTRAL 
ASTRO REY MAIPU CORREDOR PAJARITOS MAIPU 
RENE OLIVARES BECERRA MAIPU AV. LOS PAJARITOS MAIPU 
HERNAN OLGUIN MAIPU GENERAL BUERAS MAIPU 

AV. ALFREDO SILVA CARVALLO MAIPU HERNAN BRAVO CRUZ MAIPU 

EL OLIMPO MAIPU LA VICTORIA MAIPU 
BLANCO ENCALADA MAIPU BLANCO ENCALADA MAIPU 
LA VICTORIA MAIPU EL OLIMPO MAIPU 
ARGENTINA MAIPU AV. ALFREDO SILVA CARVALLO MAIPU 
AV. LOS PAJARITOS MAIPU PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU 
CORREDOR PAJARITOS MAIPU AV. 4 PONIENTE MAIPU 
CORREDOR PAJARITOS ESTACION CENTRAL RENE OLIVARES BECERRA MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL ASTRO REY MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU 
  AV. 4 PONIENTE MAIPU 
  AV. ALFREDO SILVA CARVALLO MAIPU 
  EL CONQUISTADOR MAIPU 
  AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    

 
AXIS AV. GABRIEL GONZALEZ 

FAIR LAYOUT VIDELA (WEDNESDAY AND 

SATURDAY 06:00 - 18:00) 

 
AXIS AV. GABRIEL GONZALEZ 

FAIR LAYOUT VIDELA (WEDNESDAY AND 

SATURDAY 06:00 - 18:00) 

STREET COMUNNE STREET COMUNNE 

AV. 4 PONIENTE MAIPU ASTRO REY MAIPU 
AV. PRESIDENTE BALMACEDA MAIPU AV. PRESIDENTE BALMACEDA MAIPU 

ASTRO REY MAIPU AV. 4 PONIENTE MAIPU 
    
    
    

    
    

    
    
    

    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 421 
SERVICE NAME Maipú - San Carlos de Apoquindo 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE Estadio San Carlos de Apoquindo 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU CAMINO LAS FLORES LAS CONDES 
AV. PORTALES MAIPU CAMINO ALGARROBO LAS CONDES 
EL CONQUISTADOR MAIPU CAMINO EL ALBA LAS CONDES 
PDTE. EDUARDO FREI MONTALVA MAIPU AV. APOQUINDO LAS CONDES 
AV. 4 PONIENTE MAIPU AV. NUEVA PROVIDENCIA PROVIDENCIA 
NUEVA SAN MARTIN MAIPU AV. VITACURA PROVIDENCIA 
SANTA ELENA MAIPU AV. PROVIDENCIA PROVIDENCIA 
EL CARMEN MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
CORREDOR RINCONADA MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. LOS PAJARITOS MAIPU CORREDOR PAJARITOS ESTACION CENTRAL 
CORREDOR PAJARITOS MAIPU CORREDOR PAJARITOS MAIPU 
CORREDOR PAJARITOS ESTACION CENTRAL AV. LOS PAJARITOS MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL CHACABUCO MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN MARTIN MAIPU 
AV. PROVIDENCIA PROVIDENCIA CAMINO A RINCONADA MAIPU 
AV. NUEVA PROVIDENCIA PROVIDENCIA EL CARMEN MAIPU 
AV. PROVIDENCIA PROVIDENCIA SANTA ELENA MAIPU 
AV. APOQUINDO LAS CONDES NUEVA SAN MARTIN MAIPU 
CAMINO EL ALBA LAS CONDES AV. 4 PONIENTE MAIPU 
CAMINO ALGARROBO LAS CONDES PDTE. EDUARDO FREI MONTALVA MAIPU 
CAMINO LAS FLORES LAS CONDES EL CONQUISTADOR MAIPU 
CIRCUNVALACION LAS FLORES LAS CONDES AV. PORTALES MAIPU 
AV. SAN CARLOS DE APOQUINDO LAS CONDES 5 PONIENTE MAIPU 
CAMINO EL ALBA LAS CONDES   

AV. LA PLAZA LAS CONDES   

CAMINO LAS FLORES LAS CONDES   
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 423 
SERVICE NAME Nueva San Martín - Plaza Italia 

BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE Doctor Ramón Corvalán / Av. Libertador Bernardo O´Higgins 

 

LA&OUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU DOCTOR RAMON CORVALAN SANTIAGO 
AV. PORTALES MAIPU BARON PIERRE DE COUBERTIN SANTIAGO 
LA GALAXIA MAIPU AV. VICUÑA MACKENNA PROVIDENCIA 
NUEVA SAN MARTIN MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
SANTA ELENA MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
EL CARMEN MAIPU CORREDOR PAJARITOS ESTACION CENTRAL 
AV. 5 DE ABRIL MAIPU CORREDOR PAJARITOS MAIPU 
SALIDA CORREDOR MAIPU RETORNO SANTA ELENA MAIPU 
PRIMERA TRANSVERSAL MAIPU CORREDOR PAJARITOS MAIPU 
4 ALAMOS MAIPU SALIDA LAS PARCELAS MAIPU 
AV. SEGUNDA TRANSVERSAL MAIPU AV. LOS PAJARITOS MAIPU 
AV. ISABEL RIQUELME MAIPU AV. SANTA ROSA MAIPU 
PUENTE LAS GOLONDRINAS MAIPU PUENTE LAS GOLONDRINAS MAIPU 
AV. SANTA ROSA MAIPU LAS GOLONDRINAS PONIENTE MAIPU 
AV. LAS PARCELAS MAIPU LAS GOLONDRINAS MAIPU 
CORREDOR PAJARITOS MAIPU ALASKA MAIPU 
CORREDOR PAJARITOS ESTACION CENTRAL AV. SEGUNDA TRANSVERSAL MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL RAFAEL RIESCO BERNALES MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. AMERICO VESPUCIO MAIPU 
  AV. SEGUNDA TRANSVERSAL MAIPU 
  4 ALAMOS MAIPU 
  PRIMERA TRANSVERSAL MAIPU 
  AV. 5 DE ABRIL MAIPU 
  CORREDOR PAC (ESQUINA BLANCA) MAIPU 
  EL CARMEN MAIPU 
  AV. PORTALES MAIPU 
  EL CARMEN MAIPU 
  SANTA ELENA MAIPU 
  NUEVA SAN MARTIN MAIPU 
  EL CONQUISTADOR MAIPU 
  AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    

AXIS COMENDADOR 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 18:30) 

  

STREET COMUNNE   

AV. PORTALES MAIPU   

EL CONQUISTADOR MAIPU   

AV. SUR MAIPU   

LA GALAXIA MAIPU   

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 481 
SERVICE NAME Plaza Italia - Avenida Portales 

BEGINNING OF TO SERVICE Doctor Ramón Corvalán / Av. Libertador Bernardo O´Higgins 
BEGINNING OF FROM SERVICE 5 Poniente Alt. 01601 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

DOCTOR RAMON CORVALAN SANTIAGO 5 PONIENTE MAIPU 
BARON PIERRE DE COUBERTIN SANTIAGO AV. PORTALES MAIPU 
AV. VICUÑA MACKENNA SANTIAGO CARMEN MAIPU 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. 5 DE ABRIL MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL CORREDOR PAC (ESQUINA BLANCA) MAIPU 
CONCON ESTACION CENTRAL LOS TILOS MAIPU 

ECUADOR ESTACION CENTRAL LOS TILOS CERRILLOS 
CORREDOR LAS REJAS LO PRADO LA PRIMAVERA CERRILLOS 

CORREDOR LAS REJAS ESTACION CENTRAL AV. LAS TORRES CERRILLOS 
SALIDA 5 DE ABRIL ESTACION CENTRAL EL MIRADOR CERRILLOS 
AV. 5 DE ABRIL ESTACION CENTRAL DON ORIONE CERRILLOS 
AV. LO ERRAZURIZ CERRILLOS AV. LO ERRAZURIZ CERRILLOS 
AV. PEDRO AGUIRRE CERDA CERRILLOS AV. 5 DE ABRIL ESTACION CENTRAL 
CAMINO A MELIPILLA CERRILLOS RETORNO ORIENTE LAS REJAS ESTACION CENTRAL 
EL MIRADOR CERRILLOS AV. 5 DE ABRIL ESTACION CENTRAL 
AV. LAS TORRES CERRILLOS CORREDOR LAS REJAS ESTACION CENTRAL 
LA PRIMAVERA CERRILLOS AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
LOS TILOS CERRILLOS AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
LOS TILOS MAIPU   

CORREDOR PAC (ESQUINA BLANCA) MAIPU   

AV. 5 DE ABRIL MAIPU   

CORREDOR RINCONADA MAIPU   

CAMINO A RINCONADA MAIPU   

SAN MARTIN MAIPU   

LIBERTAD MAIPU   

AV. LOS PAJARITOS MAIPU   

AV. PORTALES MAIPU   

5 PONIENTE MAIPU   
    

 
AXIS MIRADOR (WEDNESDAY 

FAIR LAYOUT AND SATURDAY 06:00 - 

18:00) 

 
AXIS MIRADOR (WEDNESDAY 

FAIR LAYOUT AND SATURDAY 06:00 - 

18:00) 

STREET COMUNNE STREET COMUNNE 

EL MIRADOR CERRILLOS AV. LAS TORRES CERRILLOS 
DIVINO MAESTRO CERRILLOS AV. AMERICO VESPUCIO CERRILLOS 

AV. AMERICO VESPUCIO CERRILLOS DIVINO MAESTRO CERRILLOS 

AV. LAS TORRES CERRILLOS EL MIRADOR CERRILLOS 
    
    
    

    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 431c 
SERVICE NAME Nueva San Martín - (M) Ecuador 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE General Amengual / STREETjón Ugarte 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU GENERAL AMENGUAL ESTACION CENTRAL 
AV. PORTALES MAIPU AV. 5 DE ABRIL ESTACION CENTRAL 
LA GALAXIA MAIPU CONCON ESTACION CENTRAL 
NUEVA SAN MARTIN MAIPU AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
CORREDOR PAJARITOS MAIPU CORREDOR PAJARITOS ESTACION CENTRAL 
ROTONDA PAJARITOS MAIPU CORREDOR PAJARITOS MAIPU 
CORREDOR PAJARITOS MAIPU AV. LOS PAJARITOS MAIPU 
AV. LOS PAJARITOS MAIPU CORREDOR PAJARITOS MAIPU 
CORREDOR PAJARITOS MAIPU NUEVA O´HIGGINS MAIPU 
CORREDOR PAJARITOS ESTACION CENTRAL SANTA ELENA MAIPU 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL NUEVA SAN MARTIN MAIPU 
GENERAL AMENGUAL ESTACION CENTRAL EL CONQUISTADOR MAIPU 
  AV. PORTALES MAIPU 
  5 PONIENTE MAIPU 
    

AXIS COMENDADOR 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 18:30) 

  

STREET COMUNNE   

AV. PORTALES MAIPU   

EL CONQUISTADOR MAIPU   

AV. SUR MAIPU   

LA GALAXIA MAIPU   
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 14 
USER CODE 432N 
SERVICE NAME Maipú - La Reina 
BEGINNING OF TO SERVICE 5 Poniente Alt. 01601 
BEGINNING OF FROM SERVICE Río Claro Alt. 593 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

5 PONIENTE MAIPU RIO CLARO PEÑALOLEN 
AV. PORTALES MAIPU VALLE HERMOSO PEÑALOLEN 
AV. 4 PONIENTE MAIPU QUEBRADA DE CAMARONES PEÑALOLEN 
CAMINO A RINCONADA MAIPU AV. JOSE ARRIETA LA REINA 
AV. 3 PONIENTE MAIPU AV. LAS PERDICES LA REINA 
JOSE MANUEL BORGOÑO MAIPU TALINAY LA REINA 
EL OLIMPO MAIPU DIPUTADA LAURA RODRIGUEZ LA REINA 

BLANCO ENCALADA MAIPU DOCTOR WENCESLAO DIAZ GALLEGOS LA REINA 
LA VICTORIA MAIPU VALENZUELA LLANOS LA REINA 
ARGENTINA MAIPU AV. PRINCIPE DE GALES LA REINA 
AV. LOS PAJARITOS MAIPU AV. TOBALABA ÑUÑOA 
CORREDOR PAJARITOS MAIPU AV. TOBALABA PROVIDENCIA 
CORREDOR PAJARITOS ESTACION CENTRAL AV. NUEVA PROVIDENCIA PROVIDENCIA 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. VITACURA PROVIDENCIA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. PROVIDENCIA PROVIDENCIA 
AV. PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. NUEVA PROVIDENCIA PROVIDENCIA AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. PROVIDENCIA PROVIDENCIA CORREDOR PAJARITOS ESTACION CENTRAL 
AV. TOBALABA PROVIDENCIA CORREDOR PAJARITOS MAIPU 
AV. TOBALABA ÑUÑOA AV. LOS PAJARITOS MAIPU 
AV. TOBALABA LA REINA GENERAL BUERAS MAIPU 
LA CAÑADA LA REINA HERNAN BRAVO CRUZ MAIPU 
AGUAS CLARAS LA REINA LA VICTORIA MAIPU 
AV. PRINCIPE DE GALES LA REINA BLANCO ENCALADA MAIPU 
VALENZUELA LLANOS LA REINA EL OLIMPO MAIPU 
DOCTOR WENCESLAO DIAZ GALLEGOS LA REINA CORREDOR RINCONADA MAIPU 
DIPUTADA LAURA RODRIGUEZ LA REINA CAMINO A RINCONADA MAIPU 
TALINAY LA REINA AV. 4 PONIENTE MAIPU 
AV. LAS PERDICES LA REINA AV. PORTALES MAIPU 
AV. JOSE ARRIETA LA REINA 5 PONIENTE MAIPU 
RIO CLARO PEÑALOLEN 5 PONIENTE MAIPU 
    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT  14 

USER CODE  D13 

SERVICE NAME  (M) Bellavista de La Florida - (M) Irarrázaval 

BEGINNING OF TO SERVICE  EIM Bellavista de La Florida 

BEGINNING OF FROM SERVICE  Matta Oriente / San Eugenio 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA MATTA ORIENTE ÑUÑOA 
SERAFIN ZAMORA LA FLORIDA LO ENCALADA ÑUÑOA 
JULIO VILDOSOLA LA FLORIDA CRESCENTE ERRAZURIZ ÑUÑOA 
AV. AMERICO VESPUCIO LA FLORIDA SAN EUGENIO ÑUÑOA 
RETORNO FROILAN ROA LA FLORIDA GUILLERMO MANN ÑUÑOA 
AV. AMERICO VESPUCIO LA FLORIDA AV. MARATHON ÑUÑOA 
FROILAN ROA LA FLORIDA AV. MARATHON MACUL 
AV. DEPARTAMENTAL MACUL ESCUELA AGRICOLA MACUL 
CORREDOR DEPARTAMENTAL MACUL AV. PEDRO DE VALDIVIA MACUL 
AV. DEPARTAMENTAL MACUL PADRE LUIS QUERBES MACUL 
CORREDOR VICUÑA MACKENNA MACUL FROILAN ROA MACUL 
AV. VICUÑA MACKENNA MACUL AV. DEPARTAMENTAL MACUL 
AV. ESTADIO COLO COLO MACUL AV. VICUÑA MACKENNA MACUL 
AV. MARATHON MACUL RETORNO VICUÑA MACKENNA MACUL 
SERGIO VIEIRA DE MELLO MACUL AV. VICUÑA MACKENNA SAN JOAQUIN 
AV. PEDRO DE VALDIVIA MACUL INGRESO DEPARTAMENTAL SAN JOAQUIN 
ESCUELA AGRICOLA MACUL CORREDOR VICUÑA MACKENNA LA FLORIDA 
AV. MARATHON MACUL INGRESO DEPARTAMENTAL LA FLORIDA 
AV. MARATHON ÑUÑOA CORREDOR VICUÑA MACKENNA LA FLORIDA 
CARLOS DITTBORN ÑUÑOA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
SAN EUGENIO ÑUÑOA MIRADOR AZUL LA FLORIDA 
AV. GENERAL BUSTAMANTE ÑUÑOA NUEVA 1 LA FLORIDA 
RETORNO GENERAL BUSTAMANTE ÑUÑOA FROILAN LAGOS SEPULVEDA LA FLORIDA 
AV. GENERAL BUSTAMANTE ÑUÑOA AV. AMERICO VESPUCIO LA FLORIDA 
MATTA ORIENTE ÑUÑOA FILOMENA SOTO LA FLORIDA 
  AV. VICUÑA MACKENNA LA FLORIDA 
  EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
    

 
 

 
CLOSED IME LAYOUT 

 

BELLAVISTA DE LA FLORIDA 

WORKDAY (23:00 - 06:00), 

SATURDAY (23:00 - 06:30) Y 

SUNDAY (23:00 - 08:00) 

 
 

 
CLOSED IME LAYOUT 

 

BELLAVISTA DE LA FLORIDA 

WORKDAY (23:00 - 06:00), 

SATURDAY (23:00 - 06:30) Y 

SUNDAY (23:00 - 08:00) 

STREET COMUNNE STREET COMUNNE 

SERAFIN ZAMORA LA FLORIDA FILOMENA SOTO LA FLORIDA 

JULIO VILDOSOLA LA FLORIDA AV. VICUÑA MACKENNA LA FLORIDA 
    

    
    
    

    
    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT  14 

USER CODE  E17 

SERVICE NAME  (M) Bellavista de La Florida - Las Perdices 

BEGINNING OF TO SERVICE  EIM Bellavista de La Florida 

BEGINNING OF FROM SERVICE  Las Perdices / María Angélica 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA LAS PERDICES LA FLORIDA 
SERAFIN ZAMORA LA FLORIDA SAN FRANCISCO LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA LAS ARAUCARIAS LA FLORIDA 
MIRADOR AZUL LA FLORIDA MARIA ANGELICA LA FLORIDA 
NUEVA 1 LA FLORIDA AV. TOBALABA LA FLORIDA 
CORREDOR DEPARTAMENTAL LA FLORIDA LAS HIGUERAS LA FLORIDA 
SALIDA DIAGONAL LOS CASTAÑOS LA FLORIDA VOLCAN CALBUCO LA FLORIDA 
AV. DEPARTAMENTAL LA FLORIDA LAS HIGUERAS LA FLORIDA 
DIAGONAL LOS CASTAÑOS LA FLORIDA VOLCAN LLAIMA LA FLORIDA 
LAS HIGUERAS LA FLORIDA LAS HIGUERAS LA FLORIDA 
VOLCAN LLAIMA LA FLORIDA DIAGONAL LOS CASTAÑOS LA FLORIDA 
LAS HIGUERAS LA FLORIDA CORREDOR DEPARTAMENTAL LA FLORIDA 
VOLCAN CALBUCO LA FLORIDA SALIDA NUEVA 1 LA FLORIDA 
LAS HIGUERAS LA FLORIDA AV. DEPARTAMENTAL PEÑALOLEN 
AV. TOBALABA LA FLORIDA NUEVA 1 LA FLORIDA 
MARIA ANGELICA LA FLORIDA FROILAN LAGOS SEPULVEDA LA FLORIDA 
LAS ARAUCARIAS LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
SAN FRANCISCO LA FLORIDA FILOMENA SOTO LA FLORIDA 
LAS PERDICES LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
  EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
    

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 Y 

SUNDAY 23:00 - 08:00) 

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 Y 

SUNDAY 23:00 - 08:00) 

STREET COMUNNE STREET COMUNNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA FILOMENA SOTO LA FLORIDA 
SERAFIN ZAMORA LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
MIRADOR AZUL LA FLORIDA   

    
    

    
    
    

    
    
    

    
    

    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT: 15 
USER CODE 110 
SERVICE NAME Huamachuco - Maipú 
BEGGINING OF TO SERVICE Fresia / Av. Apóstol Santiago 
BEGGINING OF FROM SERVICE Av. del Ferrocarril / José Manuel Irarrázaval 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

FRESIA RENCA AV. DEL FERROCARRIL MAIPU 
PUERTO MONTT RENCA 4 ALAMOS MAIPU 

AV. APOSTOL SANTIAGO RENCA AV. SEGUNDA TRANSVERSAL MAIPU 

RETORNO APOSTOL SANTIAGO RENCA CORREDOR PAC (ESQUINA BLANCA) MAIPU 

AV. APOSTOL SANTIAGO RENCA AV. 5 DE ABRIL MAIPU 
LAS MARGARITAS RENCA AV. LOS PAJARITOS MAIPU 

LOS LIRIOS RENCA ENLACE AMERICO VESPUCIO MAIPU 

BAQUEDANO RENCA AV. AMERICO VESPUCIO MAIPU 

CAUPOLICAN RENCA AV. AMERICO VESPUCIO PUDAHUEL 

JOSE MANUEL BALMACEDA RENCA LAGUNA SUR PUDAHUEL 

AV. SENADOR JAIME GUZMAN RENCA AV. TENIENTE CRUZ PUDAHUEL 
AV. SUNDAY SANTA MARIA RENCA AV. TENIENTE CRUZ LO PRADO 

ESTRECHO DE MAGALLANES RENCA AV. TENIENTE CRUZ CERRO NAVIA 

JOSE MANUEL BALMACEDA RENCA JOSE JOAQUIN PEREZ CERRO NAVIA 

MANUEL RODRIGUEZ RENCA HUELEN CERRO NAVIA 

GENERAL FREIRE RENCA COSTANERA SUR CERRO NAVIA 

TRAIGUEN RENCA PUENTE PETERSEN RENCA 
CONDELL RENCA VICUÑA MACKENNA RENCA 

AV. JOSE MIGUEL INFANTE RENCA AV. JOSE MIGUEL INFANTE RENCA 

VICUÑA MACKENNA RENCA CONDELL RENCA 

PUENTE PETERSEN CERRO NAVIA JOSE MANUEL BALMACEDA RENCA 

COSTANERA SUR CERRO NAVIA NICANOR FAJARDO RENCA 

HUELEN CERRO NAVIA AV. SUNDAY SANTA MARIA RENCA 
AV. TENIENTE CRUZ CERRO NAVIA ESTRECHO DE MAGALLANES RENCA 

AV. TENIENTE CRUZ PUDAHUEL JOSE MANUEL BALMACEDA RENCA 

LAGUNA SUR PUDAHUEL CORREDOR DORSAL RENCA 

OCEANIA PUDAHUEL SALIDA APOSTOL SANTIAGO RENCA 

AV. LOS MARES PUDAHUEL AV. SENADOR JAIME GUZMAN RENCA 

AV. AMERICO VESPUCIO MAIPU AV. APOSTOL SANTIAGO RENCA 
AV. ISABEL RIQUELME MAIPU PUERTO MONTT RENCA 

AV. LOS PAJARITOS MAIPU FRESIA RENCA 

BELARMINO OSORIO MAIPU   

ALBERTO LLONA MAIPU   

AV. 5 DE ABRIL MAIPU   

CORREDOR PAC (ESQUINA BLANCA) MAIPU   

LOS ESTANDARTES MAIPU   

AV. ESQUINA BLANCA MAIPU   

AV. DEL FERROCARRIL MAIPU   

    

AXIS LA ESTRELLA 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 18:30) 

  

STREET COMMUNE   

LAGUNA SUR PUDAHUEL   

ISLA GRANDE TIERRA DEL FUEGO PUDAHUEL   

AV. LOS MARES PUDAHUEL   

   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT: 15 
USER CODE 118 
SERVICE NAME Maipú - La Florida 
BEGGINING OF TO SERVICE René Olivares Becerra / Astro Rey 
BEGGINING OF FROM SERVICE María Angélica / Las Perdices 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RENE OLIVARES BECERRA MAIPU MARIA ANGELICA LA FLORIDA 
AV. 4 PONIENTE MAIPU AV. TOBALABA LA FLORIDA 

PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU LAS HIGUERAS LA FLORIDA 

AV. ALFREDO SILVA CARVALLO MAIPU VOLCAN CALBUCO LA FLORIDA 

EL OLIMPO MAIPU LAS HIGUERAS LA FLORIDA 
CORREDOR RINCONADA MAIPU VOLCAN LLAIMA LA FLORIDA 
AV. 5 DE ABRIL MAIPU LAS HIGUERAS LA FLORIDA 
CORREDOR PAC (ESQUINA BLANCA) MAIPU DIAGONAL LOS CASTAÑOS LA FLORIDA 

CORREDOR PAC (CAMINO A MELIPILLA) MAIPU CORREDOR DEPARTAMENTAL PEÑALOLEN 

CORREDOR PAC CERRILLOS SALIDA SAN ANDRES DE PEÑALOLEN PEÑALOLEN 

AV. AMERICO VESPUCIO CERRILLOS AV. DEPARTAMENTAL PEÑALOLEN 
AV. AMERICO VESPUCIO LO ESPEJO AV. DEPARTAMENTAL LA FLORIDA 
AV. AMERICO VESPUCIO LA CISTERNA AV. AMERICO VESPUCIO LA FLORIDA 
AV. AMERICO VESPUCIO LA GRANJA PUNTA ARENAS LA GRANJA 

AV. AMERICO VESPUCIO LA FLORIDA AV. AMERICO VESPUCIO LA GRANJA 

FROILAN ROA LA FLORIDA AV. AMERICO VESPUCIO LA CISTERNA 

AV. DEPARTAMENTAL LA FLORIDA AV. AMERICO VESPUCIO LO ESPEJO 
CORREDOR DEPARTAMENTAL LA FLORIDA AV. AMERICO VESPUCIO CERRILLOS 

SALIDA DIAGONAL LOS CASTAÑOS LA FLORIDA ENLACE CAMINO A MELIPILLA CERRILLOS 

AV. DEPARTAMENTAL LA FLORIDA CAMINO A MELIPILLA CERRILLOS 

DIAGONAL LOS CASTAÑOS LA FLORIDA CAMINO A MELIPILLA MAIPU 

LAS HIGUERAS LA FLORIDA CORREDOR PAC (CAMINO A MELIPILLA) MAIPU 

VOLCAN LLAIMA LA FLORIDA CORREDOR PAC (ESQUINA BLANCA) MAIPU 

LAS HIGUERAS LA FLORIDA AV. 5 DE ABRIL MAIPU 

VOLCAN CALBUCO LA FLORIDA CAMINO A RINCONADA MAIPU 

LAS HIGUERAS LA FLORIDA INGRESO CORREDOR MAIPU 

AV. TOBALABA LA FLORIDA CORREDOR RINCONADA MAIPU 

MARIA ANGELICA LA FLORIDA SALIDA CORREDOR MAIPU 
  CAMINO A RINCONADA MAIPU 
  EL OLIMPO MAIPU 
  AV. ALFREDO SILVA CARVALLO MAIPU 
  PRESIDENTE GABRIEL GONZALEZ VIDELA MAIPU 
  AV. 4 PONIENTE MAIPU 
  RENE OLIVARES BECERRA MAIPU 
    

    

    

    

    

 AXIS LA ESTRELLA 

(THURSDAY AND SUNDAY 

06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 129 
SERVICE NAME La Alianza - Parque Bicentenario Cerrillos 
BEGGINING OF TO SERVICE: Av. La Estrella 1427 
BEGGINING OF FROM SERVICE: Portal Oriente / Av. Lo Errázuriz 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LA ESTRELLA CERRO NAVIA PORTAL ORIENTE CERRILLOS 

MAPOCHO NORTE CERRO NAVIA AV. DEPARTAMENTAL CERRILLOS 

RIO BOROA CERRO NAVIA AV. LOS CERRILLOS PEDRO AGUIRRE CERDA 

DIAGONAL RENY CERRO NAVIA AV. CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 

COSTANERA SUR CERRO NAVIA BASCUÑAN GUERRERO SANTIAGO 
HUELEN CERRO NAVIA AV. LIBERTADOR BERNARDO O'HIGGINS SANTIAGO 

AV. MAPOCHO CERRO NAVIA AV. MATUCANA SANTIAGO 

RAMON ANGEL JARA CERRO NAVIA ANDES QUINTA NORMAL 

AV. MAPOCHO QUINTA NORMAL JUAN MIRANDA QUINTA NORMAL 

NEPTUNO QUINTA NORMAL AV. MAPOCHO QUINTA NORMAL 

AV. CARRASCAL QUINTA NORMAL RIVAS VICUÑA QUINTA NORMAL 
VILLASANA QUINTA NORMAL ROTONDA DOCTOR LUCAS SIERRA QUINTA NORMAL 

DOCTOR LUCAS SIERRA QUINTA NORMAL PATRICIO LYNCH QUINTA NORMAL 

ROTONDA DOCTOR LUCAS SIERRA QUINTA NORMAL ROTONDA DOCTOR LUCAS SIERRA QUINTA NORMAL 

AGUIRRE QUINTA NORMAL DOCTOR LUCAS SIERRA QUINTA NORMAL 

AV. MAPOCHO QUINTA NORMAL POETA PEDRO PRADO QUINTA NORMAL 

AV. MATUCANA QUINTA NORMAL AV. CARRASCAL QUINTA NORMAL 
AV. MATUCANA SANTIAGO NEPTUNO CERRO NAVIA 
AV. MATUCANA ESTACION CENTRAL AV. MAPOCHO CERRO NAVIA 

ERASMO ESCALA SANTIAGO LO LOPEZ CERRO NAVIA 

CHACABUCO SANTIAGO AV. MAPOCHO CERRO NAVIA 
EXPOSICION SANTIAGO HUELEN CERRO NAVIA 

ANTOFAGASTA SANTIAGO COSTANERA SUR CERRO NAVIA 

SAN ALFONSO SANTIAGO SERRANO CERRO NAVIA 

BASCUÑAN GUERRERO SANTIAGO LA CAPILLA CERRO NAVIA 

AV. ALCALDE CARLOS VALDOVINOS SANTIAGO RIO BOROA CERRO NAVIA 

AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA MAPOCHO NORTE CERRO NAVIA 
AV. GENERAL VELASQUEZ CERRILLOS AV. LA ESTRELLA CERRO NAVIA 

AV. DEPARTAMENTAL CERRILLOS   

PORTAL ORIENTE CERRILLOS   

AV. LO ERRAZURIZ CERRILLOS   

    

    

    

    

    

    

    

REVERSE ROAD LAYOUT 
AXIS BASCUÑAN GUERRERO 

(07:30 - 10:00) 
REVERSE ROAD LAYOUT 

AXIS MAPOCHO (07:30 - 
10:00) 

STREET ELLA (THURSDAY AND SUNDAY STREET COMMUNE 

SAN ALFONSO SANTIAGO AV. MATUCANA SANTIAGO 

CENTENARIO SANTIAGO ANDES QUINTA NORMAL 

CLUB HIPICO SANTIAGO LOURDES QUINTA NORMAL 

CLUB HIPICO PEDRO AGUIRRE CERDA POETA PEDRO PRADO QUINTA NORMAL 

AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA AV. CARRASCAL QUINTA NORMAL 
    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT: 15 
USER CODE 408 
SERVICE NAME Renca - Mapocho 
BEGGINING OF TO SERVICE Av. La Estrella 1427 
BEGGINING OF FROM SERVICE Av. Cardenal José Maria Caro / Salida Mercado Central 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LA ESTRELLA CERRO NAVIA CARDENAL JOSE MARIA CARO SANTIAGO 
MAPOCHO NORTE CERRO NAVIA GENERAL MACKENNA SANTIAGO 

DIAGONAL RENY CERRO NAVIA AV. PRESIDENTE BALMACEDA SANTIAGO 

LA CAPILLA CERRO NAVIA SAN MARTIN SANTIAGO 

AV. LA ESTRELLA CERRO NAVIA SANTO SUNDAY SANTIAGO 
COSTANERA SUR CERRO NAVIA AV. MANUEL RODRIGUEZ SANTIAGO 

VICUÑA MACKENNA CERRO NAVIA INGRESO SANTO SUNDAY SANTIAGO 

VICUÑA MACKENNA RENCA AUTOPISTA CENTRAL SANTIAGO 

AV. PRESIDENTE SALVADOR ALLENDE RENCA AUTOPISTA CENTRAL INDEPENDENCIA 

ESMERALDA RENCA SALIDA COSTANERA NORTE INDEPENDENCIA 

AV. JOSE MIGUEL INFANTE RENCA AUTOPISTA COSTANERA NORTE INDEPENDENCIA 
CONDELL RENCA AUTOPISTA COSTANERA NORTE RENCA 

ARTURO PRAT RENCA SALIDA DORSAL RENCA 

MANUEL RODRIGUEZ RENCA AV. SENADOR JAIME GUZMAN RENCA 

JOSE MANUEL BALMACEDA RENCA AV. SUNDAY SANTA MARIA RENCA 

NICANOR FAJARDO RENCA ESTRECHO DE MAGALLANES RENCA 

AV. SUNDAY SANTA MARIA RENCA JOSE MANUEL BALMACEDA RENCA 
AV. SENADOR JAIME GUZMAN RENCA MANUEL RODRIGUEZ RENCA 

INGRESO DORSAL RENCA ARTURO PRAT RENCA 

AUTOPISTA COSTANERA NORTE RENCA CONDELL RENCA 

AUTOPISTA COSTANERA NORTE INDEPENDENCIA TOPOCALMA RENCA 

AUTOPISTA COSTANERA NORTE SANTIAGO ESMERALDA RENCA 

SALIDA MERCADO CENTRAL SANTIAGO AV. PRESIDENTE SALVADOR ALLENDE RENCA 
  ROLANDO PETERSEN RENCA 
  ROLANDO PETERSEN CERRO NAVIA 
  COSTANERA SUR CERRO NAVIA 
  FEDERICO ERRAZURIZ CERRO NAVIA 
  LA CAPILLA CERRO NAVIA 
  DIAGONAL RENY CERRO NAVIA 
  MAPOCHO SUR CERRO NAVIA 
  AV. LA ESTRELLA CERRO NAVIA 
    

  
NIGHT EVENING LAYOUT 

STREET TOPOCALMA (18:00 - 
23:59) 

  STREET COMMUNE 

  CONDELL RENCA 
  AV. PRESIDENTE SALVADOR ALLENDE RENCA 
    

    

 

FAIR LAYOUT 
AXIS LA ESTRELLA (TUESDAY 

AND FRIDAY 06:30 - 17:30) 

 

FAIR LAYOUT 
AXIS LA ESTRELLA (TUESDAY 

AND FRIDAY 06:30 - 17:30) 

STREET ELLA (THURSDAY AND SUNDAY STREET COMMUNE 

AV. LA ESTRELLA CERRO NAVIA DIAGONAL RENY CERRO NAVIA 
LOS CONQUISTADORES CERRO NAVIA MAPOCHO SUR CERRO NAVIA 

ROLANDO PETERSEN CERRO NAVIA ROLANDO PETERSEN CERRO NAVIA 

MAPOCHO NORTE CERRO NAVIA LOS CONQUISTADORES CERRO NAVIA 

DIAGONAL RENY CERRO NAVIA AV. LA ESTRELLA CERRO NAVIA 
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 505 
SERVICE NAME Cerro Navia - Peñalolén 
BEGGINING OF TO SERVICE: Rodoviario / Ventisquero 
BEGGINING OF FROM SERVICE: Diagonal Las Torres / Río Claro 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RODOVIARIO CERRO NAVIA RIO CLARO PEÑALOLEN 

FEDERICO ERRAZURIZ CERRO NAVIA VALLE HERMOSO PEÑALOLEN 

MAPOCHO SUR CERRO NAVIA QUEBRADA CAMARONES PEÑALOLEN 

RIO BOROA CERRO NAVIA AV. JOSE ARRIETA PEÑALOLEN 

DIAGONAL RENY CERRO NAVIA RIO CLARO PEÑALOLEN 
COSTANERA SUR CERRO NAVIA DIAGONAL LAS TORRES PEÑALOLEN 

COSTANERA SUR CERRO NAVIA LOS BAQUEANOS PEÑALOLEN 

SERRANO CERRO NAVIA LAS PARCELAS PEÑALOLEN 

LA CAPILLA CERRO NAVIA LOS ORIENTALES PEÑALOLEN 

AV. LA ESTRELLA CERRO NAVIA ICTINOS PEÑALOLEN 

COSTANERA SUR CERRO NAVIA AV. GRECIA PEÑALOLEN 
AV. CARRASCAL CERRO NAVIA INGRESO ICTINOS PEÑALOLEN 

AV. CARRASCAL QUINTA NORMAL CORREDOR GRECIA PEÑALOLEN 

AV. JOAQUIN WALKER MARTINEZ QUINTA NORMAL SALIDA EGAÑA PEÑALOLEN 

CORONEL ROBLES QUINTA NORMAL AV. GRECIA PEÑALOLEN 

SAN PABLO QUINTA NORMAL AV. EGAÑA PEÑALOLEN 

AV. MATUCANA QUINTA NORMAL AV. AMERICO VESPUCIO PEÑALOLEN 
COMPAÑÍA SANTIAGO AV. OSSA LA REINA 

MERCED SANTIAGO RETORNO MALL PLAZA EGAÑA LA REINA 

IRENE MORALES SANTIAGO AV. OSSA ÑUÑOA 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. IRARRAZAVAL ÑUÑOA 

AV. PROVIDENCIA PROVIDENCIA AV. SALVADOR ÑUÑOA 

AV. SALVADOR PROVIDENCIA AV. SALVADOR PROVIDENCIA 
AV. SALVADOR ÑUÑOA AV. PROVIDENCIA PROVIDENCIA 

AV. IRARRAZAVAL ÑUÑOA MERCED SANTIAGO 

AV. AMERICO VESPUCIO ÑUÑOA MONJITAS SANTIAGO 

CORREDOR GRECIA PEÑALOLEN SANTO SUNDAY SANTIAGO 

SALIDA ICTINOS PEÑALOLEN ALMIRANTE BARROSO SANTIAGO 

AV. GRECIA PEÑALOLEN ROSAS SANTIAGO 
ICTINOS PEÑALOLEN AV. MATUCANA SANTIAGO 

ORIENTAL PEÑALOLEN ANDES QUINTA NORMAL 

LAS PARCELAS PEÑALOLEN CORONEL ROBLES QUINTA NORMAL 

LOS BAQUEANOS PEÑALOLEN AV. JOAQUIN WALKER MARTINEZ QUINTA NORMAL 

DIAGONAL LAS TORRES PEÑALOLEN CLAUDIO VICUÑA QUINTA NORMAL 
  AUGUSTO MATTE QUINTA NORMAL 
  AV. CARRASCAL QUINTA NORMAL 
  COSTANERA SUR CERRO NAVIA 
  SERRANO CERRO NAVIA 
  LA CAPILLA CERRO NAVIA 
 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

 

 
DIAGONAL RENY 

 

 
CERRO NAVIA 

  RIO BOROA CERRO NAVIA 
  RODOVIARIO CERRO NAVIA 
    

AXISS AV. SALVADOR, AV. 

REVERSE ROAD LAYOUT IRARRÁZAVAL AND ORIENTAL 

(06:30 - 09:30) 

AXIS AV. SALVADOR, AV. 

REVERSE ROAD LAYOUT IRARRÁZAVAL AND ORIENTAL 

(17:30 - 20:30) 

STREET COMMUNE STREET COMMUNE 

AV. PROVIDENCIA PROVIDENCIA AV. IRARRAZAVAL ÑUÑOA 

AV. JOSE MANUEL INFANTE PROVIDENCIA AV. SEMINARIO ÑUÑOA 
AV. JOSE MANUEL INFANTE ÑUÑOA AV. SEMINARIO PROVIDENCIA 

DUBLE ALMEYDA ÑUÑOA AV. PROVIDENCIA PROVIDENCIA 

AV. AMERICO VESPUCIO PEÑALOLEN  

CORREDOR GRECIA PEÑALOLEN  

SALIDA ICTINOS PEÑALOLEN   

AV. GRECIA PEÑALOLEN   

ICTINOS PEÑALOLEN   

DIPUTADA LAURA RODRIGUEZ PEÑALOLEN   

AV. TOBALABA PEÑALOLEN   

LAS PARCELAS PEÑALOLEN   

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

 
FAIR LAYOUT 

 
AXIS ICTINOS (SATURDAY 

06:00 - 21:00) 

 
FAIR LAYOUT 

 
AXIS ICTINOS (SATURDAY 

06:00 - 21:00) 

STREET COMMUNE STREET COMMUNE 

CORREDOR GRECIA PEÑALOLEN ORIENTAL PEÑALOLEN 

SALIDA ALEJANDRO SEPULVEDA PEÑALOLEN ICTINOS PEÑALOLEN 

ALEJANDRO SEPULVEDA PEÑALOLEN AV. GRECIA (LOCAL) PEÑALOLEN 

LOS MOLINEROS PEÑALOLEN   

LOS ORIENTALES PEÑALOLEN   

    

    

 
RECREATIONAL BIKEWAY LAYOUT 

AXIS IRARRAZAVAL (SUNDAY 

09:00 - 14:00) 

  

STREET COMMUNE   

AV. SALVADOR ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

RAMON CRUZ ÑUÑOA   

AV. IRARRAZAVAL ÑUÑOA   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 505c 
SERVICE NAME Av. Las Parcelas - (M) Salvador 
BEGGINING OF TO SERVICE:  

BEGGINING OF FROM SERVICE: Diagonal Las Torres / Río Claro 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

  RIO CLARO PEÑALOLEN 
  VALLE HERMOSO PEÑALOLEN 
  QUEBRADA CAMARONES PEÑALOLEN 
  AV. JOSE ARRIETA PEÑALOLEN 
  RIO CLARO PEÑALOLEN 
  DIAGONAL LAS TORRES PEÑALOLEN 
  LOS BAQUEANOS PEÑALOLEN 
  LAS PARCELAS PEÑALOLEN 
  LOS ORIENTALES PEÑALOLEN 
  ICTINOS PEÑALOLEN 
  AV. GRECIA PEÑALOLEN 
  INGRESO ICTINOS PEÑALOLEN 
  CORREDOR GRECIA PEÑALOLEN 
  SALIDA EGAÑA PEÑALOLEN 
  AV. GRECIA PEÑALOLEN 
  AV. EGAÑA PEÑALOLEN 
  AV. AMERICO VESPUCIO PEÑALOLEN 
  AV. OSSA LA REINA 
  RETORNO MALL PLAZA EGAÑA LA REINA 
  AV. OSSA ÑUÑOA 
  AV. IRARRAZAVAL ÑUÑOA 
  AV. SALVADOR ÑUÑOA 
  AV. SALVADOR PROVIDENCIA 
  AV. PROVIDENCIA PROVIDENCIA 
  AV. JOSE MIGUEL INFANTE PROVIDENCIA 
  AV. JOSE MIGUEL INFANTE ÑUÑOA 
  DUBLE ALMEYDA ÑUÑOA 
  AV. AMERICO VESPUCIO ÑUÑOA 
  CORREDOR GRECIA PEÑALOLEN 
  SALIDA ICTINOS PEÑALOLEN 
  AV. GRECIA PEÑALOLEN 
  ICTINOS PEÑALOLEN 
  ORIENTAL PEÑALOLEN 
  LAS PARCELAS PEÑALOLEN 
  LOS BAQUEANOS PEÑALOLEN 
  DIAGONAL LAS TORRES PEÑALOLEN 
    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 506e 
SERVICE NAME Maipú - Peñalolén 
BEGGINING OF TO SERVICE: René Olivares Becerra / Astro Rey 
BEGGINING OF FROM SERVICE: Av. Grecia / Diagonal Las Torres 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RENE OLIVARES BECERRA MAIPU AV. GRECIA PEÑALOLEN 
HERNAN OLGUIN MAIPU CORREDOR GRECIA PEÑALOLEN 

AV. ALFREDO SILVA CARVALLO MAIPU CORREDOR GRECIA ÑUÑOA 

ANDRES AMENABAR VERGARA MAIPU AV. MANUEL ANTONIO MATTA ÑUÑOA 

LUIS HERNANDEZ PARKER MAIPU AV. MANUEL ANTONIO MATTA SANTIAGO 

LOS DIAMANTES MAIPU AV. EL PARQUE SANTIAGO 

NUEVA SAN MARTIN MAIPU AV. TUPPER SANTIAGO 
CORREDOR PAJARITOS MAIPU PLAZA ERCILLA SANTIAGO 

ROTONDA PAJARITOS MAIPU AV. BLANCO ENCALADA SANTIAGO 

CORREDOR PAJARITOS MAIPU ARICA ESTACION CENTRAL 

AV. LOS PAJARITOS MAIPU AV. 5 DE ABRIL ESTACION CENTRAL 
CORREDOR PAJARITOS MAIPU SANTA CORINA SUR ESTACION CENTRAL 
SALIDA LAS PARCELAS MAIPU AV. LAS PARCELAS MAIPU 
AV. LAS PARCELAS MAIPU INGRESO LAS PARCELAS MAIPU 

SUR DE CHILE MAIPU CORREDOR PAJARITOS MAIPU 

AV. SANTA CORINA SUR MAIPU AV. LOS PAJARITOS MAIPU 

AV. SIMON BOLIVAR MAIPU CORREDOR PAJARITOS MAIPU 

AV. LO ERRAZURIZ MAIPU SALIDA NUEVA O´HIGGINS MAIPU 

AV. 5 DE ABRIL ESTACION CENTRAL NUEVA O´HIGGINS MAIPU 
ARICA ESTACION CENTRAL SANTA ELENA MAIPU 

AV. BLANCO ENCALADA SANTIAGO AV. ALFREDO SILVA CARVALLO MAIPU 

PLAZA ERCILLA SANTIAGO GABRIEL GONZALEZ VIDELA MAIPU 

AV. TUPPER SANTIAGO AV. 4 PONIENTE MAIPU 

AV. EL PARQUE SANTIAGO RENE OLIVARES BECERRA MAIPU 

AV. MANUEL ANTONIO MATTA SANTIAGO ASTRO REY MAIPU 
AV. MANUEL ANTONIO MATTA ÑUÑOA   

CORREDOR GRECIA ÑUÑOA   

CORREDOR GRECIA PEÑALOLEN   

DIAGONAL LAS TORRES PEÑALOLEN   

    

    

    

    

    

    

    

    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 509 
SERVICE NAME Maipú - Mapocho 
BEGGINING OF TO SERVICE: René Olivares Becerra / Astro Rey 
BEGGINING OF FROM SERVICE: Av. Cardenal José Maria Caro / Mac Iver 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RENE OLIVARES BECERRA MAIPU CARDENAL JOSE MARIA CARO SANTIAGO 
HERNAN OLGUIN MAIPU AV. PRESIDENTE BALMACEDA SANTIAGO 

AV. ALFREDO SILVA CARVALLO MAIPU SAN MARTIN SANTIAGO 

EL OLIMPO MAIPU SAN IGNACIO DE LOYOLA SANTIAGO 

EL OLIMPO MAIPU AV. DIEZ DE JULIO HUAMACHUCO SANTIAGO 

4 ALAMOS MAIPU SAN IGNACIO DE LOYOLA SANTIAGO 

AV. SEGUNDA TRANSVERSAL MAIPU AV. MANUEL ANTONIO MATTA SANTIAGO 
PRIMO DE RIVERA MAIPU AV. DEL PARQUE SANTIAGO 

LAS GOLONDRINAS MAIPU AV. TUPPER SANTIAGO 

AV. SANTA ROSA MAIPU PLAZA ERCILLA SANTIAGO 

AV. SIMON BOLIVAR MAIPU AV. BLANCO ENCALADA SANTIAGO 

AV. LO ERRAZURIZ MAIPU ARICA ESTACION CENTRAL 

AV. 5 DE ABRIL ESTACION CENTRAL AV. 5 DE ABRIL ESTACION CENTRAL 
ARICA ESTACION CENTRAL AV. SIMON BOLIVAR MAIPU 

AV. BLANCO ENCALADA SANTIAGO AV. SANTA ROSA MAIPU 

PLAZA ERCILLA SANTIAGO LAS GOLONDRINAS PONIENTE MAIPU 

AV. TUPPER SANTIAGO ALASKA MAIPU 

AV. DEL PARQUE SANTIAGO AV. SEGUNDA TRANSVERSAL MAIPU 

AV. MANUEL ANTONIO MATTA SANTIAGO RAFAEL RIESCO BERNALES MAIPU 
LORD COCHRANE SANTIAGO AV. AMERICO VESPUCIO MAIPU 

AMUNATEGUI SANTIAGO AV. SEGUNDA TRANSVERSAL MAIPU 

GENERAL MACKENNA SANTIAGO 4 ALAMOS MAIPU 

ISMAEL VALDES VERGARA SANTIAGO AV. PORTALES MAIPU 

MAC IVER SANTIAGO EL OLIMPO MAIPU 
  AV. ALFREDO SILVA CARVALLO MAIPU 
  SERGIO SILVA ACUÑA MAIPU 
  HECTOR FUENZALIDA MAIPU 
  AV. 4 PONIENTE MAIPU 
  RENE OLIVARES BECERRA MAIPU 
  ASTRO REY MAIPU 
    

  
TRAZADO PERIODO MAÑANA SAN IGNACIO (07:00 - 10:00) 

  STREET COMMUNE 

  SAN IGNACIO DE LOYOLA SANTIAGO 
  SANTA ISABEL SANTIAGO 
  NATANIEL COX SANTIAGO 
  AV. MANUEL ANTONIO MATTA SANTIAGO 
    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 513 
SERVICE NAME El Montijo - José Arrieta 
BEGGINING OF TO SERVICE: Av. La Estrella 1427 
BEGGINING OF FROM SERVICE: Diagonal Las Torres / Río Claro 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LA ESTRELLA CERRO NAVIA RIO CLARO PEÑALOLEN 
COSTANERA SUR CERRO NAVIA LOS BAQUEANOS PEÑALOLEN 

AV. CARRASCAL CERRO NAVIA DIAGONAL LAS TORRES PEÑALOLEN 

AV. CARRASCAL QUINTA NORMAL AV. JOSE ARRIETA LA REINA 

AV. CARRASCAL QUINTA NORMAL JAVIERA CARRERA SUR LA REINA 
CORONEL ROBLES QUINTA NORMAL AV. LARRAIN LA REINA 
SAN PABLO QUINTA NORMAL AV. IRARRAZAVAL ÑUÑOA 
AV. MATUCANA QUINTA NORMAL CORREDOR VICUÑA MACKENNA ÑUÑOA 

AV. MATUCANA SANTIAGO CORREDOR VICUÑA MACKENNA PROVIDENCIA 

AV. MATUCANA ESTACION CENTRAL AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 

ERASMO ESCALA SANTIAGO AV. MATUCANA SANTIAGO 
CHACABUCO SANTIAGO ANDES QUINTA NORMAL 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO CORONEL ROBLES QUINTA NORMAL 

RAMON CORVALAN MELGAREJO SANTIAGO AV. JOAQUIN WALKER MARTINEZ QUINTA NORMAL 

BARON PIERRE DE COUBERTIN SANTIAGO CLAUDIO VICUÑA QUINTA NORMAL 
CORREDOR VICUÑA MACKENNA SANTIAGO AUGUSTO MATTE QUINTA NORMAL 
SALIDA 10 DE JULIO SANTIAGO AV. CARRASCAL CERRO NAVIA 

AV. VICUÑA MACKENNA SANTIAGO COSTANERA SUR CERRO NAVIA 

AV. IRARRAZAVAL ÑUÑOA AV. LA ESTRELLA CERRO NAVIA 

AV. LARRAIN LA REINA   

PAULA JARAQUEMADA LA REINA   

AV. JOSE ARRIETA PEÑALOLEN   

DIAGONAL LAS TORRES PEÑALOLEN   

LOS BAQUEANOS PEÑALOLEN   

RIO CLARO PEÑALOLEN   
    
    

REVERSE ROAD LAYOUT 
AXIS IRARRAZAVAL (07:30 - 

10:00 ) 
  

STREET COMMUNE   

AV. VICUÑA MACKENNA SANTIAGO   

SANTA ISABEL PROVIDENCIA   

AV. GENERAL BUSTAMANTE PROVIDENCIA   

AV. GENERAL BUSTAMANTE ÑUÑOA   

MATTA ORIENTE ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

AV. AMERICO VESPUCIO PEÑALOLEN   

AV. JOSE ARRIETA PEÑALOLEN   

    

    

AXIS LA ESTRELLA 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 18:30) 

FAIR LAYOUT 
AXIS LA ESTRELLA (TUESDAY - 

FRIDAY 06:30 - 17:30) 

STREET COMMUNE STREET COMMUNE 

LOS CONQUISTADORES CERRO NAVIA AV. LA ESTRELLA CERRO NAVIA 
ROLANDO PETERSEN CERRO NAVIA MAPOCHO CERRO NAVIA 

MAPOCHO CERRO NAVIA ROLANDO PETERSEN CERRO NAVIA 

AV. LA ESTRELLA CERRO NAVIA LOS CONQUISTADORES CERRO NAVIA 
   

    

RECREATIONAL BIKEWAY LAYOUT 
AXIS IRARRAZAVAL (SUNDAY

 
09:00 - 14:00) 

  

STREET COMMUNE   

AV. IRARRAZAVAL ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

RAMON CRUZ ÑUÑOA   

AV. IRARRAZAVAL ÑUÑOA   

    

    

RECREATIONAL BIKEWAY LAYOUT 
AXIS WALKER MARTINEZ

 
(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

AV. CARRASCAL CERRO NAVIA   

NEPTUNO CERRO NAVIA   

AV. SALVADOR GUTIERREZ QUINTA NORMAL   

GENERAL BRAYER QUINTA NORMAL   

AV. CARRASCAL QUINTA NORMAL   

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 517 
SERVICE NAME Av. J. J. Pérez - Peñalolén 
BEGGINING OF TO SERVICE: Av. La Estrella 1427 
BEGGINING OF FROM SERVICE: Diagonal Las Torres / RÍo Claro 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LA ESTRELLA CERRO NAVIA RIO CLARO PEÑALOLEN 

JOSE JOAQUIN PEREZ PUDAHUEL VALLE HERMOSO PEÑALOLEN 

JOSE JOAQUIN PEREZ CERRO NAVIA QUEBRADA CAMARONES PEÑALOLEN 

JOSE JOAQUIN PEREZ 
MAPOCHO 

QUINTA NORMAL AV. JOSE ARRIETA PEÑALOLEN 

QUINTA NORMAL DIPUTADA LAURA RODRIGUEZ LA REINA 

MAPOCHO SANTIAGO AV. LARRAIN LA REINA 

AV. MANUEL RODRIGUEZ SANTIAGO VICENTE PEREZ ROSALES LA REINA 

SAN PABLO SANTIAGO AV. PRINCIPE DE GALES LA REINA 

AMUNATEGUI SANTIAGO SALVADOR IZQUIERDO ORIENTE LA REINA 

GENERAL MACKENNA SANTIAGO ALCALDE MANUEL DE LA LASTRA LA REINA 

ISMAEL VALDES VERGARA SANTIAGO ROTONDA TOMAS MORO LAS CONDES 

SAN ANTONIO SANTIAGO TOMAS MORO LAS CONDES 

MERCED SANTIAGO ROTONDA ATENAS LAS CONDES 

IRENE MORALES SANTIAGO AV. CRISTOBAL COLON LAS CONDES 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. ELIODORO YAÑEZ PROVIDENCIA 

AV. PROVIDENCIA PROVIDENCIA AV. JOSE MIGUEL CLARO PROVIDENCIA 

AV. NUEVA PROVIDENCIA PROVIDENCIA AV. PROVIDENCIA PROVIDENCIA 

CARLOS ANTUNEZ PROVIDENCIA MERCED SANTIAGO 

SANCHEZ FONTECILLA LAS CONDES MONJITAS SANTIAGO 

AV. CRISTOBAL COLON LAS CONDES SANTO SUNDAY SANTIAGO 

ROTONDA ATENAS LAS CONDES MIRAFLORES SANTIAGO 

TOMAS MORO LAS CONDES CARDENAL JOSE MARIA CARO SANTIAGO 
ROTONDA TOMAS MORO LAS CONDES AV. PRESIDENTE BALMACEDA SANTIAGO 
ALCALDE MANUEL DE LA LASTRA LA REINA AV. BRASIL SANTIAGO 
JOSE ORTEGA Y GASSET LA REINA ANDES SANTIAGO 

SALVADOR IZQUIERDO PONIENTE LA REINA ANDES QUINTA NORMAL 

AV. PRINCIPE DE GALES LA REINA ANTONIO EBNER QUINTA NORMAL 

VICENTE PEREZ ROSALES LA REINA JOSE JOAQUIN PEREZ QUINTA NORMAL 
AV. LARRAIN LA REINA JOSE JOAQUIN PEREZ CERRO NAVIA 
DIPUTADA LAURA RODRIGUEZ LA REINA AV. LA ESTRELLA CERRO NAVIA 

AV. JOSE ARRIETA PEÑALOLEN   

RIO CLARO PEÑALOLEN   

    

 

REVERSE ROAD LAYOUT 
AXIS SANCHEZ FONTECILLA 

(06:30 - 09:30) 

  

STREET COMMUNE   

MARTIN DE ZAMORA LAS CONDES   

HERNANDO DE MAGALLANES LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

    

 
AXIS LA ESTRELLA 

RECREATIONAL BIKEWAY LAYOUT (THURSDAY AND SUNDAY 

06:00 - 18:30) 

  

STREET COMMUNE   

MARTIN DE ZAMORA LAS CONDES   

HERNANDO DE MAGALLANES LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 517c 
SERVICE NAME Plaza Italia - (M) Cristóbal Colón 
BEGGINING OF TO SERVICE: Rotonda Plaza Baquedano 
BEGGINING OF FROM SERVICE: Eliodoro Yañez / Av. Tobalaba 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. PROVIDENCIA PROVIDENCIA AV. ELIODORO YAÑEZ PROVIDENCIA 
AV. NUEVA PROVIDENCIA PROVIDENCIA AV. JOSE MIGUEL CLARO PROVIDENCIA 

CARLOS ANTUNEZ PROVIDENCIA AV. PROVIDENCIA PROVIDENCIA 

AV. TOBALABA PROVIDENCIA ROTONDA PLAZA BAQUEDANO PROVIDENCIA 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

  

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE C25 
SERVICE NAME Alto Las Condes - Av. José Arrieta 
BEGGINING OF TO SERVICE: Av. Presidente Kennedy / Gilberto Fuenzalida 
BEGGINING OF FROM SERVICE: Diagonal Las Torres / RÍo Claro 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE KENNEDY LAS CONDES RIO CLARO PEÑALOLEN 
AV. LAS CONDES LAS CONDES VALLE HERMOSO PEÑALOLEN 

AV. PADRE HURTADO LAS CONDES QUEBRADA CAMARONES PEÑALOLEN 

CAMINO EL ALBA 
PATAGONIA 

LAS CONDES AV. JOSE ARRIETA PEÑALOLEN 

LAS CONDES JORGE ALESSANDRI LA REINA 

AV. PADRE HURTADO SUR LAS CONDES TALINAY LA REINA 

AV. CRISTOBAL COLON LAS CONDES DIPUTADA LAURA RODRIGUEZ LA REINA 

ROTONDA ATENAS LAS CONDES AV. LARRAIN LA REINA 

TOMAS MORO LAS CONDES VICENTE PEREZ ROSALES LA REINA 

AV. FRANCISCO BILBAO LAS CONDES AV. PRINCIPE DE GALES LA REINA 

ALCALDE MANUEL DE LA LASTRA LA REINA SALVADOR IZQUIERDO ORIENTE LA REINA 

JOSE ORTEGA Y GASSET LA REINA ALCALDE MANUEL DE LA LASTRA LA REINA 

SALVADOR IZQUIERDO PONIENTE LA REINA AV. FRANCISCO BILBAO LAS CONDES 
AV. PRINCIPE DE GALES LA REINA TOMAS MORO LAS CONDES 

VICENTE PEREZ ROSALES LA REINA AV. CRISTOBAL COLON LAS CONDES 

AV. LARRAIN LA REINA AV. PADRE HURTADO SUR LAS CONDES 

DIPUTADA LAURA RODRIGUEZ LA REINA CAMINO EL ALBA LAS CONDES 

TALINAY LA REINA AV. PADRE HURTADO LAS CONDES 

JORGE ALESSANDRI LA REINA AV. PRESIDENTE KENNEDY LAS CONDES 

AV. JOSE ARRIETA PEÑALOLEN   

RIO CLARO PEÑALOLEN   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

  

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    

    

    

    

    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E01 
SERVICE NAME Av. La Florida P. 26 - (M) Santa Rosa 
BEGGINING OF TO SERVICE Av. Diego Portales 1714 
BEGGINING OF FROM SERVICE Av. Santa Rosa / Los Franciscanos 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

DIEGO PORTALES LA FLORIDA AV. SANTA ROSA LA GRANJA 

AV. LA FLORIDA PUENTE ALTO AV. SAN GREGORIO LA GRANJA 
AV. SAN JOSE DE LA ESTRELLA LA FLORIDA EL TABO LA GRANJA 

BAHIA CATALINA LA FLORIDA PADRE JUAN MEYER LA GRANJA 

AV. MANUEL RODRIGUEZ LA GRANJA ANGOL LA GRANJA 

CORONEL LA GRANJA AV. SAN GREGORIO LA GRANJA 

PADRE JUAN MEYER LA GRANJA CORONEL LA GRANJA 

EL TABO LA GRANJA AV. MANUEL RODRIGUEZ LA GRANJA 
AV. SAN GREGORIO LA GRANJA BAHIA CATALINA LA GRANJA 

AV. SANTA ROSA SAN RAMON AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 

AV. AMERICO VESPUCIO SAN RAMON AV. LA FLORIDA LA FLORIDA 

PEDRO AGUIRRE CERDA SAN RAMON DIEGO PORTALES LA FLORIDA 

LOS FRANCISCANOS SAN RAMON   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E02 
SERVICE NAME (M) Lo Ovalle - Av. Diego Portales 
BEGGINING OF TO SERVICE EIM Lo Ovalle 
BEGGINING OF FROM SERVICE Av. Diego Portales 1714 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EIM LO OVALLE LA CISTERNA DIEGO PORTALES LA FLORIDA 

CARVAJAL LA CISTERNA SANTA CECILIA LA FLORIDA 
CIENCIAS LA CISTERNA SAN JORGE LA FLORIDA 

GENERAL FREIRE LA CISTERNA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

SANTA ANA SAN RAMON JOSE MIGUEL CARRERA LA FLORIDA 

AV. SANTA ROSA SAN RAMON AV. PERU LA FLORIDA 

AV. AMERICO VESPUCIO LA GRANJA AV. TRINIDAD ORIENTE LA FLORIDA 

AV. MANUEL RODRIGUEZ LA GRANJA AV. TRINIDAD LA FLORIDA 
AV. TRINIDAD LA GRANJA AV. TRINIDAD LA GRANJA 

AV. TRINIDAD LA FLORIDA AV. MANUEL RODRIGUEZ LA GRANJA 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA AV. AMERICO VESPUCIO LA GRANJA 

TEGUALDA LA FLORIDA AV. SANTA ROSA LA GRANJA 

MILLARAY LA FLORIDA SANTA ANA SAN RAMON 

MARIA ELENA LA FLORIDA GENERAL FREIRE LA CISTERNA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA PAULINA LA CISTERNA 

SAN JORGE LA FLORIDA SERGIO CEPPI LA CISTERNA 

SANTA CECILIA LA FLORIDA EIM LO OVALLE LA CISTERNA 

DIEGO PORTALES LA FLORIDA   

    

 

FAIR LAYOUT 
AXIS SAN JORGE (SATURDAY 

06:00 - 16:00) 

 

FAIR LAYOUT 
AXIS SAN JORGE (SATURDAY 

06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA DIEGO PORTALES LA FLORIDA 
DIEGO PORTALES LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
    

    

  
AXIS AV. JOSE MIGUEL 

FAIR LAYOUT CARRERA (SUNDAY 06:00 - 

16:00) 

  STREET COMMUNE 

  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
  JOHN KENNEDY LA FLORIDA 
  AV. PERU LA FLORIDA 
    

    

 
LO OVALLE (WORKDAY 23:00 - 

CLOSED IME LAYOUT  06:00 ; SATURDAY 23:00 - 

07:30 ; SUNDAY 23:00 - 08:00) 

 
LO OVALLE (WORKDAY 23:00 - 

CLOSED IME LAYOUT  06:00 ; SATURDAY 23:00 - 

07:30 ; SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

CARVAJAL LA CISTERNA SERGIO CEPPI LA CISTERNA 
CIENCIAS LA CISTERNA PAULINA LA CISTERNA 
  BRIONES LUCO LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  CARVAJAL LA CISTERNA 
 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E04 
SERVICE NAME Av. La Florida P. 26 - (M) Franklin 
BEGGINING OF TO SERVICE Av. Diego Portales 1714 
BEGGINING OF FROM SERVICE EIM Franklin 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

DIEGO PORTALES LA FLORIDA EIM FRANKLIN SANTIAGO 
AV. LA FLORIDA LA FLORIDA PLACER SANTIAGO 

SANTA AMALIA LA FLORIDA SAN DIEGO SANTIAGO 

AV. MEXICO LA FLORIDA BIO BIO SANTIAGO 
WALKER MARTINEZ LA FLORIDA SAN FRANCISCO SANTIAGO 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA SAN FRANCISCO SAN MIGUEL 

CORREDOR VICUÑA MACKENNA LA FLORIDA CARLOS SILVA VILDOSOLA SAN MIGUEL 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA CHILOE SAN MIGUEL 

AV. DEPARTAMENTAL MACUL RIVAS SAN MIGUEL 

AV. DEPARTAMENTAL MACUL AV. SANTA ROSA SAN JOAQUIN 
AV. DEPARTAMENTAL SAN JOAQUIN PINTOR CICARELLI SAN JOAQUIN 

BENOZZO GOZZOLI SAN JOAQUIN YALTA SAN JOAQUIN 

PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN CARLOS SILVA VILDOSOLA SAN JOAQUIN 

MATEO DE TORO Y ZAMBRANO SAN JOAQUIN CARMEN SAN JOAQUIN 

FRANCIS DRAKE SAN JOAQUIN AV. CARLOS VALDOVINOS SAN JOAQUIN 

SIERRA BELLA SAN JOAQUIN CORREDOR LAS INDUSTRIAS SAN JOAQUIN 
AV. CARLOS VALDOVINOS SAN JOAQUIN SALIDA PEDRO ALARCON SAN JOAQUIN 

AV. LAS INDUSTRIAS SAN JOAQUIN AV. LAS INDUSTRIAS SAN JOAQUIN 

SIERRA BELLA SAN JOAQUIN ALCALDE PEDRO ALARCON SAN JOAQUIN 

PINTOR CICARELLI SAN JOAQUIN MATEO DE TORO Y ZAMBRANO SAN JOAQUIN 

AV. SANTA ROSA SAN JOAQUIN PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN 

AV. SANTA ROSA SANTIAGO BENOZZO GOZZOLI SAN JOAQUIN 
FRANKLIN SANTIAGO AV. DEPARTAMENTAL SAN JOAQUIN 

NATANIEL COX SANTIAGO AV. DEPARTAMENTAL LA FLORIDA 

EIM FRANKLIN SANTIAGO AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
  CORREDOR VICUÑA MACKENNA LA FLORIDA 
  AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
  LAS ACACIAS LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
  WALKER MARTINEZ LA FLORIDA 
  AV. MEXICO LA FLORIDA 
  SANTA AMALIA LA FLORIDA 
  AV. LA FLORIDA LA FLORIDA 
  DIEGO PORTALES LA FLORIDA 
    

 

 
CLOSED IME LAYOUT 

 
FRANKLIN 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

 

 
CLOSED IME LAYOUT 

 
FRANKLIN 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

FRANKLIN SANTIAGO PLACER SANTIAGO 

 
NATANIEL COX 

AXIS LA ESTRELLA 

(THURSDAY AND SUNDAY 

06:00 - 18:30) 

 
SAN DIEGO 

 
SANTIAGO 

    

    

 
RECREATIONAL BIKEWAY LAYOUT 

 

AXIS SANTA AMALIA (SUNDAY 

07:00-15:00) 

 
RECREATIONAL BIKEWAY LAYOUT 

 

AXIS SANTA AMALIA (SUNDAY 

07:00-15:00) 

STREET COMMUNE STREET COMMUNE 

AV. LA FLORIDA LA FLORIDA AV. MEXICO LA FLORIDA 
ENRIQUE OLIVARES LA FLORIDA ENRIQUE OLIVARES LA FLORIDA 

AV. MEXICO LA FLORIDA AV. LA FLORIDA LA FLORIDA 
    

    

   
PERSA LAYOUT 

BIO BIO (SATURDAY AND 

SUNDAY 09:00-18:00) 

  STREET COMMUNE 

  BIO BIO SANTIAGO 
  SAN DIEGO SANTIAGO 
  ARAUCO SANTIAGO 
  SAN FRANCISCO SANTIAGO 
    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E08 
SERVICE NAME Mall Plaza Tobalaba - (M) Bellavista de La Florida 
BEGGINING OF TO SERVICE STREET de Servicio Camilo Henríquez / Av. Camilo Henríquez 
BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

STREET DE SERVICIO CAMILO HENRIQUEZ PUENTE ALTO EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

STREET DE SERVICIO CAMILO HENRIQUEZ PUENTE ALTO SERAFIN ZAMORA LA FLORIDA 
AV. LOS TOROS PUENTE ALTO JULIO VILDOSOLA LA FLORIDA 

EUSEBIO LILLO PUENTE ALTO AV. AMERICO VESPUCIO LA FLORIDA 

EUSEBIO LILLO LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

DIEGO PORTALES LA FLORIDA PERPETUA FREIRE LA FLORIDA 

SANTA CECILIA LA FLORIDA AV. PERU LA FLORIDA 

COLOMBIA LA FLORIDA JOSE MIGUEL CARRERA LA FLORIDA 
JOSE MIGUEL CARRERA LA FLORIDA COLOMBIA LA FLORIDA 

AV. PERU LA FLORIDA SANTA CECILIA LA FLORIDA 

PERPETUA FREIRE LA FLORIDA DIEGO PORTALES LA FLORIDA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA AV. CAMILO HENRIQUEZ PUENTE ALTO 

INGRESO CORREDOR PERPETUA FREIRE LA FLORIDA   

CORREDOR VICUÑA MACKENNA LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA   

    

 
REVERSE ROAD LAYOUT 

AXISS PERÚ-BACTERIOLÓGICO 

(17:00 - 21:00) 

 
REVERSE ROAD LAYOUT 

AXISS PERÚ-BACTERIOLÓGICO 

(07:00 - 10:00) 

STREET COMMUNE STREET COMMUNE 

AV. PERU LA FLORIDA PERPETUA FREIRE LA FLORIDA 
ENRIQUE OLIVARES LA FLORIDA COLOMBIA LA FLORIDA 

COLOMBIA LA FLORIDA ENRIQUE OLIVARES LA FLORIDA 

PERPETUA FREIRE LA FLORIDA AV. PERU LA FLORIDA 
    

    

  
FAIR LAYOUT 

AXIS ENRIQUE OLIVARES 

(THURSDAY 07:00 - 10:00) 
  STREET COMMUNE 

  PERPETUA FREIRE LA FLORIDA 
  COLOMBIA LA FLORIDA 
  SANTA AMALIA LA FLORIDA 
  AV. PERU LA FLORIDA 
    

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
  JULIO VILDOSOLA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS LA ESTRELLA 

(THURSDAY AND SUNDAY 

06:00 - 18:30) 

  

STREET COMMUNE   

PERPETUA FREIRE LA FLORIDA   

CORREDOR VICUÑA MACKENNA LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E09 
SERVICE NAME Av. Diego Portales - (M) Santa Rosa 
BEGGINING OF TO SERVICE Av. Diego Portales 1714 
BEGGINING OF FROM SERVICE Av. Américo Vespucio / Av. Santa Rosa 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

DIEGO PORTALES LA FLORIDA AV. AMERICO VESPUCIO LA GRANJA 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA AV. MANUEL RODRIGUEZ LA GRANJA 
ELISA CORREA SANFUENTES LA FLORIDA TACORA LA GRANJA 

RUCALIN LA FLORIDA SOFIA EASTMAN DE HUNNEUS LA GRANJA 

SALVADOR SANFUENTES LA FLORIDA LAS UVAS Y EL VIENTO LA GRANJA 

CONCORDIA LA FLORIDA AV. JOAQUIN EDWARDS BELLO LA GRANJA 

LOS GLADIOLOS LA FLORIDA PEDRO LIRA LA GRANJA 

MARIA ELENA LA FLORIDA BAHIA CATALINA LA PINTANA 
SANTA RAQUEL LA FLORIDA GENERAL ARRIAGADA LA FLORIDA 

GENERAL ARRIAGADA LA FLORIDA SANTA RAQUEL LA FLORIDA 

BAHIA CATALINA LA FLORIDA MARIA ELENA LA FLORIDA 

PEDRO LIRA LA GRANJA LOS GLADIOLOS LA FLORIDA 

AV. LA SERENA LA GRANJA CONCORDIA LA FLORIDA 

CANTO GENERAL LA GRANJA SALVADOR SANFUENTES LA FLORIDA 
AV. JOAQUIN EDWARDS BELLO LA GRANJA RUCALIN LA FLORIDA 

LAS UVAS Y EL VIENTO LA GRANJA ELISA CORREA SANFUENTES PUENTE ALTO 

SOFIA EASTMAN DE HUNNEUS LA GRANJA AV. CONCHA Y TORO PUENTE ALTO 

DIAGONAL SUR ORIENTE LA GRANJA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

ALBORADA LA GRANJA DIEGO PORTALES LA FLORIDA 

AV. SANTA ROSA LA GRANJA   

    

    

    

    

    

 
FAIR LAYOUT 

AXIS GENERAL ARRIAGADA 

(WEDNESDAY AND SATURDAY 

06:00 - 16:00) 

 
FAIR LAYOUT 

AXIS GENERAL ARRIAGADA 

(WEDNESDAY AND SATURDAY 

06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

GENERAL ARRIAGADA LA FLORIDA BAHIA CATALINA LA PINTANA 
JULIO CESAR LA FLORIDA SAN MIGUEL LA FLORIDA 

SAN MIGUEL LA FLORIDA JULIO CESAR LA FLORIDA 

BAHIA CATALINA LA FLORIDA GENERAL ARRIAGADA LA FLORIDA 
    

    

RECREATIONAL BIKEWAY LAYOUT 
AXIS AV. LA SERENA (SUNDAY 

09:00 - 14:00) 

  

STREET COMMUNE   

BAHIA CATALINA LA FLORIDA   

PEDRO LIRA LA GRANJA   

AV. JOAQUIN EDWARDS BELLO LA GRANJA   

LAS UVAS Y EL VIENTO LA GRANJA   

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E11 
SERVICE NAME Diego Portales - (M) Santa Rosa 
BEGGINING OF TO SERVICE Av. Diego Portales 6911 
BEGGINING OF FROM SERVICE Av. Américo Vespucio / Av. Santa Rosa 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. AMERICO VESPUCIO LA GRANJA DIEGO PORTALES LA FLORIDA 

RETORNO ORIENTE LA GRANJA SANTA CECILIA LA FLORIDA 
AV. AMERICO VESPUCIO SAN RAMON SAN JORGE LA FLORIDA 
RETORNO PONIENTE SAN RAMON AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

AV. AMERICO VESPUCIO SAN RAMON MARIA ELENA LA FLORIDA 

AV. SANTA ROSA SAN RAMON MIGUEL MUJICA LA FLORIDA 

ALPATACAL SAN RAMON JULIO CESAR LA FLORIDA 

MONITOR SAN RAMON SAN MIGUEL LA FLORIDA 

RIQUELME SAN RAMON BAHIA CATALINA LA FLORIDA 
CANTO GENERAL LA GRANJA AV. SAN JOSE DE LA ESTRELLA LA GRANJA 

SOFIA EASTMAN DE HUNNEUS LA GRANJA AV. JOAQUIN EDWARDS BELLO LA GRANJA 

BENJAMIN SUBERCASEAUX LA GRANJA BENJAMIN SUBERCASEAUX LA GRANJA 

AV. JOAQUIN EDWARDS BELLO LA GRANJA AV. SANTA ROSA LA GRANJA 

AV. SAN JOSE DE LA ESTRELLA LA GRANJA   

BAHIA CATALINA LA GRANJA   

BAHIA CATALINA LA PINTANA   

SAN MIGUEL LA FLORIDA   

JULIO CESAR LA FLORIDA   

MIGUEL MUJICA LA FLORIDA   

MARIA ELENA LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

SAN JORGE LA FLORIDA   

SANTA CECILIA LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

    

FAIR LAYOUT AXIS SAN JORGE 
(SATURDAY 06:00-16:00) FAIR LAYOUT 

AXIS SAN JORGE (SATURDAY 

06:00-16:00) 

STREET COMMUNE STREET COMMUNE 

DIEGO PORTALES LA FLORIDA MARIA ELENA LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

SAN PEDRO LA FLORIDA DIEGO PORTALES LA FLORIDA 
JOAQUIN TOCORNAL LA FLORIDA   

AV. SAN JOSE DE LA ESTRELLA LA FLORIDA   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

    

   
FAIR LAYOUT 

AXIS CANTO GENERAL 

(THURSDAY AND SUNDAY 

06:00-16:00) 
  STREET COMMUNE 

  MONITOR SAN RAMON 
  CAUPOLICAN SAN RAMON 
  ESPERANZA SAN RAMON 
 AXIS LA ESTRELLA 

(THURSDAY AND SUNDAY 
06:00 - 18:30) 

 
BENJAMIN SUBERCASEAUX 

 
LA GRANJA 

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE E14 
SERVICE NAME Av. La Florida P. 26 - (M) Bellavista de La Florida 
BEGGINING OF TO SERVICE Av. Diego Portales 1714 
BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. DIEGO PORTALES PUENTE ALTO EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
AV. LA FLORIDA PUENTE ALTO SERAFIN ZAMORA LA FLORIDA 

AV. SAN JOSE DE LA ESTRELLA LA FLORIDA JULIO VILDOSOLA LA FLORIDA 

COLOMBIA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 

JOSE MIGUEL CARRERA LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
EL PELICANO LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

AV. TRINIDAD ORIENTE LA FLORIDA COLOMBIA LA FLORIDA 

COLOMBIA LA FLORIDA AV. TRINIDAD ORIENTE LA FLORIDA 

GERONIMO DE ALDERETE LA FLORIDA EL PELICANO LA FLORIDA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA JOSE MIGUEL CARRERA LA FLORIDA 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA COLOMBIA LA FLORIDA 
  AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 
  AV. LA FLORIDA LA FLORIDA 
  DIEGO PORTALES LA FLORIDA 

    

(WORKDAY 06:30-09:29 y 16:30-20:29) 

BEGGINING OF TO SERVICE Lago Yelcho / Av. La Florida 
BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LAGO YELCHO PUENTE ALTO EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
AV. LA FLORIDA LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
AV. SAN JOSE DE LA ESTRELLA LA FLORIDA JULIO VILDOSOLA LA FLORIDA 
COLOMBIA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
JOSE MIGUEL CARRERA LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 
EL PELICANO LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 
AV. TRINIDAD ORIENTE LA FLORIDA COLOMBIA LA FLORIDA 
COLOMBIA LA FLORIDA AV. TRINIDAD ORIENTE LA FLORIDA 
GERONIMO DE ALDERETE LA FLORIDA EL PELICANO LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA JOSE MIGUEL CARRERA LA FLORIDA 
EIM BELLAVISTA DE LA FLORIDA LA FLORIDA COLOMBIA LA FLORIDA 
  AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 
  AV. LA FLORIDA PUENTE ALTO 
    

    

 
REVERSE ROAD LAYOUT 

 
AXIS GERÓNIMO DE 

ALDERETE (07:00 - 10:00) 

 
REVERSE ROAD LAYOUT 

 
AXIS GERÓNIMO DE 

ALDERETE (17:00 - 21:00) 

STREET COMMUNE STREET COMMUNE 

COLOMBIA LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 
PERPETUA FREIRE LA FLORIDA AV. PERU LA FLORIDA 

 
AV. PERU 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

 
PERPETUA FREIRE 

 
LA FLORIDA 

GERONIMO DE ALDERETE LA FLORIDA COLOMBIA LA FLORIDA 
    

    

 
 

 
TRAZADO CIERRE 

 
EIM BELLAVISTA DE LA 

FLORIDA (WORKDAY 23:00 - 

06:00, SATURDAY 23:00 - 

06:30 AND SUNDAY 23:00 - 

08:00) 

 
 

 
TRAZADO CIERRE 

 
EIM BELLAVISTA DE LA 

FLORIDA (WORKDAY 23:00 - 

06:00, SATURDAY 23:00 - 

06:30 AND SUNDAY 23:00 - 

08:00) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
EIM BELLAVISTA DE LA FLORIDA LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
  JULIO VILDOSOLA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J02 
SERVICE NAME Enea - (M) ULA 
BEGGINING OF TO SERVICE José Manuel Guzmán 1343 
BEGGINING OF FROM SERVICE  

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

JOSE MANUEL GUZMAN PUDAHUEL   

CERRO SAN CRISTOBAL SUR PUDAHUEL   

CERRO VICUÑA PUDAHUEL   

EL TRANQUE PUDAHUEL   

SANTA VICTORIA PUDAHUEL   

SERRANO PUDAHUEL   

SAN FRANCISCO PUDAHUEL   

SAN FRANCISCO LO PRADO   

NEPTUNO LO PRADO   

VICUÑA ROZAS QUINTA NORMAL   

SERGIO VALDOVINOS QUINTA NORMAL   

JOSE JOAQUIN PEREZ QUINTA NORMAL   

CORONEL ROBLES QUINTA NORMAL   

MAPOCHO QUINTA NORMAL   

AV. MATUCANA SANTIAGO   

COMPAÑIA DE JESUS SANTIAGO   

ESPERANZA SANTIAGO   

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO   

MAIPÚ SANTIAGO   

ROMERO SANTIAGO   

MAIPÚ SANTIAGO   

AV. PORTALES SANTIAGO   

AV. MATUCANA SANTIAGO   

ANDES QUINTA NORMAL   

RADAL QUINTA NORMAL   

VICUÑA ROZAS QUINTA NORMAL   

NEPTUNO QUINTA NORMAL   

SAN FRANCISCO CERRO NAVIA   

SAN FRANCISCO PUDAHUEL   

SERRANO PUDAHUEL   

SANTA VICTORIA PUDAHUEL   

EL TRANQUE PUDAHUEL   

CERRO NEGRO PUDAHUEL   

CERRO SAN CRISTOBAL NORTE PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

    

AXIS AV. SAN FRANCISCO 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 18:00) 

  

STREET COMMUNE   

CERRO NEGRO PUDAHUEL   

 
EL TRANQUE 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

RIO VIEJO SUR PUDAHUEL   

JOSE JOAQUIN PEREZ PUDAHUEL   

FEDERICO ERRAZURIZ PUDAHUEL   

SAN FRANCISCO PUDAHUEL   

    

    

AXIS AV. SAN FRANCISCO 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 18:00) 

  

STREET COMMUNE   

SAN FRANCISCO PUDAHUEL   

FEDERICO ERRAZURIZ PUDAHUEL   

JOSE JOAQUIN PEREZ PUDAHUEL   

RIO VIEJO SUR PUDAHUEL   

EL TRANQUE PUDAHUEL   

CERRO NEGRO PUDAHUEL   

    

    

FAIR LAYOUT 
AXIS ESPERANZA (SUNDAY 

06:00 - 18:00) 

  

STREET COMMUNE   

AV. MATUCANA SANTIAGO   

COMPAÑIA DE JESUS SANTIAGO   

HERRERA SANTIAGO   

ERASMO ESCALA SANTIAGO   

ESPERANZA SANTIAGO   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J07 
SERVICE NAME Noviciado - (M) Pudahuel 
BEGGINING OF TO SERVICE José Manuel Guzmán 1343 
BEGGINING OF FROM SERVICE  

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

JOSE MANUEL GUZMAN PUDAHUEL   

RIO VIEJO SUR PUDAHUEL   

JOSE JOAQUIN PEREZ PUDAHUEL   

JOSE JOAQUIN PEREZ CERRO NAVIA   

ESTADOS UNIDOS CERRO NAVIA   

ESTADOS UNIDOS LO PRADO   

QUEBEC LO PRADO   

PANAMA LO PRADO   

RICARDO VIAL LO PRADO   

AV. TENIENTE CRUZ PUDAHUEL   

SAN PABLO PUDAHUEL   

EL TRANQUE PUDAHUEL   

CERRO NEGRO PUDAHUEL   

CERRO SAN CRISTOBAL NORTE PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

RIO ITATA PUDAHUEL   

SALAR DE ATACAMA PUDAHUEL   

ARMANDO CORTINEZ PUDAHUEL   

AV. AMERICO VESPUCIO PUDAHUEL   

CAMINO LO BOZA PUDAHUEL   

CAMINO RENCA LAMPA PUDAHUEL   

SIMON BOLIVAR PUDAHUEL   

CAMINO LUIS CRUZ MARTINEZ PUDAHUEL   

JOSE MIGUEL CARRERA PUDAHUEL   

CAMINO BERNARDO O´HIGGINS PUDAHUEL   

CAMINO NOVICIADO PUDAHUEL   

RUTA 68 PUDAHUEL   

SAN PABLO ANTIGUO PUDAHUEL   

CAMINO LA FARFANA PUDAHUEL   

RUTA 68 PUDAHUEL   

CAMINO PEDRO JORQUERA PUDAHUEL   

OCEANICA PUDAHUEL   

PASO BAJO NIVEL SAN PABLO PUDAHUEL   

SAN PABLO PUDAHUEL   

SAN PABLO LO PRADO   

TUPUNGATO LO PRADO   

WALDO TAFF LO PRADO   

GABRIELA MISTRAL LO PRADO   

QUEBEC LO PRADO   

 
ESTADOS UNIDOS 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

ESTADOS UNIDOS CERRO NAVIA   

JOSE JOAQUIN PEREZ CERRO NAVIA   

RIO VIEJO SUR PUDAHUEL   

EL TRANQUE PUDAHUEL   

RIO ITATA PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J07e 
SERVICE NAME Noviciado - (M) Pudahuel 
BEGGINING OF TO SERVICE José Manuel Guzmán 1343 
BEGGINING OF FROM SERVICE  

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

JOSE MANUEL GUZMAN PUDAHUEL   

RIO VIEJO SUR PUDAHUEL   

JOSE JOAQUIN PEREZ PUDAHUEL   

JOSE JOAQUIN PEREZ CERRO NAVIA   

ESTADOS UNIDOS CERRO NAVIA   

ESTADOS UNIDOS LO PRADO   

QUEBEC LO PRADO   

PANAMA LO PRADO   

RICARDO VIAL LO PRADO   

AV. TENIENTE CRUZ PUDAHUEL   

SAN PABLO PUDAHUEL   

RUTA 68 PUDAHUEL   

CAMINO NOVICIADO PUDAHUEL   

CAMINO BERNARDO O´HIGGINS PUDAHUEL   

JOSE MIGUEL CARRERA PUDAHUEL   

CAMINO LUIS CRUZ MARTINEZ PUDAHUEL   

SIMON BOLIVAR PUDAHUEL   

CAMINO RENCA LAMPA PUDAHUEL   

CAMINO LO BOZA PUDAHUEL   

AV. AMERICO VESPUCIO PUDAHUEL   

ARMANDO CORTINEZ PUDAHUEL   

SALAR DE ATACAMA PUDAHUEL   

RIO ITATA PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

CERRO SAN CRISTOBAL SUR PUDAHUEL   

CERRO VICUÑA PUDAHUEL   

EL TRANQUE PUDAHUEL   

SAN PABLO PUDAHUEL   

SAN PABLO LO PRADO   

TUPUNGATO LO PRADO   

WALDO TAFF LO PRADO   

GABRIELA MISTRAL LO PRADO   

QUEBEC LO PRADO   

ESTADOS UNIDOS LO PRADO   

ESTADOS UNIDOS CERRO NAVIA   

JOSE JOAQUIN PEREZ CERRO NAVIA   

RIO VIEJO SUR PUDAHUEL   

EL TRANQUE PUDAHUEL   

RIO ITATA PUDAHUEL   

 
JOSE MANUEL GUZMAN 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J07 
SERVICE NAME Noviciado - (M) Pudahuel 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE  

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RIO ITATA PUDAHUEL   

SALAR DE ATACAMA PUDAHUEL   

ARMANDO CORTINEZ PUDAHUEL   

AV. AMERICO VESPUCIO PUDAHUEL   

CAMINO LO BOZA PUDAHUEL   

CAMINO RENCA LAMPA PUDAHUEL   

SIMON BOLIVAR PUDAHUEL   

CAMINO LUIS CRUZ MARTINEZ PUDAHUEL   

JOSE MIGUEL CARRERA PUDAHUEL   

CAMINO BERNARDO O´HIGGINS PUDAHUEL   

CAMINO NOVICIADO PUDAHUEL   

RUTA 68 PUDAHUEL   

SAN PABLO ANTIGUO PUDAHUEL   

CAMINO LA FARFANA PUDAHUEL   

RUTA 68 PUDAHUEL   

CAMINO PEDRO JORQUERA PUDAHUEL   

OCEANICA PUDAHUEL   

PASO BAJO NIVEL SAN PABLO PUDAHUEL   

SAN PABLO PUDAHUEL   

SAN PABLO LO PRADO   

TUPUNGATO LO PRADO   

WALDO TAFF LO PRADO   

GABRIELA MISTRAL LO PRADO   

QUEBEC LO PRADO   

ESTADOS UNIDOS LO PRADO   

ESTADOS UNIDOS CERRO NAVIA   

JOSE JOAQUIN PEREZ CERRO NAVIA   

RIO VIEJO SUR PUDAHUEL   

EL TRANQUE PUDAHUEL   

RIO ITATA PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

    

    

    

    

    

    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J10 
SERVICE NAME Enea - Parque de Los Reyes 
BEGGINING OF TO SERVICE Río Itata / José Mauel Guzmán 
BEGGINING OF FROM SERVICE Esperanza / Presidente Errázuriz 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

RIO ITATA PUDAHUEL ESPERANZA SANTIAGO 

SAN DANIEL PUDAHUEL MAPOCHO SANTIAGO 

BRAVO LUCO PUDAHUEL AV. RICARDO CUMMING SANTIAGO 

SAN PATRICIO PUDAHUEL AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
SERRANO PUDAHUEL AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
SAN DANIEL PUDAHUEL CONCON ESTACION CENTRAL 
SANTA VICTORIA PUDAHUEL CONSTANTINO ESTACION CENTRAL 

SAN PABLO PUDAHUEL PORTO SEGURO QUINTA NORMAL 

AV. LA ESTRELLA PUDAHUEL JOSE DE RIVERA ESTACION CENTRAL 

CORONA SUECA PUDAHUEL DORSAL ESTACION CENTRAL 
CORONA SUECA LO PRADO AV. DORSAL LO PRADO 
AV. LAS TORRES LO PRADO AV. LAS TORRES LO PRADO 
AV. DORSAL LO PRADO CORONA SUECA LO PRADO 

LAS REJAS NORTE ESTACION CENTRAL CORONA SUECA PUDAHUEL 

LAS REJAS NORTE QUINTA NORMAL AV. LA ESTRELLA PUDAHUEL 

NUEVA IMPERIAL QUINTA NORMAL SAN PABLO PUDAHUEL 
RADAL QUINTA NORMAL SANTA VICTORIA PUDAHUEL 

RADAL ESTACION CENTRAL SAN DANIEL PUDAHUEL 

AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL SERRANO PUDAHUEL 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN PATRICIO PUDAHUEL 

AV. RICARDO CUMMING SANTIAGO BRAVO LUCO PUDAHUEL 

AV. PRESIDENTE BALMACEDA SANTIAGO SAN DANIEL PUDAHUEL 
CUETO SANTIAGO RIO ITATA PUDAHUEL 

YUNGAY SANTIAGO   

LIBERTAD SANTIAGO   

PRESIDENTE ERRAZURIZ SANTIAGO   

    

    

AXIS SANTA VICTORIA 

FAIR LAYOUT (TUESDAY AND FRIDAY 06:00 - 

18:00) 

AXIS SANTA VICTORIA 

FAIR LAYOUT (TUESDAY AND FRIDAY 06:00 - 

18:00) 

STREET COMMUNE STREET COMMUNE 

SAN DANIEL PUDAHUEL AV. LA ESTRELLA PUDAHUEL 
SANTA VICTORIA PUDAHUEL SAN PABLO PUDAHUEL 

SAN FRANCISCO PUDAHUEL LUIS BELTRAN PUDAHUEL 
LUIS BELTRAN PUDAHUEL SAN FRANCISCO PUDAHUEL 

SAN PABLO PUDAHUEL SANTA VICTORIA PUDAHUEL 

AV. LA ESTRELLA PUDAHUEL SAN DANIEL PUDAHUEL 
    

AXIS CORONA SUECA 

FAIR LAYOUT (WEDNESDAY AND SATURDAY 

06:00 - 18:00) 

AXIS CORONA SUECA 

FAIR LAYOUT (WEDNESDAY AND SATURDAY 

06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

 
SAN PABLO 

AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

 

 
CORONA SUECA 

 
LO PRADO 

AV. LA ESTRELLA PUDAHUEL CORONA SUECA PUDAHUEL 

EL COBRE PUDAHUEL LOS EDILES PUDAHUEL 

LOS EDILES PUDAHUEL EL COBRE PUDAHUEL 

CORONA SUECA PUDAHUEL AV. LA ESTRELLA PUDAHUEL 

CORONA SUECA LO PRADO SAN PABLO PUDAHUEL 
    

 

FAIR LAYOUT 
AXIS SERRANO (THURSDAY Y 

SUNDAY 06:00 - 18:00) 

 

FAIR LAYOUT 
AXIS SERRANO (THURSDAY Y 

SUNDAY 06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

SAN DANIEL PUDAHUEL SAN DANIEL PUDAHUEL 
EL TRANQUE PUDAHUEL FEDERICO ERRAZURIZ PUDAHUEL 

JOSE JOAQUIN PEREZ PUDAHUEL JOSE JOAQUIN PEREZ PUDAHUEL 

FEDERICO ERRAZURIZ PUDAHUEL EL TRANQUE PUDAHUEL 

SAN DANIEL PUDAHUEL SAN DANIEL PUDAHUEL 
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J18 
SERVICE NAME Enea - (M) San Pablo 
BEGGINING OF TO SERVICE José Manuel Guzmán 1343 
BEGGINING OF FROM SERVICE Neptuno / Reina Maud 

 
LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

JOSE MANUEL GUZMAN PUDAHUEL METRO ESTACION SAN PABLO LO PRADO 
RIO ITATA PUDAHUEL REINA MAUD LO PRADO 

SALAR DE ATACAMA PUDAHUEL SAN GERMAN LO PRADO 

ROTONDA ENEA PUDAHUEL SAN PABLO LO PRADO 

SALAR DE ATACAMA PUDAHUEL NEPTUNO LO PRADO 
RIO CLARILLO PUDAHUEL SAN FRANCISCO CERRO NAVIA 

SALAR SURIRE PUDAHUEL SAN FRANCISCO PUDAHUEL 

RIVA RIVA PUDAHUEL AV. LA ESTRELLA PUDAHUEL 

JOSE MANUEL GUZMAN PUDAHUEL SAN DANIEL PUDAHUEL 

CERRO SAN CRISTOBAL SUR PUDAHUEL SERRANO PUDAHUEL 

CERRO VICUÑA PUDAHUEL SANTA VICTORIA PUDAHUEL 
EL TRANQUE PUDAHUEL EL TRANQUE PUDAHUEL 

SANTA VICTORIA PUDAHUEL CERRO NEGRO PUDAHUEL 

SERRANO PUDAHUEL CERRO SAN CRISTOBAL NORTE PUDAHUEL 

SAN DANIEL PUDAHUEL JOSE MANUEL GUZMAN PUDAHUEL 

AV. LA ESTRELLA PUDAHUEL RIVA RIVA PUDAHUEL 

SAN FRANCISCO PUDAHUEL SALAR SURIRE PUDAHUEL 
SAN FRANCISCO LO PRADO RIO CLARILLO PUDAHUEL 

NEPTUNO LO PRADO AV. AMERICO VESPUCIO PUDAHUEL 

REINA MAUD LO PRADO LOS MAITENES PUDAHUEL 
  SALAR DE ATACAMA PUDAHUEL 
  ROTONDA ENEA PUDAHUEL 
  SALAR DE ATACAMA PUDAHUEL 
  RIO ITATA PUDAHUEL 
  JOSE MANUEL GUZMAN PUDAHUEL 
    

    

 

FAIR LAYOUT  
AXIS SERRANO (THURSDAY 
AND SUNDAY 06:00 - 18:00) 

 

FAIR LAYOUT  
AXIS SERRANO (THURSDAY 
AND SUNDAY 06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

EL TRANQUE PUDAHUEL SAN DANIEL PUDAHUEL 
JOSE JOAQUIN PEREZ PUDAHUEL ERRAZURIZ PUDAHUEL 

ERRAZURIZ PUDAHUEL JOSE JOAQUIN PEREZ PUDAHUEL 

SAN DANIEL PUDAHUEL EL TRANQUE PUDAHUEL 
    

    

    

    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE J18c 
SERVICE NAME El Tranque - (M) San Pablo 
BEGGINING OF TO SERVICE El Tranque / Cerro Negro 
BEGGINING OF FROM SERVICE (M) San Pablo 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EL TRANQUE PUDAHUEL REINA MAUD LO PRADO 

SANTA VICTORIA PUDAHUEL SAN GERMAN LO PRADO 

SERRANO PUDAHUEL SAN PABLO LO PRADO 

SAN DANIEL PUDAHUEL NEPTUNO LO PRADO 
AV. LA ESTRELLA PUDAHUEL SAN FRANCISCO CERRO NAVIA 
SAN FRANCISCO PUDAHUEL SAN FRANCISCO PUDAHUEL 
SAN FRANCISCO LO PRADO AV. LA ESTRELLA PUDAHUEL 

NEPTUNO LO PRADO SAN DANIEL PUDAHUEL 
  SERRANO PUDAHUEL 
  SANTA VICTORIA PUDAHUEL 
  EL TRANQUE PUDAHUEL 
    

    

FAIR LAYOUT  
AXIS SERRANO (THURSDAY 
AND SUNDAY 06:00 - 18:00) 

  

STREET COMMUNE   

EL TRANQUE PUDAHUEL   

SANTA VICTORIA PUDAHUEL   

YUNGAY PUDAHUEL   

SAN JOAQUIN PUDAHUEL   

SAN FRANCISCO PUDAHUEL   

FEDERICO ERRAZURIZ PUDAHUEL   

SAN DANIEL PUDAHUEL   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
AXIS LA ESTRELLA (THURSDAY 
AND SUNDAY 06:00 - 18:30) 

  

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 207 
SERVICE NAME Mapocho - Av. Santa Rosa 
BEGGINING OF TO SERVICE Presidente Balmaceda / Teatinos 
BEGGINING OF FROM SERVICE Camino El Retiro - El Romeral 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE BALMACEDA SANTIAGO CAMINO EL RETIRO PUENTE ALTO 

SAN MARTIN SANTIAGO CALETERA NORTE ACCESO SUR PUENTE ALTO 
GENERAL MACKENNA SANTIAGO QUITALMAHUE PUENTE ALTO 

ISMAEL VALDES VERGARA SANTIAGO EL RUISEÑOR PUENTE ALTO 

SAN ANTONIO SANTIAGO CHILOE PUENTE ALTO 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN PEDRO PUENTE ALTO 

SAN FRANCISCO SANTIAGO AV. SANTA ROSA PUENTE ALTO 

SAN FRANCISCO SAN MIGUEL CORREDOR SANTA ROSA PUENTE ALTO 
CORREDOR SANTA ROSA SAN MIGUEL CORREDOR SANTA ROSA LA PINTANA 

AV. SANTA ROSA SAN RAMON CORREDOR SANTA ROSA LA GRANJA 

CORREDOR SANTA ROSA SAN RAMON AV. SANTA ROSA LA GRANJA 

CORREDOR SANTA ROSA LA PINTANA CORREDOR SANTA ROSA SAN JOAQUIN 

AV. SANTA ROSA LA PINTANA AV. SANTA ROSA SAN JOAQUIN 

AV. SANTA ROSA SAN BERNARDO AV. SANTA ROSA SANTIAGO 
SAN PEDRO PUENTE ALTO MAC IVER SANTIAGO 

CHILOE PUENTE ALTO CARDENAL JOSE MARIA CARO SANTIAGO 

EL RUISEÑOR PUENTE ALTO AV. PRESIDENTE BALMACEDA SANTIAGO 

QUITALMAHUE PUENTE ALTO   

CALETERA NORTE ACCESO SUR PUENTE ALTO   

CAMINO EL RETIRO SAN BERNARDO   

    

AXIS QUITALMAHUE 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 19:30) 

AXIS QUITALMAHUE 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 19:30) 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA LA PINTANA CAMINO EL RETIRO PUENTE ALTO 

AV. SANTA ROSA SAN BERNARDO AV. SANTA ROSA PUENTE ALTO 

CAMINO EL RETIRO SAN BERNARDO CORREDOR SANTA ROSA LA PINTANA 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 207c 
SERVICE NAME La Granja - Av. Santa Rosa 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE Camino El Retiro - El Romeral 
 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

  CAMINO EL RETIRO PUENTE ALTO 
  CALETERA NORTE ACCESO SUR PUENTE ALTO 
  QUITALMAHUE PUENTE ALTO 
  EL RUISEÑOR PUENTE ALTO 
  CHILOE PUENTE ALTO 
  SAN PEDRO PUENTE ALTO 
  AV. SANTA ROSA PUENTE ALTO 
  CORREDOR SANTA ROSA PUENTE ALTO 
  CORREDOR SANTA ROSA LA PINTANA 
  CORREDOR SANTA ROSA LA GRANJA 
  AV. SANTA ROSA LA GRANJA 
  SUR LA GRANJA 
  LOS VILOS LA GRANJA 
  AV. SAN GREGORIO LA GRANJA 
  AV. SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA LA PINTANA 
  AV. SANTA ROSA LA PINTANA 
  AV. SANTA ROSA SAN BERNARDO 
  SAN PEDRO PUENTE ALTO 
  CHILOE PUENTE ALTO 
  EL RUISEÑOR PUENTE ALTO 
  QUITALMAHUE PUENTE ALTO 
  CALETERA NORTE ACCESO SUR PUENTE ALTO 
  CAMINO EL RETIRO SAN BERNARDO 
    

   

FAIR LAYOUT  
AXIS QUITALMAHUE 

(THURSDAY 05:30 - 19:30) 

  STREET COMMUNE 

  CAMINO EL RETIRO PUENTE ALTO 
  AV. SANTA ROSA PUENTE ALTO 
  CORREDOR SANTA ROSA LA PINTANA 
    

   

FAIR LAYOUT  
AXIS QUITALMAHUE 

(THURSDAY 05:30 - 19:30) 

  STREET COMMUNE 

  AV. SANTA ROSA LA PINTANA 
  AV. SANTA ROSA SAN BERNARDO 
  CAMINO EL RETIRO SAN BERNARDO 
    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 207e 
SERVICE NAME Mapocho - Av. Santa Rosa 
BEGGINING OF TO SERVICE Presidente Balmaceda / Teatinos 
BEGGINING OF FROM SERVICE Camino El Retiro - El Romeral 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE BALMACEDA SANTIAGO CAMINO EL RETIRO PUENTE ALTO 

SAN MARTIN SANTIAGO AV. SANTA ROSA PUENTE ALTO 
GENERAL MACKENNA SANTIAGO CORREDOR SANTA ROSA PUENTE ALTO 

ISMAEL VALDES VERGARA SANTIAGO CORREDOR SANTA ROSA LA PINTANA 

SAN ANTONIO SANTIAGO CORREDOR SANTA ROSA LA GRANJA 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. SANTA ROSA LA GRANJA 

SAN FRANCISCO SANTIAGO CORREDOR SANTA ROSA SAN JOAQUIN 

SAN FRANCISCO SAN MIGUEL AV. SANTA ROSA SAN JOAQUIN 
CORREDOR SANTA ROSA SAN MIGUEL AV. SANTA ROSA SANTIAGO 

AV. SANTA ROSA SAN RAMON MAC IVER SANTIAGO 

CORREDOR SANTA ROSA SAN RAMON CARDENAL JOSE MARIA CARO SANTIAGO 

CORREDOR SANTA ROSA LA PINTANA AV. PRESIDENTE BALMACEDA SANTIAGO 

AV. SANTA ROSA LA PINTANA   

AV. SANTA ROSA SAN BERNARDO   

CAMINO EL RETIRO SAN BERNARDO   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 209 
SERVICE NAME Alameda - El Volcán 
BEGGINING OF TO SERVICE Av. Santa Rosa / Marcoleta 
BEGGINING OF FROM SERVICE Camino El Retiro - El Romeral 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO CAMINO EL RETIRO PUENTE ALTO 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO CALETERA SUR ACCESO SUR PUENTE ALTO 
CARMEN SANTIAGO JUANITA ORIENTE PUENTE ALTO 

CURICO SANTIAGO AV. JUANITA PUENTE ALTO 

TARAPACA SANTIAGO WEBER PUENTE ALTO 

SAN FRANCISCO SANTIAGO SAN GUILLERMO PUENTE ALTO 

SAN FRANCISCO SAN MIGUEL LA LECHERIA PUENTE ALTO 

CORREDOR SANTA ROSA SAN MIGUEL EL TRANQUE PUENTE ALTO 
AV. SANTA ROSA SAN RAMON DEL EMPRESARIO PUENTE ALTO 

CORREDOR SANTA ROSA SAN RAMON AV. JUANITA PUENTE ALTO 

CORREDOR SANTA ROSA LA PINTANA EYZAGUIRRE PUENTE ALTO 

AV. SANTA ROSA LA PINTANA AV. SANTA ROSA PUENTE ALTO 

EYZAGUIRRE PUENTE ALTO CORREDOR SANTA ROSA PUENTE ALTO 

AV. JUANITA PUENTE ALTO CORREDOR SANTA ROSA LA PINTANA 
JUANITA ORIENTE PUENTE ALTO CORREDOR SANTA ROSA LA GRANJA 

CALETERA SUR ACCESO SUR PUENTE ALTO AV. SANTA ROSA LA GRANJA 

CAMINO EL RETIRO SAN BERNARDO CORREDOR SANTA ROSA SAN JOAQUIN 
  AV. SANTA ROSA SAN JOAQUIN 
  AV. SANTA ROSA SANTIAGO 
    

 

FAIR LAYOUT 
AXIS JUANITA (TUESDAY 

09:30 - 18:00) 

 

FAIR LAYOUT 
AXIS JUANITA (TUESDAY 

09:30 - 18:00) 

STREET COMMUNE STREET COMMUNE 

SANTA ROSA LA PINTANA LA LECHERÍA PUENTE ALTO 
CURACO DE VELEZ PUENTE ALTO CURACO DE VELEZ PUENTE ALTO 

LA LECHERIA PUENTE ALTO SANTA ROSA PUENTE ALTO 
JUANITA PUENTE ALTO   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 209c 
SERVICE NAME La Granja - El Volcán 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE Camino El Retiro - El Romeral 
 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

  CAMINO EL RETIRO PUENTE ALTO 
  CALETERA SUR ACCESO SUR PUENTE ALTO 
  JUANITA ORIENTE PUENTE ALTO 
  AV. JUANITA PUENTE ALTO 
  WEBER PUENTE ALTO 
  SAN GUILLERMO PUENTE ALTO 
  LA LECHERIA PUENTE ALTO 
  EL TRANQUE PUENTE ALTO 
  DEL EMPRESARIO PUENTE ALTO 
  AV. JUANITA PUENTE ALTO 
  EYZAGUIRRE PUENTE ALTO 
  AV. SANTA ROSA PUENTE ALTO 
  CORREDOR SANTA ROSA PUENTE ALTO 
  CORREDOR SANTA ROSA LA PINTANA 
  CORREDOR SANTA ROSA LA GRANJA 
  AV. SANTA ROSA LA GRANJA 
  SUR LA GRANJA 
  LOS VILOS LA GRANJA 
  AV. SAN GREGORIO LA GRANJA 
  AV. SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA LA PINTANA 
  AV. SANTA ROSA LA PINTANA 
  EYZAGUIRRE PUENTE ALTO 
  AV. JUANITA PUENTE ALTO 
  JUANITA ORIENTE PUENTE ALTO 
  CALETERA SUR ACCESO SUR PUENTE ALTO 
  CAMINO EL RETIRO SAN BERNARDO 
    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 225 
SERVICE NAME Las Condes - Bahía Catalina 
BEGGINING OF TO SERVICE Av. Presidente Kennedy / Gilberto Fuenzalida 
BEGGINING OF FROM SERVICE 4 Oriente / Cabo de Hornos 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE KENNEDY LAS CONDES 4 ORIENTE PUENTE ALTO 

AV. LAS CONDES LAS CONDES CABO VIRGENES PUENTE ALTO 
AV. PADRE HURTADO LAS CONDES LOS CIPRESES PUENTE ALTO 

CAMINO EL ALBA LAS CONDES CABO DE HORNOS PUENTE ALTO 

PATAGONIA LAS CONDES BAHIA CATALINA PUENTE ALTO 

AV. PADRE HURTADO SUR LAS CONDES BAHIA CATALINA LA FLORIDA 

AV. PADRE HURTADO SUR LA REINA JOSE MIGUEL CARRERA LA FLORIDA 

AV. PRINCIPE DE GALES LA REINA SANTA RAQUEL LA FLORIDA 
VALENZUELA LLANOS LA REINA SANTA AMALIA LA FLORIDA 

DIPUTADA LAURA RODRIGUEZ LA REINA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

TALINAY LA REINA INGRESO ROJAS MAGALLANES LA FLORIDA 

JORGE ALESSANDRI LA REINA CORREDOR VICUÑA MACKENNA LA FLORIDA 

AV. JOSE ARRIETA PEÑALOLEN AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

AV. AMERICO VESPUCIO ÑUÑOA AV. AMERICO VESPUCIO LA FLORIDA 
ROTONDA GRECIA ÑUÑOA AV. AMERICO VESPUCIO MACUL 

ROTONDA GRECIA MACUL ROTONDA QUILIN MACUL 

AV. AMERICO VESPUCIO MACUL AV. AMERICO VESPUCIO PEÑALOLEN 

ROTONDA QUILIN MACUL ROTONDA GRECIA PEÑALOLEN 

AV. AMERICO VESPUCIO MACUL AV. AMERICO VESPUCIO PEÑALOLEN 

AV. AMERICO VESPUCIO LA FLORIDA AV. JOSE ARRIETA PEÑALOLEN 
AV. VICUÑA MACKENNA PONIENTE LA FLORIDA JORGE ALESSANDRI LA REINA 

CORREDOR VICUÑA MACKENNA LA FLORIDA TALINAY LA REINA 

SALIDA ARAGON LA FLORIDA DIPUTADA LAURA RODRIGUEZ LA REINA 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA VALENZUELA LLANOS LA REINA 

SANTA AMALIA LA FLORIDA AV. LAS PERDICES LA REINA 

SANTA RAQUEL LA FLORIDA CARLOS SILVA VILDOSOLA LA REINA 
AV. TRINIDAD LA FLORIDA AV. PADRE HURTADO SUR LA REINA 

AV. TRINIDAD LA GRANJA AV. PADRE HURTADO SUR LAS CONDES 

AV. MANUEL RODRIGUEZ LA GRANJA CAMINO EL ALBA LAS CONDES 

RETORNO ISLA JUAN BAUTISTA SOLARI LA GRANJA AV. PADRE HURTADO LAS CONDES 

AV. VICUÑA MACKENNA LA GRANJA AV. PRESIDENTE KENNEDY LAS CONDES 

BAHIA CATALINA LA GRANJA   

BAHIA CATALINA LA PINTANA   

BAHIA CATALINA LA FLORIDA   

AV. CANAL TRONCAL SAN FRANCISCO PUENTE ALTO   

4 ORIENTE PUENTE ALTO   

    

FAIR LAYOUT  
AXIS SANTA AMALIA (FRIDAY 

AND SATURDAY 05:30 - 19:29) 

  

STREET COMMUNE   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

AV. TRINIDAD LA FLORIDA   

AV. MANUEL RODRIGUEZ LA FLORIDA   

    

RECREATIONAL BIKEWAY LAYOUT 
AXIS SANTA AMALIA (SUNDAY

 
09:00 - 14:00) 

FAIR LAYOUT  
AXIS SANTA AMALIA (FRIDAY 

AND SATURDAY 05:30 - 19:29) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA SANTA RAQUEL LA FLORIDA 
AV. TRINIDAD LA FLORIDA AV. TRINIDAD LA FLORIDA 

AV. MANUEL RODRIGUEZ LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
   

 
 

AXIS SANTA AMALIA - VICUÑA 

RECREATIONAL BIKEWAY LAYOUT MACKENNA (SUNDAY 09:00 - 

14:00) 

STREET COMMUNE 

SANTA RAQUEL LA FLORIDA 

AV. TRINIDAD LA FLORIDA 

CORREDOR VICUÑA MACKENNA LA FLORIDA 
  



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 225c 
SERVICE NAME (M) Vicente Valdés - Bahía Catalina 
BEGGINING OF TO SERVICE Av. Vicuña Mackenna / Rodríguez Velasco 
BEGGINING OF FROM SERVICE 4 Oriente / Cabo de Hornos 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

  4 ORIENTE PUENTE ALTO 
  CABO VIRGENES PUENTE ALTO 
  LOS CIPRESES PUENTE ALTO 
  CABO DE HORNOS PUENTE ALTO 
  BAHIA CATALINA PUENTE ALTO 
  BAHIA CATALINA LA FLORIDA 
  JOSE MIGUEL CARRERA LA FLORIDA 
  SANTA RAQUEL LA FLORIDA 
  SANTA AMALIA LA FLORIDA 
  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
  INGRESO ROJAS MAGALLANES LA FLORIDA 
  CORREDOR VICUÑA MACKENNA LA FLORIDA 
  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 234 
SERVICE NAME Alameda - San Gerónimo 
BEGGINING OF TO SERVICE Av. Santa Rosa / Marcoleta 
BEGGINING OF FROM SERVICE Ejército Libertador / Las Mahonias 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO AV. AXISRCITO LIBERTADOR PUENTE ALTO 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SANTA RAQUEL LA FLORIDA 
CARMEN SANTIAGO SANTA JULIA LA FLORIDA 

CARMEN SAN JOAQUIN PUNTA ARENAS LA FLORIDA 

AV. ISABEL RIQUELME SAN JOAQUIN AV. LINARES LA GRANJA 

AV. LAS INDUSTRIAS SAN JOAQUIN AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 

CORREDOR LAS INDUSTRIAS SAN JOAQUIN AV. YUNGAY LA GRANJA 

CORREDOR LAS INDUSTRIAS LA GRANJA CORREDOR LAS INDUSTRIAS LA GRANJA 
AV. YUNGAY LA GRANJA CORREDOR LAS INDUSTRIAS SAN JOAQUIN 

AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. LAS INDUSTRIAS SAN JOAQUIN 

AV. LINARES LA GRANJA SIERRA BELLA SAN JOAQUIN 

PUNTA ARENAS LA GRANJA SIERRA BELLA SANTIAGO 

SANTA JULIA LA FLORIDA LIRA SANTIAGO 

SANTA RAQUEL LA FLORIDA CURICO SANTIAGO 
AV. AXISRCITO LIBERTADOR PUENTE ALTO AV. SANTA ROSA SANTIAGO 

CAMINO INTERNACIONAL PUENTE ALTO   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 290e 
SERVICE NAME Bajos de Mena - Vitacura 
BEGGINING OF TO SERVICE Camino El Retiro - El Romeral 
BEGGINING OF FROM SERVICE Alonso de Córdova / Av. Bicentenario 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

CAMINO EL RETIRO PUENTE ALTO AV. ALONSO DE CORDOVA VITACURA 

CURACO DE VELEZ PUENTE ALTO AV. VITACURA VITACURA 
AV. JUANITA PUENTE ALTO AV. AMERICO VESPUCIO VITACURA 

AV. EYZAGUIRRE PUENTE ALTO AV. AMERICO VESPUCIO LAS CONDES 

ARTURO PRAT PUENTE ALTO AV. OSSA LA REINA 

AV. AXISRCITO LIBERTADOR PUENTE ALTO AV. OSSA ÑUÑOA 

SUNDAY TOCORNAL PUENTE ALTO AV. AMERICO VESPUCIO ÑUÑOA 

AUTOPISTA ACCESO SUR PUENTE ALTO AUTOPISTA VESPUCIO SUR MACUL 
AUTOPISTA ACCESO SUR LA FLORIDA AUTOPISTA VESPUCIO SUR LA FLORIDA 

AUTOPISTA VESPUCIO SUR LA FLORIDA AUTOPISTA ACCESO SUR LA GRANJA 

AUTOPISTA VESPUCIO SUR PEÑALOLEN AUTOPISTA ACCESO SUR LA PINTANA 

AV. AMERICO VESPUCIO PEÑALOLEN AUTOPISTA ACCESO SUR PUENTE ALTO 

AV. AMERICO VESPUCIO LA REINA DOMINTO TOCORNAL PUENTE ALTO 

AV. OSSA LA REINA AV.AXISRCITO LIBERTADOR PUENTE ALTO 
AV. AMERICO VESPUCIO LAS CONDES AV. EYZAGUIRRE PUENTE ALTO 

AV. AMERICO VESPUCIO VITACURA AV. JUANITA PUENTE ALTO 

AV. VITACURA VITACURA CURACO DE VELEZ PUENTE ALTO 

AV. ALONSO DE CORDOVA VITACURA CAMINO EL RETIRO PUENTE ALTO 
    

    

AXIS QUITALMAHUE 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 19:30) 

AXIS QUITALMAHUE 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:30 - 19:30) 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA LA PINTANA CAMINO EL RETIRO PUENTE ALTO 

AV. SANTA ROSA SAN BERNARDO AV. SANTA ROSA PUENTE ALTO 

CAMINO EL RETIRO SAN BERNARDO CORREDOR SANTA ROSA LA PINTANA 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 302 
SERVICE NAME (M) Santa Ana - La Pintana 
BEGGINING OF TO SERVICE: Av. Manuel Rodríguez Poniente / Santo SUNDAY 
BEGGINING OF FROM SERVICE: Lo Blanco Alt. 1711 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. MANUEL RODRIGUEZ SANTIAGO AV. LO BLANCO LA PINTANA 

ROSAS SANTIAGO PROFESOR JULIO CHAVEZ LA PINTANA 
AV. MANUEL RODRIGUEZ SANTIAGO BERNARDINO PARADA LA PINTANA 

AV. VIEL SANTIAGO TENIENTE MONTT SALAMANCA LA PINTANA 

AV. JOSE JOAQUIN PRIETO VIAL PEDRO AGUIRRE CERDA LO MARTINEZ LA PINTANA 

AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO SAN FRANCISCO LA PINTANA 

AV. AMERICO VESPUCIO LA CISTERNA AV. OBSERVATORIO LA PINTANA 

PERO LA CISTERNA LA BANDERA LA PINTANA 
AV. GOYCOLEA LA CISTERNA VENANCIA LEIVA SAN RAMON 

CERRO NEGRO LA CISTERNA ALMIRANTE LATORRE SAN RAMON 

VICUÑA MACKENNA SAN RAMON AV. OSSA SAN RAMON 

ISMAEL TOCORNAL SAN RAMON ISMAEL TOCORNAL SAN RAMON 

AV. OSSA SAN RAMON ALPATACAL SAN RAMON 

AV. LA BANDERA SAN RAMON SAN FRANCISCO SAN RAMON 
VENANCIA LEIVA SAN RAMON CERRO NEGRO SAN RAMON 

LA BANDERA LA PINTANA LA GRANJA SAN RAMON 

AV. OBSERVATORIO LA PINTANA BOLIVIA SAN RAMON 

SAN FRANCISCO EL BOSQUE EMILIANO FIGUEROA SAN RAMON 

LO MARTINEZ LA PINTANA AV. AMERICO VESPUCIO LA CISTERNA 

TENIENTE MONTT SALAMANCA LA PINTANA AV. JOSE JOAQUIN PRIETO VIAL LA CISTERNA 
BERNARDINO PARADA LA PINTANA AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 

PROFESOR JULIO CHAVEZ LA PINTANA AV. VIEL SANTIAGO 

AV. LO BLANCO LA PINTANA AV. MANUEL RODRIGUEZ SANTIAGO 
    

 
FAIR LAYOUT 

AXIS GOYCOLEA (TUESDAY 

AND FRIDAY 06:30-17:00) 

  

STREET COMMUNE   

PERÓ SAN RAMON   

AV. GOYCOLEA SAN RAMON   

PERÓ SAN RAMON   

VICUÑA MACKENNA SAN RAMON   

    

 
FAIR LAYOUT 

AXIS LA BANDERA 

(THURSDAY AND SUNDAY 

06:30 - 17:00) 

 
FAIR LAYOUT 

AXIS LA BANDERA 

(THURSDAY AND SUNDAY 

06:30 - 17:00) 

STREET COMMUNE STREET COMMUNE 

AV. LA BANDERA SAN RAMON LA BANDERA LA PINTANA 
AV. GOYCOLEA SAN RAMON GENERAL FRANCISCO FRANCO LA PINTANA 

ISMAEL TOCORNAL SAN RAMON ALMIRANTE LATORRE LA PINTANA 

VENANCIA LEIVA LA PINTANA ALMIRANTE LATORRE SAN RAMON 

ALMIRANTE LATORRE LA PINTANA   

GENERAL FRANCISCO FRANCO LA PINTANA   

LA BANDERA LA PINTANA   

    

 

 
FAIR LAYOUT 

 
AXIS BERNARDINO PARADA 

(TUESDAY - FRIDAY -SUNDAY 

07:00 - 17:00) 

 

 
FAIR LAYOUT 

 
AXIS BERNARDINO PARADA 

(TUESDAY - FRIDAY -SUNDAY 

07:00 - 17:00) 

STREET COMMUNE STREET COMMUNE 

SAN FRANCISCO EL BOSQUE PROFESOR JULIO CHAVEZ LA PINTANA 

SARGENTO DANIEL REBOLLEDO LA PINTANA SARGENTO DANIEL REBOLLEDO LA PINTANA 

PROFESOR JULIO CHAVEZ LA PINTANA SAN FRANCISCO EL BOSQUE 
   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 302N 
SERVICE NAME Alameda - La Pintana 
BEGGINING OF TO SERVICE: Av. Libertador Bernardo O´Higgins / Tenderini 
BEGGINING OF FROM SERVICE: Lo Blanco Alt. 1711 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. LO BLANCO LA PINTANA 

AV. MANUEL RODRIGUEZ SANTIAGO PROFESOR JULIO CHAVEZ LA PINTANA 
AV. VIEL SANTIAGO BERNARDINO PARADA LA PINTANA 

AV. JOSE JOAQUIN PRIETO VIAL PEDRO AGUIRRE CERDA TENIENTE MONTT SALAMANCA LA PINTANA 

AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO LO MARTINEZ LA PINTANA 

AV. AMERICO VESPUCIO LA CISTERNA SAN FRANCISCO LA PINTANA 

PERO LA CISTERNA AV. OBSERVATORIO LA PINTANA 

AV. GOYCOLEA LA CISTERNA LA BANDERA LA PINTANA 
CERRO NEGRO LA CISTERNA VENANCIA LEIVA SAN RAMON 

VICUÑA MACKENNA SAN RAMON ALMIRANTE LATORRE SAN RAMON 

ISMAEL TOCORNAL SAN RAMON AV. OSSA SAN RAMON 

AV. OSSA SAN RAMON ISMAEL TOCORNAL SAN RAMON 

AV. LA BANDERA SAN RAMON ALPATACAL SAN RAMON 

VENANCIA LEIVA SAN RAMON SAN FRANCISCO SAN RAMON 

LA BANDERA LA PINTANA CERRO NEGRO SAN RAMON 

AV. OBSERVATORIO LA PINTANA LA GRANJA SAN RAMON 

SAN FRANCISCO EL BOSQUE BOLIVIA SAN RAMON 

LO MARTINEZ LA PINTANA EMILIANO FIGUEROA SAN RAMON 

TENIENTE MONTT SALAMANCA LA PINTANA AV. AMERICO VESPUCIO LA CISTERNA 

BERNARDINO PARADA LA PINTANA AV. JOSE JOAQUIN PRIETO VIAL LA CISTERNA 
PROFESOR JULIO CHAVEZ LA PINTANA AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 

AV. LO BLANCO LA PINTANA AV. VIEL SANTIAGO 
  AV. MANUEL RODRIGUEZ SANTIAGO 
  AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
  SAN FRANCISCO SANTIAGO 
  PADRE ALONSO DE OVALLE SANTIAGO 
  AV. SANTA ROSA SANTIAGO 
  AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
    

    

    

    

    

    

    

    

    

    

    

    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 322 
SERVICE NAME (M) Bellavista de La Florida - Jardín Alto 
BEGGINING OF TO SERVICE EIM Bellavista de La Florida 
BEGGINING OF FROM SERVICE Av. Rojas Magallanes / Las Perdices 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA ROJAS MAGALLANES LA FLORIDA 

SERAFIN ZAMORA LA FLORIDA ARAUCANIA LA FLORIDA 
JULIO VILDOSOLA LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

WALKER MARTINEZ LA FLORIDA JARDIN ALTO LA FLORIDA 
JARDIN ALTO LA FLORIDA WALKER MARTINEZ LA FLORIDA 
GERONIMO DE ALDERETE LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
ARAUCANIA LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

ROJAS MAGALLANES LA FLORIDA   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 323 
SERVICE NAME (M) Bellavista de La Florida - La Loma 
BEGGINING OF TO SERVICE EIM Bellavista de La Florida 
BEGGINING OF FROM SERVICE Av. Rojas Magallanes / Las Perdices 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA ROJAS MAGALLANES LA FLORIDA 

SERAFIN ZAMORA LA FLORIDA LAGO CHUNGARA LA FLORIDA 
JULIO VILDOSOLA LA FLORIDA MAMIÑA LA FLORIDA 

AV. AMERICO VESPUCIO LA FLORIDA ELQUI LA FLORIDA 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA ANTOFAGASTA LA FLORIDA 

LOS PIONEROS LA FLORIDA SANTA JULIA LA FLORIDA 

AMPARO CALAF LA FLORIDA JARDIN ALTO LA FLORIDA 

ROJAS MAGALLANES LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 
ARAUCANIA LA FLORIDA SAN VICENTE DE PAUL LA FLORIDA 

GERONIMO DE ALDERETE LA FLORIDA CARLOS LUIS GONZALEZ LA FLORIDA 

JARDIN ALTO LA FLORIDA JARDIN ALTO LA FLORIDA 

SANTA JULIA LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

ANTOFAGASTA LA FLORIDA ARAUCANIA LA FLORIDA 

TAMARUGAL LA FLORIDA ROJAS MAGALLANES LA FLORIDA 
LAGO CHUNGARA LA FLORIDA INGRESO ROJAS MAGALLANES LA FLORIDA 

ROJAS MAGALLANES LA FLORIDA CORREDOR VICUÑA MACKENNA LA FLORIDA 
  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
  EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
    

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 

 
CLOSED IME LAYOUT 

 
BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
SERAFIN ZAMORA LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

JULIO VILDOSOLA LA FLORIDA   

AV. AMERICO VESPUCIO LA FLORIDA   

    

    

   

 
RECREATIONAL BIKEWAY LAYOUT 

 
AXIS VICUÑA MACKENNA 

ORIENTE (SUNDAY 09:00 - 

14:00) 

  STREET COMMUNE 

  ROJAS MAGALLANES LA FLORIDA 
  CORREDOR VICUÑA MACKENNA LA FLORIDA 
  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
    

    

    

    

    

    

    

    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 325 
SERVICE NAME Gabriela - (M) Irarrázaval 
BEGGINING OF TO SERVICE Rosa Ester / Los Cipreses 
BEGGINING OF FROM SERVICE Matta Oriente / San Eugenio 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROSA ESTER PUENTE ALTO SAN EUGENIO ÑUÑOA 

LOS CIPRESES PUENTE ALTO AV. GENERAL BUSTAMANTE ÑUÑOA 
CABO LEONES PUENTE ALTO AV. IRARRAZAVAL ÑUÑOA 

BAHIA CATALINA PUENTE ALTO AV. JOSE PEDRO ALESSANDRI ÑUÑOA 

BAHIA CATALINA LA FLORIDA AV. EDUARDO CASTILLO VELASCO ÑUÑOA 

GENERAL ARRIAGADA LA FLORIDA EXEQUIEL FERNANDEZ ÑUÑOA 

JULIO CESAR LA FLORIDA AV. GRECIA ÑUÑOA 

AV. SAN JOSE DE LA ESTRELLA LA FLORIDA CORREDOR GRECIA ÑUÑOA 
AVENIDA UNO LA FLORIDA SALIDA AV. IGNACIO CARRERA PINTO ÑUÑOA 
JOSE MIGUEL CARRERA LA FLORIDA AV. GRECIA ÑUÑOA 

SANTA RAQUEL LA FLORIDA AV. CAPITAN IGNACIO CARRERA PINTO ÑUÑOA 

DOCTOR SOTERO DEL RIO LA FLORIDA ROTONDA RODRIGO DE ARAYA MACUL 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA AV. ALCALDE JORGE MONCKEBERG MACUL 

INGRESO ROJAS MAGALLANES LA FLORIDA AV. EL LIBANO MACUL 

CORREDOR VICUÑA MACKENNA LA FLORIDA LAS GOLONDRINAS MACUL 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA RAMON TORO IBAÑEZ MACUL 

FROILAN LAGOS SEPULVEDA LA FLORIDA AV. DEPARTAMENTAL MACUL 

FROILAN ROA LA FLORIDA EXEQUIEL FERNANDEZ LA FLORIDA 

AV. DEPARTAMENTAL LA FLORIDA MIRADOR AZUL LA FLORIDA 

FABRICIANO GONZALEZ URZUA MACUL FROILAN ROA LA FLORIDA 

LAS GOLONDRINAS MACUL AV. AMERICO VESPUCIO LA FLORIDA 
AV. EL LIBANO MACUL AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

AV. ALCALDE JORGE MONCKEBERG MACUL DOCTOR SOTERO DEL RIO LA FLORIDA 

ROTONDA RODRIGO DE ARAYA MACUL SANTA RAQUEL LA FLORIDA 

AV. CAPITAN IGNACIO CARRERA PINTO ÑUÑOA JOSE MIGUEL CARRERA LA FLORIDA 

AV. GRECIA ÑUÑOA AVENIDA UNO LA FLORIDA 

AV. JOSE PEDRO ALESSANDRI ÑUÑOA AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 
AV. IRARRAZAVAL ÑUÑOA JULIO CESAR LA FLORIDA 

AV. GENERAL BUSTAMANTE ÑUÑOA GENERAL ARRIAGADA LA FLORIDA 

RETORNO GENERAL BUSTAMANTE ÑUÑOA BAHIA CATALINA LA FLORIDA 

AV. GENERAL BUSTAMANTE ÑUÑOA BAHIA CATALINA PUENTE ALTO 

MATTA ORIENTE ÑUÑOA CABO LEONES PUENTE ALTO 
  CRETA PUENTE ALTO 
  AV. GABRIELA PUENTE ALTO 
    

  
REVERSE ROAD LAYOUT 

AXIS FROILAN ROA (07:00 - 

10:00) 
  STREET COMMUNE 

  MIRADOR AZUL LA FLORIDA 
  NUEVA 1 LA FLORIDA 
  FROILAN LAGOS SEPULVEDA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
    

 
FAIR LAYOUT 

AXIS GENERAL ARRIAGADA 

(MIERCOLES AND SATURDAY 

06:00 - 16:00) 

 
FAIR LAYOUT 

AXIS GENERAL ARRIAGADA 

(MIERCOLES AND SATURDAY 

06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

BAHIA CATALINA LA FLORIDA JULIO CESAR LA FLORIDA 
MARIA ELENA LA FLORIDA MIGUEL MUJICA LA FLORIDA 

MIGUEL MUJICA LA FLORIDA MARIA ELENA LA FLORIDA 
JULIO CESAR LA FLORIDA BAHIA CATALINA LA FLORIDA 
    

 
RECREATIONAL BIKEWAY LAYOUT 

AXIS VICUÑA MACKENNA 

ORIENTE (SUNDAY 09:00 - 

14:00) 

 
REVERSE ROAD LAYOUT 

AXIS IRARRAZAVAL (07:30- 

10:00) 

STREET COMMUNE STREET COMMUNE 

DOCTOR SOTERO DEL RIO LA FLORIDA MATTA ORIENTE ÑUÑOA 

CORREDOR VICUÑA MACKENNA LA FLORIDA REPUBLICA DE ISRAEL ÑUÑOA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA DUBLE ALMEYDA ÑUÑOA 
 EXEQUIEL FERNANDEZ ÑUÑOA 
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

  
RECREATIONAL BIKEWAY LAYOUT 

AXIS IRARRAZAVAL (SUNDAY 

09:00 - 14:00 ) 
  STREET COMMUNE 

  AV. IRARRAZAVAL ÑUÑOA 
  REPUBLICA DE ISRAEL ÑUÑOA 
  DUBLE ALMEYDA ÑUÑOA 
  EXEQUIEL FERNANDEZ ÑUÑOA 
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE 503 
SERVICE NAME Av. La Estrella - Av. Colón 
BEGGINING OF TO SERVICE: San Pablo Altura 9900 
BEGGINING OF FROM SERVICE: Vital Apoquindo / Nueva Bilbao 

 
TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

SAN PABLO 
SERRANO 

PUDAHUEL VITAL APOQUINDO LAS CONDES 
PUDAHUEL LA QUEBRADA LAS CONDES 

AV. GENERAL OSCAR BONILLA PUDAHUEL AV. CRISTOBAL COLON LAS CONDES 

ROTONDA GENERAL OSCAR BONILLA PUDAHUEL ROTONDA ATENAS LAS CONDES 

AV. LA ESTRELLA PUDAHUEL AV. CRISTOBAL COLON LAS CONDES 

SAN DANIEL PUDAHUEL AV. TOBALABA LAS CONDES 

JOSE JOAQUIN PEREZ PUDAHUEL AV. NUEVA PROVIDENCIA PROVIDENCIA 
JOSE JOAQUIN PEREZ CERRO NAVIA AV. VITACURA PROVIDENCIA 

JOSE JOAQUIN PEREZ QUINTA NORMAL AV. PROVIDENCIA PROVIDENCIA 

MAPOCHO QUINTA NORMAL PUENTE PIO NONO PROVIDENCIA 

MAPOCHO SANTIAGO BELLAVISTA RECOLETA 

AV. MANUEL RODRIGUEZ SANTIAGO AV. RECOLETA RECOLETA 

SAN PABLO SANTIAGO PUENTE RECOLETA SANTIAGO 
AMUNATEGUI SANTIAGO CARDENAL JOSE MARIA CARO SANTIAGO 

GENERAL MACKENNA SANTIAGO AV. PRESIDENTE BALMACEDA SANTIAGO 

ISMAEL VALDES VERGARA SANTIAGO AV. BRASIL SANTIAGO 

MIRAFLORES SANTIAGO ANDES SANTIAGO 

PUENTE PATRONATO SANTIAGO ANDES QUINTA NORMAL 

AV. SANTA MARIA RECOLETA ANTONIO EBNER QUINTA NORMAL 
PUENTE PURISIMA SANTIAGO JOSE JOAQUIN PEREZ QUINTA NORMAL 

PURISIMA SANTIAGO JOSE JOAQUIN PEREZ CERRO NAVIA 

MERCED SANTIAGO SAN DANIEL PUDAHUEL 

IRENE MORALES SANTIAGO AV. LA ESTRELLA PUDAHUEL 

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO ROTONDA GENERAL OSCAR BONILLA PUDAHUEL 

AV. PROVIDENCIA PROVIDENCIA AV. GENERAL OSCAR BONILLA PUDAHUEL 
AV. NUEVA PROVIDENCIA PROVIDENCIA INGRESO SERRANO PUDAHUEL 

AV. PROVIDENCIA PROVIDENCIA RUTA 68 PUDAHUEL 

AV. TOBALABA LAS CONDES ENLACE SAN PABLO PUDAHUEL 

MARTIN DE ZAMORA LAS CONDES   

MARIANO SANCHEZ FONTECILLA LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

ROTONDA ATENAS LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

LA QUEBRADA LAS CONDES   

VITAL APOQUINDO LAS CONDES   

    

REVERSE ROAD LAYOUT 
AXIS SANCHEZ FONTECILLA 

(06:30 - 09:30) 

  

STREET COMMUNE   

MARTIN DE ZAMORA LAS CONDES   

HERNANDO DE MAGALLANES LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

    

RECREATIONAL BIKEWAY LAYOUT 
AXIS SANCHEZ FONTECILLA

 
(SUNDAY 08:40 - 14:15) 

  

STREET COMMUNE   

MARTIN DE ZAMORA LAS CONDES   

HERNANDO DE MAGALLANES LAS CONDES   

AV. CRISTOBAL COLON LAS CONDES   

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE E03 
SERVICE NAME (M) Lo Ovalle - Jardín Alto 
BEGGINING OF TO SERVICE EIM Lo Ovalle 
BEGGINING OF FROM SERVICE Av. Rojas Magallanes / Las Perdices 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

EIM LO OVALLE LA CISTERNA ROJAS MAGALLANES LA FLORIDA 
LA FLORIDA CARVAJAL LA CISTERNA JARDIN ALTO 

CIENCIAS LA CISTERNA WALKER MARTINEZ LA FLORIDA 

AV. ELIAS FERNANDEZ ALBANO LA CISTERNA COLOMBIA LA FLORIDA 
AV. ELIAS FERNANDEZ ALBANO SAN RAMON FROILAN ROA LA FLORIDA 
AV. SANTA ROSA SAN RAMON AV. AMERICO VESPUCIO LA FLORIDA 
AV. LINARES LA GRANJA LIA AGUIRRE LA FLORIDA 

GERONIMO DE ALDERETE LA FLORIDA FRESIA LA FLORIDA 

FRESIA LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

LIA AGUIRRE LA FLORIDA AV. LINARES LA GRANJA 

AV. AMERICO VESPUCIO LA FLORIDA AV. SANTA ROSA LA GRANJA 

JULIO VILDOSOLA LA FLORIDA AV. ELIAS FERNANDEZ ALBANO SAN RAMON 
WALKER MARTINEZ LA FLORIDA AV. ELIAS FERNANDEZ ALBANO LA CISTERNA 

JARDIN ALTO LA FLORIDA PAULINA LA CISTERNA 
LA CISTERNA ROJAS MAGALLANES LA FLORIDA SERGIO CEPPI 

  EIM LO OVALLE LA CISTERNA 
    

    

 
LO OVALLE (WORKDAY 23:00 - 

CLOSED IME LAYOUT  06:00 ; SATURDAY 23:00 - 

06:30 ; SUNDAY 23:00 - 08:00) 

 
LO OVALLE (WORKDAY 23:00 - 

CLOSED IME LAYOUT  06:00 ; SATURDAY 23:00 - 

06:30 ; SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

CARVAJAL LA CISTERNA SERGIO CEPPI LA CISTERNA 
CIENCIAS LA CISTERNA PAULINA LA CISTERNA 
  BRIONES LUCO LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  CARVAJAL LA CISTERNA 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 

USER CODE E05 

SERVICE NAME (M) La Cisterna - (M) Bellavista de La Florida 

BEGGINING OF TO SERVICE Av. Américo Vespucio / EIM La Cisterna 

BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. AMERICO VESPUCIO LA CISTERNA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

AV. CONCHA LA CISTERNA SERAFIN ZAMORA LA FLORIDA 
AV. OSSA LA CISTERNA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA CORREDOR VICUÑA MACKENNA LA FLORIDA 

LAS BRISAS LA CISTERNA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

ECUADOR LA CISTERNA AV. DEPARTAMENTAL MACUL 

BLAS VIAL LA CISTERNA AV. VICUÑA MACKENNA ORIENTE MACUL 

URUGUAY LA CISTERNA RETORNO VICUÑA MACKENNA MACUL 
LA GRANJA SAN RAMON AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN 

AV. EL PARRON SAN RAMON PUNTA ARENAS SAN JOAQUIN 

AV. SANTA ROSA LA GRANJA AV. LO OVALLE SAN JOAQUIN 

PADRE ESTEBAN GUMUCIO VIVES LA GRANJA ESTADIO LA GRANJA 

PDTE. LUIS IGNACIO LULA DA SILVA LA GRANJA SEBASTOPOL LA GRANJA 

STREET K LA GRANJA MAÑIO LA GRANJA 
MAÑIO LA GRANJA STREET K LA GRANJA 

SEBASTOPOL LA GRANJA PDTE. LUIS IGNACIO LULA DA SILVA LA GRANJA 

PUNTA ARENAS LA FLORIDA PADRE ESTEBAN GUMUCIO VIVES LA GRANJA 

MIRADOR AZUL PONIENTE LA FLORIDA AV. SANTA ROSA SAN RAMON 

MIRADOR AZUL LA FLORIDA AV. EL PARRON SAN RAMON 

FROILAN ROA LA FLORIDA LA GRANJA LA CISTERNA 
AV. AMERICO VESPUCIO LA FLORIDA URUGUAY LA CISTERNA 

FILOMENA SOTO LA FLORIDA BLAS VIAL LA CISTERNA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA ECUADOR LA CISTERNA 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA LAS BRISAS LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  AV. AMERICO VESPUCIO LA CISTERNA 
    

    

 
REVERSE ROAD LAYOUT 

AXISS COLOMBIA-FROILÁN 

ROA (07:00 - 10:00) 

  

STREET COMMUNE   

MIRADOR AZUL PONIENTE LA FLORIDA   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

AV. AMERICO VESPUCIO LA FLORIDA   

LAS ACACIAS LA FLORIDA   

AV. AMERICO VESPUCIO LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

    

 
 

 
FAIR LAYOUT 

 

 
AXIS PADRE ESTEBAN 

GUMUCIO VIVES (MIERCOLES 

AND SATURDAY 06:00 - 16:00) 

 
 

 
FAIR LAYOUT 

 

 
AXIS PADRE ESTEBAN 

GUMUCIO VIVES (MIERCOLES 

AND SATURDAY 06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA LA GRANJA PADRE ESTEBAN GUMUCIO VIVES LA GRANJA 
AV. LO OVALLE LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. LO OVALLE SAN JOAQUIN 
PADRE ESTEBAN GUMUCIO VIVES LA GRANJA MAESTRO PEÑA LA GRANJA 

  AV. LO OVALLE LA GRANJA 
  PADRE ESTEBAN GUMUCIO VIVES LA GRANJA 
    

 

 
FAIR LAYOUT 

 
AXIS PADRE ESTEBAN 

GUMUCIO VIVES (THURSDAY 

AND SUNDAY 06:00 - 16:00) 

 

 
FAIR LAYOUT 

 
AXIS PADRE ESTEBAN 

GUMUCIO VIVES (THURSDAY 

AND SUNDAY 06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

PADRE ESTEBAN GUMUCIO VIVES LA GRANJA MAÑIO LA GRANJA 
AV. LAS INDUSTRIAS LA GRANJA AV. YUNGAY LA GRANJA 

AV. YUNGAY LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 

MAÑIO LA GRANJA PADRE ESTEBAN GUMUCIO VIVES LA GRANJA 
    
    

 
RECREATIONAL BIKEWAY LAYOUT 

 
AXIS GRAN AVENIDA (SUNDAY 

09:00 - 14:00) 

 
RECREATIONAL BIKEWAY LAYOUT 

 
AXIS GRAN AVENIDA (SUNDAY 

09:00 - 14:00) 

STREET COMMUNE STREET COMMUNE 

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA LAS BRISAS LA CISTERNA 
URUGUAY LA CISTERNA   
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CLOSED IME LAYOUT 

BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 
 

CLOSED IME LAYOUT 

BELLAVISTA LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

FILOMENA SOTO LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
EIM BELLAVISTA DE LA FLORIDA LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
 AV. MARATHON LA FLORIDA 
  



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE E07 
SERVICE NAME (M) Bellavista de La Florida - Rojas Magallanes 
BEGGINING OF TO SERVICE EIM Bellavista de La Florida 
BEGGINING OF FROM SERVICE Av. Rojas Magallanes / Las Perdices 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA ROJAS MAGALLANES LA FLORIDA 

SERAFIN ZAMORA LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
JULIO VILDOSOLA LA FLORIDA INGRESO CORREDOR ROJAS MAGALLANES LA FLORIDA 

AV. AMERICO VESPUCIO LA FLORIDA CORREDOR VICUÑA MACKENNA LA FLORIDA 

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 

LOS PIONEROS LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

AMPARO CALAF LA FLORIDA   

ROJAS MAGALLANES LA FLORIDA   

    

    

 
 

 
CLOSED IME LAYOUT 

 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 05:40, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 
 

 
CLOSED IME LAYOUT 

 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 05:40, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
SERAFIN ZAMORA LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

JULIO VILDOSOLA LA FLORIDA   

AV. AMERICO VESPUCIO LA FLORIDA   

    

    

   

 
RECREATIONAL BIKEWAY LAYOUT 

 
AXIS VICUÑA MACKENNA 

ORIENTE (SUNDAY 09:00 - 

14:00) 

  STREET COMMUNE 

  ROJAS MAGALLANES LA FLORIDA 
  CORREDOR VICUÑA MACKENNA LA FLORIDA 
  AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
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SERVICE UNIT 16 
USER CODE E10 
SERVICE NAME El Hualle - Santa Rosa P.21 
BEGGINING OF TO SERVICE Av. Rojas Magallanes / Las Perdices 
BEGGINING OF FROM SERVICE Av. Santa Rosa / Quinteros 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROJAS MAGALLANES LA FLORIDA AV. SANTA ROSA LA GRANJA 

ALICAHUE LA FLORIDA TOME LA GRANJA 
ENRIQUE OLIVARES LA FLORIDA PUNTA ARENAS LA FLORIDA 

COLOMBIA LA FLORIDA LIA AGUIRRE LA FLORIDA 

SANTA AMALIA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 

SANTA RAQUEL LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

GERONIMO DE ALDERETE LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA MANUTARA LA FLORIDA 
AV. AMERICO VESPUCIO LA FLORIDA LOS CONDORES LA FLORIDA 

MELCHOR LA FLORIDA SANTA RAQUEL LA FLORIDA 

AV. AMERICO VESPUCIO LA FLORIDA SANTA AMALIA LA FLORIDA 

LIA AGUIRRE LA FLORIDA COLOMBIA LA FLORIDA 

PUNTA ARENAS LA FLORIDA ENRIQUE OLIVARES LA FLORIDA 

TOME LA GRANJA JARDIN ALTO LA FLORIDA 
LOS VILOS LA GRANJA ROJAS MAGALLANES LA FLORIDA 

QUINTEROS LA GRANJA   

    

  
REVERSE ROAD LAYOUT 

AXIS MANUTARA (07:00 - 

10:00) 
  STREET COMMUNE 

  GERONIMO DE ALDERETE LA FLORIDA 
  WILLIAM KING LA FLORIDA 
  SANTA JULIA LA FLORIDA 
  LIRCAY LA FLORIDA 
  ROJAS MAGALLANES LA FLORIDA 
  SANTA RAQUEL LA FLORIDA 
    

 
FAIR LAYOUT 

AXIS SANTA AMALIA (FRIDAY 

AND SATURDAY 06:00-16:00) 

 
FAIR LAYOUT 

AXIS SANTA AMALIA (FRIDAY 

AND SATURDAY 06:00-16:00) 

STREET COMMUNE STREET COMMUNE 

SANTA AMALIA LA FLORIDA SANTA RAQUEL LA FLORIDA 
MANUTARA LA FLORIDA DOCTOR SOTERO DEL RIO LA FLORIDA 

DOCTOR SOTERO DEL RIO LA FLORIDA MANUTARA LA FLORIDA 

SANTA RAQUEL LA FLORIDA SANTA AMALIA LA FLORIDA 
    

   

 
FAIR LAYOUT 

 
AXIS SANTA AMALIA AND 

REVERSIBILIDAD AXIS 

MANUTARA (FRIDAY 07:00- 

10:00) 

  STREET COMMUNE 

  SANTA RAQUEL LA FLORIDA 
  DOCTOR SOTERO DEL RIO LA FLORIDA 
  ENRIQUE OLIVARES LA FLORIDA 
    

 
FAIR LAYOUT 

 
AXIS TOMÉ (TUESDAY AND 

FRIDAY 06:00-18:00) 

 
FAIR LAYOUT 

 
AXIS TOMÉ (TUESDAY AND 

FRIDAY 06:00-18:00) 

STREET COMMUNE STREET COMMUNE 

TOME LA GRANJA AV. SANTA ROSA LA GRANJA 
AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA COMBARBALA LA GRANJA 

COMBARBALA LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
LOS VILOS LA GRANJA TOME LA GRANJA 

QUINTEROS LA GRANJA   
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RECREATIONAL BIKEWAY LAYOUT 

 
AXIS SANTA AMALIA (SUNDAY 

07:00-15:00) 

 
RECREATIONAL BIKEWAY LAYOUT 

 
AXIS SANTA AMALIA (SUNDAY 

07:00-15:00) 

STREET COMMUNE STREET COMMUNE 

ENRIQUE OLIVARES LA FLORIDA SANTA RAQUEL LA FLORIDA 

DOCTOR SOTERO DEL RIO LA FLORIDA DOCTOR SOTERO DEL RIO LA FLORIDA 

SANTA RAQUEL LA FLORIDA ENRIQUE OLIVARES LA FLORIDA 
    



ANNEX N°19: 
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SERVICE UNIT 16 
USER CODE E12 
SERVICE NAME Gabriela - Paradero 18 Santa Rosa 
BEGGINING OF TO SERVICE Rosa Ester / Los Cipreses 
BEGGINING OF FROM SERVICE  

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROSA ESTER PUENTE ALTO   

LOS CIPRESES PUENTE ALTO   

CERRO TRONADOR PUENTE ALTO   

4 ORIENTE PUENTE ALTO   

AV. TRONCAL SAN FRANCISCO PUENTE ALTO   

BAHIA CATALINA PUENTE ALTO   

BAHIA CATALINA LA FLORIDA   

MARIA ELENA LA FLORIDA   

JULIO CESAR LA FLORIDA   

GENERAL ARRIAGADA LA FLORIDA   

SANTA RAQUEL LA FLORIDA   

MARIA ELENA LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

SAN JORGE LA FLORIDA   

AV. LA FLORIDA LA FLORIDA   

RETORNO AV. LA FLORIDA LA FLORIDA   

AV. LA FLORIDA PUENTE ALTO   

AV. CAMILO HENRIQUEZ PUENTE ALTO   

AV. LA FLORIDA PUENTE ALTO   

AV. TRINIDAD ORIENTE LA FLORIDA   

AV. TRINIDAD LA FLORIDA   

AV. TRINIDAD LA GRANJA   

AV. MANUEL RODRIGUEZ LA GRANJA   

CORONEL LA GRANJA   

AV. SAN GREGORIO LA GRANJA   

AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA   

AV. LO OVALLE SAN JOAQUIN   

LOS VILOS LA GRANJA   

PADRE ESTEBAN GUMUCIO VIVES LA GRANJA   

AV. SANTA ROSA SAN RAMON   

AV. LO OVALLE LA GRANJA   

AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA   

AV. SAN GREGORIO LA GRANJA   

CORONEL LA GRANJA   

AV. MANUEL RODRIGUEZ LA GRANJA   

AV. TRINIDAD LA GRANJA   

AV. TRINIDAD LA FLORIDA   

AV. TRINIDAD ORIENTE LA FLORIDA   

AV. LA FLORIDA LA FLORIDA   

SAN JORGE LA FLORIDA   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

MARIA ELENA LA FLORIDA   

SANTA RAQUEL LA FLORIDA   

GENERAL ARRIAGADA LA FLORIDA   

JULIO CESAR LA FLORIDA   

JULIO CESAR LA FLORIDA   

MARIA ELENA LA FLORIDA   

BAHIA CATALINA LA FLORIDA   

BAHIA CATALINA PUENTE ALTO   

AV. TRONCAL SAN FRANCISCO PUENTE ALTO   

4 ORIENTE PUENTE ALTO   

CABO VIRGENES PUENTE ALTO   

CRETA NORTE PUENTE ALTO   

AV. GABRIELA PONIENTE PUENTE ALTO   

    

FAIR LAYOUT AXIS SAN JORGE 
(SATURDAY 06:00-16:00) 

  

STREET COMMUNE   

AV. LA FLORIDA LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA   

SAN PEDRO LA FLORIDA   

JOAQUIN TOCORNAL LA FLORIDA   

AV. SAN JOSE DE LA ESTRELLA LA FLORIDA   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

    

FAIR LAYOUT AXIS SAN JORGE 
(SATURDAY 06:00-16:00) 

  

STREET COMMUNE   

MARIA ELENA LA FLORIDA   

AV. VICUÑA MACKENNA PONIENTE LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

    

FAIR LAYOUT AXIS SAN JORGE (TUESDAY 
06:00-16:00) 

  

STREET COMMUNE   
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AV. LA FLORIDA LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

SANTA CECILIA LA FLORIDA   

SAN JORGE LA FLORIDA   

    

FAIR LAYOUT AXIS SAN JORGE (TUESDAY 
06:00-16:00) 

  

STREET COMMUNE   

SAN JORGE LA FLORIDA   

SANTA CECILIA LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

DIEGO PORTALES LA FLORIDA   

AV. LA FLORIDA PUENTE ALTO   
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FAIR LAYOUT 

AXIS PADRE ESTEBAN 
GUMUCIO VIVES 

(MIERCOLES AND 
SATURDAY 06:00-17:30) 

  

STREET COMMUNE   

AV. LO OVALLE SAN JOAQUIN   

MAESTRO PEÑA LA GRANJA   

PADRE ESTEBAN GUMUCIO VIVES LA GRANJA   
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SERVICE UNIT 16 
USER CODE E13 
SERVICE NAME Gabriela - (M) Bellavista de La Florida 
BEGGINING OF TO SERVICE Rosa Ester / Los Cipreses 
BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

 
TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROSA ESTER PUENTE ALTO EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
LOS CIPRESES PUENTE ALTO SERAFIN ZAMORA LA FLORIDA 

CABO LEONES PUENTE ALTO JULIO VILDOSOLA LA FLORIDA 

BAHIA CATALINA PUENTE ALTO AV. AMERICO VESPUCIO LA FLORIDA 
BAHIA CATALINA LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

PUNTA ARENAS LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 

AV. TRINIDAD LA FLORIDA MANUTARA LA FLORIDA 

ISLA ADELAIDA LA FLORIDA LOS CONDORES LA FLORIDA 

AV. AMERICO VESPUCIO LA FLORIDA SANTA RAQUEL LA FLORIDA 

DOCTOR SOTERO DEL RIO LA FLORIDA DOCTOR SOTERO DEL RIO LA FLORIDA 
SANTA RAQUEL LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
SANTA JULIA LA FLORIDA ISLA ADELAIDA LA GRANJA 

MANUTARA LA FLORIDA AV. TRINIDAD LA GRANJA 

GERONIMO DE ALDERETE LA FLORIDA PUNTA ARENAS LA FLORIDA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA BAHIA CATALINA LA FLORIDA 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA BAHIA CATALINA PUENTE ALTO 
  CABO LEONES PUENTE ALTO 
  CRETA PUENTE ALTO 
  AV. GABRIELA PUENTE ALTO 
    

    

 
REVERSE ROAD LAYOUT 

AXISS LAS ACACIAS- 

G.ALDERETE-MANUTARA 

(17:00 - 21:00) 

 
REVERSE ROAD LAYOUT 

AXISS MANUTARA- 

G.ALDERETE-LAS ACACIAS 

(07:00 - 10:00) 

STREET COMMUNE STREET COMMUNE 

SANTA RAQUEL LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 
GERONIMO DE ALDERETE LA FLORIDA WILLIAMS KING LA FLORIDA 
  SANTA JULIA LA FLORIDA 
  LIRCAY LA FLORIDA 
  DOCTOR SOTERO DEL RIO LA FLORIDA 
    

    

 
 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 
 

 
CLOSED IME LAYOUT 

 
BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
  JULIO VILDOSOLA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
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SERVICE UNIT 16 
USER CODE E15 
SERVICE NAME Gabriela - Av. Departamental 
BEGGINING OF TO SERVICE Rosa Ester / Los Cipreses 
BEGGINING OF FROM SERVICE Las Perdices / María Angélica 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROSA ESTER PUENTE ALTO MARIA ANGELICA LA FLORIDA 
LOS CIPRESES PUENTE ALTO OLGA SALAS LA FLORIDA 

CABO LEONES PUENTE ALTO MACUL ALTO LA FLORIDA 

BAHIA CATALINA PUENTE ALTO AV. LAS PERDICES LA FLORIDA 

BAHIA CATALINA LA FLORIDA AV. DEPARTAMENTAL LA FLORIDA 
GENERAL ARRIAGADA LA FLORIDA CORREDOR DEPARTAMENTAL LA FLORIDA 

JULIO CESAR LA FLORIDA EXEQUIEL FERNANDEZ LA FLORIDA 

AV. SAN JOSE DE LA ESTRELLA LA FLORIDA MIRADOR AZUL LA FLORIDA 

AVENIDA UNO LA FLORIDA FROILAN ROA LA FLORIDA 

JOSE MIGUEL CARRERA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 

SANTA RAQUEL LA FLORIDA AV. VICUÑA MACKENNA PONIENTE LA FLORIDA 

DOCTOR SOTERO DEL RIO LA FLORIDA DOCTOR SOTERO DEL RIO LA FLORIDA 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA SANTA RAQUEL LA FLORIDA 

FROILAN LAGOS SEPULVEDA LA FLORIDA JOSE MIGUEL CARRERA LA FLORIDA 

FROILAN ROA LA FLORIDA AVENIDA UNO LA FLORIDA 

CORREDOR DEPARTAMENTAL LA FLORIDA AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 

AV. DEPARTAMENTAL LA FLORIDA JULIO CESAR LA FLORIDA 

AV. LAS PERDICES LA FLORIDA GENERAL ARRIAGADA LA FLORIDA 

MACUL ALTO LA FLORIDA BAHIA CATALINA LA PINTANA 

OLGA SALAS LA FLORIDA BAHIA CATALINA LA FLORIDA 

MARIA ANGELICA LA FLORIDA TRONCAL SAN FRANCISCO LA FLORIDA 
 4 ORIENTE LA PINTANA 

CABO LEONES PUENTE ALTO 
CRETA PUENTE ALTO 

AV. GABRIELA PUENTE ALTO 
    

 

AXIS GENERAL ARRIAGADA 

FAIR LAYOUT (MIERCOLES AND SATURDAY 

06:00 - 16:00) 

 

AXIS GENERAL ARRIAGADA 

FAIR LAYOUT (MIERCOLES AND SATURDAY 

06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

BAHIA CATALINA LA FLORIDA JULIO CESAR LA FLORIDA 
MARIA ELENA LA FLORIDA MIGUEL MUJICA LA FLORIDA 

MIGUEL MUJICA LA FLORIDA MARIA ELENA LA FLORIDA 

JULIO CESAR LA FLORIDA BAHIA CATALINA LA FLORIDA 
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SERVICE UNIT 16 
USER CODE E16 
SERVICE NAME Gabriela - (M) Santa Rosa 
BEGGINING OF TO SERVICE Rosa Ester / Los Cipreses 
BEGGINING OF FROM SERVICE Av. Santa Rosa / Los Franciscanos 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROSA ESTER PUENTE ALTO AV. SANTA ROSA LA GRANJA 
LOS CIPRESES PUENTE ALTO AV. AMERICO VESPUCIO LA GRANJA 

CABO LEONES PUENTE ALTO AV. MANUEL RODRIGUEZ LA GRANJA 
CRETA PUENTE ALTO AV. JOAQUIN EDWARDS BELLO LA GRANJA 

OMAR HERRERA GUTIERREZ PUENTE ALTO AV. SAN JOSE DE LA ESTRELLA LA GRANJA 

AV. AXISRCITO LIBERTADOR PUENTE ALTO BAHIA CATALINA LA PINTANA 
AV. GABRIELA PUENTE ALTO BAHIA CATALINA LA FLORIDA 

AV. CONCHA Y TORO PUENTE ALTO MARIA ELENA LA FLORIDA 

ELISA CORREA SANFUENTES LA FLORIDA MIGUEL MUJICA LA FLORIDA 

RUCALIN LA FLORIDA MARIA ELENA LA FLORIDA 

SALVADOR SANFUENTES LA FLORIDA LOS GLADIOLOS LA FLORIDA 

CONCORDIA LA FLORIDA CONCORDIA LA FLORIDA 
LOS GLADIOLOS LA FLORIDA SALVADOR SANFUENTES LA FLORIDA 

MARIA ELENA LA FLORIDA RUCALIN LA FLORIDA 

MIGUEL MUJICA LA FLORIDA ELISA CORREA SANFUENTES PUENTE ALTO 

MARIA ELENA LA FLORIDA AV. CONCHA Y TORO PUENTE ALTO 

BAHIA CATALINA LA FLORIDA AV. GABRIELA PUENTE ALTO 

AV. SAN JOSE DE LA ESTRELLA LA GRANJA   

AV. JOAQUIN EDWARDS BELLO LA GRANJA   

AV. MANUEL RODRIGUEZ LA GRANJA   

AV. AMERICO VESPUCIO LA GRANJA   

AV. SANTA ROSA LA GRANJA   

AV. AMERICO VESPUCIO SAN RAMON   

PEDRO AGUIRRE CERDA SAN RAMON   

LOS FRANCISCANOS SAN RAMON   
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SERVICE UNIT 16 
USER CODE E18 
SERVICE NAME (M) La Cisterna - (M) Bellavista de La Florida 
BEGGINING OF TO SERVICE EIM La Cisterna 
BEGGINING OF FROM SERVICE EIM Bellavista de La Florida 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 

VICUÑA MACKENNA LA CISTERNA SERAFIN ZAMORA LA FLORIDA 
ISMAEL TOCORNAL LA CISTERNA JULIO VILDOSOLA LA FLORIDA 
AV. OSSA LA CISTERNA AV. AMERICO VESPUCIO LA FLORIDA 

AV. LA BANDERA SAN RAMON LIA AGUIRRE LA FLORIDA 

JUAN WILLIAMS SAN RAMON FRESIA LA FLORIDA 

ESPERANZA SAN RAMON GERONIMO DE ALDERETE LA FLORIDA 

BENJAMIN SUBERCASEAUX LA GRANJA AV. LINARES LA GRANJA 

AV. JOAQUIN EDWARDS BELLO LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
AV. SAN JOSE DE LA ESTRELLA LA GRANJA AV. SAN GREGORIO LA GRANJA 

BAHIA CATALINA LA FLORIDA CORONEL LA GRANJA 

AV. TRINIDAD LA GRANJA AV. TRINIDAD LA GRANJA 

CORONEL LA GRANJA BAHIA CATALINA LA GRANJA 

AV. SAN GREGORIO LA GRANJA AV. SAN JOSE DE LA ESTRELLA LA GRANJA 

AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. JOAQUIN EDWARDS BELLO LA GRANJA 
AV. LINARES LA GRANJA BENJAMIN SUBERCASEAUX LA GRANJA 

GERONIMO DE ALDERETE LA FLORIDA ESPERANZA SAN RAMON 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA ALMIRANTE LATORRE SAN RAMON 

EIM BELLAVISTA DE LA FLORIDA LA FLORIDA AV. OSSA SAN RAMON 
 ISMAEL TOCORNAL SAN RAMON 

ALPATACAL SAN RAMON 

SAN FRANCISCO SAN RAMON 

VICUÑA MACKENNA LA CISTERNA 

JULIO COVARRUBIAS LA CISTERNA 

RIQUELME LA CISTERNA 

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 

FAIR LAYOUT 
ALMIRANTE LATORRE 

SUNDAY (07:00 A 18:00) 
FAIR LAYOUT 

ALMIRANTE LATORRE 

SUNDAY (07:00 A 18:00) 

STREET COMMUNE STREET COMMUNE 

ESPERANZA SAN RAMON ESPERANZA SAN RAMON 

LA BANDERA SAN RAMON PEDRO AGUIRRE CERDA SAN RAMON 
VENANCIA LEIVA SAN RAMON VENANCIA LEIVA SAN RAMON 

PEDRO AGUIRRE CERDA SAN RAMON ISMAEL TOCORNAL SAN RAMON 

ESPERANZA SAN RAMON ESPERANZA SAN RAMON 
    

    

    

 

 

CLOSED IME LAYOUT 

BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

 

 

TRAZADO EIM 

BELLAVISTA DE LA FLORIDA 

(WORKDAY 23:00 - 06:00, 

SATURDAY 23:00 - 06:30 AND 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA ORIENTE LA FLORIDA EIM BELLAVISTA DE LA FLORIDA LA FLORIDA 
EIM BELLAVISTA DE LA FLORIDA LA FLORIDA SERAFIN ZAMORA LA FLORIDA 
  JULIO VILDOSOLA LA FLORIDA 
  AV. AMERICO VESPUCIO LA FLORIDA 
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE E20 
SERVICE NAME Jardín del Este - (M) Macul 
BEGGINING OF TO SERVICE Av. Rojas Magallanes / Las Perdices 
BEGGINING OF FROM SERVICE Av. Américo Vespucio / Av. Departamental 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROJAS MAGALLANES LA FLORIDA AV. AMERICO VESPUCIO MACUL 
PARINA LA FLORIDA AV. MACUL MACUL 

MACHUELO LA FLORIDA AV. LA FLORIDA LA FLORIDA 

JARDIN ALTO LA FLORIDA SANTA AMALIA LA FLORIDA 

SANTA AMALIA LA FLORIDA JARDIN ALTO LA FLORIDA 
AV. LA FLORIDA LA FLORIDA ROJAS MAGALLANES LA FLORIDA 

STREET A LA FLORIDA   

AV. DEPARTAMENTAL MACUL   

AV. AMERICO VESPUCIO MACUL   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE F28 
SERVICE NAME Villa Sargento Menadier - (M) Plaza de Puente Alto 
BEGGINING OF TO SERVICE Camino El Retiro - El Romeral 
BEGGINING OF FROM SERVICE Av. Paseo Pie Andino N°301 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

CAMINO EL RETIRO PUENTE ALTO AV. PASEO PIE ANDINO PUENTE ALTO 
AV. SANTA ROSA PUENTE ALTO SUNDAY TOCORNAL PUENTE ALTO 

SARGENTO MENADIER PUENTE ALTO SANTA ELENA PUENTE ALTO 

EL RODEO PUENTE ALTO DOCTOR EDUARDO CORDERO PUENTE ALTO 

AV. EYZAGUIRRE PUENTE ALTO CONCHA Y TORO PUENTE ALTO 
BALMACEDA PUENTE ALTO AV. EYZAGUIRRE PUENTE ALTO 

JOSE LUIS COO PUENTE ALTO EL RODEO PUENTE ALTO 

NEMESIO VICUÑA PUENTE ALTO SARGENTO MENADIER PUENTE ALTO 

SUNDAY TOCORNAL PUENTE ALTO AV. SANTA ROSA PUENTE ALTO 

AV. PASEO PIE ANDINO PUENTE ALTO CAMINO EL RETIRO PUENTE ALTO 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE F28 
SERVICE NAME Centro La Pintana - San Bernardo 
BEGGINING OF TO SERVICE Lo Blanco Alt. 1711 
BEGGINING OF FROM SERVICE  

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

AV. LO BLANCO LA PINTANA   

ANIBAL PINTO LA PINTANA   

BALDOMERO LILLO LA PINTANA   

PORTO ALEGRE LA PINTANA   

BERNARDINO PARADA LA PINTANA   

AV. SAN FRANCISCO LA PINTANA   

AV. LO MARTINEZ EL BOSQUE   

AV. PADRE HURTADO EL BOSQUE   

AV. PADRE HURTADO SAN BERNARDO   

AV. BALMACEDA SAN BERNARDO   

FRANCISCO DE CAMARGO SAN BERNARDO   

JOSÉ BESA SAN BERNARDO   

AV. COLÓN SAN BERNARDO   

URMENETA SAN BERNARDO   

SAN JOSÉ SAN BERNARDO   

FREIRE SAN BERNARDO   

AV. COLÓN SAN BERNARDO   

JOSÉ BESA SAN BERNARDO   

FRANCISCO DE CAMARGO SAN BERNARDO   

AV. BALMACEDA SAN BERNARDO   

AV. PADRE HURTADO SAN BERNARDO   

AV. PADRE HURTADO EL BOSQUE   

AV. LO MARTINEZ EL BOSQUE   

AV. SAN FRANCISCO EL BOSQUE   

BERNARDINO PARADA LA PINTANA   

PORTO ALEGRE LA PINTANA   

CIUDAD DE MEXICO LA PINTANA   

AV. SANTA ROSA LA PINTANA   

AV. LO BLANCO LA PINTANA   

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE J07c 
SERVICE NAME (M) Pudahuel - Lo Boza 
BEGGINING OF TO SERVICE Panamá / Ricardo Vial 
BEGGINING OF FROM SERVICE Camino Lo Boza / Camino a Lampa 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

RICARDO VIAL PUDAHUEL   

AV. TENIENTE CRUZ PUDAHUEL   

SAN PABLO PUDAHUEL   

EL TRANQUE PUDAHUEL   

CERRO NEGRO PUDAHUEL   

CERRO SAN CRISTOBAL PUDAHUEL   

JOSE MANUEL GUZMAN PUDAHUEL   

RIO ITATA PUDAHUEL   

SALAR DE ATACAMA PUDAHUEL   

ARMANDO CORTINEZ PUDAHUEL   

AV. AMERICO VESPUCIO PUDAHUEL   

CAMINO LO BOZA PUDAHUEL   

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 16 
USER CODE J19 
SERVICE NAME Pudahuel Sur - (M) Quinta Normal 
BEGGINING OF TO SERVICE Rotonda San Pablo 
BEGGINING OF FROM SERVICE Matucana / Compañía de Jesús 

 

TO LAYOUT FROM LAYOUT 

STREET COMMUNE STREET COMMUNE 

ROTONDA SAN PABLO PUDAHUEL AV. MATUCANA SANTIAGO 

LOCAL AMERICO VESPUCIO PUDAHUEL PORTALES QUINTA NORMAL 
OCEANICA PUDAHUEL NUEVA IMPERIAL QUINTA NORMAL 
CAMINO PEDRO JORQUERA PUDAHUEL LAS REJAS NORTE LO PRADO 
RUTA 68 PUDAHUEL AV. DORSAL LO PRADO 

SALIDA SERRANO PUDAHUEL GENERAL BUENDIA LO PRADO 

SERRANO PUDAHUEL AV. GENERAL OSCAR BONILLA LO PRADO 

LA TRAVESIA PUDAHUEL AV. TENIENTE CRUZ PUDAHUEL 
AV. TENIENTE CRUZ PUDAHUEL LA TRAVESIA PUDAHUEL 
AV. TENIENTE CRUZ LO PRADO SERRANO PUDAHUEL 
AV. GENERAL OSCAR BONILLA LO PRADO CLAUDIO ARRAU PUDAHUEL 

GENERAL BUENDIA LO PRADO LOCAL AMERICO VESPUCIO PUDAHUEL 

AV. DORSAL LO PRADO SAN PABLO PUDAHUEL 

LAS REJAS NORTE ESTACION CENTRAL   

LAS REJAS NORTE QUINTA NORMAL   

NUEVA IMPERIAL QUINTA NORMAL   

PORTALES QUINTA NORMAL   

AV. MATUCANA SANTIAGO   

COMPAÑÍA SANTIAGO   

MAIPU SANTIAGO   

CATEDRAL SANTIAGO   

AV. MATUCANA SANTIAGO   

    

 
AXIS AV. LA TRAVESIA 

FAIR LAYOUT (TUESDAY AND FRIDAY 06:00 - 

18:00) 

 
AXIS AV. LA TRAVESIA 

FAIR LAYOUT (MIERCOLES AND SATURDAY 

06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

SERRANO PUDAHUEL AV. GENERAL OSCAR BONILLA LO PRADO 
LA TRAVESIA PUDAHUEL AV. TENIENTE CRUZ PUDAHUEL 

ISLA DE PASCUA PUDAHUEL ALONDRA PUDAHUEL 

ABETO PUDAHUEL MAR DE DRAKE PUDAHUEL 

OCEANIA PUDAHUEL LA TRAVESIA PUDAHUEL 

TRAVESIA PUDAHUEL SERRANO PUDAHUEL 

AV. TENIENTE CRUZ PUDAHUEL   

   

REVERSE ROAD LAYOUT 
AXIS PORTALES (07:30 - 

10:00) 
REVERSE ROAD LAYOUT 

AXIS PORTALES (07:30 - 
10:00) 

STREET COMMUNE STREET COMMUNE 

NUEVA IMPERIAL QUINTA NORMAL AV. MATUCANA SANTIAGO 
PORTALES QUINTA NORMAL SANTO SUNDAY SANTIAGO 

AV. MATUCANA SANTIAGO AV. APOSTOL SANTIAGO QUINTA NORMAL 
  PORTO SEGURO QUINTA NORMAL 
  JOSE DE RIVERA ESTACION CENTRAL 
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS CATEDRAL (SUNDAY

 
09:00 - 14:00) 

RECREATIONAL BIKEWAY LAYOUT 
AXIS CATEDRAL (SUNDAY

 
09:00 - 14:00) 

STREET COMMUNE STREET COMMUNE 

COMPAÑÍA SANTIAGO   

MAIPU SANTIAGO   

ROSAS SANTIAGO   

AV. MATUCANA SANTIAGO   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 201 
SERVICE NAME Mall Plaza Norte - San Bernardo 
BEGGINING OF TO SERVICE Av. Los Libertadores N° 6450 
BEGGINING OF FROM SERVICE José Besa Alt. 669 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LOS LIBERTADORES HUECHURABA JOSE BESA SAN BERNARDO 
AV. AMERICO VESPUCIO HUECHURABA AV. SAN JOSE SAN BERNARDO 
AV. INDEPENDENCIA CONCHALI BARROS ARANA SAN BERNARDO 
AV. FERMIN VIVACETA CONCHALI COVADONGA SAN BERNARDO 
AV. INDEPENDENCIA CONCHALI JOSE JOAQUIN PEREZ SAN BERNARDO 
CORREDOR INDEPENDENCIA CONCHALI ESMERALDA SAN BERNARDO 
CORREDOR INDEPENDENCIA INDEPENDENCIA FREIRE SAN BERNARDO 
AV. INDEPENDENCIA INDEPENDENCIA GRAN AVENTO JOSE MIGUEL CARRERA SAN BERNARDO 
PUENTE PADRE HURTADO SANTIAGO GRAN AVENTO JOSE MIGUEL CARRERA EL BOSQUE 
BANDERA SANTIAGO GRAN AVENTO JOSE MIGUEL CARRERA LA CISTERNA 
AV. PRESIDENTE BALMACEDA SANTIAGO GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
SAN MARTIN SANTIAGO SAN DIEGO SAN MIGUEL 
SAN IGNACIO SANTIAGO SAN DIEGO SANTIAGO 
SANTA ISABEL SANTIAGO TARAPACA SANTIAGO 
NATANIEL COX SANTIAGO PADRE FELIPE GOMEZ DE VTOURRE SANTIAGO 
BIO BIO SANTIAGO LORD COCHRANE SANTIAGO 
SAN DIEGO SANTIAGO AMUNATEGUI SANTIAGO 
LAYOUT FAIR SAN MIGUEL GENERAL MACKENNA SANTIAGO 
GRAN AVENTO JOSE MIGUEL CARRERA LA CISTERNA PUENTE LA PAZ SANTIAGO 
GRAN AVENTO JOSE MIGUEL CARRERA EL BOSQUE AV. LA PAZ RECOLETA 
GRAN AVENTO JOSE MIGUEL CARRERA SAN BERNARDO ECHEVERRIA INDEPENDENCIA 
BALMACEDA SAN BERNARDO CORREDOR INDEPENDENCIA INDEPENDENCIA 
URMENETA SAN BERNARDO CORREDOR INDEPENDENCIA CONCHALI 
AV. SAN JOSE SAN BERNARDO AV. INDEPENDENCIA CONCHALI 
JOSE BESA SAN BERNARDO AV. GENERAL SAN MARTIN HUECHURABA 
RECREATIONAL BIKEWAY LAYOUT  MALAQUITA HUECHURABA 
  STREET 1 HUECHURABA 
  AV. SAN PEDRO DE ATACAMA HUECHURABA 
  LASAÑA HUECHURABA 
  MEJILLONES HUECHURABA 
  LOS LIBERTADORES HUECHURABA 
    

RECREATIONAL BIKEWAY LAYOUT AXIS GRAN AVENTO (SUNDAY 
09:00 - 14:00) 

  

STREET COMMUNE   

SAN DIEGO SANTIAGO   

ISABEL RIQUELME SANTIAGO   

SAN IGNACIO SAN MIGUEL   

VENTURA BLANCO VIEL SAN MIGUEL   

GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL   
    

RECREATIONAL BIKEWAY LAYOUT AXIS GRAN AVENTO (SUNDAY 
09:00 - 14:00) 

  

STREET COMMUNE   

GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL   

AV. LO OVALLE SAN MIGUEL   

CIENCIAS LA CISTERNA   

AV. EL PARRON LA CISTERNA   

COLON LA CISTERNA   

ISABEL LA CATOLICA LA CISTERNA   

CIENCIAS LA CISTERNA   

AUGUSTO BIAUT LA CISTERNA   

GRAN AVENTO JOSE MIGUEL CARRERA LA CISTERNA   
   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 201e 
SERVICE NAME (M) Santa Ana - San Bernardo 
BEGGINING OF TO SERVICE Av. Manuel Rodríguez Poniente / Catedral 
BEGGINING OF FROM SERVICE José Besa Alt. 669 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. MANUEL RODRIGUEZ SANTIAGO JOSE BESA SAN BERNARDO 
INGRESO TOESCA SANTIAGO AV. SAN JOSE SAN BERNARDO 
AUTOPISTA CENTRAL (RUTA 5, VIA EXPRESA) SANTIAGO BARROS ARANA SAN BERNARDO 
AUTOPISTA CENTRAL (VIA EXPRESA) PEDRO AGUIRRE CERDA COVADONGA SAN BERNARDO 
SALTO SALESIANOS PEDRO AGUIRRE CERDA JOSE JOAQUIN PEREZ SAN BERNARDO 
AV. JOSE JOAQUIN PRIETO VIAL PEDRO AGUIRRE CERDA ESMERALDA SAN BERNARDO 
INGRESO SALESIANOS PEDRO AGUIRRE CERDA FREIRE SAN BERNARDO 
AUTOPISTA CENTRAL (VIA EXPRESA) PEDRO AGUIRRE CERDA AV. COLON SAN BERNARDO 

AUTOPISTA CENTRAL (VIA EXPRESA) LO ESPEJO AV. PRESIDENTE JORGE ALESSANDRI RODRIGUEZ SAN BERNARDO 

AUTOPISTA CENTRAL (VIA EXPRESA) SAN BERNARDO INGRESO NUDO WATTS SAN BERNARDO 
SALTO NUDO WATTS SAN BERNARDO AUTOPISTA CENTRAL SAN BERNARDO 

AV. PRESIDENTE JORGE ALESSANDRI RODRIGUEZ SAN BERNARDO AUTOPISTA CENTRAL EL BOSQUE 

AV. GENERAL VELASQUEZ SAN BERNARDO AUTOPISTA CENTRAL LA CISTERNA 

AV. PRESIDENTE JORGE ALESSANDRI RODRIGUEZ SAN BERNARDO AUTOPISTA CENTRAL SAN MIGUEL 

INGRESO LOS PINOS SAN BERNARDO SALTO SALESIANOS SAN MIGUEL 
AUTOPISTA CENTRAL (VIA EXPRESA) SAN BERNARDO AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 
SALTO AV. COLON SAN BERNARDO INGRESO SALESIANOS SAN MIGUEL 
LAYOUT FAIR SAN BERNARDO AUTOPISTA CENTRAL SAN MIGUEL 
AV. COLON SAN BERNARDO AUTOPISTA CENTRAL SANTIAGO 
URMENETA SAN BERNARDO SALTO TOESCA SANTIAGO 
AV. SAN JOSE SAN BERNARDO AV. MANUEL RODRIGUEZ SANTIAGO 
JOSE BESA SAN BERNARDO SANTO SUNDAY SANTIAGO 
  AV. MANUEL RODRIGUEZ SANTIAGO 
    
    

RECREATIONAL BIKEWAY LAYOUT    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 204 
SERVICE NAME Alameda - Av. SUNDAY Tocornal 
BEGGINING OF TO SERVICE Av. Santa Rosa / Marcoleta 
BEGGINING OF FROM SERVICE Av. Paseo Pie Andino N°301 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO AV. PASEO PIE ANDINO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO DOCTOR EDUARDO CORDERO LA FLORIDA 
CARMEN SANTIAGO TOME LA FLORIDA 
CARMEN SAN JOAQUIN AV. SUNDAY TOCORNAL PUENTE ALTO 
AV. ISABEL RIQUELME SAN JOAQUIN AV. AXISRCITO LIBERTADOR PUENTE ALTO 
AV. LAS INDUSTRIAS SAN JOAQUIN SANTA RAQUEL LA FLORIDA 
CORREDOR LAS INDUSTRIAS SAN JOAQUIN SANTA JULIA LA FLORIDA 
CORREDOR LAS INDUSTRIAS LA GRANJA PUNTA ARENAS LA FLORIDA 
AV. YUNGAY LA GRANJA AV. LINARES LA GRANJA 
AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
AV. LINARES LA GRANJA AV. YUNGAY LA GRANJA 
PUNTA ARENAS LA GRANJA CORREDOR LAS INDUSTRIAS LA GRANJA 
SANTA JULIA LA FLORIDA CORREDOR LAS INDUSTRIAS SAN JOAQUIN 
SANTA RAQUEL LA FLORIDA AV. LAS INDUSTRIAS SAN JOAQUIN 
AV. AXISRCITO LIBERTADOR PUENTE ALTO SIERRA BELLA SAN JOAQUIN 
AV. SUNDAY TOCORNAL PUENTE ALTO SIERRA BELLA SANTIAGO 
AV. PASEO PIE ANDINO PUENTE ALTO LIRA SANTIAGO 
LAYOUT FAIR  CURICO SANTIAGO 
  AV. SANTA ROSA SANTIAGO 
    

    
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 204N 
SERVICE NAME Alameda - Av. SUNDAY Tocornal 
BEGGINING OF TO SERVICE Av. Santa Rosa / Marcoleta 
BEGGINING OF FROM SERVICE Av. Paseo Pie Andino N°301 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO AV. PASEO PIE ANDINO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO DOCTOR EDUARDO CORDERO LA FLORIDA 
CARMEN SANTIAGO TOME LA FLORIDA 
CARMEN SAN JOAQUIN AV. SUNDAY TOCORNAL PUENTE ALTO 
AV. ISABEL RIQUELME SAN JOAQUIN AV. AXISRCITO LIBERTADOR PUENTE ALTO 
AV. LAS INDUSTRIAS SAN JOAQUIN SANTA RAQUEL LA FLORIDA 
CORREDOR LAS INDUSTRIAS SAN JOAQUIN SANTA JULIA LA FLORIDA 
CORREDOR LAS INDUSTRIAS LA GRANJA AV. AMERICO VESPUCIO LA FLORIDA 
AV. YUNGAY LA GRANJA WALKER MARTINEZ LA FLORIDA 
AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. AMERICO VESPUCIO LA FLORIDA 
AV. LINARES LA GRANJA LIA AGUIRRE LA FLORIDA 
GERONIMO DE ALDERETE LA FLORIDA FRESIA LA FLORIDA 
FRESIA LA FLORIDA GERONIMO DE ALDERETE LA FLORIDA 
LIA AGUIRRE LA FLORIDA AV. LINARES LA GRANJA 
LAS ACACIAS LA FLORIDA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
AV. AMERICO VESPUCIO LA FLORIDA AV. YUNGAY LA GRANJA 
AV. VICUÑA MACKENNA PONIENTE LA FLORIDA CORREDOR LAS INDUSTRIAS LA GRANJA 
LAYOUT FAIR LA FLORIDA CORREDOR LAS INDUSTRIAS SAN JOAQUIN 
SALTO ARAGON LA FLORIDA SIERRA BELLA SAN JOAQUIN 
AV. VICUÑA MACKENNA PONIENTE LA FLORIDA SIERRA BELLA SANTIAGO 
SANTA JULIA LA FLORIDA LIRA SANTIAGO 
LIRCAY LA FLORIDA CURICO SANTIAGO 
ROJAS MAGALLANES LA FLORIDA AV. SANTA ROSA SANTIAGO 
SANTA RAQUEL LA FLORIDA   

AV. AXISRCITO LIBERTADOR PUENTE ALTO   

RECREATIONAL BIKEWAY LAYOUT PUENTE ALTO   

AV. PASEO PIE ANDINO PUENTE ALTO   
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 205 
SERVICE NAME Santiago - Puente Alto 
BEGGINING OF TO SERVICE Av. Santa Rosa / Marcoleta 
BEGGINING OF FROM SERVICE Av. Concha Y Toro / Arturo Prat 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO AV. CONCHA Y TORO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO BALMACEDA PUENTE ALTO 
CARMEN SANTIAGO DOCTOR EDUARDO CORDERO PUENTE ALTO 
CURICO SANTIAGO AV. CONCHA Y TORO PUENTE ALTO 
TARAPACA SANTIAGO CORREDOR CONCHA Y TORO PUENTE ALTO 
SAN FRANCISCO SANTIAGO SALTO GABRIELA PUENTE ALTO 
SAN FRANCISCO SAN MIGUEL AV. CONCHA Y TORO PUENTE ALTO 
CORREDOR SANTA ROSA SAN MIGUEL AV. GABRIELA PUENTE ALTO 
AV. SANTA ROSA SAN RAMON GABRIELA LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON CORREDOR SANTA ROSA LA PINTANA 
CORREDOR SANTA ROSA LA PINTANA CORREDOR SANTA ROSA LA GRANJA 
SALTO GABRIELA LA PINTANA AV. SANTA ROSA LA GRANJA 
AV. SANTA ROSA LA PINTANA CORREDOR SANTA ROSA SAN JOAQUIN 
GABRIELA LA PINTANA AV. SANTA ROSA SAN JOAQUIN 
AV. GABRIELA PUENTE ALTO AV. SANTA ROSA SANTIAGO 
AV. CONCHA Y TORO PUENTE ALTO   

INGRESO EL PEÑON PUENTE ALTO   

LAYOUT FAIR PUENTE ALTO   

AV. CONCHA Y TORO PUENTE ALTO   

ARTURO PRAT PUENTE ALTO   

    
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 205c 
SERVICE NAME La Granja - Puente Alto 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE Av. Concha y Toro / Arturo Prat 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 
  BALMACEDA PUENTE ALTO 
  DOCTOR EDUARDO CORDERO PUENTE ALTO 
  AV. CONCHA Y TORO PUENTE ALTO 
  CORREDOR CONCHA Y TORO PUENTE ALTO 
  SALTO GABRIELA PUENTE ALTO 
  AV. CONCHA Y TORO PUENTE ALTO 
  AV. GABRIELA PUENTE ALTO 
  GABRIELA LA PINTANA 
  CORREDOR SANTA ROSA LA PINTANA 
  CORREDOR SANTA ROSA LA GRANJA 
  AV. SANTA ROSA LA GRANJA 
  SUR LA GRANJA 
  LOS VILOS LA GRANJA 
  AV. SAN GREGORIO LA GRANJA 
  AV. SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA LA PINTANA 
LAYOUT FAIR  SALTO GABRIELA LA PINTANA 
  AV. SANTA ROSA LA PINTANA 
  GABRIELA LA PINTANA 
  AV. GABRIELA PUENTE ALTO 
  AV. CONCHA Y TORO PUENTE ALTO 
  INGRESO EL PEÑON PUENTE ALTO 
  CORREDOR CONCHA Y TORO PUENTE ALTO 
  AV. CONCHA Y TORO PUENTE ALTO 
RECREATIONAL BIKEWAY LAYOUT  ARTURO PRAT PUENTE ALTO 
   
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 210 
SERVICE NAME Estación Central - Puente Alto 
BEGGINING OF TO SERVICE General Amengual Alt. 939 
BEGGINING OF FROM SERVICE Av. Concha y Toro / Arturo Prat 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

GENERAL AMENGUAL ESTACION CENTRAL AV. CONCHA Y TORO PUENTE ALTO 
AV. 5 DE ABRIL ESTACION CENTRAL BALMACEDA PUENTE ALTO 
CONCON ESTACION CENTRAL DOCTOR EDUARDO CORDERO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL AV. CONCHA Y TORO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO CORREDOR CONCHA Y TORO PUENTE ALTO 
DOCTOR RAMON CORVALAN SANTIAGO CORREDOR VICUÑA MACKENNA LA FLORIDA 
BARON PIERRE DE COUBERTIN SANTIAGO CORREDOR VICUÑA MACKENNA MACUL 
CORREDOR VICUÑA MACKENNA SANTIAGO CORREDOR VICUÑA MACKENNA ÑUÑOA 
CORREDOR VICUÑA MACKENNA SAN JOAQUIN CORREDOR VICUÑA MACKENNA PROVIDENCIA 
CORREDOR VICUÑA MACKENNA LA FLORIDA AV. VICUÑA MACKENNA PROVIDENCIA 
CORREDOR CONCHA Y TORO PUENTE ALTO AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. CONCHA Y TORO PUENTE ALTO AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
ARTURO PRAT PUENTE ALTO GENERAL AMENGUAL ESTACION CENTRAL 
    
    

    
    

LAYOUT FAIR    
    
    

    
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 210v 
SERVICE NAME Estación Central - Av. México 
BEGGINING OF TO SERVICE General Amengual Alt. 939 
BEGGINING OF FROM SERVICE Av. Paseo Pie Andino N°301 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

GENERAL AMENGUAL ESTACION CENTRAL PASEO PIE ANDINO PUENTE ALTO 
AV. 5 DE ABRIL ESTACION CENTRAL AV. MEXICO PUENTE ALTO 
CONCON ESTACION CENTRAL AV. LOS TOROS PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL EUSEBIO LILLO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO EUSEBIO LILLO LA FLORIDA 
DOCTOR RAMON CORVALAN SANTIAGO DIEGO PORTALES LA FLORIDA 
BARON PIERRE DE COUBERTIN SANTIAGO AV. VICUÑA MACKENNA LA FLORIDA 
CORREDOR VICUÑA MACKENNA SANTIAGO INGRESO DIEGO PORTALES LA FLORIDA 
CORREDOR VICUÑA MACKENNA SAN JOAQUIN CORREDOR VICUÑA MACKENNA LA FLORIDA 
CORREDOR VICUÑA MACKENNA LA FLORIDA CORREDOR VICUÑA MACKENNA MACUL 
SALTO DIEGO PORTALES LA FLORIDA CORREDOR VICUÑA MACKENNA ÑUÑOA 
AV. VICUÑA MACKENNA LA FLORIDA CORREDOR VICUÑA MACKENNA PROVIDENCIA 
DIEGO PORTALES LA FLORIDA AV. VICUÑA MACKENNA PROVIDENCIA 
AV. MEXICO LA FLORIDA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. MEXICO PUENTE ALTO AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
PASEO PIE ANDINO PUENTE ALTO GENERAL AMENGUAL ESTACION CENTRAL 
    

 
LAYOUT FAIR AXIS MEXICO (THURSDAY 

05:30 - 18:00) 

  

STREET COMMUNE   

DIEGO PORTALES LA FLORIDA   

EUSEBIO LILLO LA FLORIDA   

EUSEBIO LILLO PUENTE ALTO   

AV. LOS TOROS PUENTE ALTO   

AV. MEXICO PUENTE ALTO   

    

 

RECREATIONAL BIKEWAY LAYOUT AXIS AV. MEXICO (SUNDAY 

09:00 - 14:00) 

  

STREET COMMUNE   

DIEGO PORTALES LA FLORIDA   

EUSEBIO LILLO LA FLORIDA   

EUSEBIO LILLO PUENTE ALTO   

AV. LAS NIEVES ORIENTE PUENTE ALTO   

AV. GABRIELA ORIENTE PUENTE ALTO   

OSCAR CASTRO PUENTE ALTO   

AV. EL PEÑON PUENTE ALTO   

RAMON VENEGAS PUENTE ALTO   

LUIS MATTE LARRAIN PUENTE ALTO   

AV. MEXICO PUENTE ALTO   
    

    
    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 210e 
SERVICE NAME Estación Central - Puente Alto 
BEGGINING OF TO SERVICE General Amengual Alt. 939 
BEGGINING OF FROM SERVICE Av. Concha y Toro / Arturo Prat 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

GENERAL AMENGUAL ESTACION CENTRAL BALMACEDA PUENTE ALTO 
AV. 5 DE ABRIL ESTACION CENTRAL DOCTOR EDUARDO CORDERO PUENTE ALTO 
CONCON ESTACION CENTRAL AV. CONCHA Y TORO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL CORREDOR CONCHA Y TORO PUENTE ALTO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO CORREDOR VICUÑA MACKENNA LA FLORIDA 
DOCTOR RAMON CORVALAN SANTIAGO CORREDOR VICUÑA MACKENNA MACUL 
BARON PIERRE DE COUBERTIN SANTIAGO CORREDOR VICUÑA MACKENNA ÑUÑOA 
CORREDOR VICUÑA MACKENNA SANTIAGO CORREDOR VICUÑA MACKENNA PROVIDENCIA 
CORREDOR VICUÑA MACKENNA SAN JOAQUIN AV. VICUÑA MACKENNA PROVIDENCIA 
CORREDOR VICUÑA MACKENNA LA FLORIDA AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
CORREDOR CONCHA Y TORO PUENTE ALTO AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. CONCHA Y TORO PUENTE ALTO CONCON ESTACION CENTRAL 
ARTURO PRAT PUENTE ALTO ECUADOR ESTACION CENTRAL 
BALMACEDA PUENTE ALTO GENERAL AMENGUAL ESTACION CENTRAL 
    

    
    

LAYOUT FAIR    
    
    

    
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 214 
SERVICE NAME Santa Olga - Los Libertadores 
BEGGINING OF TO SERVICE Pdte Adolfo López Mateo / Hermosilla 
BEGGINING OF FROM SERVICE Av. Los Libertadores N° 6450 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO SANTA ELENA DE HUECHURABA HUECHURABA 
GUANAJUATO LO ESPEJO SANTA MARTA DE HUECHURABA HUECHURABA 
AV. SALVADOR ALLENDE LO ESPEJO EL SAUCE HUECHURABA 
AV. EL PARRON LO ESPEJO MEJILLONES HUECHURABA 
AV. JOSE JOAQUIN PRIETO VIAL LA CISTERNA LASANA HUECHURABA 
AV. LO OVALLE LA CISTERNA AV. SAN PEDRO DE ATACAMA HUECHURABA 
CUARTA TRANSVERSAL SAN MIGUEL STREET 1 HUECHURABA 
SEXTA AVENTO SAN MIGUEL AV. AMERICO VESPUCIO HUECHURABA 
PRIMERA TRANSVERSAL SAN MIGUEL AV. AMERICO VESPUCIO QUILICURA 
CUARTA AVENTO SAN MIGUEL AV. INDEPENDENCIA QUILICURA 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL AV. INDEPENDENCIA CONCHALI 
SAN DIEGO SAN MIGUEL HEROES DE IQUIQUE CONCHALI 
SAN DIEGO SANTIAGO JULIO MONTT SALAMANCA CONCHALI 
SANTA ISABEL SANTIAGO LOS ACACIOS CONCHALI 
AV. SANTA ROSA SANTIAGO EL CORTIJO CONCHALI 
MAC IVER SANTIAGO BARON DE JURAS REALES CONCHALI 
MERCED SANTIAGO BARON DE JURAS REALES INDEPENDENCIA 
LAYOUT FAIR SANTIAGO LAS ARAUCARIAS INDEPENDENCIA 
SANTO SUNDAY SANTIAGO CORONEL ALVARADO INDEPENDENCIA 
MORANDE SANTIAGO LUIS GALDAMES INDEPENDENCIA 
GENERAL MACKENNA SANTIAGO ALTAMIRANO INDEPENDENCIA 
PUENTE LA PAZ SANTIAGO AV. FERMIN VIVACETA INDEPENDENCIA 
AV. LA PAZ RECOLETA BEZANILLA INDEPENDENCIA 
SANTOS DUMONT INDEPENDENCIA AV. INDEPENDENCIA INDEPENDENCIA 
GAMERO INDEPENDENCIA CORREDOR INDEPENDENCIA INDEPENDENCIA 
RECREATIONAL BIKEWAY LAYOUT INDEPENDENCIA SALTO CORREDOR INDEPENDENCIA 
LAS ENREDADERAS INDEPENDENCIA AV. INDEPENDENCIA INDEPENDENCIA 
LUIS GALDAMES INDEPENDENCIA AV. SANTA MARIA INDEPENDENCIA 
CORONEL ALVARADO INDEPENDENCIA AV. SANTA MARIA RECOLETA 
LAS ARAUCARIAS INDEPENDENCIA PUENTE RECOLETA SANTIAGO 
BARON DE JURAS REALES INDEPENDENCIA SAN ANTONIO SANTIAGO 
BARON DE JURAS REALES CONCHALI AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
EL CORTIJO CONCHALI SAN FRANCISCO SANTIAGO 
LOS ACACIOS CONCHALI TARAPACA SANTIAGO 
JULIO MONTT SALAMANCA CONCHALI NATANIEL COX SANTIAGO 
AV. AMERICO VESPUCIO CONCHALI BIO BIO SANTIAGO 
AV. INDEPENDENCIA CONCHALI SAN DIEGO SANTIAGO 
AV. INDEPENDENCIA HUECHURABA GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
AV. GENERAL SAN MARTIN HUECHURABA OCTAVA AVENTO SAN MIGUEL 
MALAQUITA HUECHURABA QUINTA TRANSVERSAL SAN MIGUEL 
STREET 1 HUECHURABA AV. LO OVALLE SAN MIGUEL 
AV. SAN PEDRO DE ATACAMA HUECHURABA AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO 
LASANA HUECHURABA AV. EL PARRON LO ESPEJO 
MEJILLONES HUECHURABA AV. SALVADOR ALLENDE LO ESPEJO 
EL SAUCE HUECHURABA GUANAJUATO LO ESPEJO 
SANTA MARTA DE HUECHURABA HUECHURABA AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO 
SANTA ELENA DE HUECHURABA HUECHURABA   
    

AXIS AV. PRESIDENTE 

FAIR LAYOUT ADOLFO LOPEZ MATEO 

(WEDNESDAY AND 

SATURDAY 05:30 - 19:00) 

AXIS AV. PRESIDENTE 

FAIR LAYOUT ADOLFO LOPEZ MATEO 

(WEDNESDAY AND 

SATURDAY 05:30 - 19:00) 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO GUANAJUATO LO ESPEJO 
ACAPULCO LO ESPEJO GUADALAJARA LO ESPEJO 

GUADALAJARA LO ESPEJO ACAPULCO LO ESPEJO 

GUANAJUATO LO ESPEJO AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO 
    

   

LAYOUTCICLOVIA AXIS GRAN AVENTO (SUNDAY 

09:00 - 14:00) 

  STREET COMMUNE 
  SAN DIEGO SANTIAGO 
  ISABEL RIQUELME SANTIAGO 
  SAN IGNACIO SAN MIGUEL 
  VENTURA BLANCO VIEL SAN MIGUEL 
  GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
    

    

  
 

FAIR LAYOUT AXIS QUINTA TRANSVERSAL 

(WEDNESDAY AND 

SATURDAY 06:00 - 17:00) 

  STREET COMMUNE 
  OCTAVA AVENTO SAN MIGUEL 
  SEGUNDA TRANSVERSAL SAN MIGUEL 
  AV. LO OVALLE SAN MIGUEL 



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 224 
SERVICE NAME Ñuñoa - San Carlos Oriente 
BEGGINING OF TO SERVICE Suecia / Núñez de Arce 
BEGGINING OF FROM SERVICE Cardenal Oviedo / Av. Las Torres Oriente 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SUECIA ÑUÑOA CARDENAL OVIEDO PUENTE ALTO 
AV. IRARRAZAVAL ÑUÑOA AV. SAN CARLOS PUENTE ALTO 
AV. JOSE PEDRO ALESSANDRI ÑUÑOA AV. CONCHA Y TORO PUENTE ALTO 
AV. MACUL MACUL AV. SUNDAY TOCORNAL PUENTE ALTO 
AV. AMERICO VESPUCIO MACUL AV. AXISRCITO LIBERTADOR PUENTE ALTO 
AV. DEPARTAMENTAL MACUL SANTA RAQUEL LA FLORIDA 
INGRESO NUEVA 1 MACUL SANTA JULIA LA FLORIDA 
CORREDOR DEPARTAMENTAL MACUL AV. AMERICO VESPUCIO LA FLORIDA 
SALTO MARATHON MACUL CORREDOR VICUÑA MACKENNA LA FLORIDA 
AV. DEPARTAMENTAL MACUL AV. VICUÑA MACKENNA LA FLORIDA 
AV. VICUÑA MACKENNA ORIENTE MACUL CORREDOR DEPARTAMENTAL LA FLORIDA 
RETORNO VICUÑA MACKENNA MACUL SALTO AMERICO VESPUCIO LA FLORIDA 
CORREDOR VICUÑA MACKENNA MACUL AV. DEPARTAMENTAL LA FLORIDA 
CORREDOR VICUÑA MACKENNA LA FLORIDA AV. AMERICO VESPUCIO LA FLORIDA 
SALTO ARAGON LA FLORIDA AV. AMERICO VESPUCIO MACUL 
AV. VICUÑA MACKENNA LA FLORIDA AV. MACUL MACUL 
SANTA JULIA LA FLORIDA AV. JOSE PEDRO ALESSANDRI ÑUÑOA 
LAYOUT FAIR LA FLORIDA AV. CHILE ESPAÑA ÑUÑOA 
ROJAS MAGALLANES LA FLORIDA SUCRE ÑUÑOA 
SANTA RAQUEL LA FLORIDA AV. SUECIA ÑUÑOA 
AV. AXISRCITO LIBERTADOR PUENTE ALTO   

AV. SUNDAY TOCORNAL PUENTE ALTO   

AV. CONCHA Y TORO PUENTE ALTO   

AV. SAN CARLOS PUENTE ALTO   

CARDENAL OVIEDO PUENTE ALTO   

RECREATIONAL BIKEWAY LAYOUT    

 
REVERSE ROAD LAYOUT AXIS JOSE PEDRO 

ALESSANDRI (07:30 - 10:00) 

  

STREET COMMUNE   

EXEQUIEL FERNANDEZ ÑUÑOA   

LAS ENCINAS ÑUÑOA   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   

    

 
FAIR LAYOUT 

 
AXIS ROJAS MAGALLANES 

(SUNDAY 05:30 - 18:00) 

  

STREET COMMUNE   

SANTA JULIA LA FLORIDA   

MANUTARA LA FLORIDA   

DOCTOR SOTERO DEL RIO LA FLORIDA   

SANTA RAQUEL LA FLORIDA   

    

 

FAIR LAYOUT 
AXIS SANTA JULIA 

(SATURDAY 05:30 - 19:29) 

  

STREET COMMUNE   

AV. VICUÑA MACKENNA LA FLORIDA   

DOCTOR SOTERO DEL RIO LA FLORIDA   

SANTA RAQUEL LA FLORIDA   
    

 
LAYOUTCICLORECREOVÍA 

AXIS IRARRAZAVAL (SUNDAY 

09:00 - 14:00) 

  

STREET COMMUNE   

AV. SUECIA ÑUÑOA   

EXEQUIEL FERNANDEZ ÑUÑOA   

DUBLE ALMEYDA ÑUÑOA   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   
   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

 
RECREATIONAL BIKEWAY LAYOUT 

AXIS MACUL (SUNDAY 9:00 - 

14:00) 

  

STREET COMMUNE   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   

AV. RODRIGO DE ARAYA ÑUÑOA   

EXEQUIEL FERNANDEZ ÑUÑOA   

VICTOR SUNDAY SILVA ÑUÑOA   

AV. MACUL MACUL   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 226 
SERVICE NAME Mapocho - Nonato Coo 
BEGGINING OF TO SERVICE Av. Cardenal José Maria Caro / Miraflores 
BEGGINING OF FROM SERVICE Av. Paseo Pie Andino N°301 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

CARDENAL JOSE MARIA CARO SANTIAGO PASEO PIE ANDINO PUENTE ALTO 
AV. RECOLETA SANTIAGO DOCTOR EDUARDO CORDERO PUENTE ALTO 
SAN ANTONIO SANTIAGO NONATO COO PUENTE ALTO 

AV. LIBERTADOR BERNARDO O´HIGGINS (PISTA 
VEHICULOS PARTICULARES) SANTIAGO MAESTRO PALOMO PUENTE ALTO 

NATANIEL COX SANTIAGO AV. CONCHA Y TORO PUENTE ALTO 
BIO BIO SANTIAGO AV. VICUÑA MACKENNA ORIENTE LA FLORIDA 
SAN DIEGO SANTIAGO SAN PEDRO LA FLORIDA 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL JOAQUIN TOCORNAL LA FLORIDA 
DECIMA AVENTO SAN MIGUEL AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 
SEGUNDA TRANSVERSAL SAN MIGUEL BAHIA CATALINA LA FLORIDA 
AV. LO OVALLE LA CISTERNA AV. MANUEL RODRIGUEZ LA GRANJA 
AV. LO OVALLE SAN RAMON CORONEL LA GRANJA 
AV. LO OVALLE LA GRANJA AV. SAN GREGORIO LA GRANJA 
AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA AV. CARDENAL RAUL SILVA HENRIQUEZ LA GRANJA 
AV. SAN GREGORIO LA GRANJA AV. LO OVALLE SAN JOAQUIN 
CORONEL LA GRANJA AV. LO OVALLE SAN MIGUEL 
AV. MANUEL RODRIGUEZ LA GRANJA GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
LAYOUT FAIR LA GRANJA SAN DIEGO SAN MIGUEL 
AV. SAN JOSE DE LA ESTRELLA LA FLORIDA SAN DIEGO SANTIAGO 
AV. VICUÑA MACKENNA LA FLORIDA SANTA ISABEL SANTIAGO 
AV. CONCHA Y TORO PUENTE ALTO AV. SANTA ROSA SANTIAGO 
DEL CARIBE PUENTE ALTO MAC IVER SANTIAGO 
GRAN CAIMAN PUENTE ALTO ISMAEL VALDES VERGARA SANTIAGO 
MAESTRO PALOMO PUENTE ALTO MIRAFLORES SANTIAGO 
NONATO COO PUENTE ALTO CARDENAL JOSE MARIA CARO SANTIAGO 
RECREATIONAL BIKEWAY LAYOUT PUENTE ALTO   

PASEO PIE ANDINO PUENTE ALTO   
    

 

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENTO (SUNDAY

 
09:00 - 14:00) 

 
AXIS SAN JOSE DE LA 

FAIR LAYOUT ESTRELLA (WEDNESDAY AND 

SATURDAY 06:00 - 16:30) 

STREET COMMUNE STREET COMMUNE 

SAN DIEGO SAN MIGUEL AV. SAN JOSE DE LA ESTRELLA LA FLORIDA 
AV. ISABEL RIQUELME SAN MIGUEL PUNTA ARENAS LA FLORIDA 
SAN IGNACIO SAN MIGUEL AV. TRINTOD 

AV. MANUEL RODRIGUEZ 
LA GRANJA 

VENTURA BLANCO VIEL SAN MIGUEL LA GRANJA 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL   

    
    
    

    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 227 
SERVICE NAME La Reina - Pedro Aguirre Cerda 
BEGGINING OF TO SERVICE Jorge Alessandri Alt. 1131 
BEGGINING OF FROM SERVICE Inés de Suarez / Las Rosas 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

JORGE ALESSANDRI LA REINA INES DE SUAREZ PEDRO AGUIRRE CERDA 
TALINAY LA REINA STREET A PEDRO AGUIRRE CERDA 
DIPUTADA LAURA RODRIGUEZ LA REINA AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
AV. LARRAIN LA REINA AV. LO OVALLE LO ESPEJO 
AV. IRARRAZAVAL ÑUÑOA AV. LO OVALLE LA CISTERNA 
AV. DIEZ DE JULIO HUAMACHUCO SANTIAGO AV. LO OVALLE SAN RAMON 
PORTUGAL SANTIAGO CORREDOR SANTA ROSA SAN JOAQUIN 
AV. MANUEL ANTONIO MATTA SANTIAGO AV. SANTA ROSA SAN JOAQUIN 
AV. VICUÑA MACKENNA SANTIAGO AV. SANTA ROSA SANTIAGO 
MAULE SANTIAGO MIGUEL LEON PRADO SANTIAGO 
SAN FRANCISCO SANTIAGO CORREDOR VICUÑA MACKENNA ÑUÑOA 
SAN FRANCISCO SAN MIGUEL AV. VICUÑA MACKENNA ÑUÑOA 
CORREDOR SANTA ROSA SAN MIGUEL AV. IRARRAZAVAL ÑUÑOA 
AV. SANTA ROSA SAN RAMON AV. LARRAIN LA REINA 
PARROQUIA SAN RAMON DIPUTADA LAURA RODRIGUEZ LA REINA 
RIVADAVIA SAN RAMON AV. JOSE ARRIETA LA REINA 
AV. LO OVALLE SAN MIGUEL JORGE ALESSANDRI LA REINA 
LAYOUT FAIR PEDRO AGUIRRE CERDA   

INES DE SUAREZ PEDRO AGUIRRE CERDA   
    

  
REVERSE ROAD LAYOUT 

AXIS IRARRAZAVAL (07:30 - 
10:00) 

  STREET COMMUNE 
  CORREDOR VICUÑA MACKENNA ÑUÑOA 
  AV. VICUÑA MACKENNA ÑUÑOA 
  AV. MANUEL ANTONIO MATTA ÑUÑOA 

RECREATIONAL BIKEWAY LAYOUT  SAN EUGENIO ÑUÑOA 
  MATTA ORIENTE ÑUÑOA 
  REPUBLICA DE ISRAEL ÑUÑOA 
  DUBLE ALMEYDA ÑUÑOA 
  AV. AMERICO VESPUCIO LA REINA 
  BLEST GANA LA REINA 
  AV. TOBALABA LA REINA 
  AV. LARRAIN LA REINA 
    

  
RECREATIONAL BIKEWAY LAYOUT 

AXIS IRARRAZAVAL (SUNDAY
 

09:00 - 14:00) 

  STREET COMMUNE 
  AV. IRARRAZAVAL ÑUÑOA 
  DUBLE ALMEYDA ÑUÑOA 
  RAMON CRUZ ÑUÑOA 
  AV. IRARRAZAVAL ÑUÑOA 
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 230 
SERVICE NAME Los Libertadores - Centro 
BEGGINING OF TO SERVICE Av. Los Libertadores N° 6450 
BEGGINING OF FROM SERVICE  

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LOS LIBERTADORES HUECHURABA   

AV. AMERICO VESPUCIO HUECHURABA   

AV. AMERICO VESPUCIO QUILICURA   

AV. INDEPENDENCIA QUILICURA   

AV. INDEPENDENCIA CONCHALI   

HUECHURABA CONCHALI   

AV. PEDRO FONTOVA CONCHALI   

TENIENTE PONCE CONCHALI   

AV. INDEPENDENCIA CONCHALI   

CORREDOR INDEPENDENCIA CONCHALI   

CORREDOR INDEPENDENCIA INDEPENDENCIA   

AV. INDEPENDENCIA INDEPENDENCIA   

AV. SANTA MARIA INDEPENDENCIA   

AV. SANTA MARIA RECOLETA   

AV. RECOLETA SANTIAGO   

SAN ANTONIO SANTIAGO   

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO   

LAYOUT FAIR SANTIAGO   

ALONSO OVALLE SANTIAGO   

AV. SANTA ROSA SANTIAGO   

MAC IVER SANTIAGO   

CARDENAL JOSE MARIA CARO SANTIAGO   

AV. LA PAZ RECOLETA   

ECHEVERRIA INDEPENDENCIA   

CORREDOR INDEPENDENCIA INDEPENDENCIA   

RECREATIONAL BIKEWAY LAYOUT CONCHALI   

AV. INDEPENDENCIA CONCHALI   

AVIADOR ACEVEDO CONCHALI   

AV. PEDRO FONTOVA CONCHALI   

NAHUELBUTA CONCHALI   

CARDENAL JOSE MARIA CARO CONCHALI   

AV. INDEPENDENCIA CONCHALI   

AV. INDEPENDENCIA HUECHURABA   

MALAQUITA HUECHURABA   

STREET 1 HUECHURABA   

AV. SAN PEDRO DE ATACAMA HUECHURABA   

LASANA HUECHURABA   

MEJILLONES HUECHURABA   

LOS LIBERTADORES HUECHURABA   

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 264N 
SERVICE NAME Pedro Fontova - Santo Tomás 
BEGGINING OF TO SERVICE Av. Los Libertadores N° 6450 
BEGGINING OF FROM SERVICE Miguel Mujica N°1600 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LOS LIBERTADORES HUECHURABA MIGUEL MUJICA LA FLORIDA 
EL SAUCE HUECHURABA MARIA ELENA LA FLORIDA 
SANTA MARTA DE HUECHURABA HUECHURABA LA SERENA LA FLORIDA 
EL GUANACO NORTE HUECHURABA LA SERENA LA PINTANA 
AV. PEDRO FONTOVA HUECHURABA SANTO TOMAS LA GRANJA 
AV. AMERICO VESPUCIO HUECHURABA AV. JOAQUIN EDWARDS BELLO LA GRANJA 
AV. AMERICO VESPUCIO QUILICURA BENJAMIN SUBERCASEAUX LA GRANJA 
AV. INDEPENDENCIA QUILICURA ESPERANZA SAN RAMON 
AV. INDEPENDENCIA CONCHALI ALMIRANTE LATORRE SAN RAMON 
AV. FERMIN VIVACETA CONCHALI ESPERANZA SAN RAMON 
AV. INDEPENDENCIA CONCHALI ESPERANZA EL BOSQUE 
CORREDOR INDEPENDENCIA CONCHALI TENIENTE YAVAR EL BOSQUE 
CORREDOR INDEPENDENCIA INDEPENDENCIA PATRICIO LYNCH EL BOSQUE 
AV. INDEPENDENCIA INDEPENDENCIA SARGENTO ALDEA EL BOSQUE 
PUENTE PADRE HURTADO SANTIAGO JULIO COVARRUBIAS EL BOSQUE 
BANDERA SANTIAGO RIQUELME LA CISTERNA 
AV. PRESIDENTE BALMACEDA SANTIAGO GRAN AVENTO JOSE MIGUEL CARRERA LA CISTERNA 
LAYOUT FAIR SANTIAGO GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN DIEGO SAN MIGUEL 
NATANIEL COX SANTIAGO SAN DIEGO SANTIAGO 
BIO BIO SANTIAGO TARAPACA SANTIAGO 
SAN DIEGO SANTIAGO PADRE FELIPE GOMEZ DE VTOURRE SANTIAGO 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL LORD COCHRANE SANTIAGO 
GRAN AVENTO JOSE MIGUEL CARRERA LA CISTERNA AMUNATEGUI SANTIAGO 
VICUÑA MACKENNA LA CISTERNA GENERAL MACKENNA SANTIAGO 
RECREATIONAL BIKEWAY LAYOUT SAN RAMON PUENTE LA PAZ SANTIAGO 
SAN FRANCISCO SAN RAMON AV. LA PAZ RECOLETA 
SAN FRANCISCO LA CISTERNA AV. LA PAZ INDEPENDENCIA 
SAN FRANCISCO EL BOSQUE ECHEVERRIA INDEPENDENCIA 
ESPERANZA SAN RAMON CORREDOR INDEPENDENCIA INDEPENDENCIA 
AV. LA BANDERA SAN RAMON SALTO CORREDOR INDEPENDENCIA 
JUAN WILLIAMS SAN RAMON AV. INDEPENDENCIA INDEPENDENCIA 
ESPERANZA SAN RAMON AV. INDEPENDENCIA CONCHALI 
BENJAMIN SUBERCASEAUX LA GRANJA AV. AMERICO VESPUCIO CONCHALI 
AV. JOAQUIN EDWARDS BELLO LA GRANJA AV. PEDRO FONTOVA CONCHALI 
SANTO TOMAS LA PINTANA AV. PEDRO FONTOVA HUECHURABA 
LA SERENA LA PINTANA EL GUANACO NORTE HUECHURABA 
GENERAL ARRIAGADA LA PINTANA SANTA MARTA DE HUECHURABA HUECHURABA 
LA SERENA LA PINTANA EL SAUCE HUECHURABA 
SAN MIGUEL LA PINTANA LOS LIBERTADORES HUECHURABA 
SAN MIGUEL LA FLORIDA   

JULIO CESAR LA FLORIDA   

MIGUEL MUJICA LA FLORIDA   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE 272 
SERVICE NAME Los Libertadores - Ciudad Empresarial 
BEGGINING OF TO SERVICE Av. Los Libertadores N° 6450 
BEGGINING OF FROM SERVICE  

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LOS LIBERTADORES HUECHURABA   

AV. AMERICO VESPUCIO HUECHURABA   

AV. AMERICO VESPUCIO QUILICURA   

AV. INDEPENDENCIA QUILICURA   

AV. INDEPENDENCIA CONCHALI   

HEROES DE IQUIQUE CONCHALI   

JULIO MONTT SALAMANCA CONCHALI   

LOS ACACIOS CONCHALI   

EL CORTIJO CONCHALI   

BARON DE JURAS REALES CONCHALI   

AV. LOS ZAPADORES CONCHALI   

AV. INDEPENDENCIA CONCHALI   

AV. DIEGO SILVA HENRIQUEZ CONCHALI   

AV. DIEGO SILVA HENRIQUEZ RECOLETA   

LA VALLEJA RECOLETA   

AV. LOS ZAPADORES RECOLETA   

AV. EL SALTO RECOLETA   

LAYOUT FAIR HUECHURABA   

RINCONADA EL SALTO HUECHURABA   

AV. DEL PARQUE HUECHURABA   

AV. DEL VALLE HUECHURABA   

AV. EL PARQUE HUECHURABA   

RINCONADA EL SALTO HUECHURABA   

AV. LAS TORRES RECOLETA   

AV. EL SALTO RECOLETA   

RECREATIONAL BIKEWAY LAYOUT RECOLETA   

EL GUANACO RECOLETA   

AV. DIEGO SILVA HENRIQUEZ CONCHALI   

AV. FERMIN VIVACETA CONCHALI   

AV. LOS ZAPADORES CONCHALI   

BARON DE JURAS REALES CONCHALI   

EL CORTIJO CONCHALI   

LOS ACACIOS CONCHALI   

JULIO MONTT SALAMANCA CONCHALI   

AV. AMERICO VESPUCIO CONCHALI   

AV. INDEPENDENCIA CONCHALI   

AV. INDEPENDENCIA HUECHURABA   

MALAQUITA HUECHURABA   

STREET 1 HUECHURABA   

AV. SAN PEDRO DE ATACAMA HUECHURABA   

LASANA HUECHURABA   

MEJILLONES HUECHURABA   

LOS LIBERTADORES HUECHURABA   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE B41 
SERVICE NAME Mall Plaza Norte - (M) Cerro Blanco 
BEGGINING OF TO SERVICE Av. Los Libertadores N° 6450 
BEGGINING OF FROM SERVICE Santos Dumont / Av. Recoleta 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LOS LIBERTADORES HUECHURABA SANTOS DUMONT RECOLETA 
SANTA ELENA DE HUECHURABA HUECHURABA AV. LA PAZ RECOLETA 
SANTA MARTA DE HUECHURABA HUECHURABA PROFESOR ZAÑARTU INDEPENDENCIA 
AV. PEDRO FONTOVA HUECHURABA SAN JOSE INDEPENDENCIA 
AV. PEDRO FONTOVA CONCHALI SUNDAY SANTA MARIA INDEPENDENCIA 
HUECHURABA CONCHALI CORREDOR INDEPENDENCIA INDEPENDENCIA 
STREET G CONCHALI CORREDOR INDEPENDENCIA CONCHALI 
GENERAL GAMBINO CONCHALI AV. INDEPENDENCIA CONCHALI 
AV. LOS ZAPADORES CONCHALI AVIADOR ACEVEDO CONCHALI 
GENERAL SANDINO CONCHALI LA PALMILLA CONCHALI 
TENIENTE PONCE CONCHALI SAN FERNANDO CONCHALI 
LA PALMILLA CONCHALI GENERAL SANDINO CONCHALI 
TENIENTE PONCE CONCHALI AV. LOS ZAPADORES CONCHALI 
AV. INDEPENDENCIA CONCHALI GENERAL GAMBINO CONCHALI 
CORREDOR INDEPENDENCIA CONCHALI STREET G CONCHALI 
CORREDOR INDEPENDENCIA INDEPENDENCIA HUECHURABA CONCHALI 
PROFESOR ZAÑARTU INDEPENDENCIA AV. PEDRO FONTOVA CONCHALI 
LAYOUT FAIR RECOLETA AV. PEDRO FONTOVA HUECHURABA 
LA UNION RECOLETA SANTA MARTA DE HUECHURABA HUECHURABA 
AV. RECOLETA SANTIAGO SANTA ELENA DE HUECHURABA HUECHURABA 
  AV. LOS LIBERTADORES HUECHURABA 
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE H02 
SERVICE NAME (M) Carlos Valdovinos - Pobl. Dávila 
BEGGINING OF TO SERVICE (M) Carlos Valdovinos 
BEGGINING OF FROM SERVICE Av. Clotario Blest / Petrohue 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

METRO ESTACION CARLOS VALDOVINOS SAN JOAQUIN AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA 
CORREDOR VICUÑA MACKENNA SAN JOAQUIN ALHUE PEDRO AGUIRRE CERDA 
SALTO CORREDOR VICUÑA MACKENNA SAN JOAQUIN AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA 
PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN AV. DEPARTAMENTAL SAN MIGUEL 
AV. SANTA ROSA SAN JOAQUIN AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 
URETA COX SAN MIGUEL SAN NICOLAS SAN MIGUEL 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
CARLOS EDWARDS SAN MIGUEL SALESIANOS SAN MIGUEL 
MONJA ALFEREZ SAN MIGUEL PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN 
AV. DEPARTAMENTAL SAN MIGUEL AV. VICUÑA MACKENNA ORIENTE MACUL 
AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA CORREDOR VICUÑA MACKENNA MACUL 
MANUELA ERRAZURIZ PEDRO AGUIRRE CERDA AV. QUILIN SAN JOAQUIN 
TRISTAN MATTA PEDRO AGUIRRE CERDA AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN 
AV. CLUB HIPICO PEDRO AGUIRRE CERDA   

PETROHUE PEDRO AGUIRRE CERDA   
    

LAYOUT FAIR    
    
    

    
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE H04 
SERVICE NAME (M) Carlos Valdovinos - La Victoria 
BEGGINING OF TO SERVICE (M) Carlos Valdovinos 
BEGGINING OF FROM SERVICE 1º De Mayo / 2 De Abril 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

METRO ESTACION CARLOS VALDOVINOS SAN JOAQUIN 1º DE MAYO PEDRO AGUIRRE CERDA 
CORREDOR VICUÑA MACKENNA MACUL VALENZUELA LLANOS PEDRO AGUIRRE CERDA 
AV. QUILIN SAN JOAQUIN AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 
AV. ISABEL RIQUELME SAN JOAQUIN AV. ALCALDE CARLOS VALDOVINOS SAN MIGUEL 
SIERRA BELLA SAN JOAQUIN AV. ALCALDE CARLOS VALDOVINOS SAN JOAQUIN 
PINTOR CICARELLI SAN JOAQUIN CORREDOR VICUÑA MACKENNA MACUL 
YALTA SAN JOAQUIN AV. QUILIN SAN JOAQUIN 
AV. ISABEL RIQUELME SAN JOAQUIN AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN 
CARLOS SILVA VILDOSOLA SAN JOAQUIN   

CARLOS SILVA VILDOSOLA SAN MIGUEL   

AV. ISABEL RIQUELME SAN MIGUEL   

MILAN SAN MIGUEL   

HOMERO SAN MIGUEL   

ORAN SAN MIGUEL   

AV. ALCALDE CARLOS VALDOVINOS SAN MIGUEL   

AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA   

PEDRO SUBERCASEAUX PEDRO AGUIRRE CERDA   

LAYOUT FAIR PEDRO AGUIRRE CERDA   

MAURICIO RUGENDAS PEDRO AGUIRRE CERDA   

JOSE BACKAUSE PEDRO AGUIRRE CERDA   

AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA   

2 DE ABRIL PEDRO AGUIRRE CERDA   

    

FAIR LAYOUT  
AXIS 2 DE ABRIL (TUESDAY 

AND FRIDAY 06:00 a 16:00) 

  

STREET COMMUNE   

RECREATIONAL BIKEWAY LAYOUT PEDRO AGUIRRE CERDA   

CARLOS MARX PEDRO AGUIRRE CERDA 
PEDRO AGUIRRE CERDA 

  

1º DE MAYO   

2 DE ABRIL PEDRO AGUIRRE CERDA   
    

    
    
    

    
    

    
    
    

    
    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE H05 
SERVICE NAME (M) Carlos Valdovinos - Pobl. Dávila 
BEGGINING OF TO SERVICE (M) Carlos Valdovinos 
BEGGINING OF FROM SERVICE Petrohue / Boroa 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

METRO ESTACION CARLOS VALDOVINOS SAN JOAQUIN PETROHUE PEDRO AGUIRRE CERDA 
AV. VICUÑA MACKENNA SAN JOAQUIN AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
CORREDOR VICUÑA MACKENNA SAN JOAQUIN CARELMAPU PEDRO AGUIRRE CERDA 
SALTO CORREDOR VICUÑA MACKENNA SAN JOAQUIN REUMEN PEDRO AGUIRRE CERDA 
AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN PIRIHUEICO PEDRO AGUIRRE CERDA 
CAPITAN PRAT SAN JOAQUIN ABRANQUIL PEDRO AGUIRRE CERDA 
URETA COX SAN JOAQUIN AV. LO OVALLE LO ESPEJO 
URETA COX SAN MIGUEL AV. LO OVALLE LA CISTERNA 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 4ª TRANSVERSAL SAN MIGUEL 
5ª AVENTO SAN MIGUEL 4ª AVENTO SAN MIGUEL 
5ª TRANSVERSAL SAN MIGUEL GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
AV. LO OVALLE SAN MIGUEL SAN NICOLAS SAN MIGUEL 
AV. LO OVALLE PEDRO AGUIRRE CERDA AV. SANTA ROSA SAN JOAQUIN 
ABRANQUIL PEDRO AGUIRRE CERDA URETA COX SAN JOAQUIN 
CARELMAPU PEDRO AGUIRRE CERDA CAPITAN PRAT SAN JOAQUIN 
REUMEN PEDRO AGUIRRE CERDA SAN JUAN SAN JOAQUIN 
PETROHUE PEDRO AGUIRRE CERDA RAQUEL SAN JOAQUIN 
LAYOUT FAIR  AV. VICUÑA MACKENNA ORIENTE MACUL 
  CORREDOR VICUÑA MACKENNA MACUL 
  AV. QUILIN SAN JOAQUIN 
  AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN 
    
    

    
    

RECREATIONAL BIKEWAY LAYOUT    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 17 
USER CODE H09 
SERVICE NAME Pobl. Dávila - (M) Carlos Valdovinos 
BEGGINING OF TO SERVICE Petrohue / Boroa 
BEGGINING OF FROM SERVICE (M) Carlos Valdovinos 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PETROHUE PEDRO AGUIRRE CERDA METRO ESTACION CARLOS VALDOVINOS SAN JOAQUIN 
QUEMCHI PEDRO AGUIRRE CERDA AV. VICUÑA MACKENNA SAN JOAQUIN 
PIRIHUEICO PEDRO AGUIRRE CERDA CORREDOR VICUÑA MACKENNA SAN JOAQUIN 
AV. CLUB HIPICO PEDRO AGUIRRE CERDA SALTO CORREDOR VICUÑA MACKENNA SAN JOAQUIN 
SALESIANOS PEDRO AGUIRRE CERDA AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN 
AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL EL PINAR SAN JOAQUIN 
FERNANDO LAZCANO SAN MIGUEL AV. LAS INDUSTRIAS SAN JOAQUIN 
GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL MAGDALENA SAN JOAQUIN 
ALVAREZ DE TOLEDO SAN MIGUEL SALOMON SUMAR SAN JOAQUIN 
ALVAREZ DE TOLEDO SAN JOAQUIN ALCALDE PEDRO ALARCON SAN JOAQUIN 
AV. LAS INDUSTRIAS SAN JOAQUIN ALCALDE PEDRO ALARCON SAN MIGUEL 
COMERCIO SAN JOAQUIN GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 
SAN JUAN SAN JOAQUIN TERESA VIAL SAN MIGUEL 
PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 
AV. VICUÑA MACKENNA SAN JOAQUIN SALESIANOS PEDRO AGUIRRE CERDA 
AV. VICUÑA MACKENNA ORIENTE MACUL AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
CORREDOR VICUÑA MACKENNA MACUL PIRIHUEICO PEDRO AGUIRRE CERDA 
LAYOUT FAIR SAN JOAQUIN QUEMCHI PEDRO AGUIRRE CERDA 
AV. VICUÑA MACKENNA PONIENTE SAN JOAQUIN MELINKA PEDRO AGUIRRE CERDA 
  ABRANQUIL PEDRO AGUIRRE CERDA 
  PETROHUE PEDRO AGUIRRE CERDA 
   

FAIR LAYOUT  
AXIS COMERCIO (TUESDAY 

AND FRIDAY 06:00 - 16:00) 

  

STREET COMMUNE   

ALVAREZ DE TOLEDO SAN JOAQUIN   

RECREATIONAL BIKEWAY LAYOUT SAN JOAQUIN   

PRESIDENTE SALVADOR ALLENDE SAN JOAQUIN   
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENTO (SUNDAY

 
09:00 - 14:00) 

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENTO (SUNDAY

 
09:00 - 14:00) 

STREET COMMUNE STREET COMMUNE 

GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL ALCALDE PEDRO ALARCON SAN MIGUEL 
AV. ALCALDE CARLOS VALDOVINOS SAN MIGUEL CHILOE SAN MIGUEL 

AV. SANTA ROSA SAN MIGUEL URETA COX SAN MIGUEL 

CURINANCA SAN MIGUEL GRAN AVENTO JOSE MIGUEL CARRERA SAN MIGUEL 

GRAN DIAGONAL SAN MIGUEL AV. LA MARINA SAN MIGUEL 

ALVAREZ DE TOLEDO SAN MIGUEL AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 
    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 203 
SERVICE NAME Av. Recoleta - La Pintana 
BEGGINING OF TO SERVICE Pdte. Salvador Allende / Av. Recoleta 
BEGGINING OF FROM SERVICE Av. Tucapel 1440 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PRESIDENTE SALVADOR ALLENDE HUECHURABA TUCAPEL LA PINTANA 
AV. RECOLETA HUECHURABA SAN FRANCISCO LA PINTANA 
AV. RECOLETA RECOLETA LO MARTINEZ EL BOSQUE 
PUENTE RECOLETA SANTIAGO LOS RAULIES EL BOSQUE 
SAN ANTONIO SANTIAGO AV. OBSERVATORIO EL BOSQUE 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN FRANCISCO LA PINTANA 
SAN FRANCISCO SANTIAGO VIOLETA PARRA LA PINTANA 
SAN FRANCISCO SAN MIGUEL ALMIRANTE LATORRE LA PINTANA 
CORREDOR SANTA ROSA SAN MIGUEL VENANCIA LEIVA LA PINTANA 
AV. SANTA ROSA SAN RAMON CORREDOR SANTA ROSA LA GRANJA 
CORREDOR SANTA ROSA SAN RAMON AV. SANTA ROSA LA GRANJA 
SALIDA SARGENTO CANDELARIA SAN RAMON CORREDOR SANTA ROSA SAN JOAQUIN 
AV. SANTA ROSA SAN RAMON AV. SANTA ROSA SAN JOAQUIN 
AV. SANTA ROSA LA PINTANA AV. SANTA ROSA SANTIAGO 
VIOLETA PARRA LA PINTANA MAC IVER SANTIAGO 
SAN FRANCISCO EL BOSQUE PUENTE DEL ABASTO SANTIAGO 
AV. OBSERVATORIO EL BOSQUE AV. RECOLETA RECOLETA 
LOS RAULIES EL BOSQUE AV. RECOLETA HUECHURABA 
LO MARTINEZ EL BOSQUE PRESIDENTE SALVADOR ALLENDE HUECHURABA 
SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   
    

AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

STREET COMMUNE STREET COMMUNE 

SAN FRANCISCO EL BOSQUE LOS RAULIES EL BOSQUE 
ANTONIO VARAS EL BOSQUE PORTALES EL BOSQUE 
LOS RAULIES EL BOSQUE SAN FRANCISCO EL BOSQUE 

    
    

    
    
    

    
    

    
    
    

    
    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 203c 
SERVICE NAME La Granja - La Pintana 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE Av. Tucapel 1440 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 
  TUCAPEL LA PINTANA 
  SAN FRANCISCO SAN BERNARDO 
  SAN FRANCISCO LA PINTANA 
  LO MARTINEZ EL BOSQUE 
  LOS RAULIES EL BOSQUE 
  AV. OBSERVATORIO EL BOSQUE 
  SAN FRANCISCO LA PINTANA 
  VIOLETA PARRA LA PINTANA 
  ALMIRANTE LATORRE LA PINTANA 
  VENANCIA LEIVA LA PINTANA 
  CORREDOR SANTA ROSA LA GRANJA 
  AV. SANTA ROSA LA GRANJA 
  SUR LA GRANJA 
  LOS VILOS LA GRANJA 
  AV. SAN GREGORIO LA GRANJA 
  AV. SANTA ROSA SAN RAMON 
  CORREDOR SANTA ROSA SAN RAMON 
  SALIDA SARGENTO CANDELARIA SAN RAMON 
  AV. SANTA ROSA SAN RAMON 
  AV. SANTA ROSA LA PINTANA 
  VIOLETA PARRA LA PINTANA 
  SAN FRANCISCO EL BOSQUE 
 AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
AV. OBSERVATORIO 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

  LOS RAULIES EL BOSQUE 
  LO MARTINEZ EL BOSQUE 
  SAN FRANCISCO EL BOSQUE 
  AV. LO BLANCO LA PINTANA 
    

  AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

  STREET COMMUNE 
  LOS RAULIES EL BOSQUE 
  PORTALES EL BOSQUE 
  SAN FRANCISCO EL BOSQUE 
    

  AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

  STREET COMMUNE 
  SAN FRANCISCO EL BOSQUE 
  ANTONIO VARAS EL BOSQUE 
  LOS RAULIES EL BOSQUE 
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 203e 
SERVICE NAME Centro - La Pintana 
BEGGINING OF TO SERVICE Av. Cardenal José Maria Caro / Miraflores 
BEGGINING OF FROM SERVICE Av. Tucapel 1440 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

CARDENAL JOSE MARIA CARO SANTIAGO TUCAPEL LA PINTANA 
AV. RECOLETA SANTIAGO SAN FRANCISCO LA PINTANA 
SAN ANTONIO SANTIAGO LO MARTINEZ EL BOSQUE 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO LOS RAULIES EL BOSQUE 
SAN FRANCISCO SANTIAGO AV. OBSERVATORIO EL BOSQUE 
SAN FRANCISCO SAN MIGUEL SAN FRANCISCO LA PINTANA 
CORREDOR SANTA ROSA SAN MIGUEL VIOLETA PARRA LA PINTANA 
AV. SANTA ROSA SAN RAMON ALMIRANTE LATORRE LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON VENANCIA LEIVA LA PINTANA 
SALIDA SARGENTO CANDELARIA SAN RAMON CORREDOR SANTA ROSA LA GRANJA 
AV. SANTA ROSA SAN RAMON AV. SANTA ROSA LA GRANJA 
AV. SANTA ROSA LA PINTANA CORREDOR SANTA ROSA SAN JOAQUIN 
VIOLETA PARRA LA PINTANA AV. SANTA ROSA SAN JOAQUIN 
SAN FRANCISCO EL BOSQUE AV. SANTA ROSA SANTIAGO 
AV. OBSERVATORIO EL BOSQUE MAC IVER SANTIAGO 
LOS RAULIES EL BOSQUE ISMAEL VALDES VERGARA SANTIAGO 
LO MARTINEZ EL BOSQUE MIRAFLORES SANTIAGO 
SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   
    

AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

STREET COMMUNE STREET COMMUNE 

 
SAN FRANCISCO 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
LOS RAULIES 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

ANTONIO VARAS EL BOSQUE PORTALES EL BOSQUE 
LOS RAULIES EL BOSQUE SAN FRANCISCO EL BOSQUE 

    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 203N 
SERVICE NAME Huechuraba - La Pintana 
BEGGINING OF TO SERVICE Av. Recoleta / Jorge Inostroza 
BEGGINING OF FROM SERVICE Av. Santa Rosa Alt. 15545 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. RECOLETA HUECHURABA CORREDOR SANTA ROSA LA PINTANA 
AV. RECOLETA RECOLETA BALDOMERO LILLO LA PINTANA 
PUENTE RECOLETA SANTIAGO ANIBAL PINTO LA PINTANA 
SAN ANTONIO SANTIAGO CIUDAD DE MEXICO LA PINTANA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO PORTO ALEGRE LA PINTANA 
SAN FRANCISCO SANTIAGO JOSE MANUEL BALMACEDA LA PINTANA 
SAN FRANCISCO SAN MIGUEL BERNARDINO PARADA LA PINTANA 
CORREDOR SANTA ROSA SAN MIGUEL JOHN KENNEDY LA PINTANA 
AV. SANTA ROSA SAN RAMON JULIO BARRENECHEA LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON JULIO CHAVEZ LA PINTANA 
SALIDA SARGENTO CANDELARIA SAN RAMON LO BLANCO LA PINTANA 
AV. SANTA ROSA SAN RAMON SAN FRANCISCO LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON LO MARTINEZ EL BOSQUE 
SALIDA CORREDOR SANTA ROSA SAN RAMON LOS RAULIES EL BOSQUE 
AV. SANTA ROSA SAN RAMON AV. OBSERVATORIO EL BOSQUE 
AV. SANTA ROSA LA PINTANA SAN FRANCISCO LA PINTANA 
VIOLETA PARRA LA PINTANA VIOLETA PARRA LA PINTANA 
SAN FRANCISCO EL BOSQUE ALMIRANTE LATORRE LA PINTANA 
AV. OBSERVATORIO EL BOSQUE VENANCIA LEIVA LA PINTANA 
LOS RAULIES EL BOSQUE CORREDOR SANTA ROSA LA GRANJA 
LO MARTINEZ EL BOSQUE AV. SANTA ROSA LA GRANJA 
SAN FRANCISCO EL BOSQUE CORREDOR SANTA ROSA SAN JOAQUIN 

 
AV. LO BLANCO 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
AV. SANTA ROSA 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

JULIO CHAVEZ LA PINTANA AV. SANTA ROSA SANTIAGO 
JULIO BARRENECHEA LA PINTANA MAC IVER SANTIAGO 
JOHN KENNEDY LA PINTANA PUENTE DEL ABASTO SANTIAGO 
BERNARDINO PARADA LA PINTANA AV. RECOLETA RECOLETA 
JOSE MANUEL BALMACEDA LA PINTANA AV. RECOLETA HUECHURABA 
PORTO ALEGRE LA PINTANA   

CIUDAD DE MEXICO LA PINTANA   

GABRIELA LA PINTANA   

CORREDOR. SANTA ROSA LA PINTANA   

AV. SANTA ROSA LA PINTANA   

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 206 
SERVICE NAME Mapocho - Pablo de Rokha 
BEGGINING OF TO SERVICE Av. Cardenal José Maria Caro / Miraflores 
BEGGINING OF FROM SERVICE Av. Tucapel 1440 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

CARDENAL JOSE MARIA CARO SANTIAGO TUCAPEL LA PINTANA 
AV. RECOLETA SANTIAGO SAN FRANCISCO LA PINTANA 
SAN ANTONIO SANTIAGO AV. LO BLANCO LA PINTANA 
SAN FRANCISCO SANTIAGO PROFESOR JULIO CHAVEZ LA PINTANA 
SAN FRANCISCO SAN MIGUEL BERNARDINO PARADA LA PINTANA 
CORREDOR SANTA ROSA SAN MIGUEL JOSE MANUEL BALMACEDA LA PINTANA 
AV. SANTA ROSA SAN RAMON PORTO ALEGRE LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON LO MARTINEZ LA PINTANA 
CORREDOR SANTA ROSA LA PINTANA CORREDOR SANTA ROSA LA PINTANA 
SALIDA LO MARTINEZ LA PINTANA CORREDOR SANTA ROSA LA GRANJA 
AV. SANTA ROSA LA PINTANA AV. SANTA ROSA LA GRANJA 
LO MARTINEZ LA PINTANA CORREDOR SANTA ROSA SAN JOAQUIN 
PATAGONIA LA PINTANA AV. SANTA ROSA SAN JOAQUIN 
GOBERNADOR MUÑOZ GAMERO LA PINTANA AV. SANTA ROSA SANTIAGO 
PORTO ALEGRE LA PINTANA MAC IVER SANTIAGO 
JOSE MANUEL BALMACEDA LA PINTANA ISMAEL VALDES VERGARA SANTIAGO 
BERNARDINO PARADA LA PINTANA MIRAFLORES SANTIAGO 
PROFESOR JULIO CHAVEZ LA PINTANA   

JULIO BARRENECHEA LA PINTANA   

SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   
    

 
AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

 
AXIS OBSERVATORIO 

FAIR LAYOUT  (WEDNESDAY AND 

SATURDAY 05:30 - 18:29) 

STREET COMMUNE STREET COMMUNE 

BERNARDINO PARADA LA PINTANA PROFESOR JULIO CHAVEZ LA PINTANA 
JOSE TORIBIO MEDINA LA PINTANA GENERAL SOFANOR PARRA LA PINTANA 

GENERAL SOFANOR PARRA LA PINTANA JOSE TORIBIO MEDINA LA PINTANA 

PROFESOR JULIO CHAVEZ LA PINTANA BERNARDINO PARADA LA PINTANA 
    

    

AXIS GOBERNADOR MUNOZ 

FAIR LAYOUT GAMERO (TUESDAY, FRIDAY 

AND SUNDAY 06:00 - 19:30) 

  

STREET COMMUNE   

PATAGONIA LA PINTANA   

BALDOMERO LILLO LA PINTANA   

PORTO ALEGRE LA PINTANA   
    
    

FAIR LAYOUT 
AXIS JULIO BARRENECHEA 
(THURSDAY 06:00 - 18:00) 

  

STREET COMMUNE   

PROFESOR JULIO CHAVEZ LA PINTANA   

SARGENTO DANIEL REBOLLEDO LA PINTANA   

SAN FRANCISCO EL BOSQUE   

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 206c 
SERVICE NAME (M) Bío Bío - Pablo de Rokha 
BEGGINING OF TO SERVICE Av. Santa Rosa / Centenario 
BEGGINING OF FROM SERVICE Av. Tucapel 1440 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA SANTIAGO TUCAPEL LA PINTANA 
AV. SANTA ROSA SAN MIGUEL SAN FRANCISCO LA PINTANA 
CORREDOR SANTA ROSA SAN MIGUEL AV. LO BLANCO LA PINTANA 
AV. SANTA ROSA SAN RAMON PROFESOR JULIO CHAVEZ LA PINTANA 
CORREDOR SANTA ROSA SAN RAMON BERNARDINO PARADA LA PINTANA 
CORREDOR SANTA ROSA LA PINTANA JOSE MANUEL BALMACEDA LA PINTANA 
SALIDA LO MARTINEZ LA PINTANA PORTO ALEGRE LA PINTANA 
AV. SANTA ROSA LA PINTANA LO MARTINEZ LA PINTANA 
LO MARTINEZ LA PINTANA CORREDOR SANTA ROSA LA PINTANA 
PATAGONIA LA PINTANA CORREDOR SANTA ROSA LA GRANJA 
GOBERNADOR MUÑOZ GAMERO LA PINTANA AV. SANTA ROSA LA GRANJA 
PORTO ALEGRE LA PINTANA CORREDOR SANTA ROSA SAN JOAQUIN 
JOSE MANUEL BALMACEDA LA PINTANA AV. SANTA ROSA SAN JOAQUIN 
BERNARDINO PARADA LA PINTANA AV. SANTA ROSA SANTIAGO 
PROFESOR JULIO CHAVEZ LA PINTANA CENTENARIO SANTIAGO 
JULIO BARRENECHEA LA PINTANA   

SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   
    
    

AXIS BERNARDINO PARADA 

FAIR LAYOUT (TUESDAY, FRIDAY AND 

SUNDAY 06:00 - 18:00) 

AXIS BERNARDINO PARADA 

FAIR LAYOUT (TUESDAY, FRIDAY AND 

SUNDAY 06:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

 
BERNARDINO PARADA 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
PROFESOR JULIO CHAVEZ 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

JOSE TORIBIO MEDINA LA PINTANA GENERAL SOFANOR PARRA LA PINTANA 

GENERAL SOFANOR PARRA LA PINTANA JOSE TORIBIO MEDINA LA PINTANA 

PROFESOR JULIO CHAVEZ LA PINTANA BERNARDINO PARADA LA PINTANA 
    

 
AXIS GOBERNADOR MUNOZ 

FAIR LAYOUT GAMERO (TUESDAY, FRIDAY 

AND SUNDAY 06:00 - 19:30) 

  

STREET COMMUNE   

PATAGONIA LA PINTANA   

BALDOMERO LILLO LA PINTANA   

PORTO ALEGRE LA PINTANA   

    

FAIR LAYOUT  
AXIS JULIO BARRENECHEA 

(THURSDAY 07:00 - 18:00) 

  

STREET COMMUNE   

PROFESOR JULIO CHAVEZ LA PINTANA   

SARGENTO DANIEL REBOLLEDO LA PINTANA   

SAN FRANCISCO EL BOSQUE   
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 208 
SERVICE NAME Huechuraba - Centro 
BEGGINING OF TO SERVICE Av. Recoleta / Jorge Inostroza 
BEGGINING OF FROM SERVICE  

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. RECOLETA HUECHURABA   

AV. RECOLETA RECOLETA   

PUENTE RECOLETA SANTIAGO   

SAN ANTONIO SANTIAGO   

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO   

SAN FRANCISCO SANTIAGO   

ALONSO OVALLE SANTIAGO   

AV. SANTA ROSA SANTIAGO   

MAC IVER SANTIAGO   

PUENTE DEL ABASTO SANTIAGO   

AV. RECOLETA RECOLETA   

AV. RECOLETA HUECHURABA   

    
    
    

    
    

    
    
    

    
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 208c 
SERVICE NAME Huechuraba - (M) Zapadores 
BEGGINING OF TO SERVICE Av. Recoleta / Jorge Inostroza 
BEGGINING OF FROM SERVICE  

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. RECOLETA HUECHURABA   

AV. RECOLETA RECOLETA   

ORTIZ DE ROZAS RECOLETA   

HERNAN MERY RECOLETA   

BISMUTO RECOLETA   

AV. RECOLETA RECOLETA   

AV. RECOLETA HUECHURABA   

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 212 
SERVICE NAME Mall Costanera Center - Pablo de Rokha 
BEGGINING OF TO SERVICE Nueva Tobalaba / Av. Vitacura 
BEGGINING OF FROM SERVICE Lo Blanco Nº 1441 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

NUEVA TOBALABA PROVIDENCIA AV. LO BLANCO LA PINTANA 
AV. VITACURA PROVIDENCIA PROFESOR JULIO CHAVEZ LA PINTANA 
AV. PROVIDENCIA PROVIDENCIA JULIO BARRENECHEA LA PINTANA 
AV. SUECIA PROVIDENCIA GABRIELA LA PINTANA 
LOTA PROVIDENCIA PORTO ALEGRE LA PINTANA 
AV. LOS LEONES PROVIDENCIA AV. LO BLANCO LA PINTANA 
GENERAL JOSE ARTIGAS ÑUÑOA CORREDOR SANTA ROSA LA PINTANA 
CHILE-ESPAÑA ÑUÑOA CORREDOR SANTA ROSA LA GRANJA 
AV. JOSE PEDRO ALESSANDRI ÑUÑOA AV. SANTA ROSA LA GRANJA 
AV. MACUL MACUL CORREDOR SANTA ROSA SAN JOAQUIN 
AV. AMERICO VESPUCIO MACUL SALIDA DEPARTAMENTAL SAN JOAQUIN 
AV. DEPARTAMENTAL MACUL AV. SANTA ROSA SAN JOAQUIN 
INGRESO NUEVA 1 MACUL AV. DEPARTAMENTAL SAN JOAQUIN 
CORREDOR DEPARTAMENTAL MACUL AV. DEPARTAMENTAL LA FLORIDA 
AV. DEPARTAMENTAL MACUL INGRESO MARATHON LA FLORIDA 
AV. DEPARTAMENTAL SAN JOAQUIN CORREDOR DEPARTAMENTAL LA FLORIDA 
JUAN GRIEGO SAN JOAQUIN SALIDA AMERICO VESPUCIO LA FLORIDA 
PIRAMIDE SAN JOAQUIN AV. DEPARTAMENTAL LA FLORIDA 
CORREDOR SANTA ROSA SAN MIGUEL AV. AMERICO VESPUCIO LA FLORIDA 
AV. SANTA ROSA SAN RAMON AV. AMERICO VESPUCIO MACUL 
CORREDOR SANTA ROSA SAN RAMON AV. MACUL MACUL 
CORREDOR SANTA ROSA LA PINTANA AV. JOSE PEDRO ALESSANDRI ÑUÑOA 

 
SALIDA LO MARTINEZ 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
CHILE-ESPAÑA 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

AV. SANTA ROSA LA PINTANA GENERAL JOSE ARTIGAS ÑUÑOA 
LO MARTINEZ LA PINTANA AV. LOS LEONES PROVIDENCIA 
PATAGONIA LA PINTANA NUEVA LOS LEONES PROVIDENCIA 
BALDOMERO LILLO LA PINTANA AV. ANDRÉS BELLO PROVIDENCIA 
PORTO ALEGRE LA PINTANA NUEVA TOBALABA PROVIDENCIA 
GABRIELA LA PINTANA   

JULIO BARRENECHEA LA PINTANA   

SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   
    

REVERSE ROAD LAYOUT  AXIS JOSE PEDRO 

ALESSANDRI (07:30 - 10:00) 
REVERSE ROAD LAYOUT AXIS ANDRES BELLO (07:00 - 

10:00) 

STREET COMMUNE STREET COMMUNE 

GENERAL JOSE ARTIGAS ÑUÑOA NUEVA LOS LEONES PROVIDENCIA 
SUCRE ÑUÑOA PUENTE LOS LEONES PROVIDENCIA 

AV. SUECIA ÑUÑOA AV. SANTA MARIA PROVIDENCIA 

AV. IRARRAZAVAL ÑUÑOA PUENTE EL CERRO PROVIDENCIA 
EXEQUIEL FERNANDEZ ÑUÑOA NUEVA TOBALABA PROVIDENCIA 
LAS ENCINAS ÑUÑOA   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   
    

 

FAIR LAYOUT  AXIS JULIO BARRENECHEA 

(THURSDAY 06:00 - 18:00) 

 

TRAZADO CICLORRECREOVIA  AXIS ANDRES BELLO 

(SUNDAY 9:00 - 14:00) 

STREET COMMUNE STREET COMMUNE 

JULIO BARRENECHEA LA PINTANA NUEVA LOS LEONES PROVIDENCIA 
PROFESOR JULIO CHAVEZ LA PINTANA PUENTE LOS LEONES PROVIDENCIA 

AV. LO BLANCO LA PINTANA AV. SANTA MARIA PROVIDENCIA 

TENIENTE LUIS CRUZ MARTINEZ LA PINTANA PUENTE EL CERRO PROVIDENCIA 
SUNDAY SANTA CRUZ LA PINTANA NUEVA TOBALABA PROVIDENCIA 
SAN FRANCISCO EL BOSQUE   

    

AXIS MACUL (SUNDAY 9:00 - 
TRAZADO CICLORRECREOVIA 14:00) 

  

STREET COMMUNE   

AV. JOSE PEDRO ALESSANDRI ÑUÑOA   

AV. RODRIGO DE ARAYA ÑUÑOA   

EXEQUIEL FERNANDEZ ÑUÑOA   

VICTOR SUNDAY SILVA ÑUÑOA   

AV. MACUL MACUL   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 216 
SERVICE NAME Pablo de Rokha - Vitacura 
BEGGINING OF TO SERVICE Lo Blanco Nº 1441 
BEGGINING OF FROM SERVICE Av. Manquehue Norte / Rotonda Irene Frei 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. LO BLANCO LA PINTANA AV. MANQUEHUE NORTE VITACURA 
JOSE TORIBIO MEDINA LA PINTANA AV. MANQUEHUE NORTE LAS CONDES 
JULIO BARRENECHEA LA PINTANA LATERAL MANQUEHUE LAS CONDES 
GABRIELA LA PINTANA AV. MANQUEHUE SUR LAS CONDES 
PORTO ALEGRE LA PINTANA AV. FRANCISCO BILBAO LAS CONDES 
AV. LO BLANCO LA PINTANA AV. OSSA LA REINA 
CORREDOR SANTA ROSA LA PINTANA AV. OSSA ÑUÑOA 
CORREDOR SANTA ROSA LA GRANJA AV. AMERICO VESPUCIO ÑUÑOA 
AV. AMERICO VESPUCIO LA GRANJA AUTOPISTA VESPUCIO SUR MACUL 
INGRESO SANTA ROSA LA GRANJA AUTOPISTA VESPUCIO SUR LA FLORIDA 
AUTOPISTA VESPUCIO SUR LA GRANJA AUTOPISTA VESPUCIO SUR LA GRANJA 
AUTOPISTA VESPUCIO SUR LA FLORIDA SALIDA PUNTA ARENAS LA GRANJA 
AUTOPISTA VESPUCIO SUR PEÑALOLEN AV. AMERICO VESPUCIO LA GRANJA 
AV. AMERICO VESPUCIO PEÑALOLEN SARGENTO ALDEA LA GRANJA 
AV. AMERICO VESPUCIO LA REINA TACORA LA GRANJA 
AV. OSSA LA REINA LOS VILOS LA GRANJA 
AV. FRANCISCO BILBAO LA REINA AV. SAN GREGORIO LA GRANJA 
AV. MANQUEHUE SUR LAS CONDES AV. SANTA ROSA SAN RAMON 
AV. MANQUEHUE NORTE VITACURA CORREDOR SANTA ROSA SAN RAMON 
ROTONDA IRENE FREI VITACURA CORREDOR SANTA ROSA LA PINTANA 

  SALIDA LO MARTINEZ LA PINTANA 
  AV. SANTA ROSA LA PINTANA 
 AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
LO MARTINEZ 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

  PORTO ALEGRE LA PINTANA 
  GABRIELA LA PINTANA 
  JULIO BARRENECHEA LA PINTANA 
  SAN FRANCISCO EL BOSQUE 
  AV. LO BLANCO LA PINTANA 
    
    

  
FAIR LAYOUT 

AXIS JULIO BARRENECHEA 
(THURSDAY 06:00 - 18:00) 

  STREET COMMUNE 
  JULIO BARRENECHEA LA PINTANA 
  PROFESOR JULIO CHAVEZ LA PINTANA 
  AV. LO BLANCO LA PINTANA 
  TENIENTE LUIS CRUZ MARTINEZ LA PINTANA 
  SUNDAY SANTA CRUZ LA PINTANA 
  SAN FRANCISCO EL BOSQUE 
    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 216 
SERVICE NAME Pablo De Rokha - Av. Manquehue 
BEGGINING OF TO SERVICE Av. Santa Rosa / Av. Americo Vespucio 
BEGGINING OF FROM SERVICE Av. Ossa / Av. Irarrázaval 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. SANTA ROSA LA GRANJA AV. OSSA ÑUÑOA 
AV. AMERICO VESPUCIO LA GRANJA AV. AMERICO VESPUCIO ÑUÑOA 
INGRESO SANTA ROSA LA GRANJA AUTOPISTA VESPUCIO SUR MACUL 
AUTOPISTA VESPUCIO SUR LA GRANJA AUTOPISTA VESPUCIO SUR LA FLORIDA 
AUTOPISTA VESPUCIO SUR LA FLORIDA AUTOPISTA VESPUCIO SUR LA GRANJA 
AUTOPISTA VESPUCIO SUR MACUL SALIDA PUNTA ARENAS LA GRANJA 
AUTOPISTA VESPUCIO SUR PEÑALOLEN AV. AMERICO VESPUCIO LA GRANJA 
AV. AMERICO VESPUCIO PEÑALOLEN SARGENTO ALDEA LA GRANJA 
AV. AMERICO VESPUCIO LA REINA TACORA LA GRANJA 
AV. OSSA LA REINA LOS VILOS LA GRANJA 
AV. FRANCISCO BILBAO LA REINA AV. SAN GREGORIO LA GRANJA 
AV. MANQUEHUE SUR LAS CONDES AV. SANTA ROSA SAN RAMON 
AV. MANQUEHUE NORTE VITACURA CORREDOR SANTA ROSA SAN RAMON 
ROTONDA IRENE FREI VITACURA CORREDOR SANTA ROSA LA PINTANA 

  SALIDA LO MARTINEZ LA PINTANA 
  AV. SANTA ROSA LA PINTANA 
  LO MARTINEZ LA PINTANA 
  PORTO ALEGRE LA PINTANA 
  GABRIELA LA PINTANA 
  JULIO BARRENECHEA LA PINTANA 
  SAN FRANCISCO EL BOSQUE 
  AV. LO BLANCO LA PINTANA 
 AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 219e 
SERVICE NAME (M) La Cisterna - Ciudad Empresarial 
BEGGINING OF TO SERVICE EIM La Cisterna 
BEGGINING OF FROM SERVICE Pdte. Salvador Allende / Av. Recoleta 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EIM LA CISTERNA LA CISTERNA PRESIDENTE SALVADOR ALLENDE HUECHURABA 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA RECOLETA HUECHURABA 
VICUÑA MACKENNA LA CISTERNA AV. DEL VALLE HUECHURABA 
JULIO COVARRUBIAS LA CISTERNA AV. DEL PARQUE HUECHURABA 

AV. GOYCOLEA LA CISTERNA ENLACE AMERICO VESPUCIO NORTE RECOLETA 
SAN CARLOS LA CISTERNA INGRESO EL SALTO RECOLETA 

AV. AMERICO VESPUCIO LA CISTERNA AV. AMERICO VESPUCIO NORTE HUECHURABA 
INGRESO GRAN AVENIDA LA CISTERNA AV. AMERICO VESPUCIO NORTE VITACURA 
AUTOPISTA VESPUCIO SUR LA CISTERNA SALIDA FRANCISCO DE RIVERA VITACURA 

AUTOPISTA VESPUCIO SUR SAN RAMON AV. AMERICO VESPUCIO VITACURA 
AUTOPISTA VESPUCIO SUR LA GRANJA AV. AMERICO VESPUCIO LAS CONDES 
AUTOPISTA VESPUCIO SUR LA FLORIDA AV. OSSA LA REINA 
AUTOPISTA VESPUCIO SUR PEÑALOLEN AV. OSSA ÑUÑOA 
AV. AMERICO VESPUCIO PEÑALOLEN AV. AMERICO VESPUCIO ÑUÑOA 
AV. OSSA LA REINA AUTOPISTA VESPUCIO SUR MACUL 
AV. AMERICO VESPUCIO LAS CONDES AUTOPISTA VESPUCIO SUR LA FLORIDA 
AV. AMERICO VESPUCIO VITACURA AUTOPISTA VESPUCIO SUR LA GRANJA 
PUENTE CENTENARIO VITACURA AUTOPISTA VESPUCIO SUR SAN RAMON 
AV. AMERICO VESPUCIO VITACURA AUTOPISTA VESPUCIO SUR LA CISTERNA 
AV. AMERICO VESPUCIO HUECHURABA SALIDA GRAN AVENIDA LA CISTERNA 
AV. DEL PARQUE HUECHURABA AV. AMERICO VESPUCIO LA CISTERNA 
AV. DEL VALLE HUECHURABA RETORNO PONIENTE LA CISTERNA 

 
AV. SANTA CLARA 

 
AXIS OBSERVATORIO (WEDNES 

 
AV. AMERICO VESPUCIO 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

AV. RECOLETA HUECHURABA GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
PRESIDENTE SALVADOR ALLENDE HUECHURABA AV. TRINIDAD RAMIREZ LA CISTERNA 

  JUAN FRANCISCO RIVAS LA CISTERNA 
  AV. LO ESPEJO LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  EIM LA CISTERNA LA CISTERNA 
    

NOCTURNAL TRANSITION 

VARIANT PERIOD LAYOUT (05:30 - 06:00) - EVENING 

PERIOD (17:30 - 22:00) 

 

VARIANT PERIOD LAYOUT 
EVENING PERIOD (17:30 - 

22:00) 

STREET COMMUNE STREET COMMUNE 

AV. AMERICO VESPUCIO LA CISTERNA AV. AMERICO VESPUCIO LA CISTERNA 

INGRESO GRAN AVENIDA LA CISTERNA RETORNO PONIENTE LA CISTERNA 

AUTOPISTA VESPUCIO SUR LA CISTERNA AV. AMERICO VESPUCIO LA CISTERNA 
    
    

    
    
    

    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 219e 
SERVICE NAME Ciudad Empresarial - (M) La Cisterna 
BEGGINING OF TO SERVICE  

BEGGINING OF FROM SERVICE  

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 
  AV. AMERICO VESPUCIO LAS CONDES 
  AV. OSSA LA REINA 
  AV. OSSA ÑUÑOA 
  AV. AMERICO VESPUCIO ÑUÑOA 
  AUTOPISTA VESPUCIO SUR MACUL 
  AUTOPISTA VESPUCIO SUR LA FLORIDA 
  AUTOPISTA VESPUCIO SUR LA GRANJA 
  AUTOPISTA VESPUCIO SUR SAN RAMON 
  AUTOPISTA VESPUCIO SUR LA CISTERNA 
  SALIDA GRAN AVENIDA LA CISTERNA 
  AV. AMERICO VESPUCIO LA CISTERNA 
  RETORNO PONIENTE LA CISTERNA 
  AV. AMERICO VESPUCIO LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  AV. TRINIDAD RAMIREZ LA CISTERNA 
  JUAN FRANCISCO RIVAS LA CISTERNA 
  AV. LO ESPEJO LA CISTERNA 
  GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
  EIM LA CISTERNA LA CISTERNA 
    

  
VARIANT PERIOD LAYOUT 

EVENING PERIOD (17:30 - 
22:00) 

  STREET COMMUNE 

  
AXIS OBSERVATORIO (WEDNES 

 
AV. AMERICO VESPUCIO 

AXIS OBSERVATORIO 

(WEDNESDAY AND 
SATURDAY 05:30 - 18:29) 

  RETORNO PONIENTE LA CISTERNA 
  AV. AMERICO VESPUCIO LA CISTERNA 
    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 229 
SERVICE NAME (M) La Moneda - La Pintana 
BEGGINING OF TO SERVICE Lord Cochrane / Padre Alonso de Ovalle 
BEGGINING OF FROM SERVICE Av. Tucapel 1440 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LORD COCHRANE SANTIAGO TUCAPEL LA PINTANA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO SAN FRANCISCO LA PINTANA 
NATANIEL COX SANTIAGO VIOLETA PARRA LA PINTANA 
BIO BIO SANTIAGO ALMIRANTE LATORRE SAN RAMON 

SAN DIEGO SANTIAGO CARLOS DAVILA SAN RAMON 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL BOLIVIA SAN RAMON 

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA JUAN LUIS SANFUENTES SAN RAMON 
AV. AMERICO VESPUCIO LA CISTERNA AV. AMERICO VESPUCIO SAN RAMON 
RETORNO PONIENTE LA CISTERNA AV. AMERICO VESPUCIO LA CISTERNA 

AV. AMERICO VESPUCIO LA CISTERNA GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
AV. AMERICO VESPUCIO SAN RAMON GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
AV. LA BANDERA SAN RAMON SAN DIEGO SANTIAGO 
VENANCIA LEIVA LA PINTANA TARAPACA SANTIAGO 
LA BANDERA LA PINTANA LORD COCHRANE SANTIAGO 
VIOLETA PARRA LA PINTANA   

SAN FRANCISCO EL BOSQUE   

AV. LO BLANCO LA PINTANA   

    

AXIS LA BANDERA 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 17:00) 

  

STREET COMMUNE   

AV. LA BANDERA SAN RAMON   

AV. GOYCOLEA SAN RAMON   

 
ISMAEL TOCORNAL 

AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

VENANCIA LEIVA SAN RAMON   

LA BANDERA LA PINTANA   
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENIDA

 
(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

SAN DIEGO SANTIAGO   

ISABEL RIQUELME SANTIAGO   

SAN IGNACIO SAN MIGUEL   

VENTURA BLANCO VIEL SAN MIGUEL   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
  

   

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENIDA

 
(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   

AV. LO OVALLE SAN MIGUEL   

CIENCIAS LA CISTERNA   

AV. EL PARRON LA CISTERNA   

COLON LA CISTERNA   

ISABEL LA CATOLICA LA CISTERNA   

CIENCIAS LA CISTERNA   

AUGUSTO BIAUT LA CISTERNA   

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 244 
SERVICE NAME (M) Vicente Valdés - Villa Pacífico Sur 
BEGGINING OF TO SERVICE Av. Vicuña Mackenna / Rodríguez Velasco 
BEGGINING OF FROM SERVICE San Carlos / Chiloé 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA LA FLORIDA CHILOE PUENTE ALTO 
CORREDOR VICUÑA MACKENNA LA FLORIDA CRETA PUENTE ALTO 
SALIDA ARAGON LA FLORIDA LA PRIMAVERA PUENTE ALTO 
AV. VICUÑA MACKENNA LA FLORIDA CALETERA ORIENTE ACCESO SUR PUENTE ALTO 
SANTA JULIA LA FLORIDA ROSA ESTER PUENTE ALTO 
LIRCAY LA FLORIDA LOS CIPRESES PUENTE ALTO 
ROJAS MAGALLANES LA FLORIDA CABO LEONES PUENTE ALTO 
SANTA RAQUEL LA FLORIDA CRETA NORTE PUENTE ALTO 
AV. AXISRCITO LIBERTADOR PUENTE ALTO OMAR HERRERA GUTIERREZ PUENTE ALTO 
BAHIA FITZ ROY PUENTE ALTO AV. AXISRCITO LIBERTADOR PUENTE ALTO 
CRETA NORTE PUENTE ALTO SANTA RAQUEL LA FLORIDA 
AV. GABRIELA PONIENTE PUENTE ALTO SANTA JULIA LA FLORIDA 
CALETERA PONIENTE ACCESO SUR LA PINTANA AV. AMERICO VESPUCIO LA FLORIDA 
AV. SAN CARLOS PUENTE ALTO AV. VICUÑA MACKENNA LA FLORIDA 
CALETERA ORIENTE ACCESO SUR PUENTE ALTO   

LA PRIMAVERA PUENTE ALTO   

CRETA PUENTE ALTO   

CHILOE PUENTE ALTO   

SAN CARLOS PUENTE ALTO   
    

    
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 271 
SERVICE NAME Santiago - San Bernardo 
BEGGINING OF TO SERVICE Brasil 1144 / Clentaru 
BEGGINING OF FROM SERVICE Ducaud Alt. 15488 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. BRASIL SANTIAGO DUCAUD SAN BERNARDO 
SAN PABLO SANTIAGO CONDELL SAN BERNARDO 
SAN MARTIN SANTIAGO MARTIN DE SOLIS SAN BERNARDO 
SAN IGNACIO SANTIAGO AV. SAN JOSE SAN BERNARDO 
SANTA ISABEL SANTIAGO BARROS ARANA SAN BERNARDO 
NATANIEL COX SANTIAGO COVADONGA SAN BERNARDO 
BIO BIO SANTIAGO JOSE JOAQUIN PEREZ SAN BERNARDO 
SAN DIEGO SANTIAGO ESMERALDA SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL FREIRE SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA GRAN AVENIDA JOSE MIGUEL CARRERA SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN BERNARDO GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
BALMACEDA SAN BERNARDO GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
URMENETA SAN BERNARDO SAN DIEGO SAN MIGUEL 
AV. SAN JOSE SAN BERNARDO SAN DIEGO SANTIAGO 
DUCAUD SAN BERNARDO TARAPACA SANTIAGO 
  PADRE FELIPE GOMEZ DE VIDAURRE SANTIAGO 
  LORD COCHRANE SANTIAGO 
  AMUNATEGUI SANTIAGO 
  AV. PRESIDENTE BALMACEDA SANTIAGO 
  AV. BRASIL SANTIAGO 
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 301 
SERVICE NAME Juan Antonio Ríos - Angelmó 
BEGGINING OF TO SERVICE Las Cañas / Bajos de Jiménez 
BEGGINING OF FROM SERVICE Ducaud Alt. 15488 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LAS CAÑAS INDEPENDENCIA DUCAUD SAN BERNARDO 
NUEVA UNO INDEPENDENCIA CONDELL SAN BERNARDO 
AV. SUNDAY SANTA MARIA INDEPENDENCIA AV. LOS MORROS SAN BERNARDO 
SALOMON SACK INDEPENDENCIA AV. LOS MORROS EL BOSQUE 
GAMERO INDEPENDENCIA RIQUELME LA CISTERNA 
ESCANILLA INDEPENDENCIA GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
COLON INDEPENDENCIA GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
AV. INDEPENDENCIA INDEPENDENCIA SAN DIEGO SANTIAGO 
PUENTE PADRE HURTADO SANTIAGO TARAPACA SANTIAGO 
BANDERA SANTIAGO LORD COCHRANE SANTIAGO 
AV. PRESIDENTE BALMACEDA SANTIAGO AMUNATEGUI SANTIAGO 
SAN MARTIN SANTIAGO GENERAL MACKENNA SANTIAGO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO PUENTE LA PAZ SANTIAGO 
NATANIEL COX SANTIAGO AV. LA PAZ INDEPENDENCIA 
BIO BIO SANTIAGO SANTOS DUMONT INDEPENDENCIA 
SAN DIEGO SANTIAGO GAMERO INDEPENDENCIA 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL SALOMON SACK INDEPENDENCIA 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA AV. SUNDAY SANTA MARIA INDEPENDENCIA 
GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE LAS CAÑAS INDEPENDENCIA 
AV. LOS MORROS EL BOSQUE PADRE FAUSTINO INDEPENDENCIA 
AV. LOS MORROS SAN BERNARDO NUEVA UNO INDEPENDENCIA 
AV. SAN JOSE SAN BERNARDO LAS CAÑAS INDEPENDENCIA 

 
DUCAUD 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

   

AXIS LOS MORROS 

FAIR LAYOUT 
(SATURDAY 05:00 - 00:00, 

SUNDAY AND HOLLIDAYS 

00:00 - 21:00) 

AXIS LOS MORROS 

FAIR LAYOUT 
(SATURDAY 05:00 - 00:00, 

SUNDAY AND HOLLIDAYS 

00:00-21:00) 

STREET COMMUNE STREET COMMUNE 

GRAN AVENIDA EL BOSQUE AV. LOS MORROS EL BOSQUE 
ALEJANDRO GUZMAN EL BOSQUE JORGE LUCO EL BOSQUE 
AV. LOS MORROS EL BOSQUE GRAN AVENIDA EL BOSQUE 
    
    

AXIS COLON 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:00-17:00) 

  

STREET COMMUNE   

ESCANILLA INDEPENDENCIA   

RETIRO INDEPENDENCIA   

CRNEL AGUSTIN LOPEZ INDEPENDENCIA   

COLON INDEPENDENCIA   

    
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENIDA

 
(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

SAN DIEGO SANTIAGO   

ISABEL RIQUELME SANTIAGO   

SAN IGNACIO SAN MIGUEL   

VENTURA BLANCO VIEL SAN MIGUEL   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   
    
    

RECREATIONAL BIKEWAY LAYOUT 
AXIS GRAN AVENIDA

 
(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA   

AV. LO OVALLE LA CISTERNA   

CIENCIAS LA CISTERNA   

AV. EL PARRON LA CISTERNA   

COLON LA CISTERNA   

ISABEL LA CATOLICA LA CISTERNA   

CIENCIAS LA CISTERNA   

AUGUSTO BIAUT LA CISTERNA   

GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE   



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 301c 
SERVICE NAME (M) La Cisterna - Angelmó 
BEGGINING OF TO SERVICE EIM La Cisterna 
BEGGINING OF FROM SERVICE Ducaud Alt. 15488 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

EIM LA CISTERNA LA CISTERNA DUCAUD SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA CONDELL SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE AV. LOS MORROS SAN BERNARDO 
AV. LOS MORROS EL BOSQUE AV. LOS MORROS EL BOSQUE 
AV. LOS MORROS SAN BERNARDO RIQUELME LA CISTERNA 
AV. SAN JOSE SAN BERNARDO GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
DUCAUD SAN BERNARDO EIM LA CISTERNA LA CISTERNA 

    
    

   
    
   

TRAFFIC CONGESTION LAYOUR 
MORNING PEAK

 
(07:00 - 08:30) 

TRAFFIC CONGESTION 
MORNING PEAK

 
(07:00 - 08:30) 

STREET COMMUNE STREET COMMUNE 

EIM LA CISTERNA LA CISTERNA AV. LOS MORROS SAN BERNARDO 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA LOS AVIADORES EL BOSQUE 

VICUÑA MACKENNA LA CISTERNA GRAN AVENIDA JOSE MIGUEL CARRERA EL BOSQUE 

BAQUEDANO LA CISTERNA GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 
BAQUEDANO EL BOSQUE EIM LA CISTERNA LA CISTERNA 
LOS AVIADORES EL BOSQUE   

AV. LOS MORROS EL BOSQUE   
    

  

 
AXIS OBSERVATORIO (WEDNESDAY AND SATURDAY 05:30 - 18:29) 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    

AXIS LOS MORROS 

FAIR LAYOUT  
(SATURDAY 5:00 - 00:00, 

SUNDAY AND HOLLIDAYS 

00:00 - 21:00) 

AXIS LOS MORROS 

FAIR LAYOUT 
(SATURDAY 05:00 - 00:00, 

SUNDAY AND HOLLIDAYS 

00:00 - 21:00) 

STREET COMMUNE STREET COMMUNE 

GRAN AVENIDA EL BOSQUE AV. LOS MORROS EL BOSQUE 
ALEJANDRO GUZMAN EL BOSQUE JORGE LUCO EL BOSQUE 
AV. LOS MORROS EL BOSQUE GRAN AVENIDA EL BOSQUE 

    

    
    
    

    
    
    

    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE 306 
SERVICE NAME Juan Antonio Ríos - Población Las Turbinas 
BEGGINING OF TO SERVICE Las Cañas / Bajos de Jiménez 
BEGGINING OF FROM SERVICE Pedro Lira / Manuel Antonio Caro 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

LAS CAÑAS INDEPENDENCIA PEDRO LIRA LO ESPEJO 
NUEVA UNO INDEPENDENCIA JUAN FRANCISCO GONZALEZ LO ESPEJO 
AV. SUNDAY SANTA MARIA INDEPENDENCIA AV. LO ESPEJO LO ESPEJO 
SALOMON SACK INDEPENDENCIA DON MIGUEL ANGEL LO ESPEJO 
GAMERO INDEPENDENCIA AV. AMERICO VESPUCIO LO ESPEJO 
ESCANILLA INDEPENDENCIA AV. CENTRAL LO ESPEJO 
COLON INDEPENDENCIA SATURNO LO ESPEJO 
AV. INDEPENDENCIA INDEPENDENCIA DIAGONAL LAS TORRES LO ESPEJO 
PUENTE PADRE HURTADO SANTIAGO PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO 
BANDERA SANTIAGO SANTA ANITA LO ESPEJO 
AV. PRESIDENTE BALMACEDA SANTIAGO ACAPULCO LO ESPEJO 
SAN MARTIN SANTIAGO MAIPU LO ESPEJO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. LO OVALLE LO ESPEJO 
NATANIEL COX SANTIAGO AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
PLACER SANTIAGO AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 
EIM FRANKLIN SANTIAGO AV. ALCALDE CARLOS VALDOVINOS SAN MIGUEL 
CENTENARIO SANTIAGO GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
SAN DIEGO SANTIAGO SAN DIEGO SANTIAGO 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL TARAPACA SANTIAGO 
AV. ISABEL RIQUELME SAN MIGUEL LORD COCHRANE SANTIAGO 
MILAN SAN MIGUEL AMUNATEGUI SANTIAGO 
HOMERO SAN MIGUEL GENERAL MACKENNA SANTIAGO 

 
AV. ALCALDE CARLOS VALDOVINOS 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
PUENTE LA PAZ 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA AV. LA PAZ INDEPENDENCIA 
TRES PUNTAS PEDRO AGUIRRE CERDA SANTOS DUMONT INDEPENDENCIA 
MARILUÁN PEDRO AGUIRRE CERDA GAMERO INDEPENDENCIA 
AV. CLUB HIPICO PEDRO AGUIRRE CERDA SALOMON SACK INDEPENDENCIA 
AV. LO OVALLE LO ESPEJO AV. SUNDAY SANTA MARIA INDEPENDENCIA 
MAIPU LO ESPEJO LAS CAÑAS INDEPENDENCIA 
ACAPULCO LO ESPEJO PADRE FAUSTINO INDEPENDENCIA 
SANTA ANITA LO ESPEJO NUEVA UNO INDEPENDENCIA 
PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO LAS CAÑAS INDEPENDENCIA 
DIAGONAL LAS TORRES LO ESPEJO   

SATURNO LO ESPEJO   

JUPITER LO ESPEJO   

VENUS LO ESPEJO   

UNICORNIO LO ESPEJO   

AV. AMERICO VESPUCIO LO ESPEJO   

AV. CENTRAL LO ESPEJO   

GIL DE CASTRO LO ESPEJO 
PEDRO LIRA LO ESPEJO 

  

  
    

FRANKLIN 

IME CLOSED LAYOUT 
(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

  

STREET COMMUNE   

NATANIEL COX SANTIAGO   

BIO BIO SANTIAGO   

SAN DIEGO SANTIAGO   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   
    

AXIS COLON 

FAIR LAYOUT (THURSDAY AND SUNDAY 

05:00-17:00) 

AXIS SANTA ANITA 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

ESCANILLA INDEPENDENCIA AV. LO OVALLE LO ESPEJO 
RETIRO INDEPENDENCIA AV. CLOTARIO BLEST LO ESPEJO 

CRNEL AGUSTIN LOPEZ INDEPENDENCIA AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO 

COLON INDEPENDENCIA ACAPULCO LO ESPEJO 
  PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO 

AXIS SANTA ANITA 

FAIR LAYOUT (THURSDAY AND SUNDAY 

06:00 - 16:00) 

 

STREET COMMUNE  

PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO  

ACAPULCO LO ESPEJO  

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO  

AV. CLOTARIO BLEST LO ESPEJO  

AV. LO OVALLE LO ESPEJO  
   
   

  
  
  

  
  



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 321 
SERVICE NAME (M) Lo Ovalle - Lo Sierra 
BEGGINING OF TO SERVICE EIM Lo Ovalle 
BEGGINING OF FROM SERVICE Pedro Lira / Manuel Antonio Caro 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

METRO ESTACION LO OVALLE LA CISTERNA PEDRO LIRA LO ESPEJO 
CARVAJAL LA CISTERNA GIL DE CASTRO LO ESPEJO 
PAULINA LA CISTERNA AV. CENTRAL LO ESPEJO 
AV. LO OVALLE SAN MIGUEL AV. SALVADOR ALLENDE LO ESPEJO 
AV. LO OVALLE PEDRO AGUIRRE CERDA SANTA ANITA LO ESPEJO 
VALPARAISO LO ESPEJO PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO 
LINCOLN LO ESPEJO HERMOSILLA LO ESPEJO 
INES DE SUAREZ LO ESPEJO AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO 
LUCILA GODOY LO ESPEJO ACAPULCO LO ESPEJO 
HUASCO LO ESPEJO GUADALAJARA LO ESPEJO 
GUANAJUATO LO ESPEJO HUASCO LO ESPEJO 
AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO LUCILA GODOY LO ESPEJO 
AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO INES DE SUAREZ LO ESPEJO 
PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO LINCOLN LO ESPEJO 
SANTA ANITA LO ESPEJO VALPARAISO LO ESPEJO 
AV. SALVADOR ALLENDE LO ESPEJO AV. LO OVALLE LO ESPEJO 
AV. CENTRAL LO ESPEJO AV. LO OVALLE LA CISTERNA 
GIL DE CASTRO LO ESPEJO CIENCIAS LA CISTERNA 
PEDRO LIRA LO ESPEJO LOCARNO LA CISTERNA 

  SERGIO CEPPI LA CISTERNA 
  METRO ESTACION LO OVALLE LA CISTERNA 
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

FAIR LAYOUT 
AXIS VALPARAISO (TUESDAY 

AND FRIDAY 06:00 - 16:00) 
FAIR LAYOUT 

AXIS VALPARAISO (TUESDAY 

AND FRIDAY 06:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

AV. LO OVALLE PEDRO AGUIRRE CERDA LUCILA GODOY LO ESPEJO 
AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO INES DE SUAREZ LO ESPEJO 

LINCOLN LO ESPEJO AV. LO OVALLE LO ESPEJO 
    

    

 
AXIS PDTE. ADOLFO LOPEZ 

FAIR LAYOUT MATEO (WEDNESDAY AND 

SATURDAY 06:00 - 16:00) 

  

STREET COMMUNE   

GUANAJUATO LO ESPEJO   

GUADALAJARA LO ESPEJO   

ACAPULCO LO ESPEJO   

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   
    

    

LO OVALLE (WORKDAY 23:00 

IME CLOSED LAYOUT 
- 06:00 ; SATURDAY 23:00 - 

07:30 ; SUNDAY 23:00 - 

08:00) 

LO OVALLE (WORKDAY 23:00 

IME CLOSED LAYOUT 
- 06:00 ; SATURDAY 23:00 - 

07:30 ; SUNDAY 23:00 - 

08:00) 

STREET COMMUNE STREET COMMUNE 

PAULINA LA CISTERNA AV. LO OVALLE LA CISTERNA 
AV. LO OVALLE SAN MIGUEL GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA 

  ZURICH LA CISTERNA 
  PAULINA LA CISTERNA 
  SERGIO CEPPI LA CISTERNA 
    
    

AXIS PDTE. SALVADOR 

FAIR LAYOUT 
ALLENDE

 
(THURSDAY AND SUNDAY 

6:00 - 16:00) 

AXIS PDTE. SALVADOR 

FAIR LAYOUT 
ALLENDE

 
(THURSDAY AND SUNDAY 

6:00 - 16:00) 

STREET COMMUNE STREET COMMUNE 

PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO AV. CENTRAL LO ESPEJO 
AV. CENTRAL LO ESPEJO PRESIDENTE EDUARDO FREI MONTALVA LO ESPEJO 

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 345 
SERVICE NAME Lo Espejo - Alameda 
BEGGINING OF TO SERVICE Pedro Lira / Manuel Antonio Caro 
BEGGINING OF FROM SERVICE Av. Portugal / Diagonal Paraguay 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PEDRO LIRA LO ESPEJO PORTUGAL SANTIAGO 
GIL DE CASTRO LO ESPEJO AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
AV. CENTRAL LO ESPEJO MAIPU SANTIAGO 
BUENAVENTURA LO ESPEJO ROMERO SANTIAGO 
MAIPU LO ESPEJO CHACABUCO SANTIAGO 
AV. LO OVALLE LO ESPEJO EXPOSICION SANTIAGO 
AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA GRAJALES SANTIAGO 
CARLOS MARX PEDRO AGUIRRE CERDA SAN ALFONSO SANTIAGO 
1º DE MAYO PEDRO AGUIRRE CERDA BASCUÑAN GUERRERO SANTIAGO 
VALENZUELA LLANOS PEDRO AGUIRRE CERDA BASCUÑAN GUERRERO PEDRO AGUIRRE CERDA 
AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 
BASCUÑAN GUERRERO PEDRO AGUIRRE CERDA CENTRAL NINO GARCIA PEDRO AGUIRRE CERDA 

BASCUÑAN GUERRERO SANTIAGO MARIQUINA PEDRO AGUIRRE CERDA 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 1º DE MAYO PEDRO AGUIRRE CERDA 
DIAGONAL PARAGUAY SANTIAGO CARLOS MARX PEDRO AGUIRRE CERDA 

  AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA 
  AV. LO OVALLE LO ESPEJO 
  MAIPU LO ESPEJO 
  BUENAVENTURA LO ESPEJO 
  AV. CENTRAL LO ESPEJO 
  GIL DE CASTRO LO ESPEJO 
  PEDRO LIRA LO ESPEJO 
 AXIS OBSERVATORIO 

(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    

    

  
REVERSE ROAD LAYOUT 

AXIS BASCUÑAN GUERRERO 

(07:30 - 10:00) 

  STREET COMMUNE 
  SAN ALFONSO SANTIAGO 
  CENTENARIO SANTIAGO 
  AV. CLUB HIPICO SANTIAGO 
  AV. CARLOS VALDOVINOS SANTIAGO 
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 15 
USER CODE 346N 
SERVICE NAME Lo Espejo - Alameda 
BEGGINING OF TO SERVICE Pedro Lira / Manuel Antonio Caro 
BEGGINING OF FROM SERVICE Av. Libertador Bernardo O´Higgins / Tenderini 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PEDRO LIRA LO ESPEJO AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO 
GIL DE CASTRO LO ESPEJO AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL 
AV. CENTRAL LO ESPEJO ECUADOR ESTACION CENTRAL 
BUENAVENTURA LO ESPEJO AV. PADRE ALBERTO HURTADO ESTACION CENTRAL 
AV. CENTRAL LO ESPEJO AV. GENERAL VELASQUEZ CERRILLOS 
AV. CENTRAL PEDRO AGUIRRE CERDA AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA 
AV. CERRILLOS PEDRO AGUIRRE CERDA AV. CENTRAL PEDRO AGUIRRE CERDA 
AV. GENERAL VELASQUEZ PEDRO AGUIRRE CERDA AV. CENTRAL PEDRO AGUIRRE CERDA 
AV. PADRE ALBERTO HURTADO ESTACION CENTRAL AV. CENTRAL LO ESPEJO 
AV. LIBERTADOR BERNARDO O´HIGGINS ESTACION CENTRAL BUENAVENTURA LO ESPEJO 
AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO AV. CENTRAL LO ESPEJO 
SAN FRANCISCO SANTIAGO GIL DE CASTRO LO ESPEJO 

PADRE ALONSO DE OVALLE SANTIAGO PEDRO LIRA LO ESPEJO 
AV. SANTA ROSA SANTIAGO   

AV. LIBERTADOR BERNARDO O´HIGGINS SANTIAGO   

    
    
    

    

    
    
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 
USER CODE G23 
SERVICE NAME Estación Lo Blanco - Santa Rosa Parad. 43 
BEGGINING OF TO SERVICE Estación Lo Blanco 
BEGGINING OF FROM SERVICE Av. Santa Rosa Alt. 15545 

 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

ESTACION LO BLANCO EL BOSQUE CORREDOR SANTA ROSA PUENTE ALTO 
AV. LO BLANCO SAN BERNARDO CORREDOR SANTA ROSA LA PINTANA 
AV. LO BLANCO LA PINTANA AV. SANTA ROSA LA PINTANA 
JULIO CHAVEZ LA PINTANA BATALLON CHACABUCO LA PINTANA 
JULIO BARRENECHEA LA PINTANA EL OREGON LA PINTANA 
GABRIELA LA PINTANA BATALLON CHACABUCO LA PINTANA 
PORTO ALEGRE LA PINTANA CAPITAN ANDRES LAYSECA LA PINTANA 
CIUDAD DE MEXICO LA PINTANA BATALLON CHACABUCO LA PINTANA 
GABRIELA LA PINTANA JUANITA LA PINTANA 
JUANITA LA PINTANA GABRIELA LA PINTANA 
BATALLON CHACABUCO LA PINTANA CIUDAD DE MEXICO LA PINTANA 
CAPITAN ANDRES LAYSECA LA PINTANA PORTO ALEGRE LA PINTANA 
BATALLON CHACABUCO LA PINTANA GABRIELA LA PINTANA 
CORONEL ESTANISLAO DEL CANTO LA PINTANA JULIO BARRENECHEA LA PINTANA 
BATALLON CHACABUCO LA PINTANA JULIO CHAVEZ LA PINTANA 
AV. SANTA ROSA LA PINTANA AV. LO BLANCO LA PINTANA 

  AV. LO BLANCO EL BOSQUE 
  ESTACION LO BLANCO EL BOSQUE 
    

    
    
    

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

FAIR LAYOUT  
AXIS JUANITA (THURSDAY 

AND SUNDAY 06:30 - 19:00) 
FAIR LAYOUT  

AXIS JUANITA (THURSDAY 

AND SUNDAY 06:30 - 19:00) 

STREET COMMUNE STREET COMMUNE 

GABRIELA LA PINTANA BATALLON CHACABUCO LA PINTANA 
LA SERENA LA PINTANA SOLDADO LIRA LA PINTANA 

LUIS MATTE LARRAIN LA PINTANA BATALLON CHACABUCO LA PINTANA 

BATALLON CHACABUCO LA PINTANA SOLDADO MARTINEZ LA PINTANA 

SOLDADO MARTINEZ LA PINTANA BATALLON CHACABUCO LA PINTANA 

BATALLON CHACABUCO LA PINTANA LUIS MATTE LARRAIN LA PINTANA 

SOLDADO LIRA LA PINTANA LA SERENA LA PINTANA 

BATALLON CHACABUCO LA PINTANA GABRIELA LA PINTANA 
    

FAIR LAYOUT 
AXIS LO BLANCO (THURSDAY 

AND SUNDAY 05:30 - 19:00) 
FAIR LAYOUT 

AXIS LO BLANCO (THURSDAY 

AND SUNDAY 05:30 - 19:00) 

STREET COMMUNE STREET COMMUNE 

LO BLANCO SAN BERNARDO AV. LO BLANCO LA PINTANA 
AV. PADRE HURTADO SAN BERNARDO SAN FRANCISCO SAN BERNARDO 

SANTA TERESA SAN BERNARDO SANTA TERESA SAN BERNARDO 

SAN FRANCISCO LA PINTANA AV. PADRE HURTADO SAN BERNARDO 

AV. LO BLANCO LA PINTANA AV. LO BLANCO EL BOSQUE 
    
    
    

    
    
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 

USER CODE H07 

SERVICE NAME (M) Ñuble - (M) Lo Ovalle 

BEGGINING OF TO SERVICE Av. Vicuña Mackenna / Ñuble 

BEGGINING OF FROM SERVICE EIM Lo Ovalle 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. VICUÑA MACKENNA SANTIAGO METRO ESTACION LO OVALLE LA CISTERNA 
SANTA ELENA SANTIAGO CARVAJAL LA CISTERNA 
FRANKLIN SANTIAGO PAULINA LA CISTERNA 
AV. VIEL SANTIAGO AV. LO OVALLE SAN MIGUEL 
AV. GENERAL RONDIZZONI SANTIAGO AV. LO OVALLE PEDRO AGUIRRE CERDA 
LUIS COUSIÑO SANTIAGO MAIPU PEDRO AGUIRRE CERDA 
PEDRO MONTT SANTIAGO FRATERNAL PEDRO AGUIRRE CERDA 
SIRIA SANTIAGO AV. CENTRAL PEDRO AGUIRRE CERDA 
FRANCISCO PIZARRO SANTIAGO PLANO REGULADOR PEDRO AGUIRRE CERDA 
CENTENARIO SANTIAGO AV. CERRILLOS PEDRO AGUIRRE CERDA 
BASCUÑAN GUERRERO SANTIAGO AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 
ARZOBISPO VALENZUELA SANTIAGO CENTRAL NINO GARCIA PEDRO AGUIRRE CERDA 
SAN ALFONSO SANTIAGO MARIQUINA PEDRO AGUIRRE CERDA 
BASCUÑAN GUERRERO SANTIAGO VALENZUELA LLANOS PEDRO AGUIRRE CERDA 
AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA 
CENTRAL NINO GARCIA PEDRO AGUIRRE CERDA BASCUÑAN GUERRERO PEDRO AGUIRRE CERDA 
MARIQUINA PEDRO AGUIRRE CERDA BASCUÑAN GUERRERO SANTIAGO 
VALENZUELA LLANOS CERRILLOS AV. GENERAL RONDIZZONI SANTIAGO 
AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA ÑUBLE SANTIAGO 
AV. GENERAL VELASQUEZ CERRILLOS ARTURO PRAT SANTIAGO 
AV. DEPARTAMENTAL PEDRO AGUIRRE CERDA ARAUCO SANTIAGO 
AV. CENTRAL PEDRO AGUIRRE CERDA SANTA ELENA SANTIAGO 

 
FRATERNAL 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
ÑUBLE 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

MAIPU PEDRO AGUIRRE CERDA   

AV. LO OVALLE LO ESPEJO   

AV. LO OVALLE LA CISTERNA   

CIENCIAS LA CISTERNA   

LOCARNO LA CISTERNA   

SERGIO CEPPI LA CISTERNA   

METRO ESTACION LO OVALLE LA CISTERNA   

    
    
    

 

 
IME CLOSED LAYOUT 

LO OVALLE 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

 

 
IME CLOSED LAYOUT 

LO OVALLE 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

AV. LO OVALLE LA CISTERNA PAULINA LA CISTERNA 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA AV. LO OVALLE SAN MIGUEL 

ZURICH LA CISTERNA AV. LO OVALLE PEDRO AGUIRRE CERDA 

PAULINA LA CISTERNA MAIPU PEDRO AGUIRRE CERDA 
SERGIO CEPPI LA CISTERNA   

    

    

 
REVERSE ROAD LAYOUT 

AXIS BASCUÑAN GUERRERO 

(07:30 - 10:00) 

  

STREET COMMUNE   

PEDRO MONTT SANTIAGO   

AV. CLUB HIPICO PEDRO AGUIRRE CERDA   

AV. ALCALDE CARLOS VALDOVINOS PEDRO AGUIRRE CERDA   

    
    

 
FAIR LAYOUT 

AXIS COOPERACION 

(WEDNESDAY Y SATURDAY 

05:00 - 18:00) 

 
FAIR LAYOUT 

AXIS COOPERACION 

(WEDNESDAY Y SATURDAY 

05:00 - 18:00) 

STREET COMMUNE STREET COMMUNE 

AV. CENTRAL PEDRO AGUIRRE CERDA AV. LO OVALLE PEDRO AGUIRRE CERDA 
PLANO REGULADOR PEDRO AGUIRRE CERDA MAIPU PEDRO AGUIRRE CERDA 

MAIPU PEDRO AGUIRRE CERDA PLANO REGULADOR PEDRO AGUIRRE CERDA 
  AV. CERRILLOS PEDRO AGUIRRE CERDA 
    

    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 

USER CODE H08 

SERVICE NAME Pobl. Las Turbinas - (M) Lo Ovalle 

BEGGINING OF TO SERVICE Pedro Lira / Manuel Antonio Caro 

BEGGINING OF FROM SERVICE EIM Lo Ovalle 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PEDRO LIRA LO ESPEJO METRO ESTACION LO OVALLE LA CISTERNA 
JUAN FRANCISCO GONZALEZ LO ESPEJO LOCARNO LA CISTERNA 
AUGUSTO D´HALMAR LO ESPEJO PAULINA LA CISTERNA 
GABRIELA MISTRAL LO ESPEJO AV. LO OVALLE SAN MIGUEL 
GIL DE CASTRO LO ESPEJO AV. LO OVALLE PEDRO AGUIRRE CERDA 
AV. CENTRAL LO ESPEJO AV. CERRILLOS LO ESPEJO 
AV. AMERICO VESPUCIO LO ESPEJO AV. PDTE. E. FREI M. EX-LIMITE URBANO LO ESPEJO 
AV. CERRILLOS LO ESPEJO AV. CENTRAL LO ESPEJO 
AV. LO OVALLE LO ESPEJO GIL DE CASTRO LO ESPEJO 
AV. LO OVALLE LA CISTERNA GABRIELA MISTRAL LO ESPEJO 
CIENCIAS LA CISTERNA AUGUSTO D´HALMAR LO ESPEJO 
LOCARNO LA CISTERNA JUAN FRANCISCO GONZALEZ LO ESPEJO 
SERGIO CEPPI LA CISTERNA PEDRO LIRA LO ESPEJO 
METRO ESTACION LO OVALLE LA CISTERNA   

    
    
    

    

 
IME CLOSED LAYOUT 

LO OVALLE 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 
SUNDAY 23:00 - 08:00) 

 
IME CLOSED LAYOUT 

LO OVALLE 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 
SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

AV. LO OVALLE LA CISTERNA PAULINA LA CISTERNA 
GRAN AVENIDA JOSE MIGUEL CARRERA LA CISTERNA AV. LO OVALLE SAN MIGUEL 

 
ZURICH 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
AV. LO OVALLE 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

PAULINA LA CISTERNA   

SERGIO CEPPI LA CISTERNA   

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    
    

    
    

    
    
    

    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 

USER CODE H12 

SERVICE NAME Lo Espejo - (M) Franklin 

BEGGINING OF TO SERVICE Pedro Lira / Manuel Antonio Caro 

BEGGINING OF FROM SERVICE EIM Franklin 
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

PEDRO LIRA LO ESPEJO EIM FRANKLIN SANTIAGO 
JUAN FRANCISCO GONZALEZ LO ESPEJO CENTENARIO SANTIAGO 
AUGUSTO D´HALMAR LO ESPEJO SAN DIEGO SANTIAGO 
GABRIELA MISTRAL LO ESPEJO GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
AV. LO ESPEJO LO ESPEJO TERESA VIAL SAN MIGUEL 
MAIPU LO ESPEJO AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL 
NUEVE DE ENERO LO ESPEJO SALESIANOS PEDRO AGUIRRE CERDA 
GABRIELA MISTRAL LO ESPEJO AV. CLUB HIPICO PEDRO AGUIRRE CERDA 
GIL DE CASTRO LO ESPEJO AV. LA MARINA PEDRO AGUIRRE CERDA 
AV. CENTRAL LO ESPEJO AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA 
SATURNO LO ESPEJO BOMBERO OSSANDON PEDRO AGUIRRE CERDA 
DIAGONAL LAS TORRES LO ESPEJO PLANO REGULADOR PEDRO AGUIRRE CERDA 
AV. EDUARDO FREI MONTALVA LO ESPEJO COOPERACION PEDRO AGUIRRE CERDA 
AV. CERRILLOS LO ESPEJO CENTRO AMERICA PEDRO AGUIRRE CERDA 
AV. LO OVALLE LO ESPEJO AV. CENTRAL PEDRO AGUIRRE CERDA 
AV. CENTRAL PEDRO AGUIRRE CERDA AV. LO OVALLE PEDRO AGUIRRE CERDA 
CENTRO AMERICA PEDRO AGUIRRE CERDA AV. CERRILLOS LO ESPEJO 
COOPERACION PEDRO AGUIRRE CERDA AV. EDUARDO FREI MONTALVA LO ESPEJO 
PLANO REGULADOR PEDRO AGUIRRE CERDA DIAGONAL LAS TORRES LO ESPEJO 
BOMBERO OSSANDON PEDRO AGUIRRE CERDA AV. AMERICO VESPUCIO LO ESPEJO 
AV. CLOTARIO BLEST PEDRO AGUIRRE CERDA AV. CENTRAL LO ESPEJO 
AV. LA MARINA PEDRO AGUIRRE CERDA GIL DE CASTRO LO ESPEJO 

 
AV. CLUB HIPICO 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 
GABRIELA MISTRAL 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

SALESIANOS PEDRO AGUIRRE CERDA 9 DE ENERO LO ESPEJO 
AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL FERRARI LO ESPEJO 
FERNANDO LAZCANO SAN MIGUEL AV. LO ESPEJO LO ESPEJO 
GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL GABRIELA MISTRAL LO ESPEJO 
SAN DIEGO SANTIAGO AUGUSTO D´HALMAR LO ESPEJO 
FRANKLIN SANTIAGO JUAN FRANCISCO GONZALEZ LO ESPEJO 
NATANIEL COX SANTIAGO PEDRO LIRA LO ESPEJO 
PLACER SANTIAGO   

EIM FRANKLIN SANTIAGO   
   

 

 
IME CLOSED LAYOUT 

FRANKLIN 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

 

 
IME CLOSED LAYOUT 

FRANKLIN 

(WORKDAY 23:00 - 06:00 ; 

SATURDAY 23:00 - 06:30 ; 

SUNDAY 23:00 - 08:00) 

STREET COMMUNE STREET COMMUNE 

NATANIEL COX SANTIAGO SAN DIEGO SANTIAGO 
BIO BIO SANTIAGO GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL 
SAN DIEGO SANTIAGO   

    
    

   
RECREATIONAL BIKEWAY LAYOUT 

AXIS GRAN AVENIDA 

(SUNDAY 09:00 - 14:00) 

  STREET COMMUNE 
  SAN DIEGO SANTIAGO 
  ISABEL RIQUELME SANTIAGO 
  SAN IGNACIO SAN MIGUEL 
  TERESA VIAL SAN MIGUEL 
    
    
    
    
    
    
    
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

SERVICE UNIT 18 

USER CODE H13 

SERVICE NAME Santa Olga - Alameda 

BEGGINING OF TO SERVICE Av. Presidente Adolfo López / Hermosilla 

BEGGINING OF FROM SERVICE  
 

LAYOUT TO LAYOUT FROM 

STREET COMMUNE STREET COMMUNE 

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   

GUANAJUATO LO ESPEJO   

AV. SALVADOR ALLENDE LO ESPEJO   

ISABEL RIQUELME LO ESPEJO   

LUCILA GODOY LO ESPEJO   

INES DE SUAREZ LO ESPEJO   

LINCOLN LO ESPEJO   

VALPARAISO LO ESPEJO   

AV. LO OVALLE LO ESPEJO   

AV. CLUB HIPICO LO ESPEJO   

AV. CLUB HIPICO PEDRO AGUIRRE CERDA   

SALESIANOS PEDRO AGUIRRE CERDA   

AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL   

FERNANDO LAZCANO SAN MIGUEL   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   

SAN DIEGO SANTIAGO   

ARAUCO SANTIAGO   

SANTA ELENA SANTIAGO   

COQUIMBO SANTIAGO   

FRAY CAMILO HENRIQUEZ SANTIAGO   

AV. DIEZ DE JULIO HUAMACHUCO SANTIAGO   

PORTUGAL SANTIAGO   

 
ALAMEDA LIBERTADOR BERNARDO O'HIGGINS 

AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

 AXIS OBSERVATORIO 
(WEDNESDAY AND SATURDAY 
05:30 - 18:29) 

AXISRCITO LIBERTADOR SANTIAGO   

ALAMEDA LIBERTADOR BERNARDO O'HIGGINS SANTIAGO 
  

PORTUGAL SANTIAGO   

FRANKLIN SANTIAGO   

NATANIEL COX SANTIAGO   

BIO BIO SANTIAGO   

SAN DIEGO SANTIAGO   

GRAN AVENIDA JOSE MIGUEL CARRERA SAN MIGUEL   

TERESA VIAL SAN MIGUEL   

AV. JOSE JOAQUIN PRIETO VIAL SAN MIGUEL   

SALESIANOS PEDRO AGUIRRE CERDA   

AV. CLUB HIPICO PEDRO AGUIRRE CERDA   

AV. CLUB HIPICO LO ESPEJO   

AV. LO OVALLE LO ESPEJO   

VALPARAISO LO ESPEJO   

LINCOLN LO ESPEJO   

INES DE SUAREZ LO ESPEJO   

LUCILA GODOY LO ESPEJO   

ISABEL RIQUELME LO ESPEJO   

AV. SALVADOR ALLENDE LO ESPEJO   

GUANAJUATO LO ESPEJO   

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   

    

REVERSE ROAD LAYOUT 
AXIS PORTUGAL 
(07:30 - 10:00) 

  

STREET COMMUNE   

DIAGONAL PARAGUAY SANTIAGO   

AV. VICUÑA MACKENNA SANTIAGO   

AV. DIEZ DE JULIO HUAMACHUCO SANTIAGO   

PORTUGAL SANTIAGO   

    

 
FAIR LAYOUT 

AXIS PDTE. ADOLFO LOPEZ 

MATEO 

(WEDNESDAY AND 
SATURDAY 06:00 - 16:00) 

  

STREET COMMUNE   

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   

ACAPULCO LO ESPEJO   

GUADALAJARA LO ESPEJO   

GUANAJUATO LO ESPEJO   

AV. SALVADOR ALLENDE LO ESPEJO   

    

 
FAIR LAYOUT 

AXIS VALPARAISO 

(TUESDAY AND FRIDAY 
06:00 a 16:00) 

  

STREET COMMUNE   

INES DE SUAREZ LO ESPEJO   

AV. LO OVALLE LO ESPEJO   

AV. CLUB HIPICO LO ESPEJO   
    



ANNEX N°19: 
SERVICES 

PUBLIC TENDER N°LPCUV001/2023 
 

 
FAIR LAYOUT 

AXIS PDTE. ADOLFO LOPEZ 

MATEO 

(WEDNESDAY AND 
SATURDAY 06:00 - 16:00) 

  

STREET COMMUNE   

AV. SALVADOR ALLENDE LO ESPEJO   

GUANAJUATO LO ESPEJO   

GUADALAJARA LO ESPEJO   

ACAPULCO LO ESPEJO   

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   
    

 
FAIR LAYOUT 

AXIS VALPARAISO 

(TUESDAY AND FRIDAY 

06:00 a 16:00) 

  

STREET COMMUNE   

AV. CLUB HIPICO LO ESPEJO   

AV. LO OVALLE LO ESPEJO   

AV. JOSE JOAQUIN PRIETO VIAL LO ESPEJO   

LINCOLN LO ESPEJO   

   

 

FAIR LAYOUT 

AXIS PDTE. ADOLFO LOPEZ 

MATEO 

(WEDNESDAY AND 
SATURDAY 06:00 - 16:00) 

  

STREET COMMUNE   

AV. PRESIDENTE ADOLFO LOPEZ MATEO LO ESPEJO   

ACAPULCO LO ESPEJO   

GUADALAJARA LO ESPEJO   

GUANAJUATO LO ESPEJO   

AV. SALVADOR ALLENDE LO ESPEJO   
   

 
RECREATIONAL BIKEWAY LAYOUT 

AXIS GRAN AVENIDA 

(SUNDAY 09:00 - 14:00) 

  

STREET COMMUNE   

SAN DIEGO SANTIAGO   

ISABEL RIQUELME SANTIAGO   

SAN IGNACIO SAN MIGUEL   

TERESA VIAL SAN MIGUEL   

    



 

 

 
PUBLIC TENDER FOR ROAD USE CONCESSION 2023 

FOR THE PROVISION OF REMUNERATED URBAN PUBLIC TRANSPORTATION SERVICES FOR 
PASSENGERS THROUGH BUSES 
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ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Contralor General de la República 

 

 

 

US Service Directio 
n 

Day 
Half 
Hour 

Departur 
e 

Speed 
(km/h) 

Distance 
(km) 

Typology 
Group 

MH 
Indicator 

U14 101 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 101 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 101 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 101 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 101 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 101 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 101 To Workday 5:30:00 2 20,6 25,16 B 1 IP 

U14 101 To Workday 6:00:00 2 18,7 25,16 B 1 IP 

U14 101 To Workday 6:30:00 2 14,4 25,16 B 1 IP 

U14 101 To Workday 7:00:00 2 15,1 25,16 B 1 IP 

U14 101 To Workday 7:30:00 3 16,1 25,16 B 2 IE 

U14 101 To Workday 8:00:00 2 17,3 25,16 B 2 IE 

U14 101 To Workday 8:30:00 2 18,2 25,16 B 3 IE 

U14 101 To Workday 9:00:00 3 18,7 25,16 B 4 IE 

U14 101 To Workday 9:30:00 2 19,0 25,16 B 4 IE 

U14 101 To Workday 10:00:00 2 18,7 25,16 B 5 IP 

U14 101 To Workday 10:30:00 2 18,0 25,16 B 5 IP 

U14 101 To Workday 11:00:00 2 17,7 25,16 B 5 IP 

U14 101 To Workday 11:30:00 2 17,6 25,16 B 5 IP 

U14 101 To Workday 12:00:00 2 16,7 25,16 B 5 IP 

U14 101 To Workday 12:30:00 2 16,7 25,16 B 5 IP 

U14 101 To Workday 13:00:00 2 17,5 25,16 B 5 IP 

U14 101 To Workday 13:30:00 2 17,5 25,16 B 5 IP 

U14 101 To Workday 14:00:00 3 17,1 25,16 B 6 IE 

U14 101 To Workday 14:30:00 2 16,1 25,16 B 6 IE 

U14 101 To Workday 15:00:00 2 15,8 25,16 B 7 IP 

U14 101 To Workday 15:30:00 2 16,2 25,16 B 7 IP 

U14 101 To Workday 16:00:00 2 15,8 25,16 B 7 IP 

U14 101 To Workday 16:30:00 3 15,2 25,16 B 8 IE 

U14 101 To Workday 17:00:00 2 14,8 25,16 B 8 IE 

U14 101 To Workday 17:30:00 2 14,5 25,16 B 9 IE 

U14 101 To Workday 18:00:00 3 15,1 25,16 B 10 IE 

U14 101 To Workday 18:30:00 2 16,4 25,16 B 10 IE 

U14 101 To Workday 19:00:00 2 17,3 25,16 B 11 IP 

U14 101 To Workday 19:30:00 2 18,4 25,16 B 11 IP 

U14 101 To Workday 20:00:00 3 19,1 25,16 B 12 IP 

U14 101 To Workday 20:30:00 1 19,8 25,16 B 13 IP 

U14 101 To Workday 21:00:00 2 20,1 25,16 B 14 IP 

U14 101 To Workday 21:30:00 2 20,9 25,16 B 14 IP 

U14 101 To Workday 22:00:00 2 21,1 25,16 B 14 IP 

U14 101 To Workday 22:30:00 2 23,2 25,16 B 15 IP 

U14 101 To Workday 23:00:00 1 26,7 25,16 B 15 IP 

U14 101 To Workday 23:30:00 2 27,0 25,16 B 16 IP 

U14 101 To Saturday 0:00:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E10R A1Z Ó N To Sábado 0:30:00 0 0,0 0 -- -- -- 

JORGE ANDRES BERMUDEZ TSOoTO Sábado 1:00:00 0 0,0 0 -- -- -- 
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U14 101 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 101 To Saturday 5:30:00 2 24,0 25,16 B 1 IP 

U14 101 To Saturday 6:00:00 1 22,8 25,16 B 1 IP 

U14 101 To Saturday 6:30:00 3 22,1 25,16 B 2 IE 

U14 101 To Saturday 7:00:00 2 21,0 25,16 B 2 IE 

U14 101 To Saturday 7:30:00 2 20,7 25,16 B 3 IP 

U14 101 To Saturday 8:00:00 1 19,6 25,16 B 3 IP 

U14 101 To Saturday 8:30:00 2 20,2 25,16 B 4 IE 

U14 101 To Saturday 9:00:00 3 19,3 25,16 B 5 IE 

U14 101 To Saturday 9:30:00 2 18,8 25,16 B 5 IE 

U14 101 To Saturday  10:00:00 2 19,3 25,16 B 6 IP 

U14 101 To Saturday  10:30:00 2 17,5 25,16 B 7 IP 

U14 101 To Saturday  11:00:00 1 16,9 25,16 B 7 IP 

U14 101 To Saturday  11:30:00 2 17,6 25,16 B 8 IE 

U14 101 To Saturday  12:00:00 3 17,0 25,16 B 9 IE 

U14 101 To Saturday  12:30:00 2 17,1 25,16 B 10 IP 

U14 101 To Saturday  13:00:00 1 17,1 25,16 B 10 IP 

U14 101 To Saturday  13:30:00 2 17,4 25,16 B 11 IP 

U14 101 To Saturday  14:00:00 2 17,5 25,16 B 11 IP 

U14 101 To Saturday  14:30:00 2 17,3 25,16 B 11 IP 

U14 101 To Saturday  15:00:00 3 17,4 25,16 B 12 IE 

U14 101 To Saturday  15:30:00 2 17,5 25,16 B 12 IE 

U14 101 To Saturday  16:00:00 2 18,0 25,16 B 13 IP 

U14 101 To Saturday  16:30:00 2 17,1 25,16 B 14 IP 

U14 101 To Saturday  17:00:00 1 17,0 25,16 B 14 IP 

U14 101 To Saturday  17:30:00 2 17,7 25,16 B 15 IP 

U14 101 To Saturday  18:00:00 2 18,0 25,16 B 15 IP 

U14 101 To Saturday  18:30:00 2 18,3 25,16 B 15 IP 

U14 101 To Saturday  19:00:00 2 18,1 25,16 B 15 IP 

U14 101 To Saturday  19:30:00 2 18,1 25,16 B 15 IP 

U14 101 To Saturday  20:00:00 2 18,0 25,16 B 16 IP 

U14 101 To Saturday  20:30:00 1 18,5 25,16 B 16 IP 

U14 101 To Saturday  21:00:00 2 19,7 25,16 B 16 IP 

U14 101 To Saturday  21:30:00 1 21,7 25,16 B 16 IP 

U14 101 To Saturday  22:00:00 2 20,6 25,16 B 16 IP 

U14 101 To Saturday  22:30:00 1 23,4 25,16 B 16 IP 

U14 101 To Saturday  23:00:00 1 22,5 25,16 B 17 IP 

U14 101 To Saturday  23:30:00 1 23,9 25,16 B 17 IP 

U14 101 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E1 0R A1Z Ó N  To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U14 101 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 101 To Sunday  5:30:00 2 26,3 25,16 B 1 IP 

U14 101 To Sunday  6:00:00 1 25,2 25,16 B 1 IP 

U14 101 To Sunday  6:30:00 2 24,3 25,16 B 1 IP 

U14 101 To Sunday  7:00:00 1 24,0 25,16 B 1 IP 

U14 101 To Sunday  7:30:00 2 23,2 25,16 B 2 IP 

U14 101 To Sunday  8:00:00 2 22,4 25,16 B 2 IP 

U14 101 To Sunday  8:30:00 2 21,7 25,16 B 2 IP 

U14 101 To Sunday  9:00:00 2 20,6 25,37 B 2 IP 

U14 101 To Sunday  9:30:00 2 19,2 25,37 B 3 IP 

U14 101 To Sunday 10:00:00 1 18,8 25,37 B 3 IP 

U14 101 To Sunday 10:30:00 2 18,4 25,37 B 4 IP 

U14 101 To Sunday 11:00:00 2 18,0 25,37 B 4 IP 

U14 101 To Sunday 11:30:00 2 16,9 25,37 B 4 IP 

U14 101 To Sunday 12:00:00 2 15,7 25,37 B 5 IP 

U14 101 To Sunday 12:30:00 1 15,9 25,37 B 5 IP 

U14 101 To Sunday 13:00:00 2 16,1 25,37 B 6 IP 

U14 101 To Sunday 13:30:00 2 18,7 25,37 B 6 IP 

U14 101 To Sunday 14:00:00 2 19,4 25,16 B 7 IP 

U14 101 To Sunday 14:30:00 1 19,5 25,16 B 7 IP 

U14 101 To Sunday 15:00:00 2 18,6 25,16 B 8 IP 

U14 101 To Sunday 15:30:00 2 18,3 25,16 B 9 IP 

U14 101 To Sunday 16:00:00 1 18,5 25,16 B 9 IP 

U14 101 To Sunday 16:30:00 2 18,7 25,16 B 10 IP 

U14 101 To Sunday 17:00:00 2 18,4 25,16 B 11 IP 

U14 101 To Sunday 17:30:00 1 18,6 25,16 B 11 IP 

U14 101 To Sunday 18:00:00 2 19,2 25,16 B 12 IP 

U14 101 To Sunday 18:30:00 2 19,0 25,16 B 13 IP 

U14 101 To Sunday 19:00:00 1 19,1 25,16 B 13 IP 

U14 101 To Sunday 19:30:00 2 18,6 25,16 B 13 IP 

U14 101 To Sunday 20:00:00 1 18,9 25,16 B 13 IP 

U14 101 To Sunday 20:30:00 1 20,3 25,16 B 14 IP 

U14 101 To Sunday 21:00:00 2 20,8 25,16 B 15 IP 

U14 101 To Sunday 21:30:00 1 20,9 25,16 B 15 IP 

U14 101 To Sunday 22:00:00 2 21,2 25,16 B 15 IP 

U14 101 To Sunday 22:30:00 1 24,6 25,16 B 15 IP 

U14 101 To Sunday 23:00:00 1 26,6 25,16 B 16 IP 

U14 101 To Sunday 23:30:00 1 27,7 25,16 B 16 IP 

U14 101 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 101 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 101 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 101 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 101 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 101 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 101 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 101 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 101 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 101 From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E1 0R A1Z Ó N  From Workday 5:00:00 2 23,1 23,79 B 1 IE 
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U14 101 From Workday 5:30:00 3 19,4 23,79 B 2 IE 

U14 101 From Workday 6:00:00 2 16,7 23,79 B 2 IE 

U14 101 From Workday 6:30:00 3 14,6 23,79 B 2 IE 

U14 101 From Workday 7:00:00 2 14,5 23,79 B 2 IE 

U14 101 From Workday 7:30:00 3 15,5 23,79 B 2 IE 

U14 101 From Workday 8:00:00 2 17,5 23,79 B 2 IE 

U14 101 From Workday 8:30:00 2 18,0 23,79 B 3 IE 

U14 101 From Workday 9:00:00 3 19,0 23,79 B 4 IE 

U14 101 From Workday 9:30:00 2 18,9 23,79 B 4 IE 

U14 101 From Workday  10:00:00 2 18,6 23,79 B 5 IP 

U14 101 From Workday  10:30:00 2 18,5 23,79 B 5 IP 

U14 101 From Workday  11:00:00 2 18,6 23,79 B 5 IP 

U14 101 From Workday  11:30:00 2 18,1 23,79 B 5 IP 

U14 101 From Workday  12:00:00 2 17,7 23,79 B 5 IP 

U14 101 From Workday  12:30:00 2 17,6 23,79 B 5 IP 

U14 101 From Workday  13:00:00 2 17,4 23,79 B 5 IP 

U14 101 From Workday  13:30:00 2 18,1 23,79 B 5 IP 

U14 101 From Workday  14:00:00 3 18,0 23,79 B 6 IE 

U14 101 From Workday  14:30:00 2 17,8 23,79 B 6 IE 

U14 101 From Workday  15:00:00 2 17,5 23,79 B 7 IP 

U14 101 From Workday  15:30:00 2 16,7 23,79 B 7 IP 

U14 101 From Workday  16:00:00 2 16,8 23,79 B 7 IP 

U14 101 From Workday  16:30:00 3 16,3 23,79 B 8 IE 

U14 101 From Workday  17:00:00 2 15,4 23,79 B 8 IE 

U14 101 From Workday  17:30:00 2 15,5 23,79 B 9 IE 

U14 101 From Workday  18:00:00 3 16,2 23,79 B 10 IE 

U14 101 From Workday  18:30:00 2 17,2 23,79 B 10 IE 

U14 101 From Workday  19:00:00 2 18,2 23,79 B 11 IP 

U14 101 From Workday  19:30:00 2 18,9 23,79 B 11 IP 

U14 101 From Workday  20:00:00 2 19,8 23,79 B 12 IP 

U14 101 From Workday  20:30:00 1 20,7 23,79 B 12 IP 

U14 101 From Workday  21:00:00 2 21,2 23,79 B 13 IP 

U14 101 From Workday  21:30:00 2 21,5 23,79 B 13 IP 

U14 101 From Workday  22:00:00 2 23,2 23,79 B 13 IP 

U14 101 From Workday  22:30:00 2 25,4 23,79 B 13 IP 

U14 101 From Workday  23:00:00 2 27,1 23,79 B 14 IP 

U14 101 From Workday  23:30:00 1 27,5 23,79 B 14 IP 

U14 101 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 101 From Saturday 5:30:00 2 22,6 23,79 B 1 IP 

U14 101 From Saturday 6:00:00 1 22,2 23,79 B 1 IP 

U14 101 From Saturday 6:30:00 3 19,8 23,79 B 2 IP 

UTO1M4ADO D E1 0R A1Z Ó N  From Saturday 7:00:00 1 20,7 23,79 B 3 IP 
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U14 101 From Saturday 7:30:00 2 19,3 23,79 B 4 IP 

U14 101 From Saturday 8:00:00 2 20,0 23,79 B 4 IP 

U14 101 From Saturday 8:30:00 2 19,5 23,79 B 4 IP 

U14 101 From Saturday 9:00:00 3 19,4 23,79 B 5 IE 

U14 101 From Saturday 9:30:00 2 19,3 23,79 B 5 IE 

U14 101 From Saturday  10:00:00 2 18,4 23,79 B 6 IP 

U14 101 From Saturday  10:30:00 2 18,8 23,79 B 7 IP 

U14 101 From Saturday  11:00:00 1 18,3 23,79 B 7 IP 

U14 101 From Saturday  11:30:00 2 18,3 23,79 B 8 IE 

U14 101 From Saturday  12:00:00 3 17,6 23,79 B 9 IE 

U14 101 From Saturday  12:30:00 2 18,4 23,79 B 10 IP 

U14 101 From Saturday  13:00:00 1 18,0 23,79 B 10 IP 

U14 101 From Saturday  13:30:00 2 18,6 23,79 B 11 IP 

U14 101 From Saturday  14:00:00 2 17,5 23,79 B 11 IP 

U14 101 From Saturday  14:30:00 2 18,3 23,79 B 11 IP 

U14 101 From Saturday  15:00:00 3 17,5 23,79 B 12 IE 

U14 101 From Saturday  15:30:00 2 18,0 23,79 B 12 IE 

U14 101 From Saturday  16:00:00 2 18,5 23,79 B 13 IP 

U14 101 From Saturday  16:30:00 2 18,0 23,79 B 13 IP 

U14 101 From Saturday  17:00:00 2 18,5 23,79 B 13 IP 

U14 101 From Saturday  17:30:00 2 18,3 23,79 B 14 IP 

U14 101 From Saturday  18:00:00 1 19,0 23,79 B 14 IP 

U14 101 From Saturday  18:30:00 2 18,0 23,79 B 15 IP 

U14 101 From Saturday  19:00:00 2 19,1 23,79 B 15 IP 

U14 101 From Saturday  19:30:00 2 19,4 23,79 B 15 IP 

U14 101 From Saturday  20:00:00 2 19,1 23,79 B 16 IP 

U14 101 From Saturday  20:30:00 1 19,3 23,79 B 16 IP 

U14 101 From Saturday  21:00:00 2 21,4 23,79 B 16 IP 

U14 101 From Saturday  21:30:00 1 21,5 23,79 B 16 IP 

U14 101 From Saturday  22:00:00 2 21,8 23,79 B 16 IP 

U14 101 From Saturday  22:30:00 1 22,2 23,79 B 16 IP 

U14 101 From Saturday  23:00:00 1 24,4 23,79 B 17 IP 

U14 101 From Saturday  23:30:00 1 23,1 23,79 B 17 IP 

U14 101 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 101 From  Sunday 5:30:00 2 25,7 23,79 B 1 IP 

U14 101 From  Sunday 6:00:00 2 23,8 23,79 B 2 IP 

U14 101 From  Sunday 6:30:00 1 22,7 23,79 B 2 IP 

U14 101 From  Sunday 7:00:00 1 22,3 23,79 B 3 IP 

U14 101 From  Sunday 7:30:00 2 22,4 23,79 B 4 IP 

U14 101 From  Sunday 8:00:00 2 21,7 23,79 B 4 IP 

U14 101 From  Sunday 8:30:00 2 21,6 23,79 B 4 IP 

UTO1M4ADO D E1 0R A1Z Ó N  From  Sunday 9:00:00 2 21,1 23,79 B 4 IP 
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U14 101 From  Sunday 9:30:00 2 21,5 23,79 B 5 IP 

U14 101 From  Sunday 10:00:00 1 20,1 23,79 B 5 IP 

U14 101 From  Sunday 10:30:00 2 19,5 23,79 B 6 IP 

U14 101 From  Sunday 11:00:00 2 18,6 23,79 B 6 IP 

U14 101 From  Sunday 11:30:00 2 19,5 23,79 B 6 IP 

U14 101 From  Sunday 12:00:00 2 20,0 23,79 B 7 IP 

U14 101 From  Sunday 12:30:00 1 19,1 23,79 B 7 IP 

U14 101 From  Sunday 13:00:00 2 18,3 23,79 B 8 IP 

U14 101 From  Sunday 13:30:00 2 18,1 23,79 B 8 IP 

U14 101 From  Sunday 14:00:00 2 19,0 23,79 B 9 IP 

U14 101 From  Sunday 14:30:00 1 18,5 23,79 B 9 IP 

U14 101 From  Sunday 15:00:00 2 19,8 23,79 B 10 IP 

U14 101 From  Sunday 15:30:00 2 19,2 23,79 B 11 IP 

U14 101 From  Sunday 16:00:00 1 18,4 23,79 B 11 IP 

U14 101 From  Sunday 16:30:00 2 19,8 23,79 B 12 IP 

U14 101 From  Sunday 17:00:00 2 18,3 23,79 B 13 IP 

U14 101 From  Sunday 17:30:00 1 18,6 23,79 B 13 IP 

U14 101 From  Sunday 18:00:00 2 18,8 23,79 B 13 IP 

U14 101 From  Sunday 18:30:00 1 18,8 23,79 B 13 IP 

U14 101 From  Sunday 19:00:00 2 20,0 23,79 B 13 IP 

U14 101 From  Sunday 19:30:00 1 18,7 23,79 B 13 IP 

U14 101 From  Sunday 20:00:00 2 20,2 23,79 B 13 IP 

U14 101 From  Sunday 20:30:00 1 19,8 23,79 B 13 IP 

U14 101 From  Sunday 21:00:00 2 21,5 23,79 B 13 IP 

U14 101 From  Sunday 21:30:00 1 23,1 23,79 B 13 IP 

U14 101 From  Sunday 22:00:00 2 23,3 23,79 B 13 IP 

U14 101 From  Sunday 22:30:00 1 25,6 23,79 B 13 IP 

U14 101 From  Sunday 23:00:00 1 26,5 23,79 B 14 IP 

U14 101 From  Sunday 23:30:00 1 24,3 23,79 B 14 IP 

U14 106 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 106 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 106 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 106 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 106 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 106 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 106 To Workday 5:30:00 4 18,0 38,84 B 1 IE 

U14 106 To Workday 6:00:00 2 16,2 38,84 B 2 IE 

U14 106 To Workday 6:30:00 4 15,7 38,84 B 3 IE 

U14 106 To Workday 7:00:00 4 15,0 39,06 B 3 IE 

U14 106 To Workday 7:30:00 4 15,8 39,06 B 4 IE 

U14 106 To Workday 8:00:00 3 16,6 39,06 B 4 IE 

U14 106 To Workday 8:30:00 3 17,5 39,06 B 5 IE 

U14 106 To Workday 9:00:00 4 17,9 39,06 B 6 IE 

U14 106 To Workday 9:30:00 3 17,9 39,06 B 6 IE 

U14 106 To Workday  10:00:00 3 17,6 38,84 B 7 IE 

U14 106 To Workday  10:30:00 3 16,9 38,84 B 7 IE 

UTO1M4ADO D E1 0R A6Z Ó N  To Workday  11:00:00 3 16,7 38,84 B 7 IE 
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U14 106 To Workday  11:30:00 3 16,5 38,84 B 7 IE 

U14 106 To Workday  12:00:00 3 16,7 38,84 B 7 IE 

U14 106 To Workday  12:30:00 3 16,1 38,84 B 7 IE 

U14 106 To Workday  13:00:00 3 16,8 38,84 B 7 IE 

U14 106 To Workday  13:30:00 3 16,7 38,84 B 7 IE 

U14 106 To Workday  14:00:00 4 16,4 38,84 B 8 IE 

U14 106 To Workday  14:30:00 3 16,5 38,84 B 8 IE 

U14 106 To Workday  15:00:00 3 16,6 38,84 B 9 IE 

U14 106 To Workday  15:30:00 3 15,8 38,84 B 9 IE 

U14 106 To Workday  16:00:00 3 15,2 38,84 B 9 IE 

U14 106 To Workday  16:30:00 3 15,2 38,84 B 9 IE 

U14 106 To Workday  17:00:00 3 14,9 38,84 B 10 IE 

U14 106 To Workday  17:30:00 2 15,3 38,84 B 10 IE 

U14 106 To Workday  18:00:00 3 16,3 38,84 B 10 IE 

U14 106 To Workday  18:30:00 2 17,1 38,84 B 10 IE 

U14 106 To Workday  19:00:00 2 17,3 38,84 B 11 IP 

U14 106 To Workday  19:30:00 2 17,9 38,84 B 11 IP 

U14 106 To Workday  20:00:00 2 19,2 38,84 B 12 IP 

U14 106 To Workday  20:30:00 1 19,4 38,84 B 12 IP 

U14 106 To Workday  21:00:00 2 19,7 38,84 B 13 IP 

U14 106 To Workday  21:30:00 2 21,0 38,84 B 13 IP 

U14 106 To Workday  22:00:00 2 22,9 38,84 B 13 IP 

U14 106 To Workday  22:30:00 3 23,6 38,84 B 14 IE 

U14 106 To Workday  23:00:00 2 24,8 38,84 B 15 IP 

U14 106 To Workday  23:30:00 1 26,0 38,84 B 15 IP 

U14 106 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 106 To Saturday 5:30:00 1 23,2 38,84 B 1 IP 

U14 106 To Saturday 6:00:00 1 23,8 38,84 B 1 IP 

U14 106 To Saturday 6:30:00 3 21,5 38,84 B 2 IE 

U14 106 To Saturday 7:00:00 2 20,9 38,84 B 2 IE 

U14 106 To Saturday 7:30:00 2 19,9 38,84 B 3 IP 

U14 106 To Saturday 8:00:00 2 19,8 38,84 B 4 IP 

U14 106 To Saturday 8:30:00 1 18,7 38,84 B 4 IP 

U14 106 To Saturday 9:00:00 2 19,1 38,84 B 5 IP 

U14 106 To Saturday 9:30:00 2 18,7 38,84 B 5 IP 

U14 106 To Saturday  10:00:00 2 18,1 38,84 B 5 IP 

U14 106 To Saturday  10:30:00 2 17,8 38,84 B 5 IP 

U14 106 To Saturday  11:00:00 2 16,2 38,84 B 5 IP 

U14 106 To Saturday  11:30:00 2 16,8 38,84 B 5 IP 

U14 106 To Saturday  12:00:00 3 16,3 38,84 B 6 IE 

U14 106 To Saturday  12:30:00 2 16,8 38,84 B 6 IE 

UTO1M4ADO D E1 0R A6Z Ó N  To Saturday  13:00:00 2 17,5 38,84 B 7 IP 
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U14 106 To Saturday  13:30:00 1 17,3 38,84 B 7 IP 

U14 106 To Saturday  14:00:00 2 18,1 38,84 B 8 IP 

U14 106 To Saturday  14:30:00 2 17,4 38,84 B 8 IP 

U14 106 To Saturday  15:00:00 3 18,3 38,84 B 9 IE 

U14 106 To Saturday  15:30:00 2 18,3 38,84 B 9 IE 

U14 106 To Saturday  16:00:00 2 17,9 38,84 B 10 IP 

U14 106 To Saturday  16:30:00 2 18,7 38,84 B 10 IP 

U14 106 To Saturday  17:00:00 2 17,5 38,84 B 10 IP 

U14 106 To Saturday  17:30:00 2 18,3 38,84 B 10 IP 

U14 106 To Saturday  18:00:00 2 18,6 38,84 B 10 IP 

U14 106 To Saturday  18:30:00 2 19,0 38,84 B 10 IP 

U14 106 To Saturday  19:00:00 2 18,6 38,84 B 10 IP 

U14 106 To Saturday  19:30:00 2 19,6 38,84 B 11 IP 

U14 106 To Saturday  20:00:00 1 18,5 38,84 B 11 IP 

U14 106 To Saturday  20:30:00 2 19,3 38,84 B 11 IP 

U14 106 To Saturday  21:00:00 1 19,3 38,84 B 11 IP 

U14 106 To Saturday  21:30:00 2 21,1 38,84 B 11 IP 

U14 106 To Saturday  22:00:00 1 22,3 38,84 B 11 IP 

U14 106 To Saturday  22:30:00 1 22,1 38,84 B 12 IP 

U14 106 To Saturday  23:00:00 2 22,8 38,84 B 13 IP 

U14 106 To Saturday  23:30:00 1 25,6 38,84 B 13 IP 

U14 106 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  5:30:00 2 25,6 38,84 B 1 IP 

U14 106 To Sunday  6:00:00 1 23,3 38,84 B 1 IP 

U14 106 To Sunday  6:30:00 0 0,0 0 -- -- -- 

U14 106 To Sunday  7:00:00 1 21,9 38,84 B 2 IP 

U14 106 To Sunday  7:30:00 2 23,3 38,84 B 3 IP 

U14 106 To Sunday  8:00:00 2 21,5 38,84 B 4 IP 

U14 106 To Sunday  8:30:00 1 20,8 38,84 B 4 IP 

U14 106 To Sunday  9:00:00 2 20,5 39,46 B 4 IP 

U14 106 To Sunday  9:30:00 1 18,3 39,46 B 4 IP 

U14 106 To Sunday 10:00:00 2 19,2 39,46 B 4 IP 

U14 106 To Sunday 10:30:00 1 17,7 39,46 B 4 IP 

U14 106 To Sunday 11:00:00 2 17,0 39,46 B 4 IP 

U14 106 To Sunday 11:30:00 1 16,7 39,46 B 4 IP 

U14 106 To Sunday 12:00:00 2 16,3 39,46 B 4 IP 

U14 106 To Sunday 12:30:00 1 16,2 39,46 B 4 IP 

U14 106 To Sunday 13:00:00 2 16,9 39,46 B 5 IP 

U14 106 To Sunday 13:30:00 2 19,3 39,46 B 6 IP 

U14 106 To Sunday 14:00:00 1 20,1 38,84 B 6 IP 

U14 106 To Sunday 14:30:00 2 19,1 38,84 B 6 IP 

UTO1M4ADO D E1 0R A6Z Ó N  To Sunday 15:00:00 1 20,0 38,84 B 6 IP 
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U14 106 To Sunday 15:30:00 2 18,5 38,84 B 6 IP 

U14 106 To Sunday 16:00:00 1 19,3 38,84 B 6 IP 

U14 106 To Sunday 16:30:00 1 18,7 38,84 B 7 IP 

U14 106 To Sunday 17:00:00 2 18,5 38,84 B 8 IP 

U14 106 To Sunday 17:30:00 1 18,2 38,84 B 8 IP 

U14 106 To Sunday 18:00:00 2 19,1 38,84 B 9 IP 

U14 106 To Sunday 18:30:00 2 19,3 38,84 B 10 IP 

U14 106 To Sunday 19:00:00 1 19,4 38,84 B 10 IP 

U14 106 To Sunday 19:30:00 2 20,7 38,84 B 10 IP 

U14 106 To Sunday 20:00:00 1 20,5 38,84 B 10 IP 

U14 106 To Sunday 20:30:00 1 21,4 38,84 B 11 IP 

U14 106 To Sunday 21:00:00 2 22,2 38,84 B 12 IP 

U14 106 To Sunday 21:30:00 1 23,3 38,84 B 12 IP 

U14 106 To Sunday 22:00:00 2 24,9 38,84 B 12 IP 

U14 106 To Sunday 22:30:00 1 24,9 38,84 B 12 IP 

U14 106 To Sunday 23:00:00 1 25,9 38,84 B 13 IP 

U14 106 To Sunday 23:30:00 1 25,6 38,84 B 13 IP 

U14 106 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 106 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 106 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 106 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 106 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 106 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 106 From Workday 5:30:00 2 21,6 38,44 B 1 IP 

U14 106 From Workday 6:00:00 2 18,5 38,44 B 1 IP 

U14 106 From Workday 6:30:00 4 16,4 38,44 B 2 IE 

U14 106 From Workday 7:00:00 3 15,8 38,44 B 2 IE 

U14 106 From Workday 7:30:00 4 16,3 38,44 B 2 IE 

U14 106 From Workday 8:00:00 3 16,7 38,44 B 2 IE 

U14 106 From Workday 8:30:00 3 17,5 38,44 B 3 IE 

U14 106 From Workday 9:00:00 3 18,0 38,44 B 3 IE 

U14 106 From Workday 9:30:00 3 17,7 38,44 B 3 IE 

U14 106 From Workday  10:00:00 3 17,7 38,44 B 3 IE 

U14 106 From Workday  10:30:00 3 17,4 38,44 B 4 IE 

U14 106 From Workday  11:00:00 2 17,0 38,44 B 4 IE 

U14 106 From Workday  11:30:00 3 17,0 38,44 B 5 IE 

U14 106 From Workday  12:00:00 4 17,0 38,44 B 6 IE 

U14 106 From Workday  12:30:00 3 16,8 38,44 B 6 IE 

U14 106 From Workday  13:00:00 3 17,2 38,44 B 7 IE 

U14 106 From Workday  13:30:00 3 16,8 38,44 B 7 IE 

U14 106 From Workday  14:00:00 4 16,7 38,44 B 8 IE 

U14 106 From Workday  14:30:00 3 16,6 38,44 B 8 IE 

U14 106 From Workday  15:00:00 3 16,3 38,44 B 9 IE 

U14 106 From Workday  15:30:00 3 15,8 38,44 B 9 IE 

U14 106 From Workday  16:00:00 3 15,6 38,44 B 9 IE 

U14 106 From Workday  16:30:00 3 14,9 38,44 B 9 IE 

UTO1M4ADO D E1 0R A6Z Ó N  From Workday  17:00:00 3 14,7 38,44 B 9 IE 
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U14 106 From Workday  17:30:00 3 14,8 38,44 B 9 IE 

U14 106 From Workday  18:00:00 3 15,5 38,44 B 10 IE 

U14 106 From Workday  18:30:00 2 16,6 38,44 B 10 IE 

U14 106 From Workday  19:00:00 3 17,3 38,44 B 10 IE 

U14 106 From Workday  19:30:00 2 18,3 38,44 B 10 IE 

U14 106 From Workday  20:00:00 3 19,3 38,44 B 10 IE 

U14 106 From Workday  20:30:00 2 19,6 38,44 B 10 IE 

U14 106 From Workday  21:00:00 2 21,1 38,44 B 11 IP 

U14 106 From Workday  21:30:00 2 22,3 38,44 B 11 IP 

U14 106 From Workday  22:00:00 2 23,3 38,44 B 11 IP 

U14 106 From Workday  22:30:00 2 24,0 38,44 B 11 IP 

U14 106 From Workday  23:00:00 2 24,0 38,44 B 12 IP 

U14 106 From Workday  23:30:00 1 23,3 38,44 B 12 IP 

U14 106 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 106 From Saturday 5:30:00 1 23,7 38,44 B 1 IP 

U14 106 From Saturday 6:00:00 1 24,9 38,44 B 1 IP 

U14 106 From Saturday 6:30:00 3 22,4 38,44 B 2 IP 

U14 106 From Saturday 7:00:00 1 20,0 38,44 B 3 IP 

U14 106 From Saturday 7:30:00 2 20,6 38,44 B 4 IP 

U14 106 From Saturday 8:00:00 2 19,5 38,44 B 4 IP 

U14 106 From Saturday 8:30:00 2 19,2 38,44 B 4 IP 

U14 106 From Saturday 9:00:00 2 18,8 38,44 B 4 IP 

U14 106 From Saturday 9:30:00 2 18,0 38,44 B 4 IP 

U14 106 From Saturday  10:00:00 2 18,1 38,44 B 4 IP 

U14 106 From Saturday  10:30:00 2 17,8 38,44 B 4 IP 

U14 106 From Saturday  11:00:00 2 17,0 38,44 B 4 IP 

U14 106 From Saturday  11:30:00 2 16,2 38,44 B 4 IP 

U14 106 From Saturday  12:00:00 3 16,8 38,44 B 5 IE 

U14 106 From Saturday  12:30:00 2 16,8 38,44 B 5 IE 

U14 106 From Saturday  13:00:00 2 17,4 38,44 B 6 IP 

U14 106 From Saturday  13:30:00 2 17,9 38,44 B 7 IP 

U14 106 From Saturday  14:00:00 1 17,8 38,44 B 7 IP 

U14 106 From Saturday  14:30:00 2 18,1 38,44 B 8 IE 

U14 106 From Saturday  15:00:00 3 17,4 38,44 B 9 IE 

U14 106 From Saturday  15:30:00 2 18,5 38,44 B 9 IE 

U14 106 From Saturday  16:00:00 2 18,9 38,44 B 10 IP 

U14 106 From Saturday  16:30:00 2 18,4 38,44 B 10 IP 

U14 106 From Saturday  17:00:00 2 18,3 38,44 B 10 IP 

U14 106 From Saturday  17:30:00 2 18,4 38,44 B 10 IP 

U14 106 From Saturday  18:00:00 2 18,0 38,44 B 10 IP 

U14 106 From Saturday  18:30:00 2 18,7 38,44 B 10 IP 

UTO1M4ADO D E1 0R A6Z Ó N  From Saturday  19:00:00 2 19,0 38,44 B 10 IP 
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U14 106 From Saturday  19:30:00 2 18,2 38,44 B 11 IP 

U14 106 From Saturday  20:00:00 1 19,5 38,44 B 11 IP 

U14 106 From Saturday  20:30:00 2 19,6 38,44 B 11 IP 

U14 106 From Saturday  21:00:00 1 21,4 38,44 B 11 IP 

U14 106 From Saturday  21:30:00 2 22,0 38,44 B 11 IP 

U14 106 From Saturday  22:00:00 1 25,3 38,44 B 11 IP 

U14 106 From Saturday  22:30:00 1 22,0 38,44 B 12 IP 

U14 106 From Saturday  23:00:00 2 22,8 38,44 B 13 IP 

U14 106 From Saturday  23:30:00 1 23,4 38,44 B 13 IP 

U14 106 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 5:30:00 2 26,1 38,44 B 1 IP 

U14 106 From  Sunday 6:00:00 1 27,3 38,44 B 1 IP 

U14 106 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 106 From  Sunday 7:00:00 1 23,7 38,44 B 2 IP 

U14 106 From  Sunday 7:30:00 2 22,4 38,44 B 3 IP 

U14 106 From  Sunday 8:00:00 2 24,1 38,44 B 4 IP 

U14 106 From  Sunday 8:30:00 1 20,1 38,44 B 4 IP 

U14 106 From  Sunday 9:00:00 2 20,4 38,44 B 4 IP 

U14 106 From  Sunday 9:30:00 1 20,7 38,44 B 4 IP 

U14 106 From  Sunday 10:00:00 2 19,4 38,44 B 4 IP 

U14 106 From  Sunday 10:30:00 1 19,7 38,44 B 4 IP 

U14 106 From  Sunday 11:00:00 2 19,6 38,44 B 4 IP 

U14 106 From  Sunday 11:30:00 1 19,9 38,44 B 4 IP 

U14 106 From  Sunday 12:00:00 2 19,4 38,44 B 4 IP 

U14 106 From  Sunday 12:30:00 1 18,3 38,44 B 4 IP 

U14 106 From  Sunday 13:00:00 2 18,9 38,44 B 4 IP 

U14 106 From  Sunday 13:30:00 1 19,3 38,44 B 4 IP 

U14 106 From  Sunday 14:00:00 2 19,4 38,44 B 4 IP 

U14 106 From  Sunday 14:30:00 1 18,4 38,44 B 4 IP 

U14 106 From  Sunday 15:00:00 2 18,8 38,44 B 4 IP 

U14 106 From  Sunday 15:30:00 1 19,7 38,44 B 4 IP 

U14 106 From  Sunday 16:00:00 2 20,5 38,44 B 4 IP 

U14 106 From  Sunday 16:30:00 1 19,1 38,44 B 4 IP 

U14 106 From  Sunday 17:00:00 2 19,5 38,44 B 4 IP 

U14 106 From  Sunday 17:30:00 1 19,7 38,44 B 4 IP 

U14 106 From  Sunday 18:00:00 2 18,4 38,44 B 4 IP 

U14 106 From  Sunday 18:30:00 1 19,0 38,44 B 4 IP 

U14 106 From  Sunday 19:00:00 2 18,9 38,44 B 4 IP 

U14 106 From  Sunday 19:30:00 1 18,4 38,44 B 4 IP 

U14 106 From  Sunday 20:00:00 2 19,2 38,44 B 4 IP 

U14 106 From  Sunday 20:30:00 1 19,3 38,44 B 4 IP 

UTO1M4ADO D E1 0R A6Z Ó N  From  Sunday 21:00:00 2 22,1 38,44 B 4 IP 
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U14 106 From  Sunday 21:30:00 1 24,7 38,44 B 4 IP 

U14 106 From  Sunday 22:00:00 2 24,2 38,44 B 4 IP 

U14 106 From  Sunday 22:30:00 1 26,2 38,44 B 4 IP 

U14 106 From  Sunday 23:00:00 2 26,6 38,44 B 4 IP 

U14 106 From  Sunday 23:30:00 1 30,1 38,44 B 4 IP 

U14 108 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 108 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 108 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 108 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 108 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 108 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 108 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 108 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 108 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 108 To Workday 4:30:00 2 27,5 33,07 B 1 IE 

U14 108 To Workday 5:00:00 3 23,0 33,07 B 2 IE 

U14 108 To Workday 5:30:00 4 19,4 33,07 B 3 IE 

U14 108 To Workday 6:00:00 3 15,7 33,07 B 3 IE 

U14 108 To Workday 6:30:00 4 15,7 33,07 B 3 IE 

U14 108 To Workday 7:00:00 3 15,4 33,07 B 3 IE 

U14 108 To Workday 7:30:00 4 16,9 33,07 B 3 IE 

U14 108 To Workday 8:00:00 3 18,0 33,07 B 3 IE 

U14 108 To Workday 8:30:00 4 19,3 33,07 B 4 IE 

U14 108 To Workday 9:00:00 4 19,5 33,07 B 5 IE 

U14 108 To Workday 9:30:00 3 19,2 33,07 B 5 IE 

U14 108 To Workday  10:00:00 3 19,4 33,07 B 6 IE 

U14 108 To Workday  10:30:00 3 18,6 33,07 B 6 IE 

U14 108 To Workday  11:00:00 3 18,4 33,07 B 6 IE 

U14 108 To Workday  11:30:00 3 17,9 33,07 B 6 IE 

U14 108 To Workday  12:00:00 3 18,4 33,07 B 6 IE 

U14 108 To Workday  12:30:00 3 18,0 33,07 B 6 IE 

U14 108 To Workday  13:00:00 3 18,4 33,07 B 6 IE 

U14 108 To Workday  13:30:00 3 18,2 33,07 B 6 IE 

U14 108 To Workday  14:00:00 4 18,0 33,07 B 7 IE 

U14 108 To Workday  14:30:00 3 17,8 33,07 B 7 IE 

U14 108 To Workday  15:00:00 3 17,5 33,07 B 8 IE 

U14 108 To Workday  15:30:00 3 16,6 33,07 B 8 IE 

U14 108 To Workday  16:00:00 3 16,0 33,07 B 8 IE 

U14 108 To Workday  16:30:00 4 15,2 33,07 B 9 IE 

U14 108 To Workday  17:00:00 3 15,0 33,07 B 10 IE 

U14 108 To Workday  17:30:00 2 15,1 33,07 B 10 IE 

U14 108 To Workday  18:00:00 4 16,2 33,07 B 11 IE 

U14 108 To Workday  18:30:00 2 17,1 33,07 B 12 IE 

U14 108 To Workday  19:00:00 3 18,4 33,07 B 13 IE 

U14 108 To Workday  19:30:00 2 19,6 33,07 B 13 IE 

U14 108 To Workday  20:00:00 3 20,1 33,07 B 13 IE 

U14 108 To Workday  20:30:00 2 20,8 33,07 B 13 IE 

U14 108 To Workday  21:00:00 2 21,5 33,07 B 14 IP 

U14 108 To Workday  21:30:00 2 22,1 33,07 B 14 IP 

U14 108 To Workday  22:00:00 2 23,9 33,07 B 14 IP 

U14 108 To Workday  22:30:00 3 25,9 33,07 B 15 IP 

UTO1M4ADO D E1 0R A8Z Ó N  To Workday  23:00:00 1 26,9 33,07 B 16 IP 
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U14 108 To Workday  23:30:00 1 25,7 33,07 B 16 IP 

U14 108 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 108 To Saturday 5:00:00 2 26,7 33,07 B 1 IP 

U14 108 To Saturday 5:30:00 2 24,2 33,07 B 1 IP 

U14 108 To Saturday 6:00:00 2 23,6 33,07 B 1 IP 

U14 108 To Saturday 6:30:00 3 23,8 33,07 B 2 IE 

U14 108 To Saturday 7:00:00 2 21,0 33,07 B 2 IE 

U14 108 To Saturday 7:30:00 3 20,8 33,07 B 2 IE 

U14 108 To Saturday 8:00:00 2 19,9 33,07 B 2 IE 

U14 108 To Saturday 8:30:00 2 19,8 33,07 B 3 IE 

U14 108 To Saturday 9:00:00 3 19,9 33,07 B 4 IE 

U14 108 To Saturday 9:30:00 2 19,5 33,07 B 4 IE 

U14 108 To Saturday  10:00:00 2 19,3 33,07 B 5 IE 

U14 108 To Saturday  10:30:00 3 19,2 33,07 B 6 IE 

U14 108 To Saturday  11:00:00 2 17,8 33,07 B 6 IE 

U14 108 To Saturday  11:30:00 2 17,9 33,07 B 7 IE 

U14 108 To Saturday  12:00:00 3 17,4 33,07 B 8 IE 

U14 108 To Saturday  12:30:00 3 17,8 33,07 B 9 IE 

U14 108 To Saturday  13:00:00 2 17,0 33,07 B 9 IE 

U14 108 To Saturday  13:30:00 3 18,1 33,07 B 9 IE 

U14 108 To Saturday  14:00:00 2 18,3 33,07 B 9 IE 

U14 108 To Saturday  14:30:00 2 18,8 33,07 B 10 IE 

U14 108 To Saturday  15:00:00 3 18,7 33,07 B 11 IE 

U14 108 To Saturday  15:30:00 2 19,4 33,07 B 11 IE 

U14 108 To Saturday  16:00:00 3 19,4 33,07 B 11 IE 

U14 108 To Saturday  16:30:00 2 18,8 33,07 B 11 IE 

U14 108 To Saturday  17:00:00 3 19,0 33,07 B 11 IE 

U14 108 To Saturday  17:30:00 2 19,1 33,07 B 11 IE 

U14 108 To Saturday  18:00:00 3 19,0 33,07 B 11 IE 

U14 108 To Saturday  18:30:00 2 18,8 33,07 B 11 IE 

U14 108 To Saturday  19:00:00 2 19,7 33,07 B 12 IP 

U14 108 To Saturday  19:30:00 2 19,8 33,07 B 12 IP 

U14 108 To Saturday  20:00:00 2 20,2 33,07 B 12 IP 

U14 108 To Saturday  20:30:00 2 19,6 33,07 B 12 IP 

U14 108 To Saturday  21:00:00 2 20,6 33,07 B 12 IP 

U14 108 To Saturday  21:30:00 2 21,8 33,07 B 12 IP 

U14 108 To Saturday  22:00:00 2 23,8 33,07 B 13 IP 

U14 108 To Saturday  22:30:00 1 24,9 33,07 B 13 IP 

U14 108 To Saturday  23:00:00 1 24,1 33,07 B 14 IP 

U14 108 To Saturday  23:30:00 1 25,6 33,07 B 14 IP 

U14 108 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E1 0R A8Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U14 108 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 108 To Sunday  5:30:00 2 28,4 33,07 B 1 IP 

U14 108 To Sunday  6:00:00 2 26,2 33,07 B 2 IP 

U14 108 To Sunday  6:30:00 1 25,6 33,07 B 2 IP 

U14 108 To Sunday  7:00:00 1 23,0 33,07 B 3 IP 

U14 108 To Sunday  7:30:00 3 23,6 33,07 B 4 IE 

U14 108 To Sunday  8:00:00 2 24,3 33,07 B 4 IE 

U14 108 To Sunday  8:30:00 2 22,0 33,07 B 5 IP 

U14 108 To Sunday  9:00:00 2 21,0 33,07 B 5 IP 

U14 108 To Sunday  9:30:00 2 21,5 33,07 B 6 IP 

U14 108 To Sunday 10:00:00 1 20,7 33,07 B 6 IP 

U14 108 To Sunday 10:30:00 2 20,1 33,07 B 7 IP 

U14 108 To Sunday 11:00:00 2 19,8 33,07 B 7 IP 

U14 108 To Sunday 11:30:00 2 19,2 33,07 B 7 IP 

U14 108 To Sunday 12:00:00 2 18,7 33,07 B 7 IP 

U14 108 To Sunday 12:30:00 2 19,4 33,07 B 7 IP 

U14 108 To Sunday 13:00:00 3 19,7 33,07 B 8 IE 

U14 108 To Sunday 13:30:00 2 19,4 33,07 B 8 IE 

U14 108 To Sunday 14:00:00 2 20,4 33,07 B 9 IP 

U14 108 To Sunday 14:30:00 2 19,7 33,07 B 9 IP 

U14 108 To Sunday 15:00:00 2 19,5 33,07 B 9 IP 

U14 108 To Sunday 15:30:00 2 19,4 33,07 B 9 IP 

U14 108 To Sunday 16:00:00 2 20,6 33,07 B 9 IP 

U14 108 To Sunday 16:30:00 2 19,6 33,07 B 10 IP 

U14 108 To Sunday 17:00:00 1 19,6 33,07 B 10 IP 

U14 108 To Sunday 17:30:00 2 20,3 33,07 B 11 IE 

U14 108 To Sunday 18:00:00 3 19,7 33,07 B 12 IE 

U14 108 To Sunday 18:30:00 2 19,7 33,07 B 12 IE 

U14 108 To Sunday 19:00:00 2 19,8 33,07 B 13 IP 

U14 108 To Sunday 19:30:00 2 19,6 33,07 B 13 IP 

U14 108 To Sunday 20:00:00 2 20,7 33,07 B 14 IP 

U14 108 To Sunday 20:30:00 1 21,8 33,07 B 14 IP 

U14 108 To Sunday 21:00:00 2 21,9 33,07 B 14 IP 

U14 108 To Sunday 21:30:00 1 23,1 33,07 B 14 IP 

U14 108 To Sunday 22:00:00 2 25,1 33,07 B 14 IP 

U14 108 To Sunday 22:30:00 1 28,1 33,07 B 14 IP 

U14 108 To Sunday 23:00:00 1 27,7 33,07 B 15 IP 

U14 108 To Sunday 23:30:00 1 27,2 33,07 B 15 IP 

U14 108 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 108 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 108 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 108 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 108 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 108 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E1 0R A8Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U14 108 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 108 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 108 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 108 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 108 From Workday 5:30:00 3 20,3 33,23 B 1 IE 

U14 108 From Workday 6:00:00 2 17,5 33,23 B 1 IE 

U14 108 From Workday 6:30:00 4 16,4 33,23 B 2 IE 

U14 108 From Workday 7:00:00 3 16,4 33,23 B 2 IE 

U14 108 From Workday 7:30:00 4 16,6 33,23 B 2 IE 

U14 108 From Workday 8:00:00 3 17,7 33,23 B 2 IE 

U14 108 From Workday 8:30:00 3 18,4 33,23 B 3 IE 

U14 108 From Workday 9:00:00 4 18,2 33,23 B 4 IE 

U14 108 From Workday 9:30:00 3 18,6 33,23 B 4 IE 

U14 108 From Workday  10:00:00 3 18,8 33,23 B 5 IE 

U14 108 From Workday  10:30:00 3 18,3 33,23 B 5 IE 

U14 108 From Workday  11:00:00 3 18,4 33,23 B 5 IE 

U14 108 From Workday  11:30:00 3 18,0 33,23 B 5 IE 

U14 108 From Workday  12:00:00 3 17,7 33,23 B 5 IE 

U14 108 From Workday  12:30:00 3 17,6 33,23 B 5 IE 

U14 108 From Workday  13:00:00 3 17,9 33,23 B 5 IE 

U14 108 From Workday  13:30:00 3 18,1 33,23 B 5 IE 

U14 108 From Workday  14:00:00 4 18,0 33,23 B 6 IE 

U14 108 From Workday  14:30:00 3 17,8 33,23 B 6 IE 

U14 108 From Workday  15:00:00 3 17,3 33,23 B 7 IE 

U14 108 From Workday  15:30:00 3 17,2 33,23 B 7 IE 

U14 108 From Workday  16:00:00 3 17,0 33,23 B 7 IE 

U14 108 From Workday  16:30:00 4 15,7 33,23 B 8 IE 

U14 108 From Workday  17:00:00 4 15,5 33,23 B 9 IE 

U14 108 From Workday  17:30:00 3 14,9 33,23 B 9 IE 

U14 108 From Workday  18:00:00 4 15,7 33,23 B 10 IE 

U14 108 From Workday  18:30:00 2 16,3 33,23 B 11 IE 

U14 108 From Workday  19:00:00 3 17,5 33,23 B 12 IE 

U14 108 From Workday  19:30:00 2 18,0 33,23 B 12 IE 

U14 108 From Workday  20:00:00 3 18,6 33,23 B 12 IE 

U14 108 From Workday  20:30:00 2 19,1 33,23 B 12 IE 

U14 108 From Workday  21:00:00 2 21,0 33,23 B 13 IP 

U14 108 From Workday  21:30:00 2 21,3 33,23 B 13 IP 

U14 108 From Workday  22:00:00 2 22,9 33,23 B 13 IP 

U14 108 From Workday  22:30:00 3 24,8 33,23 B 14 IP 

U14 108 From Workday  23:00:00 1 25,5 33,23 B 15 IP 

U14 108 From Workday  23:30:00 1 35,3 33,23 B 15 IP 

U14 108 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 108 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E1 0R A8Z Ó N  From Saturday 5:00:00 0 0,0 0 -- -- -- 
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U14 108 From Saturday 5:30:00 2 24,4 33,23 B 1 IP 

U14 108 From Saturday 6:00:00 2 24,2 33,23 B 1 IP 

U14 108 From Saturday 6:30:00 3 23,4 33,23 B 2 IE 

U14 108 From Saturday 7:00:00 2 22,6 33,23 B 2 IE 

U14 108 From Saturday 7:30:00 3 22,5 33,23 B 2 IE 

U14 108 From Saturday 8:00:00 2 20,9 33,23 B 2 IE 

U14 108 From Saturday 8:30:00 2 20,5 33,23 B 3 IE 

U14 108 From Saturday 9:00:00 3 20,5 33,23 B 4 IE 

U14 108 From Saturday 9:30:00 2 18,7 33,23 B 4 IE 

U14 108 From Saturday  10:00:00 2 18,7 33,23 B 5 IE 

U14 108 From Saturday  10:30:00 3 18,1 33,23 B 6 IE 

U14 108 From Saturday  11:00:00 2 17,8 33,23 B 6 IE 

U14 108 From Saturday  11:30:00 2 17,6 33,23 B 7 IE 

U14 108 From Saturday  12:00:00 3 17,5 33,23 B 8 IE 

U14 108 From Saturday  12:30:00 3 16,9 33,23 B 9 IE 

U14 108 From Saturday  13:00:00 2 17,3 33,23 B 9 IE 

U14 108 From Saturday  13:30:00 3 17,8 33,23 B 9 IE 

U14 108 From Saturday  14:00:00 2 18,8 33,23 B 9 IE 

U14 108 From Saturday  14:30:00 2 19,0 33,23 B 10 IE 

U14 108 From Saturday  15:00:00 3 19,0 33,23 B 11 IE 

U14 108 From Saturday  15:30:00 2 18,1 33,23 B 11 IE 

U14 108 From Saturday  16:00:00 3 18,4 33,23 B 11 IE 

U14 108 From Saturday  16:30:00 2 18,1 33,23 B 11 IE 

U14 108 From Saturday  17:00:00 3 17,9 33,23 B 11 IE 

U14 108 From Saturday  17:30:00 2 18,1 33,23 B 11 IE 

U14 108 From Saturday  18:00:00 3 18,1 33,23 B 11 IE 

U14 108 From Saturday  18:30:00 2 18,6 33,23 B 11 IE 

U14 108 From Saturday  19:00:00 2 18,2 33,23 B 12 IE 

U14 108 From Saturday  19:30:00 3 19,5 33,23 B 13 IE 

U14 108 From Saturday  20:00:00 2 20,3 33,23 B 13 IE 

U14 108 From Saturday  20:30:00 2 20,1 33,23 B 14 IP 

U14 108 From Saturday  21:00:00 2 21,0 33,23 B 15 IP 

U14 108 From Saturday  21:30:00 1 21,3 33,23 B 15 IP 

U14 108 From Saturday  22:00:00 2 22,2 33,23 B 16 IP 

U14 108 From Saturday  22:30:00 2 23,1 33,23 B 16 IP 

U14 108 From Saturday  23:00:00 2 26,7 33,23 B 17 IP 

U14 108 From Saturday  23:30:00 1 33,2 33,23 B 17 IP 

U14 108 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 108 From  Sunday 5:30:00 2 26,6 33,23 B 1 IP 

U14 108 From  Sunday 6:00:00 2 24,5 33,23 B 2 IP 

U14 108 From  Sunday 6:30:00 1 25,2 33,23 B 2 IP 

UTO1M4ADO D E1 0R A8Z Ó N  From  Sunday 7:00:00 1 25,8 33,23 B 3 IP 
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U14 108 From  Sunday 7:30:00 3 24,4 33,23 B 4 IE 

U14 108 From  Sunday 8:00:00 2 22,9 33,23 B 4 IE 

U14 108 From  Sunday 8:30:00 2 23,1 33,23 B 5 IP 

U14 108 From  Sunday 9:00:00 2 21,2 33,23 B 6 IP 

U14 108 From  Sunday 9:30:00 1 19,0 33,23 B 6 IP 

U14 108 From  Sunday 10:00:00 2 19,5 33,23 B 7 IP 

U14 108 From  Sunday 10:30:00 2 20,3 33,23 B 7 IP 

U14 108 From  Sunday 11:00:00 2 20,3 33,23 B 7 IP 

U14 108 From  Sunday 11:30:00 2 20,0 33,23 B 7 IP 

U14 108 From  Sunday 12:00:00 2 19,1 33,23 B 7 IP 

U14 108 From  Sunday 12:30:00 2 19,7 33,23 B 7 IP 

U14 108 From  Sunday 13:00:00 3 19,4 33,23 B 8 IE 

U14 108 From  Sunday 13:30:00 2 18,5 33,23 B 8 IE 

U14 108 From  Sunday 14:00:00 2 18,7 33,23 B 9 IP 

U14 108 From  Sunday 14:30:00 1 19,3 33,23 B 9 IP 

U14 108 From  Sunday 15:00:00 2 20,4 33,23 B 10 IP 

U14 108 From  Sunday 15:30:00 2 19,8 33,23 B 10 IP 

U14 108 From  Sunday 16:00:00 2 19,6 33,23 B 10 IP 

U14 108 From  Sunday 16:30:00 2 20,7 33,23 B 10 IP 

U14 108 From  Sunday 17:00:00 2 19,4 33,23 B 10 IP 

U14 108 From  Sunday 17:30:00 2 18,9 33,23 B 10 IP 

U14 108 From  Sunday 18:00:00 3 19,4 33,23 B 11 IP 

U14 108 From  Sunday 18:30:00 1 19,0 33,23 B 12 IP 

U14 108 From  Sunday 19:00:00 2 18,8 33,23 B 13 IP 

U14 108 From  Sunday 19:30:00 2 19,7 33,23 B 13 IP 

U14 108 From  Sunday 20:00:00 2 19,7 33,23 B 13 IP 

U14 108 From  Sunday 20:30:00 2 20,4 33,23 B 13 IP 

U14 108 From  Sunday 21:00:00 2 21,2 33,23 B 14 IP 

U14 108 From  Sunday 21:30:00 1 23,4 33,23 B 14 IP 

U14 108 From  Sunday 22:00:00 2 23,9 33,23 B 14 IP 

U14 108 From  Sunday 22:30:00 1 24,8 33,23 B 14 IP 

U14 108 From  Sunday 23:00:00 1 29,8 33,23 B 15 IP 

U14 108 From  Sunday 23:30:00 1 28,2 33,23 B 15 IP 

U14 126 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 126 To Workday 6:00:00 0 0,0 0 -- -- -- 

U14 126 To Workday 6:30:00 3 19,7 15,21 B 1 IE 

U14 126 To Workday 7:00:00 2 14,5 15,42 B 1 IE 

U14 126 To Workday 7:30:00 3 13,7 15,42 B 1 IE 

U14 126 To Workday 8:00:00 2 16,2 15,42 B 1 IE 

U14 126 To Workday 8:30:00 3 17,3 15,42 B 1 IE 

UTO1M4ADO D E1 2R A6Z Ó N  To Workday 9:00:00 2 17,7 15,42 B 1 IE 
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U14 126 To Workday 9:30:00 3 17,8 15,42 B 1 IE 

U14 126 To Workday  10:00:00 2 18,4 15,21 B 1 IE 

U14 126 To Workday  10:30:00 3 18,4 15,21 B 1 IE 

U14 126 To Workday  11:00:00 2 17,7 15,21 B 1 IE 

U14 126 To Workday  11:30:00 3 17,0 15,21 B 1 IE 

U14 126 To Workday  12:00:00 2 16,1 15,21 B 1 IE 

U14 126 To Workday  12:30:00 3 16,0 15,21 B 1 IE 

U14 126 To Workday  13:00:00 2 15,9 15,21 B 1 IE 

U14 126 To Workday  13:30:00 3 16,3 15,21 B 1 IE 

U14 126 To Workday  14:00:00 2 16,2 15,21 B 1 IE 

U14 126 To Workday  14:30:00 3 16,2 15,21 B 1 IE 

U14 126 To Workday  15:00:00 2 15,8 15,21 B 1 IE 

U14 126 To Workday  15:30:00 3 15,4 15,21 B 1 IE 

U14 126 To Workday  16:00:00 2 15,5 15,21 B 1 IE 

U14 126 To Workday  16:30:00 3 14,9 15,21 B 2 IE 

U14 126 To Workday  17:00:00 3 14,2 15,21 B 2 IE 

U14 126 To Workday  17:30:00 3 13,5 15,21 B 2 IE 

U14 126 To Workday  18:00:00 3 13,1 15,21 B 2 IE 

U14 126 To Workday  18:30:00 3 13,6 15,21 B 2 IE 

U14 126 To Workday  19:00:00 3 14,3 15,21 B 2 IE 

U14 126 To Workday  19:30:00 3 15,4 15,21 B 2 IE 

U14 126 To Workday  20:00:00 3 16,3 15,21 B 2 IE 

U14 126 To Workday  20:30:00 3 16,3 15,21 B 3 IE 

U14 126 To Workday  21:00:00 2 16,3 15,21 B 3 IE 

U14 126 To Workday  21:30:00 3 16,3 15,21 B 3 IE 

U14 126 To Workday  22:00:00 2 16,3 15,21 B 3 IE 

U14 126 To Workday  22:30:00 2 16,3 15,21 B 4 IP 

U14 126 To Workday  23:00:00 2 16,3 15,21 B 5 IP 

U14 126 To Workday  23:30:00 1 16,3 15,21 B 5 IP 

U14 126 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 126 To Saturday 6:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Saturday 7:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Saturday 7:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday 8:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday 8:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday 9:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday 9:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  10:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  10:30:00 2 20,0 15,21 B 2 IP 

UTO1M4ADO D E1 2R A6Z Ó N  To Saturday  11:00:00 2 20,0 15,21 B 2 IP 
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U14 126 To Saturday  11:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  12:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  12:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  13:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  13:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  14:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  14:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  15:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  15:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  16:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  16:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  17:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  17:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  18:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  18:30:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  19:00:00 2 20,0 15,21 B 2 IP 

U14 126 To Saturday  19:30:00 2 20,0 15,21 B 3 IP 

U14 126 To Saturday  20:00:00 1 20,0 15,21 B 3 IP 

U14 126 To Saturday  20:30:00 2 20,0 15,21 B 3 IP 

U14 126 To Saturday  21:00:00 1 20,0 15,21 B 3 IP 

U14 126 To Saturday  21:30:00 2 20,0 15,21 B 3 IP 

U14 126 To Saturday  22:00:00 1 20,0 15,21 B 3 IP 

U14 126 To Saturday  22:30:00 2 20,0 15,21 B 3 IP 

U14 126 To Saturday  23:00:00 1 20,0 15,21 B 3 IP 

U14 126 To Saturday  23:30:00 1 20,0 15,21 B 4 IP 

U14 126 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 126 To Sunday  6:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday  7:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday  7:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday  8:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday  8:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday  9:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday  9:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 10:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 10:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 11:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 11:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 12:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 12:30:00 2 20,0 15,21 B 1 IP 

UTO1M4ADO D E1 2R A6Z Ó N  To Sunday 13:00:00 1 20,0 15,21 B 1 IP 
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U14 126 To Sunday 13:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 14:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 14:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 15:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 15:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 16:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 16:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 17:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 17:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 18:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 18:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 19:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 19:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 20:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 20:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 21:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 21:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 22:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 22:30:00 2 20,0 15,21 B 1 IP 

U14 126 To Sunday 23:00:00 1 20,0 15,21 B 1 IP 

U14 126 To Sunday 23:30:00 1 20,0 15,21 B 2 IP 

U14 126 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 126 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 126 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 126 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 126 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 126 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 126 From Workday 5:30:00 3 18,2 16,26 B 1 IE 

U14 126 From Workday 6:00:00 3 18,2 16,26 B 1 IE 

U14 126 From Workday 6:30:00 3 13,5 16,26 B 1 IE 

U14 126 From Workday 7:00:00 3 12,1 16,26 B 2 IE 

U14 126 From Workday 7:30:00 2 13,0 16,26 B 2 IE 

U14 126 From Workday 8:00:00 3 14,2 16,26 B 2 IE 

U14 126 From Workday 8:30:00 2 15,7 16,26 B 2 IE 

U14 126 From Workday 9:00:00 3 17,1 16,26 B 2 IE 

U14 126 From Workday 9:30:00 2 17,6 16,26 B 2 IE 

U14 126 From Workday  10:00:00 3 18,0 16,26 B 2 IE 

U14 126 From Workday  10:30:00 2 17,8 16,26 B 2 IE 

U14 126 From Workday  11:00:00 3 17,6 16,26 B 2 IE 

U14 126 From Workday  11:30:00 2 17,8 16,26 B 2 IE 

U14 126 From Workday  12:00:00 3 17,2 16,26 B 2 IE 

U14 126 From Workday  12:30:00 2 16,6 16,26 B 2 IE 

U14 126 From Workday  13:00:00 3 16,7 16,26 B 2 IE 

U14 126 From Workday  13:30:00 2 17,1 16,26 B 2 IE 

U14 126 From Workday  14:00:00 3 17,6 16,26 B 2 IE 

U14 126 From Workday  14:30:00 2 17,3 16,26 B 2 IE 

UTO1M4ADO D E1 2R A6Z Ó N  From Workday  15:00:00 3 17,0 16,26 B 3 IE 
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U14 126 From Workday  15:30:00 3 16,8 16,26 B 3 IE 

U14 126 From Workday  16:00:00 3 16,0 16,26 B 3 IE 

U14 126 From Workday  16:30:00 3 15,1 16,26 B 3 IE 

U14 126 From Workday  17:00:00 3 15,1 16,26 B 3 IE 

U14 126 From Workday  17:30:00 3 14,4 16,26 B 4 IE 

U14 126 From Workday  18:00:00 2 14,6 16,26 B 4 IE 

U14 126 From Workday  18:30:00 3 15,9 16,26 B 4 IE 

U14 126 From Workday  19:00:00 2 17,5 16,26 B 4 IE 

U14 126 From Workday  19:30:00 3 18,1 16,26 B 4 IE 

U14 126 From Workday  20:00:00 2 19,1 16,26 B 4 IE 

U14 126 From Workday  20:30:00 3 19,1 16,26 B 4 IE 

U14 126 From Workday  21:00:00 2 19,1 16,26 B 4 IE 

U14 126 From Workday  21:30:00 2 19,1 16,26 B 5 IP 

U14 126 From Workday  22:00:00 2 19,1 16,26 B 6 IP 

U14 126 From Workday  22:30:00 1 19,1 16,26 B 6 IP 

U14 126 From Workday  23:00:00 2 19,1 16,26 B 6 IP 

U14 126 From Workday  23:30:00 1 19,1 16,26 B 6 IP 

U14 126 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday 5:30:00 2 20,0 15,21 B 1 IP 

U14 126 From Saturday 6:00:00 1 20,0 15,21 B 1 IP 

U14 126 From Saturday 6:30:00 2 20,0 15,21 B 1 IP 

U14 126 From Saturday 7:00:00 1 20,0 15,21 B 1 IP 

U14 126 From Saturday 7:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday 8:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday 8:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday 9:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday 9:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  10:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  10:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  11:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  11:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  12:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  12:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  13:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  13:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  14:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  14:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  15:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  15:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  16:00:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  16:30:00 2 20,0 15,21 B 2 IP 

UTO1M4ADO D E1 2R A6Z Ó N  From Saturday  17:00:00 2 20,0 15,21 B 2 IP 
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U14 126 From Saturday  17:30:00 2 20,0 15,21 B 2 IP 

U14 126 From Saturday  18:00:00 2 20,0 15,21 B 3 IP 

U14 126 From Saturday  18:30:00 1 20,0 15,21 B 3 IP 

U14 126 From Saturday  19:00:00 2 20,0 15,21 B 3 IP 

U14 126 From Saturday  19:30:00 1 20,0 15,21 B 3 IP 

U14 126 From Saturday  20:00:00 2 20,0 15,21 B 3 IP 

U14 126 From Saturday  20:30:00 1 20,0 15,21 B 3 IP 

U14 126 From Saturday  21:00:00 2 20,0 15,21 B 3 IP 

U14 126 From Saturday  21:30:00 1 20,0 15,21 B 3 IP 

U14 126 From Saturday  22:00:00 2 20,0 15,21 B 3 IP 

U14 126 From Saturday  22:30:00 1 20,0 15,21 B 3 IP 

U14 126 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 126 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 5:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 6:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 6:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 7:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 7:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 8:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 8:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 9:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 9:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 10:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 10:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 11:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 11:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 12:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 12:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 13:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 13:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 14:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 14:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 15:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 15:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 16:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 16:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 17:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 17:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 18:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 18:30:00 2 20,0 15,21 B 1 IP 

UTO1M4ADO D E1 2R A6Z Ó N  From  Sunday 19:00:00 1 20,0 15,21 B 1 IP 
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U14 126 From  Sunday 19:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 20:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 20:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 21:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 21:30:00 2 20,0 15,21 B 1 IP 

U14 126 From  Sunday 22:00:00 1 20,0 15,21 B 1 IP 

U14 126 From  Sunday 22:30:00 1 20,0 15,21 B 2 IP 

U14 126 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 126 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 320 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday 5:30:00 3 20,6 19,427 A 1 IE 

U14 320 To Workday 6:00:00 2 18,5 19,427 A 1 IE 

U14 320 To Workday 6:30:00 3 16,5 19,427 A 2 IE 

U14 320 To Workday 7:00:00 2 12,9 19,427 A 2 IE 

U14 320 To Workday 7:30:00 3 10,7 19,427 A 3 IE 

U14 320 To Workday 8:00:00 2 13,7 19,427 A 3 IE 

U14 320 To Workday 8:30:00 3 16,0 19,427 A 4 IE 

U14 320 To Workday 9:00:00 2 16,6 19,427 A 4 IE 

U14 320 To Workday 9:30:00 3 16,8 19,427 A 5 IE 

U14 320 To Workday  10:00:00 2 16,7 19,427 A 5 IE 

U14 320 To Workday  10:30:00 3 17,5 19,427 A 6 IE 

U14 320 To Workday  11:00:00 2 16,9 19,427 A 6 IE 

U14 320 To Workday  11:30:00 3 16,8 19,427 A 7 IE 

U14 320 To Workday  12:00:00 2 16,7 19,427 A 7 IE 

U14 320 To Workday  12:30:00 3 16,0 19,427 A 8 IE 

U14 320 To Workday  13:00:00 2 15,7 19,427 A 8 IE 

U14 320 To Workday  13:30:00 3 16,6 19,427 A 9 IE 

U14 320 To Workday  14:00:00 2 16,8 19,427 A 9 IE 

U14 320 To Workday  14:30:00 3 16,2 19,427 A 10 IE 

U14 320 To Workday  15:00:00 2 15,0 19,427 A 10 IE 

U14 320 To Workday  15:30:00 3 12,8 19,427 A 11 IE 

U14 320 To Workday  16:00:00 2 12,0 19,427 A 11 IE 

U14 320 To Workday  16:30:00 3 11,6 19,427 A 12 IE 

U14 320 To Workday  17:00:00 2 12,3 19,427 A 12 IE 

U14 320 To Workday  17:30:00 3 12,6 19,427 A 13 IE 

U14 320 To Workday  18:00:00 2 12,0 19,427 A 13 IE 

U14 320 To Workday  18:30:00 3 13,4 19,427 A 14 IE 

U14 320 To Workday  19:00:00 2 14,2 19,427 A 14 IE 

U14 320 To Workday  19:30:00 3 14,8 19,427 A 15 IE 

U14 320 To Workday  20:00:00 2 15,7 19,427 A 15 IE 

U14 320 To Workday  20:30:00 3 17,6 19,427 A 16 IE 

UTO1M4ADO D E3 2R A0Z Ó N  To Workday  21:00:00 2 19,4 19,427 A 16 IE 
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U14 320 To Workday  21:30:00 2 20,5 19,427 A 17 IP 

U14 320 To Workday  22:00:00 2 20,8 19,427 A 17 IP 

U14 320 To Workday  22:30:00 2 22,0 19,427 A 17 IP 

U14 320 To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 320 To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 320 To Saturday 5:30:00 2 20,6 19,427 A 1 IP 

U14 320 To Saturday 6:00:00 2 18,5 19,427 A 1 IP 

U14 320 To Saturday 6:30:00 2 16,5 19,427 A 1 IP 

U14 320 To Saturday 7:00:00 2 12,9 19,427 A 1 IP 

U14 320 To Saturday 7:30:00 2 10,7 19,427 A 1 IP 

U14 320 To Saturday 8:00:00 2 13,7 19,427 A 1 IP 

U14 320 To Saturday 8:30:00 2 16,0 19,427 A 1 IP 

U14 320 To Saturday 9:00:00 2 16,6 19,427 A 1 IP 

U14 320 To Saturday 9:30:00 2 16,8 19,427 A 1 IP 

U14 320 To Saturday  10:00:00 2 16,7 19,427 A 1 IP 

U14 320 To Saturday  10:30:00 2 17,5 19,427 A 1 IP 

U14 320 To Saturday  11:00:00 2 16,9 19,427 A 1 IP 

U14 320 To Saturday  11:30:00 2 16,8 19,427 A 1 IP 

U14 320 To Saturday  12:00:00 2 16,7 19,427 A 1 IP 

U14 320 To Saturday  12:30:00 2 16,0 19,427 A 1 IP 

U14 320 To Saturday  13:00:00 2 15,7 19,427 A 1 IP 

U14 320 To Saturday  13:30:00 2 16,6 19,427 A 1 IP 

U14 320 To Saturday  14:00:00 2 16,8 19,427 A 1 IP 

U14 320 To Saturday  14:30:00 2 16,2 19,427 A 1 IP 

U14 320 To Saturday  15:00:00 2 15,0 19,427 A 1 IP 

U14 320 To Saturday  15:30:00 2 12,8 19,427 A 1 IP 

U14 320 To Saturday  16:00:00 2 12,0 19,427 A 1 IP 

U14 320 To Saturday  16:30:00 2 11,6 19,427 A 1 IP 

U14 320 To Saturday  17:00:00 2 12,3 19,427 A 1 IP 

U14 320 To Saturday  17:30:00 2 12,6 19,427 A 1 IP 

U14 320 To Saturday  18:00:00 2 12,0 19,427 A 1 IP 

U14 320 To Saturday  18:30:00 2 13,4 19,427 A 1 IP 

U14 320 To Saturday  19:00:00 2 14,2 19,427 A 1 IP 

U14 320 To Saturday  19:30:00 2 14,8 19,427 A 1 IP 

U14 320 To Saturday  20:00:00 2 15,7 19,427 A 1 IP 

U14 320 To Saturday  20:30:00 2 17,6 19,427 A 1 IP 

U14 320 To Saturday  21:00:00 2 19,4 19,427 A 1 IP 

U14 320 To Saturday  21:30:00 2 20,5 19,427 A 1 IP 

U14 320 To Saturday  22:00:00 2 20,8 19,427 A 2 IP 

U14 320 To Saturday  22:30:00 1 22,0 19,427 A 2 IP 

UTO1M4ADO D E3 2R A0Z Ó N  To Saturday  23:00:00 0 0,0 0 -- -- -- 
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U14 320 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday  6:30:00 2 24,4 19,427 A 1 IP 

U14 320 To Sunday  7:00:00 1 23,6 19,427 A 1 IP 

U14 320 To Sunday  7:30:00 2 23,5 19,427 A 2 IP 

U14 320 To Sunday  8:00:00 1 21,4 19,427 A 2 IP 

U14 320 To Sunday  8:30:00 2 20,5 19,427 A 3 IP 

U14 320 To Sunday  9:00:00 1 20,7 19,427 A 3 IP 

U14 320 To Sunday  9:30:00 2 19,7 19,427 A 4 IP 

U14 320 To Sunday 10:00:00 1 17,9 19,427 A 4 IP 

U14 320 To Sunday 10:30:00 2 18,5 19,427 A 5 IP 

U14 320 To Sunday 11:00:00 1 18,2 19,427 A 5 IP 

U14 320 To Sunday 11:30:00 2 18,5 19,427 A 6 IP 

U14 320 To Sunday 12:00:00 1 18,0 19,427 A 6 IP 

U14 320 To Sunday 12:30:00 2 17,7 19,427 A 7 IP 

U14 320 To Sunday 13:00:00 1 17,8 19,427 A 7 IP 

U14 320 To Sunday 13:30:00 2 17,0 19,427 A 8 IP 

U14 320 To Sunday 14:00:00 1 18,9 19,427 A 8 IP 

U14 320 To Sunday 14:30:00 2 18,2 19,427 A 9 IP 

U14 320 To Sunday 15:00:00 1 18,5 19,427 A 9 IP 

U14 320 To Sunday 15:30:00 2 19,2 19,427 A 10 IP 

U14 320 To Sunday 16:00:00 1 18,8 19,427 A 10 IP 

U14 320 To Sunday 16:30:00 2 19,4 19,427 A 11 IP 

U14 320 To Sunday 17:00:00 1 17,4 19,427 A 11 IP 

U14 320 To Sunday 17:30:00 2 18,6 19,427 A 12 IP 

U14 320 To Sunday 18:00:00 1 17,3 19,427 A 12 IP 

U14 320 To Sunday 18:30:00 2 16,9 19,427 A 13 IP 

U14 320 To Sunday 19:00:00 1 18,8 19,427 A 13 IP 

U14 320 To Sunday 19:30:00 2 17,8 19,427 A 14 IP 

U14 320 To Sunday 20:00:00 1 18,2 19,427 A 14 IP 

U14 320 To Sunday 20:30:00 2 19,7 19,427 A 15 IP 

U14 320 To Sunday 21:00:00 1 19,4 19,427 A 15 IP 

U14 320 To Sunday 21:30:00 2 19,9 19,427 A 16 IP 

U14 320 To Sunday 22:00:00 1 21,8 19,427 A 16 IP 

U14 320 To Sunday 22:30:00 1 21,7 19,427 A 17 IP 

U14 320 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 320 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 320 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 320 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E3 2R A0Z Ó N  From Workday 1:00:00 0 0,0 0 -- -- -- 
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U14 320 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 320 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 320 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 320 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 320 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 320 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 320 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 320 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 320 From Workday 5:30:00 1 26,4 18,486 A 1 IP 

U14 320 From Workday 6:00:00 2 23,2 18,486 A 2 IE 

U14 320 From Workday 6:30:00 3 20,6 18,486 A 3 IE 

U14 320 From Workday 7:00:00 2 16,2 18,884 A 3 IE 

U14 320 From Workday 7:30:00 3 9,9 18,884 A 4 IE 

U14 320 From Workday 8:00:00 2 13,0 18,884 A 4 IE 

U14 320 From Workday 8:30:00 2 17,9 18,884 A 5 IP 

U14 320 From Workday 9:00:00 2 18,9 18,884 A 5 IP 

U14 320 From Workday 9:30:00 2 19,8 18,884 A 5 IP 

U14 320 From Workday  10:00:00 2 20,8 18,486 A 5 IP 

U14 320 From Workday  10:30:00 2 20,0 18,486 A 5 IP 

U14 320 From Workday  11:00:00 2 19,4 18,486 A 5 IP 

U14 320 From Workday  11:30:00 2 18,6 18,486 A 5 IP 

U14 320 From Workday  12:00:00 2 18,2 18,486 A 5 IP 

U14 320 From Workday  12:30:00 2 17,4 18,486 A 5 IP 

U14 320 From Workday  13:00:00 2 16,3 18,486 A 5 IP 

U14 320 From Workday  13:30:00 2 16,7 18,486 A 5 IP 

U14 320 From Workday  14:00:00 2 17,0 18,486 A 5 IP 

U14 320 From Workday  14:30:00 2 17,0 18,486 A 5 IP 

U14 320 From Workday  15:00:00 2 15,4 18,486 A 5 IP 

U14 320 From Workday  15:30:00 2 12,7 18,486 A 5 IP 

U14 320 From Workday  16:00:00 2 14,3 18,486 A 5 IP 

U14 320 From Workday  16:30:00 2 13,7 18,486 A 5 IP 

U14 320 From Workday  17:00:00 2 14,6 18,486 A 5 IP 

U14 320 From Workday  17:30:00 2 14,2 18,486 A 5 IP 

U14 320 From Workday  18:00:00 2 13,8 18,486 A 5 IP 

U14 320 From Workday  18:30:00 2 13,7 18,486 A 5 IP 

U14 320 From Workday  19:00:00 2 14,0 18,486 A 5 IP 

U14 320 From Workday  19:30:00 2 14,4 18,486 A 5 IP 

U14 320 From Workday  20:00:00 2 15,9 18,486 A 5 IP 

U14 320 From Workday  20:30:00 2 16,4 18,486 A 5 IP 

U14 320 From Workday  21:00:00 2 17,7 18,486 A 5 IP 

U14 320 From Workday  21:30:00 2 18,4 18,486 A 5 IP 

U14 320 From Workday  22:00:00 2 18,7 18,486 A 5 IP 

U14 320 From Workday  22:30:00 2 19,1 18,486 A 6 IP 

U14 320 From Workday  23:00:00 1 21,3 18,486 A 6 IP 

U14 320 From Workday  23:30:00 1 22,5 18,486 A 7 IP 

U14 320 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E3 2R A0Z Ó N  From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U14 320 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 320 From Saturday 6:00:00 2 24,9 18,486 A 1 IP 

U14 320 From Saturday 6:30:00 2 24,2 18,486 A 1 IP 

U14 320 From Saturday 7:00:00 2 22,4 18,486 A 1 IP 

U14 320 From Saturday 7:30:00 2 22,5 18,486 A 1 IP 

U14 320 From Saturday 8:00:00 2 22,5 18,486 A 1 IP 

U14 320 From Saturday 8:30:00 2 20,9 18,486 A 1 IP 

U14 320 From Saturday 9:00:00 2 21,4 18,486 A 1 IP 

U14 320 From Saturday 9:30:00 2 20,7 18,486 A 1 IP 

U14 320 From Saturday  10:00:00 2 20,8 18,486 A 1 IP 

U14 320 From Saturday  10:30:00 2 19,5 18,486 A 1 IP 

U14 320 From Saturday  11:00:00 2 18,6 18,486 A 1 IP 

U14 320 From Saturday  11:30:00 2 17,7 18,486 A 1 IP 

U14 320 From Saturday  12:00:00 2 17,9 18,486 A 1 IP 

U14 320 From Saturday  12:30:00 2 16,3 18,486 A 1 IP 

U14 320 From Saturday  13:00:00 2 16,1 18,486 A 1 IP 

U14 320 From Saturday  13:30:00 2 14,6 18,486 A 1 IP 

U14 320 From Saturday  14:00:00 2 14,3 18,486 A 1 IP 

U14 320 From Saturday  14:30:00 2 16,2 18,486 A 1 IP 

U14 320 From Saturday  15:00:00 2 17,6 18,486 A 1 IP 

U14 320 From Saturday  15:30:00 2 17,7 18,486 A 1 IP 

U14 320 From Saturday  16:00:00 2 17,4 18,486 A 1 IP 

U14 320 From Saturday  16:30:00 2 17,3 18,486 A 1 IP 

U14 320 From Saturday  17:00:00 2 18,2 18,486 A 1 IP 

U14 320 From Saturday  17:30:00 2 17,4 18,486 A 1 IP 

U14 320 From Saturday  18:00:00 2 17,7 18,486 A 1 IP 

U14 320 From Saturday  18:30:00 2 17,2 18,486 A 1 IP 

U14 320 From Saturday  19:00:00 2 17,6 18,486 A 1 IP 

U14 320 From Saturday  19:30:00 2 17,0 18,486 A 1 IP 

U14 320 From Saturday  20:00:00 2 17,7 18,486 A 1 IP 

U14 320 From Saturday  20:30:00 2 17,2 18,486 A 1 IP 

U14 320 From Saturday  21:00:00 2 17,5 18,486 A 1 IP 

U14 320 From Saturday  21:30:00 2 18,5 18,486 A 1 IP 

U14 320 From Saturday  22:00:00 2 19,7 18,486 A 1 IP 

U14 320 From Saturday  22:30:00 2 18,9 18,486 A 1 IP 

U14 320 From Saturday  23:00:00 2 21,7 18,486 A 2 IP 

U14 320 From Saturday  23:30:00 1 22,8 18,486 A 2 IP 

U14 320 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E3 2R A0Z Ó N  From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U14 320 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 320 From  Sunday 6:00:00 2 24,9 18,486 A 1 IP 

U14 320 From  Sunday 6:30:00 1 24,2 18,486 A 1 IP 

U14 320 From  Sunday 7:00:00 2 22,4 18,486 A 2 IP 

U14 320 From  Sunday 7:30:00 1 22,5 18,486 A 2 IP 

U14 320 From  Sunday 8:00:00 2 22,5 18,486 A 3 IP 

U14 320 From  Sunday 8:30:00 1 20,9 18,486 A 3 IP 

U14 320 From  Sunday 9:00:00 2 21,4 18,486 A 4 IP 

U14 320 From  Sunday 9:30:00 1 20,7 18,486 A 4 IP 

U14 320 From  Sunday 10:00:00 2 20,8 18,486 A 5 IP 

U14 320 From  Sunday 10:30:00 1 19,5 18,486 A 5 IP 

U14 320 From  Sunday 11:00:00 2 18,6 18,486 A 6 IP 

U14 320 From  Sunday 11:30:00 1 17,7 18,486 A 6 IP 

U14 320 From  Sunday 12:00:00 2 17,9 18,486 A 7 IP 

U14 320 From  Sunday 12:30:00 1 16,3 18,486 A 7 IP 

U14 320 From  Sunday 13:00:00 2 16,1 18,486 A 8 IP 

U14 320 From  Sunday 13:30:00 1 14,6 18,486 A 8 IP 

U14 320 From  Sunday 14:00:00 2 14,3 18,486 A 9 IP 

U14 320 From  Sunday 14:30:00 1 16,2 18,486 A 9 IP 

U14 320 From  Sunday 15:00:00 2 17,6 18,486 A 10 IP 

U14 320 From  Sunday 15:30:00 1 17,7 18,486 A 10 IP 

U14 320 From  Sunday 16:00:00 2 17,4 18,486 A 11 IP 

U14 320 From  Sunday 16:30:00 1 17,3 18,486 A 11 IP 

U14 320 From  Sunday 17:00:00 2 18,2 18,486 A 12 IP 

U14 320 From  Sunday 17:30:00 1 17,4 18,486 A 12 IP 

U14 320 From  Sunday 18:00:00 2 17,7 18,486 A 13 IP 

U14 320 From  Sunday 18:30:00 1 17,2 18,486 A 13 IP 

U14 320 From  Sunday 19:00:00 2 17,6 18,486 A 14 IP 

U14 320 From  Sunday 19:30:00 1 17,0 18,486 A 14 IP 

U14 320 From  Sunday 20:00:00 2 17,7 18,486 A 15 IP 

U14 320 From  Sunday 20:30:00 1 17,2 18,486 A 15 IP 

U14 320 From  Sunday 21:00:00 2 17,5 18,486 A 16 IP 

U14 320 From  Sunday 21:30:00 1 18,5 18,486 A 16 IP 

U14 320 From  Sunday 22:00:00 2 19,7 18,486 A 17 IP 

U14 320 From  Sunday 22:30:00 1 18,9 18,486 A 17 IP 

U14 320 From  Sunday 23:00:00 2 21,7 18,486 A 18 IP 

U14 320 From  Sunday 23:30:00 1 22,8 18,486 A 18 IP 

U14 320c To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 6:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 6:30:00 2 16,5 7,4 B 1 IP 

UTO1M4ADO D3E2R0AcZÓN To Workday 7:00:00 1 12,9 7,4 B 1 IP 
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U14 320c To Workday 7:30:00 2 10,7 7,4 B 2 IP 

U14 320c To Workday 8:00:00 1 13,7 7,4 B 2 IP 

U14 320c To Workday 8:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday 9:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday 9:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  10:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  10:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  11:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  11:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  12:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  12:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  13:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  13:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  14:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  14:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  15:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  15:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  16:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  16:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  17:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  17:30:00 2 12,6 7,4 B 3 IP 

U14 320c To Workday  18:00:00 1 12,0 7,4 B 3 IP 

U14 320c To Workday  18:30:00 2 13,4 7,4 B 4 IP 

U14 320c To Workday  19:00:00 1 14,2 7,4 B 4 IP 

U14 320c To Workday  19:30:00 2 14,8 7,4 B 5 IP 

U14 320c To Workday  20:00:00 1 15,7 7,4 B 5 IP 

U14 320c To Workday  20:30:00 2 17,6 7,4 B 6 IP 

U14 320c To Workday  21:00:00 1 19,4 7,4 B 6 IP 

U14 320c To Workday  21:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  22:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  22:30:00 0 0,0 0 -- -- -- 

U14 320c To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 320c To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday 8:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D3E2R0AcZÓN To Saturday 9:00:00 0 0,0 0 -- -- -- 
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U14 320c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 320c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 10:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D3E2R0AcZÓN To Sunday 11:00:00 0 0,0 0 -- -- -- 
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U14 320c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 320c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 6:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 6:30:00 2 20,6 6,57 B 1 IP 

U14 320c From Workday 7:00:00 1 16,2 6,97 B 1 IP 

U14 320c From Workday 7:30:00 2 9,9 6,97 B 2 IP 

U14 320c From Workday 8:00:00 1 13,0 6,97 B 2 IP 

U14 320c From Workday 8:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday 9:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday 9:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  10:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  10:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  11:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  11:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  12:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  12:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D3E2R0AcZÓN From Workday  13:00:00 0 0,0 0 -- -- -- 
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U14 320c From Workday  13:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  14:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  14:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  15:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  15:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  16:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  16:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  17:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  17:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  18:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  18:30:00 2 13,7 6,57 B 3 IP 

U14 320c From Workday  19:00:00 1 14,0 6,57 B 3 IP 

U14 320c From Workday  19:30:00 2 14,4 6,57 B 4 IP 

U14 320c From Workday  20:00:00 1 15,9 6,57 B 4 IP 

U14 320c From Workday  20:30:00 2 16,4 6,57 B 5 IP 

U14 320c From Workday  21:00:00 1 17,7 6,57 B 5 IP 

U14 320c From Workday  21:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  22:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  22:30:00 0 0,0 0 -- -- -- 

U14 320c From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 320c From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  14:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D3E2R0AcZÓN From Saturday  15:00:00 0 0,0 0 -- -- -- 
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U14 320c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 320c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D3E2R0AcZÓN From  Sunday 17:00:00 0 0,0 0 -- -- -- 
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U14 320c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 320c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 401 To Workday 0:00:00 1 28,0 37,58 C 1 IP 

U14 401 To Workday 0:30:00 1 28,3 37,58 C 1 IP 

U14 401 To Workday 1:00:00 1 29,7 37,58 C 1 IP 

U14 401 To Workday 1:30:00 1 30,4 37,58 C 1 IP 

U14 401 To Workday 2:00:00 1 30,5 37,58 C 1 IP 

U14 401 To Workday 2:30:00 1 30,5 37,58 C 1 IP 

U14 401 To Workday 3:00:00 1 30,2 37,58 C 1 IP 

U14 401 To Workday 3:30:00 1 30,6 37,58 C 1 IP 

U14 401 To Workday 4:00:00 1 30,4 37,58 C 1 IP 

U14 401 To Workday 4:30:00 2 27,2 37,58 C 2 IE 

U14 401 To Workday 5:00:00 3 22,6 37,58 C 3 IE 

U14 401 To Workday 5:30:00 5 18,6 37,58 C 4 IE 

U14 401 To Workday 6:00:00 5 16,1 37,58 C 4 IE 

U14 401 To Workday 6:30:00 6 15,4 37,58 C 5 IE 

U14 401 To Workday 7:00:00 5 14,4 37,58 C 6 IE 

U14 401 To Workday 7:30:00 6 15,1 37,58 C 7 IE 

U14 401 To Workday 8:00:00 4 15,9 37,58 C 8 IE 

U14 401 To Workday 8:30:00 4 16,7 37,58 C 8 IE 

U14 401 To Workday 9:00:00 4 16,8 37,58 C 9 IE 

U14 401 To Workday 9:30:00 3 16,8 37,58 C 9 IE 

U14 401 To Workday  10:00:00 4 16,7 37,58 C 10 IE 

U14 401 To Workday  10:30:00 4 16,4 37,58 C 10 IE 

U14 401 To Workday  11:00:00 4 16,1 37,58 C 10 IE 

U14 401 To Workday  11:30:00 4 16,2 37,58 C 10 IE 

U14 401 To Workday  12:00:00 4 16,1 37,58 C 11 IE 

U14 401 To Workday  12:30:00 3 15,8 37,58 C 11 IE 

U14 401 To Workday  13:00:00 4 16,0 37,58 C 11 IE 

U14 401 To Workday  13:30:00 3 16,5 37,58 C 11 IE 

U14 401 To Workday  14:00:00 4 16,5 37,58 C 12 IE 

U14 401 To Workday  14:30:00 4 16,1 37,58 C 12 IE 

U14 401 To Workday  15:00:00 4 15,6 37,58 C 12 IE 

U14 401 To Workday  15:30:00 4 14,8 37,58 C 13 IE 

U14 401 To Workday  16:00:00 3 14,6 37,58 C 13 IE 

U14 401 To Workday  16:30:00 4 14,7 37,58 C 13 IE 

U14 401 To Workday  17:00:00 3 15,0 37,58 C 13 IE 

U14 401 To Workday  17:30:00 4 15,6 37,58 C 14 IE 

U14 401 To Workday  18:00:00 4 16,4 37,58 C 14 IE 

U14 401 To Workday  18:30:00 2 17,1 37,58 C 15 IE 

UTO1M4ADO D E4 0R A1Z Ó N  To Workday  19:00:00 3 18,6 37,58 C 16 IE 
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U14 401 To Workday  19:30:00 3 19,6 37,58 C 16 IE 

U14 401 To Workday  20:00:00 3 20,9 37,58 C 17 IE 

U14 401 To Workday  20:30:00 2 20,8 37,58 C 18 IP 

U14 401 To Workday  21:00:00 1 21,9 37,58 C 18 IP 

U14 401 To Workday  21:30:00 2 20,9 37,58 C 19 IP 

U14 401 To Workday  22:00:00 2 22,3 37,58 C 19 IP 

U14 401 To Workday  22:30:00 2 24,6 37,58 C 20 IP 

U14 401 To Workday  23:00:00 1 25,8 37,58 C 20 IP 

U14 401 To Workday  23:30:00 1 26,0 37,58 C 21 IP 

U14 401 To Saturday 0:00:00 1 25,2 37,58 C 1 IP 

U14 401 To Saturday 0:30:00 1 25,6 37,58 C 1 IP 

U14 401 To Saturday 1:00:00 1 26,9 37,58 C 1 IP 

U14 401 To Saturday 1:30:00 1 30,0 37,58 C 1 IP 

U14 401 To Saturday 2:00:00 1 27,4 37,58 C 1 IP 

U14 401 To Saturday 2:30:00 1 29,2 37,58 C 1 IP 

U14 401 To Saturday 3:00:00 1 28,2 37,58 C 1 IP 

U14 401 To Saturday 3:30:00 1 29,6 37,58 C 1 IP 

U14 401 To Saturday 4:00:00 1 28,0 37,58 C 1 IP 

U14 401 To Saturday 4:30:00 1 26,4 37,58 C 1 IP 

U14 401 To Saturday 5:00:00 2 24,3 37,58 C 2 IE 

U14 401 To Saturday 5:30:00 3 21,7 37,58 C 3 IE 

U14 401 To Saturday 6:00:00 2 21,6 37,58 C 3 IE 

U14 401 To Saturday 6:30:00 3 21,3 37,58 C 4 IE 

U14 401 To Saturday 7:00:00 3 21,9 37,58 C 5 IE 

U14 401 To Saturday 7:30:00 2 19,9 37,58 C 5 IE 

U14 401 To Saturday 8:00:00 3 20,3 37,58 C 6 IE 

U14 401 To Saturday 8:30:00 3 19,4 37,58 C 6 IE 

U14 401 To Saturday 9:00:00 3 20,1 37,58 C 6 IE 

U14 401 To Saturday 9:30:00 3 19,3 37,58 C 6 IE 

U14 401 To Saturday  10:00:00 3 19,5 37,58 C 6 IE 

U14 401 To Saturday  10:30:00 3 18,7 37,58 C 6 IE 

U14 401 To Saturday  11:00:00 3 17,2 37,58 C 6 IE 

U14 401 To Saturday  11:30:00 3 17,9 37,58 C 6 IE 

U14 401 To Saturday  12:00:00 3 17,1 37,58 C 6 IE 

U14 401 To Saturday  12:30:00 3 17,5 37,58 C 6 IE 

U14 401 To Saturday  13:00:00 3 17,5 37,58 C 6 IE 

U14 401 To Saturday  13:30:00 3 18,9 37,58 C 6 IE 

U14 401 To Saturday  14:00:00 3 18,8 37,58 C 6 IE 

U14 401 To Saturday  14:30:00 3 18,6 37,58 C 6 IE 

U14 401 To Saturday  15:00:00 3 18,5 37,58 C 6 IE 

U14 401 To Saturday  15:30:00 3 18,7 37,58 C 6 IE 

U14 401 To Saturday  16:00:00 3 18,5 37,58 C 6 IE 

U14 401 To Saturday  16:30:00 3 18,8 37,58 C 6 IE 

U14 401 To Saturday  17:00:00 3 18,3 37,58 C 6 IE 

U14 401 To Saturday  17:30:00 3 19,2 37,58 C 6 IE 

U14 401 To Saturday  18:00:00 3 18,8 37,58 C 6 IE 

U14 401 To Saturday  18:30:00 3 19,2 37,58 C 6 IE 

U14 401 To Saturday  19:00:00 3 20,6 37,58 C 6 IE 

U14 401 To Saturday  19:30:00 3 21,0 37,58 C 6 IE 

U14 401 To Saturday  20:00:00 3 21,9 37,58 C 6 IE 

U14 401 To Saturday  20:30:00 3 20,7 37,58 C 6 IE 

UTO1M4ADO D E4 0R A1Z Ó N  To Saturday  21:00:00 3 22,3 37,58 C 7 IE 
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U14 401 To Saturday  21:30:00 2 21,4 37,58 C 7 IE 

U14 401 To Saturday  22:00:00 2 22,3 37,58 C 8 IP 

U14 401 To Saturday  22:30:00 2 24,7 37,58 C 9 IP 

U14 401 To Saturday  23:00:00 1 25,3 37,58 C 9 IP 

U14 401 To Saturday  23:30:00 1 26,8 37,58 C 10 IP 

U14 401 To Sunday  0:00:00 1 26,1 37,58 C 1 IP 

U14 401 To Sunday  0:30:00 1 27,4 37,58 C 1 IP 

U14 401 To Sunday  1:00:00 1 28,8 37,58 C 1 IP 

U14 401 To Sunday  1:30:00 1 29,6 37,58 C 1 IP 

U14 401 To Sunday  2:00:00 1 29,4 37,58 C 1 IP 

U14 401 To Sunday  2:30:00 1 27,9 37,58 C 1 IP 

U14 401 To Sunday  3:00:00 1 27,0 37,58 C 1 IP 

U14 401 To Sunday  3:30:00 1 29,7 37,58 C 1 IP 

U14 401 To Sunday  4:00:00 1 29,4 37,58 C 1 IP 

U14 401 To Sunday  4:30:00 1 31,4 37,58 C 1 IP 

U14 401 To Sunday  5:00:00 2 27,6 37,58 C 2 IE 

U14 401 To Sunday  5:30:00 4 23,4 37,58 C 3 IE 

U14 401 To Sunday  6:00:00 3 20,5 37,58 C 3 IE 

U14 401 To Sunday  6:30:00 3 20,7 37,58 C 4 IE 

U14 401 To Sunday  7:00:00 2 21,6 37,58 C 4 IE 

U14 401 To Sunday  7:30:00 3 21,4 37,58 C 4 IE 

U14 401 To Sunday  8:00:00 2 22,5 37,58 C 4 IE 

U14 401 To Sunday  8:30:00 3 22,7 37,58 C 4 IE 

U14 401 To Sunday  9:00:00 2 21,6 37,58 C 4 IE 

U14 401 To Sunday  9:30:00 3 20,6 37,58 C 4 IE 

U14 401 To Sunday 10:00:00 2 19,5 37,58 C 4 IE 

U14 401 To Sunday 10:30:00 3 19,1 37,58 C 4 IE 

U14 401 To Sunday 11:00:00 2 19,5 37,58 C 4 IE 

U14 401 To Sunday 11:30:00 3 18,2 37,58 C 4 IE 

U14 401 To Sunday 12:00:00 2 17,5 37,58 C 4 IE 

U14 401 To Sunday 12:30:00 3 18,1 37,58 C 4 IE 

U14 401 To Sunday 13:00:00 2 18,1 37,58 C 4 IE 

U14 401 To Sunday 13:30:00 3 20,9 37,58 C 4 IE 

U14 401 To Sunday 14:00:00 2 20,3 37,58 C 4 IE 

U14 401 To Sunday 14:30:00 3 20,6 37,58 C 4 IE 

U14 401 To Sunday 15:00:00 2 19,5 37,58 C 4 IE 

U14 401 To Sunday 15:30:00 3 21,1 37,58 C 4 IE 

U14 401 To Sunday 16:00:00 2 18,5 37,58 C 4 IE 

U14 401 To Sunday 16:30:00 3 19,7 37,58 C 4 IE 

U14 401 To Sunday 17:00:00 2 18,5 37,58 C 4 IE 

U14 401 To Sunday 17:30:00 3 20,2 37,58 C 4 IE 

U14 401 To Sunday 18:00:00 2 19,1 37,58 C 4 IE 

U14 401 To Sunday 18:30:00 3 20,8 37,58 C 4 IE 

U14 401 To Sunday 19:00:00 2 21,7 37,58 C 4 IE 

U14 401 To Sunday 19:30:00 3 21,3 37,58 C 4 IE 

U14 401 To Sunday 20:00:00 2 21,3 37,58 C 4 IE 

U14 401 To Sunday 20:30:00 3 20,1 37,58 C 4 IE 

U14 401 To Sunday 21:00:00 2 22,8 37,58 C 4 IE 

U14 401 To Sunday 21:30:00 2 22,3 37,58 C 5 IP 

U14 401 To Sunday 22:00:00 2 21,9 37,58 C 6 IP 

U14 401 To Sunday 22:30:00 1 25,8 37,58 C 6 IP 

UTO1M4ADO D E4 0R A1Z Ó N  To Sunday 23:00:00 1 26,8 37,58 C 7 IP 
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U14 401 To Sunday 23:30:00 1 26,4 37,58 C 7 IP 

U14 401 From Workday 0:00:00 2 27,1 37,45 C 1 IP 

U14 401 From Workday 0:30:00 2 27,3 37,45 C 2 IP 

U14 401 From Workday 1:00:00 1 27,0 37,45 C 2 IP 

U14 401 From Workday 1:30:00 1 28,1 37,45 C 3 IP 

U14 401 From Workday 2:00:00 1 28,8 37,45 C 3 IP 

U14 401 From Workday 2:30:00 1 30,5 37,45 C 3 IP 

U14 401 From Workday 3:00:00 1 27,0 37,45 C 3 IP 

U14 401 From Workday 3:30:00 1 28,4 37,45 C 3 IP 

U14 401 From Workday 4:00:00 1 26,9 37,45 C 3 IP 

U14 401 From Workday 4:30:00 1 26,5 37,45 C 3 IP 

U14 401 From Workday 5:00:00 1 25,8 37,45 C 3 IP 

U14 401 From Workday 5:30:00 2 22,9 37,45 C 4 IP 

U14 401 From Workday 6:00:00 2 22,5 37,45 C 4 IP 

U14 401 From Workday 6:30:00 3 19,2 37,45 C 5 IE 

U14 401 From Workday 7:00:00 2 17,7 37,45 C 5 IE 

U14 401 From Workday 7:30:00 3 17,5 37,45 C 6 IE 

U14 401 From Workday 8:00:00 3 17,1 37,45 C 6 IE 

U14 401 From Workday 8:30:00 4 17,7 37,45 C 7 IE 

U14 401 From Workday 9:00:00 4 17,9 37,45 C 8 IE 

U14 401 From Workday 9:30:00 3 17,3 37,45 C 8 IE 

U14 401 From Workday  10:00:00 4 17,5 37,45 C 9 IE 

U14 401 From Workday  10:30:00 4 17,0 37,45 C 9 IE 

U14 401 From Workday  11:00:00 4 16,7 37,45 C 9 IE 

U14 401 From Workday  11:30:00 4 16,1 37,45 C 9 IE 

U14 401 From Workday  12:00:00 4 16,4 37,45 C 9 IE 

U14 401 From Workday  12:30:00 4 16,2 37,45 C 10 IE 

U14 401 From Workday  13:00:00 3 16,9 37,45 C 10 IE 

U14 401 From Workday  13:30:00 4 16,7 37,45 C 11 IE 

U14 401 From Workday  14:00:00 5 16,9 37,45 C 12 IE 

U14 401 From Workday  14:30:00 5 16,4 37,45 C 13 IE 

U14 401 From Workday  15:00:00 4 15,5 37,45 C 13 IE 

U14 401 From Workday  15:30:00 5 15,2 37,45 C 13 IE 

U14 401 From Workday  16:00:00 4 15,0 37,45 C 13 IE 

U14 401 From Workday  16:30:00 5 14,8 37,45 C 14 IE 

U14 401 From Workday  17:00:00 5 14,0 37,45 C 14 IE 

U14 401 From Workday  17:30:00 5 14,0 37,45 C 14 IE 

U14 401 From Workday  18:00:00 5 14,7 37,45 C 14 IE 

U14 401 From Workday  18:30:00 3 15,5 37,45 C 15 IE 

U14 401 From Workday  19:00:00 4 16,7 37,45 C 16 IE 

U14 401 From Workday  19:30:00 3 18,0 37,45 C 16 IE 

U14 401 From Workday  20:00:00 4 18,6 37,45 C 17 IE 

U14 401 From Workday  20:30:00 2 19,8 37,45 C 18 IP 

U14 401 From Workday  21:00:00 2 20,6 37,45 C 18 IP 

U14 401 From Workday  21:30:00 3 21,6 37,45 C 19 IE 

U14 401 From Workday  22:00:00 2 22,7 37,45 C 19 IE 

U14 401 From Workday  22:30:00 3 23,8 37,45 C 19 IE 

U14 401 From Workday  23:00:00 2 24,8 37,45 C 19 IE 

U14 401 From Workday  23:30:00 3 25,3 37,45 C 20 IE 

U14 401 From Saturday 0:00:00 2 25,9 37,45 C 1 IP 

U14 401 From Saturday 0:30:00 2 26,0 37,45 C 2 IP 

UTO1M4ADO D E4 0R A1Z Ó N  From Saturday 1:00:00 1 23,2 37,45 C 2 IP 
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U14 401 From Saturday 1:30:00 1 25,1 37,45 C 3 IP 

U14 401 From Saturday 2:00:00 1 25,1 37,45 C 3 IP 

U14 401 From Saturday 2:30:00 1 26,3 37,45 C 3 IP 

U14 401 From Saturday 3:00:00 1 25,8 37,45 C 3 IP 

U14 401 From Saturday 3:30:00 1 26,3 37,45 C 3 IP 

U14 401 From Saturday 4:00:00 1 25,8 37,45 C 3 IP 

U14 401 From Saturday 4:30:00 1 26,1 37,45 C 3 IP 

U14 401 From Saturday 5:00:00 1 24,0 37,45 C 3 IP 

U14 401 From Saturday 5:30:00 2 24,0 37,45 C 4 IP 

U14 401 From Saturday 6:00:00 1 24,3 37,45 C 4 IP 

U14 401 From Saturday 6:30:00 3 23,8 37,45 C 5 IE 

U14 401 From Saturday 7:00:00 2 23,6 37,45 C 5 IE 

U14 401 From Saturday 7:30:00 3 22,8 37,45 C 6 IE 

U14 401 From Saturday 8:00:00 3 21,7 37,45 C 6 IE 

U14 401 From Saturday 8:30:00 3 20,7 37,45 C 6 IE 

U14 401 From Saturday 9:00:00 3 19,7 37,45 C 6 IE 

U14 401 From Saturday 9:30:00 3 18,9 37,45 C 6 IE 

U14 401 From Saturday  10:00:00 3 18,8 37,45 C 6 IE 

U14 401 From Saturday  10:30:00 3 18,4 37,45 C 6 IE 

U14 401 From Saturday  11:00:00 3 18,1 37,45 C 6 IE 

U14 401 From Saturday  11:30:00 3 17,1 37,45 C 6 IE 

U14 401 From Saturday  12:00:00 3 17,5 37,45 C 6 IE 

U14 401 From Saturday  12:30:00 3 17,0 37,45 C 6 IE 

U14 401 From Saturday  13:00:00 3 17,0 37,45 C 6 IE 

U14 401 From Saturday  13:30:00 3 17,6 37,45 C 6 IE 

U14 401 From Saturday  14:00:00 3 18,3 37,45 C 6 IE 

U14 401 From Saturday  14:30:00 3 18,6 37,45 C 6 IE 

U14 401 From Saturday  15:00:00 3 18,3 37,45 C 6 IE 

U14 401 From Saturday  15:30:00 3 18,6 37,45 C 6 IE 

U14 401 From Saturday  16:00:00 3 19,5 37,45 C 6 IE 

U14 401 From Saturday  16:30:00 3 18,6 37,45 C 6 IE 

U14 401 From Saturday  17:00:00 3 18,6 37,45 C 6 IE 

U14 401 From Saturday  17:30:00 3 18,4 37,45 C 6 IE 

U14 401 From Saturday  18:00:00 3 19,2 37,45 C 6 IE 

U14 401 From Saturday  18:30:00 3 18,7 37,45 C 6 IE 

U14 401 From Saturday  19:00:00 3 18,5 37,45 C 6 IE 

U14 401 From Saturday  19:30:00 3 18,2 37,45 C 6 IE 

U14 401 From Saturday  20:00:00 3 18,6 37,45 C 6 IE 

U14 401 From Saturday  20:30:00 3 19,0 37,45 C 6 IE 

U14 401 From Saturday  21:00:00 3 21,0 37,45 C 6 IE 

U14 401 From Saturday  21:30:00 3 22,5 37,45 C 6 IE 

U14 401 From Saturday  22:00:00 3 22,5 37,45 C 7 IE 

U14 401 From Saturday  22:30:00 2 23,1 37,45 C 7 IE 

U14 401 From Saturday  23:00:00 2 24,4 37,45 C 8 IP 

U14 401 From Saturday  23:30:00 2 23,3 37,45 C 8 IP 

U14 401 From  Sunday 0:00:00 2 24,5 37,45 C 1 IP 

U14 401 From  Sunday 0:30:00 2 25,4 37,45 C 2 IP 

U14 401 From  Sunday 1:00:00 1 24,7 37,45 C 2 IP 

U14 401 From  Sunday 1:30:00 1 26,0 37,45 C 3 IP 

U14 401 From  Sunday 2:00:00 1 24,9 37,45 C 3 IP 

U14 401 From  Sunday 2:30:00 1 26,6 37,45 C 3 IP 

UTO1M4ADO D E4 0R A1Z Ó N  From  Sunday 3:00:00 1 27,1 37,45 C 3 IP 
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U14 401 From  Sunday 3:30:00 1 27,7 37,45 C 3 IP 

U14 401 From  Sunday 4:00:00 1 24,8 37,45 C 3 IP 

U14 401 From  Sunday 4:30:00 1 25,8 37,45 C 3 IP 

U14 401 From  Sunday 5:00:00 1 25,9 37,45 C 3 IP 

U14 401 From  Sunday 5:30:00 3 25,8 37,45 C 4 IE 

U14 401 From  Sunday 6:00:00 2 25,5 37,45 C 4 IE 

U14 401 From  Sunday 6:30:00 3 23,7 37,45 C 4 IE 

U14 401 From  Sunday 7:00:00 2 22,9 37,45 C 4 IE 

U14 401 From  Sunday 7:30:00 3 23,8 37,45 C 4 IE 

U14 401 From  Sunday 8:00:00 2 23,4 37,45 C 4 IE 

U14 401 From  Sunday 8:30:00 3 21,9 37,45 C 4 IE 

U14 401 From  Sunday 9:00:00 2 21,3 37,45 C 4 IE 

U14 401 From  Sunday 9:30:00 3 20,3 37,45 C 4 IE 

U14 401 From  Sunday 10:00:00 2 20,8 37,45 C 4 IE 

U14 401 From  Sunday 10:30:00 3 21,1 37,45 C 4 IE 

U14 401 From  Sunday 11:00:00 2 21,1 37,45 C 4 IE 

U14 401 From  Sunday 11:30:00 3 21,3 37,45 C 4 IE 

U14 401 From  Sunday 12:00:00 2 21,0 37,45 C 4 IE 

U14 401 From  Sunday 12:30:00 3 19,5 37,45 C 4 IE 

U14 401 From  Sunday 13:00:00 2 20,1 37,45 C 4 IE 

U14 401 From  Sunday 13:30:00 3 20,6 37,45 C 4 IE 

U14 401 From  Sunday 14:00:00 2 20,1 37,45 C 4 IE 

U14 401 From  Sunday 14:30:00 3 20,0 37,45 C 4 IE 

U14 401 From  Sunday 15:00:00 2 20,9 37,45 C 4 IE 

U14 401 From  Sunday 15:30:00 3 20,3 37,45 C 4 IE 

U14 401 From  Sunday 16:00:00 2 19,4 37,45 C 4 IE 

U14 401 From  Sunday 16:30:00 3 19,7 37,45 C 4 IE 

U14 401 From  Sunday 17:00:00 2 19,8 37,45 C 4 IE 

U14 401 From  Sunday 17:30:00 3 19,5 37,45 C 4 IE 

U14 401 From  Sunday 18:00:00 2 19,6 37,45 C 4 IE 

U14 401 From  Sunday 18:30:00 3 19,2 37,45 C 4 IE 

U14 401 From  Sunday 19:00:00 2 19,4 37,45 C 4 IE 

U14 401 From  Sunday 19:30:00 3 19,0 37,45 C 4 IE 

U14 401 From  Sunday 20:00:00 2 20,6 37,45 C 4 IE 

U14 401 From  Sunday 20:30:00 3 21,3 37,45 C 4 IE 

U14 401 From  Sunday 21:00:00 2 24,4 37,45 C 4 IE 

U14 401 From  Sunday 21:30:00 3 23,7 37,45 C 4 IE 

U14 401 From  Sunday 22:00:00 2 24,4 37,45 C 4 IE 

U14 401 From  Sunday 22:30:00 2 24,9 37,45 C 5 IP 

U14 401 From  Sunday 23:00:00 2 23,0 37,45 C 5 IP 

U14 401 From  Sunday 23:30:00 2 22,2 37,45 C 5 IP 

U14 405 To Workday 0:00:00 1 27,4 35,94 C 1 IP 

U14 405 To Workday 0:30:00 1 28,6 35,94 C 1 IP 

U14 405 To Workday 1:00:00 1 29,1 35,94 C 1 IP 

U14 405 To Workday 1:30:00 1 31,6 35,94 C 1 IP 

U14 405 To Workday 2:00:00 1 29,1 35,94 C 1 IP 

U14 405 To Workday 2:30:00 1 31,0 35,94 C 1 IP 

U14 405 To Workday 3:00:00 1 31,3 35,94 C 1 IP 

U14 405 To Workday 3:30:00 1 30,6 35,94 C 1 IP 

U14 405 To Workday 4:00:00 1 31,1 35,94 C 1 IP 

U14 405 To Workday 4:30:00 2 26,1 35,94 C 2 IE 

UTO1M4ADO D E4 0R A5Z Ó N  To Workday 5:00:00 3 22,1 35,94 C 3 IE 
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U14 405 To Workday 5:30:00 5 17,8 35,94 C 4 IE 

U14 405 To Workday 6:00:00 5 15,8 35,94 C 4 IE 

U14 405 To Workday 6:30:00 6 14,8 35,94 C 5 IE 

U14 405 To Workday 7:00:00 5 14,0 35,94 C 6 IE 

U14 405 To Workday 7:30:00 6 14,3 35,94 C 7 IE 

U14 405 To Workday 8:00:00 4 14,9 35,94 C 8 IE 

U14 405 To Workday 8:30:00 5 15,6 35,94 C 9 IE 

U14 405 To Workday 9:00:00 5 16,3 35,94 C 10 IE 

U14 405 To Workday 9:30:00 4 16,3 35,94 C 10 IE 

U14 405 To Workday  10:00:00 4 16,0 35,94 C 11 IE 

U14 405 To Workday  10:30:00 4 15,5 35,94 C 11 IE 

U14 405 To Workday  11:00:00 4 15,8 35,94 C 11 IE 

U14 405 To Workday  11:30:00 4 15,7 35,94 C 11 IE 

U14 405 To Workday  12:00:00 4 15,8 35,94 C 11 IE 

U14 405 To Workday  12:30:00 4 15,4 35,94 C 12 IE 

U14 405 To Workday  13:00:00 3 15,7 35,94 C 12 IE 

U14 405 To Workday  13:30:00 4 16,1 35,94 C 13 IE 

U14 405 To Workday  14:00:00 4 15,8 35,94 C 13 IE 

U14 405 To Workday  14:30:00 4 15,5 35,94 C 14 IE 

U14 405 To Workday  15:00:00 3 15,3 35,94 C 14 IE 

U14 405 To Workday  15:30:00 4 14,7 35,94 C 14 IE 

U14 405 To Workday  16:00:00 3 14,7 35,94 C 14 IE 

U14 405 To Workday  16:30:00 4 14,8 35,94 C 14 IE 

U14 405 To Workday  17:00:00 3 15,0 35,94 C 15 IE 

U14 405 To Workday  17:30:00 2 15,4 35,94 C 15 IE 

U14 405 To Workday  18:00:00 4 16,1 35,94 C 16 IE 

U14 405 To Workday  18:30:00 2 17,0 35,94 C 17 IE 

U14 405 To Workday  19:00:00 3 18,6 35,94 C 18 IE 

U14 405 To Workday  19:30:00 2 19,3 35,94 C 18 IE 

U14 405 To Workday  20:00:00 3 20,1 35,94 C 18 IE 

U14 405 To Workday  20:30:00 2 21,0 35,94 C 18 IE 

U14 405 To Workday  21:00:00 2 22,2 35,94 C 19 IP 

U14 405 To Workday  21:30:00 2 20,9 35,94 C 19 IP 

U14 405 To Workday  22:00:00 2 22,4 35,94 C 19 IP 

U14 405 To Workday  22:30:00 2 24,8 35,94 C 20 IP 

U14 405 To Workday  23:00:00 1 25,4 35,94 C 20 IP 

U14 405 To Workday  23:30:00 1 27,1 35,94 C 21 IP 

U14 405 To Saturday 0:00:00 1 23,9 35,94 C 1 IP 

U14 405 To Saturday 0:30:00 1 24,3 35,94 C 1 IP 

U14 405 To Saturday 1:00:00 1 26,7 35,94 C 1 IP 

U14 405 To Saturday 1:30:00 1 28,8 35,94 C 1 IP 

U14 405 To Saturday 2:00:00 1 27,4 35,94 C 1 IP 

U14 405 To Saturday 2:30:00 1 29,4 35,94 C 1 IP 

U14 405 To Saturday 3:00:00 1 29,6 35,94 C 1 IP 

U14 405 To Saturday 3:30:00 1 28,6 35,94 C 1 IP 

U14 405 To Saturday 4:00:00 1 29,3 35,94 C 1 IP 

U14 405 To Saturday 4:30:00 2 27,9 35,94 C 2 IP 

U14 405 To Saturday 5:00:00 1 24,3 35,94 C 2 IP 

U14 405 To Saturday 5:30:00 4 21,2 35,94 C 3 IE 

U14 405 To Saturday 6:00:00 4 21,0 35,94 C 3 IE 

U14 405 To Saturday 6:30:00 4 20,5 35,94 C 3 IE 

UTO1M4ADO D E4 0R A5Z Ó N  To Saturday 7:00:00 4 20,6 35,94 C 3 IE 
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U14 405 To Saturday 7:30:00 4 19,9 35,94 C 3 IE 

U14 405 To Saturday 8:00:00 4 18,6 35,94 C 4 IE 

U14 405 To Saturday 8:30:00 3 18,3 35,94 C 4 IE 

U14 405 To Saturday 9:00:00 4 18,5 35,94 C 5 IE 

U14 405 To Saturday 9:30:00 4 18,4 35,94 C 5 IE 

U14 405 To Saturday  10:00:00 4 18,1 35,94 C 5 IE 

U14 405 To Saturday  10:30:00 4 17,8 35,94 C 5 IE 

U14 405 To Saturday  11:00:00 4 17,0 35,94 C 5 IE 

U14 405 To Saturday  11:30:00 4 16,5 35,94 C 5 IE 

U14 405 To Saturday  12:00:00 4 16,5 35,94 C 6 IE 

U14 405 To Saturday  12:30:00 3 17,3 35,94 C 6 IE 

U14 405 To Saturday  13:00:00 3 16,9 35,94 C 7 IE 

U14 405 To Saturday  13:30:00 3 17,5 35,94 C 7 IE 

U14 405 To Saturday  14:00:00 3 18,4 35,94 C 7 IE 

U14 405 To Saturday  14:30:00 3 17,8 35,94 C 7 IE 

U14 405 To Saturday  15:00:00 3 17,4 35,94 C 7 IE 

U14 405 To Saturday  15:30:00 3 18,6 35,94 C 8 IE 

U14 405 To Saturday  16:00:00 2 17,6 35,94 C 8 IE 

U14 405 To Saturday  16:30:00 3 17,4 35,94 C 8 IE 

U14 405 To Saturday  17:00:00 2 18,1 35,94 C 8 IE 

U14 405 To Saturday  17:30:00 3 19,1 35,94 C 8 IE 

U14 405 To Saturday  18:00:00 2 19,4 35,94 C 8 IE 

U14 405 To Saturday  18:30:00 3 19,3 35,94 C 8 IE 

U14 405 To Saturday  19:00:00 2 20,1 35,94 C 8 IE 

U14 405 To Saturday  19:30:00 3 21,1 35,94 C 8 IE 

U14 405 To Saturday  20:00:00 2 20,5 35,94 C 8 IE 

U14 405 To Saturday  20:30:00 2 21,5 35,94 C 9 IP 

U14 405 To Saturday  21:00:00 2 21,6 35,94 C 10 IP 

U14 405 To Saturday  21:30:00 1 23,2 35,94 C 10 IP 

U14 405 To Saturday  22:00:00 2 22,1 35,94 C 11 IP 

U14 405 To Saturday  22:30:00 2 23,3 35,94 C 11 IP 

U14 405 To Saturday  23:00:00 2 24,2 35,94 C 12 IP 

U14 405 To Saturday  23:30:00 1 25,7 35,94 C 12 IP 

U14 405 To Sunday  0:00:00 1 24,6 35,94 C 1 IP 

U14 405 To Sunday  0:30:00 1 25,7 35,94 C 1 IP 

U14 405 To Sunday  1:00:00 1 27,4 35,94 C 1 IP 

U14 405 To Sunday  1:30:00 1 29,2 35,94 C 1 IP 

U14 405 To Sunday  2:00:00 1 28,6 35,94 C 1 IP 

U14 405 To Sunday  2:30:00 1 28,9 35,94 C 1 IP 

U14 405 To Sunday  3:00:00 1 27,1 35,94 C 1 IP 

U14 405 To Sunday  3:30:00 1 29,3 35,94 C 1 IP 

U14 405 To Sunday  4:00:00 1 31,1 35,94 C 1 IP 

U14 405 To Sunday  4:30:00 1 28,7 35,94 C 1 IP 

U14 405 To Sunday  5:00:00 1 28,7 35,94 C 1 IP 

U14 405 To Sunday  5:30:00 3 24,2 35,94 C 2 IE 

U14 405 To Sunday  6:00:00 2 21,7 35,94 C 2 IE 

U14 405 To Sunday  6:30:00 3 20,6 35,94 C 2 IE 

U14 405 To Sunday  7:00:00 2 20,6 35,94 C 2 IE 

U14 405 To Sunday  7:30:00 3 21,9 35,94 C 3 IE 

U14 405 To Sunday  8:00:00 3 21,9 35,94 C 4 IE 

U14 405 To Sunday  8:30:00 2 20,4 35,94 C 4 IE 

UTO1M4ADO D E4 0R A5Z Ó N  To Sunday  9:00:00 3 19,9 35,94 C 4 IE 
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U14 405 To Sunday  9:30:00 2 19,8 35,94 C 4 IE 

U14 405 To Sunday 10:00:00 3 20,2 35,94 C 4 IE 

U14 405 To Sunday 10:30:00 2 18,4 35,94 C 4 IE 

U14 405 To Sunday 11:00:00 3 17,7 35,94 C 4 IE 

U14 405 To Sunday 11:30:00 2 18,5 35,94 C 4 IE 

U14 405 To Sunday 12:00:00 3 17,5 35,94 C 4 IE 

U14 405 To Sunday 12:30:00 2 16,4 35,94 C 4 IE 

U14 405 To Sunday 13:00:00 3 17,5 35,94 C 5 IE 

U14 405 To Sunday 13:30:00 3 18,4 35,94 C 6 IE 

U14 405 To Sunday 14:00:00 2 19,5 35,94 C 6 IE 

U14 405 To Sunday 14:30:00 3 18,7 35,94 C 6 IE 

U14 405 To Sunday 15:00:00 2 20,6 35,94 C 6 IE 

U14 405 To Sunday 15:30:00 3 18,8 35,94 C 6 IE 

U14 405 To Sunday 16:00:00 2 19,4 35,94 C 6 IE 

U14 405 To Sunday 16:30:00 3 19,3 35,94 C 6 IE 

U14 405 To Sunday 17:00:00 2 19,1 35,94 C 6 IE 

U14 405 To Sunday 17:30:00 2 18,5 35,94 C 7 IE 

U14 405 To Sunday 18:00:00 3 19,1 35,94 C 8 IE 

U14 405 To Sunday 18:30:00 2 19,5 35,94 C 8 IE 

U14 405 To Sunday 19:00:00 2 20,8 35,94 C 9 IE 

U14 405 To Sunday 19:30:00 3 20,8 35,94 C 10 IE 

U14 405 To Sunday 20:00:00 2 20,0 35,94 C 10 IE 

U14 405 To Sunday 20:30:00 2 21,6 35,94 C 11 IP 

U14 405 To Sunday 21:00:00 2 22,7 35,94 C 12 IP 

U14 405 To Sunday 21:30:00 1 23,6 35,94 C 12 IP 

U14 405 To Sunday 22:00:00 2 24,5 35,94 C 12 IP 

U14 405 To Sunday 22:30:00 1 26,3 35,94 C 12 IP 

U14 405 To Sunday 23:00:00 1 29,0 35,94 C 13 IP 

U14 405 To Sunday 23:30:00 1 26,2 35,94 C 13 IP 

U14 405 From Workday 0:00:00 2 27,7 35,24 C 1 IP 

U14 405 From Workday 0:30:00 1 28,8 35,24 C 1 IP 

U14 405 From Workday 1:00:00 1 27,6 35,24 C 2 IP 

U14 405 From Workday 1:30:00 1 26,6 35,24 C 2 IP 

U14 405 From Workday 2:00:00 1 27,9 35,24 C 2 IP 

U14 405 From Workday 2:30:00 1 29,0 35,24 C 2 IP 

U14 405 From Workday 3:00:00 1 28,3 35,24 C 2 IP 

U14 405 From Workday 3:30:00 1 28,9 35,24 C 2 IP 

U14 405 From Workday 4:00:00 1 26,2 35,24 C 2 IP 

U14 405 From Workday 4:30:00 1 27,6 35,24 C 2 IP 

U14 405 From Workday 5:00:00 1 26,8 35,24 C 2 IP 

U14 405 From Workday 5:30:00 2 26,9 35,24 C 3 IP 

U14 405 From Workday 6:00:00 2 21,4 35,24 C 3 IP 

U14 405 From Workday 6:30:00 3 18,4 35,24 C 4 IP 

U14 405 From Workday 7:00:00 1 19,0 35,24 C 5 IP 

U14 405 From Workday 7:30:00 3 17,3 35,24 C 6 IE 

U14 405 From Workday 8:00:00 2 16,7 35,24 C 6 IE 

U14 405 From Workday 8:30:00 3 17,8 35,24 C 7 IE 

U14 405 From Workday 9:00:00 4 17,4 35,24 C 8 IE 

U14 405 From Workday 9:30:00 3 17,3 35,24 C 8 IE 

U14 405 From Workday  10:00:00 4 17,5 35,24 C 9 IE 

U14 405 From Workday  10:30:00 4 17,1 35,24 C 9 IE 

UTO1M4ADO D E4 0R A5Z Ó N  From Workday  11:00:00 4 16,2 35,24 C 9 IE 
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U14 405 From Workday  11:30:00 4 16,1 35,24 C 9 IE 

U14 405 From Workday  12:00:00 5 16,3 35,24 C 10 IE 

U14 405 From Workday  12:30:00 4 16,0 35,24 C 11 IE 

U14 405 From Workday  13:00:00 3 15,9 35,24 C 11 IE 

U14 405 From Workday  13:30:00 4 16,1 35,24 C 12 IE 

U14 405 From Workday  14:00:00 5 16,3 35,24 C 13 IE 

U14 405 From Workday  14:30:00 5 16,2 35,24 C 13 IE 

U14 405 From Workday  15:00:00 5 15,7 35,24 C 13 IE 

U14 405 From Workday  15:30:00 5 14,8 35,24 C 14 IE 

U14 405 From Workday  16:00:00 4 14,6 35,24 C 14 IE 

U14 405 From Workday  16:30:00 5 14,2 35,24 C 15 IE 

U14 405 From Workday  17:00:00 5 13,5 35,24 C 16 IE 

U14 405 From Workday  17:30:00 4 13,6 35,24 C 16 IE 

U14 405 From Workday  18:00:00 5 14,3 35,24 C 17 IE 

U14 405 From Workday  18:30:00 3 15,1 35,24 C 18 IE 

U14 405 From Workday  19:00:00 4 16,2 35,24 C 19 IE 

U14 405 From Workday  19:30:00 3 17,1 35,24 C 19 IE 

U14 405 From Workday  20:00:00 4 18,5 35,24 C 20 IE 

U14 405 From Workday  20:30:00 2 18,9 35,24 C 21 IE 

U14 405 From Workday  21:00:00 3 19,5 35,24 C 22 IE 

U14 405 From Workday  21:30:00 2 20,9 35,24 C 22 IE 

U14 405 From Workday  22:00:00 3 21,8 35,24 C 23 IE 

U14 405 From Workday  22:30:00 3 22,8 35,24 C 24 IE 

U14 405 From Workday  23:00:00 2 23,3 35,24 C 24 IE 

U14 405 From Workday  23:30:00 2 25,4 35,24 C 25 IP 

U14 405 From Saturday 0:00:00 2 25,9 35,24 C 1 IP 

U14 405 From Saturday 0:30:00 1 29,2 35,24 C 1 IP 

U14 405 From Saturday 1:00:00 1 22,7 35,24 C 2 IP 

U14 405 From Saturday 1:30:00 1 24,2 35,24 C 2 IP 

U14 405 From Saturday 2:00:00 1 25,1 35,24 C 2 IP 

U14 405 From Saturday 2:30:00 1 25,4 35,24 C 2 IP 

U14 405 From Saturday 3:00:00 1 27,1 35,24 C 2 IP 

U14 405 From Saturday 3:30:00 1 25,8 35,24 C 2 IP 

U14 405 From Saturday 4:00:00 1 27,0 35,24 C 2 IP 

U14 405 From Saturday 4:30:00 1 25,3 35,24 C 2 IP 

U14 405 From Saturday 5:00:00 1 23,2 35,24 C 2 IP 

U14 405 From Saturday 5:30:00 2 27,0 35,24 C 3 IP 

U14 405 From Saturday 6:00:00 2 25,9 35,24 C 3 IP 

U14 405 From Saturday 6:30:00 3 22,2 35,24 C 4 IE 

U14 405 From Saturday 7:00:00 3 22,6 35,24 C 4 IE 

U14 405 From Saturday 7:30:00 3 22,2 35,24 C 4 IE 

U14 405 From Saturday 8:00:00 3 20,8 35,24 C 4 IE 

U14 405 From Saturday 8:30:00 3 21,5 35,24 C 4 IE 

U14 405 From Saturday 9:00:00 4 21,0 35,24 C 5 IE 

U14 405 From Saturday 9:30:00 4 20,2 35,24 C 5 IE 

U14 405 From Saturday  10:00:00 4 19,8 35,24 C 6 IE 

U14 405 From Saturday  10:30:00 3 18,4 35,24 C 6 IE 

U14 405 From Saturday  11:00:00 4 17,5 35,24 C 6 IE 

U14 405 From Saturday  11:30:00 3 17,5 35,24 C 6 IE 

U14 405 From Saturday  12:00:00 4 16,9 35,24 C 7 IE 

U14 405 From Saturday  12:30:00 4 16,4 35,24 C 8 IE 

UTO1M4ADO D E4 0R A5Z Ó N  From Saturday  13:00:00 3 16,9 35,24 C 8 IE 
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U14 405 From Saturday  13:30:00 4 16,9 35,24 C 9 IE 

U14 405 From Saturday  14:00:00 4 17,4 35,24 C 10 IE 

U14 405 From Saturday  14:30:00 3 18,5 35,24 C 10 IE 

U14 405 From Saturday  15:00:00 3 17,2 35,24 C 11 IE 

U14 405 From Saturday  15:30:00 3 17,3 35,24 C 12 IE 

U14 405 From Saturday  16:00:00 2 17,1 35,24 C 12 IE 

U14 405 From Saturday  16:30:00 3 16,7 35,24 C 12 IE 

U14 405 From Saturday  17:00:00 2 17,5 35,24 C 12 IE 

U14 405 From Saturday  17:30:00 3 16,7 35,24 C 12 IE 

U14 405 From Saturday  18:00:00 2 16,8 35,24 C 12 IE 

U14 405 From Saturday  18:30:00 3 17,8 35,24 C 12 IE 

U14 405 From Saturday  19:00:00 2 17,6 35,24 C 12 IE 

U14 405 From Saturday  19:30:00 3 17,6 35,24 C 13 IE 

U14 405 From Saturday  20:00:00 3 19,1 35,24 C 14 IE 

U14 405 From Saturday  20:30:00 2 19,8 35,24 C 14 IE 

U14 405 From Saturday  21:00:00 3 20,8 35,24 C 14 IE 

U14 405 From Saturday  21:30:00 2 19,9 35,24 C 14 IE 

U14 405 From Saturday  22:00:00 3 22,1 35,24 C 14 IE 

U14 405 From Saturday  22:30:00 2 21,5 35,24 C 14 IE 

U14 405 From Saturday  23:00:00 2 22,1 35,24 C 15 IP 

U14 405 From Saturday  23:30:00 2 26,2 35,24 C 15 IP 

U14 405 From  Sunday 0:00:00 1 25,5 35,24 C 1 IP 

U14 405 From  Sunday 0:30:00 2 28,1 35,24 C 2 IP 

U14 405 From  Sunday 1:00:00 1 23,3 35,24 C 2 IP 

U14 405 From  Sunday 1:30:00 1 24,8 35,24 C 3 IP 

U14 405 From  Sunday 2:00:00 1 26,0 35,24 C 3 IP 

U14 405 From  Sunday 2:30:00 1 28,1 35,24 C 3 IP 

U14 405 From  Sunday 3:00:00 1 24,8 35,24 C 3 IP 

U14 405 From  Sunday 3:30:00 1 24,3 35,24 C 3 IP 

U14 405 From  Sunday 4:00:00 1 25,5 35,24 C 3 IP 

U14 405 From  Sunday 4:30:00 1 25,8 35,24 C 3 IP 

U14 405 From  Sunday 5:00:00 1 27,1 35,24 C 3 IP 

U14 405 From  Sunday 5:30:00 3 27,7 35,24 C 4 IP 

U14 405 From  Sunday 6:00:00 1 26,1 35,24 C 5 IP 

U14 405 From  Sunday 6:30:00 2 22,9 35,24 C 6 IP 

U14 405 From  Sunday 7:00:00 2 22,2 35,24 C 6 IP 

U14 405 From  Sunday 7:30:00 3 23,6 35,24 C 7 IE 

U14 405 From  Sunday 8:00:00 3 23,9 35,24 C 8 IE 

U14 405 From  Sunday 8:30:00 2 21,4 35,24 C 8 IE 

U14 405 From  Sunday 9:00:00 3 21,9 35,24 C 8 IE 

U14 405 From  Sunday 9:30:00 2 21,5 35,24 C 8 IE 

U14 405 From  Sunday 10:00:00 3 21,0 35,24 C 8 IE 

U14 405 From  Sunday 10:30:00 2 22,3 35,24 C 8 IE 

U14 405 From  Sunday 11:00:00 3 20,6 35,24 C 8 IE 

U14 405 From  Sunday 11:30:00 2 21,1 35,24 C 8 IE 

U14 405 From  Sunday 12:00:00 3 21,2 35,24 C 8 IE 

U14 405 From  Sunday 12:30:00 2 19,8 35,24 C 8 IE 

U14 405 From  Sunday 13:00:00 3 20,3 35,24 C 9 IE 

U14 405 From  Sunday 13:30:00 3 18,5 35,24 C 10 IE 

U14 405 From  Sunday 14:00:00 2 20,5 35,24 C 10 IE 

U14 405 From  Sunday 14:30:00 3 19,5 35,24 C 10 IE 

UTO1M4ADO D E4 0R A5Z Ó N  From  Sunday 15:00:00 2 19,6 35,24 C 10 IE 
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U14 405 From  Sunday 15:30:00 2 20,3 35,24 C 11 IE 

U14 405 From  Sunday 16:00:00 3 19,0 35,24 C 12 IE 

U14 405 From  Sunday 16:30:00 2 19,4 35,24 C 12 IE 

U14 405 From  Sunday 17:00:00 3 18,7 35,24 C 12 IE 

U14 405 From  Sunday 17:30:00 2 19,0 35,24 C 12 IE 

U14 405 From  Sunday 18:00:00 3 18,6 35,24 C 13 IE 

U14 405 From  Sunday 18:30:00 3 19,8 35,24 C 14 IE 

U14 405 From  Sunday 19:00:00 2 19,3 35,24 C 14 IE 

U14 405 From  Sunday 19:30:00 3 19,0 35,24 C 14 IE 

U14 405 From  Sunday 20:00:00 2 19,8 35,24 C 14 IE 

U14 405 From  Sunday 20:30:00 2 21,5 35,24 C 15 IE 

U14 405 From  Sunday 21:00:00 3 22,8 35,24 C 16 IE 

U14 405 From  Sunday 21:30:00 2 23,9 35,24 C 17 IP 

U14 405 From  Sunday 22:00:00 1 22,5 35,24 C 17 IP 

U14 405 From  Sunday 22:30:00 2 24,5 35,24 C 18 IP 

U14 405 From  Sunday 23:00:00 2 25,8 35,24 C 19 IP 

U14 405 From  Sunday 23:30:00 1 27,0 35,24 C 19 IP 

U14 413c To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday 6:00:00 5 20,7 14,2 B 1 IE 

U14 413c To Workday 6:30:00 4 17,7 14,2 B 1 IE 

U14 413c To Workday 7:00:00 4 15,0 14,2 B 2 IE 

U14 413c To Workday 7:30:00 4 14,5 14,2 B 2 IE 

U14 413c To Workday 8:00:00 2 16,6 14,2 B 3 IP 

U14 413c To Workday 8:30:00 1 19,6 14,2 B 3 IP 

U14 413c To Workday 9:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday 9:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  10:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  10:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  11:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  11:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  12:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  12:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  13:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  13:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  14:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  14:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  15:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  15:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  16:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R3AcZÓN To Workday  17:00:00 0 0,0 0 -- -- -- 
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U14 413c To Workday  17:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  18:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  18:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  19:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  19:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  20:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  20:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  21:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  21:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  22:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  22:30:00 0 0,0 0 -- -- -- 

U14 413c To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 413c To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R3AcZÓN To Saturday  19:00:00 0 0,0 0 -- -- -- 
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U14 413c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 413c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R3AcZÓN To Sunday 21:00:00 0 0,0 0 -- -- -- 
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U14 413c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 413c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 6:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 6:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 7:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 7:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 8:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 8:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday 9:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday 9:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  10:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  10:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  11:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  11:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  12:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  12:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  13:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  13:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  14:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  14:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  15:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  15:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  16:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  16:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  17:00:00 4 16,6 15,21 B 1 IE 

U14 413c From Workday  17:30:00 2 15,5 15,21 B 2 IE 

U14 413c From Workday  18:00:00 4 14,8 15,21 B 3 IE 

U14 413c From Workday  18:30:00 3 15,2 15,21 B 3 IE 

U14 413c From Workday  19:00:00 4 16,3 15,21 B 4 IE 

U14 413c From Workday  19:30:00 5 17,7 15,21 B 5 IE 

U14 413c From Workday  20:00:00 3 17,8 15,21 B 6 IP 

U14 413c From Workday  20:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  21:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  21:30:00 0 0,0 0 -- -- -- 

U14 413c From Workday  22:00:00 0 0,0 0 -- -- -- 

U14 413c From Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R3AcZÓN From Workday  23:00:00 0 0,0 0 -- -- -- 
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U14 413c From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 413c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R3AcZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U14 413c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 413c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN To Workday 3:00:00 0 0,0 0 -- -- -- 
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U14 417e To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday 6:00:00 4 41,4 35,27 B 1 IE 

U14 417e To Workday 6:30:00 4 37,7 35,27 B 1 IE 

U14 417e To Workday 7:00:00 2 30,3 35,27 B 2 IE 

U14 417e To Workday 7:30:00 4 26,4 35,27 B 3 IE 

U14 417e To Workday 8:00:00 1 27,6 35,27 B 4 IP 

U14 417e To Workday 8:30:00 1 32,0 35,27 B 4 IP 

U14 417e To Workday 9:00:00 2 33,8 35,27 B 5 IP 

U14 417e To Workday 9:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  10:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  10:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  11:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  11:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  12:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  12:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  13:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  13:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  14:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  14:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  15:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  15:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  16:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  16:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  17:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  17:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  18:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  18:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  19:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  19:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  20:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  20:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  21:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  21:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  22:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  22:30:00 0 0,0 0 -- -- -- 

U14 417e To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 417e To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U14 417e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 417e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  6:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN To Sunday  7:00:00 0 0,0 0 -- -- -- 
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U14 417e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 417e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 6:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 6:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 7:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 7:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday 8:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday 8:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN From Workday 9:00:00 0 0,0 0 -- -- -- 
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U14 417e From Workday 9:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  10:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  10:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  11:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  11:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  12:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  12:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  13:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  13:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  14:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  14:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  15:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  15:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  16:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  16:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  17:00:00 2 31,7 35,1 B 1 IP 

U14 417e From Workday  17:30:00 2 29,6 35,1 B 1 IP 

U14 417e From Workday  18:00:00 2 28,9 35,1 B 2 IP 

U14 417e From Workday  18:30:00 1 31,7 35,1 B 2 IP 

U14 417e From Workday  19:00:00 2 34,5 35,1 B 3 IP 

U14 417e From Workday  19:30:00 2 36,8 35,1 B 3 IP 

U14 417e From Workday  20:00:00 3 40,4 35,1 B 4 IP 

U14 417e From Workday  20:30:00 1 41,5 35,1 B 5 IP 

U14 417e From Workday  21:00:00 1 41,2 35,1 B 5 IP 

U14 417e From Workday  21:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  22:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  22:30:00 0 0,0 0 -- -- -- 

U14 417e From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 417e From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  10:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN From Saturday  11:00:00 0 0,0 0 -- -- -- 
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U14 417e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 417e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E1R7AeZÓN From  Sunday 13:00:00 0 0,0 0 -- -- -- 
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U14 417e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 417e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 419 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 419 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 419 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 419 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 419 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 419 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 419 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 419 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 419 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 419 To Workday 4:30:00 2 25,1 25,34 B 1 IP 

U14 419 To Workday 5:00:00 1 23,5 25,34 B 1 IP 

U14 419 To Workday 5:30:00 3 20,6 25,34 B 2 IE 

U14 419 To Workday 6:00:00 3 17,9 25,34 B 2 IE 

U14 419 To Workday 6:30:00 3 15,5 25,34 B 2 IE 

U14 419 To Workday 7:00:00 3 13,9 25,34 B 2 IE 

U14 419 To Workday 7:30:00 4 15,1 25,34 B 3 IE 

U14 419 To Workday 8:00:00 2 17,2 25,34 B 4 IP 

U14 419 To Workday 8:30:00 2 18,2 25,34 B 4 IP 

U14 419 To Workday 9:00:00 3 19,5 25,34 B 5 IE 

U14 419 To Workday 9:30:00 2 19,1 25,34 B 5 IE 

U14 419 To Workday  10:00:00 2 19,1 25,34 B 6 IE 

U14 419 To Workday  10:30:00 3 18,7 25,34 B 7 IE 

U14 419 To Workday  11:00:00 3 19,1 25,34 B 8 IE 

U14 419 To Workday  11:30:00 2 18,9 25,34 B 8 IE 

U14 419 To Workday  12:00:00 3 19,2 25,34 B 8 IE 

U14 419 To Workday  12:30:00 2 18,2 25,34 B 8 IE 

U14 419 To Workday  13:00:00 3 18,3 25,34 B 9 IE 

U14 419 To Workday  13:30:00 3 18,8 25,34 B 9 IE 

U14 419 To Workday  14:00:00 3 19,0 25,34 B 9 IE 

U14 419 To Workday  14:30:00 3 19,3 25,34 B 10 IE 

UTO1M4ADO D E4 1R A9Z Ó N  To Workday  15:00:00 2 19,1 25,34 B 10 IE 
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U14 419 To Workday  15:30:00 3 18,5 25,34 B 10 IE 

U14 419 To Workday  16:00:00 2 18,7 25,34 B 10 IE 

U14 419 To Workday  16:30:00 3 17,9 25,34 B 10 IE 

U14 419 To Workday  17:00:00 2 17,7 25,34 B 10 IE 

U14 419 To Workday  17:30:00 2 17,5 25,34 B 11 IE 

U14 419 To Workday  18:00:00 3 18,3 25,34 B 12 IP 

U14 419 To Workday  18:30:00 1 19,1 25,34 B 13 IP 

U14 419 To Workday  19:00:00 2 19,6 25,34 B 14 IP 

U14 419 To Workday  19:30:00 2 20,7 25,34 B 14 IP 

U14 419 To Workday  20:00:00 2 22,3 25,34 B 15 IP 

U14 419 To Workday  20:30:00 1 22,8 25,34 B 15 IP 

U14 419 To Workday  21:00:00 2 23,6 25,34 B 16 IP 

U14 419 To Workday  21:30:00 2 23,9 25,34 B 16 IP 

U14 419 To Workday  22:00:00 2 25,1 25,34 B 16 IP 

U14 419 To Workday  22:30:00 2 25,6 25,34 B 17 IP 

U14 419 To Workday  23:00:00 1 27,9 25,34 B 17 IP 

U14 419 To Workday  23:30:00 1 28,3 25,34 B 18 IP 

U14 419 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 419 To Saturday 5:30:00 2 24,2 25,34 B 1 IP 

U14 419 To Saturday 6:00:00 1 22,6 25,34 B 1 IP 

U14 419 To Saturday 6:30:00 2 22,3 25,34 B 2 IP 

U14 419 To Saturday 7:00:00 2 20,9 25,34 B 2 IP 

U14 419 To Saturday 7:30:00 2 21,1 25,34 B 2 IP 

U14 419 To Saturday 8:00:00 2 21,0 25,34 B 3 IP 

U14 419 To Saturday 8:30:00 1 20,2 25,34 B 3 IP 

U14 419 To Saturday 9:00:00 2 21,0 25,34 B 4 IP 

U14 419 To Saturday 9:30:00 2 20,9 25,34 B 4 IP 

U14 419 To Saturday  10:00:00 2 21,0 25,34 B 4 IP 

U14 419 To Saturday  10:30:00 2 19,9 25,34 B 4 IP 

U14 419 To Saturday  11:00:00 2 19,0 25,34 B 5 IP 

U14 419 To Saturday  11:30:00 1 19,2 25,34 B 5 IP 

U14 419 To Saturday  12:00:00 3 18,5 25,34 B 6 IE 

U14 419 To Saturday  12:30:00 2 18,5 25,34 B 6 IE 

U14 419 To Saturday  13:00:00 2 18,2 25,34 B 7 IP 

U14 419 To Saturday  13:30:00 1 18,8 25,34 B 7 IP 

U14 419 To Saturday  14:00:00 2 18,9 25,34 B 8 IP 

U14 419 To Saturday  14:30:00 2 19,4 25,34 B 8 IP 

U14 419 To Saturday  15:00:00 3 20,5 25,34 B 9 IE 

U14 419 To Saturday  15:30:00 2 20,8 25,34 B 9 IE 

U14 419 To Saturday  16:00:00 2 19,5 25,34 B 10 IP 

U14 419 To Saturday  16:30:00 1 19,2 25,34 B 10 IP 

UTO1M4ADO D E4 1R A9Z Ó N  To Saturday  17:00:00 2 19,9 25,34 B 11 IP 
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U14 419 To Saturday  17:30:00 2 20,2 25,34 B 11 IP 

U14 419 To Saturday  18:00:00 2 20,0 25,34 B 11 IP 

U14 419 To Saturday  18:30:00 2 21,3 25,34 B 11 IP 

U14 419 To Saturday  19:00:00 2 22,7 25,34 B 11 IP 

U14 419 To Saturday  19:30:00 2 21,9 25,34 B 12 IP 

U14 419 To Saturday  20:00:00 1 22,1 25,34 B 12 IP 

U14 419 To Saturday  20:30:00 2 23,2 25,34 B 12 IP 

U14 419 To Saturday  21:00:00 1 24,2 25,34 B 12 IP 

U14 419 To Saturday  21:30:00 2 23,3 25,34 B 12 IP 

U14 419 To Saturday  22:00:00 1 24,7 25,34 B 12 IP 

U14 419 To Saturday  22:30:00 1 25,2 25,34 B 13 IP 

U14 419 To Saturday  23:00:00 1 25,4 25,34 B 13 IP 

U14 419 To Saturday  23:30:00 1 22,1 25,34 B 13 IP 

U14 419 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 419 To Sunday  5:30:00 2 26,7 25,34 B 1 IP 

U14 419 To Sunday  6:00:00 2 23,9 25,34 B 1 IP 

U14 419 To Sunday  6:30:00 2 22,8 25,34 B 2 IP 

U14 419 To Sunday  7:00:00 1 22,9 25,34 B 2 IP 

U14 419 To Sunday  7:30:00 2 22,7 25,34 B 3 IP 

U14 419 To Sunday  8:00:00 2 23,0 25,34 B 3 IP 

U14 419 To Sunday  8:30:00 2 22,7 25,34 B 3 IP 

U14 419 To Sunday  9:00:00 2 21,3 25,34 B 3 IP 

U14 419 To Sunday  9:30:00 2 20,7 25,34 B 3 IP 

U14 419 To Sunday 10:00:00 2 20,2 25,34 B 3 IP 

U14 419 To Sunday 10:30:00 2 20,0 25,34 B 3 IP 

U14 419 To Sunday 11:00:00 2 20,3 25,34 B 3 IP 

U14 419 To Sunday 11:30:00 2 17,9 25,34 B 3 IP 

U14 419 To Sunday 12:00:00 2 19,2 25,34 B 4 IP 

U14 419 To Sunday 12:30:00 1 16,4 25,34 B 4 IP 

U14 419 To Sunday 13:00:00 2 17,2 25,34 B 5 IP 

U14 419 To Sunday 13:30:00 2 20,3 25,34 B 5 IP 

U14 419 To Sunday 14:00:00 2 20,9 25,34 B 5 IP 

U14 419 To Sunday 14:30:00 2 21,2 25,34 B 5 IP 

U14 419 To Sunday 15:00:00 2 22,0 25,34 B 5 IP 

U14 419 To Sunday 15:30:00 2 21,1 25,34 B 5 IP 

U14 419 To Sunday 16:00:00 2 21,6 25,34 B 5 IP 

U14 419 To Sunday 16:30:00 2 19,7 25,34 B 5 IP 

U14 419 To Sunday 17:00:00 2 20,6 25,34 B 6 IP 

U14 419 To Sunday 17:30:00 1 20,4 25,34 B 6 IP 

U14 419 To Sunday 18:00:00 2 19,7 25,34 B 7 IP 

U14 419 To Sunday 18:30:00 2 20,8 25,34 B 8 IP 

UTO1M4ADO D E4 1R A9Z Ó N  To Sunday 19:00:00 1 21,1 25,34 B 8 IP 
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U14 419 To Sunday 19:30:00 1 21,8 25,34 B 9 IP 

U14 419 To Sunday 20:00:00 2 23,6 25,34 B 10 IP 

U14 419 To Sunday 20:30:00 1 22,3 25,34 B 10 IP 

U14 419 To Sunday 21:00:00 2 24,5 25,34 B 10 IP 

U14 419 To Sunday 21:30:00 1 25,2 25,34 B 10 IP 

U14 419 To Sunday 22:00:00 2 25,5 25,34 B 10 IP 

U14 419 To Sunday 22:30:00 1 26,8 25,34 B 10 IP 

U14 419 To Sunday 23:00:00 1 29,2 25,34 B 11 IP 

U14 419 To Sunday 23:30:00 1 28,5 25,34 B 11 IP 

U14 419 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 419 From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 419 From Workday 6:00:00 2 23,4 26,7 B 1 IP 

U14 419 From Workday 6:30:00 2 19,8 26,7 B 2 IP 

U14 419 From Workday 7:00:00 1 18,4 26,7 B 2 IP 

U14 419 From Workday 7:30:00 2 19,8 26,7 B 2 IP 

U14 419 From Workday 8:00:00 1 19,9 26,7 B 2 IP 

U14 419 From Workday 8:30:00 3 20,5 26,7 B 3 IE 

U14 419 From Workday 9:00:00 3 21,0 26,7 B 4 IE 

U14 419 From Workday 9:30:00 2 19,9 26,7 B 4 IE 

U14 419 From Workday  10:00:00 3 19,6 26,7 B 4 IE 

U14 419 From Workday  10:30:00 2 20,2 26,7 B 4 IE 

U14 419 From Workday  11:00:00 2 20,1 26,7 B 5 IE 

U14 419 From Workday  11:30:00 3 19,4 26,7 B 6 IE 

U14 419 From Workday  12:00:00 3 18,8 26,7 B 7 IE 

U14 419 From Workday  12:30:00 2 18,6 26,7 B 7 IE 

U14 419 From Workday  13:00:00 3 18,5 26,7 B 8 IE 

U14 419 From Workday  13:30:00 3 19,0 26,7 B 8 IE 

U14 419 From Workday  14:00:00 3 18,3 26,7 B 8 IE 

U14 419 From Workday  14:30:00 3 18,2 26,7 B 8 IE 

U14 419 From Workday  15:00:00 3 17,8 26,7 B 8 IE 

U14 419 From Workday  15:30:00 3 17,6 26,7 B 9 IE 

U14 419 From Workday  16:00:00 2 17,3 26,7 B 9 IE 

U14 419 From Workday  16:30:00 3 16,5 26,7 B 10 IE 

U14 419 From Workday  17:00:00 3 15,8 26,7 B 10 IE 

U14 419 From Workday  17:30:00 3 15,5 26,7 B 10 IE 

U14 419 From Workday  18:00:00 3 15,3 26,7 B 11 IE 

U14 419 From Workday  18:30:00 2 16,3 26,7 B 11 IE 

U14 419 From Workday  19:00:00 3 16,9 26,7 B 11 IE 

U14 419 From Workday  19:30:00 2 18,0 26,7 B 11 IE 

U14 419 From Workday  20:00:00 3 18,8 26,7 B 11 IE 

U14 419 From Workday  20:30:00 2 20,7 26,7 B 11 IE 

UTO1M4ADO D E4 1R A9Z Ó N  From Workday  21:00:00 2 21,5 26,7 B 12 IP 
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U14 419 From Workday  21:30:00 2 23,0 26,7 B 12 IP 

U14 419 From Workday  22:00:00 2 24,3 26,7 B 12 IP 

U14 419 From Workday  22:30:00 2 24,8 26,7 B 13 IP 

U14 419 From Workday  23:00:00 1 26,5 26,7 B 13 IP 

U14 419 From Workday  23:30:00 2 32,7 26,7 B 14 IP 

U14 419 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 419 From Saturday 6:00:00 2 25,3 26,7 B 1 IP 

U14 419 From Saturday 6:30:00 2 26,2 26,7 B 1 IP 

U14 419 From Saturday 7:00:00 2 25,9 26,7 B 2 IP 

U14 419 From Saturday 7:30:00 1 25,6 26,7 B 2 IP 

U14 419 From Saturday 8:00:00 2 22,3 26,7 B 2 IP 

U14 419 From Saturday 8:30:00 1 20,9 26,7 B 2 IP 

U14 419 From Saturday 9:00:00 2 22,6 26,7 B 3 IP 

U14 419 From Saturday 9:30:00 2 20,1 26,7 B 3 IP 

U14 419 From Saturday  10:00:00 2 19,4 26,7 B 4 IP 

U14 419 From Saturday  10:30:00 1 20,8 26,7 B 4 IP 

U14 419 From Saturday  11:00:00 2 20,3 26,7 B 4 IP 

U14 419 From Saturday  11:30:00 1 20,0 26,7 B 4 IP 

U14 419 From Saturday  12:00:00 3 20,8 26,7 B 5 IE 

U14 419 From Saturday  12:30:00 2 20,0 26,7 B 5 IE 

U14 419 From Saturday  13:00:00 2 20,3 26,7 B 6 IP 

U14 419 From Saturday  13:30:00 2 19,9 26,7 B 6 IP 

U14 419 From Saturday  14:00:00 2 19,9 26,7 B 7 IP 

U14 419 From Saturday  14:30:00 1 19,4 26,7 B 7 IP 

U14 419 From Saturday  15:00:00 3 19,4 26,7 B 8 IP 

U14 419 From Saturday  15:30:00 1 19,5 26,7 B 9 IP 

U14 419 From Saturday  16:00:00 2 20,4 26,7 B 10 IP 

U14 419 From Saturday  16:30:00 2 19,8 26,7 B 10 IP 

U14 419 From Saturday  17:00:00 2 20,4 26,7 B 10 IP 

U14 419 From Saturday  17:30:00 2 19,9 26,7 B 10 IP 

U14 419 From Saturday  18:00:00 2 19,9 26,7 B 10 IP 

U14 419 From Saturday  18:30:00 2 19,4 26,7 B 10 IP 

U14 419 From Saturday  19:00:00 2 20,5 26,7 B 10 IP 

U14 419 From Saturday  19:30:00 2 19,3 26,7 B 11 IP 

U14 419 From Saturday  20:00:00 1 20,6 26,7 B 11 IP 

U14 419 From Saturday  20:30:00 2 20,3 26,7 B 11 IP 

U14 419 From Saturday  21:00:00 1 21,8 26,7 B 11 IP 

U14 419 From Saturday  21:30:00 2 23,3 26,7 B 11 IP 

U14 419 From Saturday  22:00:00 1 25,8 26,7 B 11 IP 

U14 419 From Saturday  22:30:00 1 25,6 26,7 B 12 IP 

UTO1M4ADO D E4 1R A9Z Ó N  From Saturday  23:00:00 1 27,4 26,7 B 12 IP 
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U14 419 From Saturday  23:30:00 1 37,9 26,7 B 12 IP 

U14 419 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 419 From  Sunday 6:30:00 3 26,1 26,7 B 1 IP 

U14 419 From  Sunday 7:00:00 1 24,7 26,7 B 2 IP 

U14 419 From  Sunday 7:30:00 2 24,6 26,7 B 3 IP 

U14 419 From  Sunday 8:00:00 2 24,9 26,7 B 3 IP 

U14 419 From  Sunday 8:30:00 2 22,4 26,7 B 3 IP 

U14 419 From  Sunday 9:00:00 2 21,5 26,7 B 3 IP 

U14 419 From  Sunday 9:30:00 2 20,9 26,7 B 3 IP 

U14 419 From  Sunday 10:00:00 2 21,3 26,7 B 3 IP 

U14 419 From  Sunday 10:30:00 2 22,7 26,7 B 3 IP 

U14 419 From  Sunday 11:00:00 2 20,4 26,7 B 3 IP 

U14 419 From  Sunday 11:30:00 2 20,8 26,7 B 3 IP 

U14 419 From  Sunday 12:00:00 2 21,5 26,7 B 4 IP 

U14 419 From  Sunday 12:30:00 1 21,7 26,7 B 4 IP 

U14 419 From  Sunday 13:00:00 2 21,0 26,7 B 5 IP 

U14 419 From  Sunday 13:30:00 2 20,8 26,7 B 5 IP 

U14 419 From  Sunday 14:00:00 2 22,0 26,7 B 5 IP 

U14 419 From  Sunday 14:30:00 2 22,2 26,7 B 5 IP 

U14 419 From  Sunday 15:00:00 2 20,7 26,7 B 5 IP 

U14 419 From  Sunday 15:30:00 2 21,9 26,7 B 5 IP 

U14 419 From  Sunday 16:00:00 2 21,4 26,7 B 5 IP 

U14 419 From  Sunday 16:30:00 2 21,6 26,7 B 5 IP 

U14 419 From  Sunday 17:00:00 2 20,8 26,7 B 6 IP 

U14 419 From  Sunday 17:30:00 1 21,2 26,7 B 6 IP 

U14 419 From  Sunday 18:00:00 2 22,2 26,7 B 7 IP 

U14 419 From  Sunday 18:30:00 2 20,2 26,7 B 7 IP 

U14 419 From  Sunday 19:00:00 2 19,6 26,7 B 7 IP 

U14 419 From  Sunday 19:30:00 2 19,4 26,7 B 7 IP 

U14 419 From  Sunday 20:00:00 2 20,5 26,7 B 8 IP 

U14 419 From  Sunday 20:30:00 1 20,1 26,7 B 8 IP 

U14 419 From  Sunday 21:00:00 2 23,0 26,7 B 8 IP 

U14 419 From  Sunday 21:30:00 1 23,7 26,7 B 8 IP 

U14 419 From  Sunday 22:00:00 2 27,3 26,7 B 8 IP 

U14 419 From  Sunday 22:30:00 1 26,9 26,7 B 8 IP 

U14 419 From  Sunday 23:00:00 1 29,9 26,7 B 9 IP 

U14 419 From  Sunday 23:30:00 1 38,4 26,7 B 9 IP 

U14 421 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 421 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 2R A1Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U14 421 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 421 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 421 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 421 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 421 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 421 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 421 To Workday 4:30:00 3 24,8 37,91 C 1 IE 

U14 421 To Workday 5:00:00 3 20,9 37,91 C 1 IE 

U14 421 To Workday 5:30:00 6 16,4 37,91 C 2 IE 

U14 421 To Workday 6:00:00 5 15,3 37,91 C 3 IE 

U14 421 To Workday 6:30:00 6 14,8 37,91 C 4 IE 

U14 421 To Workday 7:00:00 5 14,3 37,91 C 5 IE 

U14 421 To Workday 7:30:00 6 15,1 37,91 C 6 IE 

U14 421 To Workday 8:00:00 3 15,8 37,91 C 7 IE 

U14 421 To Workday 8:30:00 4 16,3 37,91 C 8 IE 

U14 421 To Workday 9:00:00 4 16,9 37,91 C 9 IE 

U14 421 To Workday 9:30:00 3 17,1 37,91 C 9 IE 

U14 421 To Workday  10:00:00 3 16,5 37,91 C 10 IE 

U14 421 To Workday  10:30:00 3 16,4 37,91 C 10 IE 

U14 421 To Workday  11:00:00 3 16,5 37,91 C 10 IE 

U14 421 To Workday  11:30:00 3 16,3 37,91 C 10 IE 

U14 421 To Workday  12:00:00 3 16,3 37,91 C 10 IE 

U14 421 To Workday  12:30:00 3 16,4 37,91 C 11 IE 

U14 421 To Workday  13:00:00 2 16,6 37,91 C 11 IE 

U14 421 To Workday  13:30:00 3 17,1 37,91 C 12 IE 

U14 421 To Workday  14:00:00 4 16,9 37,91 C 13 IE 

U14 421 To Workday  14:30:00 3 16,8 37,91 C 13 IE 

U14 421 To Workday  15:00:00 3 16,5 37,91 C 14 IE 

U14 421 To Workday  15:30:00 3 15,9 37,91 C 14 IE 

U14 421 To Workday  16:00:00 3 15,3 37,91 C 14 IE 

U14 421 To Workday  16:30:00 3 15,4 37,91 C 15 IE 

U14 421 To Workday  17:00:00 2 15,7 37,91 C 15 IE 

U14 421 To Workday  17:30:00 3 16,4 37,91 C 16 IE 

U14 421 To Workday  18:00:00 3 16,9 37,91 C 17 IE 

U14 421 To Workday  18:30:00 2 18,3 37,91 C 17 IE 

U14 421 To Workday  19:00:00 3 19,1 37,91 C 17 IE 

U14 421 To Workday  19:30:00 2 19,8 37,91 C 17 IE 

U14 421 To Workday  20:00:00 3 21,4 37,91 C 17 IE 

U14 421 To Workday  20:30:00 2 22,1 37,91 C 18 IP 

U14 421 To Workday  21:00:00 1 22,4 37,91 C 18 IP 

U14 421 To Workday  21:30:00 2 20,3 37,91 C 19 IP 

U14 421 To Workday  22:00:00 2 22,5 37,91 C 19 IP 

U14 421 To Workday  22:30:00 2 25,3 37,91 C 19 IP 

U14 421 To Workday  23:00:00 2 25,9 37,91 C 19 IP 

U14 421 To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 2R A1Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U14 421 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 421 To Saturday 5:00:00 2 24,2 37,91 C 1 IE 

U14 421 To Saturday 5:30:00 3 22,2 37,91 C 2 IE 

U14 421 To Saturday 6:00:00 3 20,8 37,91 C 2 IE 

U14 421 To Saturday 6:30:00 4 20,5 37,91 C 3 IE 

U14 421 To Saturday 7:00:00 3 20,2 37,91 C 4 IE 

U14 421 To Saturday 7:30:00 2 19,2 37,91 C 4 IE 

U14 421 To Saturday 8:00:00 3 19,8 37,91 C 5 IE 

U14 421 To Saturday 8:30:00 3 19,7 37,91 C 5 IE 

U14 421 To Saturday 9:00:00 3 20,0 37,91 C 6 IE 

U14 421 To Saturday 9:30:00 2 19,4 37,91 C 6 IE 

U14 421 To Saturday  10:00:00 3 18,5 37,91 C 6 IE 

U14 421 To Saturday  10:30:00 2 18,9 37,91 C 6 IE 

U14 421 To Saturday  11:00:00 3 18,1 37,91 C 6 IE 

U14 421 To Saturday  11:30:00 2 17,2 37,91 C 6 IE 

U14 421 To Saturday  12:00:00 3 17,8 37,91 C 6 IE 

U14 421 To Saturday  12:30:00 2 17,3 37,91 C 6 IE 

U14 421 To Saturday  13:00:00 3 17,9 37,91 C 6 IE 

U14 421 To Saturday  13:30:00 2 18,8 37,91 C 6 IE 

U14 421 To Saturday  14:00:00 3 18,9 37,91 C 6 IE 

U14 421 To Saturday  14:30:00 2 18,4 37,91 C 6 IE 

U14 421 To Saturday  15:00:00 3 19,1 37,91 C 6 IE 

U14 421 To Saturday  15:30:00 2 18,4 37,91 C 6 IE 

U14 421 To Saturday  16:00:00 2 19,5 37,91 C 7 IP 

U14 421 To Saturday  16:30:00 2 19,9 37,91 C 7 IP 

U14 421 To Saturday  17:00:00 2 19,7 37,91 C 7 IP 

U14 421 To Saturday  17:30:00 2 19,8 37,91 C 7 IP 

U14 421 To Saturday  18:00:00 2 18,9 37,91 C 7 IP 

U14 421 To Saturday  18:30:00 2 20,8 37,91 C 7 IP 

U14 421 To Saturday  19:00:00 2 20,7 37,91 C 7 IP 

U14 421 To Saturday  19:30:00 2 21,1 37,91 C 7 IP 

U14 421 To Saturday  20:00:00 2 22,4 37,91 C 8 IP 

U14 421 To Saturday  20:30:00 1 22,7 37,91 C 8 IP 

U14 421 To Saturday  21:00:00 2 22,1 37,91 C 8 IP 

U14 421 To Saturday  21:30:00 1 22,6 37,91 C 8 IP 

U14 421 To Saturday  22:00:00 2 23,7 37,91 C 8 IP 

U14 421 To Saturday  22:30:00 1 24,0 37,91 C 8 IP 

U14 421 To Saturday  23:00:00 2 24,5 37,91 C 9 IP 

U14 421 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 421 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 2R A1Z Ó N  To Sunday  5:00:00 2 27,1 37,91 C 1 IE 
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U14 421 To Sunday  5:30:00 3 23,6 37,91 C 2 IE 

U14 421 To Sunday  6:00:00 2 20,6 37,91 C 3 IP 

U14 421 To Sunday  6:30:00 1 20,7 37,91 C 3 IP 

U14 421 To Sunday  7:00:00 2 21,5 37,91 C 4 IE 

U14 421 To Sunday  7:30:00 3 22,8 37,91 C 5 IE 

U14 421 To Sunday  8:00:00 2 22,1 37,91 C 5 IE 

U14 421 To Sunday  8:30:00 2 21,8 37,91 C 6 IP 

U14 421 To Sunday  9:00:00 2 20,7 37,91 C 6 IP 

U14 421 To Sunday  9:30:00 2 20,3 37,91 C 6 IP 

U14 421 To Sunday 10:00:00 2 20,1 37,91 C 7 IP 

U14 421 To Sunday 10:30:00 1 20,0 37,91 C 7 IP 

U14 421 To Sunday 11:00:00 2 19,1 37,91 C 8 IP 

U14 421 To Sunday 11:30:00 2 17,7 37,91 C 8 IP 

U14 421 To Sunday 12:00:00 2 18,0 37,91 C 8 IP 

U14 421 To Sunday 12:30:00 2 18,6 37,91 C 8 IP 

U14 421 To Sunday 13:00:00 2 18,9 37,91 C 8 IP 

U14 421 To Sunday 13:30:00 2 20,6 37,91 C 8 IP 

U14 421 To Sunday 14:00:00 2 19,7 37,91 C 9 IP 

U14 421 To Sunday 14:30:00 1 19,1 37,91 C 9 IP 

U14 421 To Sunday 15:00:00 2 19,7 37,91 C 10 IP 

U14 421 To Sunday 15:30:00 2 20,3 37,91 C 11 IP 

U14 421 To Sunday 16:00:00 1 18,8 37,91 C 11 IP 

U14 421 To Sunday 16:30:00 2 19,3 37,91 C 12 IP 

U14 421 To Sunday 17:00:00 2 18,4 37,91 C 13 IP 

U14 421 To Sunday 17:30:00 1 19,8 37,91 C 13 IP 

U14 421 To Sunday 18:00:00 2 19,4 37,91 C 14 IP 

U14 421 To Sunday 18:30:00 2 20,9 37,91 C 14 IP 

U14 421 To Sunday 19:00:00 2 22,0 37,91 C 14 IP 

U14 421 To Sunday 19:30:00 2 22,0 37,91 C 14 IP 

U14 421 To Sunday 20:00:00 2 23,2 37,91 C 15 IP 

U14 421 To Sunday 20:30:00 1 23,4 37,91 C 15 IP 

U14 421 To Sunday 21:00:00 2 23,2 37,91 C 15 IP 

U14 421 To Sunday 21:30:00 1 23,9 37,91 C 15 IP 

U14 421 To Sunday 22:00:00 2 24,8 37,91 C 15 IP 

U14 421 To Sunday 22:30:00 1 24,2 37,91 C 15 IP 

U14 421 To Sunday 23:00:00 2 25,2 37,91 C 16 IP 

U14 421 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 0:00:00 1 28,2 37,56 C 1 IP 

U14 421 From Workday 0:30:00 1 29,5 37,56 C 1 IP 

U14 421 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 421 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 421 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 421 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 421 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 421 From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 421 From Workday 6:00:00 2 21,1 37,56 C 2 IP 

U14 421 From Workday 6:30:00 2 19,3 37,56 C 2 IP 

UTO1M4ADO D E4 2R A1Z Ó N  From Workday 7:00:00 2 19,5 37,56 C 2 IP 
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U14 421 From Workday 7:30:00 3 17,9 37,56 C 3 IE 

U14 421 From Workday 8:00:00 2 17,6 37,56 C 3 IE 

U14 421 From Workday 8:30:00 3 18,3 37,56 C 4 IE 

U14 421 From Workday 9:00:00 4 18,1 37,56 C 5 IE 

U14 421 From Workday 9:30:00 3 17,4 37,56 C 5 IE 

U14 421 From Workday  10:00:00 3 17,8 37,56 C 6 IE 

U14 421 From Workday  10:30:00 3 17,3 37,56 C 6 IE 

U14 421 From Workday  11:00:00 3 16,8 37,56 C 7 IE 

U14 421 From Workday  11:30:00 2 16,2 37,56 C 7 IE 

U14 421 From Workday  12:00:00 4 16,5 37,56 C 8 IE 

U14 421 From Workday  12:30:00 3 16,6 37,56 C 8 IE 

U14 421 From Workday  13:00:00 3 16,6 37,56 C 9 IE 

U14 421 From Workday  13:30:00 3 16,6 37,56 C 9 IE 

U14 421 From Workday  14:00:00 4 16,9 37,56 C 10 IE 

U14 421 From Workday  14:30:00 3 16,4 37,56 C 10 IE 

U14 421 From Workday  15:00:00 4 15,8 37,56 C 10 IE 

U14 421 From Workday  15:30:00 3 15,0 37,56 C 10 IE 

U14 421 From Workday  16:00:00 3 15,2 37,56 C 11 IE 

U14 421 From Workday  16:30:00 4 14,6 37,56 C 12 IE 

U14 421 From Workday  17:00:00 4 13,7 37,56 C 12 IE 

U14 421 From Workday  17:30:00 4 14,0 37,56 C 12 IE 

U14 421 From Workday  18:00:00 4 14,6 37,56 C 13 IE 

U14 421 From Workday  18:30:00 3 15,6 37,56 C 13 IE 

U14 421 From Workday  19:00:00 3 16,8 37,56 C 14 IE 

U14 421 From Workday  19:30:00 4 18,3 37,56 C 15 IE 

U14 421 From Workday  20:00:00 4 18,9 37,56 C 15 IE 

U14 421 From Workday  20:30:00 2 20,2 37,56 C 16 IE 

U14 421 From Workday  21:00:00 3 20,8 37,56 C 17 IE 

U14 421 From Workday  21:30:00 2 22,4 37,56 C 17 IE 

U14 421 From Workday  22:00:00 2 23,1 37,56 C 18 IE 

U14 421 From Workday  22:30:00 3 24,4 37,56 C 19 IE 

U14 421 From Workday  23:00:00 2 25,1 37,56 C 19 IE 

U14 421 From Workday  23:30:00 2 27,7 37,56 C 20 IP 

U14 421 From Saturday 0:00:00 1 26,0 37,56 C 1 IP 

U14 421 From Saturday 0:30:00 2 24,3 37,56 C 2 IP 

U14 421 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 421 From Saturday 6:00:00 2 24,4 37,56 C 3 IE 

U14 421 From Saturday 6:30:00 3 25,4 37,56 C 4 IE 

U14 421 From Saturday 7:00:00 3 24,8 37,56 C 5 IE 

U14 421 From Saturday 7:30:00 2 22,8 37,56 C 5 IE 

U14 421 From Saturday 8:00:00 3 22,7 37,56 C 5 IE 

U14 421 From Saturday 8:30:00 2 21,7 37,56 C 5 IE 

UTO1M4ADO D E4 2R A1Z Ó N  From Saturday 9:00:00 3 21,0 37,56 C 5 IE 
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U14 421 From Saturday 9:30:00 2 20,5 37,56 C 5 IE 

U14 421 From Saturday  10:00:00 2 19,5 37,56 C 6 IE 

U14 421 From Saturday  10:30:00 3 18,8 37,56 C 7 IE 

U14 421 From Saturday  11:00:00 2 17,9 37,56 C 7 IE 

U14 421 From Saturday  11:30:00 2 17,9 37,56 C 8 IE 

U14 421 From Saturday  12:00:00 3 18,3 37,56 C 9 IE 

U14 421 From Saturday  12:30:00 2 17,0 37,56 C 9 IE 

U14 421 From Saturday  13:00:00 3 17,8 37,56 C 9 IE 

U14 421 From Saturday  13:30:00 2 17,9 37,56 C 9 IE 

U14 421 From Saturday  14:00:00 2 18,5 37,56 C 10 IP 

U14 421 From Saturday  14:30:00 2 19,2 37,56 C 10 IP 

U14 421 From Saturday  15:00:00 3 18,8 37,56 C 11 IE 

U14 421 From Saturday  15:30:00 3 19,0 37,56 C 11 IE 

U14 421 From Saturday  16:00:00 3 18,4 37,56 C 12 IE 

U14 421 From Saturday  16:30:00 2 19,5 37,56 C 12 IE 

U14 421 From Saturday  17:00:00 3 18,5 37,56 C 13 IE 

U14 421 From Saturday  17:30:00 3 19,1 37,56 C 14 IE 

U14 421 From Saturday  18:00:00 2 18,5 37,56 C 14 IE 

U14 421 From Saturday  18:30:00 3 18,8 37,56 C 14 IE 

U14 421 From Saturday  19:00:00 2 19,3 37,56 C 14 IE 

U14 421 From Saturday  19:30:00 2 20,2 37,56 C 15 IP 

U14 421 From Saturday  20:00:00 2 20,3 37,56 C 15 IP 

U14 421 From Saturday  20:30:00 2 20,7 37,56 C 15 IP 

U14 421 From Saturday  21:00:00 2 21,1 37,56 C 15 IP 

U14 421 From Saturday  21:30:00 2 22,7 37,56 C 15 IP 

U14 421 From Saturday  22:00:00 2 23,2 37,56 C 16 IP 

U14 421 From Saturday  22:30:00 1 24,6 37,56 C 16 IP 

U14 421 From Saturday  23:00:00 2 23,3 37,56 C 17 IP 

U14 421 From Saturday  23:30:00 2 27,4 37,56 C 17 IP 

U14 421 From  Sunday 0:00:00 1 24,5 37,56 C 1 IP 

U14 421 From  Sunday 0:30:00 2 25,1 37,56 C 2 IP 

U14 421 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 421 From  Sunday 6:30:00 3 23,5 37,56 C 3 IE 

U14 421 From  Sunday 7:00:00 2 25,3 37,56 C 3 IE 

U14 421 From  Sunday 7:30:00 3 23,4 37,56 C 4 IP 

U14 421 From  Sunday 8:00:00 1 23,6 37,56 C 5 IP 

U14 421 From  Sunday 8:30:00 2 22,6 37,56 C 6 IP 

U14 421 From  Sunday 9:00:00 2 22,1 37,56 C 6 IP 

U14 421 From  Sunday 9:30:00 2 22,1 37,56 C 6 IP 

U14 421 From  Sunday 10:00:00 2 21,5 37,56 C 6 IP 

U14 421 From  Sunday 10:30:00 2 21,2 37,56 C 6 IP 

UTO1M4ADO D E4 2R A1Z Ó N  From  Sunday 11:00:00 2 21,5 37,56 C 6 IP 
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U14 421 From  Sunday 11:30:00 2 20,8 37,56 C 6 IP 

U14 421 From  Sunday 12:00:00 2 21,3 37,56 C 6 IP 

U14 421 From  Sunday 12:30:00 2 21,1 37,56 C 6 IP 

U14 421 From  Sunday 13:00:00 2 21,8 37,56 C 6 IP 

U14 421 From  Sunday 13:30:00 2 20,8 37,56 C 6 IP 

U14 421 From  Sunday 14:00:00 2 21,2 37,56 C 7 IP 

U14 421 From  Sunday 14:30:00 1 20,0 37,56 C 7 IP 

U14 421 From  Sunday 15:00:00 2 21,7 37,56 C 8 IP 

U14 421 From  Sunday 15:30:00 2 20,7 37,56 C 9 IP 

U14 421 From  Sunday 16:00:00 1 20,9 37,56 C 9 IP 

U14 421 From  Sunday 16:30:00 2 20,0 37,56 C 10 IP 

U14 421 From  Sunday 17:00:00 2 21,0 37,56 C 11 IP 

U14 421 From  Sunday 17:30:00 1 19,1 37,56 C 11 IP 

U14 421 From  Sunday 18:00:00 2 20,1 37,56 C 12 IP 

U14 421 From  Sunday 18:30:00 2 19,4 37,56 C 12 IP 

U14 421 From  Sunday 19:00:00 2 18,9 37,56 C 12 IP 

U14 421 From  Sunday 19:30:00 2 20,1 37,56 C 12 IP 

U14 421 From  Sunday 20:00:00 2 21,0 37,56 C 13 IP 

U14 421 From  Sunday 20:30:00 1 21,9 37,56 C 13 IP 

U14 421 From  Sunday 21:00:00 2 25,1 37,56 C 14 IP 

U14 421 From  Sunday 21:30:00 2 26,2 37,56 C 15 IP 

U14 421 From  Sunday 22:00:00 1 25,6 37,56 C 15 IP 

U14 421 From  Sunday 22:30:00 1 25,3 37,56 C 16 IP 

U14 421 From  Sunday 23:00:00 2 26,7 37,56 C 17 IP 

U14 421 From  Sunday 23:30:00 1 28,3 37,56 C 17 IP 

U14 423 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 423 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 423 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 423 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 423 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 423 To Workday 5:00:00 2 22,8 23,64 B 1 IE 

U14 423 To Workday 5:30:00 3 19,3 23,64 B 2 IE 

U14 423 To Workday 6:00:00 2 16,6 23,64 B 2 IE 

U14 423 To Workday 6:30:00 3 14,2 23,64 B 2 IE 

U14 423 To Workday 7:00:00 2 12,9 23,64 B 2 IE 

U14 423 To Workday 7:30:00 3 14,3 23,64 B 2 IE 

U14 423 To Workday 8:00:00 2 15,5 23,64 B 2 IE 

U14 423 To Workday 8:30:00 2 17,1 23,64 B 3 IE 

U14 423 To Workday 9:00:00 3 17,8 23,64 B 4 IE 

U14 423 To Workday 9:30:00 2 17,7 23,64 B 4 IE 

U14 423 To Workday  10:00:00 2 17,3 23,64 B 5 IE 

U14 423 To Workday  10:30:00 3 16,9 23,64 B 6 IE 

U14 423 To Workday  11:00:00 2 17,3 23,64 B 6 IE 

U14 423 To Workday  11:30:00 3 17,4 23,64 B 7 IE 

U14 423 To Workday  12:00:00 3 17,1 23,64 B 8 IE 

U14 423 To Workday  12:30:00 2 16,4 23,64 B 8 IE 

UTO1M4ADO D E4 2R A3Z Ó N  To Workday  13:00:00 3 16,7 23,64 B 9 IE 
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U14 423 To Workday  13:30:00 3 16,8 23,64 B 9 IE 

U14 423 To Workday  14:00:00 3 17,6 23,64 B 9 IE 

U14 423 To Workday  14:30:00 3 17,3 23,64 B 10 IE 

U14 423 To Workday  15:00:00 2 17,4 23,64 B 10 IE 

U14 423 To Workday  15:30:00 3 17,0 23,64 B 10 IE 

U14 423 To Workday  16:00:00 2 16,9 23,64 B 10 IE 

U14 423 To Workday  16:30:00 2 16,5 23,64 B 11 IP 

U14 423 To Workday  17:00:00 2 15,8 23,64 B 11 IP 

U14 423 To Workday  17:30:00 2 15,7 23,64 B 11 IP 

U14 423 To Workday  18:00:00 3 16,6 23,64 B 12 IE 

U14 423 To Workday  18:30:00 2 17,5 23,64 B 12 IE 

U14 423 To Workday  19:00:00 2 18,0 23,64 B 13 IP 

U14 423 To Workday  19:30:00 1 19,2 23,64 B 13 IP 

U14 423 To Workday  20:00:00 3 19,7 23,64 B 14 IP 

U14 423 To Workday  20:30:00 1 20,5 23,64 B 15 IP 

U14 423 To Workday  21:00:00 2 21,5 23,64 B 16 IP 

U14 423 To Workday  21:30:00 2 22,0 23,64 B 16 IP 

U14 423 To Workday  22:00:00 2 21,5 23,64 B 16 IP 

U14 423 To Workday  22:30:00 2 24,4 23,64 B 16 IP 

U14 423 To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 423 To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday 5:30:00 2 23,3 23,64 B 1 IP 

U14 423 To Saturday 6:00:00 1 23,1 23,64 B 1 IP 

U14 423 To Saturday 6:30:00 3 21,0 23,64 B 2 IE 

U14 423 To Saturday 7:00:00 2 19,9 23,64 B 2 IE 

U14 423 To Saturday 7:30:00 2 18,6 23,64 B 3 IP 

U14 423 To Saturday 8:00:00 2 18,7 23,64 B 4 IP 

U14 423 To Saturday 8:30:00 1 18,5 23,64 B 4 IP 

U14 423 To Saturday 9:00:00 2 19,2 23,64 B 5 IP 

U14 423 To Saturday 9:30:00 2 19,6 23,64 B 5 IP 

U14 423 To Saturday  10:00:00 2 19,2 23,64 B 5 IP 

U14 423 To Saturday  10:30:00 2 19,0 23,64 B 5 IP 

U14 423 To Saturday  11:00:00 2 18,5 23,64 B 6 IP 

U14 423 To Saturday  11:30:00 1 17,2 23,64 B 6 IP 

U14 423 To Saturday  12:00:00 3 17,7 23,64 B 7 IE 

U14 423 To Saturday  12:30:00 2 17,8 23,64 B 7 IE 

U14 423 To Saturday  13:00:00 2 18,2 23,64 B 8 IP 

U14 423 To Saturday  13:30:00 1 19,3 23,64 B 8 IP 

U14 423 To Saturday  14:00:00 2 18,2 23,64 B 9 IP 

U14 423 To Saturday  14:30:00 2 18,4 23,64 B 9 IP 

UTO1M4ADO D E4 2R A3Z Ó N  To Saturday  15:00:00 2 18,8 23,64 B 9 IP 
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U14 423 To Saturday  15:30:00 2 18,3 23,64 B 10 IP 

U14 423 To Saturday  16:00:00 1 18,9 23,64 B 10 IP 

U14 423 To Saturday  16:30:00 2 18,6 23,64 B 10 IP 

U14 423 To Saturday  17:00:00 1 20,2 23,64 B 10 IP 

U14 423 To Saturday  17:30:00 2 18,3 23,64 B 10 IP 

U14 423 To Saturday  18:00:00 1 18,6 23,64 B 10 IP 

U14 423 To Saturday  18:30:00 2 19,3 23,64 B 10 IP 

U14 423 To Saturday  19:00:00 1 20,4 23,64 B 10 IP 

U14 423 To Saturday  19:30:00 1 20,9 23,64 B 11 IP 

U14 423 To Saturday  20:00:00 1 20,0 23,64 B 11 IP 

U14 423 To Saturday  20:30:00 1 21,1 23,64 B 11 IP 

U14 423 To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday  21:30:00 1 21,4 23,64 B 12 IP 

U14 423 To Saturday  22:00:00 1 22,6 23,64 B 12 IP 

U14 423 To Saturday  22:30:00 1 23,1 23,64 B 12 IP 

U14 423 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 423 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  5:30:00 2 25,2 23,64 B 1 IP 

U14 423 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday  6:30:00 1 21,7 23,64 B 2 IP 

U14 423 To Sunday  7:00:00 1 21,8 23,64 B 2 IP 

U14 423 To Sunday  7:30:00 2 21,1 23,64 B 3 IP 

U14 423 To Sunday  8:00:00 2 21,9 23,64 B 4 IP 

U14 423 To Sunday  8:30:00 1 21,8 23,64 B 4 IP 

U14 423 To Sunday  9:00:00 2 20,9 23,64 B 4 IP 

U14 423 To Sunday  9:30:00 1 20,5 23,64 B 4 IP 

U14 423 To Sunday 10:00:00 2 20,6 23,64 B 4 IP 

U14 423 To Sunday 10:30:00 1 20,8 23,64 B 4 IP 

U14 423 To Sunday 11:00:00 2 19,3 23,64 B 4 IP 

U14 423 To Sunday 11:30:00 1 18,6 23,64 B 4 IP 

U14 423 To Sunday 12:00:00 2 19,3 23,64 B 4 IP 

U14 423 To Sunday 12:30:00 1 18,3 23,64 B 4 IP 

U14 423 To Sunday 13:00:00 2 18,5 23,64 B 5 IP 

U14 423 To Sunday 13:30:00 2 20,0 23,64 B 5 IP 

U14 423 To Sunday 14:00:00 2 19,1 23,64 B 5 IP 

U14 423 To Sunday 14:30:00 2 19,5 23,64 B 6 IP 

U14 423 To Sunday 15:00:00 1 19,6 23,64 B 6 IP 

U14 423 To Sunday 15:30:00 2 18,9 23,64 B 7 IP 

U14 423 To Sunday 16:00:00 2 19,2 23,64 B 7 IP 

U14 423 To Sunday 16:30:00 2 19,3 23,64 B 7 IP 

UTO1M4ADO D E4 2R A3Z Ó N  To Sunday 17:00:00 2 19,1 23,64 B 8 IP 
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U14 423 To Sunday 17:30:00 1 18,8 23,64 B 8 IP 

U14 423 To Sunday 18:00:00 2 19,2 23,64 B 9 IP 

U14 423 To Sunday 18:30:00 2 19,2 23,64 B 10 IP 

U14 423 To Sunday 19:00:00 1 20,3 23,64 B 10 IP 

U14 423 To Sunday 19:30:00 1 20,0 23,64 B 11 IP 

U14 423 To Sunday 20:00:00 2 20,3 23,64 B 12 IP 

U14 423 To Sunday 20:30:00 1 21,2 23,64 B 12 IP 

U14 423 To Sunday 21:00:00 1 23,0 23,64 B 13 IP 

U14 423 To Sunday 21:30:00 1 21,7 23,64 B 13 IP 

U14 423 To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday 22:30:00 1 25,7 23,64 B 14 IP 

U14 423 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 423 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 423 From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 423 From Workday 6:00:00 2 20,3 25,39 B 1 IP 

U14 423 From Workday 6:30:00 2 16,2 25,39 B 1 IP 

U14 423 From Workday 7:00:00 2 16,1 25,39 B 1 IP 

U14 423 From Workday 7:30:00 2 18,3 25,39 B 2 IP 

U14 423 From Workday 8:00:00 1 19,0 25,39 B 2 IP 

U14 423 From Workday 8:30:00 2 18,8 25,39 B 3 IE 

U14 423 From Workday 9:00:00 3 19,4 25,39 B 4 IE 

U14 423 From Workday 9:30:00 2 18,1 25,39 B 4 IE 

U14 423 From Workday  10:00:00 2 17,9 25,39 B 5 IE 

U14 423 From Workday  10:30:00 3 18,9 25,39 B 6 IE 

U14 423 From Workday  11:00:00 2 18,6 25,39 B 6 IE 

U14 423 From Workday  11:30:00 3 17,9 25,39 B 7 IE 

U14 423 From Workday  12:00:00 3 17,3 25,39 B 8 IE 

U14 423 From Workday  12:30:00 2 16,9 25,39 B 8 IE 

U14 423 From Workday  13:00:00 3 17,5 25,39 B 9 IE 

U14 423 From Workday  13:30:00 3 17,7 25,39 B 9 IE 

U14 423 From Workday  14:00:00 3 17,2 25,39 B 9 IE 

U14 423 From Workday  14:30:00 3 16,8 25,39 B 9 IE 

U14 423 From Workday  15:00:00 3 17,1 25,39 B 9 IE 

U14 423 From Workday  15:30:00 3 16,5 25,39 B 10 IE 

U14 423 From Workday  16:00:00 2 16,3 25,39 B 10 IE 

U14 423 From Workday  16:30:00 3 15,6 25,39 B 11 IE 

U14 423 From Workday  17:00:00 3 14,5 25,39 B 11 IE 

U14 423 From Workday  17:30:00 3 13,9 25,39 B 11 IE 

U14 423 From Workday  18:00:00 3 14,5 25,39 B 12 IE 

U14 423 From Workday  18:30:00 2 15,5 25,39 B 12 IE 

UTO1M4ADO D E4 2R A3Z Ó N  From Workday  19:00:00 3 16,3 25,39 B 13 IE 
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U14 423 From Workday  19:30:00 3 17,4 25,39 B 13 IE 

U14 423 From Workday  20:00:00 3 18,4 25,39 B 14 IE 

U14 423 From Workday  20:30:00 2 19,1 25,39 B 14 IE 

U14 423 From Workday  21:00:00 2 20,1 25,39 B 15 IP 

U14 423 From Workday  21:30:00 2 21,2 25,39 B 15 IP 

U14 423 From Workday  22:00:00 2 21,9 25,39 B 15 IP 

U14 423 From Workday  22:30:00 3 24,0 25,39 B 16 IP 

U14 423 From Workday  23:00:00 1 25,3 25,39 B 17 IP 

U14 423 From Workday  23:30:00 2 30,2 25,39 B 18 IP 

U14 423 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 423 From Saturday 6:30:00 2 23,6 25,39 B 1 IP 

U14 423 From Saturday 7:00:00 2 24,3 25,39 B 2 IP 

U14 423 From Saturday 7:30:00 1 23,0 25,39 B 2 IP 

U14 423 From Saturday 8:00:00 2 22,4 25,39 B 2 IP 

U14 423 From Saturday 8:30:00 1 22,1 25,39 B 2 IP 

U14 423 From Saturday 9:00:00 3 19,8 25,39 B 3 IE 

U14 423 From Saturday 9:30:00 2 20,4 25,39 B 3 IE 

U14 423 From Saturday  10:00:00 2 18,3 25,39 B 4 IP 

U14 423 From Saturday  10:30:00 2 19,2 25,39 B 4 IP 

U14 423 From Saturday  11:00:00 2 19,5 25,39 B 5 IP 

U14 423 From Saturday  11:30:00 1 17,9 25,39 B 5 IP 

U14 423 From Saturday  12:00:00 2 18,8 25,39 B 6 IP 

U14 423 From Saturday  12:30:00 2 18,0 25,39 B 6 IP 

U14 423 From Saturday  13:00:00 2 19,6 25,39 B 6 IP 

U14 423 From Saturday  13:30:00 2 18,6 25,39 B 6 IP 

U14 423 From Saturday  14:00:00 2 18,1 25,39 B 6 IP 

U14 423 From Saturday  14:30:00 2 18,5 25,39 B 6 IP 

U14 423 From Saturday  15:00:00 2 19,2 25,39 B 6 IP 

U14 423 From Saturday  15:30:00 2 18,7 25,39 B 7 IP 

U14 423 From Saturday  16:00:00 1 17,9 25,39 B 7 IP 

U14 423 From Saturday  16:30:00 2 19,0 25,39 B 7 IP 

U14 423 From Saturday  17:00:00 1 18,2 25,39 B 7 IP 

U14 423 From Saturday  17:30:00 2 18,5 25,39 B 7 IP 

U14 423 From Saturday  18:00:00 1 19,6 25,39 B 7 IP 

U14 423 From Saturday  18:30:00 2 19,1 25,39 B 7 IP 

U14 423 From Saturday  19:00:00 1 18,1 25,39 B 7 IP 

U14 423 From Saturday  19:30:00 2 18,5 25,39 B 8 IP 

U14 423 From Saturday  20:00:00 2 18,5 25,39 B 9 IP 

U14 423 From Saturday  20:30:00 1 20,6 25,39 B 9 IP 

UTO1M4ADO D E4 2R A3Z Ó N  From Saturday  21:00:00 2 21,7 25,39 B 9 IP 
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U14 423 From Saturday  21:30:00 1 22,9 25,39 B 9 IP 

U14 423 From Saturday  22:00:00 2 24,0 25,39 B 9 IP 

U14 423 From Saturday  22:30:00 1 26,1 25,39 B 9 IP 

U14 423 From Saturday  23:00:00 1 25,7 25,39 B 10 IP 

U14 423 From Saturday  23:30:00 1 34,6 25,39 B 10 IP 

U14 423 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 6:30:00 1 24,4 25,39 B 1 IP 

U14 423 From  Sunday 7:00:00 2 25,3 25,39 B 2 IP 

U14 423 From  Sunday 7:30:00 2 23,0 25,39 B 2 IP 

U14 423 From  Sunday 8:00:00 2 23,6 25,39 B 3 IP 

U14 423 From  Sunday 8:30:00 1 23,4 25,39 B 3 IP 

U14 423 From  Sunday 9:00:00 2 21,4 25,39 B 3 IP 

U14 423 From  Sunday 9:30:00 1 21,3 25,39 B 3 IP 

U14 423 From  Sunday 10:00:00 2 20,1 25,39 B 3 IP 

U14 423 From  Sunday 10:30:00 1 20,9 25,39 B 3 IP 

U14 423 From  Sunday 11:00:00 2 20,9 25,39 B 3 IP 

U14 423 From  Sunday 11:30:00 1 20,0 25,39 B 3 IP 

U14 423 From  Sunday 12:00:00 2 19,8 25,39 B 3 IP 

U14 423 From  Sunday 12:30:00 1 19,6 25,39 B 3 IP 

U14 423 From  Sunday 13:00:00 2 19,8 25,39 B 4 IP 

U14 423 From  Sunday 13:30:00 2 20,4 25,39 B 4 IP 

U14 423 From  Sunday 14:00:00 2 20,1 25,39 B 4 IP 

U14 423 From  Sunday 14:30:00 2 19,5 25,39 B 5 IP 

U14 423 From  Sunday 15:00:00 1 20,5 25,39 B 5 IP 

U14 423 From  Sunday 15:30:00 2 20,5 25,39 B 6 IP 

U14 423 From  Sunday 16:00:00 2 19,7 25,39 B 6 IP 

U14 423 From  Sunday 16:30:00 2 19,4 25,39 B 6 IP 

U14 423 From  Sunday 17:00:00 2 20,5 25,39 B 7 IP 

U14 423 From  Sunday 17:30:00 1 19,2 25,39 B 7 IP 

U14 423 From  Sunday 18:00:00 2 20,8 25,39 B 7 IP 

U14 423 From  Sunday 18:30:00 1 20,8 25,39 B 7 IP 

U14 423 From  Sunday 19:00:00 2 20,5 25,39 B 7 IP 

U14 423 From  Sunday 19:30:00 1 19,8 25,39 B 7 IP 

U14 423 From  Sunday 20:00:00 2 19,5 25,39 B 7 IP 

U14 423 From  Sunday 20:30:00 1 18,1 25,39 B 7 IP 

U14 423 From  Sunday 21:00:00 2 22,0 25,39 B 8 IP 

U14 423 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 423 From  Sunday 22:00:00 1 22,4 25,39 B 9 IP 

U14 423 From  Sunday 22:30:00 1 25,5 25,39 B 9 IP 

UTO1M4ADO D E4 2R A3Z Ó N  From  Sunday 23:00:00 1 26,0 25,39 B 9 IP 
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U14 423 From  Sunday 23:30:00 1 32,4 25,39 B 9 IP 

U14 431c To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 6:00:00 3 21,9 16,83 B 1 IE 

U14 431c To Workday 6:30:00 4 16,9 16,83 B 2 IE 

U14 431c To Workday 7:00:00 4 15,0 16,83 B 3 IE 

U14 431c To Workday 7:30:00 3 15,8 16,83 B 3 IE 

U14 431c To Workday 8:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 8:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday 9:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday 9:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  10:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  10:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  11:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  11:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  12:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  12:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  13:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  13:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  14:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  14:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  15:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  15:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  16:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  16:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  17:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  17:30:00 4 18,7 16,83 B 4 IE 

U14 431c To Workday  18:00:00 2 18,5 16,83 B 5 IP 

U14 431c To Workday  18:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  19:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  19:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  20:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  20:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  21:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  21:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  22:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  22:30:00 0 0,0 0 -- -- -- 

U14 431c To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 431c To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R1AcZÓN To Saturday 1:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U14 431c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 431c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R1AcZÓN To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U14 431c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 431c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R1AcZÓN From Workday 5:00:00 0 0,0 0 -- -- -- 
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U14 431c From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 6:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday 6:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday 7:00:00 2 17,7 16,78 B 1 IP 

U14 431c From Workday 7:30:00 1 19,0 16,78 B 1 IP 

U14 431c From Workday 8:00:00 2 20,4 16,78 B 1 IP 

U14 431c From Workday 8:30:00 1 22,5 16,78 B 1 IP 

U14 431c From Workday 9:00:00 1 20,9 16,78 B 2 IP 

U14 431c From Workday 9:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  10:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  10:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  11:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  11:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  12:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  12:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  13:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  13:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  14:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  14:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  15:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  15:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  16:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  16:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  17:00:00 3 16,0 16,78 B 3 IE 

U14 431c From Workday  17:30:00 3 15,3 16,78 B 3 IE 

U14 431c From Workday  18:00:00 4 14,9 16,78 B 4 IE 

U14 431c From Workday  18:30:00 2 15,2 16,78 B 5 IE 

U14 431c From Workday  19:00:00 3 15,7 16,78 B 6 IE 

U14 431c From Workday  19:30:00 3 17,3 16,78 B 6 IE 

U14 431c From Workday  20:00:00 3 17,5 16,78 B 6 IE 

U14 431c From Workday  20:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  21:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  21:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  22:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  22:30:00 0 0,0 0 -- -- -- 

U14 431c From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 431c From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 6:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R1AcZÓN From Saturday 7:00:00 0 0,0 0 -- -- -- 
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U14 431c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 431c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R1AcZÓN From  Sunday 9:00:00 0 0,0 0 -- -- -- 
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U14 431c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 431c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday 0:00:00 1 29,7 37,17 B 1 IP 

U14 432N To Workday 0:30:00 1 29,4 37,17 B 1 IP 

U14 432N To Workday 1:00:00 1 29,2 37,17 B 1 IP 

U14 432N To Workday 1:30:00 1 29,2 37,17 B 1 IP 

U14 432N To Workday 2:00:00 1 28,7 37,17 B 1 IP 

U14 432N To Workday 2:30:00 1 28,5 37,17 B 1 IP 

U14 432N To Workday 3:00:00 1 29,2 37,17 B 1 IP 

U14 432N To Workday 3:30:00 1 29,9 37,17 B 1 IP 

U14 432N To Workday 4:00:00 1 29,2 37,17 B 1 IP 

U14 432N To Workday 4:30:00 1 27,5 37,17 B 1 IP 

U14 432N To Workday 5:00:00 1 25,7 37,17 B 1 IP 

U14 432N To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday 6:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday 6:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday 7:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday 7:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday 8:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday 8:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday 9:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday 9:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  10:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  10:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN To Workday  11:00:00 0 0,0 0 -- -- -- 
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U14 432N To Workday  11:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  12:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  12:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  13:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  13:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  14:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  14:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  15:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  15:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  16:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  16:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  17:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  17:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  18:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  18:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  19:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  19:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  20:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  20:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  21:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  21:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  22:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  22:30:00 0 0,0 0 -- -- -- 

U14 432N To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 432N To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 0:00:00 1 26,9 37,17 B 1 IP 

U14 432N To Saturday 0:30:00 1 27,9 37,17 B 1 IP 

U14 432N To Saturday 1:00:00 1 29,0 37,17 B 1 IP 

U14 432N To Saturday 1:30:00 1 29,7 37,17 B 1 IP 

U14 432N To Saturday 2:00:00 1 29,9 37,17 B 1 IP 

U14 432N To Saturday 2:30:00 1 29,7 37,17 B 1 IP 

U14 432N To Saturday 3:00:00 1 29,4 37,17 B 1 IP 

U14 432N To Saturday 3:30:00 1 29,4 37,17 B 1 IP 

U14 432N To Saturday 4:00:00 1 29,2 37,17 B 1 IP 

U14 432N To Saturday 4:30:00 1 28,7 37,17 B 1 IP 

U14 432N To Saturday 5:00:00 1 28,5 37,17 B 1 IP 

U14 432N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  12:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN To Saturday  13:00:00 0 0,0 0 -- -- -- 
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U14 432N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  18:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  19:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 432N To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  0:00:00 1 27,7 37,17 B 1 IP 

U14 432N To Sunday  0:30:00 1 28,1 37,17 B 1 IP 

U14 432N To Sunday  1:00:00 1 29,7 37,17 B 1 IP 

U14 432N To Sunday  1:30:00 1 29,7 37,17 B 1 IP 

U14 432N To Sunday  2:00:00 1 29,4 37,17 B 1 IP 

U14 432N To Sunday  2:30:00 1 29,2 37,17 B 1 IP 

U14 432N To Sunday  3:00:00 1 29,0 37,17 B 1 IP 

U14 432N To Sunday  3:30:00 1 28,5 37,17 B 1 IP 

U14 432N To Sunday  4:00:00 1 28,3 37,17 B 1 IP 

U14 432N To Sunday  4:30:00 1 28,1 37,17 B 1 IP 

U14 432N To Sunday  5:00:00 1 27,7 37,17 B 1 IP 

U14 432N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 14:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN To Sunday 15:00:00 0 0,0 0 -- -- -- 
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U14 432N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 20:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 21:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 432N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday 0:00:00 1 29,4 36,88 B 1 IP 

U14 432N From Workday 0:30:00 1 29,4 36,88 B 1 IP 

U14 432N From Workday 1:00:00 1 29,2 36,88 B 1 IP 

U14 432N From Workday 1:30:00 1 29,4 36,88 B 1 IP 

U14 432N From Workday 2:00:00 1 29,4 36,88 B 1 IP 

U14 432N From Workday 2:30:00 1 29,2 36,88 B 1 IP 

U14 432N From Workday 3:00:00 1 29,0 36,88 B 1 IP 

U14 432N From Workday 3:30:00 1 28,7 36,88 B 1 IP 

U14 432N From Workday 4:00:00 1 28,3 36,88 B 1 IP 

U14 432N From Workday 4:30:00 1 28,1 36,88 B 1 IP 

U14 432N From Workday 5:00:00 1 27,5 36,88 B 1 IP 

U14 432N From Workday 5:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday 6:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday 6:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday 7:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday 7:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday 8:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday 8:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday 9:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday 9:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  10:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  10:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  11:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  11:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  12:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  12:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  13:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  13:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  14:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  14:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  15:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  15:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  16:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN From Workday  17:00:00 0 0,0 0 -- -- -- 
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U14 432N From Workday  17:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  18:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  18:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  19:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  19:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  20:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  20:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  21:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  21:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  22:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  22:30:00 0 0,0 0 -- -- -- 

U14 432N From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 432N From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 0:00:00 1 28,3 36,88 B 1 IP 

U14 432N From Saturday 0:30:00 1 28,5 36,88 B 1 IP 

U14 432N From Saturday 1:00:00 1 28,5 36,88 B 1 IP 

U14 432N From Saturday 1:30:00 1 28,5 36,88 B 1 IP 

U14 432N From Saturday 2:00:00 1 28,7 36,88 B 1 IP 

U14 432N From Saturday 2:30:00 1 28,7 36,88 B 1 IP 

U14 432N From Saturday 3:00:00 1 29,0 36,88 B 1 IP 

U14 432N From Saturday 3:30:00 1 28,7 36,88 B 1 IP 

U14 432N From Saturday 4:00:00 1 28,5 36,88 B 1 IP 

U14 432N From Saturday 4:30:00 1 28,3 36,88 B 1 IP 

U14 432N From Saturday 5:00:00 1 28,3 36,88 B 1 IP 

U14 432N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN From Saturday  19:00:00 0 0,0 0 -- -- -- 
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U14 432N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  20:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  21:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 432N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 0:00:00 1 27,9 36,88 B 1 IP 

U14 432N From  Sunday 0:30:00 1 28,7 36,88 B 1 IP 

U14 432N From  Sunday 1:00:00 1 29,2 36,88 B 1 IP 

U14 432N From  Sunday 1:30:00 1 29,4 36,88 B 1 IP 

U14 432N From  Sunday 2:00:00 1 29,7 36,88 B 1 IP 

U14 432N From  Sunday 2:30:00 1 29,7 36,88 B 1 IP 

U14 432N From  Sunday 3:00:00 1 29,4 36,88 B 1 IP 

U14 432N From  Sunday 3:30:00 1 29,0 36,88 B 1 IP 

U14 432N From  Sunday 4:00:00 1 28,5 36,88 B 1 IP 

U14 432N From  Sunday 4:30:00 1 28,1 36,88 B 1 IP 

U14 432N From  Sunday 5:00:00 1 27,9 36,88 B 1 IP 

U14 432N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D4E3R2ANZÓN From  Sunday 21:00:00 0 0,0 0 -- -- -- 
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U14 432N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 432N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 5:30:00 0 0,0 0 -- -- -- 

U14 481 To Workday 6:00:00 0 0,0 0 -- -- -- 

U14 481 To Workday 6:30:00 2 15,2 29,18 B 1 IP 

U14 481 To Workday 7:00:00 2 14,7 29,18 B 1 IP 

U14 481 To Workday 7:30:00 3 16,3 29,18 B 2 IE 

U14 481 To Workday 8:00:00 2 17,2 29,18 B 2 IE 

U14 481 To Workday 8:30:00 3 17,4 29,18 B 2 IE 

U14 481 To Workday 9:00:00 2 17,9 29,18 B 2 IE 

U14 481 To Workday 9:30:00 3 17,0 29,18 B 2 IE 

U14 481 To Workday  10:00:00 2 17,2 29,18 B 2 IE 

U14 481 To Workday  10:30:00 3 17,1 29,18 B 2 IE 

U14 481 To Workday  11:00:00 2 17,1 29,18 B 2 IE 

U14 481 To Workday  11:30:00 3 16,3 29,18 B 2 IE 

U14 481 To Workday  12:00:00 2 15,5 29,18 B 2 IE 

U14 481 To Workday  12:30:00 3 15,4 29,18 B 2 IE 

U14 481 To Workday  13:00:00 2 15,5 29,18 B 2 IE 

U14 481 To Workday  13:30:00 3 16,1 29,18 B 2 IE 

U14 481 To Workday  14:00:00 2 15,5 29,18 B 2 IE 

U14 481 To Workday  14:30:00 3 15,1 29,18 B 2 IE 

U14 481 To Workday  15:00:00 2 14,7 29,18 B 2 IE 

U14 481 To Workday  15:30:00 3 14,8 29,18 B 2 IE 

U14 481 To Workday  16:00:00 2 14,6 29,18 B 2 IE 

U14 481 To Workday  16:30:00 3 14,5 29,18 B 3 IE 

U14 481 To Workday  17:00:00 3 13,8 29,18 B 3 IE 

U14 481 To Workday  17:30:00 4 13,7 29,18 B 4 IE 

U14 481 To Workday  18:00:00 3 13,9 29,18 B 4 IE 

U14 481 To Workday  18:30:00 3 14,6 29,18 B 5 IE 

U14 481 To Workday  19:00:00 3 15,7 29,18 B 5 IE 

U14 481 To Workday  19:30:00 3 16,7 29,18 B 5 IE 

U14 481 To Workday  20:00:00 4 17,2 29,18 B 6 IE 

U14 481 To Workday  20:30:00 3 17,9 29,18 B 6 IE 

U14 481 To Workday  21:00:00 3 19,8 29,18 B 7 IE 

U14 481 To Workday  21:30:00 2 20,5 29,18 B 7 IE 

U14 481 To Workday  22:00:00 2 21,8 29,18 B 8 IP 

U14 481 To Workday  22:30:00 2 23,5 29,18 B 8 IP 

UTO1M4ADO D E4 8R A1Z Ó N  To Workday  23:00:00 0 0,0 0 -- -- -- 
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U14 481 To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 6:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday 6:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 7:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 7:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 8:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 8:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 9:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday 9:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  10:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  10:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  11:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  11:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  12:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  12:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  13:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  13:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  14:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  14:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  15:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  15:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  16:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  16:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  17:00:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  17:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Saturday  18:00:00 2 20,0 29,18 B 2 IP 

U14 481 To Saturday  18:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Saturday  19:00:00 2 20,0 29,18 B 2 IP 

U14 481 To Saturday  19:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Saturday  20:00:00 2 20,0 29,18 B 2 IP 

U14 481 To Saturday  20:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Saturday  21:00:00 2 20,0 29,18 B 2 IP 

U14 481 To Saturday  21:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Saturday  22:00:00 2 20,0 29,18 B 2 IP 

U14 481 To Saturday  22:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 481 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 8R A1Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U14 481 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday  6:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday  7:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday  7:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday  8:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday  8:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday  9:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday  9:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 10:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 10:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 11:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 11:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 12:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 12:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 13:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 13:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 14:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 14:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 15:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 15:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 16:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 16:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 17:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 17:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 18:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 18:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 19:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 19:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 20:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 20:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 21:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 21:30:00 2 20,0 29,18 B 1 IP 

U14 481 To Sunday 22:00:00 1 20,0 29,18 B 1 IP 

U14 481 To Sunday 22:30:00 1 20,0 29,18 B 2 IP 

U14 481 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 481 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 481 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 481 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 481 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 481 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 481 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 481 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 8R A1Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U14 481 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 481 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 481 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 481 From Workday 5:00:00 2 22,6 24,02 B 1 IE 

U14 481 From Workday 5:30:00 4 19,1 24,02 B 2 IE 

U14 481 From Workday 6:00:00 2 17,4 24,02 B 3 IE 

U14 481 From Workday 6:30:00 4 15,0 24,02 B 4 IE 

U14 481 From Workday 7:00:00 3 14,0 24,02 B 4 IE 

U14 481 From Workday 7:30:00 4 14,5 24,02 B 4 IE 

U14 481 From Workday 8:00:00 3 15,7 24,02 B 4 IE 

U14 481 From Workday 8:30:00 3 17,1 24,02 B 5 IE 

U14 481 From Workday 9:00:00 3 17,9 24,02 B 6 IE 

U14 481 From Workday 9:30:00 2 17,3 24,02 B 6 IE 

U14 481 From Workday  10:00:00 3 17,3 24,02 B 6 IE 

U14 481 From Workday  10:30:00 2 17,1 24,02 B 6 IE 

U14 481 From Workday  11:00:00 3 16,7 24,02 B 6 IE 

U14 481 From Workday  11:30:00 2 16,9 24,02 B 6 IE 

U14 481 From Workday  12:00:00 3 16,5 24,02 B 6 IE 

U14 481 From Workday  12:30:00 2 16,4 24,02 B 6 IE 

U14 481 From Workday  13:00:00 3 16,3 24,02 B 6 IE 

U14 481 From Workday  13:30:00 2 17,0 24,02 B 6 IE 

U14 481 From Workday  14:00:00 3 17,6 24,02 B 7 IE 

U14 481 From Workday  14:30:00 3 17,4 24,02 B 8 IE 

U14 481 From Workday  15:00:00 2 16,7 24,02 B 8 IE 

U14 481 From Workday  15:30:00 3 17,0 24,02 B 8 IE 

U14 481 From Workday  16:00:00 2 17,3 24,02 B 8 IE 

U14 481 From Workday  16:30:00 3 16,8 24,02 B 9 IE 

U14 481 From Workday  17:00:00 3 16,5 24,02 B 9 IE 

U14 481 From Workday  17:30:00 3 16,4 24,02 B 9 IE 

U14 481 From Workday  18:00:00 3 17,0 24,02 B 10 IE 

U14 481 From Workday  18:30:00 2 17,7 24,02 B 10 IE 

U14 481 From Workday  19:00:00 3 19,0 24,02 B 10 IE 

U14 481 From Workday  19:30:00 2 20,0 24,02 B 10 IE 

U14 481 From Workday  20:00:00 3 21,1 24,02 B 10 IE 

U14 481 From Workday  20:30:00 2 20,9 24,02 B 10 IE 

U14 481 From Workday  21:00:00 2 22,4 24,02 B 11 IP 

U14 481 From Workday  21:30:00 2 22,0 24,02 B 11 IP 

U14 481 From Workday  22:00:00 2 22,4 24,02 B 11 IP 

U14 481 From Workday  22:30:00 2 25,0 24,02 B 11 IP 

U14 481 From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 481 From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D E4 8R A1Z Ó N  From Saturday 5:00:00 2 20,0 24,02 B 1 IP 
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U14 481 From Saturday 5:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 6:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 6:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 7:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 7:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 8:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 8:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 9:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday 9:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  10:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  10:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  11:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  11:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  12:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  12:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  13:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  13:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  14:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  14:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  15:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  15:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  16:00:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  16:30:00 2 20,0 24,02 B 1 IP 

U14 481 From Saturday  17:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  17:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  18:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  18:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  19:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  19:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  20:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  20:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  21:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  21:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  22:00:00 2 20,0 24,02 B 2 IP 

U14 481 From Saturday  22:30:00 1 20,0 24,02 B 2 IP 

U14 481 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 481 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 5:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 5:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 6:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 6:30:00 1 20,0 24,02 B 1 IP 

UTO1M4ADO D E4 8R A1Z Ó N  From  Sunday 7:00:00 2 20,0 24,02 B 1 IP 
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U14 481 From  Sunday 7:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 8:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 8:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 9:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 9:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 10:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 10:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 11:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 11:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 12:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 12:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 13:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 13:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 14:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 14:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 15:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 15:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 16:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 16:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 17:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 17:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 18:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 18:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 19:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 19:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 20:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 20:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 21:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 21:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 22:00:00 2 20,0 24,02 B 1 IP 

U14 481 From  Sunday 22:30:00 1 20,0 24,02 B 1 IP 

U14 481 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 481 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday 5:30:00 2 25,2 12,53 A 1 IP 

U14 D13 To Workday 6:00:00 2 23,4 12,51 A 1 IP 

U14 D13 To Workday 6:30:00 3 19,3 12,51 A 2 IE 

U14 D13 To Workday 7:00:00 2 16,2 12,51 A 2 IE 

U14 D13 To Workday 7:30:00 2 16,4 12,51 A 3 IP 

U14 D13 To Workday 8:00:00 2 17,4 12,51 A 3 IP 

U14 D13 To Workday 8:30:00 2 19,2 12,51 A 3 IP 

UTO1M4ADO DEDR1A3ZÓN To Workday 9:00:00 2 21,2 12,51 A 3 IP 
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U14 D13 To Workday 9:30:00 3 21,4 12,51 A 4 IE 

U14 D13 To Workday  10:00:00 3 20,8 12,51 A 4 IE 

U14 D13 To Workday  10:30:00 3 21,2 12,51 A 5 IE 

U14 D13 To Workday  11:00:00 2 20,9 12,51 A 5 IE 

U14 D13 To Workday  11:30:00 3 21,2 12,51 A 5 IE 

U14 D13 To Workday  12:00:00 2 21,2 12,51 A 5 IE 

U14 D13 To Workday  12:30:00 3 21,2 12,51 A 5 IE 

U14 D13 To Workday  13:00:00 2 21,1 12,51 A 5 IE 

U14 D13 To Workday  13:30:00 2 20,9 12,51 A 6 IP 

U14 D13 To Workday  14:00:00 2 21,4 12,51 A 6 IP 

U14 D13 To Workday  14:30:00 2 21,0 12,51 A 6 IP 

U14 D13 To Workday  15:00:00 2 21,6 12,51 A 6 IP 

U14 D13 To Workday  15:30:00 2 20,8 12,51 A 6 IP 

U14 D13 To Workday  16:00:00 2 20,5 12,51 A 6 IP 

U14 D13 To Workday  16:30:00 3 20,0 12,51 A 7 IE 

U14 D13 To Workday  17:00:00 2 18,4 12,51 A 7 IE 

U14 D13 To Workday  17:30:00 3 16,5 12,51 A 7 IE 

U14 D13 To Workday  18:00:00 2 17,0 12,51 A 7 IE 

U14 D13 To Workday  18:30:00 2 18,3 12,51 A 8 IP 

U14 D13 To Workday  19:00:00 2 20,0 12,51 A 8 IP 

U14 D13 To Workday  19:30:00 3 20,4 12,51 A 9 IE 

U14 D13 To Workday  20:00:00 2 21,4 12,51 A 9 IE 

U14 D13 To Workday  20:30:00 2 21,3 12,51 A 10 IE 

U14 D13 To Workday  21:00:00 3 22,4 12,51 A 11 IE 

U14 D13 To Workday  21:30:00 2 23,4 12,51 A 11 IE 

U14 D13 To Workday  22:00:00 2 23,9 12,51 A 12 IP 

U14 D13 To Workday  22:30:00 2 27,4 12,51 A 12 IP 

U14 D13 To Workday  23:00:00 0 0,0 0 -- -- -- 

U14 D13 To Workday  23:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday 6:00:00 2 26,3 12,53 A 1 IE 

U14 D13 To Saturday 6:30:00 3 24,0 12,51 A 2 IE 

U14 D13 To Saturday 7:00:00 2 24,0 12,51 A 3 IP 

U14 D13 To Saturday 7:30:00 1 24,0 12,51 A 3 IP 

U14 D13 To Saturday 8:00:00 2 24,0 12,51 A 4 IP 

U14 D13 To Saturday 8:30:00 2 22,2 12,51 A 4 IP 

U14 D13 To Saturday 9:00:00 3 21,4 12,51 A 5 IE 

U14 D13 To Saturday 9:30:00 2 21,7 12,51 A 6 IP 

U14 D13 To Saturday  10:00:00 1 21,7 12,51 A 6 IP 

U14 D13 To Saturday  10:30:00 2 20,7 12,51 A 7 IP 

UTO1M4ADO DEDR1A3ZÓN To Saturday  11:00:00 2 20,3 12,51 A 8 IP 
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U14 D13 To Saturday  11:30:00 1 20,6 12,51 A 8 IP 

U14 D13 To Saturday  12:00:00 2 20,4 12,51 A 9 IP 

U14 D13 To Saturday  12:30:00 2 20,3 12,51 A 9 IP 

U14 D13 To Saturday  13:00:00 3 20,6 12,51 A 10 IE 

U14 D13 To Saturday  13:30:00 2 21,5 12,51 A 10 IE 

U14 D13 To Saturday  14:00:00 2 20,2 12,51 A 11 IP 

U14 D13 To Saturday  14:30:00 1 21,4 12,51 A 11 IP 

U14 D13 To Saturday  15:00:00 2 20,8 12,51 A 12 IP 

U14 D13 To Saturday  15:30:00 2 22,8 12,51 A 12 IP 

U14 D13 To Saturday  16:00:00 2 21,2 12,51 A 12 IP 

U14 D13 To Saturday  16:30:00 2 21,1 12,51 A 13 IP 

U14 D13 To Saturday  17:00:00 1 22,9 12,51 A 13 IP 

U14 D13 To Saturday  17:30:00 2 21,7 12,51 A 14 IP 

U14 D13 To Saturday  18:00:00 2 21,0 12,51 A 14 IP 

U14 D13 To Saturday  18:30:00 2 20,7 12,51 A 14 IP 

U14 D13 To Saturday  19:00:00 2 20,4 12,51 A 14 IP 

U14 D13 To Saturday  19:30:00 2 21,8 12,51 A 14 IP 

U14 D13 To Saturday  20:00:00 2 20,9 12,51 A 15 IP 

U14 D13 To Saturday  20:30:00 1 22,2 12,51 A 15 IP 

U14 D13 To Saturday  21:00:00 2 22,4 12,51 A 15 IP 

U14 D13 To Saturday  21:30:00 1 23,2 12,51 A 15 IP 

U14 D13 To Saturday  22:00:00 2 23,9 12,51 A 15 IP 

U14 D13 To Saturday  22:30:00 1 25,8 12,51 A 15 IP 

U14 D13 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 D13 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday  6:30:00 2 27,6 12,53 A 1 IE 

U14 D13 To Sunday  7:00:00 3 26,9 12,53 A 2 IE 

U14 D13 To Sunday  7:30:00 2 26,5 12,53 A 3 IP 

U14 D13 To Sunday  8:00:00 1 26,0 12,51 A 3 IP 

U14 D13 To Sunday  8:30:00 2 25,0 12,51 A 3 IP 

U14 D13 To Sunday  9:00:00 1 23,3 12,51 A 3 IP 

U14 D13 To Sunday  9:30:00 2 24,2 12,51 A 3 IP 

U14 D13 To Sunday 10:00:00 1 23,0 12,51 A 3 IP 

U14 D13 To Sunday 10:30:00 2 22,3 12,51 A 3 IP 

U14 D13 To Sunday 11:00:00 1 22,3 12,51 A 3 IP 

U14 D13 To Sunday 11:30:00 2 22,5 12,51 A 3 IP 

U14 D13 To Sunday 12:00:00 1 22,3 12,51 A 3 IP 

U14 D13 To Sunday 12:30:00 1 21,6 12,51 A 4 IP 

UTO1M4ADO DEDR1A3ZÓN To Sunday 13:00:00 2 22,4 12,51 A 5 IP 
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U14 D13 To Sunday 13:30:00 2 20,8 12,51 A 6 IP 

U14 D13 To Sunday 14:00:00 1 22,8 12,51 A 6 IP 

U14 D13 To Sunday 14:30:00 2 22,4 12,51 A 6 IP 

U14 D13 To Sunday 15:00:00 1 23,9 12,51 A 6 IP 

U14 D13 To Sunday 15:30:00 1 24,4 12,51 A 7 IP 

U14 D13 To Sunday 16:00:00 2 20,8 12,51 A 8 IP 

U14 D13 To Sunday 16:30:00 1 22,5 12,51 A 8 IP 

U14 D13 To Sunday 17:00:00 2 22,4 12,51 A 8 IP 

U14 D13 To Sunday 17:30:00 1 23,2 12,51 A 8 IP 

U14 D13 To Sunday 18:00:00 2 23,0 12,51 A 9 IP 

U14 D13 To Sunday 18:30:00 2 22,9 12,51 A 10 IP 

U14 D13 To Sunday 19:00:00 1 22,2 12,51 A 10 IP 

U14 D13 To Sunday 19:30:00 1 23,9 12,51 A 11 IP 

U14 D13 To Sunday 20:00:00 2 22,5 12,51 A 12 IP 

U14 D13 To Sunday 20:30:00 1 23,0 12,51 A 12 IP 

U14 D13 To Sunday 21:00:00 2 24,1 12,51 A 12 IP 

U14 D13 To Sunday 21:30:00 1 26,1 12,51 A 12 IP 

U14 D13 To Sunday 22:00:00 2 26,0 12,51 A 12 IP 

U14 D13 To Sunday 22:30:00 1 29,0 12,51 A 12 IP 

U14 D13 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 D13 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 0:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 1:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday 5:30:00 2 24,0 13,44 A 1 IP 

U14 D13 From Workday 6:00:00 2 22,6 13,44 A 1 IP 

U14 D13 From Workday 6:30:00 3 18,9 13,44 A 2 IE 

U14 D13 From Workday 7:00:00 2 16,5 13,44 A 2 IE 

U14 D13 From Workday 7:30:00 2 15,9 13,44 A 3 IP 

U14 D13 From Workday 8:00:00 2 16,7 13,44 A 3 IP 

U14 D13 From Workday 8:30:00 2 18,0 13,44 A 3 IP 

U14 D13 From Workday 9:00:00 2 18,4 13,44 A 3 IP 

U14 D13 From Workday 9:30:00 3 20,0 13,44 A 4 IE 

U14 D13 From Workday  10:00:00 3 19,9 13,44 A 4 IE 

U14 D13 From Workday  10:30:00 3 19,8 13,44 A 5 IE 

U14 D13 From Workday  11:00:00 2 19,4 13,44 A 5 IE 

U14 D13 From Workday  11:30:00 3 19,2 13,44 A 5 IE 

U14 D13 From Workday  12:00:00 2 19,5 13,44 A 5 IE 

U14 D13 From Workday  12:30:00 3 19,0 13,44 A 5 IE 

U14 D13 From Workday  13:00:00 2 18,5 13,44 A 5 IE 

U14 D13 From Workday  13:30:00 2 18,8 13,44 A 6 IP 

U14 D13 From Workday  14:00:00 2 18,8 13,44 A 6 IP 

U14 D13 From Workday  14:30:00 2 18,3 13,44 A 6 IP 

UTO1M4ADO DEDR1A3ZÓN From Workday  15:00:00 2 17,6 13,44 A 6 IP 
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U14 D13 From Workday  15:30:00 2 17,9 13,44 A 6 IP 

U14 D13 From Workday  16:00:00 2 17,3 13,44 A 6 IP 

U14 D13 From Workday  16:30:00 3 15,3 13,44 A 7 IE 

U14 D13 From Workday  17:00:00 2 14,1 13,44 A 7 IE 

U14 D13 From Workday  17:30:00 3 13,1 13,44 A 7 IE 

U14 D13 From Workday  18:00:00 2 12,4 13,44 A 7 IE 

U14 D13 From Workday  18:30:00 2 13,7 13,44 A 8 IP 

U14 D13 From Workday  19:00:00 2 15,4 13,44 A 8 IP 

U14 D13 From Workday  19:30:00 3 16,6 13,44 A 9 IE 

U14 D13 From Workday  20:00:00 2 18,1 13,44 A 9 IE 

U14 D13 From Workday  20:30:00 2 21,1 13,44 A 10 IE 

U14 D13 From Workday  21:00:00 3 21,8 13,44 A 11 IE 

U14 D13 From Workday  21:30:00 2 23,2 13,44 A 11 IE 

U14 D13 From Workday  22:00:00 2 24,0 13,44 A 12 IP 

U14 D13 From Workday  22:30:00 2 24,7 13,44 A 12 IP 

U14 D13 From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 D13 From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday 6:00:00 2 24,3 13,44 A 1 IE 

U14 D13 From Saturday 6:30:00 3 25,1 13,44 A 2 IE 

U14 D13 From Saturday 7:00:00 2 22,1 13,44 A 3 IP 

U14 D13 From Saturday 7:30:00 1 22,7 13,44 A 3 IP 

U14 D13 From Saturday 8:00:00 2 22,5 13,44 A 4 IP 

U14 D13 From Saturday 8:30:00 2 20,7 13,44 A 4 IP 

U14 D13 From Saturday 9:00:00 2 20,8 13,44 A 4 IP 

U14 D13 From Saturday 9:30:00 2 20,9 13,44 A 5 IP 

U14 D13 From Saturday  10:00:00 1 19,4 13,44 A 5 IP 

U14 D13 From Saturday  10:30:00 2 20,1 13,44 A 6 IP 

U14 D13 From Saturday  11:00:00 2 19,7 13,44 A 7 IP 

U14 D13 From Saturday  11:30:00 1 19,5 13,44 A 7 IP 

U14 D13 From Saturday  12:00:00 2 18,8 13,44 A 8 IP 

U14 D13 From Saturday  12:30:00 2 18,6 13,44 A 8 IP 

U14 D13 From Saturday  13:00:00 3 18,4 13,44 A 9 IE 

U14 D13 From Saturday  13:30:00 2 18,9 13,44 A 9 IE 

U14 D13 From Saturday  14:00:00 2 19,4 13,44 A 10 IP 

U14 D13 From Saturday  14:30:00 1 19,8 13,44 A 10 IP 

U14 D13 From Saturday  15:00:00 2 19,3 13,44 A 11 IP 

U14 D13 From Saturday  15:30:00 2 19,7 13,44 A 11 IP 

U14 D13 From Saturday  16:00:00 2 18,7 13,44 A 11 IP 

U14 D13 From Saturday  16:30:00 2 20,0 13,44 A 12 IP 

UTO1M4ADO DEDR1A3ZÓN From Saturday  17:00:00 1 19,8 13,44 A 12 IP 
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U14 D13 From Saturday  17:30:00 2 19,6 13,44 A 13 IP 

U14 D13 From Saturday  18:00:00 2 19,6 13,44 A 13 IP 

U14 D13 From Saturday  18:30:00 2 19,0 13,44 A 13 IP 

U14 D13 From Saturday  19:00:00 2 19,2 13,44 A 13 IP 

U14 D13 From Saturday  19:30:00 2 19,2 13,44 A 13 IP 

U14 D13 From Saturday  20:00:00 2 19,3 13,44 A 14 IP 

U14 D13 From Saturday  20:30:00 1 20,7 13,44 A 14 IP 

U14 D13 From Saturday  21:00:00 2 21,6 13,44 A 14 IP 

U14 D13 From Saturday  21:30:00 1 22,5 13,44 A 14 IP 

U14 D13 From Saturday  22:00:00 2 21,1 13,44 A 14 IP 

U14 D13 From Saturday  22:30:00 1 25,6 13,44 A 14 IP 

U14 D13 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 D13 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 6:30:00 2 25,6 13,32 A 1 IP 

U14 D13 From  Sunday 7:00:00 2 25,3 13,32 A 1 IP 

U14 D13 From  Sunday 7:30:00 2 24,1 13,32 A 2 IP 

U14 D13 From  Sunday 8:00:00 1 25,1 13,44 A 2 IP 

U14 D13 From  Sunday 8:30:00 2 24,5 13,44 A 2 IP 

U14 D13 From  Sunday 9:00:00 1 23,1 13,44 A 2 IP 

U14 D13 From  Sunday 9:30:00 2 21,3 13,44 A 2 IP 

U14 D13 From  Sunday 10:00:00 1 21,2 13,44 A 2 IP 

U14 D13 From  Sunday 10:30:00 2 21,6 13,44 A 2 IP 

U14 D13 From  Sunday 11:00:00 1 20,5 13,44 A 2 IP 

U14 D13 From  Sunday 11:30:00 2 20,7 13,44 A 2 IP 

U14 D13 From  Sunday 12:00:00 1 20,9 13,44 A 2 IP 

U14 D13 From  Sunday 12:30:00 1 20,1 13,44 A 3 IP 

U14 D13 From  Sunday 13:00:00 2 20,8 13,44 A 4 IP 

U14 D13 From  Sunday 13:30:00 2 21,4 13,44 A 5 IP 

U14 D13 From  Sunday 14:00:00 1 21,2 13,44 A 5 IP 

U14 D13 From  Sunday 14:30:00 2 22,0 13,44 A 5 IP 

U14 D13 From  Sunday 15:00:00 1 20,2 13,44 A 5 IP 

U14 D13 From  Sunday 15:30:00 1 20,4 13,44 A 6 IP 

U14 D13 From  Sunday 16:00:00 2 20,4 13,44 A 7 IP 

U14 D13 From  Sunday 16:30:00 1 21,3 13,44 A 7 IP 

U14 D13 From  Sunday 17:00:00 2 20,3 13,44 A 7 IP 

U14 D13 From  Sunday 17:30:00 1 19,9 13,44 A 7 IP 

U14 D13 From  Sunday 18:00:00 2 21,1 13,44 A 8 IP 

U14 D13 From  Sunday 18:30:00 2 20,3 13,44 A 9 IP 

UTO1M4ADO DEDR1A3ZÓN From  Sunday 19:00:00 1 19,9 13,44 A 9 IP 
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U14 D13 From  Sunday 19:30:00 1 20,8 13,44 A 10 IP 

U14 D13 From  Sunday 20:00:00 2 21,6 13,44 A 11 IP 

U14 D13 From  Sunday 20:30:00 1 22,8 13,44 A 11 IP 

U14 D13 From  Sunday 21:00:00 2 21,7 13,44 A 11 IP 

U14 D13 From  Sunday 21:30:00 1 25,2 13,44 A 11 IP 

U14 D13 From  Sunday 22:00:00 2 23,7 13,44 A 11 IP 

U14 D13 From  Sunday 22:30:00 1 26,7 13,44 A 11 IP 

U14 D13 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 D13 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 0:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 0:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 1:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 1:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 2:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 2:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 3:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 3:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 4:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 4:30:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 5:00:00 0 0,0 0 -- -- -- 

U14 E17 To Workday 5:30:00 1 24,7 8,95 B 1 IP 

U14 E17 To Workday 6:00:00 2 23,0 8,95 B 2 IE 

U14 E17 To Workday 6:30:00 3 20,7 8,95 B 3 IE 

U14 E17 To Workday 7:00:00 3 18,2 8,95 B 4 IE 

U14 E17 To Workday 7:30:00 2 15,1 8,95 B 4 IE 

U14 E17 To Workday 8:00:00 2 16,2 8,95 B 5 IP 

U14 E17 To Workday 8:30:00 2 18,0 8,95 B 5 IP 

U14 E17 To Workday 9:00:00 2 19,0 8,95 B 5 IP 

U14 E17 To Workday 9:30:00 2 20,1 8,95 B 5 IP 

U14 E17 To Workday  10:00:00 2 18,8 8,95 B 5 IP 

U14 E17 To Workday  10:30:00 2 18,8 8,95 B 5 IP 

U14 E17 To Workday  11:00:00 2 18,5 8,95 B 5 IP 

U14 E17 To Workday  11:30:00 2 17,4 8,95 B 5 IP 

U14 E17 To Workday  12:00:00 2 17,0 8,95 B 5 IP 

U14 E17 To Workday  12:30:00 2 17,1 8,95 B 5 IP 

U14 E17 To Workday  13:00:00 2 16,3 8,95 B 5 IP 

U14 E17 To Workday  13:30:00 2 16,6 8,95 B 5 IP 

U14 E17 To Workday  14:00:00 2 16,8 8,95 B 5 IP 

U14 E17 To Workday  14:30:00 2 17,0 8,95 B 5 IP 

U14 E17 To Workday  15:00:00 2 16,8 8,95 B 5 IP 

U14 E17 To Workday  15:30:00 2 16,1 8,95 B 5 IP 

U14 E17 To Workday  16:00:00 2 15,2 8,95 B 5 IP 

U14 E17 To Workday  16:30:00 2 15,6 8,95 B 5 IP 

U14 E17 To Workday  17:00:00 2 15,2 8,95 B 5 IP 

U14 E17 To Workday  17:30:00 3 15,0 8,95 B 6 IE 

U14 E17 To Workday  18:00:00 2 14,2 8,95 B 6 IE 

U14 E17 To Workday  18:30:00 3 14,1 8,95 B 6 IE 

U14 E17 To Workday  19:00:00 2 14,1 8,95 B 6 IE 

U14 E17 To Workday  19:30:00 3 14,4 8,95 B 6 IE 

U14 E17 To Workday  20:00:00 2 15,7 8,95 B 6 IE 

U14 E17 To Workday  20:30:00 2 16,0 8,95 B 7 IP 

UTO1M4ADO D EE R1A7Z Ó N  To Workday  21:00:00 2 16,7 8,95 B 7 IP 
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U14 E17 To Workday  21:30:00 2 17,1 8,95 B 7 IP 

U14 E17 To Workday  22:00:00 2 17,0 8,95 B 7 IP 

U14 E17 To Workday  22:30:00 2 18,4 8,95 B 7 IP 

U14 E17 To Workday  23:00:00 2 20,5 8,95 B 7 IP 

U14 E17 To Workday  23:30:00 2 23,8 8,95 B 7 IP 

U14 E17 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 E17 To Saturday 5:30:00 2 25,6 8,95 B 1 IP 

U14 E17 To Saturday 6:00:00 1 25,4 8,95 B 1 IP 

U14 E17 To Saturday 6:30:00 3 24,1 8,95 B 2 IE 

U14 E17 To Saturday 7:00:00 2 21,9 8,95 B 2 IE 

U14 E17 To Saturday 7:30:00 2 20,7 8,95 B 3 IP 

U14 E17 To Saturday 8:00:00 2 20,8 8,95 B 3 IP 

U14 E17 To Saturday 8:30:00 2 19,6 8,95 B 3 IP 

U14 E17 To Saturday 9:00:00 2 20,5 8,95 B 3 IP 

U14 E17 To Saturday 9:30:00 2 18,6 8,95 B 4 IP 

U14 E17 To Saturday  10:00:00 1 18,3 8,95 B 4 IP 

U14 E17 To Saturday  10:30:00 2 18,1 8,95 B 5 IP 

U14 E17 To Saturday  11:00:00 2 17,7 8,95 B 5 IP 

U14 E17 To Saturday  11:30:00 2 16,6 8,95 B 5 IP 

U14 E17 To Saturday  12:00:00 2 17,2 8,95 B 5 IP 

U14 E17 To Saturday  12:30:00 2 16,4 8,95 B 6 IP 

U14 E17 To Saturday  13:00:00 1 15,2 8,95 B 6 IP 

U14 E17 To Saturday  13:30:00 2 14,8 8,95 B 7 IP 

U14 E17 To Saturday  14:00:00 2 15,5 8,95 B 7 IP 

U14 E17 To Saturday  14:30:00 2 16,7 8,95 B 7 IP 

U14 E17 To Saturday  15:00:00 2 15,9 8,95 B 7 IP 

U14 E17 To Saturday  15:30:00 2 15,8 8,95 B 7 IP 

U14 E17 To Saturday  16:00:00 2 16,3 8,95 B 7 IP 

U14 E17 To Saturday  16:30:00 2 16,8 8,95 B 8 IP 

U14 E17 To Saturday  17:00:00 1 16,1 8,95 B 8 IP 

U14 E17 To Saturday  17:30:00 2 16,3 8,95 B 9 IP 

U14 E17 To Saturday  18:00:00 2 16,8 8,95 B 9 IP 

U14 E17 To Saturday  18:30:00 2 16,6 8,95 B 9 IP 

U14 E17 To Saturday  19:00:00 2 16,5 8,95 B 9 IP 

U14 E17 To Saturday  19:30:00 2 16,1 8,95 B 9 IP 

U14 E17 To Saturday  20:00:00 2 15,9 8,95 B 9 IP 

U14 E17 To Saturday  20:30:00 2 15,9 8,95 B 9 IP 

U14 E17 To Saturday  21:00:00 2 15,3 8,95 B 9 IP 

U14 E17 To Saturday  21:30:00 2 15,7 8,95 B 9 IP 

U14 E17 To Saturday  22:00:00 2 17,1 8,95 B 10 IP 

U14 E17 To Saturday  22:30:00 1 17,8 8,95 B 10 IP 

UTO1M4ADO D EE R1A7Z Ó N  To Saturday  23:00:00 2 20,0 8,95 B 10 IP 
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U14 E17 To Saturday  23:30:00 1 21,9 8,95 B 10 IP 

U14 E17 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U14 E17 To Sunday  6:30:00 2 25,5 8,95 B 1 IE 

U14 E17 To Sunday  7:00:00 3 24,1 8,95 B 2 IE 

U14 E17 To Sunday  7:30:00 2 23,1 8,95 B 2 IE 

U14 E17 To Sunday  8:00:00 2 21,7 8,95 B 3 IP 

U14 E17 To Sunday  8:30:00 2 20,5 8,95 B 3 IP 

U14 E17 To Sunday  9:00:00 2 21,0 8,95 B 3 IP 

U14 E17 To Sunday  9:30:00 2 19,9 8,95 B 3 IP 

U14 E17 To Sunday 10:00:00 2 18,0 8,95 B 3 IP 

U14 E17 To Sunday 10:30:00 2 17,2 8,95 B 3 IP 

U14 E17 To Sunday 11:00:00 2 16,1 8,95 B 3 IP 

U14 E17 To Sunday 11:30:00 2 15,9 8,95 B 3 IP 

U14 E17 To Sunday 12:00:00 2 15,4 8,95 B 4 IP 

U14 E17 To Sunday 12:30:00 1 14,3 8,95 B 4 IP 

U14 E17 To Sunday 13:00:00 2 14,3 8,95 B 5 IP 

U14 E17 To Sunday 13:30:00 2 14,4 8,95 B 5 IP 

U14 E17 To Sunday 14:00:00 2 14,7 8,95 B 5 IP 

U14 E17 To Sunday 14:30:00 2 16,3 8,95 B 6 IP 

U14 E17 To Sunday 15:00:00 1 15,6 8,95 B 6 IP 

U14 E17 To Sunday 15:30:00 2 16,8 8,95 B 7 IP 

U14 E17 To Sunday 16:00:00 2 17,3 8,95 B 7 IP 

U14 E17 To Sunday 16:30:00 2 17,0 8,95 B 7 IP 

U14 E17 To Sunday 17:00:00 2 17,3 8,95 B 8 IP 

U14 E17 To Sunday 17:30:00 1 15,8 8,95 B 8 IP 

U14 E17 To Sunday 18:00:00 2 17,1 8,95 B 9 IP 

U14 E17 To Sunday 18:30:00 2 16,7 8,95 B 9 IP 

U14 E17 To Sunday 19:00:00 2 15,6 8,95 B 9 IP 

U14 E17 To Sunday 19:30:00 2 16,7 8,95 B 9 IP 

U14 E17 To Sunday 20:00:00 2 15,9 8,95 B 10 IP 

U14 E17 To Sunday 20:30:00 1 16,5 8,95 B 10 IP 

U14 E17 To Sunday 21:00:00 2 16,8 8,95 B 10 IP 

U14 E17 To Sunday 21:30:00 1 15,8 8,95 B 10 IP 

U14 E17 To Sunday 22:00:00 2 16,4 8,95 B 10 IP 

U14 E17 To Sunday 22:30:00 1 17,2 8,95 B 10 IP 

U14 E17 To Sunday 23:00:00 1 22,2 8,95 B 11 IP 

U14 E17 To Sunday 23:30:00 1 24,4 8,95 B 11 IP 

U14 E17 From Workday 0:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D EE R1A7Z Ó N  From Workday 1:00:00 0 0,0 0 -- -- -- 
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U14 E17 From Workday 1:30:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 2:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 2:30:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 3:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 3:30:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 4:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 4:30:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 5:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday 5:30:00 2 18,6 7,98 B 1 IE 

U14 E17 From Workday 6:00:00 3 16,8 7,98 B 2 IE 

U14 E17 From Workday 6:30:00 4 14,5 7,98 B 3 IE 

U14 E17 From Workday 7:00:00 3 12,6 7,98 B 3 IE 

U14 E17 From Workday 7:30:00 3 11,4 7,98 B 4 IE 

U14 E17 From Workday 8:00:00 2 11,7 7,98 B 4 IE 

U14 E17 From Workday 8:30:00 2 12,9 7,98 B 5 IP 

U14 E17 From Workday 9:00:00 2 13,4 7,98 B 5 IP 

U14 E17 From Workday 9:30:00 2 14,9 7,98 B 5 IP 

U14 E17 From Workday  10:00:00 2 15,7 7,98 B 5 IP 

U14 E17 From Workday  10:30:00 2 15,7 7,98 B 5 IP 

U14 E17 From Workday  11:00:00 2 15,8 7,98 B 5 IP 

U14 E17 From Workday  11:30:00 2 15,8 7,98 B 5 IP 

U14 E17 From Workday  12:00:00 2 15,4 7,98 B 5 IP 

U14 E17 From Workday  12:30:00 2 15,0 7,98 B 5 IP 

U14 E17 From Workday  13:00:00 2 14,5 7,98 B 5 IP 

U14 E17 From Workday  13:30:00 2 14,7 7,98 B 5 IP 

U14 E17 From Workday  14:00:00 2 15,3 7,98 B 5 IP 

U14 E17 From Workday  14:30:00 2 15,1 7,98 B 5 IP 

U14 E17 From Workday  15:00:00 2 14,6 7,98 B 5 IP 

U14 E17 From Workday  15:30:00 2 14,5 7,98 B 5 IP 

U14 E17 From Workday  16:00:00 2 13,6 7,98 B 5 IP 

U14 E17 From Workday  16:30:00 2 12,2 7,98 B 5 IP 

U14 E17 From Workday  17:00:00 2 11,8 7,98 B 5 IP 

U14 E17 From Workday  17:30:00 3 11,6 7,98 B 6 IE 

U14 E17 From Workday  18:00:00 2 10,8 7,98 B 6 IE 

U14 E17 From Workday  18:30:00 3 11,8 7,98 B 6 IE 

U14 E17 From Workday  19:00:00 2 12,9 7,98 B 6 IE 

U14 E17 From Workday  19:30:00 3 13,4 7,98 B 6 IE 

U14 E17 From Workday  20:00:00 2 13,7 7,98 B 6 IE 

U14 E17 From Workday  20:30:00 2 16,5 7,98 B 7 IP 

U14 E17 From Workday  21:00:00 2 16,9 7,98 B 7 IP 

U14 E17 From Workday  21:30:00 2 17,9 7,98 B 7 IP 

U14 E17 From Workday  22:00:00 2 19,8 7,98 B 7 IP 

U14 E17 From Workday  22:30:00 2 19,9 7,98 B 7 IP 

U14 E17 From Workday  23:00:00 0 0,0 0 -- -- -- 

U14 E17 From Workday  23:30:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D EE R1A7Z Ó N  From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U14 E17 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday 5:30:00 2 21,4 7,98 B 1 IP 

U14 E17 From Saturday 6:00:00 1 19,9 7,98 B 1 IP 

U14 E17 From Saturday 6:30:00 3 18,5 7,98 B 2 IE 

U14 E17 From Saturday 7:00:00 2 18,9 7,98 B 2 IE 

U14 E17 From Saturday 7:30:00 2 17,6 7,98 B 3 IP 

U14 E17 From Saturday 8:00:00 2 17,7 7,98 B 3 IP 

U14 E17 From Saturday 8:30:00 2 15,6 7,98 B 3 IP 

U14 E17 From Saturday 9:00:00 2 15,4 7,98 B 3 IP 

U14 E17 From Saturday 9:30:00 2 15,6 7,98 B 4 IP 

U14 E17 From Saturday  10:00:00 1 14,9 7,98 B 4 IP 

U14 E17 From Saturday  10:30:00 2 15,0 7,98 B 5 IP 

U14 E17 From Saturday  11:00:00 2 15,1 7,98 B 5 IP 

U14 E17 From Saturday  11:30:00 2 15,0 7,98 B 5 IP 

U14 E17 From Saturday  12:00:00 2 14,8 7,98 B 5 IP 

U14 E17 From Saturday  12:30:00 2 14,9 7,98 B 6 IP 

U14 E17 From Saturday  13:00:00 1 14,6 7,98 B 6 IP 

U14 E17 From Saturday  13:30:00 2 14,8 7,98 B 7 IP 

U14 E17 From Saturday  14:00:00 2 14,5 7,98 B 7 IP 

U14 E17 From Saturday  14:30:00 2 14,9 7,98 B 7 IP 

U14 E17 From Saturday  15:00:00 2 15,1 7,98 B 7 IP 

U14 E17 From Saturday  15:30:00 2 15,9 7,98 B 7 IP 

U14 E17 From Saturday  16:00:00 2 15,0 7,98 B 7 IP 

U14 E17 From Saturday  16:30:00 2 15,3 7,98 B 8 IP 

U14 E17 From Saturday  17:00:00 1 14,6 7,98 B 8 IP 

U14 E17 From Saturday  17:30:00 2 15,5 7,98 B 9 IP 

U14 E17 From Saturday  18:00:00 2 14,3 7,98 B 9 IP 

U14 E17 From Saturday  18:30:00 2 14,4 7,98 B 9 IP 

U14 E17 From Saturday  19:00:00 2 14,9 7,98 B 9 IP 

U14 E17 From Saturday  19:30:00 2 14,6 7,98 B 9 IP 

U14 E17 From Saturday  20:00:00 2 15,4 7,98 B 9 IP 

U14 E17 From Saturday  20:30:00 2 15,4 7,98 B 9 IP 

U14 E17 From Saturday  21:00:00 2 16,5 7,98 B 9 IP 

U14 E17 From Saturday  21:30:00 2 17,3 7,98 B 9 IP 

U14 E17 From Saturday  22:00:00 2 17,9 7,98 B 10 IP 

U14 E17 From Saturday  22:30:00 1 19,3 7,98 B 10 IP 

U14 E17 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U14 E17 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M4ADO D EE R1A7Z Ó N  From  Sunday 5:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U14 E17 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 6:30:00 2 21,8 7,98 B 1 IP 

U14 E17 From  Sunday 7:00:00 2 20,8 7,98 B 1 IP 

U14 E17 From  Sunday 7:30:00 2 18,7 7,98 B 1 IP 

U14 E17 From  Sunday 8:00:00 2 18,3 7,98 B 1 IP 

U14 E17 From  Sunday 8:30:00 2 18,4 7,98 B 1 IP 

U14 E17 From  Sunday 9:00:00 2 18,0 7,98 B 1 IP 

U14 E17 From  Sunday 9:30:00 2 17,7 7,98 B 1 IP 

U14 E17 From  Sunday 10:00:00 2 16,7 7,98 B 1 IP 

U14 E17 From  Sunday 10:30:00 2 16,3 7,98 B 1 IP 

U14 E17 From  Sunday 11:00:00 2 16,0 7,98 B 1 IP 

U14 E17 From  Sunday 11:30:00 2 16,3 7,98 B 1 IP 

U14 E17 From  Sunday 12:00:00 2 15,8 7,98 B 2 IP 

U14 E17 From  Sunday 12:30:00 1 15,5 7,98 B 2 IP 

U14 E17 From  Sunday 13:00:00 2 14,5 7,98 B 3 IP 

U14 E17 From  Sunday 13:30:00 2 15,3 7,98 B 3 IP 

U14 E17 From  Sunday 14:00:00 2 14,9 7,98 B 3 IP 

U14 E17 From  Sunday 14:30:00 2 16,0 7,98 B 4 IP 

U14 E17 From  Sunday 15:00:00 1 16,5 7,98 B 4 IP 

U14 E17 From  Sunday 15:30:00 2 16,7 7,98 B 5 IP 

U14 E17 From  Sunday 16:00:00 2 15,0 7,98 B 5 IP 

U14 E17 From  Sunday 16:30:00 2 15,2 7,98 B 5 IP 

U14 E17 From  Sunday 17:00:00 2 14,6 7,98 B 6 IP 

U14 E17 From  Sunday 17:30:00 1 16,2 7,98 B 6 IP 

U14 E17 From  Sunday 18:00:00 2 14,9 7,98 B 7 IP 

U14 E17 From  Sunday 18:30:00 2 15,6 7,98 B 7 IP 

U14 E17 From  Sunday 19:00:00 2 15,4 7,98 B 7 IP 

U14 E17 From  Sunday 19:30:00 2 16,3 7,98 B 7 IP 

U14 E17 From  Sunday 20:00:00 2 16,0 7,98 B 8 IP 

U14 E17 From  Sunday 20:30:00 1 16,3 7,98 B 8 IP 

U14 E17 From  Sunday 21:00:00 2 17,8 7,98 B 8 IP 

U14 E17 From  Sunday 21:30:00 1 19,8 7,98 B 8 IP 

U14 E17 From  Sunday 22:00:00 2 19,4 7,98 B 8 IP 

U14 E17 From  Sunday 22:30:00 1 21,4 7,98 B 8 IP 

U14 E17 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U14 E17 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 110 To Workday 0:00:00 1 27,7 28,956 B 1 IP 

U15 110 To Workday 0:30:00 1 25,4 28,956 B 1 IP 

U15 110 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 110 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 110 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 110 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 110 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 110 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 110 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 110 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 110 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 110 To Workday 5:30:00 2 20,9 28,956 B 2 IP 

U15 110 To Workday 6:00:00 2 16,8 28,956 B 2 IP 

U15 110 To Workday 6:30:00 3 14,4 28,956 B 3 IE 

UTO1M5ADO D E1 1R A0Z Ó N  To Workday 7:00:00 3 14,8 28,956 B 4 IE 
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U15 110 To Workday 7:30:00 2 14,8 28,956 B 4 IE 

U15 110 To Workday 8:00:00 3 15,7 28,956 B 5 IE 

U15 110 To Workday 8:30:00 3 16,6 28,956 B 6 IE 

U15 110 To Workday 9:00:00 2 16,9 28,956 B 6 IE 

U15 110 To Workday 9:30:00 3 16,9 28,956 B 7 IE 

U15 110 To Workday  10:00:00 3 16,8 28,956 B 8 IE 

U15 110 To Workday  10:30:00 2 16,8 28,956 B 8 IE 

U15 110 To Workday  11:00:00 3 16,7 28,956 B 8 IE 

U15 110 To Workday  11:30:00 2 16,2 28,956 B 8 IE 

U15 110 To Workday  12:00:00 2 15,6 28,956 B 9 IE 

U15 110 To Workday  12:30:00 3 15,4 28,956 B 10 IE 

U15 110 To Workday  13:00:00 2 15,6 28,956 B 10 IE 

U15 110 To Workday  13:30:00 2 15,7 28,956 B 11 IE 

U15 110 To Workday  14:00:00 3 15,5 28,956 B 12 IE 

U15 110 To Workday  14:30:00 3 15,2 28,956 B 12 IE 

U15 110 To Workday  15:00:00 3 14,7 28,956 B 12 IE 

U15 110 To Workday  15:30:00 3 14,2 28,956 B 12 IE 

U15 110 To Workday  16:00:00 3 13,4 28,956 B 12 IE 

U15 110 To Workday  16:30:00 4 12,4 28,956 B 12 IE 

U15 110 To Workday  17:00:00 5 11,7 28,956 B 13 IE 

U15 110 To Workday  17:30:00 4 11,6 28,956 B 13 IE 

U15 110 To Workday  18:00:00 4 12,2 28,956 B 14 IE 

U15 110 To Workday  18:30:00 3 13,1 28,956 B 14 IE 

U15 110 To Workday  19:00:00 4 14,6 28,956 B 15 IE 

U15 110 To Workday  19:30:00 4 16,7 28,956 B 16 IE 

U15 110 To Workday  20:00:00 3 18,1 28,956 B 16 IE 

U15 110 To Workday  20:30:00 3 19,4 28,956 B 17 IE 

U15 110 To Workday  21:00:00 3 20,4 28,956 B 18 IE 

U15 110 To Workday  21:30:00 2 21,1 28,956 B 18 IE 

U15 110 To Workday  22:00:00 3 22,3 28,956 B 18 IE 

U15 110 To Workday  22:30:00 2 23,4 28,956 B 18 IE 

U15 110 To Workday  23:00:00 2 24,6 28,956 B 19 IP 

U15 110 To Workday  23:30:00 1 25,4 28,956 B 19 IP 

U15 110 To Saturday 0:00:00 1 24,1 28,956 B 1 IP 

U15 110 To Saturday 0:30:00 1 23,4 28,956 B 1 IP 

U15 110 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 110 To Saturday 5:30:00 1 22,5 28,956 B 2 IP 

U15 110 To Saturday 6:00:00 2 21,7 28,956 B 3 IE 

U15 110 To Saturday 6:30:00 3 21,1 28,956 B 4 IE 

U15 110 To Saturday 7:00:00 2 20,4 28,956 B 4 IE 

U15 110 To Saturday 7:30:00 2 19,9 28,956 B 5 IE 

U15 110 To Saturday 8:00:00 3 19,2 28,956 B 6 IE 

U15 110 To Saturday 8:30:00 2 18,5 28,956 B 6 IE 

UTO1M5ADO D E1 1R A0Z Ó N  To Saturday 9:00:00 2 17,7 28,956 B 7 IP 
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U15 110 To Saturday 9:30:00 2 16,9 28,956 B 7 IP 

U15 110 To Saturday  10:00:00 2 16,0 28,956 B 7 IP 

U15 110 To Saturday  10:30:00 3 15,2 28,956 B 8 IE 

U15 110 To Saturday  11:00:00 2 14,4 28,956 B 8 IE 

U15 110 To Saturday  11:30:00 2 13,9 28,956 B 9 IE 

U15 110 To Saturday  12:00:00 3 13,5 28,956 B 10 IE 

U15 110 To Saturday  12:30:00 3 13,5 28,956 B 11 IE 

U15 110 To Saturday  13:00:00 2 13,6 28,956 B 11 IE 

U15 110 To Saturday  13:30:00 3 13,9 28,956 B 12 IE 

U15 110 To Saturday  14:00:00 4 14,1 28,956 B 13 IE 

U15 110 To Saturday  14:30:00 3 14,4 28,956 B 13 IE 

U15 110 To Saturday  15:00:00 4 14,4 28,956 B 13 IE 

U15 110 To Saturday  15:30:00 3 14,5 28,956 B 13 IE 

U15 110 To Saturday  16:00:00 3 14,6 28,956 B 14 IE 

U15 110 To Saturday  16:30:00 2 14,7 28,956 B 14 IE 

U15 110 To Saturday  17:00:00 3 15,0 28,956 B 15 IE 

U15 110 To Saturday  17:30:00 4 15,3 28,956 B 16 IE 

U15 110 To Saturday  18:00:00 3 15,8 28,956 B 16 IE 

U15 110 To Saturday  18:30:00 3 16,3 28,956 B 17 IE 

U15 110 To Saturday  19:00:00 2 17,0 28,956 B 17 IE 

U15 110 To Saturday  19:30:00 2 17,7 28,956 B 18 IE 

U15 110 To Saturday  20:00:00 3 18,3 28,956 B 19 IE 

U15 110 To Saturday  20:30:00 2 18,9 28,956 B 20 IP 

U15 110 To Saturday  21:00:00 1 19,5 28,956 B 20 IP 

U15 110 To Saturday  21:30:00 2 20,4 28,956 B 21 IP 

U15 110 To Saturday  22:00:00 2 21,5 28,956 B 22 IP 

U15 110 To Saturday  22:30:00 1 22,7 28,956 B 22 IP 

U15 110 To Saturday  23:00:00 2 23,6 28,956 B 22 IP 

U15 110 To Saturday  23:30:00 1 24,6 28,956 B 22 IP 

U15 110 To Sunday  0:00:00 1 25,4 28,956 B 1 IP 

U15 110 To Sunday  0:30:00 1 25,1 28,956 B 1 IP 

U15 110 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 110 To Sunday  5:30:00 2 24,6 28,956 B 2 IP 

U15 110 To Sunday  6:00:00 1 23,8 28,956 B 2 IP 

U15 110 To Sunday  6:30:00 2 23,1 28,956 B 2 IP 

U15 110 To Sunday  7:00:00 1 22,7 28,956 B 2 IP 

U15 110 To Sunday  7:30:00 2 22,3 28,956 B 3 IP 

U15 110 To Sunday  8:00:00 2 21,7 28,956 B 3 IP 

U15 110 To Sunday  8:30:00 2 21,1 28,956 B 3 IP 

U15 110 To Sunday  9:00:00 2 20,4 28,956 B 4 IP 

U15 110 To Sunday  9:30:00 1 19,7 28,956 B 4 IP 

U15 110 To Sunday 10:00:00 2 18,9 28,956 B 5 IP 

U15 110 To Sunday 10:30:00 2 18,3 28,956 B 5 IP 

UTO1M5ADO D E1 1R A0Z Ó N  To Sunday 11:00:00 2 17,8 28,956 B 5 IP 
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U15 110 To Sunday 11:30:00 2 17,3 28,956 B 5 IP 

U15 110 To Sunday 12:00:00 2 17,0 28,956 B 5 IP 

U15 110 To Sunday 12:30:00 2 17,0 28,956 B 5 IP 

U15 110 To Sunday 13:00:00 2 17,0 28,956 B 5 IP 

U15 110 To Sunday 13:30:00 2 17,2 28,956 B 5 IP 

U15 110 To Sunday 14:00:00 3 17,2 28,956 B 6 IE 

U15 110 To Sunday 14:30:00 2 17,2 28,956 B 7 IP 

U15 110 To Sunday 15:00:00 1 17,2 28,956 B 7 IP 

U15 110 To Sunday 15:30:00 2 17,2 28,956 B 8 IP 

U15 110 To Sunday 16:00:00 2 17,3 28,956 B 8 IP 

U15 110 To Sunday 16:30:00 2 17,4 28,956 B 8 IP 

U15 110 To Sunday 17:00:00 2 17,7 28,956 B 8 IP 

U15 110 To Sunday 17:30:00 2 17,9 28,956 B 8 IP 

U15 110 To Sunday 18:00:00 2 18,2 28,956 B 8 IP 

U15 110 To Sunday 18:30:00 2 18,5 28,956 B 8 IP 

U15 110 To Sunday 19:00:00 2 18,9 28,956 B 8 IP 

U15 110 To Sunday 19:30:00 2 19,4 28,956 B 8 IP 

U15 110 To Sunday 20:00:00 2 19,9 28,956 B 9 IP 

U15 110 To Sunday 20:30:00 1 20,6 28,956 B 9 IP 

U15 110 To Sunday 21:00:00 2 21,5 28,956 B 10 IP 

U15 110 To Sunday 21:30:00 2 22,5 28,956 B 11 IP 

U15 110 To Sunday 22:00:00 1 23,6 28,956 B 11 IP 

U15 110 To Sunday 22:30:00 1 24,6 28,956 B 12 IP 

U15 110 To Sunday 23:00:00 2 25,4 28,956 B 13 IP 

U15 110 To Sunday 23:30:00 1 25,9 28,956 B 13 IP 

U15 110 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 110 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 110 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 110 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 110 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 110 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 110 From Workday 5:30:00 4 17,6 26,845 B 1 IE 

U15 110 From Workday 6:00:00 4 15,3 26,845 B 2 IE 

U15 110 From Workday 6:30:00 3 12,6 26,845 B 2 IE 

U15 110 From Workday 7:00:00 3 12,9 26,845 B 3 IE 

U15 110 From Workday 7:30:00 2 13,5 26,845 B 3 IE 

U15 110 From Workday 8:00:00 3 15,3 26,845 B 4 IE 

U15 110 From Workday 8:30:00 3 16,7 26,845 B 5 IE 

U15 110 From Workday 9:00:00 2 17,6 26,845 B 5 IE 

U15 110 From Workday 9:30:00 3 17,9 26,845 B 6 IE 

U15 110 From Workday  10:00:00 3 17,8 26,845 B 7 IE 

U15 110 From Workday  10:30:00 2 17,3 26,845 B 7 IE 

U15 110 From Workday  11:00:00 2 16,8 26,845 B 8 IP 

U15 110 From Workday  11:30:00 2 16,2 26,845 B 8 IP 

U15 110 From Workday  12:00:00 2 15,6 26,845 B 8 IP 

U15 110 From Workday  12:30:00 2 15,3 26,845 B 8 IP 

UTO1M5ADO D E1 1R A0Z Ó N  From Workday  13:00:00 2 15,5 26,845 B 8 IP 
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U15 110 From Workday  13:30:00 2 15,7 26,845 B 8 IP 

U15 110 From Workday  14:00:00 3 16,0 26,845 B 9 IE 

U15 110 From Workday  14:30:00 3 16,2 26,845 B 9 IE 

U15 110 From Workday  15:00:00 3 16,3 26,845 B 9 IE 

U15 110 From Workday  15:30:00 3 16,2 26,845 B 9 IE 

U15 110 From Workday  16:00:00 3 16,0 26,845 B 9 IE 

U15 110 From Workday  16:30:00 4 15,4 26,845 B 9 IE 

U15 110 From Workday  17:00:00 5 14,5 26,845 B 10 IE 

U15 110 From Workday  17:30:00 5 13,6 26,845 B 11 IE 

U15 110 From Workday  18:00:00 4 14,0 26,845 B 11 IE 

U15 110 From Workday  18:30:00 4 14,8 26,845 B 12 IE 

U15 110 From Workday  19:00:00 5 16,3 26,845 B 12 IE 

U15 110 From Workday  19:30:00 4 17,0 26,845 B 12 IE 

U15 110 From Workday  20:00:00 4 18,8 26,845 B 12 IE 

U15 110 From Workday  20:30:00 4 19,5 26,845 B 13 IE 

U15 110 From Workday  21:00:00 3 20,2 26,845 B 14 IE 

U15 110 From Workday  21:30:00 2 21,2 26,845 B 14 IE 

U15 110 From Workday  22:00:00 3 22,4 26,845 B 14 IE 

U15 110 From Workday  22:30:00 2 23,8 26,845 B 14 IE 

U15 110 From Workday  23:00:00 2 25,3 26,845 B 15 IP 

U15 110 From Workday  23:30:00 1 25,8 26,845 B 15 IP 

U15 110 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 110 From Saturday 5:30:00 2 22,6 26,845 B 1 IP 

U15 110 From Saturday 6:00:00 2 22,4 26,845 B 1 IP 

U15 110 From Saturday 6:30:00 3 21,8 26,845 B 2 IE 

U15 110 From Saturday 7:00:00 2 21,4 26,845 B 2 IE 

U15 110 From Saturday 7:30:00 2 21,1 26,845 B 3 IE 

U15 110 From Saturday 8:00:00 3 20,7 26,845 B 4 IE 

U15 110 From Saturday 8:30:00 2 20,2 26,845 B 4 IE 

U15 110 From Saturday 9:00:00 2 19,5 26,845 B 5 IP 

U15 110 From Saturday 9:30:00 2 18,8 26,845 B 5 IP 

U15 110 From Saturday  10:00:00 2 18,0 26,845 B 5 IP 

U15 110 From Saturday  10:30:00 3 17,1 26,845 B 6 IE 

U15 110 From Saturday  11:00:00 2 16,3 26,845 B 6 IE 

U15 110 From Saturday  11:30:00 2 15,6 26,845 B 7 IE 

U15 110 From Saturday  12:00:00 3 15,1 26,845 B 8 IE 

U15 110 From Saturday  12:30:00 3 14,9 26,845 B 9 IE 

U15 110 From Saturday  13:00:00 2 14,9 26,845 B 9 IE 

U15 110 From Saturday  13:30:00 2 15,0 26,845 B 10 IE 

U15 110 From Saturday  14:00:00 3 15,1 26,845 B 11 IE 

U15 110 From Saturday  14:30:00 3 15,2 26,845 B 11 IE 

UTO1M5ADO D E1 1R A0Z Ó N  From Saturday  15:00:00 4 15,2 26,845 B 12 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 110 From Saturday  15:30:00 3 15,3 26,845 B 12 IE 

U15 110 From Saturday  16:00:00 3 15,3 26,845 B 13 IE 

U15 110 From Saturday  16:30:00 2 15,4 26,845 B 13 IE 

U15 110 From Saturday  17:00:00 2 15,4 26,845 B 14 IE 

U15 110 From Saturday  17:30:00 3 15,4 26,845 B 15 IE 

U15 110 From Saturday  18:00:00 3 15,5 26,845 B 15 IE 

U15 110 From Saturday  18:30:00 4 15,8 26,845 B 16 IE 

U15 110 From Saturday  19:00:00 3 16,3 26,845 B 17 IE 

U15 110 From Saturday  19:30:00 2 17,1 26,845 B 17 IE 

U15 110 From Saturday  20:00:00 3 18,0 26,845 B 17 IE 

U15 110 From Saturday  20:30:00 2 19,0 26,845 B 18 IP 

U15 110 From Saturday  21:00:00 1 20,0 26,845 B 18 IP 

U15 110 From Saturday  21:30:00 2 20,9 26,845 B 19 IP 

U15 110 From Saturday  22:00:00 2 21,8 26,845 B 20 IP 

U15 110 From Saturday  22:30:00 1 22,6 26,845 B 20 IP 

U15 110 From Saturday  23:00:00 2 23,3 26,845 B 20 IP 

U15 110 From Saturday  23:30:00 1 24,0 26,845 B 20 IP 

U15 110 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 110 From  Sunday 5:30:00 2 26,7 26,845 B 1 IP 

U15 110 From  Sunday 6:00:00 2 25,8 26,845 B 1 IP 

U15 110 From  Sunday 6:30:00 2 24,7 26,845 B 2 IP 

U15 110 From  Sunday 7:00:00 1 23,5 26,845 B 2 IP 

U15 110 From  Sunday 7:30:00 2 22,9 26,845 B 3 IP 

U15 110 From  Sunday 8:00:00 2 22,2 26,845 B 3 IP 

U15 110 From  Sunday 8:30:00 2 21,6 26,845 B 3 IP 

U15 110 From  Sunday 9:00:00 2 21,2 26,845 B 4 IP 

U15 110 From  Sunday 9:30:00 1 20,7 26,845 B 4 IP 

U15 110 From  Sunday 10:00:00 2 20,0 26,845 B 5 IP 

U15 110 From  Sunday 10:30:00 2 19,4 26,845 B 5 IP 

U15 110 From  Sunday 11:00:00 2 18,8 26,845 B 5 IP 

U15 110 From  Sunday 11:30:00 2 18,2 26,845 B 5 IP 

U15 110 From  Sunday 12:00:00 2 17,9 26,845 B 5 IP 

U15 110 From  Sunday 12:30:00 2 17,8 26,845 B 5 IP 

U15 110 From  Sunday 13:00:00 2 17,9 26,845 B 5 IP 

U15 110 From  Sunday 13:30:00 2 18,0 26,845 B 5 IP 

U15 110 From  Sunday 14:00:00 3 18,2 26,845 B 6 IE 

U15 110 From  Sunday 14:30:00 2 18,3 26,845 B 7 IP 

U15 110 From  Sunday 15:00:00 1 18,3 26,845 B 7 IP 

U15 110 From  Sunday 15:30:00 2 18,3 26,845 B 8 IP 

U15 110 From  Sunday 16:00:00 2 18,3 26,845 B 8 IP 

U15 110 From  Sunday 16:30:00 2 18,2 26,845 B 8 IP 

UTO1M5ADO D E1 1R A0Z Ó N  From  Sunday 17:00:00 2 18,2 26,845 B 8 IP 
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U15 110 From  Sunday 17:30:00 2 18,2 26,845 B 8 IP 

U15 110 From  Sunday 18:00:00 2 18,3 26,845 B 8 IP 

U15 110 From  Sunday 18:30:00 2 18,6 26,845 B 8 IP 

U15 110 From  Sunday 19:00:00 2 19,0 26,845 B 8 IP 

U15 110 From  Sunday 19:30:00 2 19,5 26,845 B 8 IP 

U15 110 From  Sunday 20:00:00 2 20,2 26,845 B 9 IP 

U15 110 From  Sunday 20:30:00 1 20,9 26,845 B 9 IP 

U15 110 From  Sunday 21:00:00 2 21,8 26,845 B 10 IP 

U15 110 From  Sunday 21:30:00 2 22,9 26,845 B 11 IP 

U15 110 From  Sunday 22:00:00 1 23,8 26,845 B 11 IP 

U15 110 From  Sunday 22:30:00 1 25,0 26,845 B 12 IP 

U15 110 From  Sunday 23:00:00 2 25,8 26,845 B 13 IP 

U15 110 From  Sunday 23:30:00 1 26,7 26,845 B 13 IP 

U15 118 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 118 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 118 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 118 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 118 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 118 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 118 To Workday 5:30:00 4 21,5 31,37 C 1 IE 

U15 118 To Workday 6:00:00 3 19,5 31,37 C 1 IE 

U15 118 To Workday 6:30:00 3 16,5 31,37 C 1 IE 

U15 118 To Workday 7:00:00 3 16,0 31,37 C 1 IE 

U15 118 To Workday 7:30:00 2 15,5 31,37 C 2 IE 

U15 118 To Workday 8:00:00 4 16,6 31,37 C 3 IE 

U15 118 To Workday 8:30:00 3 18,0 31,37 C 3 IE 

U15 118 To Workday 9:00:00 3 19,2 31,37 C 4 IE 

U15 118 To Workday 9:30:00 2 19,9 31,37 C 4 IE 

U15 118 To Workday  10:00:00 2 19,9 31,37 C 5 IP 

U15 118 To Workday  10:30:00 2 19,6 31,37 C 5 IP 

U15 118 To Workday  11:00:00 2 19,6 31,37 C 5 IP 

U15 118 To Workday  11:30:00 2 19,4 31,37 C 5 IP 

U15 118 To Workday  12:00:00 2 19,2 31,37 C 5 IP 

U15 118 To Workday  12:30:00 2 19,1 31,37 C 5 IP 

U15 118 To Workday  13:00:00 2 19,0 31,37 C 5 IP 

U15 118 To Workday  13:30:00 2 18,8 31,37 C 5 IP 

U15 118 To Workday  14:00:00 3 18,7 31,37 C 6 IE 

U15 118 To Workday  14:30:00 2 18,6 31,37 C 6 IE 

U15 118 To Workday  15:00:00 2 18,2 31,37 C 7 IE 

U15 118 To Workday  15:30:00 3 17,6 31,37 C 8 IE 

U15 118 To Workday  16:00:00 2 16,4 31,37 C 8 IE 

U15 118 To Workday  16:30:00 3 14,7 31,37 C 8 IE 

U15 118 To Workday  17:00:00 2 13,8 31,37 C 8 IE 

U15 118 To Workday  17:30:00 3 13,4 31,37 C 9 IE 

U15 118 To Workday  18:00:00 3 14,3 31,37 C 9 IE 

U15 118 To Workday  18:30:00 3 15,8 31,37 C 9 IE 

UTO1M5ADO D E1 1R A8Z Ó N  To Workday  19:00:00 3 18,0 31,37 C 9 IE 
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U15 118 To Workday  19:30:00 3 20,2 31,37 C 9 IE 

U15 118 To Workday  20:00:00 3 22,2 31,37 C 9 IE 

U15 118 To Workday  20:30:00 4 23,2 31,37 C 10 IE 

U15 118 To Workday  21:00:00 3 24,1 31,37 C 11 IE 

U15 118 To Workday  21:30:00 2 25,3 31,37 C 11 IE 

U15 118 To Workday  22:00:00 2 26,6 31,37 C 12 IP 

U15 118 To Workday  22:30:00 2 28,3 31,37 C 13 IP 

U15 118 To Workday  23:00:00 1 29,6 31,37 C 13 IP 

U15 118 To Workday  23:30:00 1 30,8 31,37 C 14 IP 

U15 118 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 118 To Saturday 5:30:00 2 24,9 31,37 C 1 IP 

U15 118 To Saturday 6:00:00 1 24,7 31,37 C 1 IP 

U15 118 To Saturday 6:30:00 2 24,3 31,37 C 2 IP 

U15 118 To Saturday 7:00:00 2 23,9 31,37 C 2 IP 

U15 118 To Saturday 7:30:00 2 23,4 31,37 C 2 IP 

U15 118 To Saturday 8:00:00 2 22,9 31,37 C 2 IP 

U15 118 To Saturday 8:30:00 2 22,2 31,37 C 2 IP 

U15 118 To Saturday 9:00:00 2 21,8 31,37 C 2 IP 

U15 118 To Saturday 9:30:00 2 21,2 31,37 C 2 IP 

U15 118 To Saturday  10:00:00 2 20,5 31,37 C 2 IP 

U15 118 To Saturday  10:30:00 2 19,9 31,37 C 2 IP 

U15 118 To Saturday  11:00:00 2 19,2 31,37 C 2 IP 

U15 118 To Saturday  11:30:00 2 18,7 31,37 C 2 IP 

U15 118 To Saturday  12:00:00 2 18,3 31,37 C 2 IP 

U15 118 To Saturday  12:30:00 2 18,1 31,37 C 2 IP 

U15 118 To Saturday  13:00:00 2 18,1 31,37 C 2 IP 

U15 118 To Saturday  13:30:00 2 18,2 31,37 C 2 IP 

U15 118 To Saturday  14:00:00 2 18,5 31,37 C 2 IP 

U15 118 To Saturday  14:30:00 2 18,8 31,37 C 2 IP 

U15 118 To Saturday  15:00:00 3 19,0 31,37 C 3 IE 

U15 118 To Saturday  15:30:00 3 19,4 31,37 C 4 IE 

U15 118 To Saturday  16:00:00 2 19,6 31,37 C 4 IE 

U15 118 To Saturday  16:30:00 2 19,9 31,37 C 5 IP 

U15 118 To Saturday  17:00:00 2 20,1 31,37 C 5 IP 

U15 118 To Saturday  17:30:00 2 20,4 31,37 C 5 IP 

U15 118 To Saturday  18:00:00 2 20,6 31,37 C 5 IP 

U15 118 To Saturday  18:30:00 2 20,9 31,37 C 5 IP 

U15 118 To Saturday  19:00:00 2 21,2 31,37 C 5 IP 

U15 118 To Saturday  19:30:00 2 21,5 31,37 C 5 IP 

U15 118 To Saturday  20:00:00 2 21,9 31,37 C 5 IP 

U15 118 To Saturday  20:30:00 2 22,6 31,37 C 6 IP 

UTO1M5ADO D E1 1R A8Z Ó N  To Saturday  21:00:00 1 23,2 31,37 C 6 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 118 To Saturday  21:30:00 2 23,9 31,37 C 6 IP 

U15 118 To Saturday  22:00:00 1 24,7 31,37 C 6 IP 

U15 118 To Saturday  22:30:00 2 25,5 31,37 C 6 IP 

U15 118 To Saturday  23:00:00 1 26,4 31,37 C 6 IP 

U15 118 To Saturday  23:30:00 1 27,0 31,37 C 7 IP 

U15 118 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 118 To Sunday  5:30:00 2 26,8 31,37 C 1 IP 

U15 118 To Sunday  6:00:00 2 26,4 31,37 C 2 IP 

U15 118 To Sunday  6:30:00 1 25,9 31,37 C 2 IP 

U15 118 To Sunday  7:00:00 2 25,5 31,37 C 2 IP 

U15 118 To Sunday  7:30:00 1 25,1 31,37 C 2 IP 

U15 118 To Sunday  8:00:00 2 24,5 31,37 C 2 IP 

U15 118 To Sunday  8:30:00 1 23,8 31,37 C 2 IP 

U15 118 To Sunday  9:00:00 1 23,2 31,37 C 3 IP 

U15 118 To Sunday  9:30:00 2 22,7 31,37 C 4 IP 

U15 118 To Sunday 10:00:00 2 22,2 31,37 C 4 IP 

U15 118 To Sunday 10:30:00 2 21,8 31,37 C 4 IP 

U15 118 To Sunday 11:00:00 2 21,5 31,37 C 4 IP 

U15 118 To Sunday 11:30:00 2 21,2 31,37 C 4 IP 

U15 118 To Sunday 12:00:00 2 20,9 31,37 C 4 IP 

U15 118 To Sunday 12:30:00 2 20,8 31,37 C 5 IP 

U15 118 To Sunday 13:00:00 1 20,6 31,37 C 5 IP 

U15 118 To Sunday 13:30:00 2 20,8 31,37 C 6 IP 

U15 118 To Sunday 14:00:00 2 20,9 31,37 C 6 IP 

U15 118 To Sunday 14:30:00 2 21,1 31,37 C 6 IP 

U15 118 To Sunday 15:00:00 2 21,2 31,37 C 6 IP 

U15 118 To Sunday 15:30:00 2 21,1 31,37 C 6 IP 

U15 118 To Sunday 16:00:00 2 21,1 31,37 C 6 IP 

U15 118 To Sunday 16:30:00 2 20,9 31,37 C 7 IP 

U15 118 To Sunday 17:00:00 1 20,6 31,37 C 7 IP 

U15 118 To Sunday 17:30:00 2 20,5 31,37 C 8 IP 

U15 118 To Sunday 18:00:00 2 20,2 31,37 C 8 IP 

U15 118 To Sunday 18:30:00 2 20,2 31,37 C 8 IP 

U15 118 To Sunday 19:00:00 2 20,4 31,37 C 8 IP 

U15 118 To Sunday 19:30:00 2 20,8 31,37 C 8 IP 

U15 118 To Sunday 20:00:00 2 21,3 31,37 C 9 IP 

U15 118 To Sunday 20:30:00 1 22,1 31,37 C 9 IP 

U15 118 To Sunday 21:00:00 2 22,9 31,37 C 10 IP 

U15 118 To Sunday 21:30:00 2 23,8 31,37 C 11 IP 

U15 118 To Sunday 22:00:00 1 24,7 31,37 C 11 IP 

U15 118 To Sunday 22:30:00 1 25,5 31,37 C 12 IP 

UTO1M5ADO D E1 1R A8Z Ó N  To Sunday 23:00:00 1 26,4 31,37 C 12 IP 
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U15 118 To Sunday 23:30:00 1 27,0 31,37 C 12 IP 

U15 118 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 118 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 118 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 118 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 118 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 118 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 118 From Workday 5:30:00 4 21,0 30,19 C 1 IE 

U15 118 From Workday 6:00:00 3 19,2 30,19 C 1 IE 

U15 118 From Workday 6:30:00 3 17,2 30,19 C 1 IE 

U15 118 From Workday 7:00:00 3 17,4 30,19 C 1 IE 

U15 118 From Workday 7:30:00 2 17,7 30,19 C 2 IE 

U15 118 From Workday 8:00:00 4 18,4 30,19 C 3 IE 

U15 118 From Workday 8:30:00 3 19,2 30,19 C 3 IE 

U15 118 From Workday 9:00:00 3 20,0 30,19 C 4 IE 

U15 118 From Workday 9:30:00 2 20,8 30,19 C 4 IE 

U15 118 From Workday  10:00:00 2 21,1 30,19 C 5 IP 

U15 118 From Workday  10:30:00 2 21,0 30,19 C 5 IP 

U15 118 From Workday  11:00:00 2 20,7 30,19 C 5 IP 

U15 118 From Workday  11:30:00 2 20,3 30,19 C 5 IP 

U15 118 From Workday  12:00:00 2 20,0 30,19 C 5 IP 

U15 118 From Workday  12:30:00 2 19,7 30,19 C 5 IP 

U15 118 From Workday  13:00:00 2 19,6 30,19 C 5 IP 

U15 118 From Workday  13:30:00 2 19,5 30,19 C 5 IP 

U15 118 From Workday  14:00:00 3 19,2 30,19 C 6 IE 

U15 118 From Workday  14:30:00 2 19,2 30,19 C 6 IE 

U15 118 From Workday  15:00:00 2 19,2 30,19 C 7 IE 

U15 118 From Workday  15:30:00 3 18,8 30,19 C 8 IE 

U15 118 From Workday  16:00:00 2 17,9 30,19 C 8 IE 

U15 118 From Workday  16:30:00 3 16,7 30,19 C 8 IE 

U15 118 From Workday  17:00:00 2 15,6 30,19 C 8 IE 

U15 118 From Workday  17:30:00 3 14,7 30,19 C 9 IE 

U15 118 From Workday  18:00:00 3 15,3 30,19 C 9 IE 

U15 118 From Workday  18:30:00 3 16,8 30,19 C 9 IE 

U15 118 From Workday  19:00:00 3 17,5 30,19 C 9 IE 

U15 118 From Workday  19:30:00 3 19,2 30,19 C 9 IE 

U15 118 From Workday  20:00:00 3 20,4 30,19 C 9 IE 

U15 118 From Workday  20:30:00 4 22,2 30,19 C 10 IE 

U15 118 From Workday  21:00:00 3 23,8 30,19 C 11 IE 

U15 118 From Workday  21:30:00 2 25,2 30,19 C 11 IE 

U15 118 From Workday  22:00:00 2 26,3 30,19 C 12 IP 

U15 118 From Workday  22:30:00 2 27,4 30,19 C 13 IP 

U15 118 From Workday  23:00:00 1 28,8 30,19 C 13 IP 

U15 118 From Workday  23:30:00 1 29,9 30,19 C 14 IP 

U15 118 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E1 1R A8Z Ó N  From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U15 118 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 118 From Saturday 5:30:00 2 24,7 30,19 C 1 IP 

U15 118 From Saturday 6:00:00 1 24,3 30,19 C 1 IP 

U15 118 From Saturday 6:30:00 2 24,0 30,19 C 2 IP 

U15 118 From Saturday 7:00:00 2 23,4 30,19 C 2 IP 

U15 118 From Saturday 7:30:00 2 22,9 30,19 C 2 IP 

U15 118 From Saturday 8:00:00 2 22,4 30,19 C 2 IP 

U15 118 From Saturday 8:30:00 2 21,7 30,19 C 2 IP 

U15 118 From Saturday 9:00:00 2 21,1 30,19 C 2 IP 

U15 118 From Saturday 9:30:00 2 20,5 30,19 C 2 IP 

U15 118 From Saturday  10:00:00 2 19,9 30,19 C 2 IP 

U15 118 From Saturday  10:30:00 2 19,1 30,19 C 2 IP 

U15 118 From Saturday  11:00:00 2 18,5 30,19 C 2 IP 

U15 118 From Saturday  11:30:00 2 17,9 30,19 C 2 IP 

U15 118 From Saturday  12:00:00 2 17,5 30,19 C 2 IP 

U15 118 From Saturday  12:30:00 2 17,3 30,19 C 2 IP 

U15 118 From Saturday  13:00:00 2 17,4 30,19 C 2 IP 

U15 118 From Saturday  13:30:00 2 17,6 30,19 C 2 IP 

U15 118 From Saturday  14:00:00 2 17,9 30,19 C 2 IP 

U15 118 From Saturday  14:30:00 2 18,3 30,19 C 2 IP 

U15 118 From Saturday  15:00:00 3 18,6 30,19 C 3 IE 

U15 118 From Saturday  15:30:00 3 18,8 30,19 C 4 IE 

U15 118 From Saturday  16:00:00 2 18,9 30,19 C 4 IE 

U15 118 From Saturday  16:30:00 2 18,9 30,19 C 5 IP 

U15 118 From Saturday  17:00:00 2 18,9 30,19 C 5 IP 

U15 118 From Saturday  17:30:00 2 18,9 30,19 C 5 IP 

U15 118 From Saturday  18:00:00 2 18,9 30,19 C 5 IP 

U15 118 From Saturday  18:30:00 2 19,0 30,19 C 5 IP 

U15 118 From Saturday  19:00:00 2 19,0 30,19 C 5 IP 

U15 118 From Saturday  19:30:00 2 19,2 30,19 C 5 IP 

U15 118 From Saturday  20:00:00 2 19,6 30,19 C 5 IP 

U15 118 From Saturday  20:30:00 2 20,1 30,19 C 6 IP 

U15 118 From Saturday  21:00:00 1 21,1 30,19 C 6 IP 

U15 118 From Saturday  21:30:00 2 22,2 30,19 C 6 IP 

U15 118 From Saturday  22:00:00 1 23,4 30,19 C 6 IP 

U15 118 From Saturday  22:30:00 2 24,3 30,19 C 6 IP 

U15 118 From Saturday  23:00:00 1 25,2 30,19 C 6 IP 

U15 118 From Saturday  23:30:00 1 26,0 30,19 C 7 IP 

U15 118 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E1 1R A8Z Ó N  From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U15 118 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 118 From  Sunday 5:30:00 2 27,7 30,19 C 1 IP 

U15 118 From  Sunday 6:00:00 2 27,2 30,19 C 2 IP 

U15 118 From  Sunday 6:30:00 1 26,5 30,19 C 2 IP 

U15 118 From  Sunday 7:00:00 2 25,8 30,19 C 2 IP 

U15 118 From  Sunday 7:30:00 1 25,2 30,19 C 2 IP 

U15 118 From  Sunday 8:00:00 2 24,3 30,19 C 2 IP 

U15 118 From  Sunday 8:30:00 1 23,8 30,19 C 2 IP 

U15 118 From  Sunday 9:00:00 1 23,2 30,19 C 3 IP 

U15 118 From  Sunday 9:30:00 2 22,7 30,19 C 4 IP 

U15 118 From  Sunday 10:00:00 2 22,2 30,19 C 4 IP 

U15 118 From  Sunday 10:30:00 2 21,7 30,19 C 4 IP 

U15 118 From  Sunday 11:00:00 2 21,1 30,19 C 4 IP 

U15 118 From  Sunday 11:30:00 2 20,7 30,19 C 4 IP 

U15 118 From  Sunday 12:00:00 2 20,5 30,19 C 4 IP 

U15 118 From  Sunday 12:30:00 2 20,4 30,19 C 5 IP 

U15 118 From  Sunday 13:00:00 1 20,5 30,19 C 5 IP 

U15 118 From  Sunday 13:30:00 2 20,8 30,19 C 6 IP 

U15 118 From  Sunday 14:00:00 2 21,0 30,19 C 6 IP 

U15 118 From  Sunday 14:30:00 2 21,1 30,19 C 6 IP 

U15 118 From  Sunday 15:00:00 2 21,3 30,19 C 6 IP 

U15 118 From  Sunday 15:30:00 2 21,1 30,19 C 6 IP 

U15 118 From  Sunday 16:00:00 2 21,0 30,19 C 6 IP 

U15 118 From  Sunday 16:30:00 2 20,8 30,19 C 7 IP 

U15 118 From  Sunday 17:00:00 1 20,5 30,19 C 7 IP 

U15 118 From  Sunday 17:30:00 2 20,4 30,19 C 8 IP 

U15 118 From  Sunday 18:00:00 2 20,4 30,19 C 8 IP 

U15 118 From  Sunday 18:30:00 2 20,4 30,19 C 8 IP 

U15 118 From  Sunday 19:00:00 2 20,5 30,19 C 8 IP 

U15 118 From  Sunday 19:30:00 2 20,8 30,19 C 8 IP 

U15 118 From  Sunday 20:00:00 2 21,4 30,19 C 9 IP 

U15 118 From  Sunday 20:30:00 1 22,0 30,19 C 9 IP 

U15 118 From  Sunday 21:00:00 2 22,7 30,19 C 10 IP 

U15 118 From  Sunday 21:30:00 2 23,4 30,19 C 11 IP 

U15 118 From  Sunday 22:00:00 1 24,2 30,19 C 11 IP 

U15 118 From  Sunday 22:30:00 1 25,0 30,19 C 12 IP 

U15 118 From  Sunday 23:00:00 1 25,6 30,19 C 12 IP 

U15 118 From  Sunday 23:30:00 1 26,3 30,19 C 12 IP 

U15 129 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 129 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 129 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 129 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 129 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E1 2R A9Z Ó N  To Workday 5:00:00 0 0,0 0 -- -- -- 
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U15 129 To Workday 5:30:00 3 17,0 24,497 B 1 IE 

U15 129 To Workday 6:00:00 4 17,0 24,497 B 1 IE 

U15 129 To Workday 6:30:00 4 17,0 24,497 B 2 IE 

U15 129 To Workday 7:00:00 5 17,0 24,497 B 2 IE 

U15 129 To Workday 7:30:00 4 17,0 25,8 B 2 IE 

U15 129 To Workday 8:00:00 4 17,0 25,8 B 3 IE 

U15 129 To Workday 8:30:00 3 17,0 25,8 B 3 IE 

U15 129 To Workday 9:00:00 4 17,0 25,8 B 3 IP 

U15 129 To Workday 9:30:00 3 17,0 25,8 B 3 IP 

U15 129 To Workday  10:00:00 3 17,0 24,497 B 4 IP 

U15 129 To Workday  10:30:00 3 17,0 24,497 B 4 IP 

U15 129 To Workday  11:00:00 3 17,0 24,497 B 4 IP 

U15 129 To Workday  11:30:00 3 17,0 24,497 B 4 IP 

U15 129 To Workday  12:00:00 3 17,0 24,497 B 4 IP 

U15 129 To Workday  12:30:00 3 17,0 24,497 B 5 IP 

U15 129 To Workday  13:00:00 4 17,0 24,497 B 5 IP 

U15 129 To Workday  13:30:00 3 17,0 24,497 B 5 IP 

U15 129 To Workday  14:00:00 3 17,0 24,497 B 6 IP 

U15 129 To Workday  14:30:00 3 17,0 24,497 B 6 IP 

U15 129 To Workday  15:00:00 3 17,0 24,497 B 6 IP 

U15 129 To Workday  15:30:00 3 17,0 24,497 B 6 IP 

U15 129 To Workday  16:00:00 3 17,0 24,497 B 6 IE 

U15 129 To Workday  16:30:00 4 17,0 24,497 B 7 IE 

U15 129 To Workday  17:00:00 5 17,0 24,497 B 7 IE 

U15 129 To Workday  17:30:00 4 17,0 24,497 B 7 IE 

U15 129 To Workday  18:00:00 5 17,0 24,497 B 7 IE 

U15 129 To Workday  18:30:00 4 17,0 24,497 B 7 IE 

U15 129 To Workday  19:00:00 5 17,0 24,497 B 7 IE 

U15 129 To Workday  19:30:00 4 17,0 24,497 B 7 IE 

U15 129 To Workday  20:00:00 5 17,0 24,497 B 7 IE 

U15 129 To Workday  20:30:00 4 17,0 24,497 B 7 IE 

U15 129 To Workday  21:00:00 3 17,0 24,497 B 8 IE 

U15 129 To Workday  21:30:00 3 17,0 24,497 B 8 IE 

U15 129 To Workday  22:00:00 3 17,0 24,497 B 8 IP 

U15 129 To Workday  22:30:00 2 17,0 24,497 B 8 IP 

U15 129 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 129 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 129 To Saturday 6:00:00 2 17,0 24,497 B 1 IP 

U15 129 To Saturday 6:30:00 2 17,0 24,497 B 1 IP 

UTO1M5ADO D E1 2R A9Z Ó N  To Saturday 7:00:00 2 17,0 24,497 B 1 IP 
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U15 129 To Saturday 7:30:00 2 17,0 24,497 B 1 IP 

U15 129 To Saturday 8:00:00 2 17,0 24,497 B 1 IP 

U15 129 To Saturday 8:30:00 2 17,0 24,497 B 1 IP 

U15 129 To Saturday 9:00:00 2 17,0 24,497 B 1 IP 

U15 129 To Saturday 9:30:00 2 17,0 24,497 B 2 IP 

U15 129 To Saturday  10:00:00 1 17,0 24,497 B 2 IP 

U15 129 To Saturday  10:30:00 2 17,0 24,497 B 3 IP 

U15 129 To Saturday  11:00:00 2 17,0 24,497 B 3 IP 

U15 129 To Saturday  11:30:00 2 17,0 24,497 B 3 IP 

U15 129 To Saturday  12:00:00 2 17,0 24,497 B 3 IP 

U15 129 To Saturday  12:30:00 2 17,0 24,497 B 4 IP 

U15 129 To Saturday  13:00:00 1 17,0 24,497 B 4 IP 

U15 129 To Saturday  13:30:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  14:00:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  14:30:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  15:00:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  15:30:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  16:00:00 2 17,0 24,497 B 5 IP 

U15 129 To Saturday  16:30:00 2 17,0 24,497 B 6 IP 

U15 129 To Saturday  17:00:00 1 17,0 24,497 B 6 IP 

U15 129 To Saturday  17:30:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  18:00:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  18:30:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  19:00:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  19:30:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  20:00:00 2 17,0 24,497 B 7 IP 

U15 129 To Saturday  20:30:00 2 17,0 24,497 B 8 IP 

U15 129 To Saturday  21:00:00 1 17,0 24,497 B 8 IP 

U15 129 To Saturday  21:30:00 2 17,0 24,497 B 9 IP 

U15 129 To Saturday  22:00:00 2 17,0 24,497 B 9 IP 

U15 129 To Saturday  22:30:00 2 17,0 24,497 B 9 IP 

U15 129 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 129 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday  6:30:00 2 17,0 24,497 B 1 IP 

U15 129 To Sunday  7:00:00 1 17,0 24,497 B 1 IP 

U15 129 To Sunday  7:30:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday  8:00:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday  8:30:00 2 17,0 24,497 B 2 IP 

UTO1M5ADO D E1 2R A9Z Ó N  To Sunday  9:00:00 2 17,0 24,497 B 2 IP 
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U15 129 To Sunday  9:30:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 10:00:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 10:30:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 11:00:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 11:30:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 12:00:00 2 17,0 24,497 B 2 IP 

U15 129 To Sunday 12:30:00 2 17,0 24,497 B 3 IP 

U15 129 To Sunday 13:00:00 1 17,0 24,497 B 3 IP 

U15 129 To Sunday 13:30:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 14:00:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 14:30:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 15:00:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 15:30:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 16:00:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 16:30:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 17:00:00 2 17,0 24,497 B 4 IP 

U15 129 To Sunday 17:30:00 2 17,0 24,497 B 5 IP 

U15 129 To Sunday 18:00:00 1 17,0 24,497 B 5 IP 

U15 129 To Sunday 18:30:00 2 17,0 24,497 B 6 IP 

U15 129 To Sunday 19:00:00 3 17,0 24,497 B 7 IP 

U15 129 To Sunday 19:30:00 2 17,0 24,497 B 7 IP 

U15 129 To Sunday 20:00:00 2 17,0 24,497 B 8 IP 

U15 129 To Sunday 20:30:00 2 17,0 24,497 B 9 IP 

U15 129 To Sunday 21:00:00 1 17,0 24,497 B 9 IP 

U15 129 To Sunday 21:30:00 2 17,0 24,497 B 9 IP 

U15 129 To Sunday 22:00:00 1 17,0 24,497 B 9 IP 

U15 129 To Sunday 22:30:00 2 17,0 24,497 B 10 IP 

U15 129 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 129 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 129 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday 5:30:00 3 17,0 24,06 B 1 IE 

U15 129 From Workday 6:00:00 4 17,0 24,06 B 1 IE 

U15 129 From Workday 6:30:00 4 17,0 24,06 B 2 IE 

U15 129 From Workday 7:00:00 5 17,0 24,06 B 2 IE 

U15 129 From Workday 7:30:00 4 17,0 23,957 B 2 IE 

U15 129 From Workday 8:00:00 4 17,0 23,957 B 3 IE 

U15 129 From Workday 8:30:00 3 17,0 23,957 B 3 IE 

U15 129 From Workday 9:00:00 4 17,0 23,957 B 3 IP 

U15 129 From Workday 9:30:00 3 17,0 23,957 B 3 IP 

U15 129 From Workday  10:00:00 3 17,0 24,06 B 4 IP 

U15 129 From Workday  10:30:00 3 17,0 24,06 B 4 IP 

UTO1M5ADO D E1 2R A9Z Ó N  From Workday  11:00:00 3 17,0 24,06 B 4 IP 
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U15 129 From Workday  11:30:00 3 17,0 24,06 B 4 IP 

U15 129 From Workday  12:00:00 3 17,0 24,06 B 4 IP 

U15 129 From Workday  12:30:00 3 17,0 24,06 B 5 IP 

U15 129 From Workday  13:00:00 4 17,0 24,06 B 5 IP 

U15 129 From Workday  13:30:00 3 17,0 24,06 B 5 IP 

U15 129 From Workday  14:00:00 3 17,0 24,06 B 6 IP 

U15 129 From Workday  14:30:00 3 17,0 24,06 B 6 IP 

U15 129 From Workday  15:00:00 3 17,0 24,06 B 6 IP 

U15 129 From Workday  15:30:00 3 17,0 24,06 B 6 IP 

U15 129 From Workday  16:00:00 3 17,0 24,06 B 6 IE 

U15 129 From Workday  16:30:00 4 17,0 24,06 B 7 IE 

U15 129 From Workday  17:00:00 5 17,0 24,06 B 7 IE 

U15 129 From Workday  17:30:00 4 17,0 24,06 B 7 IE 

U15 129 From Workday  18:00:00 5 17,0 24,06 B 7 IE 

U15 129 From Workday  18:30:00 4 17,0 24,06 B 7 IE 

U15 129 From Workday  19:00:00 5 17,0 24,06 B 7 IE 

U15 129 From Workday  19:30:00 4 17,0 24,06 B 7 IE 

U15 129 From Workday  20:00:00 5 17,0 24,06 B 7 IE 

U15 129 From Workday  20:30:00 4 17,0 24,06 B 7 IE 

U15 129 From Workday  21:00:00 3 17,0 24,06 B 8 IE 

U15 129 From Workday  21:30:00 3 17,0 24,06 B 8 IE 

U15 129 From Workday  22:00:00 3 17,0 24,06 B 8 IP 

U15 129 From Workday  22:30:00 2 17,0 24,06 B 8 IP 

U15 129 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 129 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 129 From Saturday 6:00:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 6:30:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 7:00:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 7:30:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 8:00:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 8:30:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 9:00:00 2 17,0 24,06 B 1 IP 

U15 129 From Saturday 9:30:00 2 17,0 24,06 B 2 IP 

U15 129 From Saturday  10:00:00 1 17,0 24,06 B 2 IP 

U15 129 From Saturday  10:30:00 2 17,0 24,06 B 3 IP 

U15 129 From Saturday  11:00:00 2 17,0 24,06 B 3 IP 

U15 129 From Saturday  11:30:00 2 17,0 24,06 B 3 IP 

U15 129 From Saturday  12:00:00 2 17,0 24,06 B 3 IP 

U15 129 From Saturday  12:30:00 2 17,0 24,06 B 4 IP 

UTO1M5ADO D E1 2R A9Z Ó N  From Saturday  13:00:00 1 17,0 24,06 B 4 IP 
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U15 129 From Saturday  13:30:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  14:00:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  14:30:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  15:00:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  15:30:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  16:00:00 2 17,0 24,06 B 5 IP 

U15 129 From Saturday  16:30:00 2 17,0 24,06 B 6 IP 

U15 129 From Saturday  17:00:00 1 17,0 24,06 B 6 IP 

U15 129 From Saturday  17:30:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  18:00:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  18:30:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  19:00:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  19:30:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  20:00:00 2 17,0 24,06 B 7 IP 

U15 129 From Saturday  20:30:00 2 17,0 24,06 B 8 IP 

U15 129 From Saturday  21:00:00 1 17,0 24,06 B 8 IP 

U15 129 From Saturday  21:30:00 2 17,0 24,06 B 9 IP 

U15 129 From Saturday  22:00:00 2 17,0 24,06 B 9 IP 

U15 129 From Saturday  22:30:00 2 17,0 24,06 B 9 IP 

U15 129 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 129 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 6:30:00 2 17,0 24,06 B 1 IP 

U15 129 From  Sunday 7:00:00 1 17,0 24,06 B 1 IP 

U15 129 From  Sunday 7:30:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 8:00:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 8:30:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 9:00:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 9:30:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 10:00:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 10:30:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 11:00:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 11:30:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 12:00:00 2 17,0 24,06 B 2 IP 

U15 129 From  Sunday 12:30:00 2 17,0 24,06 B 3 IP 

U15 129 From  Sunday 13:00:00 1 17,0 24,06 B 3 IP 

U15 129 From  Sunday 13:30:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 14:00:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 14:30:00 2 17,0 24,06 B 4 IP 

UTO1M5ADO D E1 2R A9Z Ó N  From  Sunday 15:00:00 2 17,0 24,06 B 4 IP 
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U15 129 From  Sunday 15:30:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 16:00:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 16:30:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 17:00:00 2 17,0 24,06 B 4 IP 

U15 129 From  Sunday 17:30:00 2 17,0 24,06 B 5 IP 

U15 129 From  Sunday 18:00:00 1 17,0 24,06 B 5 IP 

U15 129 From  Sunday 18:30:00 2 17,0 24,06 B 6 IP 

U15 129 From  Sunday 19:00:00 3 17,0 24,06 B 7 IP 

U15 129 From  Sunday 19:30:00 2 17,0 24,06 B 7 IP 

U15 129 From  Sunday 20:00:00 2 17,0 24,06 B 8 IP 

U15 129 From  Sunday 20:30:00 2 17,0 24,06 B 9 IP 

U15 129 From  Sunday 21:00:00 1 17,0 24,06 B 9 IP 

U15 129 From  Sunday 21:30:00 2 17,0 24,06 B 9 IP 

U15 129 From  Sunday 22:00:00 1 17,0 24,06 B 9 IP 

U15 129 From  Sunday 22:30:00 2 17,0 24,06 B 10 IP 

U15 129 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 129 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 408 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 408 To Workday 5:30:00 4 24,8 15,38 C 1 IE 

U15 408 To Workday 6:00:00 3 22,8 15,38 C 1 IE 

U15 408 To Workday 6:30:00 6 20,2 15,38 C 2 IE 

U15 408 To Workday 7:00:00 6 16,8 15,38 C 3 IE 

U15 408 To Workday 7:30:00 5 15,5 15,38 C 4 IE 

U15 408 To Workday 8:00:00 4 17,8 15,38 C 4 IE 

U15 408 To Workday 8:30:00 5 20,2 15,38 C 4 IE 

U15 408 To Workday 9:00:00 4 21,7 15,38 C 4 IE 

U15 408 To Workday 9:30:00 5 21,3 15,38 C 5 IE 

U15 408 To Workday  10:00:00 3 22,0 15,38 C 6 IE 

U15 408 To Workday  10:30:00 3 21,9 15,38 C 6 IE 

U15 408 To Workday  11:00:00 3 22,2 15,38 C 6 IE 

U15 408 To Workday  11:30:00 3 22,3 15,38 C 6 IE 

U15 408 To Workday  12:00:00 4 22,2 15,38 C 7 IE 

U15 408 To Workday  12:30:00 4 21,9 15,38 C 8 IE 

U15 408 To Workday  13:00:00 3 21,9 15,38 C 8 IE 

U15 408 To Workday  13:30:00 3 22,6 15,38 C 9 IE 

U15 408 To Workday  14:00:00 4 22,6 15,38 C 10 IE 

U15 408 To Workday  14:30:00 3 22,8 15,38 C 10 IE 

U15 408 To Workday  15:00:00 4 22,1 15,38 C 10 IE 

U15 408 To Workday  15:30:00 3 21,5 15,38 C 10 IE 

U15 408 To Workday  16:00:00 4 21,8 15,38 C 10 IE 

U15 408 To Workday  16:30:00 3 20,9 15,38 C 10 IE 

UTO1M5ADO D E4 0R A8Z Ó N  To Workday  17:00:00 3 19,3 15,38 C 11 IE 
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U15 408 To Workday  17:30:00 3 19,4 15,38 C 11 IE 

U15 408 To Workday  18:00:00 3 20,0 15,38 C 11 IE 

U15 408 To Workday  18:30:00 4 21,3 15,38 C 12 IE 

U15 408 To Workday  19:00:00 3 22,8 15,38 C 12 IE 

U15 408 To Workday  19:30:00 3 24,3 15,38 C 13 IE 

U15 408 To Workday  20:00:00 3 25,1 15,38 C 14 IE 

U15 408 To Workday  20:30:00 2 25,7 15,38 C 14 IE 

U15 408 To Workday  21:00:00 2 26,5 15,38 C 15 IP 

U15 408 To Workday  21:30:00 2 27,3 15,38 C 15 IP 

U15 408 To Workday  22:00:00 2 28,2 15,38 C 15 IP 

U15 408 To Workday  22:30:00 2 29,1 15,38 C 16 IP 

U15 408 To Workday  23:00:00 1 29,6 15,38 C 16 IP 

U15 408 To Workday  23:30:00 1 30,7 15,38 C 17 IP 

U15 408 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 408 To Saturday 5:30:00 2 27,6 15,38 C 1 IP 

U15 408 To Saturday 6:00:00 1 25,2 15,38 C 1 IP 

U15 408 To Saturday 6:30:00 3 25,1 15,38 C 2 IE 

U15 408 To Saturday 7:00:00 3 24,6 15,38 C 3 IE 

U15 408 To Saturday 7:30:00 2 24,2 15,38 C 3 IE 

U15 408 To Saturday 8:00:00 3 23,7 15,38 C 3 IE 

U15 408 To Saturday 8:30:00 2 23,8 15,38 C 3 IE 

U15 408 To Saturday 9:00:00 2 22,7 15,38 C 4 IE 

U15 408 To Saturday 9:30:00 3 22,2 15,38 C 5 IE 

U15 408 To Saturday  10:00:00 2 21,4 15,38 C 5 IE 

U15 408 To Saturday  10:30:00 2 20,9 15,38 C 6 IE 

U15 408 To Saturday  11:00:00 3 21,3 15,38 C 7 IE 

U15 408 To Saturday  11:30:00 2 21,7 15,38 C 7 IE 

U15 408 To Saturday  12:00:00 3 21,6 15,38 C 8 IE 

U15 408 To Saturday  12:30:00 3 21,8 15,38 C 8 IE 

U15 408 To Saturday  13:00:00 1 22,6 15,38 C 9 IP 

U15 408 To Saturday  13:30:00 2 21,8 15,38 C 10 IP 

U15 408 To Saturday  14:00:00 2 22,2 15,38 C 10 IP 

U15 408 To Saturday  14:30:00 2 22,7 15,38 C 10 IP 

U15 408 To Saturday  15:00:00 2 23,2 15,38 C 10 IP 

U15 408 To Saturday  15:30:00 3 23,0 15,38 C 11 IE 

U15 408 To Saturday  16:00:00 3 22,7 15,38 C 11 IE 

U15 408 To Saturday  16:30:00 1 23,5 15,38 C 12 IP 

U15 408 To Saturday  17:00:00 2 23,3 15,38 C 13 IP 

U15 408 To Saturday  17:30:00 2 23,0 15,38 C 13 IP 

U15 408 To Saturday  18:00:00 2 23,3 15,38 C 13 IP 

U15 408 To Saturday  18:30:00 2 23,2 15,38 C 13 IP 

UTO1M5ADO D E4 0R A8Z Ó N  To Saturday  19:00:00 2 24,0 15,38 C 13 IP 
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U15 408 To Saturday  19:30:00 2 23,9 15,38 C 13 IP 

U15 408 To Saturday  20:00:00 2 24,5 15,38 C 14 IP 

U15 408 To Saturday  20:30:00 1 25,6 15,38 C 14 IP 

U15 408 To Saturday  21:00:00 2 25,6 15,38 C 15 IP 

U15 408 To Saturday  21:30:00 2 26,6 15,38 C 15 IP 

U15 408 To Saturday  22:00:00 2 26,7 15,38 C 15 IP 

U15 408 To Saturday  22:30:00 2 28,2 15,38 C 16 IP 

U15 408 To Saturday  23:00:00 1 28,2 15,38 C 16 IP 

U15 408 To Saturday  23:30:00 1 29,5 15,38 C 17 IP 

U15 408 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 408 To Sunday  5:30:00 2 31,2 15,38 C 1 IP 

U15 408 To Sunday  6:00:00 1 29,0 15,38 C 1 IP 

U15 408 To Sunday  6:30:00 2 28,0 15,38 C 2 IP 

U15 408 To Sunday  7:00:00 2 26,8 15,38 C 2 IP 

U15 408 To Sunday  7:30:00 2 26,6 15,38 C 2 IP 

U15 408 To Sunday  8:00:00 2 26,3 15,38 C 2 IP 

U15 408 To Sunday  8:30:00 2 25,6 15,38 C 2 IP 

U15 408 To Sunday  9:00:00 2 25,8 15,38 C 2 IP 

U15 408 To Sunday  9:30:00 2 24,7 15,38 C 3 IP 

U15 408 To Sunday 10:00:00 1 24,1 15,38 C 3 IP 

U15 408 To Sunday 10:30:00 2 23,6 15,38 C 4 IP 

U15 408 To Sunday 11:00:00 2 23,9 15,38 C 4 IP 

U15 408 To Sunday 11:30:00 2 22,0 15,38 C 4 IP 

U15 408 To Sunday 12:00:00 2 22,6 15,38 C 5 IP 

U15 408 To Sunday 12:30:00 1 22,4 15,38 C 5 IP 

U15 408 To Sunday 13:00:00 2 22,2 15,38 C 6 IP 

U15 408 To Sunday 13:30:00 2 21,9 15,38 C 6 IP 

U15 408 To Sunday 14:00:00 2 22,3 15,38 C 7 IP 

U15 408 To Sunday 14:30:00 1 24,1 15,38 C 7 IP 

U15 408 To Sunday 15:00:00 2 22,9 15,38 C 8 IP 

U15 408 To Sunday 15:30:00 2 23,8 15,38 C 9 IP 

U15 408 To Sunday 16:00:00 1 22,7 15,38 C 9 IP 

U15 408 To Sunday 16:30:00 2 23,6 15,38 C 10 IP 

U15 408 To Sunday 17:00:00 2 24,0 15,38 C 11 IP 

U15 408 To Sunday 17:30:00 1 22,8 15,38 C 11 IP 

U15 408 To Sunday 18:00:00 2 22,7 15,38 C 12 IP 

U15 408 To Sunday 18:30:00 2 22,7 15,38 C 12 IP 

U15 408 To Sunday 19:00:00 2 24,2 15,38 C 12 IP 

U15 408 To Sunday 19:30:00 2 24,9 15,38 C 12 IP 

U15 408 To Sunday 20:00:00 2 25,4 15,38 C 13 IP 

U15 408 To Sunday 20:30:00 1 25,2 15,38 C 13 IP 

UTO1M5ADO D E4 0R A8Z Ó N  To Sunday 21:00:00 2 25,4 15,38 C 14 IP 
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U15 408 To Sunday 21:30:00 2 26,9 15,38 C 14 IP 

U15 408 To Sunday 22:00:00 2 27,2 15,38 C 15 IP 

U15 408 To Sunday 22:30:00 1 28,9 15,38 C 15 IP 

U15 408 To Sunday 23:00:00 1 30,2 15,38 C 16 IP 

U15 408 To Sunday 23:30:00 1 30,4 15,38 C 16 IP 

U15 408 From Workday 0:00:00 2 28,4 16,59 C 1 IP 

U15 408 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 408 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 408 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 408 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 408 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 408 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 408 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 408 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 408 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 408 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 408 From Workday 5:30:00 1 27,2 16,59 C 2 IP 

U15 408 From Workday 6:00:00 3 25,3 16,59 C 3 IE 

U15 408 From Workday 6:30:00 4 22,3 16,59 C 4 IE 

U15 408 From Workday 7:00:00 4 18,0 16,59 C 4 IE 

U15 408 From Workday 7:30:00 3 17,8 16,59 C 5 IE 

U15 408 From Workday 8:00:00 3 20,8 16,59 C 5 IE 

U15 408 From Workday 8:30:00 3 22,3 16,59 C 6 IE 

U15 408 From Workday 9:00:00 2 22,3 16,59 C 6 IE 

U15 408 From Workday 9:30:00 4 22,4 16,59 C 7 IE 

U15 408 From Workday  10:00:00 3 22,5 16,59 C 8 IE 

U15 408 From Workday  10:30:00 2 21,7 16,59 C 8 IE 

U15 408 From Workday  11:00:00 3 21,0 16,59 C 8 IE 

U15 408 From Workday  11:30:00 2 20,7 16,59 C 8 IE 

U15 408 From Workday  12:00:00 4 20,2 16,59 C 9 IE 

U15 408 From Workday  12:30:00 4 20,0 16,59 C 10 IE 

U15 408 From Workday  13:00:00 3 19,7 16,59 C 10 IE 

U15 408 From Workday  13:30:00 3 19,7 16,59 C 11 IE 

U15 408 From Workday  14:00:00 4 20,6 16,59 C 12 IE 

U15 408 From Workday  14:30:00 3 20,4 16,59 C 12 IE 

U15 408 From Workday  15:00:00 4 19,4 16,59 C 12 IE 

U15 408 From Workday  15:30:00 3 20,0 16,59 C 12 IE 

U15 408 From Workday  16:00:00 4 20,2 16,59 C 13 IE 

U15 408 From Workday  16:30:00 4 19,7 16,59 C 13 IE 

U15 408 From Workday  17:00:00 4 19,2 16,59 C 13 IE 

U15 408 From Workday  17:30:00 4 18,3 16,59 C 13 IE 

U15 408 From Workday  18:00:00 4 17,8 16,69 C 13 IE 

U15 408 From Workday  18:30:00 5 18,6 16,69 C 14 IE 

U15 408 From Workday  19:00:00 5 19,6 16,69 C 15 IE 

U15 408 From Workday  19:30:00 4 20,5 16,69 C 15 IE 

U15 408 From Workday  20:00:00 4 21,7 16,69 C 16 IE 

U15 408 From Workday  20:30:00 4 22,5 16,69 C 17 IE 

U15 408 From Workday  21:00:00 3 23,0 16,69 C 17 IE 

U15 408 From Workday  21:30:00 3 23,9 16,69 C 18 IE 

U15 408 From Workday  22:00:00 3 24,8 16,69 C 19 IE 

U15 408 From Workday  22:30:00 2 25,6 16,69 C 19 IE 

UTO1M5ADO D E4 0R A8Z Ó N  From Workday  23:00:00 3 27,0 16,69 C 20 IP 
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U15 408 From Workday  23:30:00 1 28,0 16,69 C 21 IP 

U15 408 From Saturday 0:00:00 2 27,3 16,59 C 1 IP 

U15 408 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 408 From Saturday 5:30:00 1 28,1 16,59 C 2 IP 

U15 408 From Saturday 6:00:00 2 27,3 16,59 C 3 IP 

U15 408 From Saturday 6:30:00 2 27,2 16,59 C 3 IP 

U15 408 From Saturday 7:00:00 2 25,4 16,59 C 3 IP 

U15 408 From Saturday 7:30:00 2 25,8 16,59 C 3 IP 

U15 408 From Saturday 8:00:00 2 25,5 16,59 C 4 IP 

U15 408 From Saturday 8:30:00 1 24,8 16,59 C 4 IP 

U15 408 From Saturday 9:00:00 2 24,8 16,59 C 5 IP 

U15 408 From Saturday 9:30:00 2 24,2 16,59 C 6 IP 

U15 408 From Saturday  10:00:00 1 22,8 16,59 C 6 IP 

U15 408 From Saturday  10:30:00 2 22,9 16,59 C 7 IP 

U15 408 From Saturday  11:00:00 2 21,7 16,59 C 7 IP 

U15 408 From Saturday  11:30:00 2 21,2 16,59 C 7 IP 

U15 408 From Saturday  12:00:00 3 20,6 16,59 C 8 IE 

U15 408 From Saturday  12:30:00 3 20,7 16,59 C 9 IE 

U15 408 From Saturday  13:00:00 2 19,9 16,59 C 9 IE 

U15 408 From Saturday  13:30:00 2 20,7 16,59 C 10 IP 

U15 408 From Saturday  14:00:00 2 20,7 16,59 C 10 IP 

U15 408 From Saturday  14:30:00 2 20,5 16,59 C 10 IP 

U15 408 From Saturday  15:00:00 2 21,1 16,59 C 10 IP 

U15 408 From Saturday  15:30:00 3 22,0 16,59 C 11 IE 

U15 408 From Saturday  16:00:00 2 21,7 16,59 C 11 IE 

U15 408 From Saturday  16:30:00 2 21,6 16,59 C 12 IP 

U15 408 From Saturday  17:00:00 2 20,9 16,59 C 12 IP 

U15 408 From Saturday  17:30:00 3 22,1 16,59 C 13 IE 

U15 408 From Saturday  18:00:00 2 22,2 16,59 C 13 IE 

U15 408 From Saturday  18:30:00 3 22,2 16,59 C 13 IE 

U15 408 From Saturday  19:00:00 2 21,7 16,59 C 13 IE 

U15 408 From Saturday  19:30:00 3 23,1 16,59 C 13 IE 

U15 408 From Saturday  20:00:00 2 22,8 16,59 C 14 IP 

U15 408 From Saturday  20:30:00 1 22,9 16,59 C 14 IP 

U15 408 From Saturday  21:00:00 2 23,5 16,59 C 15 IP 

U15 408 From Saturday  21:30:00 2 24,3 16,59 C 15 IP 

U15 408 From Saturday  22:00:00 2 25,2 16,59 C 15 IP 

U15 408 From Saturday  22:30:00 2 26,2 16,59 C 15 IP 

U15 408 From Saturday  23:00:00 2 26,9 16,59 C 16 IP 

U15 408 From Saturday  23:30:00 1 28,8 16,59 C 16 IP 

U15 408 From  Sunday 0:00:00 2 30,2 16,59 C 1 IP 

U15 408 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E4 0R A8Z Ó N  From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U15 408 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 408 From  Sunday 5:30:00 1 27,9 16,59 C 2 IP 

U15 408 From  Sunday 6:00:00 2 28,6 16,59 C 3 IP 

U15 408 From  Sunday 6:30:00 2 28,6 16,59 C 4 IP 

U15 408 From  Sunday 7:00:00 1 27,6 16,59 C 4 IP 

U15 408 From  Sunday 7:30:00 2 28,4 16,59 C 5 IP 

U15 408 From  Sunday 8:00:00 2 26,2 16,59 C 5 IP 

U15 408 From  Sunday 8:30:00 2 25,9 16,59 C 5 IP 

U15 408 From  Sunday 9:00:00 2 25,5 16,59 C 5 IP 

U15 408 From  Sunday 9:30:00 2 26,0 16,59 C 6 IP 

U15 408 From  Sunday 10:00:00 1 24,7 16,59 C 6 IP 

U15 408 From  Sunday 10:30:00 2 23,8 16,59 C 7 IP 

U15 408 From  Sunday 11:00:00 2 22,6 16,59 C 7 IP 

U15 408 From  Sunday 11:30:00 2 23,4 16,59 C 7 IP 

U15 408 From  Sunday 12:00:00 2 22,4 16,59 C 8 IP 

U15 408 From  Sunday 12:30:00 1 22,9 16,59 C 8 IP 

U15 408 From  Sunday 13:00:00 2 20,6 16,59 C 9 IP 

U15 408 From  Sunday 13:30:00 2 22,0 16,59 C 9 IP 

U15 408 From  Sunday 14:00:00 2 22,1 16,59 C 10 IP 

U15 408 From  Sunday 14:30:00 1 23,4 16,59 C 10 IP 

U15 408 From  Sunday 15:00:00 2 23,3 16,59 C 11 IP 

U15 408 From  Sunday 15:30:00 2 21,8 16,59 C 12 IP 

U15 408 From  Sunday 16:00:00 1 21,6 16,59 C 12 IP 

U15 408 From  Sunday 16:30:00 2 23,2 16,59 C 13 IP 

U15 408 From  Sunday 17:00:00 2 22,0 16,59 C 14 IP 

U15 408 From  Sunday 17:30:00 1 22,1 16,59 C 14 IP 

U15 408 From  Sunday 18:00:00 2 22,8 16,59 C 15 IP 

U15 408 From  Sunday 18:30:00 2 22,2 16,59 C 15 IP 

U15 408 From  Sunday 19:00:00 2 22,3 16,59 C 15 IP 

U15 408 From  Sunday 19:30:00 2 23,3 16,59 C 15 IP 

U15 408 From  Sunday 20:00:00 2 23,5 16,59 C 16 IP 

U15 408 From  Sunday 20:30:00 1 22,3 16,59 C 16 IP 

U15 408 From  Sunday 21:00:00 3 23,3 16,59 C 17 IE 

U15 408 From  Sunday 21:30:00 2 23,9 16,59 C 17 IE 

U15 408 From  Sunday 22:00:00 2 27,2 16,59 C 18 IP 

U15 408 From  Sunday 22:30:00 1 26,3 16,59 C 18 IP 

U15 408 From  Sunday 23:00:00 2 26,9 16,59 C 18 IP 

U15 408 From  Sunday 23:30:00 1 30,5 16,59 C 18 IP 

U15 505 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 505 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 505 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 505 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 505 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 505 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E5 0R A5Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U15 505 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 505 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 505 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 505 To Workday 5:00:00 2 21,2 33,37 C 1 IE 

U15 505 To Workday 5:30:00 3 18,1 33,37 C 2 IE 

U15 505 To Workday 6:00:00 5 14,2 33,37 C 3 IE 

U15 505 To Workday 6:30:00 5 13,7 32,78 C 3 IE 

U15 505 To Workday 7:00:00 5 13,8 32,78 C 3 IE 

U15 505 To Workday 7:30:00 5 14,7 32,78 C 3 IE 

U15 505 To Workday 8:00:00 5 15,5 32,78 C 4 IE 

U15 505 To Workday 8:30:00 4 15,8 32,78 C 4 IE 

U15 505 To Workday 9:00:00 4 16,1 32,78 C 5 IE 

U15 505 To Workday 9:30:00 3 15,5 33,37 C 5 IE 

U15 505 To Workday  10:00:00 4 15,3 33,37 C 6 IE 

U15 505 To Workday  10:30:00 4 15,0 33,37 C 6 IE 

U15 505 To Workday  11:00:00 4 15,3 33,37 C 6 IE 

U15 505 To Workday  11:30:00 4 15,1 33,37 C 6 IE 

U15 505 To Workday  12:00:00 4 14,9 33,37 C 6 IE 

U15 505 To Workday  12:30:00 4 15,5 33,37 C 6 IE 

U15 505 To Workday  13:00:00 4 15,6 33,37 C 6 IE 

U15 505 To Workday  13:30:00 4 15,5 33,37 C 6 IE 

U15 505 To Workday  14:00:00 4 15,8 33,37 C 6 IE 

U15 505 To Workday  14:30:00 4 15,6 33,37 C 6 IE 

U15 505 To Workday  15:00:00 4 15,4 33,37 C 6 IE 

U15 505 To Workday  15:30:00 4 14,9 33,37 C 6 IE 

U15 505 To Workday  16:00:00 4 14,6 33,37 C 6 IE 

U15 505 To Workday  16:30:00 4 13,6 33,37 C 6 IE 

U15 505 To Workday  17:00:00 3 13,3 33,37 C 6 IE 

U15 505 To Workday  17:30:00 4 13,7 33,37 C 6 IE 

U15 505 To Workday  18:00:00 3 14,8 33,37 C 6 IE 

U15 505 To Workday  18:30:00 4 15,9 33,37 C 6 IE 

U15 505 To Workday  19:00:00 3 17,0 33,37 C 6 IE 

U15 505 To Workday  19:30:00 4 18,1 33,37 C 6 IE 

U15 505 To Workday  20:00:00 3 19,3 33,37 C 6 IE 

U15 505 To Workday  20:30:00 4 19,6 33,37 C 7 IE 

U15 505 To Workday  21:00:00 3 20,2 33,37 C 7 IE 

U15 505 To Workday  21:30:00 3 21,8 33,37 C 8 IE 

U15 505 To Workday  22:00:00 2 23,0 33,37 C 8 IE 

U15 505 To Workday  22:30:00 2 24,7 33,37 C 9 IP 

U15 505 To Workday  23:00:00 2 24,9 33,37 C 10 IP 

U15 505 To Workday  23:30:00 1 25,4 33,37 C 10 IP 

U15 505 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 505 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E5 0R A5Z Ó N  To Saturday 5:00:00 1 25,3 33,37 C 1 IP 
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U15 505 To Saturday 5:30:00 3 23,0 33,37 C 2 IP 

U15 505 To Saturday 6:00:00 1 22,1 33,37 C 3 IP 

U15 505 To Saturday 6:30:00 2 21,8 33,37 C 4 IP 

U15 505 To Saturday 7:00:00 2 20,6 33,37 C 4 IP 

U15 505 To Saturday 7:30:00 3 20,1 33,37 C 5 IE 

U15 505 To Saturday 8:00:00 2 19,2 33,37 C 5 IE 

U15 505 To Saturday 8:30:00 3 18,7 33,37 C 5 IE 

U15 505 To Saturday 9:00:00 2 17,3 33,37 C 5 IE 

U15 505 To Saturday 9:30:00 3 17,2 33,37 C 5 IE 

U15 505 To Saturday  10:00:00 2 16,3 33,37 C 5 IE 

U15 505 To Saturday  10:30:00 3 16,6 33,37 C 6 IE 

U15 505 To Saturday  11:00:00 3 16,0 33,37 C 7 IE 

U15 505 To Saturday  11:30:00 2 15,5 33,37 C 7 IE 

U15 505 To Saturday  12:00:00 2 15,6 33,37 C 8 IP 

U15 505 To Saturday  12:30:00 2 15,3 33,37 C 8 IP 

U15 505 To Saturday  13:00:00 2 16,1 33,37 C 8 IP 

U15 505 To Saturday  13:30:00 2 17,1 33,37 C 8 IP 

U15 505 To Saturday  14:00:00 2 17,1 33,37 C 8 IP 

U15 505 To Saturday  14:30:00 2 17,9 33,37 C 8 IP 

U15 505 To Saturday  15:00:00 2 17,8 33,37 C 8 IP 

U15 505 To Saturday  15:30:00 2 18,2 33,37 C 8 IP 

U15 505 To Saturday  16:00:00 2 17,9 33,37 C 8 IP 

U15 505 To Saturday  16:30:00 2 18,2 33,37 C 8 IP 

U15 505 To Saturday  17:00:00 2 17,9 33,37 C 8 IP 

U15 505 To Saturday  17:30:00 2 17,7 33,37 C 8 IP 

U15 505 To Saturday  18:00:00 2 18,3 33,37 C 8 IP 

U15 505 To Saturday  18:30:00 2 18,5 33,37 C 8 IP 

U15 505 To Saturday  19:00:00 2 18,5 33,37 C 8 IP 

U15 505 To Saturday  19:30:00 2 18,9 33,37 C 8 IP 

U15 505 To Saturday  20:00:00 2 20,2 33,37 C 8 IP 

U15 505 To Saturday  20:30:00 2 19,9 33,37 C 8 IP 

U15 505 To Saturday  21:00:00 2 20,9 33,37 C 8 IP 

U15 505 To Saturday  21:30:00 2 21,9 33,37 C 8 IP 

U15 505 To Saturday  22:00:00 2 21,9 33,37 C 9 IP 

U15 505 To Saturday  22:30:00 1 22,8 33,37 C 9 IP 

U15 505 To Saturday  23:00:00 2 23,6 33,37 C 9 IP 

U15 505 To Saturday  23:30:00 1 25,3 33,37 C 9 IP 

U15 505 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 505 To Sunday  5:00:00 1 26,4 33,37 C 1 IP 

U15 505 To Sunday  5:30:00 2 25,0 33,37 C 2 IP 

U15 505 To Sunday  6:00:00 2 23,7 33,37 C 2 IP 

U15 505 To Sunday  6:30:00 2 23,1 33,37 C 2 IP 

UTO1M5ADO D E5 0R A5Z Ó N  To Sunday  7:00:00 2 23,0 33,37 C 2 IP 
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U15 505 To Sunday  7:30:00 2 22,8 33,37 C 2 IP 

U15 505 To Sunday  8:00:00 2 24,1 33,37 C 2 IP 

U15 505 To Sunday  8:30:00 2 21,7 33,37 C 3 IP 

U15 505 To Sunday  9:00:00 1 20,4 35,02 C 3 IP 

U15 505 To Sunday  9:30:00 2 19,7 35,02 C 4 IP 

U15 505 To Sunday 10:00:00 2 20,1 35,02 C 4 IP 

U15 505 To Sunday 10:30:00 2 20,1 35,02 C 4 IP 

U15 505 To Sunday 11:00:00 2 19,4 35,02 C 4 IP 

U15 505 To Sunday 11:30:00 2 18,9 35,02 C 4 IP 

U15 505 To Sunday 12:00:00 2 19,2 35,02 C 4 IP 

U15 505 To Sunday 12:30:00 2 17,9 35,02 C 5 IP 

U15 505 To Sunday 13:00:00 1 17,4 35,02 C 5 IP 

U15 505 To Sunday 13:30:00 2 18,4 35,02 C 6 IP 

U15 505 To Sunday 14:00:00 2 19,0 33,37 C 6 IP 

U15 505 To Sunday 14:30:00 2 19,1 33,37 C 6 IP 

U15 505 To Sunday 15:00:00 2 19,1 33,37 C 6 IP 

U15 505 To Sunday 15:30:00 2 18,9 33,37 C 6 IP 

U15 505 To Sunday 16:00:00 2 18,6 33,37 C 6 IP 

U15 505 To Sunday 16:30:00 2 18,6 33,37 C 6 IP 

U15 505 To Sunday 17:00:00 2 19,5 33,37 C 6 IP 

U15 505 To Sunday 17:30:00 2 18,2 33,37 C 6 IP 

U15 505 To Sunday 18:00:00 2 18,8 33,37 C 6 IP 

U15 505 To Sunday 18:30:00 2 18,8 33,37 C 6 IP 

U15 505 To Sunday 19:00:00 2 19,5 33,37 C 6 IP 

U15 505 To Sunday 19:30:00 2 19,8 33,37 C 6 IP 

U15 505 To Sunday 20:00:00 2 20,4 33,37 C 6 IP 

U15 505 To Sunday 20:30:00 2 21,6 33,37 C 6 IP 

U15 505 To Sunday 21:00:00 2 21,9 33,37 C 6 IP 

U15 505 To Sunday 21:30:00 2 23,1 33,37 C 6 IP 

U15 505 To Sunday 22:00:00 2 24,8 33,37 C 6 IP 

U15 505 To Sunday 22:30:00 2 24,8 33,37 C 6 IP 

U15 505 To Sunday 23:00:00 2 25,9 33,37 C 7 IP 

U15 505 To Sunday 23:30:00 1 26,8 33,37 C 7 IP 

U15 505 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 505 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 505 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 505 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 505 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 505 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 505 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 505 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 505 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 505 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 505 From Workday 5:00:00 2 23,0 33,44 C 1 IE 

U15 505 From Workday 5:30:00 4 21,7 33,44 C 2 IE 

U15 505 From Workday 6:00:00 4 17,7 33,44 C 2 IE 

U15 505 From Workday 6:30:00 5 15,4 33,44 C 3 IE 

U15 505 From Workday 7:00:00 5 14,7 33,44 C 3 IE 

U15 505 From Workday 7:30:00 5 14,8 33,44 C 4 IE 

U15 505 From Workday 8:00:00 4 15,5 33,44 C 4 IE 

U15 505 From Workday 8:30:00 4 16,5 33,44 C 5 IE 

UTO1M5ADO D E5 0R A5Z Ó N  From Workday 9:00:00 4 17,0 33,44 C 5 IE 
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U15 505 From Workday 9:30:00 4 16,3 33,44 C 5 IE 

U15 505 From Workday  10:00:00 4 15,8 33,44 C 5 IE 

U15 505 From Workday  10:30:00 4 15,6 33,44 C 5 IE 

U15 505 From Workday  11:00:00 4 15,7 33,44 C 5 IE 

U15 505 From Workday  11:30:00 4 15,8 33,44 C 5 IE 

U15 505 From Workday  12:00:00 4 15,6 33,44 C 5 IE 

U15 505 From Workday  12:30:00 4 15,6 33,44 C 5 IE 

U15 505 From Workday  13:00:00 4 16,1 33,44 C 5 IE 

U15 505 From Workday  13:30:00 4 15,9 33,44 C 5 IE 

U15 505 From Workday  14:00:00 4 15,8 33,44 C 5 IE 

U15 505 From Workday  14:30:00 4 15,8 33,44 C 5 IE 

U15 505 From Workday  15:00:00 4 15,4 33,44 C 5 IE 

U15 505 From Workday  15:30:00 4 15,2 33,44 C 5 IE 

U15 505 From Workday  16:00:00 4 15,2 33,44 C 5 IE 

U15 505 From Workday  16:30:00 5 14,8 33,44 C 6 IE 

U15 505 From Workday  17:00:00 4 13,8 33,44 C 6 IE 

U15 505 From Workday  17:30:00 4 14,1 33,13 C 6 IE 

U15 505 From Workday  18:00:00 4 14,7 33,13 C 6 IE 

U15 505 From Workday  18:30:00 5 15,9 33,13 C 6 IE 

U15 505 From Workday  19:00:00 4 16,8 33,13 C 6 IE 

U15 505 From Workday  19:30:00 5 17,7 33,13 C 6 IE 

U15 505 From Workday  20:00:00 4 18,9 33,13 C 7 IE 

U15 505 From Workday  20:30:00 4 19,2 33,44 C 8 IE 

U15 505 From Workday  21:00:00 3 20,0 33,44 C 8 IE 

U15 505 From Workday  21:30:00 3 21,5 33,44 C 9 IE 

U15 505 From Workday  22:00:00 2 23,1 33,44 C 9 IE 

U15 505 From Workday  22:30:00 2 24,1 33,44 C 10 IP 

U15 505 From Workday  23:00:00 2 24,9 33,44 C 11 IP 

U15 505 From Workday  23:30:00 1 26,3 33,44 C 11 IP 

U15 505 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 505 From Saturday 5:00:00 1 25,9 33,44 C 1 IP 

U15 505 From Saturday 5:30:00 3 25,4 33,44 C 2 IP 

U15 505 From Saturday 6:00:00 1 23,6 33,44 C 3 IP 

U15 505 From Saturday 6:30:00 2 22,0 33,44 C 4 IP 

U15 505 From Saturday 7:00:00 2 21,4 33,44 C 4 IP 

U15 505 From Saturday 7:30:00 3 20,7 33,44 C 5 IE 

U15 505 From Saturday 8:00:00 2 19,7 33,44 C 5 IE 

U15 505 From Saturday 8:30:00 3 19,8 33,44 C 5 IE 

U15 505 From Saturday 9:00:00 2 18,8 33,44 C 5 IE 

U15 505 From Saturday 9:30:00 3 18,6 33,44 C 5 IE 

U15 505 From Saturday  10:00:00 2 18,0 33,44 C 5 IE 

U15 505 From Saturday  10:30:00 3 17,2 33,44 C 6 IE 

UTO1M5ADO D E5 0R A5Z Ó N  From Saturday  11:00:00 3 17,3 33,44 C 7 IE 
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U15 505 From Saturday  11:30:00 2 15,8 33,44 C 7 IE 

U15 505 From Saturday  12:00:00 2 16,3 33,44 C 8 IP 

U15 505 From Saturday  12:30:00 2 16,1 33,44 C 8 IP 

U15 505 From Saturday  13:00:00 2 15,9 33,44 C 8 IP 

U15 505 From Saturday  13:30:00 2 17,0 33,44 C 8 IP 

U15 505 From Saturday  14:00:00 2 17,7 33,44 C 8 IP 

U15 505 From Saturday  14:30:00 2 18,0 33,44 C 8 IP 

U15 505 From Saturday  15:00:00 2 17,8 33,44 C 8 IP 

U15 505 From Saturday  15:30:00 2 18,0 33,44 C 8 IP 

U15 505 From Saturday  16:00:00 2 18,3 33,44 C 8 IP 

U15 505 From Saturday  16:30:00 2 18,0 33,44 C 8 IP 

U15 505 From Saturday  17:00:00 2 18,9 33,44 C 8 IP 

U15 505 From Saturday  17:30:00 3 18,5 33,44 C 9 IE 

U15 505 From Saturday  18:00:00 2 18,7 33,44 C 9 IE 

U15 505 From Saturday  18:30:00 2 18,3 33,44 C 10 IP 

U15 505 From Saturday  19:00:00 2 18,8 33,44 C 10 IP 

U15 505 From Saturday  19:30:00 2 18,1 33,44 C 10 IP 

U15 505 From Saturday  20:00:00 2 19,0 33,44 C 10 IP 

U15 505 From Saturday  20:30:00 2 19,7 33,44 C 10 IP 

U15 505 From Saturday  21:00:00 2 19,9 33,44 C 10 IP 

U15 505 From Saturday  21:30:00 2 21,0 33,44 C 10 IP 

U15 505 From Saturday  22:00:00 2 21,5 33,44 C 11 IP 

U15 505 From Saturday  22:30:00 1 23,1 33,44 C 11 IP 

U15 505 From Saturday  23:00:00 2 24,5 33,44 C 11 IP 

U15 505 From Saturday  23:30:00 1 25,3 33,44 C 11 IP 

U15 505 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 505 From  Sunday 5:00:00 1 26,2 33,44 C 1 IP 

U15 505 From  Sunday 5:30:00 2 26,6 33,44 C 2 IP 

U15 505 From  Sunday 6:00:00 2 26,7 33,44 C 2 IP 

U15 505 From  Sunday 6:30:00 2 23,5 33,44 C 2 IP 

U15 505 From  Sunday 7:00:00 2 22,3 33,44 C 2 IP 

U15 505 From  Sunday 7:30:00 2 21,8 33,44 C 2 IP 

U15 505 From  Sunday 8:00:00 2 22,0 33,44 C 2 IP 

U15 505 From  Sunday 8:30:00 2 22,2 33,44 C 3 IP 

U15 505 From  Sunday 9:00:00 1 21,4 33,44 C 3 IP 

U15 505 From  Sunday 9:30:00 2 20,7 33,44 C 4 IP 

U15 505 From  Sunday 10:00:00 2 21,1 33,44 C 4 IP 

U15 505 From  Sunday 10:30:00 2 19,3 33,44 C 4 IP 

U15 505 From  Sunday 11:00:00 2 18,8 33,44 C 4 IP 

U15 505 From  Sunday 11:30:00 2 18,9 33,44 C 4 IP 

U15 505 From  Sunday 12:00:00 2 18,4 33,44 C 4 IP 

U15 505 From  Sunday 12:30:00 2 19,7 33,44 C 5 IP 

UTO1M5ADO D E5 0R A5Z Ó N  From  Sunday 13:00:00 1 19,5 33,44 C 5 IP 
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U15 505 From  Sunday 13:30:00 2 19,3 33,44 C 6 IP 

U15 505 From  Sunday 14:00:00 2 19,4 33,44 C 6 IP 

U15 505 From  Sunday 14:30:00 3 19,6 33,44 C 7 IE 

U15 505 From  Sunday 15:00:00 3 19,8 33,44 C 8 IE 

U15 505 From  Sunday 15:30:00 2 20,1 33,44 C 8 IE 

U15 505 From  Sunday 16:00:00 3 19,4 33,44 C 8 IE 

U15 505 From  Sunday 16:30:00 2 18,7 33,44 C 8 IE 

U15 505 From  Sunday 17:00:00 3 18,9 33,44 C 9 IE 

U15 505 From  Sunday 17:30:00 3 19,2 33,44 C 10 IE 

U15 505 From  Sunday 18:00:00 2 18,7 33,44 C 10 IE 

U15 505 From  Sunday 18:30:00 2 19,9 33,44 C 11 IP 

U15 505 From  Sunday 19:00:00 2 19,4 33,44 C 11 IP 

U15 505 From  Sunday 19:30:00 2 20,2 33,44 C 11 IP 

U15 505 From  Sunday 20:00:00 2 20,6 33,44 C 11 IP 

U15 505 From  Sunday 20:30:00 2 21,4 33,44 C 11 IP 

U15 505 From  Sunday 21:00:00 2 21,3 33,44 C 11 IP 

U15 505 From  Sunday 21:30:00 2 22,7 33,44 C 11 IP 

U15 505 From  Sunday 22:00:00 2 24,1 33,44 C 11 IP 

U15 505 From  Sunday 22:30:00 2 24,2 33,44 C 11 IP 

U15 505 From  Sunday 23:00:00 2 26,7 33,44 C 12 IP 

U15 505 From  Sunday 23:30:00 1 26,8 33,44 C 12 IP 

U15 505c To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 5:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 6:00:00 3 15,0 30,83 B 1 IE 

U15 505c To Workday 6:30:00 3 15,0 30,83 B 1 IE 

U15 505c To Workday 7:00:00 3 15,0 30,83 B 1 IE 

U15 505c To Workday 7:30:00 3 15,0 30,83 B 1 IE 

U15 505c To Workday 8:00:00 3 15,0 30,83 B 1 IE 

U15 505c To Workday 8:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday 9:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday 9:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  10:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  10:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  11:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  11:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  12:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  12:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  13:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  13:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  14:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  14:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R5AcZÓN To Workday  15:00:00 0 0,0 0 -- -- -- 
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U15 505c To Workday  15:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  16:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  16:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  17:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  17:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  18:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  18:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  19:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  19:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  20:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  20:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  21:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  21:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  22:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  22:30:00 0 0,0 0 -- -- -- 

U15 505c To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 505c To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  16:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R5AcZÓN To Saturday  17:00:00 0 0,0 0 -- -- -- 
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U15 505c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 505c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 18:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R5AcZÓN To Sunday 19:00:00 0 0,0 0 -- -- -- 
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U15 505c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 505c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday 5:30:00 3 23,1 32,59 B 1 IE 

U15 506e To Workday 6:00:00 3 20,4 32,59 B 1 IE 

U15 506e To Workday 6:30:00 3 16,4 32,59 B 1 IE 

U15 506e To Workday 7:00:00 3 15,6 32,59 B 2 IE 

U15 506e To Workday 7:30:00 2 16,4 32,59 B 2 IE 

U15 506e To Workday 8:00:00 3 18,2 32,59 B 2 IE 

U15 506e To Workday 8:30:00 2 20,0 32,59 B 3 IP 

U15 506e To Workday 9:00:00 1 20,6 32,59 B 3 IP 

U15 506e To Workday 9:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  10:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  10:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  11:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  11:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  12:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  12:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  13:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  13:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  14:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  14:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  15:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  15:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  16:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  16:30:00 2 20,4 32,59 B 4 IP 

U15 506e To Workday  17:00:00 2 19,6 32,59 B 5 IP 

U15 506e To Workday  17:30:00 1 18,4 32,59 B 5 IP 

U15 506e To Workday  18:00:00 1 19,4 32,59 B 6 IP 

U15 506e To Workday  18:30:00 2 21,3 32,59 B 7 IE 

U15 506e To Workday  19:00:00 3 21,0 32,59 B 8 IE 

U15 506e To Workday  19:30:00 2 22,8 32,59 B 8 IE 

U15 506e To Workday  20:00:00 2 23,8 32,59 B 9 IE 

U15 506e To Workday  20:30:00 3 24,1 32,59 B 10 IE 

UTO1M5ADO D5E0R6AeZÓN To Workday  21:00:00 2 24,5 32,59 B 10 IE 
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U15 506e To Workday  21:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  22:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  22:30:00 0 0,0 0 -- -- -- 

U15 506e To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 506e To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 506e To Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R6AeZÓN To Saturday  23:00:00 0 0,0 0 -- -- -- 
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U15 506e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 506e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R6AeZÓN From Workday 1:00:00 0 0,0 0 -- -- -- 
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U15 506e From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday 6:30:00 3 20,8 32,24 B 1 IE 

U15 506e From Workday 7:00:00 3 20,3 32,24 B 2 IE 

U15 506e From Workday 7:30:00 2 21,5 32,24 B 2 IE 

U15 506e From Workday 8:00:00 3 21,9 32,24 B 2 IE 

U15 506e From Workday 8:30:00 2 22,5 32,24 B 2 IE 

U15 506e From Workday 9:00:00 2 22,9 32,24 B 3 IE 

U15 506e From Workday 9:30:00 3 22,5 32,24 B 4 IE 

U15 506e From Workday  10:00:00 2 21,4 32,24 B 4 IE 

U15 506e From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  17:30:00 2 17,7 32,24 B 5 IP 

U15 506e From Workday  18:00:00 2 17,6 32,24 B 5 IP 

U15 506e From Workday  18:30:00 3 19,1 32,24 B 6 IE 

U15 506e From Workday  19:00:00 2 20,3 32,24 B 6 IE 

U15 506e From Workday  19:30:00 3 22,2 32,24 B 6 IE 

U15 506e From Workday  20:00:00 2 23,7 32,24 B 6 IE 

U15 506e From Workday  20:30:00 3 23,9 32,24 B 7 IE 

U15 506e From Workday  21:00:00 3 24,2 32,24 B 7 IE 

U15 506e From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 506e From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 506e From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R6AeZÓN From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U15 506e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 506e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E0R6AeZÓN From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U15 506e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 506e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 509 To Workday 5:00:00 2 23,5 23,53 B 1 IE 

U15 509 To Workday 5:30:00 3 21,0 23,53 B 2 IE 

U15 509 To Workday 6:00:00 3 17,4 23,53 B 2 IE 

U15 509 To Workday 6:30:00 3 13,0 23,53 B 2 IE 

UTO1M5ADO D E5 0R A9Z Ó N  To Workday 7:00:00 3 11,9 23,53 B 3 IE 
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U15 509 To Workday 7:30:00 2 12,4 23,53 B 3 IE 

U15 509 To Workday 8:00:00 2 14,1 23,53 B 4 IP 

U15 509 To Workday 8:30:00 2 16,2 23,53 B 4 IP 

U15 509 To Workday 9:00:00 2 17,6 23,53 B 4 IP 

U15 509 To Workday 9:30:00 2 18,1 23,53 B 4 IP 

U15 509 To Workday  10:00:00 2 18,2 23,53 B 4 IP 

U15 509 To Workday  10:30:00 2 18,1 23,53 B 4 IP 

U15 509 To Workday  11:00:00 2 18,0 23,53 B 4 IP 

U15 509 To Workday  11:30:00 3 17,7 23,53 B 5 IE 

U15 509 To Workday  12:00:00 3 17,4 23,53 B 6 IE 

U15 509 To Workday  12:30:00 2 17,3 23,53 B 6 IE 

U15 509 To Workday  13:00:00 2 17,4 23,53 B 7 IP 

U15 509 To Workday  13:30:00 2 17,7 23,53 B 7 IP 

U15 509 To Workday  14:00:00 3 18,0 23,53 B 8 IE 

U15 509 To Workday  14:30:00 2 18,0 23,53 B 8 IE 

U15 509 To Workday  15:00:00 2 17,7 23,53 B 9 IE 

U15 509 To Workday  15:30:00 3 17,6 23,53 B 10 IE 

U15 509 To Workday  16:00:00 3 17,3 23,53 B 11 IE 

U15 509 To Workday  16:30:00 2 16,7 23,53 B 11 IE 

U15 509 To Workday  17:00:00 3 15,8 23,53 B 12 IE 

U15 509 To Workday  17:30:00 3 14,9 23,53 B 13 IE 

U15 509 To Workday  18:00:00 2 16,1 23,53 B 13 IE 

U15 509 To Workday  18:30:00 3 17,8 23,53 B 13 IE 

U15 509 To Workday  19:00:00 2 19,0 23,53 B 13 IE 

U15 509 To Workday  19:30:00 2 20,6 23,53 B 14 IP 

U15 509 To Workday  20:00:00 2 22,4 23,53 B 14 IP 

U15 509 To Workday  20:30:00 3 23,1 23,53 B 15 IE 

U15 509 To Workday  21:00:00 2 24,3 23,53 B 15 IE 

U15 509 To Workday  21:30:00 2 25,0 23,53 B 16 IP 

U15 509 To Workday  22:00:00 2 25,6 23,53 B 17 IP 

U15 509 To Workday  22:30:00 1 25,9 23,53 B 17 IP 

U15 509 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 509 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 509 To Saturday 5:00:00 1 25,0 23,53 B 1 IP 

U15 509 To Saturday 5:30:00 2 24,5 23,53 B 2 IP 

U15 509 To Saturday 6:00:00 1 24,0 23,53 B 2 IP 

U15 509 To Saturday 6:30:00 2 23,5 23,53 B 2 IP 

U15 509 To Saturday 7:00:00 1 23,1 23,53 B 2 IP 

U15 509 To Saturday 7:30:00 2 22,4 23,53 B 3 IP 

U15 509 To Saturday 8:00:00 2 22,0 23,53 B 3 IP 

U15 509 To Saturday 8:30:00 2 21,4 23,53 B 3 IP 

UTO1M5ADO D E5 0R A9Z Ó N  To Saturday 9:00:00 2 20,6 23,53 B 3 IP 
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U15 509 To Saturday 9:30:00 2 19,9 23,53 B 4 IP 

U15 509 To Saturday  10:00:00 1 19,3 23,53 B 4 IP 

U15 509 To Saturday  10:30:00 2 18,7 23,53 B 5 IP 

U15 509 To Saturday  11:00:00 2 18,2 23,53 B 5 IP 

U15 509 To Saturday  11:30:00 2 17,8 23,53 B 5 IP 

U15 509 To Saturday  12:00:00 2 17,6 23,53 B 5 IP 

U15 509 To Saturday  12:30:00 2 17,6 23,53 B 6 IP 

U15 509 To Saturday  13:00:00 1 17,6 23,53 B 6 IP 

U15 509 To Saturday  13:30:00 2 17,8 23,53 B 7 IP 

U15 509 To Saturday  14:00:00 2 18,1 23,53 B 7 IP 

U15 509 To Saturday  14:30:00 2 18,5 23,53 B 8 IP 

U15 509 To Saturday  15:00:00 1 19,0 23,53 B 8 IP 

U15 509 To Saturday  15:30:00 2 19,3 23,53 B 9 IP 

U15 509 To Saturday  16:00:00 2 19,6 23,53 B 9 IP 

U15 509 To Saturday  16:30:00 2 19,8 23,53 B 10 IP 

U15 509 To Saturday  17:00:00 1 19,8 23,53 B 10 IP 

U15 509 To Saturday  17:30:00 2 19,8 23,53 B 11 IP 

U15 509 To Saturday  18:00:00 2 19,8 23,53 B 11 IP 

U15 509 To Saturday  18:30:00 2 19,9 23,53 B 12 IP 

U15 509 To Saturday  19:00:00 1 20,1 23,53 B 12 IP 

U15 509 To Saturday  19:30:00 2 20,6 23,53 B 13 IP 

U15 509 To Saturday  20:00:00 2 21,2 23,53 B 14 IP 

U15 509 To Saturday  20:30:00 1 21,6 23,53 B 14 IP 

U15 509 To Saturday  21:00:00 2 22,2 23,53 B 14 IP 

U15 509 To Saturday  21:30:00 1 22,8 23,53 B 14 IP 

U15 509 To Saturday  22:00:00 2 23,5 23,53 B 14 IP 

U15 509 To Saturday  22:30:00 1 24,0 23,53 B 14 IP 

U15 509 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 509 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 509 To Sunday  5:00:00 1 26,7 23,53 B 1 IP 

U15 509 To Sunday  5:30:00 2 26,4 23,53 B 2 IP 

U15 509 To Sunday  6:00:00 1 26,1 23,53 B 2 IP 

U15 509 To Sunday  6:30:00 2 25,6 23,53 B 2 IP 

U15 509 To Sunday  7:00:00 1 25,3 23,53 B 2 IP 

U15 509 To Sunday  7:30:00 2 24,8 23,53 B 3 IP 

U15 509 To Sunday  8:00:00 2 24,5 23,53 B 4 IP 

U15 509 To Sunday  8:30:00 1 24,0 23,53 B 4 IP 

U15 509 To Sunday  9:00:00 2 23,8 23,53 B 4 IP 

U15 509 To Sunday  9:30:00 1 23,1 23,53 B 4 IP 

U15 509 To Sunday 10:00:00 2 22,4 23,53 B 4 IP 

U15 509 To Sunday 10:30:00 1 22,0 23,53 B 4 IP 

UTO1M5ADO D E5 0R A9Z Ó N  To Sunday 11:00:00 2 21,6 23,53 B 4 IP 
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U15 509 To Sunday 11:30:00 1 21,4 23,53 B 4 IP 

U15 509 To Sunday 12:00:00 2 21,2 23,53 B 4 IP 

U15 509 To Sunday 12:30:00 1 21,2 23,53 B 4 IP 

U15 509 To Sunday 13:00:00 2 21,2 23,53 B 5 IP 

U15 509 To Sunday 13:30:00 2 21,2 23,53 B 6 IP 

U15 509 To Sunday 14:00:00 1 21,4 23,53 B 6 IP 

U15 509 To Sunday 14:30:00 2 21,4 23,53 B 6 IP 

U15 509 To Sunday 15:00:00 1 21,6 23,53 B 6 IP 

U15 509 To Sunday 15:30:00 1 21,4 23,53 B 7 IP 

U15 509 To Sunday 16:00:00 2 21,4 23,53 B 8 IP 

U15 509 To Sunday 16:30:00 1 21,2 23,53 B 8 IP 

U15 509 To Sunday 17:00:00 2 21,2 23,53 B 8 IP 

U15 509 To Sunday 17:30:00 1 21,2 23,53 B 8 IP 

U15 509 To Sunday 18:00:00 2 21,2 23,53 B 9 IP 

U15 509 To Sunday 18:30:00 2 21,4 23,53 B 10 IP 

U15 509 To Sunday 19:00:00 1 21,8 23,53 B 10 IP 

U15 509 To Sunday 19:30:00 1 22,4 23,53 B 11 IP 

U15 509 To Sunday 20:00:00 2 23,1 23,53 B 12 IP 

U15 509 To Sunday 20:30:00 1 24,0 23,53 B 12 IP 

U15 509 To Sunday 21:00:00 2 24,8 23,53 B 12 IP 

U15 509 To Sunday 21:30:00 1 25,6 23,53 B 12 IP 

U15 509 To Sunday 22:00:00 2 26,1 23,53 B 12 IP 

U15 509 To Sunday 22:30:00 1 26,7 23,53 B 12 IP 

U15 509 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 509 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 509 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 509 From Workday 5:30:00 0 25,5 24,18 -- -- -- 

U15 509 From Workday 6:00:00 2 22,8 24,18 B 1 IP 

U15 509 From Workday 6:30:00 2 18,5 24,18 B 1 IP 

U15 509 From Workday 7:00:00 2 16,5 24,81 B 1 IP 

U15 509 From Workday 7:30:00 2 18,0 24,81 B 1 IP 

U15 509 From Workday 8:00:00 2 19,1 24,81 B 1 IP 

U15 509 From Workday 8:30:00 2 19,2 24,81 B 1 IP 

U15 509 From Workday 9:00:00 2 19,5 24,81 B 1 IP 

U15 509 From Workday 9:30:00 2 19,7 24,81 B 1 IP 

U15 509 From Workday  10:00:00 3 19,5 24,18 B 2 IE 

U15 509 From Workday  10:30:00 2 19,2 24,18 B 2 IE 

U15 509 From Workday  11:00:00 3 18,6 24,18 B 3 IE 

U15 509 From Workday  11:30:00 4 17,6 24,18 B 4 IE 

U15 509 From Workday  12:00:00 3 16,7 24,18 B 5 IE 

U15 509 From Workday  12:30:00 2 16,3 24,18 B 5 IE 

UTO1M5ADO D E5 0R A9Z Ó N  From Workday  13:00:00 2 16,6 24,18 B 6 IP 
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U15 509 From Workday  13:30:00 2 17,0 24,18 B 6 IP 

U15 509 From Workday  14:00:00 2 17,4 24,18 B 6 IP 

U15 509 From Workday  14:30:00 2 17,4 24,18 B 6 IP 

U15 509 From Workday  15:00:00 2 17,0 24,18 B 6 IP 

U15 509 From Workday  15:30:00 3 16,3 24,18 B 7 IE 

U15 509 From Workday  16:00:00 2 15,5 24,18 B 7 IE 

U15 509 From Workday  16:30:00 3 14,6 24,18 B 8 IE 

U15 509 From Workday  17:00:00 3 13,7 24,18 B 8 IE 

U15 509 From Workday  17:30:00 3 12,9 24,18 B 8 IE 

U15 509 From Workday  18:00:00 3 13,7 24,18 B 8 IE 

U15 509 From Workday  18:30:00 3 15,3 24,18 B 8 IE 

U15 509 From Workday  19:00:00 3 17,6 24,18 B 9 IE 

U15 509 From Workday  19:30:00 2 19,3 24,18 B 9 IE 

U15 509 From Workday  20:00:00 2 20,5 24,18 B 10 IE 

U15 509 From Workday  20:30:00 3 21,4 24,18 B 11 IE 

U15 509 From Workday  21:00:00 2 22,4 24,18 B 11 IE 

U15 509 From Workday  21:30:00 2 23,5 24,18 B 12 IP 

U15 509 From Workday  22:00:00 2 24,7 24,18 B 13 IP 

U15 509 From Workday  22:30:00 1 25,5 24,18 B 13 IP 

U15 509 From Workday  23:00:00 1 26,0 24,18 B 14 IP 

U15 509 From Workday  23:30:00 1 26,3 24,18 B 14 IP 

U15 509 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 509 From Saturday 6:00:00 1 25,7 24,18 B 1 IP 

U15 509 From Saturday 6:30:00 1 25,2 24,18 B 1 IP 

U15 509 From Saturday 7:00:00 2 24,4 24,18 B 2 IP 

U15 509 From Saturday 7:30:00 2 23,7 24,18 B 2 IP 

U15 509 From Saturday 8:00:00 2 22,8 24,18 B 3 IP 

U15 509 From Saturday 8:30:00 1 22,0 24,18 B 3 IP 

U15 509 From Saturday 9:00:00 2 21,2 24,18 B 4 IP 

U15 509 From Saturday 9:30:00 2 20,5 24,18 B 5 IP 

U15 509 From Saturday  10:00:00 1 19,7 24,18 B 5 IP 

U15 509 From Saturday  10:30:00 2 18,9 24,18 B 6 IP 

U15 509 From Saturday  11:00:00 2 18,0 24,18 B 6 IP 

U15 509 From Saturday  11:30:00 2 17,4 24,18 B 6 IP 

U15 509 From Saturday  12:00:00 2 16,8 24,18 B 6 IP 

U15 509 From Saturday  12:30:00 2 16,4 24,18 B 7 IP 

U15 509 From Saturday  13:00:00 1 16,4 24,18 B 7 IP 

U15 509 From Saturday  13:30:00 2 16,7 24,18 B 8 IP 

U15 509 From Saturday  14:00:00 2 17,0 24,18 B 8 IP 

U15 509 From Saturday  14:30:00 2 17,4 24,18 B 8 IP 

UTO1M5ADO D E5 0R A9Z Ó N  From Saturday  15:00:00 2 17,6 24,18 B 8 IP 
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U15 509 From Saturday  15:30:00 2 17,8 24,18 B 8 IP 

U15 509 From Saturday  16:00:00 2 18,0 24,18 B 9 IP 

U15 509 From Saturday  16:30:00 1 18,2 24,18 B 9 IP 

U15 509 From Saturday  17:00:00 2 18,5 24,18 B 10 IP 

U15 509 From Saturday  17:30:00 2 18,7 24,18 B 10 IP 

U15 509 From Saturday  18:00:00 2 19,0 24,18 B 10 IP 

U15 509 From Saturday  18:30:00 2 19,3 24,18 B 10 IP 

U15 509 From Saturday  19:00:00 2 19,5 24,18 B 10 IP 

U15 509 From Saturday  19:30:00 2 19,8 24,18 B 10 IP 

U15 509 From Saturday  20:00:00 2 20,3 24,18 B 11 IP 

U15 509 From Saturday  20:30:00 1 20,8 24,18 B 11 IP 

U15 509 From Saturday  21:00:00 2 21,4 24,18 B 11 IP 

U15 509 From Saturday  21:30:00 1 22,2 24,18 B 11 IP 

U15 509 From Saturday  22:00:00 2 23,0 24,18 B 11 IP 

U15 509 From Saturday  22:30:00 1 23,9 24,18 B 11 IP 

U15 509 From Saturday  23:00:00 1 24,7 24,18 B 12 IP 

U15 509 From Saturday  23:30:00 1 25,2 24,18 B 12 IP 

U15 509 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 509 From  Sunday 6:00:00 2 27,2 24,18 B 1 IP 

U15 509 From  Sunday 6:30:00 2 26,9 24,18 B 2 IP 

U15 509 From  Sunday 7:00:00 1 26,3 24,18 B 2 IP 

U15 509 From  Sunday 7:30:00 2 25,7 24,18 B 3 IP 

U15 509 From  Sunday 8:00:00 2 24,9 24,18 B 4 IP 

U15 509 From  Sunday 8:30:00 1 24,2 24,18 B 4 IP 

U15 509 From  Sunday 9:00:00 2 23,5 24,18 B 4 IP 

U15 509 From  Sunday 9:30:00 1 22,8 24,18 B 4 IP 

U15 509 From  Sunday 10:00:00 2 22,4 24,18 B 4 IP 

U15 509 From  Sunday 10:30:00 1 22,0 24,18 B 4 IP 

U15 509 From  Sunday 11:00:00 2 21,6 24,18 B 4 IP 

U15 509 From  Sunday 11:30:00 1 21,2 24,18 B 4 IP 

U15 509 From  Sunday 12:00:00 2 20,8 24,18 B 4 IP 

U15 509 From  Sunday 12:30:00 1 20,7 24,18 B 4 IP 

U15 509 From  Sunday 13:00:00 2 20,7 24,18 B 5 IP 

U15 509 From  Sunday 13:30:00 2 20,8 24,18 B 6 IP 

U15 509 From  Sunday 14:00:00 1 21,0 24,18 B 6 IP 

U15 509 From  Sunday 14:30:00 2 21,2 24,18 B 6 IP 

U15 509 From  Sunday 15:00:00 1 21,4 24,18 B 6 IP 

U15 509 From  Sunday 15:30:00 1 21,4 24,18 B 7 IP 

U15 509 From  Sunday 16:00:00 2 21,6 24,18 B 8 IP 

U15 509 From  Sunday 16:30:00 1 21,6 24,18 B 8 IP 

UTO1M5ADO D E5 0R A9Z Ó N  From  Sunday 17:00:00 2 21,6 24,18 B 8 IP 
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U15 509 From  Sunday 17:30:00 1 21,4 24,18 B 8 IP 

U15 509 From  Sunday 18:00:00 2 21,4 24,18 B 9 IP 

U15 509 From  Sunday 18:30:00 2 21,4 24,18 B 10 IP 

U15 509 From  Sunday 19:00:00 1 21,6 24,18 B 10 IP 

U15 509 From  Sunday 19:30:00 1 21,8 24,18 B 11 IP 

U15 509 From  Sunday 20:00:00 2 22,2 24,18 B 12 IP 

U15 509 From  Sunday 20:30:00 1 22,6 24,18 B 12 IP 

U15 509 From  Sunday 21:00:00 2 23,5 24,18 B 12 IP 

U15 509 From  Sunday 21:30:00 1 24,4 24,18 B 12 IP 

U15 509 From  Sunday 22:00:00 2 25,5 24,18 B 12 IP 

U15 509 From  Sunday 22:30:00 1 26,3 24,18 B 12 IP 

U15 509 From  Sunday 23:00:00 1 27,2 24,18 B 13 IP 

U15 509 From  Sunday 23:30:00 1 27,8 24,18 B 13 IP 

U15 513 To Workday 0:00:00 2 26,8 31,11 C 1 IP 

U15 513 To Workday 0:30:00 2 27,4 31,11 C 2 IP 

U15 513 To Workday 1:00:00 1 28,1 31,11 C 2 IP 

U15 513 To Workday 1:30:00 1 28,8 31,11 C 3 IP 

U15 513 To Workday 2:00:00 1 29,0 31,11 C 3 IP 

U15 513 To Workday 2:30:00 1 29,3 31,11 C 3 IP 

U15 513 To Workday 3:00:00 1 28,8 31,11 C 3 IP 

U15 513 To Workday 3:30:00 1 28,9 31,11 C 3 IP 

U15 513 To Workday 4:00:00 1 29,0 31,11 C 3 IP 

U15 513 To Workday 4:30:00 1 29,2 31,11 C 3 IP 

U15 513 To Workday 5:00:00 1 25,3 31,11 C 3 IP 

U15 513 To Workday 5:30:00 3 21,9 31,11 C 4 IE 

U15 513 To Workday 6:00:00 2 15,8 31,11 C 4 IE 

U15 513 To Workday 6:30:00 4 14,1 31,11 C 5 IE 

U15 513 To Workday 7:00:00 3 14,4 31,11 C 5 IE 

U15 513 To Workday 7:30:00 3 14,3 30,65 C 6 IE 

U15 513 To Workday 8:00:00 3 15,8 30,65 C 7 IE 

U15 513 To Workday 8:30:00 2 16,5 30,65 C 7 IE 

U15 513 To Workday 9:00:00 2 16,9 30,65 C 8 IE 

U15 513 To Workday 9:30:00 3 16,7 30,65 C 9 IE 

U15 513 To Workday  10:00:00 2 16,7 31,11 C 9 IE 

U15 513 To Workday  10:30:00 2 16,3 31,11 C 10 IP 

U15 513 To Workday  11:00:00 2 16,5 31,11 C 10 IP 

U15 513 To Workday  11:30:00 2 15,9 31,11 C 10 IP 

U15 513 To Workday  12:00:00 2 16,3 31,11 C 10 IP 

U15 513 To Workday  12:30:00 3 16,6 31,11 C 11 IE 

U15 513 To Workday  13:00:00 2 16,5 31,11 C 11 IE 

U15 513 To Workday  13:30:00 2 16,5 31,11 C 12 IE 

U15 513 To Workday  14:00:00 3 16,3 31,11 C 13 IE 

U15 513 To Workday  14:30:00 3 16,3 31,11 C 13 IE 

U15 513 To Workday  15:00:00 3 15,5 31,11 C 13 IE 

U15 513 To Workday  15:30:00 4 15,4 31,11 C 14 IE 

U15 513 To Workday  16:00:00 3 14,8 31,11 C 14 IE 

U15 513 To Workday  16:30:00 4 14,2 31,11 C 14 IE 

U15 513 To Workday  17:00:00 3 14,0 31,11 C 14 IE 

U15 513 To Workday  17:30:00 3 14,2 31,11 C 15 IE 

U15 513 To Workday  18:00:00 3 15,2 31,11 C 15 IE 

U15 513 To Workday  18:30:00 4 16,4 31,11 C 16 IE 

UTO1M5ADO D E5 1R A3Z Ó N  To Workday  19:00:00 3 17,7 31,11 C 16 IE 
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U15 513 To Workday  19:30:00 3 18,9 31,11 C 17 IE 

U15 513 To Workday  20:00:00 2 20,5 31,11 C 17 IE 

U15 513 To Workday  20:30:00 3 21,0 31,11 C 18 IE 

U15 513 To Workday  21:00:00 3 22,0 31,11 C 18 IE 

U15 513 To Workday  21:30:00 3 23,0 31,11 C 18 IE 

U15 513 To Workday  22:00:00 3 24,5 31,11 C 19 IE 

U15 513 To Workday  22:30:00 2 25,5 31,11 C 19 IE 

U15 513 To Workday  23:00:00 2 26,0 31,11 C 20 IP 

U15 513 To Workday  23:30:00 1 26,2 31,11 C 20 IP 

U15 513 To Saturday 0:00:00 2 25,0 31,11 C 1 IP 

U15 513 To Saturday 0:30:00 2 24,9 31,11 C 2 IP 

U15 513 To Saturday 1:00:00 1 24,8 31,11 C 2 IP 

U15 513 To Saturday 1:30:00 1 26,0 31,11 C 3 IP 

U15 513 To Saturday 2:00:00 1 26,2 31,11 C 3 IP 

U15 513 To Saturday 2:30:00 1 25,6 31,11 C 3 IP 

U15 513 To Saturday 3:00:00 1 26,2 31,11 C 3 IP 

U15 513 To Saturday 3:30:00 1 26,1 31,11 C 3 IP 

U15 513 To Saturday 4:00:00 1 27,3 31,11 C 3 IP 

U15 513 To Saturday 4:30:00 1 28,3 31,11 C 3 IP 

U15 513 To Saturday 5:00:00 1 26,0 31,11 C 3 IP 

U15 513 To Saturday 5:30:00 2 24,3 31,11 C 4 IP 

U15 513 To Saturday 6:00:00 1 22,3 31,11 C 4 IP 

U15 513 To Saturday 6:30:00 2 21,4 31,11 C 4 IP 

U15 513 To Saturday 7:00:00 1 21,3 31,11 C 4 IP 

U15 513 To Saturday 7:30:00 2 20,9 31,11 C 5 IP 

U15 513 To Saturday 8:00:00 2 20,5 31,11 C 5 IP 

U15 513 To Saturday 8:30:00 2 19,8 31,11 C 5 IP 

U15 513 To Saturday 9:00:00 2 19,4 31,11 C 5 IP 

U15 513 To Saturday 9:30:00 2 18,4 31,11 C 6 IP 

U15 513 To Saturday  10:00:00 1 17,6 31,11 C 6 IP 

U15 513 To Saturday  10:30:00 2 18,0 31,11 C 7 IP 

U15 513 To Saturday  11:00:00 2 17,3 31,11 C 7 IP 

U15 513 To Saturday  11:30:00 2 16,6 31,11 C 7 IP 

U15 513 To Saturday  12:00:00 2 16,6 31,11 C 7 IP 

U15 513 To Saturday  12:30:00 3 16,3 31,11 C 8 IE 

U15 513 To Saturday  13:00:00 2 17,3 31,11 C 8 IE 

U15 513 To Saturday  13:30:00 2 17,3 31,11 C 9 IP 

U15 513 To Saturday  14:00:00 2 19,2 31,11 C 9 IP 

U15 513 To Saturday  14:30:00 2 18,8 31,11 C 9 IP 

U15 513 To Saturday  15:00:00 2 19,8 31,11 C 9 IP 

U15 513 To Saturday  15:30:00 2 17,5 31,11 C 9 IP 

U15 513 To Saturday  16:00:00 2 18,5 31,11 C 10 IP 

U15 513 To Saturday  16:30:00 1 18,9 31,11 C 10 IP 

U15 513 To Saturday  17:00:00 2 18,5 31,11 C 11 IP 

U15 513 To Saturday  17:30:00 2 18,4 31,11 C 11 IP 

U15 513 To Saturday  18:00:00 2 19,1 31,11 C 11 IP 

U15 513 To Saturday  18:30:00 2 19,2 31,11 C 11 IP 

U15 513 To Saturday  19:00:00 2 20,4 31,11 C 11 IP 

U15 513 To Saturday  19:30:00 2 20,1 31,11 C 11 IP 

U15 513 To Saturday  20:00:00 2 20,5 31,11 C 11 IP 

U15 513 To Saturday  20:30:00 2 21,7 31,11 C 11 IP 

UTO1M5ADO D E5 1R A3Z Ó N  To Saturday  21:00:00 2 22,1 31,11 C 11 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 513 To Saturday  21:30:00 2 23,0 31,11 C 11 IP 

U15 513 To Saturday  22:00:00 2 23,8 31,11 C 12 IP 

U15 513 To Saturday  22:30:00 1 25,4 31,11 C 12 IP 

U15 513 To Saturday  23:00:00 2 25,2 31,11 C 12 IP 

U15 513 To Saturday  23:30:00 1 25,4 31,11 C 12 IP 

U15 513 To Sunday  0:00:00 2 25,6 31,11 C 1 IP 

U15 513 To Sunday  0:30:00 2 25,5 31,11 C 2 IP 

U15 513 To Sunday  1:00:00 1 25,3 31,11 C 2 IP 

U15 513 To Sunday  1:30:00 1 25,0 31,11 C 3 IP 

U15 513 To Sunday  2:00:00 1 27,1 31,11 C 3 IP 

U15 513 To Sunday  2:30:00 1 25,6 31,11 C 3 IP 

U15 513 To Sunday  3:00:00 1 25,2 31,11 C 3 IP 

U15 513 To Sunday  3:30:00 1 26,2 31,11 C 3 IP 

U15 513 To Sunday  4:00:00 1 28,2 31,11 C 3 IP 

U15 513 To Sunday  4:30:00 1 26,8 31,11 C 3 IP 

U15 513 To Sunday  5:00:00 1 26,7 31,11 C 3 IP 

U15 513 To Sunday  5:30:00 2 25,8 31,11 C 4 IP 

U15 513 To Sunday  6:00:00 2 23,9 31,11 C 4 IP 

U15 513 To Sunday  6:30:00 2 22,5 31,11 C 4 IP 

U15 513 To Sunday  7:00:00 2 23,4 31,11 C 4 IP 

U15 513 To Sunday  7:30:00 2 24,1 31,11 C 4 IP 

U15 513 To Sunday  8:00:00 2 23,9 31,11 C 4 IP 

U15 513 To Sunday  8:30:00 2 21,5 31,11 C 4 IP 

U15 513 To Sunday  9:00:00 2 20,8 32,69 C 5 IP 

U15 513 To Sunday  9:30:00 1 20,9 32,69 C 5 IP 

U15 513 To Sunday 10:00:00 2 21,2 32,69 C 6 IP 

U15 513 To Sunday 10:30:00 2 19,5 32,69 C 6 IP 

U15 513 To Sunday 11:00:00 2 19,7 32,69 C 6 IP 

U15 513 To Sunday 11:30:00 2 19,8 32,69 C 6 IP 

U15 513 To Sunday 12:00:00 2 19,3 32,69 C 6 IP 

U15 513 To Sunday 12:30:00 2 17,0 32,69 C 6 IP 

U15 513 To Sunday 13:00:00 2 18,5 32,69 C 6 IP 

U15 513 To Sunday 13:30:00 2 19,7 32,69 C 6 IP 

U15 513 To Sunday 14:00:00 2 19,4 31,11 C 6 IP 

U15 513 To Sunday 14:30:00 2 20,2 31,11 C 6 IP 

U15 513 To Sunday 15:00:00 2 20,5 31,11 C 6 IP 

U15 513 To Sunday 15:30:00 2 19,6 31,11 C 6 IP 

U15 513 To Sunday 16:00:00 2 19,8 31,11 C 6 IP 

U15 513 To Sunday 16:30:00 2 19,9 31,11 C 6 IP 

U15 513 To Sunday 17:00:00 2 20,0 31,11 C 7 IP 

U15 513 To Sunday 17:30:00 1 19,8 31,11 C 7 IP 

U15 513 To Sunday 18:00:00 2 19,7 31,11 C 8 IP 

U15 513 To Sunday 18:30:00 2 19,8 31,11 C 9 IP 

U15 513 To Sunday 19:00:00 1 20,3 31,11 C 9 IP 

U15 513 To Sunday 19:30:00 1 20,3 31,11 C 10 IP 

U15 513 To Sunday 20:00:00 2 23,1 31,11 C 11 IP 

U15 513 To Sunday 20:30:00 2 21,7 31,11 C 11 IP 

U15 513 To Sunday 21:00:00 2 23,8 31,11 C 12 IP 

U15 513 To Sunday 21:30:00 1 24,7 31,11 C 12 IP 

U15 513 To Sunday 22:00:00 2 24,0 31,11 C 12 IP 

U15 513 To Sunday 22:30:00 1 26,6 31,11 C 12 IP 

UTO1M5ADO D E5 1R A3Z Ó N  To Sunday 23:00:00 2 27,5 31,11 C 12 IP 
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U15 513 To Sunday 23:30:00 1 26,8 31,11 C 12 IP 

U15 513 From Workday 0:00:00 2 26,7 31,16 C 1 IP 

U15 513 From Workday 0:30:00 2 27,6 31,16 C 2 IP 

U15 513 From Workday 1:00:00 1 29,0 31,16 C 2 IP 

U15 513 From Workday 1:30:00 1 29,3 31,16 C 3 IP 

U15 513 From Workday 2:00:00 1 29,2 31,16 C 3 IP 

U15 513 From Workday 2:30:00 1 29,2 31,16 C 3 IP 

U15 513 From Workday 3:00:00 1 29,5 31,16 C 3 IP 

U15 513 From Workday 3:30:00 1 29,5 31,16 C 3 IP 

U15 513 From Workday 4:00:00 1 29,0 31,16 C 3 IP 

U15 513 From Workday 4:30:00 1 28,4 31,16 C 3 IP 

U15 513 From Workday 5:00:00 1 25,4 31,16 C 3 IP 

U15 513 From Workday 5:30:00 3 21,6 31,16 C 4 IE 

U15 513 From Workday 6:00:00 2 18,3 31,16 C 4 IE 

U15 513 From Workday 6:30:00 3 16,0 31,16 C 5 IE 

U15 513 From Workday 7:00:00 3 15,6 31,16 C 5 IE 

U15 513 From Workday 7:30:00 3 16,0 31,16 C 5 IE 

U15 513 From Workday 8:00:00 3 16,4 31,16 C 6 IE 

U15 513 From Workday 8:30:00 2 16,4 31,16 C 6 IE 

U15 513 From Workday 9:00:00 2 18,0 31,16 C 7 IE 

U15 513 From Workday 9:30:00 3 17,4 31,16 C 8 IE 

U15 513 From Workday  10:00:00 2 17,5 31,16 C 8 IE 

U15 513 From Workday  10:30:00 2 17,3 31,16 C 9 IP 

U15 513 From Workday  11:00:00 2 17,1 31,16 C 9 IP 

U15 513 From Workday  11:30:00 2 16,3 31,16 C 9 IP 

U15 513 From Workday  12:00:00 2 16,4 31,16 C 9 IP 

U15 513 From Workday  12:30:00 3 16,6 31,16 C 10 IE 

U15 513 From Workday  13:00:00 2 16,6 31,16 C 10 IE 

U15 513 From Workday  13:30:00 2 16,7 31,16 C 11 IE 

U15 513 From Workday  14:00:00 3 16,4 31,16 C 12 IE 

U15 513 From Workday  14:30:00 3 16,4 31,16 C 12 IE 

U15 513 From Workday  15:00:00 4 16,5 31,16 C 13 IE 

U15 513 From Workday  15:30:00 4 16,0 31,16 C 14 IE 

U15 513 From Workday  16:00:00 3 15,3 31,16 C 14 IE 

U15 513 From Workday  16:30:00 4 15,5 31,16 C 14 IE 

U15 513 From Workday  17:00:00 3 14,7 31,16 C 14 IE 

U15 513 From Workday  17:30:00 3 15,0 31,16 C 15 IE 

U15 513 From Workday  18:00:00 3 15,4 31,16 C 15 IE 

U15 513 From Workday  18:30:00 4 16,0 31,16 C 16 IE 

U15 513 From Workday  19:00:00 3 17,1 31,16 C 16 IE 

U15 513 From Workday  19:30:00 3 18,1 31,16 C 17 IE 

U15 513 From Workday  20:00:00 2 19,3 31,16 C 17 IE 

U15 513 From Workday  20:30:00 3 19,6 31,16 C 18 IE 

U15 513 From Workday  21:00:00 3 20,0 31,16 C 18 IE 

U15 513 From Workday  21:30:00 3 21,2 31,16 C 18 IE 

U15 513 From Workday  22:00:00 3 23,1 31,16 C 19 IE 

U15 513 From Workday  22:30:00 2 24,7 31,16 C 19 IE 

U15 513 From Workday  23:00:00 2 25,6 31,16 C 20 IP 

U15 513 From Workday  23:30:00 1 25,7 31,16 C 20 IP 

U15 513 From Saturday 0:00:00 2 24,0 31,16 C 1 IP 

U15 513 From Saturday 0:30:00 2 24,7 31,16 C 2 IP 

UTO1M5ADO D E5 1R A3Z Ó N  From Saturday 1:00:00 1 25,7 31,16 C 2 IP 
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U15 513 From Saturday 1:30:00 1 27,0 31,16 C 3 IP 

U15 513 From Saturday 2:00:00 1 26,8 31,16 C 3 IP 

U15 513 From Saturday 2:30:00 1 25,9 31,16 C 3 IP 

U15 513 From Saturday 3:00:00 1 26,4 31,16 C 3 IP 

U15 513 From Saturday 3:30:00 1 26,4 31,16 C 3 IP 

U15 513 From Saturday 4:00:00 1 25,9 31,16 C 3 IP 

U15 513 From Saturday 4:30:00 1 25,4 31,16 C 3 IP 

U15 513 From Saturday 5:00:00 1 25,9 31,16 C 3 IP 

U15 513 From Saturday 5:30:00 2 24,6 31,16 C 4 IP 

U15 513 From Saturday 6:00:00 1 24,5 31,16 C 4 IP 

U15 513 From Saturday 6:30:00 2 22,2 31,16 C 5 IP 

U15 513 From Saturday 7:00:00 2 21,8 31,16 C 5 IP 

U15 513 From Saturday 7:30:00 2 21,6 31,16 C 5 IP 

U15 513 From Saturday 8:00:00 2 20,6 31,16 C 6 IP 

U15 513 From Saturday 8:30:00 1 20,1 31,16 C 6 IP 

U15 513 From Saturday 9:00:00 2 19,5 31,16 C 7 IP 

U15 513 From Saturday 9:30:00 2 19,0 31,16 C 8 IP 

U15 513 From Saturday  10:00:00 1 19,4 31,16 C 8 IP 

U15 513 From Saturday  10:30:00 2 17,9 31,16 C 9 IP 

U15 513 From Saturday  11:00:00 2 17,3 31,16 C 9 IP 

U15 513 From Saturday  11:30:00 2 17,0 31,16 C 9 IP 

U15 513 From Saturday  12:00:00 2 16,9 31,16 C 9 IP 

U15 513 From Saturday  12:30:00 2 17,6 31,16 C 9 IP 

U15 513 From Saturday  13:00:00 2 16,8 31,16 C 9 IP 

U15 513 From Saturday  13:30:00 2 16,6 31,16 C 9 IP 

U15 513 From Saturday  14:00:00 2 17,3 31,16 C 9 IP 

U15 513 From Saturday  14:30:00 2 17,8 31,16 C 9 IP 

U15 513 From Saturday  15:00:00 2 18,3 31,16 C 9 IP 

U15 513 From Saturday  15:30:00 2 17,7 31,16 C 9 IP 

U15 513 From Saturday  16:00:00 2 17,4 31,16 C 9 IP 

U15 513 From Saturday  16:30:00 2 18,8 31,16 C 9 IP 

U15 513 From Saturday  17:00:00 2 18,2 31,16 C 9 IP 

U15 513 From Saturday  17:30:00 2 17,9 31,16 C 9 IP 

U15 513 From Saturday  18:00:00 2 18,6 31,16 C 9 IP 

U15 513 From Saturday  18:30:00 2 18,3 31,16 C 9 IP 

U15 513 From Saturday  19:00:00 2 18,8 31,16 C 9 IP 

U15 513 From Saturday  19:30:00 2 18,2 31,16 C 9 IP 

U15 513 From Saturday  20:00:00 2 18,4 31,16 C 9 IP 

U15 513 From Saturday  20:30:00 2 20,4 31,16 C 9 IP 

U15 513 From Saturday  21:00:00 2 20,3 31,16 C 9 IP 

U15 513 From Saturday  21:30:00 2 21,7 31,16 C 9 IP 

U15 513 From Saturday  22:00:00 2 21,8 31,16 C 10 IP 

U15 513 From Saturday  22:30:00 1 22,8 31,16 C 10 IP 

U15 513 From Saturday  23:00:00 2 23,8 31,16 C 10 IP 

U15 513 From Saturday  23:30:00 1 24,3 31,16 C 10 IP 

U15 513 From  Sunday 0:00:00 2 24,1 31,16 C 1 IP 

U15 513 From  Sunday 0:30:00 2 24,6 31,16 C 2 IP 

U15 513 From  Sunday 1:00:00 1 25,6 31,16 C 2 IP 

U15 513 From  Sunday 1:30:00 1 26,3 31,16 C 3 IP 

U15 513 From  Sunday 2:00:00 1 26,8 31,16 C 3 IP 

U15 513 From  Sunday 2:30:00 1 26,1 31,16 C 3 IP 

UTO1M5ADO D E5 1R A3Z Ó N  From  Sunday 3:00:00 1 26,3 31,16 C 3 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 513 From  Sunday 3:30:00 1 27,4 31,16 C 3 IP 

U15 513 From  Sunday 4:00:00 1 27,5 31,16 C 3 IP 

U15 513 From  Sunday 4:30:00 1 26,4 31,16 C 3 IP 

U15 513 From  Sunday 5:00:00 1 26,0 31,16 C 3 IP 

U15 513 From  Sunday 5:30:00 2 26,2 31,16 C 4 IP 

U15 513 From  Sunday 6:00:00 1 24,8 31,16 C 4 IP 

U15 513 From  Sunday 6:30:00 2 24,4 31,16 C 5 IP 

U15 513 From  Sunday 7:00:00 2 23,4 31,16 C 6 IP 

U15 513 From  Sunday 7:30:00 1 22,6 31,16 C 6 IP 

U15 513 From  Sunday 8:00:00 2 22,3 31,16 C 7 IP 

U15 513 From  Sunday 8:30:00 2 21,9 31,16 C 7 IP 

U15 513 From  Sunday 9:00:00 2 21,4 31,16 C 7 IP 

U15 513 From  Sunday 9:30:00 2 20,4 31,16 C 8 IP 

U15 513 From  Sunday 10:00:00 1 21,1 31,16 C 8 IP 

U15 513 From  Sunday 10:30:00 2 18,6 31,16 C 9 IP 

U15 513 From  Sunday 11:00:00 2 18,3 31,16 C 9 IP 

U15 513 From  Sunday 11:30:00 2 19,0 31,16 C 9 IP 

U15 513 From  Sunday 12:00:00 2 18,4 31,16 C 10 IP 

U15 513 From  Sunday 12:30:00 1 19,2 31,16 C 10 IP 

U15 513 From  Sunday 13:00:00 3 18,1 31,16 C 11 IE 

U15 513 From  Sunday 13:30:00 2 18,6 31,16 C 11 IE 

U15 513 From  Sunday 14:00:00 2 19,2 31,16 C 12 IP 

U15 513 From  Sunday 14:30:00 2 20,0 31,16 C 13 IP 

U15 513 From  Sunday 15:00:00 1 18,8 31,16 C 13 IP 

U15 513 From  Sunday 15:30:00 2 19,6 31,16 C 14 IP 

U15 513 From  Sunday 16:00:00 2 19,4 31,16 C 14 IP 

U15 513 From  Sunday 16:30:00 2 20,0 31,16 C 14 IP 

U15 513 From  Sunday 17:00:00 2 19,3 31,16 C 14 IP 

U15 513 From  Sunday 17:30:00 2 19,5 31,16 C 14 IP 

U15 513 From  Sunday 18:00:00 2 19,6 31,16 C 14 IP 

U15 513 From  Sunday 18:30:00 2 19,7 31,16 C 14 IP 

U15 513 From  Sunday 19:00:00 2 19,7 31,16 C 14 IP 

U15 513 From  Sunday 19:30:00 2 20,4 31,16 C 14 IP 

U15 513 From  Sunday 20:00:00 2 21,3 31,16 C 14 IP 

U15 513 From  Sunday 20:30:00 2 21,7 31,16 C 14 IP 

U15 513 From  Sunday 21:00:00 2 23,1 31,16 C 15 IP 

U15 513 From  Sunday 21:30:00 1 21,9 31,16 C 15 IP 

U15 513 From  Sunday 22:00:00 2 24,4 31,16 C 15 IP 

U15 513 From  Sunday 22:30:00 1 24,5 31,16 C 15 IP 

U15 513 From  Sunday 23:00:00 2 25,7 31,16 C 15 IP 

U15 513 From  Sunday 23:30:00 1 27,9 31,16 C 15 IP 

U15 517 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 517 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 517 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 517 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 517 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D E5 1R A7Z Ó N  To Workday 5:00:00 0 0,0 0 -- -- -- 
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U15 517 To Workday 5:30:00 1 18,6 28,49 B 1 IP 

U15 517 To Workday 6:00:00 1 13,9 28,49 B 1 IP 

U15 517 To Workday 6:30:00 3 13,5 28,71 B 2 IE 

U15 517 To Workday 7:00:00 2 14,1 28,71 B 2 IE 

U15 517 To Workday 7:30:00 2 13,9 28,71 B 3 IP 

U15 517 To Workday 8:00:00 2 14,7 28,71 B 3 IP 

U15 517 To Workday 8:30:00 2 15,3 28,71 B 3 IP 

U15 517 To Workday 9:00:00 2 16,4 28,71 B 3 IP 

U15 517 To Workday 9:30:00 2 16,1 28,49 B 3 IP 

U15 517 To Workday  10:00:00 2 16,2 28,49 B 3 IP 

U15 517 To Workday  10:30:00 2 16,4 28,49 B 3 IP 

U15 517 To Workday  11:00:00 2 16,2 28,49 B 3 IP 

U15 517 To Workday  11:30:00 2 15,4 28,49 B 3 IP 

U15 517 To Workday  12:00:00 2 15,2 28,49 B 3 IP 

U15 517 To Workday  12:30:00 2 15,4 28,49 B 3 IP 

U15 517 To Workday  13:00:00 2 15,6 28,49 B 3 IP 

U15 517 To Workday  13:30:00 2 15,8 28,49 B 3 IP 

U15 517 To Workday  14:00:00 2 15,6 28,49 B 3 IP 

U15 517 To Workday  14:30:00 2 15,3 28,49 B 3 IP 

U15 517 To Workday  15:00:00 2 14,8 28,49 B 3 IP 

U15 517 To Workday  15:30:00 3 14,0 28,49 B 4 IE 

U15 517 To Workday  16:00:00 2 13,7 28,49 B 4 IE 

U15 517 To Workday  16:30:00 2 13,3 28,49 B 5 IP 

U15 517 To Workday  17:00:00 2 12,9 28,49 B 5 IP 

U15 517 To Workday  17:30:00 3 13,1 28,49 B 6 IE 

U15 517 To Workday  18:00:00 2 14,0 28,49 B 6 IE 

U15 517 To Workday  18:30:00 3 15,6 28,49 B 6 IE 

U15 517 To Workday  19:00:00 2 17,2 28,49 B 6 IE 

U15 517 To Workday  19:30:00 2 18,3 28,49 B 7 IP 

U15 517 To Workday  20:00:00 2 19,7 28,49 B 8 IP 

U15 517 To Workday  20:30:00 1 19,6 28,49 B 8 IP 

U15 517 To Workday  21:00:00 1 20,6 28,49 B 9 IP 

U15 517 To Workday  21:30:00 1 22,0 28,49 B 9 IP 

U15 517 To Workday  22:00:00 1 23,6 28,49 B 9 IP 

U15 517 To Workday  22:30:00 1 24,1 28,49 B 9 IP 

U15 517 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 517 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 517 To Saturday 6:00:00 2 20,7 28,49 B 1 IE 

U15 517 To Saturday 6:30:00 3 19,3 28,49 B 2 IE 

UTO1M5ADO D E5 1R A7Z Ó N  To Saturday 7:00:00 2 19,7 28,49 B 2 IE 
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U15 517 To Saturday 7:30:00 2 19,1 28,49 B 3 IP 

U15 517 To Saturday 8:00:00 2 19,1 28,49 B 3 IP 

U15 517 To Saturday 8:30:00 2 18,9 28,49 B 3 IP 

U15 517 To Saturday 9:00:00 2 17,0 28,49 B 3 IP 

U15 517 To Saturday 9:30:00 2 17,5 28,49 B 3 IP 

U15 517 To Saturday  10:00:00 2 17,1 28,49 B 4 IP 

U15 517 To Saturday  10:30:00 1 16,6 28,49 B 4 IP 

U15 517 To Saturday  11:00:00 2 16,0 28,49 B 5 IP 

U15 517 To Saturday  11:30:00 2 15,7 28,49 B 5 IP 

U15 517 To Saturday  12:00:00 2 15,4 28,49 B 5 IP 

U15 517 To Saturday  12:30:00 2 15,1 28,49 B 6 IP 

U15 517 To Saturday  13:00:00 1 16,0 28,49 B 6 IP 

U15 517 To Saturday  13:30:00 2 16,6 28,49 B 7 IP 

U15 517 To Saturday  14:00:00 2 17,0 28,49 B 8 IP 

U15 517 To Saturday  14:30:00 1 18,6 28,49 B 8 IP 

U15 517 To Saturday  15:00:00 2 17,9 28,49 B 8 IP 

U15 517 To Saturday  15:30:00 1 17,9 28,49 B 8 IP 

U15 517 To Saturday  16:00:00 2 18,1 28,49 B 8 IP 

U15 517 To Saturday  16:30:00 1 17,6 28,49 B 8 IP 

U15 517 To Saturday  17:00:00 1 17,8 28,49 B 9 IP 

U15 517 To Saturday  17:30:00 2 17,8 28,49 B 10 IP 

U15 517 To Saturday  18:00:00 1 17,4 28,49 B 10 IP 

U15 517 To Saturday  18:30:00 2 18,1 28,49 B 11 IP 

U15 517 To Saturday  19:00:00 2 17,9 28,49 B 12 IP 

U15 517 To Saturday  19:30:00 1 19,4 28,49 B 12 IP 

U15 517 To Saturday  20:00:00 1 19,5 28,49 B 13 IP 

U15 517 To Saturday  20:30:00 1 19,7 28,49 B 13 IP 

U15 517 To Saturday  21:00:00 1 20,2 28,49 B 13 IP 

U15 517 To Saturday  21:30:00 1 21,2 28,49 B 13 IP 

U15 517 To Saturday  22:00:00 1 22,6 28,49 B 13 IP 

U15 517 To Saturday  22:30:00 1 24,2 28,49 B 13 IP 

U15 517 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 517 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday  6:30:00 1 21,3 28,49 B 1 IP 

U15 517 To Sunday  7:00:00 1 22,4 28,49 B 1 IP 

U15 517 To Sunday  7:30:00 2 20,6 28,49 B 2 IP 

U15 517 To Sunday  8:00:00 1 22,1 28,49 B 2 IP 

U15 517 To Sunday  8:30:00 2 22,3 28,71 B 2 IP 

UTO1M5ADO D E5 1R A7Z Ó N  To Sunday  9:00:00 1 21,1 28,71 B 2 IP 
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U15 517 To Sunday  9:30:00 2 20,6 28,71 B 3 IP 

U15 517 To Sunday 10:00:00 2 18,9 28,71 B 4 IP 

U15 517 To Sunday 10:30:00 1 20,2 28,71 B 4 IP 

U15 517 To Sunday 11:00:00 2 17,8 28,71 B 4 IP 

U15 517 To Sunday 11:30:00 1 18,9 28,71 B 4 IP 

U15 517 To Sunday 12:00:00 2 18,8 28,71 B 4 IP 

U15 517 To Sunday 12:30:00 1 18,9 28,71 B 4 IP 

U15 517 To Sunday 13:00:00 1 18,6 28,71 B 5 IP 

U15 517 To Sunday 13:30:00 2 20,3 28,71 B 6 IP 

U15 517 To Sunday 14:00:00 2 18,8 28,71 B 7 IP 

U15 517 To Sunday 14:30:00 1 19,5 28,49 B 7 IP 

U15 517 To Sunday 15:00:00 2 19,4 28,49 B 7 IP 

U15 517 To Sunday 15:30:00 1 20,5 28,49 B 7 IP 

U15 517 To Sunday 16:00:00 2 18,5 28,49 B 7 IP 

U15 517 To Sunday 16:30:00 1 20,4 28,49 B 7 IP 

U15 517 To Sunday 17:00:00 1 19,5 28,49 B 8 IP 

U15 517 To Sunday 17:30:00 2 20,4 28,49 B 9 IP 

U15 517 To Sunday 18:00:00 1 19,0 28,49 B 9 IP 

U15 517 To Sunday 18:30:00 2 18,5 28,49 B 9 IP 

U15 517 To Sunday 19:00:00 1 20,1 28,49 B 9 IP 

U15 517 To Sunday 19:30:00 2 19,9 28,49 B 9 IP 

U15 517 To Sunday 20:00:00 1 20,8 28,49 B 9 IP 

U15 517 To Sunday 20:30:00 1 21,5 28,49 B 10 IP 

U15 517 To Sunday 21:00:00 1 22,6 28,49 B 10 IP 

U15 517 To Sunday 21:30:00 1 23,2 28,49 B 10 IP 

U15 517 To Sunday 22:00:00 1 24,8 28,49 B 10 IP 

U15 517 To Sunday 22:30:00 1 24,8 28,49 B 10 IP 

U15 517 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 517 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 517 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday 5:30:00 1 25,2 28,47 B 1 IP 

U15 517 From Workday 6:00:00 1 22,3 28,47 B 1 IP 

U15 517 From Workday 6:30:00 2 16,7 28,47 B 2 IP 

U15 517 From Workday 7:00:00 2 13,8 28,47 B 2 IP 

U15 517 From Workday 7:30:00 2 14,1 28,47 B 2 IP 

U15 517 From Workday 8:00:00 2 15,9 28,47 B 2 IP 

U15 517 From Workday 8:30:00 2 16,7 28,47 B 2 IP 

U15 517 From Workday 9:00:00 2 17,8 28,47 B 2 IP 

U15 517 From Workday 9:30:00 2 18,2 28,47 B 2 IP 

U15 517 From Workday  10:00:00 2 18,4 28,47 B 2 IP 

U15 517 From Workday  10:30:00 2 18,4 28,47 B 2 IP 

UTO1M5ADO D E5 1R A7Z Ó N  From Workday  11:00:00 2 18,1 28,47 B 2 IP 
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U15 517 From Workday  11:30:00 2 17,4 28,47 B 2 IP 

U15 517 From Workday  12:00:00 2 17,1 28,47 B 2 IP 

U15 517 From Workday  12:30:00 2 16,8 28,47 B 2 IP 

U15 517 From Workday  13:00:00 2 17,1 28,47 B 2 IP 

U15 517 From Workday  13:30:00 2 16,3 28,47 B 2 IP 

U15 517 From Workday  14:00:00 2 16,3 28,47 B 2 IP 

U15 517 From Workday  14:30:00 2 16,4 28,47 B 2 IP 

U15 517 From Workday  15:00:00 2 15,8 28,47 B 2 IP 

U15 517 From Workday  15:30:00 3 15,7 28,47 B 3 IE 

U15 517 From Workday  16:00:00 2 14,6 28,47 B 3 IE 

U15 517 From Workday  16:30:00 2 14,5 28,47 B 4 IP 

U15 517 From Workday  17:00:00 2 13,1 28,47 B 4 IP 

U15 517 From Workday  17:30:00 3 13,2 28,47 B 5 IE 

U15 517 From Workday  18:00:00 2 14,5 28,47 B 5 IE 

U15 517 From Workday  18:30:00 3 15,4 28,47 B 5 IE 

U15 517 From Workday  19:00:00 2 17,1 28,47 B 5 IE 

U15 517 From Workday  19:30:00 2 18,5 28,47 B 6 IP 

U15 517 From Workday  20:00:00 2 20,0 28,47 B 7 IP 

U15 517 From Workday  20:30:00 1 20,4 28,47 B 7 IP 

U15 517 From Workday  21:00:00 1 20,9 28,47 B 8 IP 

U15 517 From Workday  21:30:00 1 22,5 28,47 B 8 IP 

U15 517 From Workday  22:00:00 1 24,2 28,47 B 8 IP 

U15 517 From Workday  22:30:00 1 25,8 28,47 B 8 IP 

U15 517 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 517 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 517 From Saturday 6:00:00 2 25,8 28,47 B 1 IE 

U15 517 From Saturday 6:30:00 3 23,5 28,47 B 2 IE 

U15 517 From Saturday 7:00:00 2 24,0 28,47 B 2 IE 

U15 517 From Saturday 7:30:00 2 22,0 28,47 B 3 IP 

U15 517 From Saturday 8:00:00 2 21,3 28,47 B 4 IP 

U15 517 From Saturday 8:30:00 1 20,5 28,47 B 4 IP 

U15 517 From Saturday 9:00:00 2 20,6 28,47 B 5 IP 

U15 517 From Saturday 9:30:00 2 19,9 28,47 B 5 IP 

U15 517 From Saturday  10:00:00 2 19,6 28,47 B 6 IP 

U15 517 From Saturday  10:30:00 1 18,8 28,47 B 6 IP 

U15 517 From Saturday  11:00:00 2 17,7 28,47 B 7 IP 

U15 517 From Saturday  11:30:00 2 17,2 28,47 B 7 IP 

U15 517 From Saturday  12:00:00 2 17,2 28,47 B 7 IP 

U15 517 From Saturday  12:30:00 2 17,0 28,47 B 8 IP 

UTO1M5ADO D E5 1R A7Z Ó N  From Saturday  13:00:00 1 16,8 28,47 B 8 IP 
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U15 517 From Saturday  13:30:00 2 17,5 28,47 B 9 IP 

U15 517 From Saturday  14:00:00 2 18,8 28,47 B 10 IP 

U15 517 From Saturday  14:30:00 1 18,8 28,47 B 10 IP 

U15 517 From Saturday  15:00:00 2 19,8 28,47 B 10 IP 

U15 517 From Saturday  15:30:00 1 18,3 28,47 B 10 IP 

U15 517 From Saturday  16:00:00 2 18,8 28,47 B 10 IP 

U15 517 From Saturday  16:30:00 1 19,4 28,47 B 10 IP 

U15 517 From Saturday  17:00:00 1 19,7 28,47 B 11 IP 

U15 517 From Saturday  17:30:00 2 19,1 28,47 B 12 IP 

U15 517 From Saturday  18:00:00 1 19,4 28,47 B 12 IP 

U15 517 From Saturday  18:30:00 2 19,7 28,47 B 13 IP 

U15 517 From Saturday  19:00:00 2 19,0 28,47 B 14 IP 

U15 517 From Saturday  19:30:00 1 20,2 28,47 B 14 IP 

U15 517 From Saturday  20:00:00 1 20,4 28,47 B 15 IP 

U15 517 From Saturday  20:30:00 1 21,0 28,47 B 15 IP 

U15 517 From Saturday  21:00:00 1 20,3 28,47 B 15 IP 

U15 517 From Saturday  21:30:00 1 21,7 28,47 B 15 IP 

U15 517 From Saturday  22:00:00 1 24,4 28,47 B 15 IP 

U15 517 From Saturday  22:30:00 1 25,7 28,47 B 15 IP 

U15 517 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 517 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 6:30:00 1 26,3 28,47 B 1 IP 

U15 517 From  Sunday 7:00:00 1 26,4 28,47 B 1 IP 

U15 517 From  Sunday 7:30:00 2 24,7 28,47 B 2 IP 

U15 517 From  Sunday 8:00:00 1 22,1 28,47 B 2 IP 

U15 517 From  Sunday 8:30:00 2 22,2 28,47 B 2 IP 

U15 517 From  Sunday 9:00:00 1 21,7 28,47 B 2 IP 

U15 517 From  Sunday 9:30:00 2 22,0 28,47 B 3 IP 

U15 517 From  Sunday 10:00:00 2 21,5 28,47 B 4 IP 

U15 517 From  Sunday 10:30:00 1 22,1 28,47 B 4 IP 

U15 517 From  Sunday 11:00:00 2 19,6 28,47 B 4 IP 

U15 517 From  Sunday 11:30:00 1 20,8 28,47 B 4 IP 

U15 517 From  Sunday 12:00:00 2 19,8 28,47 B 4 IP 

U15 517 From  Sunday 12:30:00 1 19,5 28,47 B 4 IP 

U15 517 From  Sunday 13:00:00 1 19,5 28,47 B 5 IP 

U15 517 From  Sunday 13:30:00 2 19,5 28,47 B 6 IP 

U15 517 From  Sunday 14:00:00 2 21,1 28,47 B 7 IP 

U15 517 From  Sunday 14:30:00 1 21,8 28,47 B 7 IP 

UTO1M5ADO D E5 1R A7Z Ó N  From  Sunday 15:00:00 2 21,6 28,47 B 7 IP 
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U15 517 From  Sunday 15:30:00 1 21,2 28,47 B 7 IP 

U15 517 From  Sunday 16:00:00 2 21,8 28,47 B 7 IP 

U15 517 From  Sunday 16:30:00 1 20,7 28,47 B 7 IP 

U15 517 From  Sunday 17:00:00 1 20,8 28,47 B 8 IP 

U15 517 From  Sunday 17:30:00 2 20,0 28,47 B 9 IP 

U15 517 From  Sunday 18:00:00 1 20,4 28,47 B 9 IP 

U15 517 From  Sunday 18:30:00 2 22,2 28,47 B 9 IP 

U15 517 From  Sunday 19:00:00 1 21,3 28,47 B 9 IP 

U15 517 From  Sunday 19:30:00 2 21,1 28,47 B 9 IP 

U15 517 From  Sunday 20:00:00 1 23,2 28,47 B 9 IP 

U15 517 From  Sunday 20:30:00 1 23,3 28,47 B 10 IP 

U15 517 From  Sunday 21:00:00 1 23,1 28,47 B 10 IP 

U15 517 From  Sunday 21:30:00 1 25,9 28,47 B 10 IP 

U15 517 From  Sunday 22:00:00 1 23,6 28,47 B 10 IP 

U15 517 From  Sunday 22:30:00 1 26,6 28,47 B 10 IP 

U15 517 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 517 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 5:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday 6:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday 6:30:00 2 17,0 4,89 B 1 IP 

U15 517c To Workday 7:00:00 2 17,0 4,89 B 1 IP 

U15 517c To Workday 7:30:00 2 17,0 4,89 B 1 IP 

U15 517c To Workday 8:00:00 2 17,0 4,89 B 1 IP 

U15 517c To Workday 8:30:00 2 17,0 4,89 B 2 IP 

U15 517c To Workday 9:00:00 1 17,0 4,89 B 2 IP 

U15 517c To Workday 9:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  10:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  10:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  11:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  11:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  12:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  12:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  13:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  13:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  14:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  14:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  15:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  15:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  16:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E1R7AcZÓN To Workday  17:00:00 0 0,0 0 -- -- -- 
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U15 517c To Workday  17:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  18:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  18:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  19:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  19:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  20:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  20:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  21:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  21:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  22:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  22:30:00 0 0,0 0 -- -- -- 

U15 517c To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 517c To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E1R7AcZÓN To Saturday  19:00:00 0 0,0 0 -- -- -- 
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U15 517c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 517c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E1R7AcZÓN To Sunday 21:00:00 0 0,0 0 -- -- -- 
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U15 517c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 517c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  17:30:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  18:00:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  18:30:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  19:00:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  19:30:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  20:00:00 2 17,0 4,8 B 1 IP 

U15 517c From Workday  20:30:00 2 17,0 4,8 B 2 IP 

U15 517c From Workday  21:00:00 1 17,0 4,8 B 2 IP 

U15 517c From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 517c From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 517c From Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E1R7AcZÓN From Workday  23:00:00 0 0,0 0 -- -- -- 
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U15 517c From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 517c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D5E1R7AcZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U15 517c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 517c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EC R2 A5Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U15 C25 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 C25 To Workday 5:00:00 2 17,0 14,81 B 1 IE 

U15 C25 To Workday 5:30:00 3 17,0 14,81 B 2 IE 

U15 C25 To Workday 6:00:00 3 17,0 14,81 B 2 IE 

U15 C25 To Workday 6:30:00 3 17,0 14,81 B 3 IE 

U15 C25 To Workday 7:00:00 2 17,0 14,81 B 3 IE 

U15 C25 To Workday 7:30:00 3 17,0 14,81 B 4 IE 

U15 C25 To Workday 8:00:00 3 17,0 14,81 B 4 IE 

U15 C25 To Workday 8:30:00 3 17,0 14,81 B 5 IE 

U15 C25 To Workday 9:00:00 2 17,0 14,81 B 5 IE 

U15 C25 To Workday 9:30:00 3 17,0 14,81 B 6 IE 

U15 C25 To Workday  10:00:00 3 17,0 14,81 B 6 IE 

U15 C25 To Workday  10:30:00 3 17,0 14,81 B 7 IE 

U15 C25 To Workday  11:00:00 2 17,0 14,81 B 7 IE 

U15 C25 To Workday  11:30:00 3 17,0 14,81 B 8 IE 

U15 C25 To Workday  12:00:00 3 17,0 14,81 B 8 IE 

U15 C25 To Workday  12:30:00 3 17,0 14,81 B 9 IE 

U15 C25 To Workday  13:00:00 2 17,0 14,81 B 9 IE 

U15 C25 To Workday  13:30:00 3 17,0 14,81 B 10 IE 

U15 C25 To Workday  14:00:00 3 17,0 14,81 B 10 IE 

U15 C25 To Workday  14:30:00 3 17,0 14,81 B 11 IE 

U15 C25 To Workday  15:00:00 2 17,0 14,81 B 11 IE 

U15 C25 To Workday  15:30:00 3 17,0 14,81 B 12 IE 

U15 C25 To Workday  16:00:00 3 17,0 14,81 B 12 IE 

U15 C25 To Workday  16:30:00 3 17,0 14,81 B 13 IE 

U15 C25 To Workday  17:00:00 2 17,0 14,81 B 13 IE 

U15 C25 To Workday  17:30:00 3 17,0 14,81 B 14 IE 

U15 C25 To Workday  18:00:00 3 17,0 14,81 B 14 IE 

U15 C25 To Workday  18:30:00 3 17,0 14,81 B 15 IE 

U15 C25 To Workday  19:00:00 2 17,0 14,81 B 15 IE 

U15 C25 To Workday  19:30:00 3 17,0 14,81 B 16 IE 

U15 C25 To Workday  20:00:00 3 17,0 14,81 B 16 IE 

U15 C25 To Workday  20:30:00 3 17,0 14,81 B 17 IE 

U15 C25 To Workday  21:00:00 2 17,0 14,81 B 17 IE 

U15 C25 To Workday  21:30:00 2 17,0 14,81 B 18 IP 

U15 C25 To Workday  22:00:00 1 17,0 14,81 B 18 IP 

U15 C25 To Workday  22:30:00 2 17,0 14,81 B 18 IP 

U15 C25 To Workday  23:00:00 1 17,0 14,81 B 18 IP 

U15 C25 To Workday  23:30:00 1 17,0 14,81 B 19 IP 

U15 C25 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 C25 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EC R2 A5Z Ó N  To Saturday 5:00:00 2 17,0 14,81 B 1 IP 
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U15 C25 To Saturday 5:30:00 2 17,0 14,81 B 2 IP 

U15 C25 To Saturday 6:00:00 1 17,0 14,81 B 2 IP 

U15 C25 To Saturday 6:30:00 3 17,0 14,81 B 3 IE 

U15 C25 To Saturday 7:00:00 2 17,0 14,81 B 4 IP 

U15 C25 To Saturday 7:30:00 1 17,0 14,81 B 4 IP 

U15 C25 To Saturday 8:00:00 2 17,0 14,81 B 5 IP 

U15 C25 To Saturday 8:30:00 2 17,0 14,81 B 5 IP 

U15 C25 To Saturday 9:00:00 3 17,0 14,81 B 6 IE 

U15 C25 To Saturday 9:30:00 3 17,0 14,81 B 6 IE 

U15 C25 To Saturday  10:00:00 1 17,0 14,81 B 7 IP 

U15 C25 To Saturday  10:30:00 2 17,0 14,81 B 8 IP 

U15 C25 To Saturday  11:00:00 2 17,0 14,81 B 8 IP 

U15 C25 To Saturday  11:30:00 2 17,0 14,81 B 8 IP 

U15 C25 To Saturday  12:00:00 2 17,0 14,81 B 8 IP 

U15 C25 To Saturday  12:30:00 2 17,0 14,81 B 9 IP 

U15 C25 To Saturday  13:00:00 1 17,0 14,81 B 9 IP 

U15 C25 To Saturday  13:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  14:00:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  14:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  15:00:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  15:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  16:00:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  16:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  17:00:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  17:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  18:00:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  18:30:00 2 17,0 14,81 B 10 IP 

U15 C25 To Saturday  19:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Saturday  19:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Saturday  20:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Saturday  20:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Saturday  21:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Saturday  21:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Saturday  22:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Saturday  22:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Saturday  23:00:00 1 17,0 14,81 B 12 IP 

U15 C25 To Saturday  23:30:00 1 17,0 14,81 B 12 IP 

U15 C25 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 C25 To Sunday  5:30:00 2 17,0 14,81 B 1 IP 

U15 C25 To Sunday  6:00:00 1 17,0 14,81 B 1 IP 

U15 C25 To Sunday  6:30:00 2 17,0 14,81 B 1 IP 

UTO1M5ADO D EC R2 A5Z Ó N  To Sunday  7:00:00 1 17,0 14,81 B 1 IP 
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U15 C25 To Sunday  7:30:00 2 17,0 14,81 B 2 IP 

U15 C25 To Sunday  8:00:00 2 17,0 14,81 B 3 IP 

U15 C25 To Sunday  8:30:00 1 17,0 14,81 B 3 IP 

U15 C25 To Sunday  9:00:00 2 17,0 14,81 B 3 IP 

U15 C25 To Sunday  9:30:00 1 17,0 14,81 B 3 IP 

U15 C25 To Sunday 10:00:00 2 17,0 14,81 B 3 IP 

U15 C25 To Sunday 10:30:00 1 17,0 14,81 B 3 IP 

U15 C25 To Sunday 11:00:00 2 17,0 14,81 B 3 IP 

U15 C25 To Sunday 11:30:00 1 17,0 14,81 B 3 IP 

U15 C25 To Sunday 12:00:00 2 17,0 14,81 B 3 IP 

U15 C25 To Sunday 12:30:00 1 17,0 14,81 B 3 IP 

U15 C25 To Sunday 13:00:00 2 17,0 14,81 B 4 IP 

U15 C25 To Sunday 13:30:00 2 17,0 14,81 B 5 IP 

U15 C25 To Sunday 14:00:00 1 17,0 14,81 B 5 IP 

U15 C25 To Sunday 14:30:00 2 17,0 14,81 B 5 IP 

U15 C25 To Sunday 15:00:00 1 17,0 14,81 B 5 IP 

U15 C25 To Sunday 15:30:00 2 17,0 14,81 B 6 IP 

U15 C25 To Sunday 16:00:00 2 17,0 14,81 B 7 IP 

U15 C25 To Sunday 16:30:00 1 17,0 14,81 B 7 IP 

U15 C25 To Sunday 17:00:00 2 17,0 14,81 B 7 IP 

U15 C25 To Sunday 17:30:00 1 17,0 14,81 B 7 IP 

U15 C25 To Sunday 18:00:00 2 17,0 14,81 B 8 IP 

U15 C25 To Sunday 18:30:00 2 17,0 14,81 B 9 IP 

U15 C25 To Sunday 19:00:00 1 17,0 14,81 B 9 IP 

U15 C25 To Sunday 19:30:00 1 17,0 14,81 B 10 IP 

U15 C25 To Sunday 20:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Sunday 20:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Sunday 21:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Sunday 21:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Sunday 22:00:00 2 17,0 14,81 B 11 IP 

U15 C25 To Sunday 22:30:00 1 17,0 14,81 B 11 IP 

U15 C25 To Sunday 23:00:00 1 17,0 14,81 B 12 IP 

U15 C25 To Sunday 23:30:00 1 17,0 14,81 B 12 IP 

U15 C25 From Workday 0:00:00 1 17,0 14,81 B 1 IP 

U15 C25 From Workday 0:30:00 1 17,0 14,81 B 1 IP 

U15 C25 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 C25 From Workday 5:30:00 2 17,0 13,72 B 2 IP 

U15 C25 From Workday 6:00:00 2 17,0 13,72 B 2 IP 

U15 C25 From Workday 6:30:00 2 17,0 13,72 B 2 IP 

U15 C25 From Workday 7:00:00 3 17,0 13,72 B 3 IE 

U15 C25 From Workday 7:30:00 3 17,0 13,72 B 4 IE 

U15 C25 From Workday 8:00:00 2 17,0 13,72 B 4 IE 

U15 C25 From Workday 8:30:00 3 17,0 13,72 B 5 IE 

UTO1M5ADO D EC R2A5Z Ó N  From Workday 9:00:00 3 17,0 13,72 B 5 IE 
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U15 C25 From Workday 9:30:00 3 17,0 13,72 B 6 IE 

U15 C25 From Workday  10:00:00 2 17,0 13,72 B 6 IE 

U15 C25 From Workday  10:30:00 3 17,0 13,72 B 7 IE 

U15 C25 From Workday  11:00:00 3 17,0 13,72 B 7 IE 

U15 C25 From Workday  11:30:00 3 17,0 13,72 B 8 IE 

U15 C25 From Workday  12:00:00 2 17,0 13,72 B 8 IE 

U15 C25 From Workday  12:30:00 3 17,0 13,72 B 9 IE 

U15 C25 From Workday  13:00:00 3 17,0 13,72 B 9 IE 

U15 C25 From Workday  13:30:00 3 17,0 13,72 B 10 IE 

U15 C25 From Workday  14:00:00 2 17,0 13,72 B 10 IE 

U15 C25 From Workday  14:30:00 3 17,0 13,72 B 11 IE 

U15 C25 From Workday  15:00:00 3 17,0 13,72 B 11 IE 

U15 C25 From Workday  15:30:00 3 17,0 13,72 B 12 IE 

U15 C25 From Workday  16:00:00 2 17,0 13,72 B 12 IE 

U15 C25 From Workday  16:30:00 3 17,0 13,72 B 13 IE 

U15 C25 From Workday  17:00:00 3 17,0 13,72 B 13 IE 

U15 C25 From Workday  17:30:00 3 17,0 13,72 B 14 IE 

U15 C25 From Workday  18:00:00 2 17,0 13,72 B 14 IE 

U15 C25 From Workday  18:30:00 3 17,0 13,72 B 15 IE 

U15 C25 From Workday  19:00:00 3 17,0 13,72 B 15 IE 

U15 C25 From Workday  19:30:00 3 17,0 13,72 B 16 IE 

U15 C25 From Workday  20:00:00 2 17,0 13,72 B 16 IE 

U15 C25 From Workday  20:30:00 3 17,0 13,72 B 17 IE 

U15 C25 From Workday  21:00:00 3 17,0 13,72 B 17 IE 

U15 C25 From Workday  21:30:00 3 17,0 13,72 B 18 IE 

U15 C25 From Workday  22:00:00 2 17,0 13,72 B 18 IE 

U15 C25 From Workday  22:30:00 2 17,0 13,72 B 19 IP 

U15 C25 From Workday  23:00:00 1 17,0 13,72 B 19 IP 

U15 C25 From Workday  23:30:00 2 17,0 13,72 B 20 IP 

U15 C25 From Saturday 0:00:00 1 17,0 13,72 B 1 IP 

U15 C25 From Saturday 0:30:00 1 17,0 13,72 B 1 IP 

U15 C25 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 C25 From Saturday 5:30:00 1 17,0 13,72 B 2 IP 

U15 C25 From Saturday 6:00:00 1 17,0 13,72 B 2 IP 

U15 C25 From Saturday 6:30:00 3 17,0 13,72 B 3 IE 

U15 C25 From Saturday 7:00:00 2 17,0 13,72 B 4 IP 

U15 C25 From Saturday 7:30:00 1 17,0 13,72 B 4 IP 

U15 C25 From Saturday 8:00:00 2 17,0 13,72 B 5 IP 

U15 C25 From Saturday 8:30:00 2 17,0 13,72 B 5 IP 

U15 C25 From Saturday 9:00:00 3 17,0 13,72 B 6 IE 

U15 C25 From Saturday 9:30:00 3 17,0 13,72 B 6 IE 

U15 C25 From Saturday  10:00:00 1 17,0 13,72 B 7 IP 

U15 C25 From Saturday  10:30:00 2 17,0 13,72 B 8 IP 

UTO1M5ADO D EC R2A5Z Ó N  From Saturday  11:00:00 2 17,0 13,72 B 8 IP 
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U15 C25 From Saturday  11:30:00 2 17,0 13,72 B 8 IP 

U15 C25 From Saturday  12:00:00 2 17,0 13,72 B 8 IP 

U15 C25 From Saturday  12:30:00 2 17,0 13,72 B 9 IP 

U15 C25 From Saturday  13:00:00 1 17,0 13,72 B 9 IP 

U15 C25 From Saturday  13:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  14:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  14:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  15:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  15:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  16:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  16:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  17:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  17:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  18:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  18:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  19:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  19:30:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  20:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From Saturday  20:30:00 2 17,0 13,72 B 11 IP 

U15 C25 From Saturday  21:00:00 1 17,0 13,72 B 11 IP 

U15 C25 From Saturday  21:30:00 2 17,0 13,72 B 12 IP 

U15 C25 From Saturday  22:00:00 2 17,0 13,72 B 12 IP 

U15 C25 From Saturday  22:30:00 2 17,0 13,72 B 13 IP 

U15 C25 From Saturday  23:00:00 1 17,0 13,72 B 13 IP 

U15 C25 From Saturday  23:30:00 1 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 0:00:00 1 17,0 13,72 B 1 IP 

U15 C25 From  Sunday 0:30:00 1 17,0 13,72 B 1 IP 

U15 C25 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 C25 From  Sunday 5:30:00 1 17,0 13,72 B 2 IP 

U15 C25 From  Sunday 6:00:00 2 17,0 13,72 B 3 IP 

U15 C25 From  Sunday 6:30:00 2 17,0 13,72 B 4 IP 

U15 C25 From  Sunday 7:00:00 1 17,0 13,72 B 4 IP 

U15 C25 From  Sunday 7:30:00 2 17,0 13,72 B 5 IP 

U15 C25 From  Sunday 8:00:00 2 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 8:30:00 1 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 9:00:00 2 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 9:30:00 1 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 10:00:00 2 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 10:30:00 1 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 11:00:00 2 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 11:30:00 1 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 12:00:00 2 17,0 13,72 B 6 IP 

U15 C25 From  Sunday 12:30:00 1 17,0 13,72 B 6 IP 

UTO1M5ADO D EC R2A5Z Ó N  From  Sunday 13:00:00 2 17,0 13,72 B 7 IP 
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U15 C25 From  Sunday 13:30:00 2 17,0 13,72 B 8 IP 

U15 C25 From  Sunday 14:00:00 1 17,0 13,72 B 8 IP 

U15 C25 From  Sunday 14:30:00 2 17,0 13,72 B 8 IP 

U15 C25 From  Sunday 15:00:00 1 17,0 13,72 B 8 IP 

U15 C25 From  Sunday 15:30:00 2 17,0 13,72 B 9 IP 

U15 C25 From  Sunday 16:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From  Sunday 16:30:00 1 17,0 13,72 B 10 IP 

U15 C25 From  Sunday 17:00:00 2 17,0 13,72 B 10 IP 

U15 C25 From  Sunday 17:30:00 1 17,0 13,72 B 10 IP 

U15 C25 From  Sunday 18:00:00 2 17,0 13,72 B 11 IP 

U15 C25 From  Sunday 18:30:00 2 17,0 13,72 B 12 IP 

U15 C25 From  Sunday 19:00:00 1 17,0 13,72 B 12 IP 

U15 C25 From  Sunday 19:30:00 1 17,0 13,72 B 13 IP 

U15 C25 From  Sunday 20:00:00 2 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 20:30:00 1 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 21:00:00 2 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 21:30:00 1 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 22:00:00 2 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 22:30:00 1 17,0 13,72 B 14 IP 

U15 C25 From  Sunday 23:00:00 1 17,0 13,72 B 15 IP 

U15 C25 From  Sunday 23:30:00 1 17,0 13,72 B 15 IP 

U15 E01 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E01 To Workday 5:30:00 3 19,7 11,41 B 1 IE 

U15 E01 To Workday 6:00:00 3 17,3 11,41 B 1 IE 

U15 E01 To Workday 6:30:00 4 15,1 11,41 B 2 IE 

U15 E01 To Workday 7:00:00 4 12,2 11,41 B 2 IE 

U15 E01 To Workday 7:30:00 3 11,6 11,41 B 3 IE 

U15 E01 To Workday 8:00:00 3 13,8 11,41 B 4 IE 

U15 E01 To Workday 8:30:00 2 15,6 11,41 B 4 IE 

U15 E01 To Workday 9:00:00 3 16,5 11,41 B 4 IE 

U15 E01 To Workday 9:30:00 2 16,5 11,41 B 4 IE 

U15 E01 To Workday  10:00:00 2 17,0 11,41 B 5 IP 

U15 E01 To Workday  10:30:00 2 17,0 11,41 B 5 IP 

U15 E01 To Workday  11:00:00 2 16,5 11,41 B 5 IP 

U15 E01 To Workday  11:30:00 2 16,7 11,41 B 5 IP 

U15 E01 To Workday  12:00:00 2 15,9 11,41 B 5 IP 

U15 E01 To Workday  12:30:00 3 15,2 11,41 B 6 IE 

U15 E01 To Workday  13:00:00 3 15,1 11,41 B 7 IE 

U15 E01 To Workday  13:30:00 2 15,7 11,41 B 7 IE 

U15 E01 To Workday  14:00:00 2 15,6 11,41 B 8 IP 

U15 E01 To Workday  14:30:00 2 15,2 11,41 B 8 IP 

UTO1M5ADO D EE R0A1Z Ó N  To Workday  15:00:00 2 14,2 11,41 B 8 IP 
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U15 E01 To Workday  15:30:00 3 14,5 11,41 B 9 IE 

U15 E01 To Workday  16:00:00 2 14,4 11,41 B 9 IE 

U15 E01 To Workday  16:30:00 2 13,8 11,41 B 10 IP 

U15 E01 To Workday  17:00:00 2 13,0 11,41 B 10 IP 

U15 E01 To Workday  17:30:00 3 12,5 11,41 B 11 IE 

U15 E01 To Workday  18:00:00 2 12,2 11,41 B 11 IE 

U15 E01 To Workday  18:30:00 2 12,7 11,41 B 12 IP 

U15 E01 To Workday  19:00:00 2 13,5 11,41 B 12 IP 

U15 E01 To Workday  19:30:00 2 14,9 11,41 B 12 IP 

U15 E01 To Workday  20:00:00 2 15,6 11,41 B 12 IP 

U15 E01 To Workday  20:30:00 2 16,1 11,41 B 12 IP 

U15 E01 To Workday  21:00:00 2 16,8 11,41 B 13 IP 

U15 E01 To Workday  21:30:00 1 18,4 11,41 B 13 IP 

U15 E01 To Workday  22:00:00 2 19,1 11,41 B 14 IP 

U15 E01 To Workday  22:30:00 2 19,5 11,41 B 14 IP 

U15 E01 To Workday  23:00:00 2 20,7 11,41 B 15 IP 

U15 E01 To Workday  23:30:00 1 21,6 11,41 B 15 IP 

U15 E01 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E01 To Saturday 5:30:00 2 23,3 11,41 B 1 IP 

U15 E01 To Saturday 6:00:00 2 21,7 11,41 B 1 IP 

U15 E01 To Saturday 6:30:00 2 20,4 11,41 B 1 IP 

U15 E01 To Saturday 7:00:00 2 20,4 11,41 B 1 IP 

U15 E01 To Saturday 7:30:00 2 19,7 11,41 B 1 IP 

U15 E01 To Saturday 8:00:00 2 18,4 11,41 B 1 IP 

U15 E01 To Saturday 8:30:00 2 18,1 11,41 B 1 IP 

U15 E01 To Saturday 9:00:00 2 17,9 11,41 B 1 IP 

U15 E01 To Saturday 9:30:00 2 16,6 11,41 B 2 IP 

U15 E01 To Saturday  10:00:00 1 16,2 11,41 B 2 IP 

U15 E01 To Saturday  10:30:00 2 14,7 11,41 B 3 IP 

U15 E01 To Saturday  11:00:00 2 15,0 11,41 B 3 IP 

U15 E01 To Saturday  11:30:00 2 14,4 11,41 B 3 IP 

U15 E01 To Saturday  12:00:00 2 14,1 11,41 B 3 IP 

U15 E01 To Saturday  12:30:00 2 13,0 11,41 B 4 IP 

U15 E01 To Saturday  13:00:00 1 14,9 11,41 B 4 IP 

U15 E01 To Saturday  13:30:00 2 14,3 11,41 B 5 IP 

U15 E01 To Saturday  14:00:00 2 14,5 11,41 B 5 IP 

U15 E01 To Saturday  14:30:00 2 15,0 11,41 B 5 IP 

U15 E01 To Saturday  15:00:00 2 15,3 11,41 B 5 IP 

U15 E01 To Saturday  15:30:00 2 15,3 11,41 B 5 IP 

U15 E01 To Saturday  16:00:00 2 14,8 11,41 B 5 IP 

U15 E01 To Saturday  16:30:00 2 15,0 11,41 B 6 IP 

UTO1M5ADO D EE R0A1Z Ó N  To Saturday  17:00:00 1 14,9 11,41 B 6 IP 
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U15 E01 To Saturday  17:30:00 2 14,4 11,41 B 7 IP 

U15 E01 To Saturday  18:00:00 2 13,6 11,41 B 7 IP 

U15 E01 To Saturday  18:30:00 2 14,0 11,41 B 7 IP 

U15 E01 To Saturday  19:00:00 2 15,0 11,41 B 7 IP 

U15 E01 To Saturday  19:30:00 2 15,4 11,41 B 7 IP 

U15 E01 To Saturday  20:00:00 2 15,3 11,41 B 7 IP 

U15 E01 To Saturday  20:30:00 2 15,1 11,41 B 8 IP 

U15 E01 To Saturday  21:00:00 1 15,6 11,41 B 8 IP 

U15 E01 To Saturday  21:30:00 2 16,6 11,41 B 9 IP 

U15 E01 To Saturday  22:00:00 2 17,9 11,41 B 9 IP 

U15 E01 To Saturday  22:30:00 2 19,6 11,41 B 9 IP 

U15 E01 To Saturday  23:00:00 2 20,2 11,41 B 10 IP 

U15 E01 To Saturday  23:30:00 1 22,3 11,41 B 10 IP 

U15 E01 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 E01 To Sunday  6:00:00 2 24,1 11,41 B 1 IP 

U15 E01 To Sunday  6:30:00 1 23,7 11,41 B 1 IP 

U15 E01 To Sunday  7:00:00 2 23,1 11,41 B 2 IP 

U15 E01 To Sunday  7:30:00 2 21,2 11,41 B 2 IP 

U15 E01 To Sunday  8:00:00 2 20,9 11,41 B 2 IP 

U15 E01 To Sunday  8:30:00 2 20,5 11,41 B 2 IP 

U15 E01 To Sunday  9:00:00 2 18,8 11,41 B 2 IP 

U15 E01 To Sunday  9:30:00 2 18,5 11,41 B 2 IP 

U15 E01 To Sunday 10:00:00 2 17,7 11,41 B 2 IP 

U15 E01 To Sunday 10:30:00 2 16,5 11,41 B 2 IP 

U15 E01 To Sunday 11:00:00 2 16,1 11,41 B 2 IP 

U15 E01 To Sunday 11:30:00 2 15,5 11,41 B 2 IP 

U15 E01 To Sunday 12:00:00 2 14,2 11,41 B 3 IP 

U15 E01 To Sunday 12:30:00 1 16,1 11,41 B 3 IP 

U15 E01 To Sunday 13:00:00 2 15,1 11,41 B 4 IP 

U15 E01 To Sunday 13:30:00 2 14,5 11,41 B 4 IP 

U15 E01 To Sunday 14:00:00 2 15,6 11,41 B 4 IP 

U15 E01 To Sunday 14:30:00 2 16,4 11,41 B 4 IP 

U15 E01 To Sunday 15:00:00 2 15,2 11,41 B 4 IP 

U15 E01 To Sunday 15:30:00 2 15,4 11,41 B 4 IP 

U15 E01 To Sunday 16:00:00 2 15,6 11,41 B 4 IP 

U15 E01 To Sunday 16:30:00 2 16,0 11,41 B 4 IP 

U15 E01 To Sunday 17:00:00 2 16,2 11,41 B 5 IP 

U15 E01 To Sunday 17:30:00 1 15,7 11,41 B 5 IP 

U15 E01 To Sunday 18:00:00 2 15,7 11,41 B 6 IE 

U15 E01 To Sunday 18:30:00 3 15,4 11,41 B 7 IE 

UTO1M5ADO D EE R0A1Z Ó N  To Sunday 19:00:00 2 16,5 11,41 B 7 IE 
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U15 E01 To Sunday 19:30:00 2 16,4 11,41 B 8 IP 

U15 E01 To Sunday 20:00:00 2 15,5 11,41 B 9 IP 

U15 E01 To Sunday 20:30:00 1 15,6 11,41 B 9 IP 

U15 E01 To Sunday 21:00:00 2 17,3 11,41 B 9 IP 

U15 E01 To Sunday 21:30:00 1 20,1 11,41 B 9 IP 

U15 E01 To Sunday 22:00:00 2 19,6 11,41 B 10 IP 

U15 E01 To Sunday 22:30:00 2 20,9 11,41 B 11 IP 

U15 E01 To Sunday 23:00:00 1 21,2 11,41 B 11 IP 

U15 E01 To Sunday 23:30:00 1 23,0 11,41 B 12 IP 

U15 E01 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E01 From Workday 5:30:00 3 21,1 11,23 B 1 IE 

U15 E01 From Workday 6:00:00 2 20,1 11,23 B 1 IE 

U15 E01 From Workday 6:30:00 3 17,5 11,23 B 1 IE 

U15 E01 From Workday 7:00:00 3 14,9 11,23 B 1 IE 

U15 E01 From Workday 7:30:00 2 13,7 11,23 B 2 IP 

U15 E01 From Workday 8:00:00 2 15,5 11,23 B 2 IP 

U15 E01 From Workday 8:30:00 3 17,2 11,23 B 3 IE 

U15 E01 From Workday 9:00:00 3 17,5 11,23 B 4 IE 

U15 E01 From Workday 9:30:00 2 18,0 11,23 B 4 IE 

U15 E01 From Workday  10:00:00 2 17,8 11,23 B 5 IP 

U15 E01 From Workday  10:30:00 2 17,3 11,23 B 5 IP 

U15 E01 From Workday  11:00:00 2 17,5 11,23 B 5 IP 

U15 E01 From Workday  11:30:00 2 16,7 11,23 B 5 IP 

U15 E01 From Workday  12:00:00 2 15,9 11,23 B 5 IP 

U15 E01 From Workday  12:30:00 3 15,5 11,23 B 6 IE 

U15 E01 From Workday  13:00:00 3 15,4 11,23 B 7 IE 

U15 E01 From Workday  13:30:00 2 16,1 11,23 B 7 IE 

U15 E01 From Workday  14:00:00 2 16,5 11,23 B 8 IP 

U15 E01 From Workday  14:30:00 2 16,6 11,23 B 8 IP 

U15 E01 From Workday  15:00:00 2 15,3 11,23 B 8 IP 

U15 E01 From Workday  15:30:00 3 15,3 11,23 B 9 IE 

U15 E01 From Workday  16:00:00 2 15,1 11,23 B 9 IE 

U15 E01 From Workday  16:30:00 2 14,9 11,23 B 10 IP 

U15 E01 From Workday  17:00:00 2 14,0 11,23 B 10 IP 

U15 E01 From Workday  17:30:00 3 13,1 11,23 B 11 IE 

U15 E01 From Workday  18:00:00 2 12,8 11,23 B 11 IE 

U15 E01 From Workday  18:30:00 2 13,0 11,23 B 12 IP 

U15 E01 From Workday  19:00:00 2 14,1 11,23 B 12 IP 

U15 E01 From Workday  19:30:00 2 14,7 11,23 B 12 IP 

U15 E01 From Workday  20:00:00 2 16,0 11,23 B 12 IP 

U15 E01 From Workday  20:30:00 2 17,2 11,23 B 12 IP 

UTO1M5ADO D EE R0A1Z Ó N  From Workday  21:00:00 2 17,5 11,23 B 12 IP 
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U15 E01 From Workday  21:30:00 2 18,3 11,23 B 12 IP 

U15 E01 From Workday  22:00:00 2 19,7 11,23 B 12 IP 

U15 E01 From Workday  22:30:00 2 20,1 11,23 B 12 IP 

U15 E01 From Workday  23:00:00 2 21,5 11,23 B 13 IP 

U15 E01 From Workday  23:30:00 1 22,6 11,23 B 13 IP 

U15 E01 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E01 From Saturday 5:30:00 2 23,3 11,23 B 1 IP 

U15 E01 From Saturday 6:00:00 2 22,6 11,23 B 1 IP 

U15 E01 From Saturday 6:30:00 2 21,8 11,23 B 1 IP 

U15 E01 From Saturday 7:00:00 2 19,8 11,23 B 1 IP 

U15 E01 From Saturday 7:30:00 2 19,6 11,23 B 1 IP 

U15 E01 From Saturday 8:00:00 2 19,8 11,23 B 1 IP 

U15 E01 From Saturday 8:30:00 2 18,2 11,23 B 1 IP 

U15 E01 From Saturday 9:00:00 2 17,8 11,23 B 1 IP 

U15 E01 From Saturday 9:30:00 2 18,3 11,23 B 2 IP 

U15 E01 From Saturday  10:00:00 1 18,0 11,23 B 2 IP 

U15 E01 From Saturday  10:30:00 2 16,9 11,23 B 3 IP 

U15 E01 From Saturday  11:00:00 2 15,7 11,23 B 3 IP 

U15 E01 From Saturday  11:30:00 2 15,3 11,23 B 3 IP 

U15 E01 From Saturday  12:00:00 2 16,3 11,23 B 3 IP 

U15 E01 From Saturday  12:30:00 2 15,4 11,23 B 4 IP 

U15 E01 From Saturday  13:00:00 1 15,4 11,23 B 4 IP 

U15 E01 From Saturday  13:30:00 2 15,6 11,23 B 5 IP 

U15 E01 From Saturday  14:00:00 2 15,5 11,23 B 5 IP 

U15 E01 From Saturday  14:30:00 2 16,0 11,23 B 5 IP 

U15 E01 From Saturday  15:00:00 3 16,2 11,23 B 6 IE 

U15 E01 From Saturday  15:30:00 2 16,3 11,23 B 6 IE 

U15 E01 From Saturday  16:00:00 2 16,7 11,23 B 7 IP 

U15 E01 From Saturday  16:30:00 2 16,0 11,23 B 8 IP 

U15 E01 From Saturday  17:00:00 1 15,8 11,23 B 8 IP 

U15 E01 From Saturday  17:30:00 2 16,5 11,23 B 9 IP 

U15 E01 From Saturday  18:00:00 2 16,4 11,23 B 9 IP 

U15 E01 From Saturday  18:30:00 2 16,5 11,23 B 9 IP 

U15 E01 From Saturday  19:00:00 2 16,0 11,23 B 9 IP 

U15 E01 From Saturday  19:30:00 2 17,4 11,23 B 9 IP 

U15 E01 From Saturday  20:00:00 2 17,9 11,23 B 9 IP 

U15 E01 From Saturday  20:30:00 2 16,8 11,23 B 10 IP 

U15 E01 From Saturday  21:00:00 1 17,0 11,23 B 10 IP 

U15 E01 From Saturday  21:30:00 2 17,1 11,23 B 11 IP 

U15 E01 From Saturday  22:00:00 2 19,3 11,23 B 11 IP 

U15 E01 From Saturday  22:30:00 2 19,6 11,23 B 11 IP 

UTO1M5ADO D EE R0A1Z Ó N  From Saturday  23:00:00 2 20,3 11,23 B 12 IP 
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U15 E01 From Saturday  23:30:00 1 23,1 11,23 B 12 IP 

U15 E01 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 E01 From  Sunday 6:00:00 2 25,1 11,23 B 1 IP 

U15 E01 From  Sunday 6:30:00 1 23,4 11,23 B 1 IP 

U15 E01 From  Sunday 7:00:00 2 23,0 11,23 B 2 IP 

U15 E01 From  Sunday 7:30:00 2 22,4 11,23 B 2 IP 

U15 E01 From  Sunday 8:00:00 2 20,7 11,23 B 2 IP 

U15 E01 From  Sunday 8:30:00 2 20,5 11,23 B 2 IP 

U15 E01 From  Sunday 9:00:00 2 19,3 11,23 B 2 IP 

U15 E01 From  Sunday 9:30:00 2 18,2 11,23 B 2 IP 

U15 E01 From  Sunday 10:00:00 2 18,5 11,23 B 2 IP 

U15 E01 From  Sunday 10:30:00 2 17,9 11,23 B 2 IP 

U15 E01 From  Sunday 11:00:00 2 17,4 11,23 B 2 IP 

U15 E01 From  Sunday 11:30:00 2 17,4 11,23 B 2 IP 

U15 E01 From  Sunday 12:00:00 2 15,9 11,23 B 3 IP 

U15 E01 From  Sunday 12:30:00 1 17,1 11,23 B 3 IP 

U15 E01 From  Sunday 13:00:00 2 15,2 11,23 B 4 IP 

U15 E01 From  Sunday 13:30:00 2 16,3 11,23 B 4 IP 

U15 E01 From  Sunday 14:00:00 2 17,7 11,23 B 4 IP 

U15 E01 From  Sunday 14:30:00 2 17,2 11,23 B 4 IP 

U15 E01 From  Sunday 15:00:00 2 18,1 11,23 B 4 IP 

U15 E01 From  Sunday 15:30:00 2 18,6 11,23 B 4 IP 

U15 E01 From  Sunday 16:00:00 2 16,7 11,23 B 4 IP 

U15 E01 From  Sunday 16:30:00 2 16,7 11,23 B 4 IP 

U15 E01 From  Sunday 17:00:00 2 17,2 11,23 B 5 IP 

U15 E01 From  Sunday 17:30:00 1 18,5 11,23 B 5 IP 

U15 E01 From  Sunday 18:00:00 2 17,1 11,23 B 6 IE 

U15 E01 From  Sunday 18:30:00 3 17,5 11,23 B 7 IE 

U15 E01 From  Sunday 19:00:00 2 16,8 11,23 B 7 IE 

U15 E01 From  Sunday 19:30:00 2 17,8 11,23 B 8 IP 

U15 E01 From  Sunday 20:00:00 2 16,9 11,23 B 9 IP 

U15 E01 From  Sunday 20:30:00 1 17,2 11,23 B 9 IP 

U15 E01 From  Sunday 21:00:00 2 17,4 11,23 B 9 IP 

U15 E01 From  Sunday 21:30:00 1 18,4 11,23 B 9 IP 

U15 E01 From  Sunday 22:00:00 2 19,8 11,23 B 10 IP 

U15 E01 From  Sunday 22:30:00 2 21,8 11,23 B 11 IP 

U15 E01 From  Sunday 23:00:00 1 22,1 11,23 B 11 IP 

U15 E01 From  Sunday 23:30:00 1 23,3 11,23 B 12 IP 

U15 E02 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A2Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U15 E02 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday 5:30:00 2 23,1 14,95 B 1 IE 

U15 E02 To Workday 6:00:00 3 20,4 14,95 B 2 IE 

U15 E02 To Workday 6:30:00 3 18,0 14,95 B 2 IE 

U15 E02 To Workday 7:00:00 3 14,5 14,95 B 3 IE 

U15 E02 To Workday 7:30:00 2 14,8 14,95 B 3 IE 

U15 E02 To Workday 8:00:00 4 17,4 14,95 B 4 IE 

U15 E02 To Workday 8:30:00 2 18,2 14,95 B 5 IP 

U15 E02 To Workday 9:00:00 2 19,0 14,95 B 5 IP 

U15 E02 To Workday 9:30:00 2 19,0 14,95 B 5 IP 

U15 E02 To Workday  10:00:00 2 19,0 14,95 B 5 IP 

U15 E02 To Workday  10:30:00 2 18,6 14,95 B 5 IP 

U15 E02 To Workday  11:00:00 2 18,4 14,95 B 5 IP 

U15 E02 To Workday  11:30:00 2 17,3 14,95 B 5 IP 

U15 E02 To Workday  12:00:00 2 16,9 14,95 B 5 IP 

U15 E02 To Workday  12:30:00 3 16,2 14,95 B 6 IE 

U15 E02 To Workday  13:00:00 2 15,8 14,95 B 6 IE 

U15 E02 To Workday  13:30:00 3 16,6 14,95 B 7 IE 

U15 E02 To Workday  14:00:00 3 17,4 14,95 B 7 IE 

U15 E02 To Workday  14:30:00 3 17,0 14,95 B 7 IE 

U15 E02 To Workday  15:00:00 3 16,4 14,95 B 8 IE 

U15 E02 To Workday  15:30:00 2 15,9 14,95 B 8 IE 

U15 E02 To Workday  16:00:00 3 15,9 14,95 B 9 IE 

U15 E02 To Workday  16:30:00 3 15,3 14,95 B 9 IE 

U15 E02 To Workday  17:00:00 3 14,4 14,95 B 10 IE 

U15 E02 To Workday  17:30:00 2 13,1 14,95 B 10 IE 

U15 E02 To Workday  18:00:00 3 12,7 14,95 B 11 IE 

U15 E02 To Workday  18:30:00 4 13,0 14,95 B 12 IE 

U15 E02 To Workday  19:00:00 3 14,3 14,95 B 13 IE 

U15 E02 To Workday  19:30:00 2 15,7 14,95 B 13 IE 

U15 E02 To Workday  20:00:00 3 17,6 14,95 B 13 IE 

U15 E02 To Workday  20:30:00 2 18,7 14,95 B 13 IE 

U15 E02 To Workday  21:00:00 2 19,5 14,95 B 14 IP 

U15 E02 To Workday  21:30:00 2 19,1 14,95 B 14 IP 

U15 E02 To Workday  22:00:00 2 20,1 14,95 B 14 IP 

U15 E02 To Workday  22:30:00 2 21,2 14,95 B 14 IP 

U15 E02 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E02 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A2Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U15 E02 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday 5:30:00 2 25,7 14,92 B 1 IP 

U15 E02 To Saturday 6:00:00 1 24,0 14,92 B 1 IP 

U15 E02 To Saturday 6:30:00 2 23,2 14,95 B 2 IP 

U15 E02 To Saturday 7:00:00 2 22,3 14,95 B 2 IP 

U15 E02 To Saturday 7:30:00 2 21,8 14,95 B 2 IP 

U15 E02 To Saturday 8:00:00 2 21,0 14,95 B 2 IP 

U15 E02 To Saturday 8:30:00 2 20,5 14,95 B 2 IP 

U15 E02 To Saturday 9:00:00 2 19,5 14,95 B 2 IP 

U15 E02 To Saturday 9:30:00 2 20,5 14,95 B 3 IP 

U15 E02 To Saturday  10:00:00 1 19,1 14,95 B 3 IP 

U15 E02 To Saturday  10:30:00 2 18,4 14,95 B 4 IP 

U15 E02 To Saturday  11:00:00 2 18,8 14,95 B 4 IP 

U15 E02 To Saturday  11:30:00 2 17,9 14,95 B 4 IP 

U15 E02 To Saturday  12:00:00 2 18,2 14,95 B 4 IP 

U15 E02 To Saturday  12:30:00 2 17,3 14,95 B 5 IP 

U15 E02 To Saturday  13:00:00 1 17,0 14,95 B 5 IP 

U15 E02 To Saturday  13:30:00 2 17,0 14,95 B 6 IP 

U15 E02 To Saturday  14:00:00 2 17,0 14,95 B 6 IP 

U15 E02 To Saturday  14:30:00 3 17,7 14,95 B 7 IE 

U15 E02 To Saturday  15:00:00 2 17,9 14,95 B 7 IE 

U15 E02 To Saturday  15:30:00 2 17,8 14,95 B 8 IP 

U15 E02 To Saturday  16:00:00 2 17,6 14,95 B 8 IP 

U15 E02 To Saturday  16:30:00 2 17,8 14,95 B 9 IP 

U15 E02 To Saturday  17:00:00 1 16,8 14,95 B 9 IP 

U15 E02 To Saturday  17:30:00 2 17,2 14,95 B 10 IP 

U15 E02 To Saturday  18:00:00 2 17,5 14,95 B 10 IP 

U15 E02 To Saturday  18:30:00 2 17,4 14,95 B 10 IP 

U15 E02 To Saturday  19:00:00 2 17,5 14,95 B 10 IP 

U15 E02 To Saturday  19:30:00 2 17,8 14,95 B 10 IP 

U15 E02 To Saturday  20:00:00 2 17,9 14,95 B 11 IP 

U15 E02 To Saturday  20:30:00 1 18,3 14,95 B 11 IP 

U15 E02 To Saturday  21:00:00 2 17,9 14,95 B 11 IP 

U15 E02 To Saturday  21:30:00 1 19,0 14,95 B 11 IP 

U15 E02 To Saturday  22:00:00 2 19,1 14,95 B 11 IP 

U15 E02 To Saturday  22:30:00 1 20,3 14,95 B 11 IP 

U15 E02 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E02 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A2Z Ó N  To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U15 E02 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday  6:00:00 2 26,5 14,92 B 1 IP 

U15 E02 To Sunday  6:30:00 2 24,6 14,92 B 1 IP 

U15 E02 To Sunday  7:00:00 2 23,8 14,92 B 1 IP 

U15 E02 To Sunday  7:30:00 2 24,3 14,92 B 1 IP 

U15 E02 To Sunday  8:00:00 2 23,8 14,95 B 1 IP 

U15 E02 To Sunday  8:30:00 2 22,5 14,95 B 1 IP 

U15 E02 To Sunday  9:00:00 2 22,2 14,95 B 1 IP 

U15 E02 To Sunday  9:30:00 2 21,4 14,95 B 1 IP 

U15 E02 To Sunday 10:00:00 2 21,4 14,95 B 1 IP 

U15 E02 To Sunday 10:30:00 2 20,2 14,95 B 1 IP 

U15 E02 To Sunday 11:00:00 2 20,8 14,95 B 1 IP 

U15 E02 To Sunday 11:30:00 2 19,0 14,95 B 1 IP 

U15 E02 To Sunday 12:00:00 2 18,8 14,95 B 2 IP 

U15 E02 To Sunday 12:30:00 1 18,2 14,95 B 2 IP 

U15 E02 To Sunday 13:00:00 2 19,0 14,95 B 3 IP 

U15 E02 To Sunday 13:30:00 2 19,0 14,95 B 3 IP 

U15 E02 To Sunday 14:00:00 2 19,3 14,95 B 3 IP 

U15 E02 To Sunday 14:30:00 2 18,4 14,95 B 3 IP 

U15 E02 To Sunday 15:00:00 2 19,6 14,95 B 3 IP 

U15 E02 To Sunday 15:30:00 2 19,6 14,95 B 3 IP 

U15 E02 To Sunday 16:00:00 2 19,3 14,95 B 3 IP 

U15 E02 To Sunday 16:30:00 2 19,1 14,95 B 3 IP 

U15 E02 To Sunday 17:00:00 2 18,9 14,95 B 4 IP 

U15 E02 To Sunday 17:30:00 1 18,7 14,95 B 4 IP 

U15 E02 To Sunday 18:00:00 2 18,5 14,95 B 5 IP 

U15 E02 To Sunday 18:30:00 2 19,6 14,95 B 6 IP 

U15 E02 To Sunday 19:00:00 1 19,0 14,95 B 6 IP 

U15 E02 To Sunday 19:30:00 2 18,5 14,95 B 7 IP 

U15 E02 To Sunday 20:00:00 2 18,0 14,95 B 7 IP 

U15 E02 To Sunday 20:30:00 2 19,3 14,95 B 7 IP 

U15 E02 To Sunday 21:00:00 2 19,2 14,95 B 8 IP 

U15 E02 To Sunday 21:30:00 1 19,9 14,95 B 8 IP 

U15 E02 To Sunday 22:00:00 2 20,4 14,95 B 8 IP 

U15 E02 To Sunday 22:30:00 1 22,0 14,95 B 8 IP 

U15 E02 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E02 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday 5:30:00 3 21,5 13,54 B 1 IE 

U15 E02 From Workday 6:00:00 3 18,3 13,54 B 1 IE 

U15 E02 From Workday 6:30:00 4 16,8 13,54 B 2 IE 

UTO1M5ADO D EE R0A2Z Ó N  From Workday 7:00:00 3 13,4 13,54 B 2 IE 
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U15 E02 From Workday 7:30:00 3 13,4 13,54 B 3 IE 

U15 E02 From Workday 8:00:00 4 15,0 13,54 B 4 IE 

U15 E02 From Workday 8:30:00 2 17,4 13,54 B 5 IP 

U15 E02 From Workday 9:00:00 2 18,4 13,54 B 5 IP 

U15 E02 From Workday 9:30:00 2 18,7 13,54 B 5 IP 

U15 E02 From Workday  10:00:00 2 18,8 13,54 B 5 IP 

U15 E02 From Workday  10:30:00 2 18,9 13,54 B 5 IP 

U15 E02 From Workday  11:00:00 2 18,5 13,54 B 5 IP 

U15 E02 From Workday  11:30:00 2 18,4 13,54 B 5 IP 

U15 E02 From Workday  12:00:00 2 17,4 13,54 B 5 IP 

U15 E02 From Workday  12:30:00 2 17,0 13,54 B 5 IP 

U15 E02 From Workday  13:00:00 3 16,8 13,54 B 6 IE 

U15 E02 From Workday  13:30:00 2 17,6 13,54 B 6 IE 

U15 E02 From Workday  14:00:00 3 17,7 13,54 B 7 IE 

U15 E02 From Workday  14:30:00 3 17,8 13,54 B 7 IE 

U15 E02 From Workday  15:00:00 3 17,1 13,54 B 8 IE 

U15 E02 From Workday  15:30:00 2 15,7 13,54 B 8 IE 

U15 E02 From Workday  16:00:00 3 16,5 13,54 B 9 IE 

U15 E02 From Workday  16:30:00 3 15,6 13,54 B 10 IE 

U15 E02 From Workday  17:00:00 2 14,4 13,54 B 10 IE 

U15 E02 From Workday  17:30:00 2 14,0 13,54 B 11 IE 

U15 E02 From Workday  18:00:00 3 13,7 13,54 B 12 IE 

U15 E02 From Workday  18:30:00 3 14,8 13,54 B 13 IE 

U15 E02 From Workday  19:00:00 2 16,3 13,54 B 13 IE 

U15 E02 From Workday  19:30:00 2 17,3 13,54 B 14 IP 

U15 E02 From Workday  20:00:00 2 18,2 13,54 B 14 IP 

U15 E02 From Workday  20:30:00 2 18,6 13,54 B 14 IP 

U15 E02 From Workday  21:00:00 2 18,8 13,54 B 15 IP 

U15 E02 From Workday  21:30:00 1 20,5 13,54 B 15 IP 

U15 E02 From Workday  22:00:00 2 21,8 13,54 B 16 IP 

U15 E02 From Workday  22:30:00 2 22,2 13,54 B 16 IP 

U15 E02 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E02 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday 5:30:00 2 25,0 14,1 B 1 IP 

U15 E02 From Saturday 6:00:00 1 23,2 14,1 B 1 IP 

U15 E02 From Saturday 6:30:00 2 22,5 13,54 B 2 IP 

U15 E02 From Saturday 7:00:00 2 21,0 13,54 B 2 IP 

U15 E02 From Saturday 7:30:00 2 21,9 13,54 B 2 IP 

U15 E02 From Saturday 8:00:00 2 20,7 13,54 B 2 IP 

U15 E02 From Saturday 8:30:00 2 20,5 13,54 B 2 IP 

UTO1M5ADO D EE R0A2Z Ó N  From Saturday 9:00:00 2 19,2 13,54 B 2 IP 
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U15 E02 From Saturday 9:30:00 2 19,7 13,54 B 3 IP 

U15 E02 From Saturday  10:00:00 1 18,7 13,54 B 3 IP 

U15 E02 From Saturday  10:30:00 2 19,0 13,54 B 4 IP 

U15 E02 From Saturday  11:00:00 2 18,3 13,54 B 4 IP 

U15 E02 From Saturday  11:30:00 2 16,7 13,54 B 4 IP 

U15 E02 From Saturday  12:00:00 2 17,2 13,54 B 4 IP 

U15 E02 From Saturday  12:30:00 2 17,0 13,54 B 5 IP 

U15 E02 From Saturday  13:00:00 1 17,4 13,54 B 5 IP 

U15 E02 From Saturday  13:30:00 2 17,8 13,54 B 6 IP 

U15 E02 From Saturday  14:00:00 2 18,0 13,54 B 6 IP 

U15 E02 From Saturday  14:30:00 3 18,7 13,54 B 7 IE 

U15 E02 From Saturday  15:00:00 2 18,2 13,54 B 7 IE 

U15 E02 From Saturday  15:30:00 2 18,2 13,54 B 8 IP 

U15 E02 From Saturday  16:00:00 2 18,6 13,54 B 8 IP 

U15 E02 From Saturday  16:30:00 2 17,2 13,54 B 9 IP 

U15 E02 From Saturday  17:00:00 1 18,0 13,54 B 9 IP 

U15 E02 From Saturday  17:30:00 2 17,2 13,54 B 10 IP 

U15 E02 From Saturday  18:00:00 2 17,7 13,54 B 10 IP 

U15 E02 From Saturday  18:30:00 2 16,9 13,54 B 10 IP 

U15 E02 From Saturday  19:00:00 2 17,9 13,54 B 10 IP 

U15 E02 From Saturday  19:30:00 2 18,3 13,54 B 10 IP 

U15 E02 From Saturday  20:00:00 2 18,2 13,54 B 11 IP 

U15 E02 From Saturday  20:30:00 1 18,1 13,54 B 11 IP 

U15 E02 From Saturday  21:00:00 2 18,8 13,54 B 11 IP 

U15 E02 From Saturday  21:30:00 1 20,4 13,54 B 11 IP 

U15 E02 From Saturday  22:00:00 2 20,5 13,54 B 11 IP 

U15 E02 From Saturday  22:30:00 1 22,3 13,54 B 11 IP 

U15 E02 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E02 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 5:30:00 2 25,6 14,1 B 1 IP 

U15 E02 From  Sunday 6:00:00 1 25,4 14,1 B 1 IP 

U15 E02 From  Sunday 6:30:00 2 24,9 14,1 B 1 IP 

U15 E02 From  Sunday 7:00:00 1 23,3 14,1 B 1 IP 

U15 E02 From  Sunday 7:30:00 2 24,5 14,1 B 2 IP 

U15 E02 From  Sunday 8:00:00 2 22,2 13,54 B 2 IP 

U15 E02 From  Sunday 8:30:00 2 22,3 13,54 B 2 IP 

U15 E02 From  Sunday 9:00:00 2 20,1 13,54 B 2 IP 

U15 E02 From  Sunday 9:30:00 2 21,3 13,54 B 2 IP 

U15 E02 From  Sunday 10:00:00 2 20,7 13,54 B 2 IP 

U15 E02 From  Sunday 10:30:00 2 20,0 13,54 B 2 IP 

UTO1M5ADO D EE R0A2Z Ó N  From  Sunday 11:00:00 2 18,7 13,54 B 2 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 E02 From  Sunday 11:30:00 2 19,2 13,54 B 2 IP 

U15 E02 From  Sunday 12:00:00 2 19,1 13,54 B 3 IP 

U15 E02 From  Sunday 12:30:00 1 17,8 13,54 B 3 IP 

U15 E02 From  Sunday 13:00:00 2 17,8 13,54 B 4 IP 

U15 E02 From  Sunday 13:30:00 2 18,2 13,54 B 4 IP 

U15 E02 From  Sunday 14:00:00 2 19,1 13,54 B 4 IP 

U15 E02 From  Sunday 14:30:00 2 19,5 13,54 B 4 IP 

U15 E02 From  Sunday 15:00:00 2 19,5 13,54 B 4 IP 

U15 E02 From  Sunday 15:30:00 2 19,3 13,54 B 4 IP 

U15 E02 From  Sunday 16:00:00 2 19,5 13,54 B 4 IP 

U15 E02 From  Sunday 16:30:00 2 19,2 13,54 B 4 IP 

U15 E02 From  Sunday 17:00:00 2 17,8 13,54 B 4 IP 

U15 E02 From  Sunday 17:30:00 3 18,8 13,54 B 5 IE 

U15 E02 From  Sunday 18:00:00 2 17,9 13,54 B 5 IE 

U15 E02 From  Sunday 18:30:00 2 18,3 13,54 B 6 IP 

U15 E02 From  Sunday 19:00:00 1 18,8 13,54 B 6 IP 

U15 E02 From  Sunday 19:30:00 2 19,3 13,54 B 7 IP 

U15 E02 From  Sunday 20:00:00 2 19,3 13,54 B 7 IP 

U15 E02 From  Sunday 20:30:00 2 19,5 13,54 B 7 IP 

U15 E02 From  Sunday 21:00:00 2 19,3 13,54 B 8 IP 

U15 E02 From  Sunday 21:30:00 1 21,3 13,54 B 8 IP 

U15 E02 From  Sunday 22:00:00 2 23,1 13,54 B 8 IP 

U15 E02 From  Sunday 22:30:00 1 23,2 13,54 B 8 IP 

U15 E02 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E02 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday 5:30:00 3 22,2 17,32 B 1 IE 

U15 E04 To Workday 6:00:00 4 19,0 17,47 B 2 IE 

U15 E04 To Workday 6:30:00 4 15,4 17,47 B 2 IE 

U15 E04 To Workday 7:00:00 4 13,3 17,47 B 3 IE 

U15 E04 To Workday 7:30:00 3 12,7 17,47 B 3 IE 

U15 E04 To Workday 8:00:00 3 14,2 17,47 B 4 IE 

U15 E04 To Workday 8:30:00 3 16,0 17,47 B 4 IE 

U15 E04 To Workday 9:00:00 3 16,6 17,47 B 5 IE 

U15 E04 To Workday 9:30:00 2 16,2 17,47 B 5 IE 

U15 E04 To Workday  10:00:00 2 15,9 17,47 B 6 IP 

U15 E04 To Workday  10:30:00 2 15,4 17,47 B 6 IP 

U15 E04 To Workday  11:00:00 2 15,4 17,47 B 6 IP 

U15 E04 To Workday  11:30:00 2 15,9 17,47 B 6 IP 

U15 E04 To Workday  12:00:00 2 15,6 17,47 B 6 IP 

U15 E04 To Workday  12:30:00 2 15,4 17,47 B 6 IP 

UTO1M5ADO D EE R0A4Z Ó N  To Workday  13:00:00 2 15,4 17,47 B 6 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 E04 To Workday  13:30:00 2 15,9 17,47 B 6 IP 

U15 E04 To Workday  14:00:00 2 16,5 17,47 B 6 IP 

U15 E04 To Workday  14:30:00 2 15,8 17,47 B 6 IP 

U15 E04 To Workday  15:00:00 2 16,2 17,47 B 6 IP 

U15 E04 To Workday  15:30:00 3 15,9 17,47 B 7 IE 

U15 E04 To Workday  16:00:00 2 15,5 17,47 B 7 IE 

U15 E04 To Workday  16:30:00 2 15,4 17,47 B 8 IP 

U15 E04 To Workday  17:00:00 2 14,5 17,47 B 8 IP 

U15 E04 To Workday  17:30:00 3 14,4 17,47 B 9 IE 

U15 E04 To Workday  18:00:00 2 14,8 17,47 B 9 IE 

U15 E04 To Workday  18:30:00 3 16,0 17,47 B 9 IE 

U15 E04 To Workday  19:00:00 2 16,6 17,47 B 9 IE 

U15 E04 To Workday  19:30:00 3 17,5 17,47 B 9 IE 

U15 E04 To Workday  20:00:00 2 17,7 17,47 B 9 IE 

U15 E04 To Workday  20:30:00 3 18,5 17,47 B 9 IE 

U15 E04 To Workday  21:00:00 2 19,6 17,47 B 10 IP 

U15 E04 To Workday  21:30:00 1 21,4 17,47 B 10 IP 

U15 E04 To Workday  22:00:00 2 21,6 17,47 B 11 IP 

U15 E04 To Workday  22:30:00 2 23,0 17,47 B 11 IP 

U15 E04 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E04 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday 5:30:00 2 24,5 17,32 B 1 IP 

U15 E04 To Saturday 6:00:00 1 22,3 17,32 B 1 IP 

U15 E04 To Saturday 6:30:00 2 21,4 17,47 B 2 IP 

U15 E04 To Saturday 7:00:00 2 20,6 17,47 B 2 IP 

U15 E04 To Saturday 7:30:00 2 19,6 17,47 B 2 IP 

U15 E04 To Saturday 8:00:00 2 19,0 17,47 B 2 IP 

U15 E04 To Saturday 8:30:00 2 17,0 17,47 B 2 IP 

U15 E04 To Saturday 9:00:00 2 15,7 17,47 B 2 IP 

U15 E04 To Saturday 9:30:00 2 15,3 17,47 B 3 IP 

U15 E04 To Saturday  10:00:00 1 14,0 17,47 B 3 IP 

U15 E04 To Saturday  10:30:00 2 14,3 17,47 B 4 IP 

U15 E04 To Saturday  11:00:00 2 12,8 17,47 B 4 IP 

U15 E04 To Saturday  11:30:00 2 12,8 17,47 B 4 IP 

U15 E04 To Saturday  12:00:00 2 12,9 17,47 B 4 IP 

U15 E04 To Saturday  12:30:00 2 13,0 17,47 B 5 IP 

U15 E04 To Saturday  13:00:00 1 14,2 17,47 B 5 IP 

U15 E04 To Saturday  13:30:00 2 14,0 17,47 B 6 IP 

U15 E04 To Saturday  14:00:00 2 14,9 17,47 B 6 IP 

U15 E04 To Saturday  14:30:00 2 16,1 17,47 B 6 IP 

UTO1M5ADO D EE R0A4Z Ó N  To Saturday  15:00:00 2 16,7 17,47 B 6 IP 
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U15 E04 To Saturday  15:30:00 2 16,2 17,47 B 6 IP 

U15 E04 To Saturday  16:00:00 2 16,3 17,47 B 6 IP 

U15 E04 To Saturday  16:30:00 2 16,5 17,47 B 7 IP 

U15 E04 To Saturday  17:00:00 1 17,0 17,47 B 7 IP 

U15 E04 To Saturday  17:30:00 2 17,4 17,47 B 8 IP 

U15 E04 To Saturday  18:00:00 2 17,3 17,47 B 8 IP 

U15 E04 To Saturday  18:30:00 2 17,6 17,47 B 8 IP 

U15 E04 To Saturday  19:00:00 2 17,6 17,47 B 8 IP 

U15 E04 To Saturday  19:30:00 2 18,6 17,47 B 8 IP 

U15 E04 To Saturday  20:00:00 2 18,5 17,47 B 8 IP 

U15 E04 To Saturday  20:30:00 2 18,7 17,47 B 9 IP 

U15 E04 To Saturday  21:00:00 1 19,0 17,47 B 9 IP 

U15 E04 To Saturday  21:30:00 2 19,9 17,47 B 10 IP 

U15 E04 To Saturday  22:00:00 2 21,3 17,47 B 11 IP 

U15 E04 To Saturday  22:30:00 1 21,9 17,47 B 11 IP 

U15 E04 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E04 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday  5:30:00 1 26,2 17,32 B 1 IP 

U15 E04 To Sunday  6:00:00 2 24,7 17,32 B 2 IP 

U15 E04 To Sunday  6:30:00 2 24,6 17,32 B 3 IP 

U15 E04 To Sunday  7:00:00 1 23,0 17,38 B 3 IP 

U15 E04 To Sunday  7:30:00 2 22,2 17,38 B 4 IP 

U15 E04 To Sunday  8:00:00 2 21,4 17,38 B 4 IP 

U15 E04 To Sunday  8:30:00 2 19,4 17,38 B 4 IP 

U15 E04 To Sunday  9:00:00 2 18,7 17,38 B 4 IP 

U15 E04 To Sunday  9:30:00 2 17,8 17,38 B 4 IP 

U15 E04 To Sunday 10:00:00 2 17,2 17,38 B 4 IP 

U15 E04 To Sunday 10:30:00 2 16,3 17,38 B 4 IP 

U15 E04 To Sunday 11:00:00 2 15,3 17,38 B 4 IP 

U15 E04 To Sunday 11:30:00 2 15,1 17,38 B 4 IP 

U15 E04 To Sunday 12:00:00 2 15,7 17,38 B 5 IP 

U15 E04 To Sunday 12:30:00 1 14,4 17,38 B 5 IP 

U15 E04 To Sunday 13:00:00 2 15,3 17,38 B 6 IP 

U15 E04 To Sunday 13:30:00 2 15,0 17,38 B 6 IP 

U15 E04 To Sunday 14:00:00 2 16,7 17,38 B 6 IP 

U15 E04 To Sunday 14:30:00 2 17,1 17,38 B 6 IP 

U15 E04 To Sunday 15:00:00 2 17,7 17,47 B 6 IP 

U15 E04 To Sunday 15:30:00 2 18,0 17,47 B 6 IP 

U15 E04 To Sunday 16:00:00 2 17,6 17,47 B 6 IP 

U15 E04 To Sunday 16:30:00 2 17,4 17,47 B 6 IP 

UTO1M5ADO D EE R0A4Z Ó N  To Sunday 17:00:00 2 17,8 17,47 B 7 IP 
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U15 E04 To Sunday 17:30:00 1 18,2 17,47 B 7 IP 

U15 E04 To Sunday 18:00:00 2 17,5 17,47 B 8 IP 

U15 E04 To Sunday 18:30:00 2 19,1 17,47 B 8 IP 

U15 E04 To Sunday 19:00:00 2 18,3 17,47 B 8 IP 

U15 E04 To Sunday 19:30:00 2 18,7 17,47 B 8 IP 

U15 E04 To Sunday 20:00:00 2 19,5 17,47 B 9 IP 

U15 E04 To Sunday 20:30:00 1 19,7 17,47 B 9 IP 

U15 E04 To Sunday 21:00:00 2 20,1 17,47 B 9 IP 

U15 E04 To Sunday 21:30:00 1 21,3 17,47 B 9 IP 

U15 E04 To Sunday 22:00:00 2 22,2 17,47 B 9 IP 

U15 E04 To Sunday 22:30:00 1 23,6 17,47 B 9 IP 

U15 E04 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E04 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E04 From Workday 5:30:00 2 23,5 17,91 B 1 IE 

U15 E04 From Workday 6:00:00 3 19,9 18 B 2 IE 

U15 E04 From Workday 6:30:00 3 16,6 18 B 2 IE 

U15 E04 From Workday 7:00:00 3 14,5 18 B 3 IE 

U15 E04 From Workday 7:30:00 2 15,8 18 B 3 IE 

U15 E04 From Workday 8:00:00 3 17,0 18 B 4 IE 

U15 E04 From Workday 8:30:00 3 17,7 18 B 4 IE 

U15 E04 From Workday 9:00:00 3 17,3 18 B 5 IE 

U15 E04 From Workday 9:30:00 2 17,5 18 B 5 IE 

U15 E04 From Workday  10:00:00 2 17,4 18 B 6 IP 

U15 E04 From Workday  10:30:00 2 17,0 18 B 6 IP 

U15 E04 From Workday  11:00:00 2 16,6 18 B 6 IP 

U15 E04 From Workday  11:30:00 2 15,7 18 B 6 IP 

U15 E04 From Workday  12:00:00 2 14,7 18 B 6 IP 

U15 E04 From Workday  12:30:00 2 14,9 18 B 6 IP 

U15 E04 From Workday  13:00:00 2 15,7 18 B 6 IP 

U15 E04 From Workday  13:30:00 2 16,1 18 B 6 IP 

U15 E04 From Workday  14:00:00 2 16,3 18 B 6 IP 

U15 E04 From Workday  14:30:00 2 15,9 18 B 6 IP 

U15 E04 From Workday  15:00:00 2 15,7 18 B 6 IP 

U15 E04 From Workday  15:30:00 3 14,8 18 B 7 IE 

U15 E04 From Workday  16:00:00 2 15,1 18 B 7 IE 

U15 E04 From Workday  16:30:00 2 14,5 18 B 8 IP 

U15 E04 From Workday  17:00:00 2 13,9 18 B 8 IP 

U15 E04 From Workday  17:30:00 3 12,8 18 B 9 IE 

U15 E04 From Workday  18:00:00 2 12,9 18 B 9 IE 

U15 E04 From Workday  18:30:00 3 14,1 18 B 9 IE 

UTO1M5ADO D EE R0A4Z Ó N  From Workday  19:00:00 2 15,3 18 B 9 IE 
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U15 E04 From Workday  19:30:00 3 16,7 18 B 9 IE 

U15 E04 From Workday  20:00:00 2 18,1 18 B 9 IE 

U15 E04 From Workday  20:30:00 3 19,2 18 B 9 IE 

U15 E04 From Workday  21:00:00 2 19,8 18 B 10 IP 

U15 E04 From Workday  21:30:00 1 20,7 18 B 10 IP 

U15 E04 From Workday  22:00:00 2 20,9 18 B 11 IP 

U15 E04 From Workday  22:30:00 2 22,6 18 B 11 IP 

U15 E04 From Workday  23:00:00 3 23,3 18 B 12 IP 

U15 E04 From Workday  23:30:00 1 23,0 18 B 13 IP 

U15 E04 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E04 From Saturday 5:30:00 2 24,5 17,91 B 1 IP 

U15 E04 From Saturday 6:00:00 1 23,9 17,91 B 1 IP 

U15 E04 From Saturday 6:30:00 2 22,8 18 B 2 IP 

U15 E04 From Saturday 7:00:00 2 22,1 18 B 2 IP 

U15 E04 From Saturday 7:30:00 2 21,4 18 B 2 IP 

U15 E04 From Saturday 8:00:00 2 20,6 18 B 2 IP 

U15 E04 From Saturday 8:30:00 2 20,1 18 B 2 IP 

U15 E04 From Saturday 9:00:00 2 19,2 18 B 2 IP 

U15 E04 From Saturday 9:30:00 2 17,5 18 B 3 IP 

U15 E04 From Saturday  10:00:00 1 17,7 18 B 3 IP 

U15 E04 From Saturday  10:30:00 2 16,2 18 B 4 IP 

U15 E04 From Saturday  11:00:00 2 15,0 18 B 4 IP 

U15 E04 From Saturday  11:30:00 2 14,0 18 B 4 IP 

U15 E04 From Saturday  12:00:00 2 14,2 18 B 4 IP 

U15 E04 From Saturday  12:30:00 2 13,7 18 B 5 IP 

U15 E04 From Saturday  13:00:00 1 14,2 18 B 5 IP 

U15 E04 From Saturday  13:30:00 2 15,2 18 B 6 IP 

U15 E04 From Saturday  14:00:00 2 14,5 18 B 6 IP 

U15 E04 From Saturday  14:30:00 2 15,6 18 B 6 IP 

U15 E04 From Saturday  15:00:00 2 15,7 18 B 6 IP 

U15 E04 From Saturday  15:30:00 2 16,9 18 B 6 IP 

U15 E04 From Saturday  16:00:00 2 16,1 18 B 6 IP 

U15 E04 From Saturday  16:30:00 2 16,5 18 B 7 IP 

U15 E04 From Saturday  17:00:00 1 16,3 18 B 7 IP 

U15 E04 From Saturday  17:30:00 2 16,0 18 B 8 IP 

U15 E04 From Saturday  18:00:00 2 17,3 18 B 8 IP 

U15 E04 From Saturday  18:30:00 2 17,8 18 B 8 IP 

U15 E04 From Saturday  19:00:00 2 18,2 18 B 8 IP 

U15 E04 From Saturday  19:30:00 2 17,1 18 B 8 IP 

U15 E04 From Saturday  20:00:00 2 18,8 18 B 8 IP 

U15 E04 From Saturday  20:30:00 2 18,5 18 B 9 IP 

UTO1M5ADO D EE R0A4Z Ó N  From Saturday  21:00:00 1 18,6 18 B 9 IP 
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U15 E04 From Saturday  21:30:00 2 19,8 18 B 10 IP 

U15 E04 From Saturday  22:00:00 2 20,6 18 B 11 IP 

U15 E04 From Saturday  22:30:00 1 21,7 18 B 11 IP 

U15 E04 From Saturday  23:00:00 2 24,6 18 B 11 IP 

U15 E04 From Saturday  23:30:00 1 24,0 18 B 11 IP 

U15 E04 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E04 From  Sunday 5:30:00 1 25,6 17,91 B 1 IP 

U15 E04 From  Sunday 6:00:00 2 25,3 17,91 B 2 IP 

U15 E04 From  Sunday 6:30:00 2 23,7 17,91 B 3 IP 

U15 E04 From  Sunday 7:00:00 1 24,3 17,92 B 3 IP 

U15 E04 From  Sunday 7:30:00 2 23,6 17,92 B 4 IP 

U15 E04 From  Sunday 8:00:00 2 23,5 17,92 B 4 IP 

U15 E04 From  Sunday 8:30:00 2 23,2 17,92 B 4 IP 

U15 E04 From  Sunday 9:00:00 2 20,3 17,92 B 4 IP 

U15 E04 From  Sunday 9:30:00 2 20,8 17,92 B 4 IP 

U15 E04 From  Sunday 10:00:00 2 19,6 17,92 B 4 IP 

U15 E04 From  Sunday 10:30:00 2 19,4 17,92 B 4 IP 

U15 E04 From  Sunday 11:00:00 2 16,7 17,92 B 4 IP 

U15 E04 From  Sunday 11:30:00 2 17,3 17,92 B 4 IP 

U15 E04 From  Sunday 12:00:00 2 16,3 17,92 B 5 IP 

U15 E04 From  Sunday 12:30:00 1 16,5 17,92 B 5 IP 

U15 E04 From  Sunday 13:00:00 2 15,8 17,92 B 6 IP 

U15 E04 From  Sunday 13:30:00 2 16,2 17,92 B 6 IP 

U15 E04 From  Sunday 14:00:00 2 16,8 17,92 B 6 IP 

U15 E04 From  Sunday 14:30:00 2 18,4 17,92 B 6 IP 

U15 E04 From  Sunday 15:00:00 2 18,1 18 B 6 IP 

U15 E04 From  Sunday 15:30:00 2 18,4 18 B 6 IP 

U15 E04 From  Sunday 16:00:00 2 18,4 18 B 6 IP 

U15 E04 From  Sunday 16:30:00 2 18,4 18 B 6 IP 

U15 E04 From  Sunday 17:00:00 2 17,8 18 B 7 IP 

U15 E04 From  Sunday 17:30:00 1 18,0 18 B 7 IP 

U15 E04 From  Sunday 18:00:00 2 18,3 18 B 8 IP 

U15 E04 From  Sunday 18:30:00 2 19,0 18 B 8 IP 

U15 E04 From  Sunday 19:00:00 2 19,1 18 B 8 IP 

U15 E04 From  Sunday 19:30:00 2 19,2 18 B 8 IP 

U15 E04 From  Sunday 20:00:00 2 19,7 18 B 9 IP 

U15 E04 From  Sunday 20:30:00 1 19,1 18 B 9 IP 

U15 E04 From  Sunday 21:00:00 2 21,5 18 B 9 IP 

U15 E04 From  Sunday 21:30:00 1 21,2 18 B 9 IP 

U15 E04 From  Sunday 22:00:00 2 22,1 18 B 9 IP 

U15 E04 From  Sunday 22:30:00 1 22,9 18 B 9 IP 

UTO1M5ADO D EE R0A4Z Ó N  From  Sunday 23:00:00 2 24,7 18 B 9 IP 
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U15 E04 From  Sunday 23:30:00 1 22,8 18 B 9 IP 

U15 E08 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday 5:30:00 2 22,1 8,6 B 1 IE 

U15 E08 To Workday 6:00:00 3 20,2 8,6 B 2 IE 

U15 E08 To Workday 6:30:00 2 17,3 8,6 B 2 IE 

U15 E08 To Workday 7:00:00 3 14,3 8,6 B 2 IE 

U15 E08 To Workday 7:30:00 2 10,9 8,6 B 2 IE 

U15 E08 To Workday 8:00:00 2 14,1 8,6 B 3 IP 

U15 E08 To Workday 8:30:00 2 17,8 8,6 B 3 IP 

U15 E08 To Workday 9:00:00 2 18,3 8,6 B 3 IP 

U15 E08 To Workday 9:30:00 2 18,7 8,6 B 3 IP 

U15 E08 To Workday  10:00:00 2 19,2 8,6 B 3 IP 

U15 E08 To Workday  10:30:00 2 19,3 8,6 B 3 IP 

U15 E08 To Workday  11:00:00 2 19,1 8,6 B 3 IP 

U15 E08 To Workday  11:30:00 2 19,2 8,6 B 3 IP 

U15 E08 To Workday  12:00:00 2 18,7 8,6 B 3 IP 

U15 E08 To Workday  12:30:00 2 18,0 8,6 B 3 IP 

U15 E08 To Workday  13:00:00 2 17,4 8,6 B 3 IP 

U15 E08 To Workday  13:30:00 2 18,0 8,6 B 3 IP 

U15 E08 To Workday  14:00:00 2 18,5 8,6 B 3 IP 

U15 E08 To Workday  14:30:00 2 18,6 8,6 B 3 IP 

U15 E08 To Workday  15:00:00 2 17,5 8,6 B 3 IP 

U15 E08 To Workday  15:30:00 2 16,5 8,6 B 3 IP 

U15 E08 To Workday  16:00:00 2 17,2 8,6 B 3 IP 

U15 E08 To Workday  16:30:00 2 16,8 8,6 B 3 IP 

U15 E08 To Workday  17:00:00 2 16,5 9,1 B 3 IP 

U15 E08 To Workday  17:30:00 2 15,0 9,1 B 3 IP 

U15 E08 To Workday  18:00:00 2 14,8 9,1 B 3 IP 

U15 E08 To Workday  18:30:00 3 16,2 9,1 B 4 IE 

U15 E08 To Workday  19:00:00 2 17,1 9,1 B 4 IE 

U15 E08 To Workday  19:30:00 3 18,2 9,1 B 4 IE 

U15 E08 To Workday  20:00:00 2 18,2 9,1 B 4 IE 

U15 E08 To Workday  20:30:00 3 19,3 9,1 B 4 IE 

U15 E08 To Workday  21:00:00 2 21,0 8,6 B 4 IE 

U15 E08 To Workday  21:30:00 2 21,7 8,6 B 5 IE 

U15 E08 To Workday  22:00:00 3 23,4 8,6 B 6 IE 

U15 E08 To Workday  22:30:00 2 24,1 8,6 B 6 IE 

U15 E08 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E08 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A8Z Ó N  To Saturday 1:00:00 0 0,0 0 -- -- -- 
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U15 E08 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday 5:30:00 2 25,6 8,6 B 1 IP 

U15 E08 To Saturday 6:00:00 1 23,7 8,6 B 1 IP 

U15 E08 To Saturday 6:30:00 2 23,1 8,6 B 2 IP 

U15 E08 To Saturday 7:00:00 2 23,4 8,6 B 2 IP 

U15 E08 To Saturday 7:30:00 2 21,8 8,6 B 2 IP 

U15 E08 To Saturday 8:00:00 2 20,9 8,6 B 2 IP 

U15 E08 To Saturday 8:30:00 2 21,1 8,6 B 2 IP 

U15 E08 To Saturday 9:00:00 2 20,1 8,6 B 2 IP 

U15 E08 To Saturday 9:30:00 2 20,8 8,6 B 3 IP 

U15 E08 To Saturday  10:00:00 1 18,9 8,6 B 3 IP 

U15 E08 To Saturday  10:30:00 2 20,1 8,6 B 4 IP 

U15 E08 To Saturday  11:00:00 2 19,2 8,6 B 4 IP 

U15 E08 To Saturday  11:30:00 2 17,3 8,6 B 4 IP 

U15 E08 To Saturday  12:00:00 2 17,6 8,6 B 4 IP 

U15 E08 To Saturday  12:30:00 2 17,7 8,6 B 5 IP 

U15 E08 To Saturday  13:00:00 1 17,0 8,6 B 5 IP 

U15 E08 To Saturday  13:30:00 2 17,7 8,6 B 6 IP 

U15 E08 To Saturday  14:00:00 2 18,0 8,6 B 6 IP 

U15 E08 To Saturday  14:30:00 2 18,8 8,6 B 6 IP 

U15 E08 To Saturday  15:00:00 2 19,2 8,6 B 6 IP 

U15 E08 To Saturday  15:30:00 2 19,1 8,6 B 6 IP 

U15 E08 To Saturday  16:00:00 2 19,3 8,6 B 6 IP 

U15 E08 To Saturday  16:30:00 2 18,7 8,6 B 7 IP 

U15 E08 To Saturday  17:00:00 1 19,2 8,6 B 7 IP 

U15 E08 To Saturday  17:30:00 2 18,8 8,6 B 8 IP 

U15 E08 To Saturday  18:00:00 2 18,7 8,6 B 8 IP 

U15 E08 To Saturday  18:30:00 2 18,9 8,6 B 8 IP 

U15 E08 To Saturday  19:00:00 2 19,4 8,6 B 8 IP 

U15 E08 To Saturday  19:30:00 2 20,2 8,6 B 8 IP 

U15 E08 To Saturday  20:00:00 2 19,2 8,6 B 9 IP 

U15 E08 To Saturday  20:30:00 1 18,9 8,6 B 9 IP 

U15 E08 To Saturday  21:00:00 2 20,4 8,6 B 9 IP 

U15 E08 To Saturday  21:30:00 1 21,4 8,6 B 9 IP 

U15 E08 To Saturday  22:00:00 2 22,1 8,6 B 9 IP 

U15 E08 To Saturday  22:30:00 1 23,6 8,6 B 9 IP 

U15 E08 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E08 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A8Z Ó N  To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U15 E08 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday  6:00:00 2 25,2 8,6 B 1 IP 

U15 E08 To Sunday  6:30:00 1 24,7 8,6 B 1 IP 

U15 E08 To Sunday  7:00:00 2 25,3 8,6 B 2 IP 

U15 E08 To Sunday  7:30:00 2 23,1 8,6 B 2 IP 

U15 E08 To Sunday  8:00:00 2 23,0 8,6 B 2 IP 

U15 E08 To Sunday  8:30:00 2 21,9 8,6 B 2 IP 

U15 E08 To Sunday  9:00:00 2 21,9 8,61 B 2 IP 

U15 E08 To Sunday  9:30:00 2 20,9 8,61 B 3 IP 

U15 E08 To Sunday 10:00:00 1 19,8 8,61 B 3 IP 

U15 E08 To Sunday 10:30:00 2 19,5 8,61 B 4 IP 

U15 E08 To Sunday 11:00:00 2 19,9 8,61 B 4 IP 

U15 E08 To Sunday 11:30:00 2 19,3 8,61 B 4 IP 

U15 E08 To Sunday 12:00:00 2 19,4 8,61 B 4 IP 

U15 E08 To Sunday 12:30:00 2 19,9 8,61 B 4 IP 

U15 E08 To Sunday 13:00:00 2 18,8 8,61 B 4 IP 

U15 E08 To Sunday 13:30:00 2 18,9 8,61 B 4 IP 

U15 E08 To Sunday 14:00:00 2 19,4 8,6 B 4 IP 

U15 E08 To Sunday 14:30:00 2 20,1 8,6 B 5 IP 

U15 E08 To Sunday 15:00:00 1 19,7 8,6 B 5 IP 

U15 E08 To Sunday 15:30:00 2 20,4 8,6 B 6 IP 

U15 E08 To Sunday 16:00:00 2 19,8 8,6 B 6 IP 

U15 E08 To Sunday 16:30:00 2 19,8 8,6 B 6 IP 

U15 E08 To Sunday 17:00:00 2 19,5 8,6 B 6 IP 

U15 E08 To Sunday 17:30:00 2 18,4 8,6 B 6 IP 

U15 E08 To Sunday 18:00:00 2 19,6 8,6 B 6 IP 

U15 E08 To Sunday 18:30:00 2 19,7 8,6 B 6 IP 

U15 E08 To Sunday 19:00:00 2 20,5 8,6 B 6 IP 

U15 E08 To Sunday 19:30:00 2 19,2 8,6 B 6 IP 

U15 E08 To Sunday 20:00:00 2 19,4 8,6 B 7 IP 

U15 E08 To Sunday 20:30:00 1 20,3 8,6 B 7 IP 

U15 E08 To Sunday 21:00:00 2 20,6 8,6 B 7 IP 

U15 E08 To Sunday 21:30:00 1 21,5 8,6 B 7 IP 

U15 E08 To Sunday 22:00:00 2 25,1 8,6 B 7 IP 

U15 E08 To Sunday 22:30:00 1 24,7 8,6 B 7 IP 

U15 E08 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E08 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E08 From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R0A8Z Ó N  From Workday 5:00:00 0 0,0 0 -- -- -- 
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U15 E08 From Workday 5:30:00 1 25,5 8,91 B 1 IP 

U15 E08 From Workday 6:00:00 2 24,9 8,91 B 2 IP 

U15 E08 From Workday 6:30:00 2 20,9 8,91 B 2 IP 

U15 E08 From Workday 7:00:00 3 15,6 9,4 B 3 IE 

U15 E08 From Workday 7:30:00 2 13,8 9,4 B 3 IE 

U15 E08 From Workday 8:00:00 2 16,9 9,4 B 4 IP 

U15 E08 From Workday 8:30:00 2 19,1 9,4 B 4 IP 

U15 E08 From Workday 9:00:00 2 19,6 9,4 B 4 IP 

U15 E08 From Workday 9:30:00 2 19,3 9,4 B 4 IP 

U15 E08 From Workday  10:00:00 2 19,8 8,91 B 4 IP 

U15 E08 From Workday  10:30:00 2 19,9 8,91 B 4 IP 

U15 E08 From Workday  11:00:00 2 19,3 8,91 B 4 IP 

U15 E08 From Workday  11:30:00 2 18,8 8,91 B 4 IP 

U15 E08 From Workday  12:00:00 2 18,8 8,91 B 4 IP 

U15 E08 From Workday  12:30:00 2 17,4 8,91 B 4 IP 

U15 E08 From Workday  13:00:00 2 17,2 8,91 B 4 IP 

U15 E08 From Workday  13:30:00 2 16,8 8,91 B 4 IP 

U15 E08 From Workday  14:00:00 2 17,7 8,91 B 4 IP 

U15 E08 From Workday  14:30:00 2 17,8 8,91 B 4 IP 

U15 E08 From Workday  15:00:00 2 16,5 8,91 B 4 IP 

U15 E08 From Workday  15:30:00 2 16,6 8,91 B 4 IP 

U15 E08 From Workday  16:00:00 2 16,0 8,91 B 4 IP 

U15 E08 From Workday  16:30:00 2 16,5 8,91 B 4 IP 

U15 E08 From Workday  17:00:00 2 16,1 8,91 B 4 IP 

U15 E08 From Workday  17:30:00 2 15,2 8,91 B 4 IP 

U15 E08 From Workday  18:00:00 2 14,6 8,91 B 4 IP 

U15 E08 From Workday  18:30:00 3 14,6 8,91 B 5 IE 

U15 E08 From Workday  19:00:00 3 14,9 8,91 B 5 IE 

U15 E08 From Workday  19:30:00 3 15,9 8,91 B 6 IE 

U15 E08 From Workday  20:00:00 2 16,9 8,91 B 6 IE 

U15 E08 From Workday  20:30:00 3 18,3 8,91 B 6 IE 

U15 E08 From Workday  21:00:00 2 18,3 8,91 B 6 IE 

U15 E08 From Workday  21:30:00 3 19,6 8,91 B 7 IE 

U15 E08 From Workday  22:00:00 3 20,6 8,91 B 8 IE 

U15 E08 From Workday  22:30:00 2 21,5 8,91 B 8 IE 

U15 E08 From Workday  23:00:00 2 21,9 8,91 B 9 IP 

U15 E08 From Workday  23:30:00 1 24,5 8,91 B 9 IP 

U15 E08 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 E08 From Saturday 6:00:00 2 25,8 8,91 B 1 IP 

U15 E08 From Saturday 6:30:00 2 26,3 8,91 B 1 IP 

UTO1M5ADO D EE R0A8Z Ó N  From Saturday 7:00:00 2 24,8 8,91 B 1 IP 
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U15 E08 From Saturday 7:30:00 2 23,1 8,91 B 1 IP 

U15 E08 From Saturday 8:00:00 2 21,7 8,91 B 1 IP 

U15 E08 From Saturday 8:30:00 2 21,3 8,91 B 1 IP 

U15 E08 From Saturday 9:00:00 2 21,1 8,91 B 1 IP 

U15 E08 From Saturday 9:30:00 2 20,4 8,91 B 2 IP 

U15 E08 From Saturday  10:00:00 1 19,1 8,91 B 2 IP 

U15 E08 From Saturday  10:30:00 2 18,6 8,91 B 3 IP 

U15 E08 From Saturday  11:00:00 2 17,0 8,91 B 3 IP 

U15 E08 From Saturday  11:30:00 2 17,1 8,91 B 3 IP 

U15 E08 From Saturday  12:00:00 2 15,3 8,91 B 3 IP 

U15 E08 From Saturday  12:30:00 2 15,0 8,91 B 4 IP 

U15 E08 From Saturday  13:00:00 1 14,4 8,91 B 4 IP 

U15 E08 From Saturday  13:30:00 2 14,0 8,91 B 5 IP 

U15 E08 From Saturday  14:00:00 2 13,8 8,91 B 5 IP 

U15 E08 From Saturday  14:30:00 2 15,1 8,91 B 5 IP 

U15 E08 From Saturday  15:00:00 2 15,1 8,91 B 5 IP 

U15 E08 From Saturday  15:30:00 2 15,9 8,91 B 5 IP 

U15 E08 From Saturday  16:00:00 2 15,4 8,91 B 5 IP 

U15 E08 From Saturday  16:30:00 2 16,2 8,91 B 6 IP 

U15 E08 From Saturday  17:00:00 1 16,0 8,91 B 6 IP 

U15 E08 From Saturday  17:30:00 2 16,0 8,91 B 7 IP 

U15 E08 From Saturday  18:00:00 2 15,6 8,91 B 7 IP 

U15 E08 From Saturday  18:30:00 2 16,2 8,91 B 7 IP 

U15 E08 From Saturday  19:00:00 2 16,6 8,91 B 7 IP 

U15 E08 From Saturday  19:30:00 2 16,6 8,91 B 7 IP 

U15 E08 From Saturday  20:00:00 2 16,4 8,91 B 8 IP 

U15 E08 From Saturday  20:30:00 1 16,8 8,91 B 8 IP 

U15 E08 From Saturday  21:00:00 2 17,2 8,91 B 8 IP 

U15 E08 From Saturday  21:30:00 1 19,6 8,91 B 8 IP 

U15 E08 From Saturday  22:00:00 2 19,6 8,91 B 8 IP 

U15 E08 From Saturday  22:30:00 1 18,9 8,91 B 8 IP 

U15 E08 From Saturday  23:00:00 2 21,7 8,91 B 8 IP 

U15 E08 From Saturday  23:30:00 1 24,5 8,91 B 8 IP 

U15 E08 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 E08 From  Sunday 6:30:00 3 24,7 8,91 B 1 IE 

U15 E08 From  Sunday 7:00:00 2 25,1 8,91 B 1 IE 

U15 E08 From  Sunday 7:30:00 2 23,1 8,91 B 2 IP 

U15 E08 From  Sunday 8:00:00 2 24,0 8,91 B 2 IP 

U15 E08 From  Sunday 8:30:00 2 22,7 8,91 B 2 IP 

UTO1M5ADO D EE R0A8Z Ó N  From  Sunday 9:00:00 2 22,4 8,91 B 2 IP 
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U15 E08 From  Sunday 9:30:00 2 20,5 8,91 B 3 IP 

U15 E08 From  Sunday 10:00:00 1 20,0 8,91 B 3 IP 

U15 E08 From  Sunday 10:30:00 2 19,2 8,91 B 4 IP 

U15 E08 From  Sunday 11:00:00 2 19,9 8,91 B 4 IP 

U15 E08 From  Sunday 11:30:00 2 19,0 8,91 B 4 IP 

U15 E08 From  Sunday 12:00:00 2 17,9 8,91 B 4 IP 

U15 E08 From  Sunday 12:30:00 2 18,0 8,91 B 4 IP 

U15 E08 From  Sunday 13:00:00 2 17,3 8,91 B 4 IP 

U15 E08 From  Sunday 13:30:00 2 16,9 8,91 B 4 IP 

U15 E08 From  Sunday 14:00:00 2 17,6 8,91 B 4 IP 

U15 E08 From  Sunday 14:30:00 2 18,5 8,91 B 5 IP 

U15 E08 From  Sunday 15:00:00 1 18,5 8,91 B 5 IP 

U15 E08 From  Sunday 15:30:00 2 19,8 8,91 B 6 IP 

U15 E08 From  Sunday 16:00:00 2 17,8 8,91 B 6 IP 

U15 E08 From  Sunday 16:30:00 2 19,6 8,91 B 6 IP 

U15 E08 From  Sunday 17:00:00 2 19,4 8,91 B 6 IP 

U15 E08 From  Sunday 17:30:00 2 18,6 8,91 B 6 IP 

U15 E08 From  Sunday 18:00:00 2 17,8 8,91 B 6 IP 

U15 E08 From  Sunday 18:30:00 2 19,1 8,91 B 6 IP 

U15 E08 From  Sunday 19:00:00 2 18,1 8,91 B 6 IP 

U15 E08 From  Sunday 19:30:00 2 17,8 8,91 B 6 IP 

U15 E08 From  Sunday 20:00:00 2 17,1 8,91 B 7 IP 

U15 E08 From  Sunday 20:30:00 1 17,9 8,91 B 7 IP 

U15 E08 From  Sunday 21:00:00 2 19,0 8,91 B 7 IP 

U15 E08 From  Sunday 21:30:00 1 21,6 8,91 B 7 IP 

U15 E08 From  Sunday 22:00:00 2 20,3 8,91 B 7 IP 

U15 E08 From  Sunday 22:30:00 1 24,5 8,91 B 7 IP 

U15 E08 From  Sunday 23:00:00 2 21,9 8,91 B 7 IP 

U15 E08 From  Sunday 23:30:00 1 25,9 8,91 B 7 IP 

U15 E09 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E09 To Workday 5:30:00 3 20,1 9,93 B 1 IE 

U15 E09 To Workday 6:00:00 3 18,8 9,93 B 1 IE 

U15 E09 To Workday 6:30:00 6 17,6 9,93 B 2 IE 

U15 E09 To Workday 7:00:00 4 14,7 9,93 B 3 IE 

U15 E09 To Workday 7:30:00 5 14,1 9,93 B 4 IE 

U15 E09 To Workday 8:00:00 3 14,2 9,93 B 5 IE 

U15 E09 To Workday 8:30:00 3 16,9 9,93 B 5 IE 

U15 E09 To Workday 9:00:00 3 17,8 9,93 B 5 IE 

U15 E09 To Workday 9:30:00 3 18,1 9,93 B 5 IE 

U15 E09 To Workday  10:00:00 3 18,2 9,93 B 6 IE 

U15 E09 To Workday  10:30:00 2 18,2 9,93 B 6 IE 

UTO1M5ADO D EE R0A9Z Ó N  To Workday  11:00:00 2 17,7 9,93 B 7 IP 
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U15 E09 To Workday  11:30:00 2 17,7 9,93 B 7 IP 

U15 E09 To Workday  12:00:00 2 17,4 9,93 B 7 IP 

U15 E09 To Workday  12:30:00 3 17,2 9,93 B 8 IE 

U15 E09 To Workday  13:00:00 4 17,0 9,93 B 9 IE 

U15 E09 To Workday  13:30:00 3 17,0 9,93 B 9 IE 

U15 E09 To Workday  14:00:00 3 17,5 9,93 B 10 IE 

U15 E09 To Workday  14:30:00 4 18,1 9,93 B 11 IE 

U15 E09 To Workday  15:00:00 3 17,4 9,93 B 11 IE 

U15 E09 To Workday  15:30:00 3 15,7 9,93 B 12 IE 

U15 E09 To Workday  16:00:00 2 17,0 9,93 B 12 IE 

U15 E09 To Workday  16:30:00 2 16,5 9,93 B 13 IP 

U15 E09 To Workday  17:00:00 2 16,3 9,93 B 13 IP 

U15 E09 To Workday  17:30:00 3 15,1 9,93 B 14 IE 

U15 E09 To Workday  18:00:00 2 14,1 9,93 B 14 IE 

U15 E09 To Workday  18:30:00 5 14,7 9,93 B 15 IE 

U15 E09 To Workday  19:00:00 3 15,4 9,93 B 16 IE 

U15 E09 To Workday  19:30:00 4 16,7 9,93 B 17 IE 

U15 E09 To Workday  20:00:00 3 18,4 9,93 B 18 IE 

U15 E09 To Workday  20:30:00 2 18,7 9,93 B 18 IE 

U15 E09 To Workday  21:00:00 3 19,7 9,93 B 19 IE 

U15 E09 To Workday  21:30:00 3 20,4 9,93 B 20 IE 

U15 E09 To Workday  22:00:00 2 20,6 9,93 B 20 IE 

U15 E09 To Workday  22:30:00 2 21,1 9,93 B 21 IP 

U15 E09 To Workday  23:00:00 2 21,8 9,93 B 22 IP 

U15 E09 To Workday  23:30:00 1 22,6 9,93 B 22 IP 

U15 E09 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E09 To Saturday 5:30:00 2 22,4 9,93 B 1 IP 

U15 E09 To Saturday 6:00:00 1 21,2 9,93 B 1 IP 

U15 E09 To Saturday 6:30:00 3 20,9 9,93 B 2 IE 

U15 E09 To Saturday 7:00:00 2 20,4 9,93 B 3 IP 

U15 E09 To Saturday 7:30:00 1 21,0 9,93 B 3 IP 

U15 E09 To Saturday 8:00:00 2 20,8 9,93 B 4 IP 

U15 E09 To Saturday 8:30:00 2 19,7 9,93 B 4 IP 

U15 E09 To Saturday 9:00:00 2 19,1 9,93 B 4 IP 

U15 E09 To Saturday 9:30:00 2 18,3 9,93 B 4 IP 

U15 E09 To Saturday  10:00:00 2 17,6 9,93 B 4 IP 

U15 E09 To Saturday  10:30:00 2 17,2 9,93 B 4 IP 

U15 E09 To Saturday  11:00:00 3 16,4 9,93 B 5 IE 

U15 E09 To Saturday  11:30:00 2 16,6 9,93 B 5 IE 

U15 E09 To Saturday  12:00:00 3 15,7 9,93 B 5 IE 

U15 E09 To Saturday  12:30:00 2 16,4 9,93 B 6 IP 

UTO1M5ADO D EE R0A9Z Ó N  To Saturday  13:00:00 1 16,3 9,93 B 6 IP 
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U15 E09 To Saturday  13:30:00 2 16,3 9,93 B 7 IP 

U15 E09 To Saturday  14:00:00 2 16,6 9,93 B 7 IP 

U15 E09 To Saturday  14:30:00 2 16,6 9,93 B 7 IP 

U15 E09 To Saturday  15:00:00 2 16,6 9,93 B 7 IP 

U15 E09 To Saturday  15:30:00 2 17,3 9,93 B 7 IP 

U15 E09 To Saturday  16:00:00 2 16,3 9,93 B 7 IP 

U15 E09 To Saturday  16:30:00 2 17,7 9,93 B 8 IP 

U15 E09 To Saturday  17:00:00 1 16,6 9,93 B 8 IP 

U15 E09 To Saturday  17:30:00 2 16,3 9,93 B 9 IP 

U15 E09 To Saturday  18:00:00 2 16,5 9,93 B 9 IP 

U15 E09 To Saturday  18:30:00 3 17,0 9,93 B 10 IE 

U15 E09 To Saturday  19:00:00 2 17,5 9,93 B 10 IE 

U15 E09 To Saturday  19:30:00 2 18,4 9,93 B 11 IP 

U15 E09 To Saturday  20:00:00 2 17,2 9,93 B 12 IP 

U15 E09 To Saturday  20:30:00 1 18,3 9,93 B 12 IP 

U15 E09 To Saturday  21:00:00 2 18,6 9,93 B 12 IP 

U15 E09 To Saturday  21:30:00 1 19,8 9,93 B 12 IP 

U15 E09 To Saturday  22:00:00 2 19,1 9,93 B 12 IP 

U15 E09 To Saturday  22:30:00 1 21,2 9,93 B 12 IP 

U15 E09 To Saturday  23:00:00 1 21,9 9,93 B 13 IP 

U15 E09 To Saturday  23:30:00 1 21,7 9,93 B 13 IP 

U15 E09 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 E09 To Sunday  6:00:00 2 24,2 9,93 B 1 IP 

U15 E09 To Sunday  6:30:00 1 23,7 9,93 B 1 IP 

U15 E09 To Sunday  7:00:00 2 22,7 9,93 B 2 IP 

U15 E09 To Sunday  7:30:00 2 22,2 9,93 B 2 IP 

U15 E09 To Sunday  8:00:00 2 22,0 9,93 B 2 IP 

U15 E09 To Sunday  8:30:00 2 21,2 9,93 B 2 IP 

U15 E09 To Sunday  9:00:00 3 20,4 9,99 B 3 IE 

U15 E09 To Sunday  9:30:00 2 19,7 9,99 B 4 IP 

U15 E09 To Sunday 10:00:00 1 18,5 9,99 B 4 IP 

U15 E09 To Sunday 10:30:00 2 18,4 9,99 B 5 IP 

U15 E09 To Sunday 11:00:00 2 17,2 9,99 B 5 IP 

U15 E09 To Sunday 11:30:00 2 17,2 9,99 B 5 IP 

U15 E09 To Sunday 12:00:00 2 16,6 9,99 B 5 IP 

U15 E09 To Sunday 12:30:00 2 17,2 9,99 B 5 IP 

U15 E09 To Sunday 13:00:00 2 15,9 9,99 B 5 IP 

U15 E09 To Sunday 13:30:00 3 17,6 9,99 B 6 IE 

U15 E09 To Sunday 14:00:00 2 16,9 9,93 B 6 IE 

U15 E09 To Sunday 14:30:00 2 17,6 9,93 B 7 IP 

UTO1M5ADO D EE R0A9Z Ó N  To Sunday 15:00:00 1 18,4 9,93 B 7 IP 
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U15 E09 To Sunday 15:30:00 2 18,1 9,93 B 8 IP 

U15 E09 To Sunday 16:00:00 2 19,0 9,93 B 8 IP 

U15 E09 To Sunday 16:30:00 3 18,9 9,93 B 9 IE 

U15 E09 To Sunday 17:00:00 2 17,9 9,93 B 9 IE 

U15 E09 To Sunday 17:30:00 3 18,2 9,93 B 9 IE 

U15 E09 To Sunday 18:00:00 2 17,9 9,93 B 9 IE 

U15 E09 To Sunday 18:30:00 2 18,0 9,93 B 10 IP 

U15 E09 To Sunday 19:00:00 2 18,1 9,93 B 10 IP 

U15 E09 To Sunday 19:30:00 3 18,9 9,93 B 11 IE 

U15 E09 To Sunday 20:00:00 2 18,2 9,93 B 12 IP 

U15 E09 To Sunday 20:30:00 1 18,9 9,93 B 12 IP 

U15 E09 To Sunday 21:00:00 2 19,4 9,93 B 12 IP 

U15 E09 To Sunday 21:30:00 1 20,6 9,93 B 12 IP 

U15 E09 To Sunday 22:00:00 2 20,5 9,93 B 12 IP 

U15 E09 To Sunday 22:30:00 1 21,4 9,93 B 12 IP 

U15 E09 To Sunday 23:00:00 1 22,4 9,93 B 13 IP 

U15 E09 To Sunday 23:30:00 1 23,0 9,93 B 13 IP 

U15 E09 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E09 From Workday 5:30:00 3 20,6 10,01 B 1 IE 

U15 E09 From Workday 6:00:00 2 19,0 10,01 B 1 IE 

U15 E09 From Workday 6:30:00 4 17,8 10,01 B 2 IE 

U15 E09 From Workday 7:00:00 4 14,1 10,01 B 2 IE 

U15 E09 From Workday 7:30:00 4 14,6 10,01 B 3 IE 

U15 E09 From Workday 8:00:00 3 16,4 10,01 B 3 IE 

U15 E09 From Workday 8:30:00 3 18,3 10,01 B 4 IE 

U15 E09 From Workday 9:00:00 3 19,1 10,01 B 4 IE 

U15 E09 From Workday 9:30:00 3 18,7 10,01 B 4 IE 

U15 E09 From Workday  10:00:00 3 18,7 10,01 B 5 IE 

U15 E09 From Workday  10:30:00 2 17,9 10,01 B 5 IE 

U15 E09 From Workday  11:00:00 2 17,6 10,01 B 6 IP 

U15 E09 From Workday  11:30:00 2 17,2 10,01 B 6 IP 

U15 E09 From Workday  12:00:00 2 16,7 10,01 B 6 IP 

U15 E09 From Workday  12:30:00 3 16,1 10,01 B 7 IE 

U15 E09 From Workday  13:00:00 4 16,3 10,01 B 8 IE 

U15 E09 From Workday  13:30:00 3 16,4 10,01 B 8 IE 

U15 E09 From Workday  14:00:00 3 17,0 10,01 B 9 IE 

U15 E09 From Workday  14:30:00 4 17,1 10,01 B 10 IE 

U15 E09 From Workday  15:00:00 3 16,2 10,01 B 10 IE 

U15 E09 From Workday  15:30:00 3 16,5 10,01 B 11 IE 

U15 E09 From Workday  16:00:00 2 16,3 10,01 B 11 IE 

U15 E09 From Workday  16:30:00 3 16,4 10,01 B 11 IE 

UTO1M5ADO D EE R0A9Z Ó N  From Workday  17:00:00 2 15,3 10,01 B 11 IE 
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U15 E09 From Workday  17:30:00 3 14,3 10,01 B 12 IE 

U15 E09 From Workday  18:00:00 3 14,2 10,01 B 12 IE 

U15 E09 From Workday  18:30:00 5 13,9 10,01 B 13 IE 

U15 E09 From Workday  19:00:00 3 14,0 10,01 B 14 IE 

U15 E09 From Workday  19:30:00 4 15,2 10,01 B 15 IE 

U15 E09 From Workday  20:00:00 3 16,5 10,01 B 16 IE 

U15 E09 From Workday  20:30:00 2 17,6 10,01 B 16 IE 

U15 E09 From Workday  21:00:00 3 18,5 10,01 B 17 IE 

U15 E09 From Workday  21:30:00 3 19,6 10,01 B 18 IE 

U15 E09 From Workday  22:00:00 2 20,3 10,01 B 18 IE 

U15 E09 From Workday  22:30:00 2 20,6 10,01 B 19 IP 

U15 E09 From Workday  23:00:00 2 21,2 10,01 B 19 IP 

U15 E09 From Workday  23:30:00 2 22,3 10,01 B 19 IP 

U15 E09 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E09 From Saturday 5:30:00 2 23,8 10,01 B 1 IP 

U15 E09 From Saturday 6:00:00 1 21,4 10,01 B 1 IP 

U15 E09 From Saturday 6:30:00 3 21,1 10,01 B 2 IE 

U15 E09 From Saturday 7:00:00 2 20,4 10,01 B 3 IP 

U15 E09 From Saturday 7:30:00 1 20,6 10,01 B 3 IP 

U15 E09 From Saturday 8:00:00 2 20,5 10,01 B 4 IP 

U15 E09 From Saturday 8:30:00 2 19,4 10,01 B 4 IP 

U15 E09 From Saturday 9:00:00 2 19,0 10,01 B 4 IP 

U15 E09 From Saturday 9:30:00 2 18,1 10,01 B 4 IP 

U15 E09 From Saturday  10:00:00 2 17,7 10,01 B 4 IP 

U15 E09 From Saturday  10:30:00 2 16,8 10,01 B 4 IP 

U15 E09 From Saturday  11:00:00 3 17,3 10,01 B 5 IE 

U15 E09 From Saturday  11:30:00 2 16,0 10,01 B 5 IE 

U15 E09 From Saturday  12:00:00 3 15,2 10,01 B 5 IE 

U15 E09 From Saturday  12:30:00 2 15,2 10,01 B 6 IP 

U15 E09 From Saturday  13:00:00 1 15,7 10,01 B 6 IP 

U15 E09 From Saturday  13:30:00 2 15,2 10,01 B 7 IP 

U15 E09 From Saturday  14:00:00 2 15,6 10,01 B 7 IP 

U15 E09 From Saturday  14:30:00 2 16,7 10,01 B 7 IP 

U15 E09 From Saturday  15:00:00 2 16,4 10,01 B 7 IP 

U15 E09 From Saturday  15:30:00 2 17,3 10,01 B 7 IP 

U15 E09 From Saturday  16:00:00 2 16,1 10,01 B 7 IP 

U15 E09 From Saturday  16:30:00 2 15,3 10,01 B 8 IP 

U15 E09 From Saturday  17:00:00 1 16,2 10,01 B 8 IP 

U15 E09 From Saturday  17:30:00 2 16,1 10,01 B 9 IP 

U15 E09 From Saturday  18:00:00 2 15,2 10,01 B 9 IP 

U15 E09 From Saturday  18:30:00 3 15,9 10,01 B 10 IE 

UTO1M5ADO D EE R0A9Z Ó N  From Saturday  19:00:00 3 17,3 10,01 B 11 IE 
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U15 E09 From Saturday  19:30:00 2 16,6 10,01 B 11 IE 

U15 E09 From Saturday  20:00:00 2 17,3 10,01 B 12 IP 

U15 E09 From Saturday  20:30:00 1 17,1 10,01 B 12 IP 

U15 E09 From Saturday  21:00:00 2 18,1 10,01 B 12 IP 

U15 E09 From Saturday  21:30:00 1 18,8 10,01 B 12 IP 

U15 E09 From Saturday  22:00:00 2 19,6 10,01 B 12 IP 

U15 E09 From Saturday  22:30:00 1 20,1 10,01 B 12 IP 

U15 E09 From Saturday  23:00:00 1 21,3 10,01 B 13 IP 

U15 E09 From Saturday  23:30:00 1 22,9 10,01 B 13 IP 

U15 E09 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 E09 From  Sunday 6:00:00 2 24,0 10,01 B 1 IP 

U15 E09 From  Sunday 6:30:00 1 23,4 10,01 B 1 IP 

U15 E09 From  Sunday 7:00:00 2 22,8 10,01 B 2 IP 

U15 E09 From  Sunday 7:30:00 2 22,3 10,01 B 2 IP 

U15 E09 From  Sunday 8:00:00 2 21,8 10,01 B 2 IP 

U15 E09 From  Sunday 8:30:00 2 21,2 10,01 B 2 IP 

U15 E09 From  Sunday 9:00:00 3 19,7 10,01 B 3 IE 

U15 E09 From  Sunday 9:30:00 2 19,1 10,01 B 4 IP 

U15 E09 From  Sunday 10:00:00 1 18,6 10,01 B 4 IP 

U15 E09 From  Sunday 10:30:00 2 17,8 10,01 B 5 IE 

U15 E09 From  Sunday 11:00:00 3 16,7 10,01 B 6 IE 

U15 E09 From  Sunday 11:30:00 2 16,9 10,01 B 6 IE 

U15 E09 From  Sunday 12:00:00 2 15,6 10,01 B 7 IP 

U15 E09 From  Sunday 12:30:00 2 15,3 10,01 B 7 IP 

U15 E09 From  Sunday 13:00:00 2 15,6 10,01 B 7 IP 

U15 E09 From  Sunday 13:30:00 3 15,5 10,01 B 8 IE 

U15 E09 From  Sunday 14:00:00 2 16,4 10,01 B 8 IE 

U15 E09 From  Sunday 14:30:00 2 17,5 10,01 B 9 IP 

U15 E09 From  Sunday 15:00:00 1 18,5 10,01 B 9 IP 

U15 E09 From  Sunday 15:30:00 2 17,3 10,01 B 10 IP 

U15 E09 From  Sunday 16:00:00 2 17,7 10,01 B 10 IP 

U15 E09 From  Sunday 16:30:00 3 18,1 10,01 B 11 IE 

U15 E09 From  Sunday 17:00:00 2 17,5 10,01 B 11 IE 

U15 E09 From  Sunday 17:30:00 3 16,8 10,01 B 11 IE 

U15 E09 From  Sunday 18:00:00 2 16,5 10,01 B 11 IE 

U15 E09 From  Sunday 18:30:00 2 17,8 10,01 B 12 IP 

U15 E09 From  Sunday 19:00:00 2 17,6 10,01 B 12 IP 

U15 E09 From  Sunday 19:30:00 3 17,3 10,01 B 13 IE 

U15 E09 From  Sunday 20:00:00 2 18,0 10,01 B 14 IP 

U15 E09 From  Sunday 20:30:00 1 18,0 10,01 B 14 IP 

UTO1M5ADO D EE R0A9Z Ó N  From  Sunday 21:00:00 2 19,0 10,01 B 14 IP 
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U15 E09 From  Sunday 21:30:00 1 19,9 10,01 B 14 IP 

U15 E09 From  Sunday 22:00:00 2 21,4 10,01 B 14 IP 

U15 E09 From  Sunday 22:30:00 1 21,4 10,01 B 14 IP 

U15 E09 From  Sunday 23:00:00 1 21,5 10,01 B 15 IP 

U15 E09 From  Sunday 23:30:00 1 23,2 10,01 B 15 IP 

U15 E11 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E11 To Workday 5:00:00 3 21,6 11,33 B 1 IE 

U15 E11 To Workday 5:30:00 4 20,0 11,33 B 2 IE 

U15 E11 To Workday 6:00:00 3 18,2 11,33 B 3 IE 

U15 E11 To Workday 6:30:00 6 16,6 11,33 B 4 IE 

U15 E11 To Workday 7:00:00 6 13,9 11,33 B 5 IE 

U15 E11 To Workday 7:30:00 5 12,4 11,33 B 5 IE 

U15 E11 To Workday 8:00:00 5 14,3 11,33 B 5 IP 

U15 E11 To Workday 8:30:00 3 16,5 11,33 B 5 IP 

U15 E11 To Workday 9:00:00 4 17,5 11,33 B 6 IP 

U15 E11 To Workday 9:30:00 4 17,6 11,33 B 6 IP 

U15 E11 To Workday  10:00:00 3 17,6 11,33 B 7 IP 

U15 E11 To Workday  10:30:00 2 17,6 11,33 B 7 IP 

U15 E11 To Workday  11:00:00 3 17,4 11,33 B 7 IP 

U15 E11 To Workday  11:30:00 3 17,1 11,33 B 7 IE 

U15 E11 To Workday  12:00:00 3 16,5 11,33 B 7 IE 

U15 E11 To Workday  12:30:00 3 15,8 11,33 B 7 IE 

U15 E11 To Workday  13:00:00 3 15,5 11,33 B 8 IE 

U15 E11 To Workday  13:30:00 2 15,9 11,33 B 8 IE 

U15 E11 To Workday  14:00:00 4 16,4 11,33 B 9 IE 

U15 E11 To Workday  14:30:00 3 16,2 11,33 B 9 IP 

U15 E11 To Workday  15:00:00 4 15,6 11,33 B 9 IP 

U15 E11 To Workday  15:30:00 3 15,5 11,33 B 9 IP 

U15 E11 To Workday  16:00:00 3 15,7 11,33 B 9 IE 

U15 E11 To Workday  16:30:00 5 15,5 11,33 B 10 IE 

U15 E11 To Workday  17:00:00 4 14,8 11,33 B 10 IE 

U15 E11 To Workday  17:30:00 5 14,3 11,33 B 10 IE 

U15 E11 To Workday  18:00:00 4 14,2 11,33 B 10 IE 

U15 E11 To Workday  18:30:00 5 14,8 11,33 B 11 IE 

U15 E11 To Workday  19:00:00 3 16,0 11,33 B 11 IE 

U15 E11 To Workday  19:30:00 4 16,8 11,33 B 12 IE 

U15 E11 To Workday  20:00:00 4 17,9 11,33 B 12 IE 

U15 E11 To Workday  20:30:00 3 18,5 11,33 B 13 IE 

U15 E11 To Workday  21:00:00 3 19,3 11,33 B 13 IE 

U15 E11 To Workday  21:30:00 3 20,1 11,33 B 14 IE 

U15 E11 To Workday  22:00:00 3 20,6 11,33 B 14 IE 

U15 E11 To Workday  22:30:00 2 21,1 11,33 B 15 IE 

UTO1M5ADO D EE R1A1Z Ó N  To Workday  23:00:00 2 22,2 11,33 B 15 IE 
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U15 E11 To Workday  23:30:00 1 23,6 11,33 B 16 IE 

U15 E11 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E11 To Saturday 5:00:00 2 23,4 11,33 B 1 IP 

U15 E11 To Saturday 5:30:00 2 22,8 11,33 B 2 IP 

U15 E11 To Saturday 6:00:00 2 22,0 11,33 B 2 IP 

U15 E11 To Saturday 6:30:00 3 21,2 11,33 B 3 IP 

U15 E11 To Saturday 7:00:00 2 20,3 11,33 B 3 IP 

U15 E11 To Saturday 7:30:00 2 19,6 11,33 B 4 IP 

U15 E11 To Saturday 8:00:00 2 19,0 11,33 B 4 IP 

U15 E11 To Saturday 8:30:00 2 18,4 11,33 B 4 IP 

U15 E11 To Saturday 9:00:00 3 17,9 11,33 B 4 IP 

U15 E11 To Saturday 9:30:00 2 17,4 11,33 B 4 IP 

U15 E11 To Saturday  10:00:00 1 16,8 11,33 B 4 IP 

U15 E11 To Saturday  10:30:00 2 16,4 11,33 B 4 IP 

U15 E11 To Saturday  11:00:00 2 15,9 11,33 B 4 IP 

U15 E11 To Saturday  11:30:00 2 15,6 11,33 B 4 IP 

U15 E11 To Saturday  12:00:00 3 15,3 11,33 B 4 IP 

U15 E11 To Saturday  12:30:00 2 15,0 11,33 B 4 IP 

U15 E11 To Saturday  13:00:00 1 14,9 11,33 B 4 IP 

U15 E11 To Saturday  13:30:00 2 14,9 11,33 B 4 IP 

U15 E11 To Saturday  14:00:00 2 15,0 11,33 B 4 IP 

U15 E11 To Saturday  14:30:00 2 15,3 11,33 B 4 IP 

U15 E11 To Saturday  15:00:00 3 15,6 11,33 B 4 IP 

U15 E11 To Saturday  15:30:00 2 16,0 11,33 B 4 IP 

U15 E11 To Saturday  16:00:00 2 16,3 11,33 B 5 IP 

U15 E11 To Saturday  16:30:00 2 16,5 11,33 B 5 IP 

U15 E11 To Saturday  17:00:00 3 16,6 11,33 B 6 IP 

U15 E11 To Saturday  17:30:00 2 16,6 11,33 B 6 IP 

U15 E11 To Saturday  18:00:00 2 16,7 11,33 B 6 IP 

U15 E11 To Saturday  18:30:00 2 16,8 11,33 B 7 IP 

U15 E11 To Saturday  19:00:00 2 17,0 11,33 B 7 IP 

U15 E11 To Saturday  19:30:00 3 17,4 11,33 B 8 IP 

U15 E11 To Saturday  20:00:00 2 17,8 11,33 B 9 IP 

U15 E11 To Saturday  20:30:00 2 18,2 11,33 B 9 IP 

U15 E11 To Saturday  21:00:00 1 18,8 11,33 B 10 IP 

U15 E11 To Saturday  21:30:00 2 19,4 11,33 B 10 IP 

U15 E11 To Saturday  22:00:00 2 20,2 11,33 B 11 IP 

U15 E11 To Saturday  22:30:00 2 20,9 11,33 B 11 IP 

U15 E11 To Saturday  23:00:00 2 21,6 11,33 B 12 IP 

U15 E11 To Saturday  23:30:00 1 22,2 11,33 B 12 IP 

U15 E11 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R1A1Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U15 E11 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E11 To Sunday  5:00:00 2 24,1 11,33 B 1 IP 

U15 E11 To Sunday  5:30:00 2 23,6 11,33 B 2 IP 

U15 E11 To Sunday  6:00:00 1 23,1 11,33 B 2 IP 

U15 E11 To Sunday  6:30:00 2 22,6 11,33 B 2 IP 

U15 E11 To Sunday  7:00:00 1 22,0 11,33 B 2 IP 

U15 E11 To Sunday  7:30:00 3 21,4 11,33 B 3 IP 

U15 E11 To Sunday  8:00:00 2 20,7 11,33 B 3 IP 

U15 E11 To Sunday  8:30:00 2 20,2 11,33 B 3 IP 

U15 E11 To Sunday  9:00:00 2 19,7 11,33 B 3 IP 

U15 E11 To Sunday  9:30:00 2 19,2 11,33 B 4 IP 

U15 E11 To Sunday 10:00:00 1 18,7 11,33 B 4 IP 

U15 E11 To Sunday 10:30:00 2 18,1 11,33 B 5 IP 

U15 E11 To Sunday 11:00:00 2 17,6 11,33 B 5 IP 

U15 E11 To Sunday 11:30:00 2 17,1 11,33 B 5 IP 

U15 E11 To Sunday 12:00:00 2 16,7 11,33 B 6 IP 

U15 E11 To Sunday 12:30:00 2 16,6 11,33 B 6 IP 

U15 E11 To Sunday 13:00:00 3 16,5 11,33 B 7 IP 

U15 E11 To Sunday 13:30:00 2 16,6 11,33 B 7 IP 

U15 E11 To Sunday 14:00:00 2 16,7 11,33 B 7 IP 

U15 E11 To Sunday 14:30:00 2 16,9 11,33 B 7 IP 

U15 E11 To Sunday 15:00:00 1 17,1 11,33 B 7 IP 

U15 E11 To Sunday 15:30:00 2 17,2 11,33 B 7 IP 

U15 E11 To Sunday 16:00:00 2 17,2 11,33 B 8 IP 

U15 E11 To Sunday 16:30:00 2 17,2 11,33 B 8 IP 

U15 E11 To Sunday 17:00:00 2 17,1 11,33 B 9 IP 

U15 E11 To Sunday 17:30:00 2 17,0 11,33 B 9 IP 

U15 E11 To Sunday 18:00:00 2 17,0 11,33 B 10 IP 

U15 E11 To Sunday 18:30:00 2 17,2 11,33 B 10 IP 

U15 E11 To Sunday 19:00:00 2 17,6 11,33 B 10 IP 

U15 E11 To Sunday 19:30:00 2 18,0 11,33 B 10 IP 

U15 E11 To Sunday 20:00:00 2 18,5 11,33 B 11 IP 

U15 E11 To Sunday 20:30:00 1 19,2 11,33 B 11 IP 

U15 E11 To Sunday 21:00:00 2 20,1 11,33 B 11 IP 

U15 E11 To Sunday 21:30:00 2 21,1 11,33 B 11 IP 

U15 E11 To Sunday 22:00:00 2 22,2 11,33 B 12 IP 

U15 E11 To Sunday 22:30:00 1 23,0 11,33 B 13 IP 

U15 E11 To Sunday 23:00:00 2 23,6 11,33 B 13 IP 

U15 E11 To Sunday 23:30:00 1 24,0 11,33 B 14 IP 

U15 E11 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R1A1Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U15 E11 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E11 From Workday 5:00:00 1 21,0 11,86 B 1 IE 

U15 E11 From Workday 5:30:00 3 20,1 11,86 B 2 IE 

U15 E11 From Workday 6:00:00 2 18,6 11,86 B 3 IE 

U15 E11 From Workday 6:30:00 6 16,9 11,86 B 4 IE 

U15 E11 From Workday 7:00:00 6 13,4 11,86 B 5 IE 

U15 E11 From Workday 7:30:00 5 13,6 11,86 B 5 IE 

U15 E11 From Workday 8:00:00 5 15,5 11,86 B 5 IP 

U15 E11 From Workday 8:30:00 3 16,7 11,86 B 5 IP 

U15 E11 From Workday 9:00:00 4 17,4 11,86 B 6 IP 

U15 E11 From Workday 9:30:00 4 17,7 11,86 B 6 IP 

U15 E11 From Workday  10:00:00 3 17,5 11,86 B 7 IP 

U15 E11 From Workday  10:30:00 2 17,1 11,86 B 7 IP 

U15 E11 From Workday  11:00:00 3 16,8 11,86 B 7 IP 

U15 E11 From Workday  11:30:00 3 16,4 11,86 B 7 IE 

U15 E11 From Workday  12:00:00 3 15,7 11,86 B 7 IE 

U15 E11 From Workday  12:30:00 3 15,1 11,86 B 7 IE 

U15 E11 From Workday  13:00:00 3 14,8 11,86 B 8 IE 

U15 E11 From Workday  13:30:00 2 15,2 11,86 B 8 IE 

U15 E11 From Workday  14:00:00 4 15,6 11,86 B 9 IE 

U15 E11 From Workday  14:30:00 3 15,4 11,86 B 9 IP 

U15 E11 From Workday  15:00:00 4 14,9 11,86 B 9 IP 

U15 E11 From Workday  15:30:00 3 14,8 11,86 B 9 IP 

U15 E11 From Workday  16:00:00 3 14,9 11,86 B 9 IE 

U15 E11 From Workday  16:30:00 5 14,8 11,86 B 10 IE 

U15 E11 From Workday  17:00:00 4 14,4 11,86 B 10 IE 

U15 E11 From Workday  17:30:00 4 13,7 11,86 B 10 IE 

U15 E11 From Workday  18:00:00 4 13,7 11,86 B 10 IE 

U15 E11 From Workday  18:30:00 4 13,9 11,86 B 11 IE 

U15 E11 From Workday  19:00:00 4 14,7 11,86 B 11 IE 

U15 E11 From Workday  19:30:00 4 15,6 11,86 B 12 IE 

U15 E11 From Workday  20:00:00 3 16,8 11,86 B 12 IE 

U15 E11 From Workday  20:30:00 3 17,4 11,86 B 13 IE 

U15 E11 From Workday  21:00:00 3 18,3 11,86 B 13 IE 

U15 E11 From Workday  21:30:00 3 19,3 11,86 B 14 IE 

U15 E11 From Workday  22:00:00 3 20,0 11,86 B 14 IE 

U15 E11 From Workday  22:30:00 2 20,6 11,86 B 15 IE 

U15 E11 From Workday  23:00:00 2 20,9 11,86 B 15 IE 

U15 E11 From Workday  23:30:00 2 20,8 11,86 B 16 IE 

U15 E11 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E11 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO D EE R1A1Z Ó N  From Saturday 5:00:00 1 22,0 11,86 B 1 IP 
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U15 E11 From Saturday 5:30:00 2 21,8 11,86 B 2 IP 

U15 E11 From Saturday 6:00:00 2 21,4 11,86 B 2 IP 

U15 E11 From Saturday 6:30:00 3 20,7 11,86 B 3 IP 

U15 E11 From Saturday 7:00:00 2 19,9 11,86 B 3 IP 

U15 E11 From Saturday 7:30:00 2 19,2 11,86 B 4 IP 

U15 E11 From Saturday 8:00:00 2 18,5 11,86 B 4 IP 

U15 E11 From Saturday 8:30:00 2 18,0 11,86 B 4 IP 

U15 E11 From Saturday 9:00:00 3 17,5 11,86 B 4 IP 

U15 E11 From Saturday 9:30:00 2 17,0 11,86 B 4 IP 

U15 E11 From Saturday  10:00:00 1 16,6 11,86 B 4 IP 

U15 E11 From Saturday  10:30:00 2 16,1 11,86 B 4 IP 

U15 E11 From Saturday  11:00:00 2 15,8 11,86 B 4 IP 

U15 E11 From Saturday  11:30:00 2 15,5 11,86 B 4 IP 

U15 E11 From Saturday  12:00:00 3 15,2 11,86 B 4 IP 

U15 E11 From Saturday  12:30:00 2 15,0 11,86 B 4 IP 

U15 E11 From Saturday  13:00:00 1 14,9 11,86 B 4 IP 

U15 E11 From Saturday  13:30:00 2 15,1 11,86 B 4 IP 

U15 E11 From Saturday  14:00:00 2 15,3 11,86 B 4 IP 

U15 E11 From Saturday  14:30:00 2 15,6 11,86 B 4 IP 

U15 E11 From Saturday  15:00:00 3 15,9 11,86 B 4 IP 

U15 E11 From Saturday  15:30:00 2 16,0 11,86 B 4 IP 

U15 E11 From Saturday  16:00:00 2 16,2 11,86 B 5 IP 

U15 E11 From Saturday  16:30:00 2 16,3 11,86 B 5 IP 

U15 E11 From Saturday  17:00:00 3 16,3 11,86 B 6 IP 

U15 E11 From Saturday  17:30:00 2 16,4 11,86 B 6 IP 

U15 E11 From Saturday  18:00:00 2 16,5 11,86 B 6 IP 

U15 E11 From Saturday  18:30:00 2 16,5 11,86 B 7 IP 

U15 E11 From Saturday  19:00:00 2 16,7 11,86 B 7 IP 

U15 E11 From Saturday  19:30:00 3 16,9 11,86 B 8 IP 

U15 E11 From Saturday  20:00:00 2 17,2 11,86 B 9 IP 

U15 E11 From Saturday  20:30:00 2 17,5 11,86 B 9 IP 

U15 E11 From Saturday  21:00:00 1 17,9 11,86 B 10 IP 

U15 E11 From Saturday  21:30:00 2 18,5 11,86 B 10 IP 

U15 E11 From Saturday  22:00:00 2 19,3 11,86 B 11 IP 

U15 E11 From Saturday  22:30:00 2 20,0 11,86 B 11 IP 

U15 E11 From Saturday  23:00:00 2 20,7 11,86 B 12 IP 

U15 E11 From Saturday  23:30:00 2 21,3 11,86 B 12 IP 

U15 E11 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E11 From  Sunday 5:00:00 1 23,5 11,86 B 1 IP 

U15 E11 From  Sunday 5:30:00 2 23,0 11,86 B 2 IP 

U15 E11 From  Sunday 6:00:00 1 22,5 11,86 B 2 IP 

U15 E11 From  Sunday 6:30:00 2 21,9 11,86 B 2 IP 

UTO1M5ADO D EE R1A1Z Ó N  From  Sunday 7:00:00 1 21,2 11,86 B 2 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 E11 From  Sunday 7:30:00 3 20,5 11,86 B 3 IP 

U15 E11 From  Sunday 8:00:00 2 19,9 11,86 B 3 IP 

U15 E11 From  Sunday 8:30:00 2 19,4 11,86 B 3 IP 

U15 E11 From  Sunday 9:00:00 2 19,0 11,86 B 3 IP 

U15 E11 From  Sunday 9:30:00 2 18,6 11,86 B 4 IP 

U15 E11 From  Sunday 10:00:00 1 18,3 11,86 B 4 IP 

U15 E11 From  Sunday 10:30:00 2 17,9 11,86 B 5 IP 

U15 E11 From  Sunday 11:00:00 2 17,6 11,86 B 5 IP 

U15 E11 From  Sunday 11:30:00 2 17,3 11,86 B 5 IP 

U15 E11 From  Sunday 12:00:00 2 17,0 11,86 B 6 IP 

U15 E11 From  Sunday 12:30:00 2 16,8 11,86 B 6 IP 

U15 E11 From  Sunday 13:00:00 3 16,7 11,86 B 7 IP 

U15 E11 From  Sunday 13:30:00 2 16,6 11,86 B 7 IP 

U15 E11 From  Sunday 14:00:00 2 16,6 11,86 B 7 IP 

U15 E11 From  Sunday 14:30:00 2 16,6 11,86 B 7 IP 

U15 E11 From  Sunday 15:00:00 1 16,7 11,86 B 7 IP 

U15 E11 From  Sunday 15:30:00 2 16,7 11,86 B 7 IP 

U15 E11 From  Sunday 16:00:00 2 16,8 11,86 B 8 IP 

U15 E11 From  Sunday 16:30:00 2 16,8 11,86 B 8 IP 

U15 E11 From  Sunday 17:00:00 2 16,8 11,86 B 9 IP 

U15 E11 From  Sunday 17:30:00 2 16,8 11,86 B 9 IP 

U15 E11 From  Sunday 18:00:00 2 16,8 11,86 B 10 IP 

U15 E11 From  Sunday 18:30:00 2 16,9 11,86 B 10 IP 

U15 E11 From  Sunday 19:00:00 2 17,1 11,86 B 10 IP 

U15 E11 From  Sunday 19:30:00 2 17,5 11,86 B 10 IP 

U15 E11 From  Sunday 20:00:00 2 17,9 11,86 B 11 IP 

U15 E11 From  Sunday 20:30:00 1 18,5 11,86 B 11 IP 

U15 E11 From  Sunday 21:00:00 3 19,1 11,86 B 11 IP 

U15 E11 From  Sunday 21:30:00 1 20,0 11,86 B 11 IP 

U15 E11 From  Sunday 22:00:00 2 21,0 11,86 B 12 IP 

U15 E11 From  Sunday 22:30:00 2 21,9 11,86 B 13 IP 

U15 E11 From  Sunday 23:00:00 2 22,7 11,86 B 13 IP 

U15 E11 From  Sunday 23:30:00 2 23,3 11,86 B 14 IP 

U15 E14 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday 5:30:00 3 19,5 8,17 B 1 IE 

U15 E14 To Workday 6:00:00 2 14,7 8,17 B 1 IE 

U15 E14 To Workday 6:30:00 4 15,2 6,89 B 2 IE 

U15 E14 To Workday 7:00:00 2 13,0 6,89 B 3 IE 

U15 E14 To Workday 7:30:00 3 12,0 6,89 B 4 IE 

U15 E14 To Workday 8:00:00 3 12,7 6,89 B 5 IE 

U15 E14 To Workday 8:30:00 2 15,9 6,89 B 5 IE 

UTO1M5ADO D EE R1A4Z Ó N  To Workday 9:00:00 2 18,6 6,89 B 6 IP 
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U15 E14 To Workday 9:30:00 2 16,2 8,21 B 6 IP 

U15 E14 To Workday  10:00:00 2 16,4 8,17 B 6 IP 

U15 E14 To Workday  10:30:00 2 17,0 8,17 B 6 IP 

U15 E14 To Workday  11:00:00 2 16,4 8,17 B 6 IP 

U15 E14 To Workday  11:30:00 2 16,6 8,17 B 6 IP 

U15 E14 To Workday  12:00:00 2 16,6 8,17 B 6 IP 

U15 E14 To Workday  12:30:00 2 16,8 8,17 B 6 IP 

U15 E14 To Workday  13:00:00 2 16,5 8,17 B 6 IP 

U15 E14 To Workday  13:30:00 2 16,6 8,17 B 6 IP 

U15 E14 To Workday  14:00:00 2 17,0 8,17 B 6 IP 

U15 E14 To Workday  14:30:00 3 17,8 8,17 B 7 IE 

U15 E14 To Workday  15:00:00 2 17,2 8,17 B 7 IE 

U15 E14 To Workday  15:30:00 2 17,5 8,17 B 8 IP 

U15 E14 To Workday  16:00:00 2 14,4 8,17 B 8 IP 

U15 E14 To Workday  16:30:00 2 17,9 8,17 B 9 IP 

U15 E14 To Workday  17:00:00 1 17,7 8,17 B 9 IP 

U15 E14 To Workday  17:30:00 3 17,2 8,17 B 10 IE 

U15 E14 To Workday  18:00:00 2 16,6 8,17 B 10 IE 

U15 E14 To Workday  18:30:00 3 17,8 8,17 B 10 IE 

U15 E14 To Workday  19:00:00 2 18,2 8,17 B 10 IE 

U15 E14 To Workday  19:30:00 2 19,3 8,17 B 11 IP 

U15 E14 To Workday  20:00:00 1 21,0 8,17 B 11 IP 

U15 E14 To Workday  20:30:00 2 19,4 8,17 B 12 IP 

U15 E14 To Workday  21:00:00 2 20,0 8,17 B 12 IP 

U15 E14 To Workday  21:30:00 3 20,7 8,17 B 13 IE 

U15 E14 To Workday  22:00:00 2 21,8 8,17 B 13 IE 

U15 E14 To Workday  22:30:00 2 23,2 8,17 B 14 IP 

U15 E14 To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E14 To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday 5:30:00 2 24,4 8,17 B 1 IP 

U15 E14 To Saturday 6:00:00 1 23,2 8,17 B 1 IP 

U15 E14 To Saturday 6:30:00 2 21,7 8,17 B 2 IP 

U15 E14 To Saturday 7:00:00 2 21,3 8,17 B 3 IP 

U15 E14 To Saturday 7:30:00 1 21,3 8,17 B 3 IP 

U15 E14 To Saturday 8:00:00 2 19,3 8,17 B 4 IP 

U15 E14 To Saturday 8:30:00 2 18,3 8,17 B 4 IP 

U15 E14 To Saturday 9:00:00 2 18,1 8,17 B 4 IP 

U15 E14 To Saturday 9:30:00 2 17,2 8,17 B 5 IP 

U15 E14 To Saturday  10:00:00 1 15,7 8,17 B 5 IP 

U15 E14 To Saturday  10:30:00 2 15,9 8,17 B 6 IP 

UTO1M5ADO D EE R1A4Z Ó N  To Saturday  11:00:00 2 15,0 8,17 B 6 IP 
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U15 E14 To Saturday  11:30:00 2 13,9 8,17 B 6 IP 

U15 E14 To Saturday  12:00:00 2 13,5 8,17 B 6 IP 

U15 E14 To Saturday  12:30:00 2 14,6 8,17 B 7 IP 

U15 E14 To Saturday  13:00:00 1 15,3 8,17 B 7 IP 

U15 E14 To Saturday  13:30:00 2 16,7 8,17 B 8 IP 

U15 E14 To Saturday  14:00:00 2 15,2 8,17 B 8 IP 

U15 E14 To Saturday  14:30:00 2 16,8 8,17 B 8 IP 

U15 E14 To Saturday  15:00:00 2 17,5 8,17 B 8 IP 

U15 E14 To Saturday  15:30:00 2 16,8 8,17 B 8 IP 

U15 E14 To Saturday  16:00:00 2 17,4 8,17 B 8 IP 

U15 E14 To Saturday  16:30:00 2 16,8 8,17 B 9 IP 

U15 E14 To Saturday  17:00:00 1 17,7 8,17 B 9 IP 

U15 E14 To Saturday  17:30:00 2 17,4 8,17 B 10 IP 

U15 E14 To Saturday  18:00:00 2 15,9 8,17 B 10 IP 

U15 E14 To Saturday  18:30:00 2 16,9 8,17 B 10 IP 

U15 E14 To Saturday  19:00:00 2 18,9 8,17 B 10 IP 

U15 E14 To Saturday  19:30:00 2 19,1 8,17 B 10 IP 

U15 E14 To Saturday  20:00:00 2 18,9 8,17 B 11 IP 

U15 E14 To Saturday  20:30:00 1 19,3 8,17 B 11 IP 

U15 E14 To Saturday  21:00:00 2 19,9 8,17 B 11 IP 

U15 E14 To Saturday  21:30:00 1 18,6 8,17 B 11 IP 

U15 E14 To Saturday  22:00:00 2 21,5 8,17 B 11 IP 

U15 E14 To Saturday  22:30:00 1 21,7 8,17 B 11 IP 

U15 E14 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E14 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday  6:30:00 3 23,8 8,17 B 1 IE 

U15 E14 To Sunday  7:00:00 2 22,9 8,17 B 1 IE 

U15 E14 To Sunday  7:30:00 2 22,1 8,17 B 2 IP 

U15 E14 To Sunday  8:00:00 2 21,0 8,17 B 2 IP 

U15 E14 To Sunday  8:30:00 2 21,0 8,17 B 2 IP 

U15 E14 To Sunday  9:00:00 2 20,3 8,17 B 2 IP 

U15 E14 To Sunday  9:30:00 2 19,5 8,17 B 2 IP 

U15 E14 To Sunday 10:00:00 2 18,4 8,17 B 2 IP 

U15 E14 To Sunday 10:30:00 2 17,7 8,17 B 2 IP 

U15 E14 To Sunday 11:00:00 2 17,1 8,17 B 2 IP 

U15 E14 To Sunday 11:30:00 2 16,4 8,17 B 2 IP 

U15 E14 To Sunday 12:00:00 2 14,8 8,17 B 3 IP 

U15 E14 To Sunday 12:30:00 1 15,7 8,17 B 3 IP 

UTO1M5ADO D EE R1A4Z Ó N  To Sunday 13:00:00 2 15,3 8,17 B 4 IP 
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U15 E14 To Sunday 13:30:00 2 16,0 8,17 B 4 IP 

U15 E14 To Sunday 14:00:00 2 15,4 8,17 B 4 IP 

U15 E14 To Sunday 14:30:00 2 17,9 8,17 B 5 IP 

U15 E14 To Sunday 15:00:00 1 16,5 8,17 B 5 IP 

U15 E14 To Sunday 15:30:00 2 17,3 8,17 B 6 IP 

U15 E14 To Sunday 16:00:00 2 17,3 8,17 B 6 IP 

U15 E14 To Sunday 16:30:00 2 17,3 8,17 B 6 IP 

U15 E14 To Sunday 17:00:00 2 17,1 8,17 B 7 IP 

U15 E14 To Sunday 17:30:00 1 18,0 8,17 B 7 IP 

U15 E14 To Sunday 18:00:00 2 16,4 8,17 B 8 IP 

U15 E14 To Sunday 18:30:00 2 17,5 8,17 B 8 IP 

U15 E14 To Sunday 19:00:00 2 19,8 8,17 B 8 IP 

U15 E14 To Sunday 19:30:00 2 19,8 8,17 B 8 IP 

U15 E14 To Sunday 20:00:00 2 17,2 8,17 B 9 IP 

U15 E14 To Sunday 20:30:00 1 19,3 8,17 B 9 IP 

U15 E14 To Sunday 21:00:00 2 19,9 8,17 B 9 IP 

U15 E14 To Sunday 21:30:00 1 20,5 8,17 B 9 IP 

U15 E14 To Sunday 22:00:00 2 22,4 8,17 B 9 IP 

U15 E14 To Sunday 22:30:00 1 23,6 8,17 B 9 IP 

U15 E14 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E14 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday 5:30:00 2 20,4 8,47 B 1 IP 

U15 E14 From Workday 6:00:00 1 20,3 8,47 B 1 IP 

U15 E14 From Workday 6:30:00 3 18,0 7,34 B 2 IE 

U15 E14 From Workday 7:00:00 3 15,9 7,34 B 3 IE 

U15 E14 From Workday 7:30:00 2 15,0 7,34 B 3 IE 

U15 E14 From Workday 8:00:00 3 15,6 7,34 B 3 IE 

U15 E14 From Workday 8:30:00 2 16,5 7,34 B 3 IE 

U15 E14 From Workday 9:00:00 2 16,6 7,34 B 4 IP 

U15 E14 From Workday 9:30:00 2 16,9 8,47 B 4 IP 

U15 E14 From Workday  10:00:00 2 17,7 8,47 B 4 IP 

U15 E14 From Workday  10:30:00 2 17,3 8,47 B 4 IP 

U15 E14 From Workday  11:00:00 2 17,3 8,47 B 4 IP 

U15 E14 From Workday  11:30:00 2 16,7 8,47 B 4 IP 

U15 E14 From Workday  12:00:00 2 16,3 8,47 B 4 IP 

U15 E14 From Workday  12:30:00 2 15,4 8,47 B 4 IP 

U15 E14 From Workday  13:00:00 2 15,3 8,47 B 4 IP 

U15 E14 From Workday  13:30:00 2 15,8 8,47 B 4 IP 

U15 E14 From Workday  14:00:00 2 16,5 8,47 B 4 IP 

U15 E14 From Workday  14:30:00 3 16,8 8,47 B 5 IE 

UTO1M5ADO D EE R1A4Z Ó N  From Workday  15:00:00 2 16,6 8,47 B 5 IE 
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U15 E14 From Workday  15:30:00 2 16,2 8,47 B 6 IP 

U15 E14 From Workday  16:00:00 2 15,4 8,47 B 6 IP 

U15 E14 From Workday  16:30:00 2 15,3 7,34 B 6 IP 

U15 E14 From Workday  17:00:00 2 15,2 7,34 B 6 IP 

U15 E14 From Workday  17:30:00 3 15,0 7,34 B 7 IE 

U15 E14 From Workday  18:00:00 2 13,9 7,34 B 7 IE 

U15 E14 From Workday  18:30:00 4 13,5 7,34 B 8 IE 

U15 E14 From Workday  19:00:00 3 13,9 7,34 B 9 IE 

U15 E14 From Workday  19:30:00 2 14,8 7,34 B 9 IE 

U15 E14 From Workday  20:00:00 2 15,5 7,34 B 10 IP 

U15 E14 From Workday  20:30:00 2 17,3 8,47 B 10 IP 

U15 E14 From Workday  21:00:00 2 17,2 8,47 B 10 IP 

U15 E14 From Workday  21:30:00 3 19,2 8,47 B 11 IE 

U15 E14 From Workday  22:00:00 3 19,6 8,47 B 12 IE 

U15 E14 From Workday  22:30:00 2 20,5 8,47 B 12 IE 

U15 E14 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 E14 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday 6:00:00 2 23,1 8,47 B 1 IP 

U15 E14 From Saturday 6:30:00 2 23,7 8,47 B 1 IP 

U15 E14 From Saturday 7:00:00 2 20,8 8,47 B 2 IP 

U15 E14 From Saturday 7:30:00 1 20,4 8,47 B 2 IP 

U15 E14 From Saturday 8:00:00 2 21,0 8,47 B 3 IP 

U15 E14 From Saturday 8:30:00 2 19,2 8,47 B 3 IP 

U15 E14 From Saturday 9:00:00 2 19,2 8,47 B 3 IP 

U15 E14 From Saturday 9:30:00 2 19,2 8,47 B 4 IP 

U15 E14 From Saturday  10:00:00 1 17,2 8,47 B 4 IP 

U15 E14 From Saturday  10:30:00 2 16,3 8,47 B 5 IP 

U15 E14 From Saturday  11:00:00 2 17,0 8,47 B 5 IP 

U15 E14 From Saturday  11:30:00 2 16,4 8,47 B 5 IP 

U15 E14 From Saturday  12:00:00 2 15,1 8,47 B 5 IP 

U15 E14 From Saturday  12:30:00 2 14,7 8,47 B 6 IP 

U15 E14 From Saturday  13:00:00 1 14,5 8,47 B 6 IP 

U15 E14 From Saturday  13:30:00 2 14,0 8,47 B 7 IP 

U15 E14 From Saturday  14:00:00 2 15,6 8,47 B 7 IP 

U15 E14 From Saturday  14:30:00 2 16,6 8,47 B 7 IP 

U15 E14 From Saturday  15:00:00 2 15,4 8,47 B 7 IP 

U15 E14 From Saturday  15:30:00 2 16,5 8,47 B 7 IP 

U15 E14 From Saturday  16:00:00 2 16,2 8,47 B 7 IP 

U15 E14 From Saturday  16:30:00 2 15,8 8,47 B 8 IP 

UTO1M5ADO D EE R1A4Z Ó N  From Saturday  17:00:00 1 16,4 8,47 B 8 IP 
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U15 E14 From Saturday  17:30:00 2 16,2 8,47 B 9 IP 

U15 E14 From Saturday  18:00:00 2 16,1 8,47 B 9 IP 

U15 E14 From Saturday  18:30:00 2 15,6 8,47 B 9 IP 

U15 E14 From Saturday  19:00:00 2 16,1 8,47 B 9 IP 

U15 E14 From Saturday  19:30:00 2 16,5 8,47 B 9 IP 

U15 E14 From Saturday  20:00:00 2 15,9 8,47 B 10 IP 

U15 E14 From Saturday  20:30:00 1 15,5 8,47 B 10 IP 

U15 E14 From Saturday  21:00:00 2 16,4 8,47 B 10 IP 

U15 E14 From Saturday  21:30:00 1 18,0 8,47 B 10 IP 

U15 E14 From Saturday  22:00:00 2 16,9 8,47 B 10 IP 

U15 E14 From Saturday  22:30:00 1 18,8 8,47 B 10 IP 

U15 E14 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 E14 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 6:30:00 2 21,9 8,47 B 1 IP 

U15 E14 From  Sunday 7:00:00 2 20,4 8,47 B 1 IP 

U15 E14 From  Sunday 7:30:00 2 21,4 8,47 B 1 IP 

U15 E14 From  Sunday 8:00:00 2 19,9 8,47 B 1 IP 

U15 E14 From  Sunday 8:30:00 2 21,1 8,47 B 1 IP 

U15 E14 From  Sunday 9:00:00 2 19,1 8,47 B 1 IP 

U15 E14 From  Sunday 9:30:00 2 19,2 8,47 B 1 IP 

U15 E14 From  Sunday 10:00:00 2 19,3 8,47 B 1 IP 

U15 E14 From  Sunday 10:30:00 2 18,4 8,47 B 1 IP 

U15 E14 From  Sunday 11:00:00 2 17,2 8,47 B 1 IP 

U15 E14 From  Sunday 11:30:00 2 18,0 8,47 B 1 IP 

U15 E14 From  Sunday 12:00:00 2 18,5 8,47 B 2 IP 

U15 E14 From  Sunday 12:30:00 1 15,9 8,47 B 2 IP 

U15 E14 From  Sunday 13:00:00 2 16,0 8,47 B 3 IP 

U15 E14 From  Sunday 13:30:00 2 16,5 8,47 B 3 IP 

U15 E14 From  Sunday 14:00:00 2 16,3 8,47 B 3 IP 

U15 E14 From  Sunday 14:30:00 2 16,9 8,47 B 4 IP 

U15 E14 From  Sunday 15:00:00 1 17,8 8,47 B 4 IP 

U15 E14 From  Sunday 15:30:00 2 18,8 8,47 B 5 IP 

U15 E14 From  Sunday 16:00:00 2 18,5 8,47 B 5 IP 

U15 E14 From  Sunday 16:30:00 2 18,1 8,47 B 5 IP 

U15 E14 From  Sunday 17:00:00 2 18,0 8,47 B 6 IP 

U15 E14 From  Sunday 17:30:00 1 17,2 8,47 B 6 IP 

U15 E14 From  Sunday 18:00:00 2 17,8 8,47 B 7 IP 

U15 E14 From  Sunday 18:30:00 2 17,2 8,47 B 7 IP 

UTO1M5ADO D EE R1A4Z Ó N  From  Sunday 19:00:00 2 16,4 8,47 B 7 IP 
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U15 E14 From  Sunday 19:30:00 2 16,9 8,47 B 7 IP 

U15 E14 From  Sunday 20:00:00 2 16,2 8,47 B 8 IP 

U15 E14 From  Sunday 20:30:00 1 17,2 8,47 B 8 IP 

U15 E14 From  Sunday 21:00:00 2 17,8 8,47 B 8 IP 

U15 E14 From  Sunday 21:30:00 1 19,9 8,47 B 8 IP 

U15 E14 From  Sunday 22:00:00 2 20,0 8,47 B 8 IP 

U15 E14 From  Sunday 22:30:00 1 20,0 8,47 B 8 IP 

U15 E14 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 E14 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J02 To Workday 5:30:00 3 21,4 26,52 A 1 IE 

U15 J02 To Workday 6:00:00 2 19,3 26,52 A 1 IE 

U15 J02 To Workday 6:30:00 3 16,0 26,52 A 2 IE 

U15 J02 To Workday 7:00:00 3 14,7 26,52 A 3 IE 

U15 J02 To Workday 7:30:00 2 15,6 26,52 A 3 IE 

U15 J02 To Workday 8:00:00 2 16,8 26,52 A 4 IP 

U15 J02 To Workday 8:30:00 2 17,4 26,52 A 5 IP 

U15 J02 To Workday 9:00:00 1 17,8 26,52 A 5 IP 

U15 J02 To Workday 9:30:00 2 17,6 26,52 A 6 IP 

U15 J02 To Workday  10:00:00 2 17,1 26,52 A 6 IP 

U15 J02 To Workday  10:30:00 2 16,3 26,52 A 6 IP 

U15 J02 To Workday  11:00:00 2 16,2 26,52 A 6 IP 

U15 J02 To Workday  11:30:00 2 15,9 26,52 A 7 IP 

U15 J02 To Workday  12:00:00 1 15,4 26,52 A 7 IP 

U15 J02 To Workday  12:30:00 2 15,4 26,52 A 8 IP 

U15 J02 To Workday  13:00:00 2 15,8 26,52 A 8 IP 

U15 J02 To Workday  13:30:00 2 16,1 26,52 A 8 IP 

U15 J02 To Workday  14:00:00 3 16,2 26,52 A 9 IE 

U15 J02 To Workday  14:30:00 2 15,8 26,52 A 9 IE 

U15 J02 To Workday  15:00:00 3 15,4 26,52 A 10 IE 

U15 J02 To Workday  15:30:00 3 15,9 26,52 A 11 IE 

U15 J02 To Workday  16:00:00 2 15,6 26,52 A 11 IE 

U15 J02 To Workday  16:30:00 2 15,0 26,52 A 12 IP 

U15 J02 To Workday  17:00:00 2 15,1 26,52 A 12 IP 

U15 J02 To Workday  17:30:00 2 14,7 26,52 A 12 IP 

U15 J02 To Workday  18:00:00 2 15,5 26,52 A 12 IP 

U15 J02 To Workday  18:30:00 3 16,5 26,52 A 13 IE 

U15 J02 To Workday  19:00:00 2 17,6 26,52 A 13 IE 

U15 J02 To Workday  19:30:00 2 18,6 26,52 A 14 IP 

U15 J02 To Workday  20:00:00 2 19,5 26,52 A 14 IP 

U15 J02 To Workday  20:30:00 2 20,2 26,52 A 14 IP 

UTO1M5ADO DEJ0R2AZÓN To Workday  21:00:00 2 21,2 26,52 A 15 IP 
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U15 J02 To Workday  21:30:00 1 21,5 26,52 A 15 IP 

U15 J02 To Workday  22:00:00 2 23,2 26,52 A 15 IP 

U15 J02 To Workday  22:30:00 1 23,8 26,52 A 15 IP 

U15 J02 To Workday  23:00:00 1 24,5 26,52 A 16 IP 

U15 J02 To Workday  23:30:00 1 25,3 26,52 A 16 IP 

U15 J02 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J02 To Saturday 5:30:00 2 23,1 26,52 A 1 IP 

U15 J02 To Saturday 6:00:00 1 22,8 26,52 A 1 IP 

U15 J02 To Saturday 6:30:00 2 22,1 26,52 A 2 IP 

U15 J02 To Saturday 7:00:00 2 21,5 26,52 A 2 IP 

U15 J02 To Saturday 7:30:00 2 21,7 26,52 A 2 IP 

U15 J02 To Saturday 8:00:00 2 20,6 26,52 A 2 IP 

U15 J02 To Saturday 8:30:00 2 20,1 26,52 A 2 IP 

U15 J02 To Saturday 9:00:00 2 18,8 26,52 A 2 IP 

U15 J02 To Saturday 9:30:00 2 19,6 26,52 A 2 IP 

U15 J02 To Saturday  10:00:00 2 18,5 26,52 A 3 IP 

U15 J02 To Saturday  10:30:00 1 17,7 26,52 A 3 IP 

U15 J02 To Saturday  11:00:00 2 16,5 26,52 A 4 IE 

U15 J02 To Saturday  11:30:00 3 16,5 26,52 A 5 IE 

U15 J02 To Saturday  12:00:00 2 15,4 26,52 A 5 IE 

U15 J02 To Saturday  12:30:00 2 16,6 26,52 A 6 IP 

U15 J02 To Saturday  13:00:00 1 16,7 26,52 A 6 IP 

U15 J02 To Saturday  13:30:00 2 17,1 26,52 A 7 IE 

U15 J02 To Saturday  14:00:00 3 17,5 26,52 A 8 IE 

U15 J02 To Saturday  14:30:00 2 17,8 26,52 A 8 IE 

U15 J02 To Saturday  15:00:00 2 18,1 26,52 A 9 IP 

U15 J02 To Saturday  15:30:00 2 17,5 26,52 A 9 IP 

U15 J02 To Saturday  16:00:00 3 18,3 26,52 A 10 IE 

U15 J02 To Saturday  16:30:00 2 17,7 26,52 A 10 IE 

U15 J02 To Saturday  17:00:00 2 18,2 26,52 A 11 IE 

U15 J02 To Saturday  17:30:00 3 18,3 26,52 A 12 IE 

U15 J02 To Saturday  18:00:00 3 18,8 26,52 A 13 IE 

U15 J02 To Saturday  18:30:00 2 18,3 26,52 A 13 IE 

U15 J02 To Saturday  19:00:00 3 19,1 26,52 A 13 IE 

U15 J02 To Saturday  19:30:00 2 19,2 26,52 A 14 IP 

U15 J02 To Saturday  20:00:00 1 19,8 26,52 A 14 IP 

U15 J02 To Saturday  20:30:00 2 20,7 26,52 A 15 IP 

U15 J02 To Saturday  21:00:00 2 20,8 26,52 A 15 IP 

U15 J02 To Saturday  21:30:00 2 21,7 26,52 A 15 IP 

U15 J02 To Saturday  22:00:00 2 21,8 26,52 A 15 IP 

U15 J02 To Saturday  22:30:00 2 22,3 26,52 A 16 IP 

UTO1M5ADO DEJ0R2AZÓN To Saturday  23:00:00 1 23,8 26,52 A 16 IP 
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U15 J02 To Saturday  23:30:00 1 24,4 26,52 A 17 IP 

U15 J02 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 J02 To Sunday  5:30:00 2 24,1 26,52 A 1 IP 

U15 J02 To Sunday  6:00:00 2 24,6 26,52 A 2 IP 

U15 J02 To Sunday  6:30:00 1 23,0 26,52 A 2 IP 

U15 J02 To Sunday  7:00:00 2 23,8 26,52 A 2 IP 

U15 J02 To Sunday  7:30:00 1 22,1 26,52 A 2 IP 

U15 J02 To Sunday  8:00:00 2 22,5 26,52 A 2 IP 

U15 J02 To Sunday  8:30:00 1 21,4 26,52 A 2 IP 

U15 J02 To Sunday  9:00:00 1 21,5 26,52 A 3 IP 

U15 J02 To Sunday  9:30:00 2 20,8 26,52 A 4 IP 

U15 J02 To Sunday 10:00:00 2 20,7 26,52 A 5 IP 

U15 J02 To Sunday 10:30:00 1 19,5 26,52 A 5 IP 

U15 J02 To Sunday 11:00:00 2 18,0 26,52 A 5 IP 

U15 J02 To Sunday 11:30:00 1 18,1 26,52 A 5 IP 

U15 J02 To Sunday 12:00:00 2 17,6 26,52 A 5 IP 

U15 J02 To Sunday 12:30:00 1 17,8 26,52 A 5 IP 

U15 J02 To Sunday 13:00:00 1 18,1 26,52 A 6 IP 

U15 J02 To Sunday 13:30:00 2 17,2 26,52 A 7 IP 

U15 J02 To Sunday 14:00:00 2 18,4 26,52 A 8 IP 

U15 J02 To Sunday 14:30:00 1 19,1 26,52 A 8 IP 

U15 J02 To Sunday 15:00:00 2 18,5 26,52 A 8 IP 

U15 J02 To Sunday 15:30:00 1 18,7 26,52 A 8 IP 

U15 J02 To Sunday 16:00:00 2 18,3 26,52 A 8 IP 

U15 J02 To Sunday 16:30:00 1 17,4 26,52 A 8 IP 

U15 J02 To Sunday 17:00:00 1 17,7 26,52 A 9 IP 

U15 J02 To Sunday 17:30:00 2 17,6 26,52 A 10 IP 

U15 J02 To Sunday 18:00:00 1 17,4 26,52 A 10 IP 

U15 J02 To Sunday 18:30:00 2 18,5 26,52 A 10 IP 

U15 J02 To Sunday 19:00:00 1 18,7 26,52 A 10 IP 

U15 J02 To Sunday 19:30:00 2 18,9 26,52 A 10 IP 

U15 J02 To Sunday 20:00:00 1 19,5 26,52 A 10 IP 

U15 J02 To Sunday 20:30:00 1 21,2 26,52 A 11 IP 

U15 J02 To Sunday 21:00:00 2 21,5 26,52 A 12 IP 

U15 J02 To Sunday 21:30:00 1 22,9 26,52 A 12 IP 

U15 J02 To Sunday 22:00:00 2 23,8 26,52 A 12 IP 

U15 J02 To Sunday 22:30:00 1 24,2 26,52 A 12 IP 

U15 J02 To Sunday 23:00:00 1 25,5 26,52 A 13 IP 

U15 J02 To Sunday 23:30:00 1 26,6 26,52 A 13 IP 

U15 J02 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R2AZÓN From Workday 1:00:00 0 0,0 0 -- -- -- 
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U15 J02 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J02 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R2AZÓN From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U15 J02 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J02 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R2AZÓN From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U15 J02 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J02 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07 To Workday 4:30:00 1 31,0 57,22 B 1 IP 

U15 J07 To Workday 5:00:00 1 28,0 57,22 B 1 IP 

U15 J07 To Workday 5:30:00 2 22,5 57,22 B 2 IP 

U15 J07 To Workday 6:00:00 2 22,4 57,22 B 2 IP 

U15 J07 To Workday 6:30:00 3 22,4 57,22 B 3 IE 

UTO1M5ADO DEJ0R7AZÓN To Workday 7:00:00 3 22,6 57,22 B 3 IE 
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PUBLIC TENDER N°LPCUV001/2023 
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U15 J07 To Workday 7:30:00 3 24,0 57,22 B 3 IE 

U15 J07 To Workday 8:00:00 2 25,0 57,22 B 3 IE 

U15 J07 To Workday 8:30:00 2 25,5 57,22 B 4 IP 

U15 J07 To Workday 9:00:00 1 26,0 57,22 B 4 IP 

U15 J07 To Workday 9:30:00 2 25,6 57,22 B 4 IP 

U15 J07 To Workday  10:00:00 1 24,6 57,22 B 4 IP 

U15 J07 To Workday  10:30:00 1 25,0 57,22 B 5 IP 

U15 J07 To Workday  11:00:00 1 24,5 57,22 B 5 IP 

U15 J07 To Workday  11:30:00 1 24,0 57,22 B 5 IP 

U15 J07 To Workday  12:00:00 1 24,5 57,22 B 5 IP 

U15 J07 To Workday  12:30:00 2 24,9 57,22 B 6 IP 

U15 J07 To Workday  13:00:00 2 25,1 57,22 B 7 IP 

U15 J07 To Workday  13:30:00 1 24,7 57,22 B 7 IP 

U15 J07 To Workday  14:00:00 2 25,4 57,22 B 8 IP 

U15 J07 To Workday  14:30:00 2 25,0 57,22 B 8 IP 

U15 J07 To Workday  15:00:00 2 24,7 57,22 B 8 IP 

U15 J07 To Workday  15:30:00 2 23,3 57,22 B 8 IP 

U15 J07 To Workday  16:00:00 2 22,5 57,22 B 8 IP 

U15 J07 To Workday  16:30:00 3 21,5 57,22 B 9 IE 

U15 J07 To Workday  17:00:00 2 22,5 57,22 B 9 IE 

U15 J07 To Workday  17:30:00 2 23,8 57,22 B 10 IP 

U15 J07 To Workday  18:00:00 1 24,4 57,22 B 10 IP 

U15 J07 To Workday  18:30:00 2 24,9 57,22 B 11 IP 

U15 J07 To Workday  19:00:00 2 26,4 57,22 B 11 IP 

U15 J07 To Workday  19:30:00 2 27,0 57,22 B 12 IP 

U15 J07 To Workday  20:00:00 1 28,1 57,22 B 12 IP 

U15 J07 To Workday  20:30:00 2 28,9 57,22 B 12 IP 

U15 J07 To Workday  21:00:00 1 29,5 57,22 B 12 IP 

U15 J07 To Workday  21:30:00 1 30,7 57,22 B 13 IP 

U15 J07 To Workday  22:00:00 1 31,7 57,22 B 13 IP 

U15 J07 To Workday  22:30:00 1 32,4 57,22 B 13 IP 

U15 J07 To Workday  23:00:00 1 34,4 57,22 B 13 IP 

U15 J07 To Workday  23:30:00 1 35,1 57,22 B 13 IP 

U15 J07 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 5:00:00 1 31,9 57,22 B 1 IP 

U15 J07 To Saturday 5:30:00 2 30,9 57,22 B 2 IP 

U15 J07 To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday 6:30:00 2 27,9 57,22 B 3 IP 

U15 J07 To Saturday 7:00:00 1 26,8 57,22 B 3 IP 

U15 J07 To Saturday 7:30:00 1 27,3 57,22 B 4 IP 

U15 J07 To Saturday 8:00:00 1 27,8 57,22 B 4 IP 

U15 J07 To Saturday 8:30:00 1 27,7 57,22 B 4 IP 

UTO1M5ADO DEJ0R7AZÓN To Saturday 9:00:00 1 27,3 57,22 B 4 IP 
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U15 J07 To Saturday 9:30:00 1 28,5 57,22 B 4 IP 

U15 J07 To Saturday  10:00:00 1 25,8 57,22 B 4 IP 

U15 J07 To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J07 To Saturday  11:00:00 2 26,0 57,22 B 5 IP 

U15 J07 To Saturday  11:30:00 2 25,5 57,22 B 6 IP 

U15 J07 To Saturday  12:00:00 1 25,4 57,22 B 6 IP 

U15 J07 To Saturday  12:30:00 2 24,8 57,22 B 7 IP 

U15 J07 To Saturday  13:00:00 2 25,8 57,22 B 7 IP 

U15 J07 To Saturday  13:30:00 3 25,3 57,22 B 8 IE 

U15 J07 To Saturday  14:00:00 2 25,2 57,22 B 8 IE 

U15 J07 To Saturday  14:30:00 2 25,8 57,22 B 9 IE 

U15 J07 To Saturday  15:00:00 3 26,0 57,22 B 10 IE 

U15 J07 To Saturday  15:30:00 2 25,9 57,22 B 11 IP 

U15 J07 To Saturday  16:00:00 1 26,9 57,22 B 11 IP 

U15 J07 To Saturday  16:30:00 1 26,6 57,22 B 12 IP 

U15 J07 To Saturday  17:00:00 1 26,1 57,22 B 12 IP 

U15 J07 To Saturday  17:30:00 2 25,3 57,22 B 13 IP 

U15 J07 To Saturday  18:00:00 1 26,4 57,22 B 13 IP 

U15 J07 To Saturday  18:30:00 2 26,4 57,22 B 13 IP 

U15 J07 To Saturday  19:00:00 1 26,8 57,22 B 13 IP 

U15 J07 To Saturday  19:30:00 2 27,6 57,22 B 13 IP 

U15 J07 To Saturday  20:00:00 1 28,1 57,22 B 13 IP 

U15 J07 To Saturday  20:30:00 1 28,4 57,22 B 14 IP 

U15 J07 To Saturday  21:00:00 1 29,1 57,22 B 14 IP 

U15 J07 To Saturday  21:30:00 1 30,1 57,22 B 14 IP 

U15 J07 To Saturday  22:00:00 1 30,4 57,22 B 14 IP 

U15 J07 To Saturday  22:30:00 1 32,2 57,22 B 14 IP 

U15 J07 To Saturday  23:00:00 1 33,3 57,22 B 14 IP 

U15 J07 To Saturday  23:30:00 1 33,6 57,22 B 14 IP 

U15 J07 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  5:00:00 1 33,3 57,22 B 1 IP 

U15 J07 To Sunday  5:30:00 2 32,9 57,22 B 2 IP 

U15 J07 To Sunday  6:00:00 1 32,5 57,22 B 2 IP 

U15 J07 To Sunday  6:30:00 1 30,9 57,22 B 3 IP 

U15 J07 To Sunday  7:00:00 1 29,9 57,22 B 3 IP 

U15 J07 To Sunday  7:30:00 1 30,2 57,22 B 3 IP 

U15 J07 To Sunday  8:00:00 1 30,8 57,22 B 3 IP 

U15 J07 To Sunday  8:30:00 1 28,2 57,22 B 3 IP 

U15 J07 To Sunday  9:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday  9:30:00 2 28,1 57,22 B 4 IP 

U15 J07 To Sunday 10:00:00 1 26,6 57,22 B 4 IP 

U15 J07 To Sunday 10:30:00 1 27,0 57,22 B 5 IP 

UTO1M5ADO DEJ0R7AZÓN To Sunday 11:00:00 1 24,9 57,22 B 5 IP 
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U15 J07 To Sunday 11:30:00 1 27,0 57,22 B 5 IP 

U15 J07 To Sunday 12:00:00 1 26,0 57,22 B 5 IP 

U15 J07 To Sunday 12:30:00 1 26,3 57,22 B 5 IP 

U15 J07 To Sunday 13:00:00 1 24,5 57,22 B 5 IP 

U15 J07 To Sunday 13:30:00 1 25,6 57,22 B 5 IP 

U15 J07 To Sunday 14:00:00 1 26,2 57,22 B 5 IP 

U15 J07 To Sunday 14:30:00 1 28,0 57,22 B 5 IP 

U15 J07 To Sunday 15:00:00 1 27,6 57,22 B 5 IP 

U15 J07 To Sunday 15:30:00 1 26,0 57,22 B 5 IP 

U15 J07 To Sunday 16:00:00 1 26,4 57,22 B 5 IP 

U15 J07 To Sunday 16:30:00 1 26,5 57,22 B 5 IP 

U15 J07 To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J07 To Sunday 17:30:00 2 26,2 57,22 B 6 IP 

U15 J07 To Sunday 18:00:00 2 26,6 57,22 B 7 IP 

U15 J07 To Sunday 18:30:00 1 27,1 57,22 B 7 IP 

U15 J07 To Sunday 19:00:00 2 27,3 57,22 B 7 IP 

U15 J07 To Sunday 19:30:00 1 28,2 57,22 B 7 IP 

U15 J07 To Sunday 20:00:00 2 28,2 57,22 B 7 IP 

U15 J07 To Sunday 20:30:00 1 28,9 57,22 B 7 IP 

U15 J07 To Sunday 21:00:00 1 31,0 57,22 B 8 IP 

U15 J07 To Sunday 21:30:00 1 31,0 57,22 B 8 IP 

U15 J07 To Sunday 22:00:00 1 31,2 57,22 B 8 IP 

U15 J07 To Sunday 22:30:00 1 32,3 57,22 B 8 IP 

U15 J07 To Sunday 23:00:00 1 33,3 57,22 B 8 IP 

U15 J07 To Sunday 23:30:00 1 34,5 57,22 B 8 IP 

U15 J07 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  12:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R7AZÓN From Workday  13:00:00 0 0,0 0 -- -- -- 
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U15 J07 From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J07 From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  14:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R7AZÓN From Saturday  15:00:00 0 0,0 0 -- -- -- 
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U15 J07 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J07 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ0R7AZÓN From  Sunday 17:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 J07 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J07 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J07e To Workday 5:00:00 2 32,2 54,16 B 1 IE 

U15 J07e To Workday 5:30:00 3 29,8 54,16 B 2 IE 

U15 J07e To Workday 6:00:00 3 27,5 54,16 B 3 IE 

U15 J07e To Workday 6:30:00 3 25,8 54,16 B 3 IE 

U15 J07e To Workday 7:00:00 2 24,0 54,16 B 4 IP 

U15 J07e To Workday 7:30:00 2 25,1 54,16 B 5 IP 

U15 J07e To Workday 8:00:00 1 25,8 54,16 B 5 IP 

U15 J07e To Workday 8:30:00 2 26,8 54,16 B 5 IP 

U15 J07e To Workday 9:00:00 1 27,2 54,16 B 5 IP 

U15 J07e To Workday 9:30:00 2 26,9 54,16 B 5 IP 

U15 J07e To Workday  10:00:00 1 26,4 54,16 B 5 IP 

U15 J07e To Workday  10:30:00 1 25,9 54,16 B 6 IP 

U15 J07e To Workday  11:00:00 1 25,4 54,16 B 6 IP 

U15 J07e To Workday  11:30:00 1 25,5 54,16 B 6 IP 

U15 J07e To Workday  12:00:00 1 25,8 54,16 B 6 IP 

U15 J07e To Workday  12:30:00 2 25,9 54,16 B 7 IP 

U15 J07e To Workday  13:00:00 2 26,2 54,16 B 7 IP 

U15 J07e To Workday  13:30:00 2 26,8 54,16 B 7 IP 

U15 J07e To Workday  14:00:00 2 27,6 54,16 B 7 IP 

U15 J07e To Workday  14:30:00 2 27,9 54,16 B 7 IP 

U15 J07e To Workday  15:00:00 2 27,1 54,16 B 7 IP 

U15 J07e To Workday  15:30:00 2 25,3 54,16 B 8 IP 

U15 J07e To Workday  16:00:00 1 23,4 54,16 B 8 IP 

U15 J07e To Workday  16:30:00 2 22,3 54,16 B 9 IP 

U15 J07e To Workday  17:00:00 2 22,3 54,16 B 9 IP 

U15 J07e To Workday  17:30:00 2 23,2 54,16 B 9 IP 

U15 J07e To Workday  18:00:00 2 23,4 54,16 B 9 IP 

U15 J07e To Workday  18:30:00 2 25,1 54,16 B 9 IP 

UTO1M5ADO DJE0R7AeZÓN To Workday  19:00:00 2 26,3 54,16 B 9 IP 
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U15 J07e To Workday  19:30:00 2 28,4 54,16 B 10 IP 

U15 J07e To Workday  20:00:00 1 29,8 54,16 B 10 IP 

U15 J07e To Workday  20:30:00 2 31,5 54,16 B 10 IP 

U15 J07e To Workday  21:00:00 1 33,2 54,16 B 10 IP 

U15 J07e To Workday  21:30:00 1 34,5 54,16 B 11 IP 

U15 J07e To Workday  22:00:00 1 35,6 54,16 B 11 IP 

U15 J07e To Workday  22:30:00 1 36,8 54,16 B 11 IP 

U15 J07e To Workday  23:00:00 1 37,6 54,16 B 11 IP 

U15 J07e To Workday  23:30:00 1 38,1 54,16 B 11 IP 

U15 J07e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07e To Saturday 5:00:00 1 33,6 54,16 B 1 IP 

U15 J07e To Saturday 5:30:00 1 32,8 54,16 B 1 IP 

U15 J07e To Saturday 6:00:00 1 32,0 54,16 B 1 IP 

U15 J07e To Saturday 6:30:00 1 31,1 54,16 B 1 IP 

U15 J07e To Saturday 7:00:00 1 30,6 54,16 B 1 IP 

U15 J07e To Saturday 7:30:00 1 30,1 54,16 B 1 IP 

U15 J07e To Saturday 8:00:00 1 29,8 54,16 B 1 IP 

U15 J07e To Saturday 8:30:00 1 29,3 54,16 B 1 IP 

U15 J07e To Saturday 9:00:00 1 28,7 54,16 B 1 IP 

U15 J07e To Saturday 9:30:00 1 27,9 54,16 B 1 IP 

U15 J07e To Saturday  10:00:00 1 26,9 54,16 B 1 IP 

U15 J07e To Saturday  10:30:00 1 26,3 54,16 B 1 IP 

U15 J07e To Saturday  11:00:00 2 25,7 54,16 B 2 IP 

U15 J07e To Saturday  11:30:00 2 25,4 54,16 B 3 IP 

U15 J07e To Saturday  12:00:00 1 25,3 54,16 B 3 IP 

U15 J07e To Saturday  12:30:00 2 25,4 54,16 B 3 IP 

U15 J07e To Saturday  13:00:00 1 25,8 54,16 B 3 IP 

U15 J07e To Saturday  13:30:00 2 26,2 54,16 B 3 IP 

U15 J07e To Saturday  14:00:00 1 26,7 54,16 B 3 IP 

U15 J07e To Saturday  14:30:00 2 27,1 54,16 B 3 IP 

U15 J07e To Saturday  15:00:00 1 27,5 54,16 B 3 IP 

U15 J07e To Saturday  15:30:00 2 27,8 54,16 B 3 IP 

U15 J07e To Saturday  16:00:00 1 27,9 54,16 B 3 IP 

U15 J07e To Saturday  16:30:00 2 28,1 54,16 B 3 IP 

U15 J07e To Saturday  17:00:00 1 28,2 54,16 B 3 IP 

U15 J07e To Saturday  17:30:00 2 28,4 54,16 B 3 IP 

U15 J07e To Saturday  18:00:00 1 28,4 54,16 B 3 IP 

U15 J07e To Saturday  18:30:00 2 28,5 54,16 B 3 IP 

U15 J07e To Saturday  19:00:00 1 28,7 54,16 B 3 IP 

U15 J07e To Saturday  19:30:00 2 29,1 54,16 B 3 IP 

U15 J07e To Saturday  20:00:00 1 29,9 54,16 B 3 IP 

U15 J07e To Saturday  20:30:00 2 30,8 54,16 B 4 IP 

UTO1M5ADO DJE0R7AeZÓN To Saturday  21:00:00 0 0,0 0 -- -- -- 
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U15 J07e To Saturday  21:30:00 1 31,9 54,16 B 5 IP 

U15 J07e To Saturday  22:00:00 1 33,0 54,16 B 5 IP 

U15 J07e To Saturday  22:30:00 1 34,1 54,16 B 5 IP 

U15 J07e To Saturday  23:00:00 1 34,9 54,16 B 5 IP 

U15 J07e To Saturday  23:30:00 1 35,9 54,16 B 5 IP 

U15 J07e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J07e To Sunday  5:00:00 1 35,2 54,16 B 1 IP 

U15 J07e To Sunday  5:30:00 1 34,9 54,16 B 1 IP 

U15 J07e To Sunday  6:00:00 1 34,3 54,16 B 1 IP 

U15 J07e To Sunday  6:30:00 1 33,9 54,16 B 1 IP 

U15 J07e To Sunday  7:00:00 1 33,2 54,16 B 1 IP 

U15 J07e To Sunday  7:30:00 1 32,8 54,16 B 1 IP 

U15 J07e To Sunday  8:00:00 1 32,2 54,16 B 1 IP 

U15 J07e To Sunday  8:30:00 1 31,7 54,16 B 1 IP 

U15 J07e To Sunday  9:00:00 1 30,9 54,16 B 1 IP 

U15 J07e To Sunday  9:30:00 1 30,3 54,16 B 1 IP 

U15 J07e To Sunday 10:00:00 1 29,6 54,16 B 1 IP 

U15 J07e To Sunday 10:30:00 1 29,0 54,16 B 1 IP 

U15 J07e To Sunday 11:00:00 1 28,5 54,16 B 1 IP 

U15 J07e To Sunday 11:30:00 1 28,2 54,16 B 1 IP 

U15 J07e To Sunday 12:00:00 1 28,1 54,16 B 1 IP 

U15 J07e To Sunday 12:30:00 1 28,1 54,16 B 1 IP 

U15 J07e To Sunday 13:00:00 1 28,1 54,16 B 1 IP 

U15 J07e To Sunday 13:30:00 1 28,4 54,16 B 1 IP 

U15 J07e To Sunday 14:00:00 1 28,5 54,16 B 1 IP 

U15 J07e To Sunday 14:30:00 1 28,7 54,16 B 1 IP 

U15 J07e To Sunday 15:00:00 1 28,8 54,16 B 1 IP 

U15 J07e To Sunday 15:30:00 1 29,0 54,16 B 1 IP 

U15 J07e To Sunday 16:00:00 1 29,1 54,16 B 1 IP 

U15 J07e To Sunday 16:30:00 1 29,1 54,16 B 1 IP 

U15 J07e To Sunday 17:00:00 1 29,0 54,16 B 1 IP 

U15 J07e To Sunday 17:30:00 2 28,8 54,16 B 2 IP 

U15 J07e To Sunday 18:00:00 2 29,0 54,16 B 3 IP 

U15 J07e To Sunday 18:30:00 1 29,1 54,16 B 3 IP 

U15 J07e To Sunday 19:00:00 2 29,4 54,16 B 3 IP 

U15 J07e To Sunday 19:30:00 1 29,9 54,16 B 3 IP 

U15 J07e To Sunday 20:00:00 2 30,6 54,16 B 3 IP 

U15 J07e To Sunday 20:30:00 1 31,3 54,16 B 3 IP 

U15 J07e To Sunday 21:00:00 1 32,0 54,16 B 4 IP 

U15 J07e To Sunday 21:30:00 1 32,8 54,16 B 4 IP 

U15 J07e To Sunday 22:00:00 1 33,6 54,16 B 4 IP 

U15 J07e To Sunday 22:30:00 1 34,5 54,16 B 4 IP 

UTO1M5ADO DJE0R7AeZÓN To Sunday 23:00:00 1 35,4 54,16 B 4 IP 
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U15 J07e To Sunday 23:30:00 1 36,1 54,16 B 4 IP 

U15 J07e From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J07e From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AeZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U15 J07e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J07e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AeZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U15 J07e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J07e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 4:30:00 1 27,8 46,92 B 1 IP 

UTO1M5ADO DJE0R7AyZÓN To Workday 5:00:00 0 0,0 0 -- -- -- 
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U15 J07y To Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J07y To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 6:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AyZÓN To Saturday 7:00:00 0 0,0 0 -- -- -- 
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U15 J07y To Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J07y To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  6:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  7:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  7:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  8:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday  8:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AyZÓN To Sunday  9:00:00 0 0,0 0 -- -- -- 
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U15 J07y To Sunday  9:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J07y To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  10:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AyZÓN From Workday  11:00:00 0 0,0 0 -- -- -- 
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U15 J07y From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J07y From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  12:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AyZÓN From Saturday  13:00:00 0 0,0 0 -- -- -- 
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U15 J07y From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J07y From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 14:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE0R7AyZÓN From  Sunday 15:00:00 0 0,0 0 -- -- -- 
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U15 J07y From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J07y From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J10 To Workday 5:30:00 3 19,6 16,95 B 1 IE 

U15 J10 To Workday 6:00:00 3 18,1 16,95 B 1 IE 

U15 J10 To Workday 6:30:00 3 14,3 16,95 B 2 IE 

U15 J10 To Workday 7:00:00 2 13,5 16,95 B 2 IE 

U15 J10 To Workday 7:30:00 2 14,0 16,95 B 3 IE 

U15 J10 To Workday 8:00:00 3 15,3 16,95 B 4 IE 

U15 J10 To Workday 8:30:00 2 16,2 16,95 B 4 IE 

U15 J10 To Workday 9:00:00 3 17,0 16,95 B 4 IE 

U15 J10 To Workday 9:30:00 2 16,8 16,95 B 4 IE 

U15 J10 To Workday  10:00:00 2 16,6 16,95 B 5 IP 

U15 J10 To Workday  10:30:00 2 16,3 16,95 B 5 IP 

U15 J10 To Workday  11:00:00 2 16,0 16,95 B 5 IP 

U15 J10 To Workday  11:30:00 2 15,8 16,95 B 5 IP 

U15 J10 To Workday  12:00:00 3 15,6 16,95 B 6 IE 

U15 J10 To Workday  12:30:00 3 15,5 16,95 B 6 IE 

U15 J10 To Workday  13:00:00 3 15,6 16,95 B 6 IE 

U15 J10 To Workday  13:30:00 3 16,2 16,95 B 6 IE 

U15 J10 To Workday  14:00:00 3 16,5 16,95 B 6 IE 

U15 J10 To Workday  14:30:00 3 16,0 16,95 B 6 IE 

U15 J10 To Workday  15:00:00 3 15,8 16,95 B 6 IE 

U15 J10 To Workday  15:30:00 3 15,6 16,95 B 6 IE 

U15 J10 To Workday  16:00:00 3 15,2 16,95 B 7 IE 

U15 J10 To Workday  16:30:00 1 15,0 16,95 B 7 IE 

UTO1M5ADO DEJ1R0AZÓN To Workday  17:00:00 2 13,7 16,95 B 8 IE 
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U15 J10 To Workday  17:30:00 1 12,9 16,95 B 9 IE 

U15 J10 To Workday  18:00:00 2 12,9 16,95 B 9 IE 

U15 J10 To Workday  18:30:00 1 13,3 16,95 B 9 IE 

U15 J10 To Workday  19:00:00 2 15,1 16,95 B 9 IE 

U15 J10 To Workday  19:30:00 1 16,3 16,95 B 10 IP 

U15 J10 To Workday  20:00:00 2 17,7 16,95 B 10 IP 

U15 J10 To Workday  20:30:00 2 18,3 16,95 B 10 IP 

U15 J10 To Workday  21:00:00 2 19,1 16,95 B 10 IP 

U15 J10 To Workday  21:30:00 2 20,3 16,95 B 10 IP 

U15 J10 To Workday  22:00:00 2 20,9 16,95 B 11 IP 

U15 J10 To Workday  22:30:00 1 22,2 16,95 B 11 IP 

U15 J10 To Workday  23:00:00 1 23,3 16,95 B 12 IP 

U15 J10 To Workday  23:30:00 1 23,5 16,95 B 12 IP 

U15 J10 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J10 To Saturday 5:30:00 2 21,7 16,95 B 1 IP 

U15 J10 To Saturday 6:00:00 2 21,4 16,95 B 1 IP 

U15 J10 To Saturday 6:30:00 2 20,3 16,95 B 1 IP 

U15 J10 To Saturday 7:00:00 2 19,9 16,95 B 1 IP 

U15 J10 To Saturday 7:30:00 2 19,4 16,95 B 1 IP 

U15 J10 To Saturday 8:00:00 2 18,2 16,95 B 1 IP 

U15 J10 To Saturday 8:30:00 2 18,2 16,95 B 1 IP 

U15 J10 To Saturday 9:00:00 2 17,5 16,95 B 1 IP 

U15 J10 To Saturday 9:30:00 2 18,1 16,95 B 1 IP 

U15 J10 To Saturday  10:00:00 2 17,0 16,95 B 1 IP 

U15 J10 To Saturday  10:30:00 2 16,0 16,95 B 1 IP 

U15 J10 To Saturday  11:00:00 2 16,6 16,95 B 1 IP 

U15 J10 To Saturday  11:30:00 2 16,2 16,95 B 1 IP 

U15 J10 To Saturday  12:00:00 2 15,9 16,95 B 1 IP 

U15 J10 To Saturday  12:30:00 2 15,6 16,95 B 1 IP 

U15 J10 To Saturday  13:00:00 2 15,6 16,95 B 1 IP 

U15 J10 To Saturday  13:30:00 2 16,1 16,95 B 1 IP 

U15 J10 To Saturday  14:00:00 2 16,9 16,95 B 1 IP 

U15 J10 To Saturday  14:30:00 2 16,2 16,95 B 1 IP 

U15 J10 To Saturday  15:00:00 3 17,1 16,95 B 2 IE 

U15 J10 To Saturday  15:30:00 2 17,1 16,95 B 2 IE 

U15 J10 To Saturday  16:00:00 3 17,2 16,95 B 2 IE 

U15 J10 To Saturday  16:30:00 2 17,0 16,95 B 2 IE 

U15 J10 To Saturday  17:00:00 2 17,2 16,95 B 3 IP 

U15 J10 To Saturday  17:30:00 2 17,0 16,95 B 3 IP 

U15 J10 To Saturday  18:00:00 2 17,4 16,95 B 3 IP 

U15 J10 To Saturday  18:30:00 3 17,2 16,95 B 4 IE 

UTO1M5ADO DEJ1R0AZÓN To Saturday  19:00:00 3 17,3 16,95 B 5 IE 
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U15 J10 To Saturday  19:30:00 2 17,7 16,95 B 5 IE 

U15 J10 To Saturday  20:00:00 3 17,8 16,95 B 5 IE 

U15 J10 To Saturday  20:30:00 2 18,7 16,95 B 5 IE 

U15 J10 To Saturday  21:00:00 2 19,6 16,95 B 6 IP 

U15 J10 To Saturday  21:30:00 2 19,4 16,95 B 6 IP 

U15 J10 To Saturday  22:00:00 2 19,4 16,95 B 7 IP 

U15 J10 To Saturday  22:30:00 1 20,7 16,95 B 7 IP 

U15 J10 To Saturday  23:00:00 1 21,8 16,95 B 8 IP 

U15 J10 To Saturday  23:30:00 1 23,8 16,95 B 8 IP 

U15 J10 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 J10 To Sunday  5:30:00 2 23,4 16,95 B 1 IP 

U15 J10 To Sunday  6:00:00 1 20,4 16,95 B 1 IP 

U15 J10 To Sunday  6:30:00 2 20,3 16,95 B 1 IP 

U15 J10 To Sunday  7:00:00 1 20,2 16,95 B 1 IP 

U15 J10 To Sunday  7:30:00 2 20,9 16,95 B 2 IP 

U15 J10 To Sunday  8:00:00 2 20,7 16,95 B 3 IP 

U15 J10 To Sunday  8:30:00 1 19,1 16,95 B 3 IP 

U15 J10 To Sunday  9:00:00 1 19,4 16,95 B 4 IP 

U15 J10 To Sunday  9:30:00 2 19,0 16,95 B 5 IP 

U15 J10 To Sunday 10:00:00 2 18,3 16,95 B 5 IP 

U15 J10 To Sunday 10:30:00 2 18,4 16,95 B 5 IP 

U15 J10 To Sunday 11:00:00 2 17,5 16,95 B 5 IP 

U15 J10 To Sunday 11:30:00 2 16,5 16,95 B 5 IP 

U15 J10 To Sunday 12:00:00 2 17,7 16,95 B 5 IP 

U15 J10 To Sunday 12:30:00 2 17,8 16,95 B 5 IP 

U15 J10 To Sunday 13:00:00 2 17,2 16,95 B 5 IP 

U15 J10 To Sunday 13:30:00 3 17,1 16,95 B 6 IE 

U15 J10 To Sunday 14:00:00 3 17,7 16,95 B 7 IE 

U15 J10 To Sunday 14:30:00 2 17,8 16,95 B 7 IE 

U15 J10 To Sunday 15:00:00 2 17,8 16,95 B 8 IP 

U15 J10 To Sunday 15:30:00 2 17,9 16,95 B 8 IP 

U15 J10 To Sunday 16:00:00 2 18,1 16,95 B 8 IP 

U15 J10 To Sunday 16:30:00 2 17,2 16,95 B 8 IP 

U15 J10 To Sunday 17:00:00 3 17,5 16,95 B 9 IE 

U15 J10 To Sunday 17:30:00 2 17,4 16,95 B 9 IE 

U15 J10 To Sunday 18:00:00 2 17,1 16,95 B 10 IE 

U15 J10 To Sunday 18:30:00 3 18,1 16,95 B 11 IE 

U15 J10 To Sunday 19:00:00 2 17,9 16,95 B 11 IE 

U15 J10 To Sunday 19:30:00 2 18,3 16,95 B 12 IP 

U15 J10 To Sunday 20:00:00 2 18,4 16,95 B 13 IP 

U15 J10 To Sunday 20:30:00 1 19,1 16,95 B 13 IP 

UTO1M5ADO DEJ1R0AZÓN To Sunday 21:00:00 2 19,7 16,95 B 14 IP 
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U15 J10 To Sunday 21:30:00 2 20,3 16,95 B 14 IP 

U15 J10 To Sunday 22:00:00 2 21,8 16,95 B 15 IP 

U15 J10 To Sunday 22:30:00 1 23,3 16,95 B 15 IP 

U15 J10 To Sunday 23:00:00 1 22,4 16,95 B 16 IP 

U15 J10 To Sunday 23:30:00 1 22,8 16,95 B 16 IP 

U15 J10 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J10 From Workday 5:30:00 0 21,3 16,18 -- -- -- 

U15 J10 From Workday 6:00:00 3 19,4 16,18 B 1 IE 

U15 J10 From Workday 6:30:00 4 16,2 16,18 B 2 IE 

U15 J10 From Workday 7:00:00 3 13,8 16,18 B 3 IE 

U15 J10 From Workday 7:30:00 2 15,1 16,18 B 3 IE 

U15 J10 From Workday 8:00:00 3 16,5 16,18 B 3 IE 

U15 J10 From Workday 8:30:00 2 17,1 16,18 B 3 IE 

U15 J10 From Workday 9:00:00 3 17,4 16,18 B 3 IE 

U15 J10 From Workday 9:30:00 2 17,3 16,18 B 3 IE 

U15 J10 From Workday  10:00:00 2 17,9 16,18 B 4 IP 

U15 J10 From Workday  10:30:00 2 17,0 16,18 B 4 IP 

U15 J10 From Workday  11:00:00 2 16,4 16,18 B 4 IP 

U15 J10 From Workday  11:30:00 2 16,1 16,18 B 4 IP 

U15 J10 From Workday  12:00:00 3 15,8 16,18 B 5 IE 

U15 J10 From Workday  12:30:00 3 15,5 16,18 B 5 IE 

U15 J10 From Workday  13:00:00 3 15,8 16,18 B 5 IE 

U15 J10 From Workday  13:30:00 3 16,2 16,18 B 5 IE 

U15 J10 From Workday  14:00:00 3 16,6 16,18 B 5 IE 

U15 J10 From Workday  14:30:00 3 16,2 16,18 B 5 IE 

U15 J10 From Workday  15:00:00 3 15,4 16,18 B 5 IE 

U15 J10 From Workday  15:30:00 3 15,4 16,18 B 5 IE 

U15 J10 From Workday  16:00:00 3 15,6 16,18 B 6 IE 

U15 J10 From Workday  16:30:00 2 15,0 16,18 B 6 IE 

U15 J10 From Workday  17:00:00 2 14,2 16,18 B 7 IE 

U15 J10 From Workday  17:30:00 1 13,6 16,18 B 8 IE 

U15 J10 From Workday  18:00:00 2 13,1 16,18 B 8 IE 

U15 J10 From Workday  18:30:00 1 13,9 16,18 B 9 IE 

U15 J10 From Workday  19:00:00 1 15,2 16,18 B 10 IE 

U15 J10 From Workday  19:30:00 2 16,6 16,18 B 10 IE 

U15 J10 From Workday  20:00:00 2 17,4 16,18 B 11 IP 

U15 J10 From Workday  20:30:00 2 18,4 16,18 B 11 IP 

U15 J10 From Workday  21:00:00 2 19,1 16,18 B 11 IP 

U15 J10 From Workday  21:30:00 2 19,6 16,18 B 11 IP 

U15 J10 From Workday  22:00:00 2 20,4 16,18 B 11 IP 

U15 J10 From Workday  22:30:00 2 21,8 16,18 B 11 IP 

UTO1M5ADO DEJ1R0AZÓN From Workday  23:00:00 2 23,1 16,18 B 12 IP 
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U15 J10 From Workday  23:30:00 1 24,3 16,18 B 12 IP 

U15 J10 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J10 From Saturday 5:30:00 1 22,2 16,18 B 1 IP 

U15 J10 From Saturday 6:00:00 2 22,5 16,18 B 2 IP 

U15 J10 From Saturday 6:30:00 2 21,1 16,18 B 2 IP 

U15 J10 From Saturday 7:00:00 2 21,0 16,18 B 2 IP 

U15 J10 From Saturday 7:30:00 2 19,9 16,18 B 2 IP 

U15 J10 From Saturday 8:00:00 2 19,9 16,18 B 2 IP 

U15 J10 From Saturday 8:30:00 2 19,4 16,18 B 2 IP 

U15 J10 From Saturday 9:00:00 2 18,5 16,18 B 2 IP 

U15 J10 From Saturday 9:30:00 2 18,5 16,18 B 2 IP 

U15 J10 From Saturday  10:00:00 2 17,5 16,18 B 2 IP 

U15 J10 From Saturday  10:30:00 2 17,4 16,18 B 2 IP 

U15 J10 From Saturday  11:00:00 2 16,7 16,18 B 2 IP 

U15 J10 From Saturday  11:30:00 2 16,0 16,18 B 2 IP 

U15 J10 From Saturday  12:00:00 2 16,2 16,18 B 2 IP 

U15 J10 From Saturday  12:30:00 2 16,2 16,18 B 2 IP 

U15 J10 From Saturday  13:00:00 2 15,9 16,18 B 2 IP 

U15 J10 From Saturday  13:30:00 2 16,4 16,18 B 2 IP 

U15 J10 From Saturday  14:00:00 2 16,4 16,18 B 2 IP 

U15 J10 From Saturday  14:30:00 2 16,8 16,18 B 2 IP 

U15 J10 From Saturday  15:00:00 3 17,2 16,18 B 3 IE 

U15 J10 From Saturday  15:30:00 2 17,1 16,18 B 3 IE 

U15 J10 From Saturday  16:00:00 3 17,1 16,18 B 3 IE 

U15 J10 From Saturday  16:30:00 2 16,8 16,18 B 3 IE 

U15 J10 From Saturday  17:00:00 2 16,9 16,18 B 4 IP 

U15 J10 From Saturday  17:30:00 2 16,8 16,18 B 4 IP 

U15 J10 From Saturday  18:00:00 2 16,7 16,18 B 4 IP 

U15 J10 From Saturday  18:30:00 3 17,4 16,18 B 5 IE 

U15 J10 From Saturday  19:00:00 3 17,2 16,18 B 6 IE 

U15 J10 From Saturday  19:30:00 2 17,8 16,18 B 6 IE 

U15 J10 From Saturday  20:00:00 3 17,6 16,18 B 6 IE 

U15 J10 From Saturday  20:30:00 2 18,8 16,18 B 6 IE 

U15 J10 From Saturday  21:00:00 2 18,6 16,18 B 7 IP 

U15 J10 From Saturday  21:30:00 2 19,6 16,18 B 7 IP 

U15 J10 From Saturday  22:00:00 3 20,8 16,18 B 8 IE 

U15 J10 From Saturday  22:30:00 2 21,3 16,18 B 8 IE 

U15 J10 From Saturday  23:00:00 2 21,2 16,18 B 9 IP 

U15 J10 From Saturday  23:30:00 1 23,4 16,18 B 9 IP 

U15 J10 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ1R0AZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 J10 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J10 From  Sunday 5:30:00 1 22,7 16,18 B 1 IP 

U15 J10 From  Sunday 6:00:00 1 23,8 16,18 B 1 IP 

U15 J10 From  Sunday 6:30:00 2 22,9 16,18 B 2 IP 

U15 J10 From  Sunday 7:00:00 1 22,7 16,18 B 2 IP 

U15 J10 From  Sunday 7:30:00 2 22,0 16,18 B 2 IP 

U15 J10 From  Sunday 8:00:00 1 21,2 16,18 B 2 IP 

U15 J10 From  Sunday 8:30:00 2 21,9 16,18 B 2 IP 

U15 J10 From  Sunday 9:00:00 1 20,8 16,18 B 2 IP 

U15 J10 From  Sunday 9:30:00 2 18,9 16,18 B 2 IP 

U15 J10 From  Sunday 10:00:00 1 18,0 16,18 B 2 IP 

U15 J10 From  Sunday 10:30:00 2 18,6 16,18 B 3 IP 

U15 J10 From  Sunday 11:00:00 2 18,7 16,18 B 3 IP 

U15 J10 From  Sunday 11:30:00 2 18,4 16,18 B 3 IP 

U15 J10 From  Sunday 12:00:00 2 16,6 16,18 B 3 IP 

U15 J10 From  Sunday 12:30:00 2 16,0 16,18 B 3 IP 

U15 J10 From  Sunday 13:00:00 2 17,6 16,18 B 3 IP 

U15 J10 From  Sunday 13:30:00 3 17,6 16,18 B 4 IE 

U15 J10 From  Sunday 14:00:00 3 18,2 16,18 B 5 IE 

U15 J10 From  Sunday 14:30:00 2 18,2 16,18 B 5 IE 

U15 J10 From  Sunday 15:00:00 2 17,1 16,18 B 6 IP 

U15 J10 From  Sunday 15:30:00 2 18,3 16,18 B 6 IP 

U15 J10 From  Sunday 16:00:00 2 17,8 16,18 B 6 IP 

U15 J10 From  Sunday 16:30:00 2 18,0 16,18 B 6 IP 

U15 J10 From  Sunday 17:00:00 3 17,1 16,18 B 7 IE 

U15 J10 From  Sunday 17:30:00 2 17,7 16,18 B 7 IE 

U15 J10 From  Sunday 18:00:00 2 18,0 16,18 B 8 IE 

U15 J10 From  Sunday 18:30:00 3 18,1 16,18 B 9 IE 

U15 J10 From  Sunday 19:00:00 2 18,5 16,18 B 9 IE 

U15 J10 From  Sunday 19:30:00 2 18,8 16,18 B 10 IP 

U15 J10 From  Sunday 20:00:00 1 18,6 16,18 B 10 IP 

U15 J10 From  Sunday 20:30:00 2 18,5 16,18 B 11 IP 

U15 J10 From  Sunday 21:00:00 2 19,7 16,18 B 11 IP 

U15 J10 From  Sunday 21:30:00 2 21,2 16,18 B 11 IP 

U15 J10 From  Sunday 22:00:00 2 21,4 16,18 B 12 IP 

U15 J10 From  Sunday 22:30:00 1 22,5 16,18 B 12 IP 

U15 J10 From  Sunday 23:00:00 2 23,4 16,18 B 12 IP 

U15 J10 From  Sunday 23:30:00 1 25,6 16,18 B 12 IP 

U15 J18 To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ1R8AZÓN To Workday 3:00:00 0 0,0 0 -- -- -- 
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U15 J18 To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J18 To Workday 5:00:00 1 24,3 9,54 B 1 IE 

U15 J18 To Workday 5:30:00 5 20,6 9,54 B 2 IE 

U15 J18 To Workday 6:00:00 4 19,5 9,54 B 2 IE 

U15 J18 To Workday 6:30:00 5 18,3 9,54 B 3 IE 

U15 J18 To Workday 7:00:00 5 16,2 9,54 B 3 IE 

U15 J18 To Workday 7:30:00 5 15,6 9,54 B 4 IE 

U15 J18 To Workday 8:00:00 4 17,7 9,54 B 5 IE 

U15 J18 To Workday 8:30:00 3 18,5 9,54 B 5 IE 

U15 J18 To Workday 9:00:00 4 18,9 9,54 B 6 IE 

U15 J18 To Workday 9:30:00 4 18,1 9,54 B 7 IE 

U15 J18 To Workday  10:00:00 3 18,8 9,54 B 7 IE 

U15 J18 To Workday  10:30:00 3 18,6 9,54 B 8 IE 

U15 J18 To Workday  11:00:00 3 18,5 9,54 B 8 IE 

U15 J18 To Workday  11:30:00 3 18,4 9,54 B 8 IE 

U15 J18 To Workday  12:00:00 3 17,9 9,54 B 8 IE 

U15 J18 To Workday  12:30:00 4 17,5 9,54 B 9 IE 

U15 J18 To Workday  13:00:00 4 17,6 9,54 B 10 IE 

U15 J18 To Workday  13:30:00 3 18,3 9,54 B 10 IE 

U15 J18 To Workday  14:00:00 4 18,8 9,54 B 10 IE 

U15 J18 To Workday  14:30:00 3 18,6 9,54 B 10 IE 

U15 J18 To Workday  15:00:00 4 17,9 9,54 B 11 IE 

U15 J18 To Workday  15:30:00 4 18,6 9,54 B 12 IE 

U15 J18 To Workday  16:00:00 3 18,2 9,54 B 12 IE 

U15 J18 To Workday  16:30:00 3 18,0 9,54 B 13 IE 

U15 J18 To Workday  17:00:00 3 17,2 9,54 B 13 IE 

U15 J18 To Workday  17:30:00 4 16,2 9,54 B 14 IE 

U15 J18 To Workday  18:00:00 3 15,9 9,54 B 14 IE 

U15 J18 To Workday  18:30:00 3 16,9 9,54 B 15 IE 

U15 J18 To Workday  19:00:00 4 18,2 9,54 B 16 IE 

U15 J18 To Workday  19:30:00 3 19,8 9,54 B 17 IE 

U15 J18 To Workday  20:00:00 2 20,6 9,54 B 17 IE 

U15 J18 To Workday  20:30:00 3 21,2 9,54 B 17 IE 

U15 J18 To Workday  21:00:00 2 22,0 9,54 B 18 IP 

U15 J18 To Workday  21:30:00 1 22,8 9,54 B 18 IP 

U15 J18 To Workday  22:00:00 2 23,6 9,54 B 18 IP 

U15 J18 To Workday  22:30:00 1 24,8 9,54 B 18 IP 

U15 J18 To Workday  23:00:00 1 25,8 9,54 B 19 IP 

U15 J18 To Workday  23:30:00 1 27,3 9,54 B 19 IP 

U15 J18 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J18 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DEJ1R8AZÓN To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U15 J18 To Saturday 5:30:00 2 24,6 9,54 B 1 IP 

U15 J18 To Saturday 6:00:00 1 21,5 9,54 B 1 IP 

U15 J18 To Saturday 6:30:00 4 20,3 9,54 B 2 IE 

U15 J18 To Saturday 7:00:00 3 19,8 9,54 B 3 IE 

U15 J18 To Saturday 7:30:00 2 19,3 9,54 B 3 IE 

U15 J18 To Saturday 8:00:00 3 20,1 9,54 B 4 IE 

U15 J18 To Saturday 8:30:00 3 19,4 9,54 B 5 IE 

U15 J18 To Saturday 9:00:00 2 19,2 9,54 B 5 IE 

U15 J18 To Saturday 9:30:00 2 18,5 9,54 B 6 IE 

U15 J18 To Saturday  10:00:00 3 18,0 9,54 B 7 IE 

U15 J18 To Saturday  10:30:00 2 18,0 9,54 B 7 IE 

U15 J18 To Saturday  11:00:00 2 17,1 9,54 B 8 IE 

U15 J18 To Saturday  11:30:00 3 17,3 9,54 B 9 IE 

U15 J18 To Saturday  12:00:00 2 16,2 9,54 B 9 IE 

U15 J18 To Saturday  12:30:00 2 16,6 9,54 B 10 IP 

U15 J18 To Saturday  13:00:00 1 16,3 9,54 B 10 IP 

U15 J18 To Saturday  13:30:00 3 17,7 9,54 B 11 IE 

U15 J18 To Saturday  14:00:00 2 17,9 9,54 B 11 IE 

U15 J18 To Saturday  14:30:00 3 17,7 9,54 B 12 IE 

U15 J18 To Saturday  15:00:00 4 18,2 9,54 B 13 IE 

U15 J18 To Saturday  15:30:00 3 18,2 9,54 B 13 IE 

U15 J18 To Saturday  16:00:00 3 18,9 9,54 B 14 IE 

U15 J18 To Saturday  16:30:00 2 18,2 9,54 B 14 IE 

U15 J18 To Saturday  17:00:00 2 18,4 9,54 B 15 IE 

U15 J18 To Saturday  17:30:00 3 18,4 9,54 B 16 IE 

U15 J18 To Saturday  18:00:00 3 18,4 9,54 B 17 IE 

U15 J18 To Saturday  18:30:00 2 18,6 9,54 B 17 IE 

U15 J18 To Saturday  19:00:00 3 18,9 9,54 B 18 IE 

U15 J18 To Saturday  19:30:00 3 19,2 9,54 B 18 IE 

U15 J18 To Saturday  20:00:00 3 20,1 9,54 B 18 IE 

U15 J18 To Saturday  20:30:00 3 20,6 9,54 B 19 IE 

U15 J18 To Saturday  21:00:00 2 20,7 9,54 B 19 IE 

U15 J18 To Saturday  21:30:00 2 22,6 9,54 B 20 IP 

U15 J18 To Saturday  22:00:00 2 23,0 9,54 B 20 IP 

U15 J18 To Saturday  22:30:00 2 23,8 9,54 B 21 IP 

U15 J18 To Saturday  23:00:00 1 24,6 9,54 B 21 IP 

U15 J18 To Saturday  23:30:00 1 25,4 9,54 B 22 IP 

U15 J18 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 J18 To Sunday  5:30:00 3 24,0 9,54 B 1 IE 

U15 J18 To Sunday  6:00:00 2 25,6 9,54 B 1 IE 

U15 J18 To Sunday  6:30:00 2 24,7 9,54 B 2 IP 

UTO1M5ADO DEJ1R8AZÓN To Sunday  7:00:00 2 23,6 9,54 B 2 IP 
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U15 J18 To Sunday  7:30:00 2 22,0 9,54 B 2 IP 

U15 J18 To Sunday  8:00:00 2 23,1 9,54 B 2 IP 

U15 J18 To Sunday  8:30:00 2 22,1 9,54 B 3 IP 

U15 J18 To Sunday  9:00:00 1 21,1 9,54 B 3 IP 

U15 J18 To Sunday  9:30:00 2 20,6 9,54 B 4 IE 

U15 J18 To Sunday 10:00:00 3 20,2 9,54 B 5 IE 

U15 J18 To Sunday 10:30:00 2 19,6 9,54 B 5 IE 

U15 J18 To Sunday 11:00:00 3 19,1 9,54 B 5 IE 

U15 J18 To Sunday 11:30:00 2 19,1 9,54 B 5 IE 

U15 J18 To Sunday 12:00:00 3 18,6 9,54 B 5 IE 

U15 J18 To Sunday 12:30:00 2 18,1 9,54 B 6 IP 

U15 J18 To Sunday 13:00:00 1 17,4 9,54 B 6 IP 

U15 J18 To Sunday 13:30:00 2 17,9 9,54 B 7 IP 

U15 J18 To Sunday 14:00:00 2 18,3 9,54 B 7 IP 

U15 J18 To Sunday 14:30:00 2 19,3 9,54 B 7 IP 

U15 J18 To Sunday 15:00:00 2 18,8 9,54 B 7 IP 

U15 J18 To Sunday 15:30:00 3 20,1 9,54 B 8 IE 

U15 J18 To Sunday 16:00:00 2 18,3 9,54 B 8 IE 

U15 J18 To Sunday 16:30:00 2 18,0 9,54 B 9 IP 

U15 J18 To Sunday 17:00:00 1 17,3 9,54 B 9 IP 

U15 J18 To Sunday 17:30:00 3 18,0 9,54 B 10 IE 

U15 J18 To Sunday 18:00:00 2 17,1 9,54 B 10 IE 

U15 J18 To Sunday 18:30:00 2 17,7 9,54 B 11 IP 

U15 J18 To Sunday 19:00:00 2 18,8 9,54 B 11 IP 

U15 J18 To Sunday 19:30:00 2 18,6 9,54 B 12 IP 

U15 J18 To Sunday 20:00:00 1 19,0 9,54 B 12 IP 

U15 J18 To Sunday 20:30:00 2 20,3 9,54 B 13 IP 

U15 J18 To Sunday 21:00:00 2 22,0 9,54 B 13 IP 

U15 J18 To Sunday 21:30:00 2 24,2 9,54 B 13 IP 

U15 J18 To Sunday 22:00:00 2 24,5 9,54 B 13 IP 

U15 J18 To Sunday 22:30:00 2 26,7 9,54 B 14 IP 

U15 J18 To Sunday 23:00:00 1 26,9 9,54 B 14 IP 

U15 J18 To Sunday 23:30:00 1 28,6 9,54 B 15 IP 

U15 J18 From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J18 From Workday 5:30:00 4 24,1 11,16 B 1 IE 

U15 J18 From Workday 6:00:00 4 21,9 11,16 B 1 IE 

U15 J18 From Workday 6:30:00 5 19,8 11,16 B 2 IE 

U15 J18 From Workday 7:00:00 4 16,9 11,16 B 2 IE 

U15 J18 From Workday 7:30:00 4 17,0 11,16 B 3 IE 

U15 J18 From Workday 8:00:00 4 18,9 11,16 B 4 IE 

U15 J18 From Workday 8:30:00 3 20,3 11,16 B 4 IE 

UTO1M5ADO DEJ1R8AZÓN From Workday 9:00:00 3 20,7 11,16 B 5 IE 
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U15 J18 From Workday 9:30:00 4 21,0 11,16 B 6 IE 

U15 J18 From Workday  10:00:00 3 20,8 11,16 B 6 IE 

U15 J18 From Workday  10:30:00 3 20,4 11,16 B 7 IE 

U15 J18 From Workday  11:00:00 3 19,8 11,16 B 7 IE 

U15 J18 From Workday  11:30:00 3 19,3 11,16 B 7 IE 

U15 J18 From Workday  12:00:00 3 18,8 11,16 B 7 IE 

U15 J18 From Workday  12:30:00 4 18,3 11,16 B 8 IE 

U15 J18 From Workday  13:00:00 4 18,4 11,16 B 9 IE 

U15 J18 From Workday  13:30:00 3 18,0 11,16 B 9 IE 

U15 J18 From Workday  14:00:00 4 18,1 11,16 B 9 IE 

U15 J18 From Workday  14:30:00 3 18,7 11,16 B 9 IE 

U15 J18 From Workday  15:00:00 4 18,3 11,16 B 10 IE 

U15 J18 From Workday  15:30:00 4 18,6 11,16 B 11 IE 

U15 J18 From Workday  16:00:00 3 18,3 11,16 B 11 IE 

U15 J18 From Workday  16:30:00 3 18,0 11,16 B 12 IE 

U15 J18 From Workday  17:00:00 3 17,6 11,16 B 12 IE 

U15 J18 From Workday  17:30:00 4 17,1 11,16 B 13 IE 

U15 J18 From Workday  18:00:00 3 17,2 11,16 B 13 IE 

U15 J18 From Workday  18:30:00 3 17,3 11,16 B 14 IE 

U15 J18 From Workday  19:00:00 4 18,1 11,16 B 15 IE 

U15 J18 From Workday  19:30:00 4 18,6 11,16 B 16 IE 

U15 J18 From Workday  20:00:00 3 19,9 11,16 B 16 IE 

U15 J18 From Workday  20:30:00 3 20,5 11,16 B 17 IE 

U15 J18 From Workday  21:00:00 2 20,6 11,16 B 17 IE 

U15 J18 From Workday  21:30:00 2 20,6 11,16 B 18 IP 

U15 J18 From Workday  22:00:00 2 21,1 11,16 B 18 IP 

U15 J18 From Workday  22:30:00 2 22,4 11,16 B 18 IP 

U15 J18 From Workday  23:00:00 2 23,7 11,16 B 19 IP 

U15 J18 From Workday  23:30:00 1 25,7 11,16 B 19 IP 

U15 J18 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J18 From Saturday 5:30:00 0 24,3 11,16 -- -- -- 

U15 J18 From Saturday 6:00:00 2 23,3 11,16 B 1 IE 

U15 J18 From Saturday 6:30:00 3 22,7 11,16 B 2 IE 

U15 J18 From Saturday 7:00:00 3 21,7 11,16 B 3 IE 

U15 J18 From Saturday 7:30:00 2 22,4 11,16 B 3 IE 

U15 J18 From Saturday 8:00:00 3 22,8 11,16 B 4 IE 

U15 J18 From Saturday 8:30:00 3 22,4 11,16 B 5 IE 

U15 J18 From Saturday 9:00:00 2 21,3 11,16 B 5 IE 

U15 J18 From Saturday 9:30:00 2 21,8 11,16 B 6 IE 

U15 J18 From Saturday  10:00:00 3 21,1 11,16 B 7 IP 

U15 J18 From Saturday  10:30:00 1 20,6 11,16 B 8 IP 

UTO1M5ADO DEJ1R8AZÓN From Saturday  11:00:00 2 19,6 11,16 B 9 IE 
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U15 J18 From Saturday  11:30:00 3 18,3 11,16 B 10 IE 

U15 J18 From Saturday  12:00:00 2 17,4 11,16 B 10 IE 

U15 J18 From Saturday  12:30:00 2 18,1 11,16 B 11 IP 

U15 J18 From Saturday  13:00:00 2 17,8 11,16 B 11 IP 

U15 J18 From Saturday  13:30:00 3 17,4 11,16 B 12 IE 

U15 J18 From Saturday  14:00:00 3 18,1 11,16 B 12 IE 

U15 J18 From Saturday  14:30:00 3 18,7 11,16 B 12 IE 

U15 J18 From Saturday  15:00:00 3 18,9 11,16 B 12 IE 

U15 J18 From Saturday  15:30:00 3 19,0 11,16 B 12 IE 

U15 J18 From Saturday  16:00:00 4 18,7 11,16 B 13 IE 

U15 J18 From Saturday  16:30:00 3 19,3 11,16 B 13 IE 

U15 J18 From Saturday  17:00:00 3 18,8 11,16 B 14 IE 

U15 J18 From Saturday  17:30:00 4 18,7 11,16 B 15 IE 

U15 J18 From Saturday  18:00:00 3 18,6 11,16 B 16 IE 

U15 J18 From Saturday  18:30:00 2 18,8 11,16 B 16 IE 

U15 J18 From Saturday  19:00:00 3 19,0 11,16 B 17 IE 

U15 J18 From Saturday  19:30:00 3 19,2 11,16 B 17 IE 

U15 J18 From Saturday  20:00:00 3 19,8 11,16 B 17 IE 

U15 J18 From Saturday  20:30:00 3 20,0 11,16 B 18 IE 

U15 J18 From Saturday  21:00:00 2 20,3 11,16 B 18 IE 

U15 J18 From Saturday  21:30:00 2 20,2 11,16 B 19 IP 

U15 J18 From Saturday  22:00:00 2 21,6 11,16 B 19 IP 

U15 J18 From Saturday  22:30:00 2 22,3 11,16 B 20 IP 

U15 J18 From Saturday  23:00:00 1 22,3 11,16 B 20 IP 

U15 J18 From Saturday  23:30:00 1 24,4 11,16 B 21 IP 

U15 J18 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J18 From  Sunday 5:30:00 2 25,4 11,16 B 1 IP 

U15 J18 From  Sunday 6:00:00 2 25,7 11,16 B 1 IP 

U15 J18 From  Sunday 6:30:00 2 26,0 11,16 B 1 IP 

U15 J18 From  Sunday 7:00:00 2 25,4 11,16 B 1 IP 

U15 J18 From  Sunday 7:30:00 2 24,7 11,16 B 1 IP 

U15 J18 From  Sunday 8:00:00 2 24,7 11,16 B 1 IP 

U15 J18 From  Sunday 8:30:00 2 24,1 11,16 B 1 IP 

U15 J18 From  Sunday 9:00:00 2 22,9 11,16 B 1 IP 

U15 J18 From  Sunday 9:30:00 2 22,7 11,16 B 1 IP 

U15 J18 From  Sunday 10:00:00 2 22,1 11,16 B 1 IP 

U15 J18 From  Sunday 10:30:00 2 21,5 11,16 B 1 IP 

U15 J18 From  Sunday 11:00:00 3 20,6 11,16 B 2 IE 

U15 J18 From  Sunday 11:30:00 2 19,9 11,16 B 2 IE 

U15 J18 From  Sunday 12:00:00 2 19,5 11,16 B 3 IP 

U15 J18 From  Sunday 12:30:00 2 19,4 11,16 B 3 IP 

UTO1M5ADO DEJ1R8AZÓN From  Sunday 13:00:00 2 19,9 11,16 B 3 IP 
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U15 J18 From  Sunday 13:30:00 2 18,8 11,16 B 3 IP 

U15 J18 From  Sunday 14:00:00 3 18,6 11,16 B 4 IE 

U15 J18 From  Sunday 14:30:00 2 19,0 11,16 B 4 IE 

U15 J18 From  Sunday 15:00:00 2 20,2 11,16 B 5 IE 

U15 J18 From  Sunday 15:30:00 3 20,2 11,16 B 6 IE 

U15 J18 From  Sunday 16:00:00 2 20,9 11,16 B 6 IE 

U15 J18 From  Sunday 16:30:00 2 17,8 11,16 B 7 IP 

U15 J18 From  Sunday 17:00:00 1 18,4 11,16 B 7 IP 

U15 J18 From  Sunday 17:30:00 2 18,7 11,16 B 8 IE 

U15 J18 From  Sunday 18:00:00 3 18,8 11,16 B 9 IE 

U15 J18 From  Sunday 18:30:00 2 19,0 11,16 B 9 IE 

U15 J18 From  Sunday 19:00:00 2 18,3 11,16 B 10 IP 

U15 J18 From  Sunday 19:30:00 2 19,8 11,16 B 10 IP 

U15 J18 From  Sunday 20:00:00 2 19,8 11,16 B 11 IP 

U15 J18 From  Sunday 20:30:00 1 20,4 11,16 B 11 IP 

U15 J18 From  Sunday 21:00:00 2 21,2 11,16 B 12 IP 

U15 J18 From  Sunday 21:30:00 2 21,0 11,16 B 12 IP 

U15 J18 From  Sunday 22:00:00 2 22,5 11,16 B 12 IP 

U15 J18 From  Sunday 22:30:00 2 24,6 11,16 B 13 IP 

U15 J18 From  Sunday 23:00:00 1 24,1 11,16 B 13 IP 

U15 J18 From  Sunday 23:30:00 1 25,5 11,16 B 14 IP 

U15 J18c To Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday 6:30:00 3 17,7 6,54 B 1 IE 

U15 J18c To Workday 7:00:00 2 15,7 6,54 B 1 IE 

U15 J18c To Workday 7:30:00 3 14,7 6,54 B 1 IE 

U15 J18c To Workday 8:00:00 2 17,8 6,54 B 1 IE 

U15 J18c To Workday 8:30:00 2 18,3 6,54 B 2 IP 

U15 J18c To Workday 9:00:00 1 18,2 6,54 B 2 IP 

U15 J18c To Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  14:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE1R8AcZÓN To Workday  15:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U15 J18c To Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  17:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  18:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  18:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  19:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  19:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  20:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  20:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  21:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J18c To Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  16:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE1R8AcZÓN To Saturday  17:00:00 0 0,0 0 -- -- -- 
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U15 J18c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U15 J18c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 18:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE1R8AcZÓN To Sunday 19:00:00 0 0,0 0 -- -- -- 
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U15 J18c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J18c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 0:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 0:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 1:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 1:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 2:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 2:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 3:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 3:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 4:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 4:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 5:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 5:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 6:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 6:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 7:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 7:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 8:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 8:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 9:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday 9:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  10:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  10:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  11:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  11:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  12:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  12:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  13:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  13:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  14:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  14:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  15:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  15:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  16:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  16:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  17:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  17:30:00 3 16,1 7,6 B 1 IE 

U15 J18c From Workday  18:00:00 3 15,5 7,6 B 1 IE 

U15 J18c From Workday  18:30:00 4 15,2 7,6 B 2 IE 

U15 J18c From Workday  19:00:00 4 14,7 7,6 B 3 IE 

U15 J18c From Workday  19:30:00 3 15,5 7,6 B 3 IE 

U15 J18c From Workday  20:00:00 3 15,9 7,6 B 4 IE 

U15 J18c From Workday  20:30:00 3 18,1 7,6 B 4 IE 

UTO1M5ADO DJE1R8AcZÓN From Workday  21:00:00 1 19,3 7,6 B 5 IP 
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U15 J18c From Workday  21:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  22:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  22:30:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  23:00:00 0 0,0 0 -- -- -- 

U15 J18c From Workday  23:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U15 J18c From Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M5ADO DJE1R8AcZÓN From Saturday  23:00:00 0 0,0 0 -- -- -- 
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U15 J18c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U15 J18c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 207 To Workday 0:00:00 1 29,2 25,56 C 1 IP 

U16 207 To Workday 0:30:00 1 28,3 25,56 C 1 IP 

UTO1M6ADO D E2 0R A7Z Ó N  To Workday 1:00:00 1 33,1 25,56 C 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 207 To Workday 1:30:00 1 30,5 25,56 C 1 IP 

U16 207 To Workday 2:00:00 1 34,7 25,56 C 1 IP 

U16 207 To Workday 2:30:00 1 34,2 25,56 C 1 IP 

U16 207 To Workday 3:00:00 1 36,4 25,56 C 1 IP 

U16 207 To Workday 3:30:00 1 26,4 25,56 C 1 IP 

U16 207 To Workday 4:00:00 1 36,0 25,56 C 1 IP 

U16 207 To Workday 4:30:00 1 37,4 25,56 C 1 IP 

U16 207 To Workday 5:00:00 3 28,8 25,56 C 2 IE 

U16 207 To Workday 5:30:00 2 24,2 25,56 C 2 IE 

U16 207 To Workday 6:00:00 2 22,6 25,56 C 3 IE 

U16 207 To Workday 6:30:00 3 20,0 25,56 C 4 IE 

U16 207 To Workday 7:00:00 4 19,1 25,56 C 5 IE 

U16 207 To Workday 7:30:00 4 19,4 25,56 C 5 IE 

U16 207 To Workday 8:00:00 5 19,9 25,56 C 6 IE 

U16 207 To Workday 8:30:00 5 20,6 25,56 C 7 IE 

U16 207 To Workday 9:00:00 4 20,4 25,56 C 7 IE 

U16 207 To Workday 9:30:00 5 20,8 25,56 C 7 IE 

U16 207 To Workday  10:00:00 4 20,5 25,56 C 7 IE 

U16 207 To Workday  10:30:00 5 20,3 25,56 C 7 IE 

U16 207 To Workday  11:00:00 4 19,6 25,56 C 7 IE 

U16 207 To Workday  11:30:00 5 19,3 25,56 C 7 IE 

U16 207 To Workday  12:00:00 4 18,8 25,56 C 7 IE 

U16 207 To Workday  12:30:00 5 18,8 25,56 C 8 IE 

U16 207 To Workday  13:00:00 6 18,8 25,56 C 9 IE 

U16 207 To Workday  13:30:00 5 18,9 25,56 C 10 IE 

U16 207 To Workday  14:00:00 4 18,7 25,56 C 10 IE 

U16 207 To Workday  14:30:00 4 18,6 25,56 C 11 IE 

U16 207 To Workday  15:00:00 5 18,2 25,56 C 12 IE 

U16 207 To Workday  15:30:00 5 18,1 25,56 C 12 IE 

U16 207 To Workday  16:00:00 5 17,7 25,56 C 13 IE 

U16 207 To Workday  16:30:00 4 17,6 25,56 C 13 IE 

U16 207 To Workday  17:00:00 4 17,3 25,56 C 14 IE 

U16 207 To Workday  17:30:00 4 16,5 25,56 C 15 IE 

U16 207 To Workday  18:00:00 3 16,5 25,56 C 15 IE 

U16 207 To Workday  18:30:00 4 17,5 25,56 C 15 IE 

U16 207 To Workday  19:00:00 3 18,2 25,56 C 15 IE 

U16 207 To Workday  19:30:00 3 20,0 25,56 C 16 IE 

U16 207 To Workday  20:00:00 3 20,8 25,56 C 16 IE 

U16 207 To Workday  20:30:00 3 22,0 25,56 C 16 IE 

U16 207 To Workday  21:00:00 3 22,0 25,56 C 16 IE 

U16 207 To Workday  21:30:00 3 23,0 25,56 C 16 IE 

U16 207 To Workday  22:00:00 3 24,0 25,56 C 16 IE 

U16 207 To Workday  22:30:00 3 25,8 25,56 C 17 IE 

U16 207 To Workday  23:00:00 2 26,5 25,56 C 17 IE 

U16 207 To Workday  23:30:00 2 26,6 25,56 C 18 IP 

U16 207 To Saturday 0:00:00 1 26,4 25,56 C 1 IP 

U16 207 To Saturday 0:30:00 1 26,8 25,56 C 1 IP 

U16 207 To Saturday 1:00:00 1 29,1 25,56 C 1 IP 

U16 207 To Saturday 1:30:00 1 27,0 25,56 C 1 IP 

U16 207 To Saturday 2:00:00 1 33,8 25,56 C 1 IP 

U16 207 To Saturday 2:30:00 1 29,6 25,56 C 1 IP 

UTO1M6ADO D E2 0R A7Z Ó N  To Saturday 3:00:00 1 31,6 25,56 C 1 IP 
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U16 207 To Saturday 3:30:00 1 26,3 25,56 C 1 IP 

U16 207 To Saturday 4:00:00 1 37,3 25,56 C 1 IP 

U16 207 To Saturday 4:30:00 1 33,2 25,56 C 1 IP 

U16 207 To Saturday 5:00:00 2 29,7 25,56 C 2 IE 

U16 207 To Saturday 5:30:00 3 28,6 25,56 C 3 IE 

U16 207 To Saturday 6:00:00 3 25,2 25,56 C 3 IE 

U16 207 To Saturday 6:30:00 3 25,6 25,56 C 3 IE 

U16 207 To Saturday 7:00:00 3 25,1 25,56 C 3 IE 

U16 207 To Saturday 7:30:00 4 24,4 25,56 C 4 IE 

U16 207 To Saturday 8:00:00 3 22,9 25,56 C 5 IE 

U16 207 To Saturday 8:30:00 2 23,0 25,56 C 5 IE 

U16 207 To Saturday 9:00:00 3 21,7 25,56 C 6 IE 

U16 207 To Saturday 9:30:00 4 21,2 25,56 C 7 IE 

U16 207 To Saturday  10:00:00 4 20,1 25,56 C 8 IE 

U16 207 To Saturday  10:30:00 3 20,0 25,56 C 9 IE 

U16 207 To Saturday  11:00:00 2 19,2 25,56 C 9 IE 

U16 207 To Saturday  11:30:00 3 17,6 25,56 C 10 IE 

U16 207 To Saturday  12:00:00 4 16,9 25,56 C 11 IE 

U16 207 To Saturday  12:30:00 3 16,4 25,56 C 11 IE 

U16 207 To Saturday  13:00:00 4 16,7 25,56 C 11 IE 

U16 207 To Saturday  13:30:00 3 16,2 25,56 C 11 IE 

U16 207 To Saturday  14:00:00 3 17,6 25,56 C 12 IE 

U16 207 To Saturday  14:30:00 2 17,6 25,56 C 12 IE 

U16 207 To Saturday  15:00:00 3 17,7 25,56 C 12 IE 

U16 207 To Saturday  15:30:00 2 18,7 25,56 C 12 IE 

U16 207 To Saturday  16:00:00 2 18,1 25,56 C 13 IE 

U16 207 To Saturday  16:30:00 4 18,4 25,56 C 14 IE 

U16 207 To Saturday  17:00:00 3 19,4 25,56 C 14 IE 

U16 207 To Saturday  17:30:00 4 18,9 25,56 C 15 IE 

U16 207 To Saturday  18:00:00 4 19,9 25,56 C 16 IE 

U16 207 To Saturday  18:30:00 3 19,9 25,56 C 17 IE 

U16 207 To Saturday  19:00:00 2 20,3 25,56 C 17 IE 

U16 207 To Saturday  19:30:00 3 20,7 25,56 C 18 IE 

U16 207 To Saturday  20:00:00 3 20,7 25,56 C 18 IE 

U16 207 To Saturday  20:30:00 3 21,5 25,56 C 18 IE 

U16 207 To Saturday  21:00:00 3 22,3 25,56 C 19 IE 

U16 207 To Saturday  21:30:00 2 22,6 25,56 C 19 IE 

U16 207 To Saturday  22:00:00 3 24,2 25,56 C 19 IE 

U16 207 To Saturday  22:30:00 2 23,6 25,56 C 19 IE 

U16 207 To Saturday  23:00:00 2 24,7 25,56 C 20 IP 

U16 207 To Saturday  23:30:00 2 26,2 25,56 C 20 IP 

U16 207 To Sunday  0:00:00 1 26,2 25,56 C 1 IP 

U16 207 To Sunday  0:30:00 1 26,4 25,56 C 1 IP 

U16 207 To Sunday  1:00:00 1 31,0 25,56 C 1 IP 

U16 207 To Sunday  1:30:00 1 31,2 25,56 C 1 IP 

U16 207 To Sunday  2:00:00 1 32,1 25,56 C 1 IP 

U16 207 To Sunday  2:30:00 1 29,9 25,56 C 1 IP 

U16 207 To Sunday  3:00:00 1 32,2 25,56 C 1 IP 

U16 207 To Sunday  3:30:00 1 31,7 25,56 C 1 IP 

U16 207 To Sunday  4:00:00 1 34,0 25,56 C 1 IP 

U16 207 To Sunday  4:30:00 1 29,5 25,56 C 1 IP 

UTO1M6ADO D E2 0R A7Z Ó N  To Sunday  5:00:00 2 29,5 25,56 C 2 IP 
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U16 207 To Sunday  5:30:00 2 31,0 25,56 C 2 IP 

U16 207 To Sunday  6:00:00 2 28,2 25,56 C 3 IP 

U16 207 To Sunday  6:30:00 1 27,6 25,56 C 3 IP 

U16 207 To Sunday  7:00:00 2 25,8 25,56 C 4 IP 

U16 207 To Sunday  7:30:00 2 25,7 25,56 C 4 IP 

U16 207 To Sunday  8:00:00 2 24,9 25,56 C 4 IP 

U16 207 To Sunday  8:30:00 2 23,9 25,56 C 4 IP 

U16 207 To Sunday  9:00:00 3 23,6 25,56 C 5 IE 

U16 207 To Sunday  9:30:00 2 22,9 25,56 C 5 IE 

U16 207 To Sunday 10:00:00 3 22,2 25,56 C 5 IE 

U16 207 To Sunday 10:30:00 2 22,7 25,56 C 5 IE 

U16 207 To Sunday 11:00:00 3 21,3 25,56 C 5 IE 

U16 207 To Sunday 11:30:00 2 20,4 25,56 C 5 IE 

U16 207 To Sunday 12:00:00 3 19,9 25,56 C 5 IE 

U16 207 To Sunday 12:30:00 2 19,5 25,56 C 5 IE 

U16 207 To Sunday 13:00:00 3 19,2 25,56 C 6 IE 

U16 207 To Sunday 13:30:00 3 19,6 25,56 C 7 IE 

U16 207 To Sunday 14:00:00 2 19,7 25,56 C 7 IE 

U16 207 To Sunday 14:30:00 3 20,5 25,56 C 7 IE 

U16 207 To Sunday 15:00:00 2 21,0 25,56 C 7 IE 

U16 207 To Sunday 15:30:00 3 19,9 25,56 C 7 IE 

U16 207 To Sunday 16:00:00 2 21,3 25,56 C 7 IE 

U16 207 To Sunday 16:30:00 3 20,7 25,56 C 7 IE 

U16 207 To Sunday 17:00:00 2 20,8 25,56 C 7 IE 

U16 207 To Sunday 17:30:00 3 20,1 25,56 C 7 IE 

U16 207 To Sunday 18:00:00 2 20,5 25,56 C 7 IE 

U16 207 To Sunday 18:30:00 3 20,7 25,56 C 7 IE 

U16 207 To Sunday 19:00:00 2 21,4 25,56 C 7 IE 

U16 207 To Sunday 19:30:00 3 21,0 25,56 C 7 IE 

U16 207 To Sunday 20:00:00 2 21,3 25,56 C 7 IE 

U16 207 To Sunday 20:30:00 3 21,4 25,56 C 7 IE 

U16 207 To Sunday 21:00:00 2 22,9 25,56 C 7 IE 

U16 207 To Sunday 21:30:00 3 24,3 25,56 C 7 IE 

U16 207 To Sunday 22:00:00 2 23,9 25,56 C 7 IE 

U16 207 To Sunday 22:30:00 2 26,1 25,56 C 8 IP 

U16 207 To Sunday 23:00:00 2 28,7 25,56 C 8 IP 

U16 207 To Sunday 23:30:00 2 26,1 25,56 C 8 IP 

U16 207 From Workday 0:00:00 1 30,0 24,77 C 1 IP 

U16 207 From Workday 0:30:00 1 30,7 24,77 C 1 IP 

U16 207 From Workday 1:00:00 1 31,9 24,77 C 1 IP 

U16 207 From Workday 1:30:00 1 33,5 24,77 C 1 IP 

U16 207 From Workday 2:00:00 1 35,1 24,77 C 1 IP 

U16 207 From Workday 2:30:00 1 27,1 24,77 C 1 IP 

U16 207 From Workday 3:00:00 1 33,7 24,77 C 1 IP 

U16 207 From Workday 3:30:00 1 34,2 24,77 C 1 IP 

U16 207 From Workday 4:00:00 1 38,5 24,77 C 1 IP 

U16 207 From Workday 4:30:00 1 37,4 24,77 C 1 IP 

U16 207 From Workday 5:00:00 3 23,2 24,77 C 2 IE 

U16 207 From Workday 5:30:00 3 21,7 24,77 C 3 IE 

U16 207 From Workday 6:00:00 2 20,3 24,77 C 3 IE 

U16 207 From Workday 6:30:00 3 17,5 24,77 C 4 IE 

UTO1M6ADO D E2 0R A7Z Ó N  From Workday 7:00:00 4 16,9 24,77 C 5 IE 
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U16 207 From Workday 7:30:00 4 17,6 24,77 C 5 IE 

U16 207 From Workday 8:00:00 5 18,3 24,77 C 6 IE 

U16 207 From Workday 8:30:00 4 19,4 24,77 C 6 IE 

U16 207 From Workday 9:00:00 4 19,6 24,77 C 7 IE 

U16 207 From Workday 9:30:00 5 19,5 24,77 C 8 IE 

U16 207 From Workday  10:00:00 4 19,5 24,77 C 8 IE 

U16 207 From Workday  10:30:00 5 19,7 24,77 C 8 IE 

U16 207 From Workday  11:00:00 4 19,5 24,77 C 8 IE 

U16 207 From Workday  11:30:00 5 19,1 24,77 C 8 IE 

U16 207 From Workday  12:00:00 4 19,0 24,77 C 8 IE 

U16 207 From Workday  12:30:00 5 18,8 24,77 C 9 IE 

U16 207 From Workday  13:00:00 6 19,0 24,77 C 10 IE 

U16 207 From Workday  13:30:00 5 19,6 24,77 C 11 IE 

U16 207 From Workday  14:00:00 4 20,1 24,77 C 11 IE 

U16 207 From Workday  14:30:00 5 19,8 24,77 C 11 IE 

U16 207 From Workday  15:00:00 4 19,9 24,77 C 11 IE 

U16 207 From Workday  15:30:00 5 19,3 24,77 C 12 IE 

U16 207 From Workday  16:00:00 5 19,7 24,77 C 13 IE 

U16 207 From Workday  16:30:00 4 19,2 24,77 C 14 IE 

U16 207 From Workday  17:00:00 3 18,7 24,77 C 14 IE 

U16 207 From Workday  17:30:00 4 18,3 24,77 C 14 IE 

U16 207 From Workday  18:00:00 3 19,1 24,77 C 14 IE 

U16 207 From Workday  18:30:00 4 20,9 24,77 C 14 IE 

U16 207 From Workday  19:00:00 3 21,7 24,77 C 14 IE 

U16 207 From Workday  19:30:00 3 22,2 24,77 C 15 IE 

U16 207 From Workday  20:00:00 3 22,9 24,77 C 15 IE 

U16 207 From Workday  20:30:00 3 24,1 24,77 C 16 IE 

U16 207 From Workday  21:00:00 2 24,7 24,77 C 16 IE 

U16 207 From Workday  21:30:00 3 25,4 24,77 C 16 IE 

U16 207 From Workday  22:00:00 2 25,8 24,77 C 16 IE 

U16 207 From Workday  22:30:00 2 26,8 24,77 C 17 IP 

U16 207 From Workday  23:00:00 2 28,3 24,77 C 17 IP 

U16 207 From Workday  23:30:00 2 28,7 24,77 C 17 IP 

U16 207 From Saturday 0:00:00 1 27,0 24,77 C 1 IP 

U16 207 From Saturday 0:30:00 1 28,5 24,77 C 1 IP 

U16 207 From Saturday 1:00:00 1 31,5 24,77 C 1 IP 

U16 207 From Saturday 1:30:00 1 35,6 24,77 C 1 IP 

U16 207 From Saturday 2:00:00 1 34,4 24,77 C 1 IP 

U16 207 From Saturday 2:30:00 1 25,1 24,77 C 1 IP 

U16 207 From Saturday 3:00:00 1 33,6 24,77 C 1 IP 

U16 207 From Saturday 3:30:00 1 33,6 24,77 C 1 IP 

U16 207 From Saturday 4:00:00 1 38,6 24,77 C 1 IP 

U16 207 From Saturday 4:30:00 1 38,1 24,77 C 1 IP 

U16 207 From Saturday 5:00:00 2 25,3 24,77 C 2 IE 

U16 207 From Saturday 5:30:00 3 24,1 24,77 C 3 IE 

U16 207 From Saturday 6:00:00 3 24,3 24,77 C 3 IE 

U16 207 From Saturday 6:30:00 3 21,9 24,77 C 3 IE 

U16 207 From Saturday 7:00:00 4 22,2 24,77 C 4 IE 

U16 207 From Saturday 7:30:00 3 21,0 24,77 C 5 IE 

U16 207 From Saturday 8:00:00 2 20,8 24,77 C 5 IE 

U16 207 From Saturday 8:30:00 3 21,0 24,77 C 6 IE 

UTO1M6ADO D E2 0R A7Z Ó N  From Saturday 9:00:00 3 20,0 24,77 C 6 IE 
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U16 207 From Saturday 9:30:00 4 19,9 24,77 C 7 IE 

U16 207 From Saturday  10:00:00 4 19,3 24,77 C 8 IE 

U16 207 From Saturday  10:30:00 3 18,5 24,77 C 9 IE 

U16 207 From Saturday  11:00:00 2 16,8 24,77 C 9 IE 

U16 207 From Saturday  11:30:00 3 17,0 24,77 C 10 IE 

U16 207 From Saturday  12:00:00 4 16,9 24,77 C 11 IE 

U16 207 From Saturday  12:30:00 3 18,1 24,77 C 11 IE 

U16 207 From Saturday  13:00:00 4 17,9 24,77 C 11 IE 

U16 207 From Saturday  13:30:00 3 19,0 24,77 C 12 IE 

U16 207 From Saturday  14:00:00 2 20,0 24,77 C 12 IE 

U16 207 From Saturday  14:30:00 3 20,0 24,77 C 12 IE 

U16 207 From Saturday  15:00:00 2 20,2 24,77 C 12 IE 

U16 207 From Saturday  15:30:00 3 21,4 24,77 C 12 IE 

U16 207 From Saturday  16:00:00 2 20,8 24,77 C 12 IE 

U16 207 From Saturday  16:30:00 3 20,5 24,77 C 13 IE 

U16 207 From Saturday  17:00:00 3 21,4 24,77 C 13 IE 

U16 207 From Saturday  17:30:00 3 21,4 24,77 C 13 IE 

U16 207 From Saturday  18:00:00 3 21,8 24,77 C 13 IE 

U16 207 From Saturday  18:30:00 3 22,0 24,77 C 14 IE 

U16 207 From Saturday  19:00:00 2 21,9 24,77 C 14 IE 

U16 207 From Saturday  19:30:00 3 22,4 24,77 C 14 IE 

U16 207 From Saturday  20:00:00 2 22,3 24,77 C 14 IE 

U16 207 From Saturday  20:30:00 3 23,5 24,77 C 15 IE 

U16 207 From Saturday  21:00:00 3 24,2 24,77 C 16 IE 

U16 207 From Saturday  21:30:00 2 25,1 24,77 C 16 IE 

U16 207 From Saturday  22:00:00 2 25,1 24,77 C 17 IP 

U16 207 From Saturday  22:30:00 2 24,6 24,77 C 17 IP 

U16 207 From Saturday  23:00:00 3 27,0 24,77 C 18 IE 

U16 207 From Saturday  23:30:00 2 27,4 24,77 C 18 IE 

U16 207 From  Sunday 0:00:00 1 27,6 24,77 C 1 IP 

U16 207 From  Sunday 0:30:00 1 27,7 24,77 C 1 IP 

U16 207 From  Sunday 1:00:00 1 29,8 24,77 C 1 IP 

U16 207 From  Sunday 1:30:00 1 29,4 24,77 C 1 IP 

U16 207 From  Sunday 2:00:00 1 31,2 24,77 C 1 IP 

U16 207 From  Sunday 2:30:00 1 32,7 24,77 C 1 IP 

U16 207 From  Sunday 3:00:00 1 31,3 24,77 C 1 IP 

U16 207 From  Sunday 3:30:00 1 31,3 24,77 C 1 IP 

U16 207 From  Sunday 4:00:00 1 33,5 24,77 C 1 IP 

U16 207 From  Sunday 4:30:00 1 33,6 24,77 C 1 IP 

U16 207 From  Sunday 5:00:00 2 26,9 24,77 C 2 IP 

U16 207 From  Sunday 5:30:00 2 27,1 24,77 C 2 IP 

U16 207 From  Sunday 6:00:00 2 25,5 24,77 C 2 IP 

U16 207 From  Sunday 6:30:00 2 25,5 24,77 C 2 IP 

U16 207 From  Sunday 7:00:00 2 24,8 24,77 C 2 IP 

U16 207 From  Sunday 7:30:00 2 24,0 24,77 C 2 IP 

U16 207 From  Sunday 8:00:00 3 23,5 24,77 C 3 IE 

U16 207 From  Sunday 8:30:00 2 23,2 24,77 C 3 IE 

U16 207 From  Sunday 9:00:00 3 23,0 24,77 C 3 IE 

U16 207 From  Sunday 9:30:00 2 22,7 24,77 C 3 IE 

U16 207 From  Sunday 10:00:00 3 20,9 24,77 C 3 IE 

U16 207 From  Sunday 10:30:00 2 21,7 24,77 C 3 IE 

UTO1M6ADO D E2 0R A7Z Ó N  From  Sunday 11:00:00 3 20,5 24,77 C 3 IE 
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U16 207 From  Sunday 11:30:00 2 20,9 24,77 C 3 IE 

U16 207 From  Sunday 12:00:00 3 20,1 24,77 C 3 IE 

U16 207 From  Sunday 12:30:00 2 19,1 24,77 C 3 IE 

U16 207 From  Sunday 13:00:00 3 20,5 24,77 C 3 IE 

U16 207 From  Sunday 13:30:00 2 20,7 24,77 C 3 IE 

U16 207 From  Sunday 14:00:00 3 20,6 24,77 C 3 IE 

U16 207 From  Sunday 14:30:00 2 20,9 24,77 C 3 IE 

U16 207 From  Sunday 15:00:00 3 20,7 24,77 C 3 IE 

U16 207 From  Sunday 15:30:00 2 20,8 24,77 C 3 IE 

U16 207 From  Sunday 16:00:00 3 22,3 24,77 C 4 IE 

U16 207 From  Sunday 16:30:00 3 21,6 24,77 C 5 IE 

U16 207 From  Sunday 17:00:00 2 21,3 24,77 C 5 IE 

U16 207 From  Sunday 17:30:00 3 21,2 24,77 C 6 IE 

U16 207 From  Sunday 18:00:00 3 21,9 24,77 C 7 IE 

U16 207 From  Sunday 18:30:00 2 23,0 24,77 C 7 IE 

U16 207 From  Sunday 19:00:00 3 23,9 24,77 C 7 IE 

U16 207 From  Sunday 19:30:00 2 22,8 24,77 C 7 IE 

U16 207 From  Sunday 20:00:00 3 23,2 24,77 C 7 IE 

U16 207 From  Sunday 20:30:00 2 22,4 24,77 C 7 IE 

U16 207 From  Sunday 21:00:00 2 24,6 24,77 C 8 IP 

U16 207 From  Sunday 21:30:00 1 24,9 24,77 C 8 IP 

U16 207 From  Sunday 22:00:00 2 27,7 24,77 C 9 IP 

U16 207 From  Sunday 22:30:00 2 29,3 24,77 C 9 IP 

U16 207 From  Sunday 23:00:00 3 28,3 24,77 C 10 IE 

U16 207 From  Sunday 23:30:00 2 30,6 24,77 C 10 IE 

U16 207c To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 6:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 7:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 7:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 8:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  12:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AcZÓN To Workday  13:00:00 0 0,0 0 -- -- -- 
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U16 207c To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  16:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  17:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  17:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  18:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  18:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  19:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  19:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  20:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  20:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  21:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  22:30:00 0 0,0 0 -- -- -- 

U16 207c To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 207c To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  14:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AcZÓN To Saturday  15:00:00 0 0,0 0 -- -- -- 
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U16 207c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 207c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 16:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AcZÓN To Sunday 17:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 207c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 207c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday 5:30:00 4 24,4 25,96 C 1 IE 

U16 207c From Workday 6:00:00 3 21,6 25,96 C 1 IE 

U16 207c From Workday 6:30:00 5 21,3 25,96 C 2 IE 

U16 207c From Workday 7:00:00 4 18,9 25,96 C 3 IE 

U16 207c From Workday 7:30:00 4 20,4 25,96 C 3 IE 

U16 207c From Workday 8:00:00 3 21,6 25,96 C 3 IE 

U16 207c From Workday 8:30:00 2 21,9 25,96 C 3 IE 

U16 207c From Workday 9:00:00 2 22,6 25,96 C 4 IP 

U16 207c From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  18:30:00 2 20,8 25,96 C 5 IP 

UTO1M6ADO D2E0R7AcZÓN From Workday  19:00:00 2 21,3 25,96 C 5 IP 
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U16 207c From Workday  19:30:00 2 22,7 25,96 C 5 IP 

U16 207c From Workday  20:00:00 2 24,0 25,96 C 5 IP 

U16 207c From Workday  20:30:00 2 23,7 25,96 C 5 IP 

U16 207c From Workday  21:00:00 3 25,3 25,96 C 6 IP 

U16 207c From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 207c From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 207c From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AcZÓN From Saturday  21:00:00 0 0,0 0 -- -- -- 
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U16 207c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 207c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 207c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AcZÓN From  Sunday 23:00:00 0 0,0 0 -- -- -- 
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U16 207c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 6:30:00 2 23,4 24,46 C 1 IP 

U16 207e To Workday 7:00:00 2 21,0 24,46 C 1 IP 

U16 207e To Workday 7:30:00 2 21,8 24,46 C 1 IP 

U16 207e To Workday 8:00:00 2 20,8 24,46 C 1 IP 

U16 207e To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  12:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  13:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 207e To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  16:30:00 2 20,3 24,46 C 2 IE 

U16 207e To Workday  17:00:00 2 19,6 24,46 C 2 IE 

U16 207e To Workday  17:30:00 3 19,0 24,46 C 3 IE 

U16 207e To Workday  18:00:00 2 18,6 24,46 C 3 IE 

U16 207e To Workday  18:30:00 3 19,5 24,46 C 4 IE 

U16 207e To Workday  19:00:00 2 21,0 24,46 C 5 IE 

U16 207e To Workday  19:30:00 3 22,5 24,46 C 6 IE 

U16 207e To Workday  20:00:00 2 23,5 24,46 C 6 IE 

U16 207e To Workday  20:30:00 3 23,8 24,46 C 6 IE 

U16 207e To Workday  21:00:00 2 24,7 24,46 C 6 IE 

U16 207e To Workday  21:30:00 2 25,4 24,46 C 7 IP 

U16 207e To Workday  22:00:00 2 26,3 24,46 C 7 IP 

U16 207e To Workday  22:30:00 2 26,5 24,46 C 7 IP 

U16 207e To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 207e To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AeZÓN To Saturday 1:00:00 0 0,0 0 -- -- -- 
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U16 207e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 207e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AeZÓN To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U16 207e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 207e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AeZÓN From Workday 5:00:00 0 0,0 0 -- -- -- 
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U16 207e From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 6:30:00 2 20,2 23,7 C 1 IP 

U16 207e From Workday 7:00:00 2 18,7 23,7 C 1 IP 

U16 207e From Workday 7:30:00 2 19,9 23,7 C 1 IP 

U16 207e From Workday 8:00:00 3 19,9 23,7 C 2 IP 

U16 207e From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 207e From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  16:30:00 2 21,6 23,7 C 3 IE 

U16 207e From Workday  17:00:00 2 21,1 23,7 C 3 IE 

U16 207e From Workday  17:30:00 3 20,8 23,7 C 4 IE 

U16 207e From Workday  18:00:00 2 20,8 23,7 C 4 IE 

U16 207e From Workday  18:30:00 3 22,5 23,7 C 5 IE 

U16 207e From Workday  19:00:00 2 23,7 23,7 C 6 IE 

U16 207e From Workday  19:30:00 3 24,3 23,7 C 7 IE 

U16 207e From Workday  20:00:00 2 25,4 23,7 C 7 IE 

U16 207e From Workday  20:30:00 3 26,1 23,7 C 7 IE 

U16 207e From Workday  21:00:00 2 26,7 23,7 C 7 IE 

U16 207e From Workday  21:30:00 2 27,5 23,7 C 8 IP 

U16 207e From Workday  22:00:00 2 28,6 23,7 C 8 IP 

U16 207e From Workday  22:30:00 2 29,0 23,7 C 8 IP 

U16 207e From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 207e From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 6:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AeZÓN From Saturday 7:00:00 0 0,0 0 -- -- -- 
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U16 207e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 207e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R7AeZÓN From  Sunday 9:00:00 0 0,0 0 -- -- -- 
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U16 207e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 207e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 209 To Workday 0:00:00 2 30,0 26,15 C 1 IP 

U16 209 To Workday 0:30:00 1 29,3 26,15 C 1 IP 

U16 209 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 209 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 209 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 209 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 209 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 209 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 209 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 209 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 209 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 209 To Workday 5:30:00 4 26,4 26,15 C 2 IE 

U16 209 To Workday 6:00:00 3 24,5 26,15 C 2 IE 

U16 209 To Workday 6:30:00 3 20,6 26,15 C 3 IE 

U16 209 To Workday 7:00:00 3 20,0 26,15 C 3 IE 

U16 209 To Workday 7:30:00 2 20,3 26,15 C 3 IE 

U16 209 To Workday 8:00:00 4 21,2 26,15 C 4 IE 

U16 209 To Workday 8:30:00 4 22,1 26,15 C 4 IE 

U16 209 To Workday 9:00:00 4 22,2 26,15 C 5 IE 

U16 209 To Workday 9:30:00 3 22,4 26,15 C 5 IE 

U16 209 To Workday  10:00:00 3 22,6 26,15 C 6 IE 

U16 209 To Workday  10:30:00 3 22,5 26,15 C 6 IE 

UTO1M6ADO D E2 0R A9Z Ó N  To Workday  11:00:00 3 22,1 26,15 C 6 IE 
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U16 209 To Workday  11:30:00 3 21,4 26,15 C 6 IE 

U16 209 To Workday  12:00:00 3 21,1 26,15 C 6 IE 

U16 209 To Workday  12:30:00 4 20,4 26,15 C 7 IE 

U16 209 To Workday  13:00:00 4 20,3 26,15 C 8 IE 

U16 209 To Workday  13:30:00 3 20,7 26,15 C 8 IE 

U16 209 To Workday  14:00:00 3 20,3 26,15 C 9 IE 

U16 209 To Workday  14:30:00 3 20,3 26,15 C 9 IE 

U16 209 To Workday  15:00:00 3 20,0 26,15 C 9 IE 

U16 209 To Workday  15:30:00 3 19,2 26,15 C 9 IE 

U16 209 To Workday  16:00:00 3 19,1 26,15 C 9 IE 

U16 209 To Workday  16:30:00 3 19,0 26,15 C 9 IE 

U16 209 To Workday  17:00:00 3 18,1 26,15 C 9 IE 

U16 209 To Workday  17:30:00 3 17,9 26,15 C 9 IE 

U16 209 To Workday  18:00:00 4 17,9 26,15 C 10 IE 

U16 209 To Workday  18:30:00 3 19,0 26,15 C 10 IE 

U16 209 To Workday  19:00:00 3 20,3 26,15 C 11 IE 

U16 209 To Workday  19:30:00 3 21,4 26,15 C 11 IE 

U16 209 To Workday  20:00:00 3 22,4 26,15 C 12 IE 

U16 209 To Workday  20:30:00 2 23,5 26,15 C 12 IE 

U16 209 To Workday  21:00:00 2 23,8 26,15 C 13 IE 

U16 209 To Workday  21:30:00 3 24,4 26,15 C 14 IE 

U16 209 To Workday  22:00:00 2 25,3 26,15 C 14 IE 

U16 209 To Workday  22:30:00 2 25,5 26,15 C 15 IP 

U16 209 To Workday  23:00:00 2 28,1 26,15 C 15 IP 

U16 209 To Workday  23:30:00 2 28,4 26,15 C 15 IP 

U16 209 To Saturday 0:00:00 2 28,4 26,15 C 1 IP 

U16 209 To Saturday 0:30:00 1 27,9 26,15 C 1 IP 

U16 209 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 209 To Saturday 5:30:00 2 30,3 26,15 C 2 IP 

U16 209 To Saturday 6:00:00 1 28,6 26,15 C 2 IP 

U16 209 To Saturday 6:30:00 2 27,1 26,15 C 3 IE 

U16 209 To Saturday 7:00:00 3 24,6 26,15 C 4 IE 

U16 209 To Saturday 7:30:00 3 24,9 26,15 C 5 IE 

U16 209 To Saturday 8:00:00 2 24,6 26,15 C 5 IE 

U16 209 To Saturday 8:30:00 2 24,3 26,15 C 6 IE 

U16 209 To Saturday 9:00:00 3 24,2 26,15 C 7 IE 

U16 209 To Saturday 9:30:00 3 23,0 26,15 C 7 IE 

U16 209 To Saturday  10:00:00 3 21,9 26,15 C 8 IE 

U16 209 To Saturday  10:30:00 2 22,0 26,15 C 8 IE 

U16 209 To Saturday  11:00:00 2 20,9 26,15 C 9 IP 

U16 209 To Saturday  11:30:00 2 21,1 26,15 C 9 IP 

U16 209 To Saturday  12:00:00 3 18,4 26,15 C 10 IE 

U16 209 To Saturday  12:30:00 3 18,2 26,15 C 10 IE 

UTO1M6ADO D E2 0R A9Z Ó N  To Saturday  13:00:00 3 18,1 26,15 C 10 IE 
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U16 209 To Saturday  13:30:00 3 17,9 26,15 C 10 IE 

U16 209 To Saturday  14:00:00 3 18,7 26,15 C 10 IE 

U16 209 To Saturday  14:30:00 3 18,8 26,15 C 10 IE 

U16 209 To Saturday  15:00:00 3 19,0 26,15 C 11 IE 

U16 209 To Saturday  15:30:00 2 19,8 26,15 C 11 IE 

U16 209 To Saturday  16:00:00 3 21,1 26,15 C 11 IE 

U16 209 To Saturday  16:30:00 2 20,0 26,15 C 11 IE 

U16 209 To Saturday  17:00:00 3 20,4 26,15 C 11 IE 

U16 209 To Saturday  17:30:00 2 21,2 26,15 C 11 IE 

U16 209 To Saturday  18:00:00 3 21,5 26,15 C 11 IE 

U16 209 To Saturday  18:30:00 2 21,6 26,15 C 11 IE 

U16 209 To Saturday  19:00:00 2 22,0 26,15 C 12 IE 

U16 209 To Saturday  19:30:00 3 21,6 26,15 C 13 IE 

U16 209 To Saturday  20:00:00 2 23,0 26,15 C 13 IE 

U16 209 To Saturday  20:30:00 2 23,5 26,15 C 14 IE 

U16 209 To Saturday  21:00:00 3 24,6 26,15 C 15 IE 

U16 209 To Saturday  21:30:00 2 23,9 26,15 C 15 IE 

U16 209 To Saturday  22:00:00 2 25,3 26,15 C 16 IP 

U16 209 To Saturday  22:30:00 2 26,8 26,15 C 16 IP 

U16 209 To Saturday  23:00:00 2 27,3 26,15 C 16 IP 

U16 209 To Saturday  23:30:00 2 28,3 26,15 C 16 IP 

U16 209 To Sunday  0:00:00 1 29,1 26,15 C 1 IP 

U16 209 To Sunday  0:30:00 1 28,6 26,15 C 1 IP 

U16 209 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 209 To Sunday  5:30:00 2 32,2 26,15 C 2 IP 

U16 209 To Sunday  6:00:00 2 29,5 26,15 C 3 IP 

U16 209 To Sunday  6:30:00 1 28,9 26,15 C 3 IP 

U16 209 To Sunday  7:00:00 1 28,6 26,15 C 4 IP 

U16 209 To Sunday  7:30:00 2 28,0 26,15 C 5 IP 

U16 209 To Sunday  8:00:00 2 27,0 26,15 C 6 IP 

U16 209 To Sunday  8:30:00 1 27,8 26,15 C 6 IP 

U16 209 To Sunday  9:00:00 2 26,0 26,15 C 7 IP 

U16 209 To Sunday  9:30:00 2 24,7 26,15 C 7 IP 

U16 209 To Sunday 10:00:00 2 24,1 26,15 C 7 IP 

U16 209 To Sunday 10:30:00 2 24,3 26,15 C 7 IP 

U16 209 To Sunday 11:00:00 3 22,2 26,15 C 8 IE 

U16 209 To Sunday 11:30:00 2 22,6 26,15 C 8 IE 

U16 209 To Sunday 12:00:00 3 21,3 26,15 C 8 IE 

U16 209 To Sunday 12:30:00 2 21,5 26,15 C 8 IE 

U16 209 To Sunday 13:00:00 2 20,8 26,15 C 9 IP 

U16 209 To Sunday 13:30:00 2 21,3 26,15 C 9 IP 

U16 209 To Sunday 14:00:00 3 22,3 26,15 C 10 IE 

U16 209 To Sunday 14:30:00 2 22,6 26,15 C 10 IE 

UTO1M6ADO D E2 0R A9Z Ó N  To Sunday 15:00:00 2 23,4 26,15 C 11 IP 
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U16 209 To Sunday 15:30:00 2 22,2 26,15 C 11 IP 

U16 209 To Sunday 16:00:00 3 22,3 26,15 C 12 IE 

U16 209 To Sunday 16:30:00 3 23,2 26,15 C 12 IE 

U16 209 To Sunday 17:00:00 3 22,5 26,15 C 13 IE 

U16 209 To Sunday 17:30:00 2 21,7 26,15 C 13 IE 

U16 209 To Sunday 18:00:00 2 21,8 26,15 C 14 IE 

U16 209 To Sunday 18:30:00 3 22,1 26,15 C 15 IE 

U16 209 To Sunday 19:00:00 2 21,5 26,15 C 15 IE 

U16 209 To Sunday 19:30:00 3 23,7 26,15 C 15 IE 

U16 209 To Sunday 20:00:00 2 22,9 26,15 C 15 IE 

U16 209 To Sunday 20:30:00 2 24,1 26,15 C 16 IP 

U16 209 To Sunday 21:00:00 2 25,1 26,15 C 16 IP 

U16 209 To Sunday 21:30:00 2 26,2 26,15 C 16 IP 

U16 209 To Sunday 22:00:00 2 27,7 26,15 C 16 IP 

U16 209 To Sunday 22:30:00 2 28,2 26,15 C 16 IP 

U16 209 To Sunday 23:00:00 2 29,7 26,15 C 16 IP 

U16 209 To Sunday 23:30:00 2 29,3 26,15 C 16 IP 

U16 209 From Workday 0:00:00 1 30,7 26,08 C 1 IP 

U16 209 From Workday 0:30:00 1 31,7 26,08 C 1 IP 

U16 209 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 209 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 209 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 209 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 209 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 209 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 209 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 209 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 209 From Workday 5:00:00 3 24,1 26,08 C 2 IE 

U16 209 From Workday 5:30:00 4 22,4 26,08 C 3 IE 

U16 209 From Workday 6:00:00 3 20,2 26,08 C 3 IE 

U16 209 From Workday 6:30:00 3 19,0 26,08 C 4 IE 

U16 209 From Workday 7:00:00 3 18,3 26,08 C 4 IE 

U16 209 From Workday 7:30:00 2 18,5 26,08 C 4 IE 

U16 209 From Workday 8:00:00 4 20,1 26,08 C 5 IE 

U16 209 From Workday 8:30:00 5 21,0 26,08 C 6 IE 

U16 209 From Workday 9:00:00 4 21,8 26,08 C 7 IE 

U16 209 From Workday 9:30:00 3 21,9 26,08 C 7 IE 

U16 209 From Workday  10:00:00 3 21,7 26,08 C 8 IE 

U16 209 From Workday  10:30:00 3 21,8 26,08 C 8 IE 

U16 209 From Workday  11:00:00 3 21,3 26,08 C 8 IE 

U16 209 From Workday  11:30:00 3 20,8 26,08 C 8 IE 

U16 209 From Workday  12:00:00 3 20,7 26,08 C 8 IE 

U16 209 From Workday  12:30:00 4 20,7 26,08 C 9 IE 

U16 209 From Workday  13:00:00 4 21,3 26,08 C 10 IE 

U16 209 From Workday  13:30:00 3 22,0 26,08 C 10 IE 

U16 209 From Workday  14:00:00 3 21,7 26,08 C 11 IE 

U16 209 From Workday  14:30:00 3 20,9 26,08 C 11 IE 

U16 209 From Workday  15:00:00 3 21,3 26,08 C 11 IE 

U16 209 From Workday  15:30:00 3 21,0 26,08 C 11 IE 

U16 209 From Workday  16:00:00 3 21,0 26,08 C 11 IE 

U16 209 From Workday  16:30:00 3 21,4 26,08 C 11 IE 

UTO1M6ADO D E2 0R A9Z Ó N  From Workday  17:00:00 3 20,5 26,08 C 11 IE 
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U16 209 From Workday  17:30:00 3 20,4 26,08 C 11 IE 

U16 209 From Workday  18:00:00 3 21,0 26,08 C 11 IE 

U16 209 From Workday  18:30:00 3 21,8 26,08 C 11 IE 

U16 209 From Workday  19:00:00 3 23,2 26,08 C 11 IE 

U16 209 From Workday  19:30:00 3 23,7 26,08 C 11 IE 

U16 209 From Workday  20:00:00 3 24,4 26,08 C 12 IE 

U16 209 From Workday  20:30:00 2 25,2 26,08 C 12 IE 

U16 209 From Workday  21:00:00 2 25,3 26,08 C 13 IE 

U16 209 From Workday  21:30:00 4 26,3 26,08 C 14 IE 

U16 209 From Workday  22:00:00 2 27,9 26,08 C 15 IP 

U16 209 From Workday  22:30:00 2 28,9 26,08 C 15 IP 

U16 209 From Workday  23:00:00 2 29,3 26,08 C 15 IP 

U16 209 From Workday  23:30:00 2 28,9 26,08 C 15 IP 

U16 209 From Saturday 0:00:00 1 29,3 26,08 C 1 IP 

U16 209 From Saturday 0:30:00 1 28,0 26,08 C 1 IP 

U16 209 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 209 From Saturday 5:30:00 4 24,7 26,08 C 2 IE 

U16 209 From Saturday 6:00:00 3 24,3 26,08 C 2 IE 

U16 209 From Saturday 6:30:00 4 23,3 26,08 C 3 IE 

U16 209 From Saturday 7:00:00 4 24,1 26,08 C 4 IE 

U16 209 From Saturday 7:30:00 3 23,5 26,08 C 5 IE 

U16 209 From Saturday 8:00:00 2 22,5 26,08 C 5 IE 

U16 209 From Saturday 8:30:00 3 22,5 26,08 C 6 IE 

U16 209 From Saturday 9:00:00 3 22,4 26,08 C 6 IE 

U16 209 From Saturday 9:30:00 3 22,9 26,08 C 6 IE 

U16 209 From Saturday  10:00:00 4 22,3 26,08 C 7 IE 

U16 209 From Saturday  10:30:00 3 21,7 26,08 C 8 IE 

U16 209 From Saturday  11:00:00 2 20,1 26,08 C 8 IE 

U16 209 From Saturday  11:30:00 3 20,6 26,08 C 9 IE 

U16 209 From Saturday  12:00:00 3 21,3 26,08 C 9 IE 

U16 209 From Saturday  12:30:00 3 21,1 26,08 C 9 IE 

U16 209 From Saturday  13:00:00 3 21,3 26,08 C 9 IE 

U16 209 From Saturday  13:30:00 3 21,1 26,08 C 9 IE 

U16 209 From Saturday  14:00:00 3 21,5 26,08 C 9 IE 

U16 209 From Saturday  14:30:00 3 23,1 26,08 C 9 IE 

U16 209 From Saturday  15:00:00 3 22,5 26,08 C 10 IE 

U16 209 From Saturday  15:30:00 2 22,0 26,08 C 10 IE 

U16 209 From Saturday  16:00:00 3 21,5 26,08 C 11 IE 

U16 209 From Saturday  16:30:00 3 23,3 26,08 C 11 IE 

U16 209 From Saturday  17:00:00 3 22,3 26,08 C 12 IE 

U16 209 From Saturday  17:30:00 2 22,5 26,08 C 12 IE 

U16 209 From Saturday  18:00:00 3 21,9 26,08 C 12 IE 

U16 209 From Saturday  18:30:00 2 22,7 26,08 C 12 IE 

UTO1M6ADO D E2 0R A9Z Ó N  From Saturday  19:00:00 2 23,1 26,08 C 13 IE 
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U16 209 From Saturday  19:30:00 3 23,9 26,08 C 14 IE 

U16 209 From Saturday  20:00:00 2 23,7 26,08 C 14 IE 

U16 209 From Saturday  20:30:00 2 23,3 26,08 C 15 IP 

U16 209 From Saturday  21:00:00 2 24,7 26,08 C 15 IP 

U16 209 From Saturday  21:30:00 2 25,7 26,08 C 15 IP 

U16 209 From Saturday  22:00:00 2 26,7 26,08 C 15 IP 

U16 209 From Saturday  22:30:00 3 27,0 26,08 C 16 IE 

U16 209 From Saturday  23:00:00 2 27,6 26,08 C 17 IP 

U16 209 From Saturday  23:30:00 1 28,6 26,08 C 17 IP 

U16 209 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 209 From  Sunday 5:30:00 2 29,0 26,08 C 1 IP 

U16 209 From  Sunday 6:00:00 2 27,5 26,08 C 1 IP 

U16 209 From  Sunday 6:30:00 2 25,6 26,08 C 1 IP 

U16 209 From  Sunday 7:00:00 2 25,8 26,08 C 1 IP 

U16 209 From  Sunday 7:30:00 2 26,1 26,08 C 1 IP 

U16 209 From  Sunday 8:00:00 3 25,4 26,08 C 2 IE 

U16 209 From  Sunday 8:30:00 2 25,1 26,08 C 2 IE 

U16 209 From  Sunday 9:00:00 2 25,1 26,08 C 3 IP 

U16 209 From  Sunday 9:30:00 2 23,9 26,08 C 3 IP 

U16 209 From  Sunday 10:00:00 3 23,6 26,08 C 4 IE 

U16 209 From  Sunday 10:30:00 2 23,4 26,08 C 4 IE 

U16 209 From  Sunday 11:00:00 2 23,2 26,08 C 5 IE 

U16 209 From  Sunday 11:30:00 3 22,6 26,08 C 6 IE 

U16 209 From  Sunday 12:00:00 3 21,9 26,08 C 6 IE 

U16 209 From  Sunday 12:30:00 3 22,6 26,08 C 7 IE 

U16 209 From  Sunday 13:00:00 2 23,0 26,08 C 7 IE 

U16 209 From  Sunday 13:30:00 2 22,8 26,08 C 8 IE 

U16 209 From  Sunday 14:00:00 3 24,0 26,08 C 9 IE 

U16 209 From  Sunday 14:30:00 2 22,2 26,08 C 9 IE 

U16 209 From  Sunday 15:00:00 3 23,3 26,08 C 10 IE 

U16 209 From  Sunday 15:30:00 3 23,3 26,08 C 10 IE 

U16 209 From  Sunday 16:00:00 3 22,7 26,08 C 10 IE 

U16 209 From  Sunday 16:30:00 3 22,6 26,08 C 10 IE 

U16 209 From  Sunday 17:00:00 3 22,9 26,08 C 10 IE 

U16 209 From  Sunday 17:30:00 3 22,7 26,08 C 11 IE 

U16 209 From  Sunday 18:00:00 2 22,7 26,08 C 11 IE 

U16 209 From  Sunday 18:30:00 3 23,0 26,08 C 11 IE 

U16 209 From  Sunday 19:00:00 2 23,9 26,08 C 11 IE 

U16 209 From  Sunday 19:30:00 3 22,9 26,08 C 11 IE 

U16 209 From  Sunday 20:00:00 2 24,5 26,08 C 11 IE 

U16 209 From  Sunday 20:30:00 2 24,9 26,08 C 12 IP 

UTO1M6ADO D E2 0R A9Z Ó N  From  Sunday 21:00:00 2 25,7 26,08 C 12 IP 
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U16 209 From  Sunday 21:30:00 2 26,1 26,08 C 12 IP 

U16 209 From  Sunday 22:00:00 2 28,4 26,08 C 12 IP 

U16 209 From  Sunday 22:30:00 2 29,0 26,08 C 12 IP 

U16 209 From  Sunday 23:00:00 2 29,9 26,08 C 13 IP 

U16 209 From  Sunday 23:30:00 1 30,0 26,08 C 13 IP 

U16 209c To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 6:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 7:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 7:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 8:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  12:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  13:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  16:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  17:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  17:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  18:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  18:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  19:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  19:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  20:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  20:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  21:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 209c To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 209c To Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R9AcZÓN To Workday  23:00:00 0 0,0 0 -- -- -- 
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U16 209c To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 209c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R9AcZÓN To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U16 209c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 209c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R9AcZÓN From Workday 3:00:00 0 0,0 0 -- -- -- 
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U16 209c From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday 5:30:00 4 24,9 31,51 C 1 IE 

U16 209c From Workday 6:00:00 3 23,0 31,51 C 1 IE 

U16 209c From Workday 6:30:00 4 21,5 31,51 C 1 IE 

U16 209c From Workday 7:00:00 4 20,5 31,51 C 2 IE 

U16 209c From Workday 7:30:00 4 21,5 31,51 C 2 IE 

U16 209c From Workday 8:00:00 2 22,2 31,51 C 3 IP 

U16 209c From Workday 8:30:00 2 22,8 31,51 C 3 IP 

U16 209c From Workday 9:00:00 2 23,7 31,51 C 3 IP 

U16 209c From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 209c From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  18:30:00 4 22,2 31,51 C 4 IE 

U16 209c From Workday  19:00:00 3 22,0 31,51 C 4 IE 

U16 209c From Workday  19:30:00 4 23,3 31,51 C 4 IE 

U16 209c From Workday  20:00:00 3 24,7 31,51 C 5 IE 

U16 209c From Workday  20:30:00 2 24,6 31,51 C 5 IE 

U16 209c From Workday  21:00:00 3 25,1 31,51 C 5 IE 

U16 209c From Workday  21:30:00 2 25,7 31,51 C 5 IE 

U16 209c From Workday  22:00:00 3 25,5 31,51 C 5 IE 

U16 209c From Workday  22:30:00 2 27,3 31,51 C 5 IE 

U16 209c From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 209c From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R9AcZÓN From Saturday 5:00:00 0 0,0 0 -- -- -- 
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U16 209c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 209c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E0R9AcZÓN From  Sunday 7:00:00 0 0,0 0 -- -- -- 
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U16 209c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 209c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 225 To Workday 0:00:00 1 29,7 32,3 B 1 IP 

U16 225 To Workday 0:30:00 1 28,4 32,3 B 1 IP 

U16 225 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 225 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 225 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 225 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 225 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 225 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 225 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 225 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 225 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 225 To Workday 5:30:00 3 27,9 32,3 B 2 IE 

U16 225 To Workday 6:00:00 3 23,1 32,3 B 2 IE 

U16 225 To Workday 6:30:00 3 18,2 32,3 B 2 IE 

U16 225 To Workday 7:00:00 3 15,4 32,3 B 2 IE 

U16 225 To Workday 7:30:00 3 17,0 32,3 B 2 IE 

U16 225 To Workday 8:00:00 3 18,5 32,3 B 2 IE 

U16 225 To Workday 8:30:00 3 20,1 32,3 B 2 IE 

UTO1M6ADO D E2 2R A5Z Ó N  To Workday 9:00:00 3 21,7 32,3 B 2 IE 
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U16 225 To Workday 9:30:00 3 21,0 32,3 B 2 IE 

U16 225 To Workday  10:00:00 3 20,7 32,3 B 2 IE 

U16 225 To Workday  10:30:00 3 20,9 32,3 B 2 IE 

U16 225 To Workday  11:00:00 3 20,8 32,3 B 2 IE 

U16 225 To Workday  11:30:00 3 19,9 32,3 B 2 IE 

U16 225 To Workday  12:00:00 4 19,0 32,3 B 3 IE 

U16 225 To Workday  12:30:00 3 18,8 32,3 B 3 IE 

U16 225 To Workday  13:00:00 4 18,4 32,3 B 3 IE 

U16 225 To Workday  13:30:00 3 18,2 32,3 B 3 IE 

U16 225 To Workday  14:00:00 3 18,2 32,3 B 4 IE 

U16 225 To Workday  14:30:00 4 17,4 32,3 B 5 IE 

U16 225 To Workday  15:00:00 3 17,0 32,3 B 5 IE 

U16 225 To Workday  15:30:00 4 15,4 32,3 B 5 IE 

U16 225 To Workday  16:00:00 3 14,7 32,3 B 5 IE 

U16 225 To Workday  16:30:00 4 12,9 32,3 B 5 IE 

U16 225 To Workday  17:00:00 3 12,5 32,3 B 5 IE 

U16 225 To Workday  17:30:00 4 12,9 32,3 B 5 IE 

U16 225 To Workday  18:00:00 3 13,5 32,3 B 5 IE 

U16 225 To Workday  18:30:00 4 14,4 32,3 B 5 IE 

U16 225 To Workday  19:00:00 3 15,7 32,3 B 5 IE 

U16 225 To Workday  19:30:00 4 17,6 32,3 B 5 IE 

U16 225 To Workday  20:00:00 3 19,8 32,3 B 5 IE 

U16 225 To Workday  20:30:00 3 21,4 32,3 B 6 IE 

U16 225 To Workday  21:00:00 3 22,4 32,3 B 6 IE 

U16 225 To Workday  21:30:00 3 24,6 32,3 B 6 IE 

U16 225 To Workday  22:00:00 3 26,4 32,3 B 7 IE 

U16 225 To Workday  22:30:00 2 27,2 32,3 B 7 IE 

U16 225 To Workday  23:00:00 2 27,0 32,3 B 8 IP 

U16 225 To Workday  23:30:00 1 28,2 32,3 B 8 IP 

U16 225 To Saturday 0:00:00 1 29,2 32,3 B 1 IP 

U16 225 To Saturday 0:30:00 1 27,2 32,3 B 1 IP 

U16 225 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 225 To Saturday 5:30:00 2 28,8 32,3 B 2 IP 

U16 225 To Saturday 6:00:00 1 28,9 32,3 B 2 IP 

U16 225 To Saturday 6:30:00 2 26,9 32,3 B 3 IP 

U16 225 To Saturday 7:00:00 2 25,6 32,3 B 3 IP 

U16 225 To Saturday 7:30:00 2 25,4 32,3 B 3 IP 

U16 225 To Saturday 8:00:00 2 24,6 32,3 B 3 IP 

U16 225 To Saturday 8:30:00 2 23,7 32,3 B 3 IP 

U16 225 To Saturday 9:00:00 2 22,9 32,3 B 3 IP 

U16 225 To Saturday 9:30:00 2 22,1 32,3 B 3 IP 

U16 225 To Saturday  10:00:00 3 21,0 32,3 B 4 IE 

U16 225 To Saturday  10:30:00 2 19,0 32,3 B 4 IE 

UTO1M6ADO D E2 2R A5Z Ó N  To Saturday  11:00:00 2 18,3 32,3 B 5 IP 
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U16 225 To Saturday  11:30:00 2 16,7 32,3 B 5 IP 

U16 225 To Saturday  12:00:00 2 16,5 32,3 B 5 IP 

U16 225 To Saturday  12:30:00 2 16,0 32,3 B 5 IP 

U16 225 To Saturday  13:00:00 2 16,5 32,3 B 5 IP 

U16 225 To Saturday  13:30:00 2 16,1 32,3 B 5 IP 

U16 225 To Saturday  14:00:00 2 17,8 32,3 B 5 IP 

U16 225 To Saturday  14:30:00 2 19,1 32,3 B 5 IP 

U16 225 To Saturday  15:00:00 3 19,7 32,3 B 6 IE 

U16 225 To Saturday  15:30:00 2 19,9 32,3 B 6 IE 

U16 225 To Saturday  16:00:00 2 20,0 32,3 B 7 IE 

U16 225 To Saturday  16:30:00 3 19,3 32,3 B 8 IE 

U16 225 To Saturday  17:00:00 2 18,9 32,3 B 8 IE 

U16 225 To Saturday  17:30:00 3 18,4 32,3 B 9 IE 

U16 225 To Saturday  18:00:00 3 18,5 32,3 B 10 IE 

U16 225 To Saturday  18:30:00 2 18,3 32,3 B 10 IE 

U16 225 To Saturday  19:00:00 3 18,9 32,3 B 11 IE 

U16 225 To Saturday  19:30:00 3 18,9 32,3 B 12 IE 

U16 225 To Saturday  20:00:00 2 19,8 32,3 B 12 IE 

U16 225 To Saturday  20:30:00 2 20,5 32,3 B 13 IP 

U16 225 To Saturday  21:00:00 2 21,7 32,3 B 13 IP 

U16 225 To Saturday  21:30:00 2 22,9 32,3 B 13 IP 

U16 225 To Saturday  22:00:00 2 24,3 32,3 B 13 IP 

U16 225 To Saturday  22:30:00 2 23,6 32,3 B 14 IP 

U16 225 To Saturday  23:00:00 1 24,6 32,3 B 14 IP 

U16 225 To Saturday  23:30:00 1 25,6 32,3 B 15 IP 

U16 225 To Sunday  0:00:00 1 28,5 32,3 B 1 IP 

U16 225 To Sunday  0:30:00 1 27,5 32,3 B 1 IP 

U16 225 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 225 To Sunday  5:30:00 2 29,9 32,3 B 2 IP 

U16 225 To Sunday  6:00:00 1 27,2 32,3 B 2 IP 

U16 225 To Sunday  6:30:00 1 27,9 32,3 B 3 IP 

U16 225 To Sunday  7:00:00 2 26,6 32,3 B 4 IP 

U16 225 To Sunday  7:30:00 2 26,4 32,3 B 4 IP 

U16 225 To Sunday  8:00:00 2 26,2 32,3 B 4 IP 

U16 225 To Sunday  8:30:00 2 23,8 32,3 B 4 IP 

U16 225 To Sunday  9:00:00 2 24,9 32,46 B 4 IP 

U16 225 To Sunday  9:30:00 3 23,8 32,46 B 5 IE 

U16 225 To Sunday 10:00:00 2 23,5 32,46 B 5 IE 

U16 225 To Sunday 10:30:00 2 22,4 32,46 B 6 IP 

U16 225 To Sunday 11:00:00 2 21,8 32,46 B 6 IP 

U16 225 To Sunday 11:30:00 2 20,3 32,46 B 6 IP 

U16 225 To Sunday 12:00:00 2 20,4 32,46 B 6 IP 

U16 225 To Sunday 12:30:00 2 19,5 32,46 B 6 IP 

UTO1M6ADO D E2 2R A5Z Ó N  To Sunday 13:00:00 2 20,3 32,46 B 6 IP 
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U16 225 To Sunday 13:30:00 3 20,4 32,46 B 7 IE 

U16 225 To Sunday 14:00:00 2 21,2 32,3 B 7 IE 

U16 225 To Sunday 14:30:00 2 21,8 32,3 B 8 IP 

U16 225 To Sunday 15:00:00 2 22,3 32,3 B 8 IP 

U16 225 To Sunday 15:30:00 2 21,5 32,3 B 8 IP 

U16 225 To Sunday 16:00:00 2 22,0 32,3 B 8 IP 

U16 225 To Sunday 16:30:00 2 21,5 32,3 B 8 IP 

U16 225 To Sunday 17:00:00 2 21,5 32,3 B 8 IP 

U16 225 To Sunday 17:30:00 2 21,0 32,3 B 8 IP 

U16 225 To Sunday 18:00:00 2 20,0 32,3 B 8 IP 

U16 225 To Sunday 18:30:00 2 21,4 32,3 B 8 IP 

U16 225 To Sunday 19:00:00 2 20,1 32,3 B 8 IP 

U16 225 To Sunday 19:30:00 2 20,4 32,3 B 8 IP 

U16 225 To Sunday 20:00:00 2 20,6 32,3 B 8 IP 

U16 225 To Sunday 20:30:00 2 21,9 32,3 B 8 IP 

U16 225 To Sunday 21:00:00 2 24,6 32,3 B 8 IP 

U16 225 To Sunday 21:30:00 2 25,9 32,3 B 8 IP 

U16 225 To Sunday 22:00:00 2 26,0 32,3 B 8 IP 

U16 225 To Sunday 22:30:00 2 27,3 32,3 B 9 IP 

U16 225 To Sunday 23:00:00 1 27,8 32,3 B 9 IP 

U16 225 To Sunday 23:30:00 1 26,9 32,3 B 10 IP 

U16 225 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 225 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 225 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 225 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 225 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 225 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 225 From Workday 5:30:00 4 21,3 31,66 B 1 IE 

U16 225 From Workday 6:00:00 3 15,0 31,66 B 1 IE 

U16 225 From Workday 6:30:00 4 13,5 31,66 B 1 IE 

U16 225 From Workday 7:00:00 3 14,0 31,66 B 1 IE 

U16 225 From Workday 7:30:00 4 15,1 31,66 B 1 IE 

U16 225 From Workday 8:00:00 3 16,4 31,66 B 1 IE 

U16 225 From Workday 8:30:00 4 17,9 31,66 B 1 IE 

U16 225 From Workday 9:00:00 3 19,1 31,66 B 1 IE 

U16 225 From Workday 9:30:00 3 19,6 31,66 B 2 IE 

U16 225 From Workday  10:00:00 3 20,2 31,66 B 2 IE 

U16 225 From Workday  10:30:00 3 20,3 31,66 B 2 IE 

U16 225 From Workday  11:00:00 3 19,9 31,66 B 2 IE 

U16 225 From Workday  11:30:00 3 19,2 31,66 B 2 IE 

U16 225 From Workday  12:00:00 3 18,8 31,66 B 2 IE 

U16 225 From Workday  12:30:00 3 19,2 31,66 B 2 IE 

U16 225 From Workday  13:00:00 3 19,5 31,66 B 2 IE 

U16 225 From Workday  13:30:00 3 19,7 31,66 B 2 IE 

U16 225 From Workday  14:00:00 3 19,6 31,66 B 2 IE 

U16 225 From Workday  14:30:00 3 18,9 31,66 B 2 IE 

UTO1M6ADO D E2 2R A5Z Ó N  From Workday  15:00:00 3 17,9 31,66 B 2 IE 
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U16 225 From Workday  15:30:00 3 18,2 31,66 B 2 IE 

U16 225 From Workday  16:00:00 3 17,4 31,66 B 2 IE 

U16 225 From Workday  16:30:00 3 16,5 31,66 B 2 IE 

U16 225 From Workday  17:00:00 3 16,7 31,66 B 2 IE 

U16 225 From Workday  17:30:00 3 16,4 31,66 B 2 IE 

U16 225 From Workday  18:00:00 3 17,5 31,66 B 2 IE 

U16 225 From Workday  18:30:00 3 18,0 31,66 B 2 IE 

U16 225 From Workday  19:00:00 3 19,3 31,66 B 2 IE 

U16 225 From Workday  19:30:00 3 21,0 31,66 B 2 IE 

U16 225 From Workday  20:00:00 3 22,1 31,66 B 2 IE 

U16 225 From Workday  20:30:00 3 23,2 31,66 B 2 IE 

U16 225 From Workday  21:00:00 3 24,6 31,66 B 2 IE 

U16 225 From Workday  21:30:00 3 25,8 31,66 B 2 IE 

U16 225 From Workday  22:00:00 3 27,2 31,66 B 3 IE 

U16 225 From Workday  22:30:00 2 27,9 31,66 B 3 IE 

U16 225 From Workday  23:00:00 2 28,4 31,66 B 4 IP 

U16 225 From Workday  23:30:00 1 27,2 31,66 B 4 IP 

U16 225 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 225 From Saturday 5:30:00 3 24,5 31,66 B 1 IE 

U16 225 From Saturday 6:00:00 2 24,0 31,66 B 1 IE 

U16 225 From Saturday 6:30:00 3 23,7 31,66 B 1 IE 

U16 225 From Saturday 7:00:00 2 22,9 31,66 B 1 IE 

U16 225 From Saturday 7:30:00 3 22,8 31,66 B 1 IE 

U16 225 From Saturday 8:00:00 2 21,5 31,66 B 1 IE 

U16 225 From Saturday 8:30:00 3 21,2 31,66 B 1 IE 

U16 225 From Saturday 9:00:00 2 20,6 31,66 B 1 IE 

U16 225 From Saturday 9:30:00 2 21,0 31,66 B 2 IE 

U16 225 From Saturday  10:00:00 3 21,0 31,66 B 3 IE 

U16 225 From Saturday  10:30:00 2 19,9 31,66 B 3 IE 

U16 225 From Saturday  11:00:00 2 18,6 31,66 B 4 IP 

U16 225 From Saturday  11:30:00 2 18,1 31,66 B 4 IP 

U16 225 From Saturday  12:00:00 2 17,3 31,66 B 4 IP 

U16 225 From Saturday  12:30:00 2 18,0 31,66 B 4 IP 

U16 225 From Saturday  13:00:00 3 18,2 31,66 B 5 IE 

U16 225 From Saturday  13:30:00 2 19,6 31,66 B 5 IE 

U16 225 From Saturday  14:00:00 2 19,3 31,66 B 6 IP 

U16 225 From Saturday  14:30:00 2 20,8 31,66 B 6 IP 

U16 225 From Saturday  15:00:00 3 20,8 31,66 B 7 IE 

U16 225 From Saturday  15:30:00 2 20,9 31,66 B 7 IE 

U16 225 From Saturday  16:00:00 2 20,3 31,66 B 8 IE 

U16 225 From Saturday  16:30:00 3 21,0 31,66 B 9 IE 

UTO1M6ADO D E2 2R A5Z Ó N  From Saturday  17:00:00 2 20,9 31,66 B 9 IE 
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U16 225 From Saturday  17:30:00 3 19,4 31,66 B 10 IE 

U16 225 From Saturday  18:00:00 3 20,2 31,66 B 11 IE 

U16 225 From Saturday  18:30:00 2 20,5 31,66 B 11 IE 

U16 225 From Saturday  19:00:00 3 20,5 31,66 B 11 IE 

U16 225 From Saturday  19:30:00 2 21,2 31,66 B 11 IE 

U16 225 From Saturday  20:00:00 3 22,4 31,66 B 11 IE 

U16 225 From Saturday  20:30:00 2 22,5 31,66 B 11 IE 

U16 225 From Saturday  21:00:00 3 22,6 31,66 B 11 IE 

U16 225 From Saturday  21:30:00 2 22,3 31,66 B 11 IE 

U16 225 From Saturday  22:00:00 3 24,9 31,66 B 11 IE 

U16 225 From Saturday  22:30:00 2 26,8 31,66 B 12 IP 

U16 225 From Saturday  23:00:00 1 25,9 31,66 B 12 IP 

U16 225 From Saturday  23:30:00 1 26,4 31,66 B 13 IP 

U16 225 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 225 From  Sunday 5:30:00 2 26,9 31,66 B 1 IP 

U16 225 From  Sunday 6:00:00 2 25,0 31,66 B 1 IP 

U16 225 From  Sunday 6:30:00 2 23,9 31,66 B 1 IP 

U16 225 From  Sunday 7:00:00 2 22,7 31,66 B 1 IP 

U16 225 From  Sunday 7:30:00 2 24,2 31,66 B 1 IP 

U16 225 From  Sunday 8:00:00 2 23,9 31,66 B 1 IP 

U16 225 From  Sunday 8:30:00 2 23,3 31,66 B 1 IP 

U16 225 From  Sunday 9:00:00 2 22,9 31,81 B 1 IP 

U16 225 From  Sunday 9:30:00 2 22,4 31,81 B 1 IP 

U16 225 From  Sunday 10:00:00 2 21,7 31,81 B 1 IP 

U16 225 From  Sunday 10:30:00 2 21,1 31,81 B 1 IP 

U16 225 From  Sunday 11:00:00 2 20,9 31,81 B 1 IP 

U16 225 From  Sunday 11:30:00 2 20,2 31,81 B 1 IP 

U16 225 From  Sunday 12:00:00 2 19,6 31,81 B 1 IP 

U16 225 From  Sunday 12:30:00 2 19,5 31,81 B 1 IP 

U16 225 From  Sunday 13:00:00 2 19,9 31,81 B 1 IP 

U16 225 From  Sunday 13:30:00 2 20,7 31,81 B 1 IP 

U16 225 From  Sunday 14:00:00 2 21,2 31,66 B 1 IP 

U16 225 From  Sunday 14:30:00 2 21,6 31,66 B 1 IP 

U16 225 From  Sunday 15:00:00 2 21,5 31,66 B 1 IP 

U16 225 From  Sunday 15:30:00 2 21,1 31,66 B 1 IP 

U16 225 From  Sunday 16:00:00 2 21,8 31,66 B 1 IP 

U16 225 From  Sunday 16:30:00 2 21,7 31,66 B 1 IP 

U16 225 From  Sunday 17:00:00 2 21,5 31,66 B 1 IP 

U16 225 From  Sunday 17:30:00 2 21,3 31,66 B 1 IP 

U16 225 From  Sunday 18:00:00 2 21,5 31,66 B 1 IP 

U16 225 From  Sunday 18:30:00 2 20,8 31,66 B 1 IP 

UTO1M6ADO D E2 2R A5Z Ó N  From  Sunday 19:00:00 2 21,5 31,66 B 1 IP 
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U16 225 From  Sunday 19:30:00 2 22,9 31,66 B 1 IP 

U16 225 From  Sunday 20:00:00 2 23,9 31,66 B 1 IP 

U16 225 From  Sunday 20:30:00 2 23,2 31,66 B 1 IP 

U16 225 From  Sunday 21:00:00 2 24,0 31,66 B 1 IP 

U16 225 From  Sunday 21:30:00 2 26,7 31,66 B 1 IP 

U16 225 From  Sunday 22:00:00 2 27,0 31,66 B 1 IP 

U16 225 From  Sunday 22:30:00 2 27,6 31,66 B 2 IP 

U16 225 From  Sunday 23:00:00 1 28,3 31,66 B 2 IP 

U16 225 From  Sunday 23:30:00 1 27,4 31,66 B 3 IP 

U16 225c To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 6:30:00 2 17,0 9,13 B 1 IP 

U16 225c To Workday 7:00:00 2 17,0 9,13 B 1 IP 

U16 225c To Workday 7:30:00 2 17,0 9,13 B 1 IP 

U16 225c To Workday 8:00:00 3 17,0 9,13 B 2 IP 

U16 225c To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  12:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  13:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  16:30:00 2 17,0 9,13 B 3 IP 

U16 225c To Workday  17:00:00 2 17,0 9,13 B 3 IP 

U16 225c To Workday  17:30:00 3 17,0 9,13 B 4 IE 

U16 225c To Workday  18:00:00 2 17,0 9,13 B 4 IE 

U16 225c To Workday  18:30:00 3 17,0 9,13 B 4 IE 

U16 225c To Workday  19:00:00 2 17,0 9,13 B 4 IE 

U16 225c To Workday  19:30:00 3 17,0 9,13 B 4 IE 

U16 225c To Workday  20:00:00 2 17,0 9,13 B 4 IE 

U16 225c To Workday  20:30:00 2 17,0 9,13 B 5 IP 

UTO1M6ADO D2E2R5AcZÓN To Workday  21:00:00 2 17,0 9,13 B 5 IP 
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U16 225c To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  22:30:00 0 0,0 0 -- -- -- 

U16 225c To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 225c To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 225c To Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E2R5AcZÓN To Saturday  23:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 225c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 225c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E2R5AcZÓN From Workday 1:00:00 0 0,0 0 -- -- -- 
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U16 225c From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 6:30:00 3 17,0 9,13 B 1 IE 

U16 225c From Workday 7:00:00 3 17,0 9,13 B 2 IE 

U16 225c From Workday 7:30:00 2 17,0 9,13 B 2 IE 

U16 225c From Workday 8:00:00 3 17,0 9,13 B 3 IP 

U16 225c From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  16:30:00 2 17,0 9,13 B 4 IP 

U16 225c From Workday  17:00:00 2 17,0 9,13 B 4 IP 

U16 225c From Workday  17:30:00 3 17,0 9,13 B 5 IE 

U16 225c From Workday  18:00:00 2 17,0 9,13 B 5 IE 

U16 225c From Workday  18:30:00 3 17,0 9,13 B 5 IE 

U16 225c From Workday  19:00:00 2 17,0 9,13 B 5 IE 

U16 225c From Workday  19:30:00 3 17,0 9,13 B 5 IE 

U16 225c From Workday  20:00:00 2 17,0 9,13 B 5 IE 

U16 225c From Workday  20:30:00 2 17,0 9,13 B 6 IP 

U16 225c From Workday  21:00:00 2 17,0 9,13 B 6 IP 

U16 225c From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 225c From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 225c From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E2R5AcZÓN From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U16 225c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 225c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E2R5AcZÓN From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U16 225c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 225c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 234 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 234 To Workday 5:30:00 3 27,7 24,058 C 1 IE 

U16 234 To Workday 6:00:00 2 25,3 24,058 C 1 IE 

U16 234 To Workday 6:30:00 4 20,3 24,058 C 2 IE 

UTO1M6ADO D E2 3R A4Z Ó N  To Workday 7:00:00 4 18,0 24,058 C 2 IE 
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U16 234 To Workday 7:30:00 3 18,2 24,058 C 2 IE 

U16 234 To Workday 8:00:00 3 19,5 24,058 C 2 IE 

U16 234 To Workday 8:30:00 3 20,7 24,058 C 3 IE 

U16 234 To Workday 9:00:00 2 22,3 24,058 C 3 IE 

U16 234 To Workday 9:30:00 3 22,5 24,058 C 3 IE 

U16 234 To Workday  10:00:00 2 22,3 24,058 C 3 IE 

U16 234 To Workday  10:30:00 3 22,0 24,058 C 3 IE 

U16 234 To Workday  11:00:00 2 21,2 24,058 C 3 IE 

U16 234 To Workday  11:30:00 3 20,5 24,058 C 3 IE 

U16 234 To Workday  12:00:00 2 20,0 24,058 C 3 IE 

U16 234 To Workday  12:30:00 3 19,8 24,058 C 3 IE 

U16 234 To Workday  13:00:00 2 19,3 24,058 C 3 IE 

U16 234 To Workday  13:30:00 3 20,0 24,058 C 3 IE 

U16 234 To Workday  14:00:00 2 20,0 24,058 C 3 IE 

U16 234 To Workday  14:30:00 3 19,5 24,058 C 3 IE 

U16 234 To Workday  15:00:00 2 18,9 24,058 C 3 IE 

U16 234 To Workday  15:30:00 3 18,7 24,058 C 3 IE 

U16 234 To Workday  16:00:00 2 18,2 24,058 C 3 IE 

U16 234 To Workday  16:30:00 3 17,7 24,058 C 3 IE 

U16 234 To Workday  17:00:00 2 16,0 24,058 C 3 IE 

U16 234 To Workday  17:30:00 3 15,2 24,058 C 3 IE 

U16 234 To Workday  18:00:00 2 14,8 24,058 C 3 IE 

U16 234 To Workday  18:30:00 3 15,6 24,058 C 3 IE 

U16 234 To Workday  19:00:00 2 17,3 24,058 C 3 IE 

U16 234 To Workday  19:30:00 3 18,9 24,058 C 3 IE 

U16 234 To Workday  20:00:00 2 20,5 24,058 C 3 IE 

U16 234 To Workday  20:30:00 3 21,5 24,058 C 3 IE 

U16 234 To Workday  21:00:00 2 22,8 24,058 C 3 IE 

U16 234 To Workday  21:30:00 3 23,6 24,058 C 3 IE 

U16 234 To Workday  22:00:00 2 24,5 24,058 C 3 IP 

U16 234 To Workday  22:30:00 2 24,8 24,058 C 4 IP 

U16 234 To Workday  23:00:00 2 25,6 24,058 C 4 IP 

U16 234 To Workday  23:30:00 2 27,5 24,058 C 5 IP 

U16 234 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 234 To Saturday 5:30:00 2 27,9 24,058 C 1 IP 

U16 234 To Saturday 6:00:00 2 26,8 24,058 C 1 IP 

U16 234 To Saturday 6:30:00 2 25,1 24,058 C 1 IP 

U16 234 To Saturday 7:00:00 2 24,2 24,058 C 1 IP 

U16 234 To Saturday 7:30:00 2 23,4 24,058 C 1 IP 

U16 234 To Saturday 8:00:00 2 22,9 24,058 C 1 IP 

U16 234 To Saturday 8:30:00 2 23,0 24,058 C 1 IP 

UTO1M6ADO D E2 3R A4Z Ó N  To Saturday 9:00:00 2 22,7 24,058 C 1 IP 
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U16 234 To Saturday 9:30:00 2 21,6 24,058 C 1 IP 

U16 234 To Saturday  10:00:00 2 21,9 24,058 C 1 IP 

U16 234 To Saturday  10:30:00 2 20,3 24,058 C 1 IP 

U16 234 To Saturday  11:00:00 2 19,7 24,058 C 1 IP 

U16 234 To Saturday  11:30:00 2 20,0 24,058 C 1 IP 

U16 234 To Saturday  12:00:00 2 18,8 24,058 C 1 IP 

U16 234 To Saturday  12:30:00 2 18,0 24,058 C 1 IP 

U16 234 To Saturday  13:00:00 2 19,0 24,058 C 1 IP 

U16 234 To Saturday  13:30:00 2 19,6 24,058 C 1 IP 

U16 234 To Saturday  14:00:00 2 19,0 24,058 C 1 IP 

U16 234 To Saturday  14:30:00 2 19,5 24,058 C 1 IP 

U16 234 To Saturday  15:00:00 2 19,3 24,058 C 1 IP 

U16 234 To Saturday  15:30:00 2 20,5 24,058 C 1 IP 

U16 234 To Saturday  16:00:00 2 20,8 24,058 C 1 IP 

U16 234 To Saturday  16:30:00 2 19,3 24,058 C 1 IP 

U16 234 To Saturday  17:00:00 2 20,0 24,058 C 1 IP 

U16 234 To Saturday  17:30:00 2 19,5 24,058 C 1 IP 

U16 234 To Saturday  18:00:00 2 19,8 24,058 C 1 IP 

U16 234 To Saturday  18:30:00 2 19,0 24,058 C 1 IP 

U16 234 To Saturday  19:00:00 2 21,0 24,058 C 1 IP 

U16 234 To Saturday  19:30:00 2 20,5 24,058 C 1 IP 

U16 234 To Saturday  20:00:00 2 20,1 24,058 C 1 IP 

U16 234 To Saturday  20:30:00 2 20,1 24,058 C 1 IP 

U16 234 To Saturday  21:00:00 2 21,9 24,058 C 1 IP 

U16 234 To Saturday  21:30:00 2 23,2 24,058 C 1 IP 

U16 234 To Saturday  22:00:00 2 24,0 24,058 C 1 IP 

U16 234 To Saturday  22:30:00 2 22,0 24,058 C 1 IP 

U16 234 To Saturday  23:00:00 2 25,1 24,058 C 2 IP 

U16 234 To Saturday  23:30:00 1 25,2 24,058 C 2 IP 

U16 234 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 234 To Sunday  5:30:00 2 27,8 24,058 C 1 IP 

U16 234 To Sunday  6:00:00 1 28,5 24,058 C 1 IP 

U16 234 To Sunday  6:30:00 2 27,2 24,058 C 1 IP 

U16 234 To Sunday  7:00:00 1 24,6 24,058 C 1 IP 

U16 234 To Sunday  7:30:00 2 25,9 24,058 C 1 IP 

U16 234 To Sunday  8:00:00 1 25,2 24,058 C 1 IP 

U16 234 To Sunday  8:30:00 2 24,3 24,058 C 1 IP 

U16 234 To Sunday  9:00:00 1 23,8 24,058 C 1 IP 

U16 234 To Sunday  9:30:00 2 22,9 24,058 C 1 IP 

U16 234 To Sunday 10:00:00 1 22,3 24,058 C 1 IP 

U16 234 To Sunday 10:30:00 2 21,2 24,058 C 1 IP 

UTO1M6ADO D E2 3R A4Z Ó N  To Sunday 11:00:00 1 21,4 24,058 C 1 IP 
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U16 234 To Sunday 11:30:00 2 20,8 24,058 C 1 IP 

U16 234 To Sunday 12:00:00 1 20,6 24,058 C 1 IP 

U16 234 To Sunday 12:30:00 2 20,2 24,058 C 1 IP 

U16 234 To Sunday 13:00:00 1 19,8 24,058 C 1 IP 

U16 234 To Sunday 13:30:00 2 20,4 24,058 C 1 IP 

U16 234 To Sunday 14:00:00 1 20,9 24,058 C 1 IP 

U16 234 To Sunday 14:30:00 2 21,6 24,058 C 1 IP 

U16 234 To Sunday 15:00:00 1 21,1 24,058 C 1 IP 

U16 234 To Sunday 15:30:00 2 21,8 24,058 C 1 IP 

U16 234 To Sunday 16:00:00 1 20,6 24,058 C 1 IP 

U16 234 To Sunday 16:30:00 2 21,1 24,058 C 1 IP 

U16 234 To Sunday 17:00:00 1 20,7 24,058 C 1 IP 

U16 234 To Sunday 17:30:00 2 20,8 24,058 C 1 IP 

U16 234 To Sunday 18:00:00 1 20,7 24,058 C 1 IP 

U16 234 To Sunday 18:30:00 2 20,5 24,058 C 1 IP 

U16 234 To Sunday 19:00:00 1 21,5 24,058 C 1 IP 

U16 234 To Sunday 19:30:00 2 21,5 24,058 C 1 IP 

U16 234 To Sunday 20:00:00 1 21,5 24,058 C 1 IP 

U16 234 To Sunday 20:30:00 2 21,0 24,058 C 1 IP 

U16 234 To Sunday 21:00:00 1 22,5 24,058 C 1 IP 

U16 234 To Sunday 21:30:00 2 24,4 24,058 C 1 IP 

U16 234 To Sunday 22:00:00 1 24,3 24,058 C 1 IP 

U16 234 To Sunday 22:30:00 2 24,0 24,058 C 1 IP 

U16 234 To Sunday 23:00:00 1 26,8 24,058 C 1 IP 

U16 234 To Sunday 23:30:00 1 28,7 24,058 C 2 IP 

U16 234 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 234 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 234 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 234 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 234 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 234 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 234 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 234 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 234 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 234 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 234 From Workday 5:00:00 3 23,5 24,041 C 1 IE 

U16 234 From Workday 5:30:00 2 23,5 24,041 C 1 IE 

U16 234 From Workday 6:00:00 3 21,5 24,041 C 2 IE 

U16 234 From Workday 6:30:00 4 18,0 24,041 C 2 IE 

U16 234 From Workday 7:00:00 4 16,4 24,041 C 2 IE 

U16 234 From Workday 7:30:00 3 15,9 24,041 C 2 IE 

U16 234 From Workday 8:00:00 3 17,3 24,041 C 3 IE 

U16 234 From Workday 8:30:00 2 19,8 24,041 C 3 IE 

U16 234 From Workday 9:00:00 3 21,1 24,041 C 3 IE 

U16 234 From Workday 9:30:00 2 20,8 24,041 C 3 IE 

U16 234 From Workday  10:00:00 3 21,7 24,041 C 3 IE 

U16 234 From Workday  10:30:00 2 21,8 24,041 C 3 IE 

U16 234 From Workday  11:00:00 3 21,2 24,041 C 3 IE 

U16 234 From Workday  11:30:00 2 21,1 24,041 C 3 IE 

U16 234 From Workday  12:00:00 3 20,5 24,041 C 3 IE 

U16 234 From Workday  12:30:00 2 20,7 24,041 C 3 IE 

UTO1M6ADO D E2 3R A4Z Ó N  From Workday  13:00:00 3 19,8 24,041 C 3 IE 
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U16 234 From Workday  13:30:00 2 21,0 24,041 C 3 IE 

U16 234 From Workday  14:00:00 3 20,9 24,041 C 3 IE 

U16 234 From Workday  14:30:00 2 20,7 24,041 C 3 IE 

U16 234 From Workday  15:00:00 3 19,9 24,041 C 3 IE 

U16 234 From Workday  15:30:00 2 20,4 24,041 C 3 IE 

U16 234 From Workday  16:00:00 3 20,2 24,041 C 3 IE 

U16 234 From Workday  16:30:00 2 19,6 24,041 C 3 IE 

U16 234 From Workday  17:00:00 3 18,4 24,041 C 3 IE 

U16 234 From Workday  17:30:00 2 18,0 24,041 C 3 IE 

U16 234 From Workday  18:00:00 3 18,5 24,041 C 3 IE 

U16 234 From Workday  18:30:00 2 19,4 24,041 C 3 IE 

U16 234 From Workday  19:00:00 3 19,9 24,041 C 3 IE 

U16 234 From Workday  19:30:00 2 21,2 24,041 C 3 IE 

U16 234 From Workday  20:00:00 3 22,6 24,041 C 3 IE 

U16 234 From Workday  20:30:00 2 23,2 24,041 C 3 IE 

U16 234 From Workday  21:00:00 3 24,2 24,041 C 3 IE 

U16 234 From Workday  21:30:00 2 25,4 24,041 C 3 IE 

U16 234 From Workday  22:00:00 2 26,5 24,041 C 4 IP 

U16 234 From Workday  22:30:00 2 26,9 24,041 C 4 IP 

U16 234 From Workday  23:00:00 2 27,9 24,041 C 5 IP 

U16 234 From Workday  23:30:00 1 28,1 24,041 C 5 IP 

U16 234 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 234 From Saturday 5:30:00 2 24,4 24,041 C 1 IP 

U16 234 From Saturday 6:00:00 2 23,6 24,041 C 1 IP 

U16 234 From Saturday 6:30:00 2 23,0 24,041 C 1 IP 

U16 234 From Saturday 7:00:00 2 23,0 24,041 C 1 IP 

U16 234 From Saturday 7:30:00 2 23,1 24,041 C 1 IP 

U16 234 From Saturday 8:00:00 2 22,7 24,041 C 1 IP 

U16 234 From Saturday 8:30:00 2 22,8 24,041 C 1 IP 

U16 234 From Saturday 9:00:00 2 22,2 24,041 C 1 IP 

U16 234 From Saturday 9:30:00 2 21,4 24,041 C 1 IP 

U16 234 From Saturday  10:00:00 2 21,1 24,041 C 1 IP 

U16 234 From Saturday  10:30:00 2 20,4 24,041 C 1 IP 

U16 234 From Saturday  11:00:00 2 19,3 24,041 C 1 IP 

U16 234 From Saturday  11:30:00 2 19,1 24,041 C 1 IP 

U16 234 From Saturday  12:00:00 2 20,0 24,041 C 1 IP 

U16 234 From Saturday  12:30:00 2 19,5 24,041 C 1 IP 

U16 234 From Saturday  13:00:00 2 19,7 24,041 C 1 IP 

U16 234 From Saturday  13:30:00 2 19,1 24,041 C 1 IP 

U16 234 From Saturday  14:00:00 2 20,9 24,041 C 1 IP 

U16 234 From Saturday  14:30:00 2 21,6 24,041 C 1 IP 

UTO1M6ADO D E2 3R A4Z Ó N  From Saturday  15:00:00 2 22,5 24,041 C 1 IP 
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U16 234 From Saturday  15:30:00 2 22,4 24,041 C 1 IP 

U16 234 From Saturday  16:00:00 2 22,1 24,041 C 1 IP 

U16 234 From Saturday  16:30:00 2 21,4 24,041 C 1 IP 

U16 234 From Saturday  17:00:00 2 22,1 24,041 C 1 IP 

U16 234 From Saturday  17:30:00 2 21,5 24,041 C 1 IP 

U16 234 From Saturday  18:00:00 2 21,8 24,041 C 1 IP 

U16 234 From Saturday  18:30:00 2 22,2 24,041 C 1 IP 

U16 234 From Saturday  19:00:00 2 21,3 24,041 C 1 IP 

U16 234 From Saturday  19:30:00 2 21,6 24,041 C 1 IP 

U16 234 From Saturday  20:00:00 2 22,8 24,041 C 1 IP 

U16 234 From Saturday  20:30:00 2 23,2 24,041 C 1 IP 

U16 234 From Saturday  21:00:00 2 22,4 24,041 C 1 IP 

U16 234 From Saturday  21:30:00 2 22,5 24,041 C 1 IP 

U16 234 From Saturday  22:00:00 2 25,8 24,041 C 1 IP 

U16 234 From Saturday  22:30:00 2 23,4 24,041 C 1 IP 

U16 234 From Saturday  23:00:00 2 26,3 24,041 C 2 IP 

U16 234 From Saturday  23:30:00 1 25,7 24,041 C 2 IP 

U16 234 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 234 From  Sunday 5:30:00 2 27,6 24,041 C 1 IP 

U16 234 From  Sunday 6:00:00 1 25,0 24,041 C 1 IP 

U16 234 From  Sunday 6:30:00 2 24,9 24,041 C 1 IP 

U16 234 From  Sunday 7:00:00 1 24,8 24,041 C 1 IP 

U16 234 From  Sunday 7:30:00 2 25,0 24,041 C 1 IP 

U16 234 From  Sunday 8:00:00 1 24,7 24,041 C 1 IP 

U16 234 From  Sunday 8:30:00 2 25,5 24,041 C 1 IP 

U16 234 From  Sunday 9:00:00 1 24,2 24,041 C 1 IP 

U16 234 From  Sunday 9:30:00 2 23,8 24,041 C 1 IP 

U16 234 From  Sunday 10:00:00 1 22,6 24,041 C 1 IP 

U16 234 From  Sunday 10:30:00 2 21,4 24,041 C 1 IP 

U16 234 From  Sunday 11:00:00 1 21,6 24,041 C 1 IP 

U16 234 From  Sunday 11:30:00 2 21,2 24,041 C 1 IP 

U16 234 From  Sunday 12:00:00 1 20,8 24,041 C 1 IP 

U16 234 From  Sunday 12:30:00 2 21,4 24,041 C 1 IP 

U16 234 From  Sunday 13:00:00 1 22,3 24,041 C 1 IP 

U16 234 From  Sunday 13:30:00 2 21,3 24,041 C 1 IP 

U16 234 From  Sunday 14:00:00 1 22,1 24,041 C 1 IP 

U16 234 From  Sunday 14:30:00 2 22,6 24,041 C 1 IP 

U16 234 From  Sunday 15:00:00 1 23,1 24,041 C 1 IP 

U16 234 From  Sunday 15:30:00 2 23,7 24,041 C 1 IP 

U16 234 From  Sunday 16:00:00 1 22,6 24,041 C 1 IP 

U16 234 From  Sunday 16:30:00 2 23,0 24,041 C 1 IP 

UTO1M6ADO D E2 3R A4Z Ó N  From  Sunday 17:00:00 1 23,1 24,041 C 1 IP 
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U16 234 From  Sunday 17:30:00 2 22,0 24,041 C 1 IP 

U16 234 From  Sunday 18:00:00 1 22,1 24,041 C 1 IP 

U16 234 From  Sunday 18:30:00 2 21,9 24,041 C 1 IP 

U16 234 From  Sunday 19:00:00 1 22,8 24,041 C 1 IP 

U16 234 From  Sunday 19:30:00 2 22,4 24,041 C 1 IP 

U16 234 From  Sunday 20:00:00 1 22,5 24,041 C 1 IP 

U16 234 From  Sunday 20:30:00 2 24,0 24,041 C 1 IP 

U16 234 From  Sunday 21:00:00 1 24,4 24,041 C 1 IP 

U16 234 From  Sunday 21:30:00 2 25,3 24,041 C 1 IP 

U16 234 From  Sunday 22:00:00 1 25,7 24,041 C 1 IP 

U16 234 From  Sunday 22:30:00 2 26,3 24,041 C 1 IP 

U16 234 From  Sunday 23:00:00 1 27,2 24,041 C 1 IP 

U16 234 From  Sunday 23:30:00 1 26,2 24,041 C 2 IP 

U16 290e To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday 5:30:00 3 23,0 34,78 B 1 IE 

U16 290e To Workday 6:00:00 3 23,0 34,78 B 1 IE 

U16 290e To Workday 6:30:00 4 23,0 34,78 B 2 IE 

U16 290e To Workday 7:00:00 4 23,0 34,78 B 2 IE 

U16 290e To Workday 7:30:00 4 23,0 34,78 B 3 IE 

U16 290e To Workday 8:00:00 3 23,0 34,78 B 3 IE 

U16 290e To Workday 8:30:00 3 23,0 34,78 B 4 IE 

U16 290e To Workday 9:00:00 2 23,0 34,78 B 4 IE 

U16 290e To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  12:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  13:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  16:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  17:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  17:30:00 3 23,0 34,78 B 5 IE 

U16 290e To Workday  18:00:00 3 23,0 34,78 B 5 IE 

U16 290e To Workday  18:30:00 3 23,0 34,78 B 5 IE 

UTO1M6ADO D2E9R0AeZÓN To Workday  19:00:00 2 23,0 34,78 B 5 IE 
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U16 290e To Workday  19:30:00 3 23,0 34,78 B 5 IE 

U16 290e To Workday  20:00:00 2 23,0 34,78 B 6 IP 

U16 290e To Workday  20:30:00 1 23,0 34,78 B 6 IP 

U16 290e To Workday  21:00:00 1 23,0 34,78 B 7 IP 

U16 290e To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  22:30:00 0 0,0 0 -- -- -- 

U16 290e To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 290e To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E9R0AeZÓN To Saturday  21:00:00 0 0,0 0 -- -- -- 
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U16 290e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 290e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 290e To Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E9R0AeZÓN To Sunday 23:00:00 0 0,0 0 -- -- -- 
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U16 290e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 6:00:00 2 23,0 34,59 B 1 IE 

U16 290e From Workday 6:30:00 3 23,0 34,59 B 2 IE 

U16 290e From Workday 7:00:00 3 23,0 34,59 B 2 IE 

U16 290e From Workday 7:30:00 3 23,0 34,59 B 3 IE 

U16 290e From Workday 8:00:00 2 23,0 34,59 B 3 IE 

U16 290e From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  17:30:00 5 23,0 34,59 B 4 IE 

U16 290e From Workday  18:00:00 4 23,0 34,59 B 4 IE 

U16 290e From Workday  18:30:00 4 23,0 34,59 B 5 IE 

U16 290e From Workday  19:00:00 4 23,0 34,59 B 5 IE 

U16 290e From Workday  19:30:00 4 23,0 34,59 B 5 IE 

U16 290e From Workday  20:00:00 3 23,0 34,59 B 6 IE 

U16 290e From Workday  20:30:00 2 23,0 34,59 B 6 IE 

U16 290e From Workday  21:00:00 3 23,0 34,59 B 7 IP 

U16 290e From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 290e From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 290e From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E9R0AeZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U16 290e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 290e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D2E9R0AeZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U16 290e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 290e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 302 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 302 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 302 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 302 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 302 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 302 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 302 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 302 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 302 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 302 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 0R A2Z Ó N  To Workday 5:00:00 0 0,0 0 -- -- -- 
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U16 302 To Workday 5:30:00 4 29,2 22,69 B 1 IE 

U16 302 To Workday 6:00:00 3 26,9 22,69 B 1 IE 

U16 302 To Workday 6:30:00 5 21,3 22,69 B 2 IE 

U16 302 To Workday 7:00:00 4 17,5 22,69 B 2 IE 

U16 302 To Workday 7:30:00 4 17,4 22,69 B 2 IE 

U16 302 To Workday 8:00:00 4 18,8 22,69 B 3 IE 

U16 302 To Workday 8:30:00 3 21,1 22,69 B 3 IE 

U16 302 To Workday 9:00:00 4 21,4 22,69 B 3 IE 

U16 302 To Workday 9:30:00 3 21,1 22,69 B 4 IE 

U16 302 To Workday  10:00:00 2 21,4 22,69 B 4 IE 

U16 302 To Workday  10:30:00 2 20,9 22,69 B 5 IE 

U16 302 To Workday  11:00:00 3 19,5 22,69 B 6 IE 

U16 302 To Workday  11:30:00 4 19,3 22,69 B 7 IE 

U16 302 To Workday  12:00:00 3 18,5 22,69 B 7 IE 

U16 302 To Workday  12:30:00 3 19,0 22,69 B 8 IE 

U16 302 To Workday  13:00:00 2 18,1 22,69 B 8 IE 

U16 302 To Workday  13:30:00 3 17,5 22,69 B 9 IE 

U16 302 To Workday  14:00:00 4 17,4 22,69 B 10 IE 

U16 302 To Workday  14:30:00 5 18,3 22,69 B 11 IE 

U16 302 To Workday  15:00:00 4 18,0 22,69 B 11 IE 

U16 302 To Workday  15:30:00 5 18,0 22,69 B 11 IE 

U16 302 To Workday  16:00:00 4 17,1 22,69 B 11 IE 

U16 302 To Workday  16:30:00 4 16,5 22,69 B 12 IE 

U16 302 To Workday  17:00:00 3 14,8 22,69 B 12 IE 

U16 302 To Workday  17:30:00 4 13,4 22,69 B 13 IE 

U16 302 To Workday  18:00:00 4 13,2 22,69 B 13 IE 

U16 302 To Workday  18:30:00 4 14,4 22,69 B 14 IE 

U16 302 To Workday  19:00:00 3 16,3 22,69 B 14 IE 

U16 302 To Workday  19:30:00 3 18,3 22,69 B 15 IE 

U16 302 To Workday  20:00:00 3 19,6 22,69 B 15 IE 

U16 302 To Workday  20:30:00 3 21,1 22,69 B 16 IE 

U16 302 To Workday  21:00:00 2 22,4 22,69 B 16 IE 

U16 302 To Workday  21:30:00 2 22,8 22,69 B 17 IP 

U16 302 To Workday  22:00:00 2 24,5 22,69 B 17 IP 

U16 302 To Workday  22:30:00 3 24,8 22,69 B 18 IE 

U16 302 To Workday  23:00:00 2 26,8 22,69 B 19 IP 

U16 302 To Workday  23:30:00 1 27,0 22,69 B 19 IP 

U16 302 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 302 To Saturday 5:30:00 2 31,3 22,69 B 1 IP 

U16 302 To Saturday 6:00:00 1 28,1 22,69 B 1 IP 

U16 302 To Saturday 6:30:00 2 28,3 22,69 B 2 IP 

UTO1M6ADO D E3 0R A2Z Ó N  To Saturday 7:00:00 2 26,0 22,69 B 2 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 302 To Saturday 7:30:00 3 25,1 22,69 B 3 IE 

U16 302 To Saturday 8:00:00 2 25,3 22,69 B 3 IE 

U16 302 To Saturday 8:30:00 2 24,5 22,69 B 4 IP 

U16 302 To Saturday 9:00:00 2 24,6 22,69 B 4 IP 

U16 302 To Saturday 9:30:00 2 23,6 22,69 B 5 IP 

U16 302 To Saturday  10:00:00 1 23,0 22,69 B 5 IP 

U16 302 To Saturday  10:30:00 2 20,2 22,69 B 6 IE 

U16 302 To Saturday  11:00:00 3 19,8 22,69 B 7 IE 

U16 302 To Saturday  11:30:00 2 21,2 22,69 B 7 IE 

U16 302 To Saturday  12:00:00 2 19,2 22,69 B 8 IP 

U16 302 To Saturday  12:30:00 2 18,7 22,69 B 9 IP 

U16 302 To Saturday  13:00:00 1 17,9 22,69 B 9 IP 

U16 302 To Saturday  13:30:00 2 18,9 22,69 B 10 IE 

U16 302 To Saturday  14:00:00 3 18,2 22,69 B 11 IE 

U16 302 To Saturday  14:30:00 3 18,7 22,69 B 11 IE 

U16 302 To Saturday  15:00:00 3 19,4 22,69 B 12 IE 

U16 302 To Saturday  15:30:00 2 18,8 22,69 B 12 IE 

U16 302 To Saturday  16:00:00 2 20,0 22,69 B 13 IE 

U16 302 To Saturday  16:30:00 3 19,7 22,69 B 14 IE 

U16 302 To Saturday  17:00:00 2 19,6 22,69 B 14 IE 

U16 302 To Saturday  17:30:00 2 19,9 22,69 B 15 IP 

U16 302 To Saturday  18:00:00 2 20,8 22,69 B 15 IP 

U16 302 To Saturday  18:30:00 3 19,5 22,69 B 16 IE 

U16 302 To Saturday  19:00:00 2 21,1 22,69 B 16 IE 

U16 302 To Saturday  19:30:00 3 21,8 22,69 B 16 IE 

U16 302 To Saturday  20:00:00 2 22,0 22,69 B 16 IE 

U16 302 To Saturday  20:30:00 2 21,0 22,69 B 17 IP 

U16 302 To Saturday  21:00:00 1 22,8 22,69 B 17 IP 

U16 302 To Saturday  21:30:00 2 24,2 22,69 B 18 IP 

U16 302 To Saturday  22:00:00 2 23,2 22,69 B 18 IP 

U16 302 To Saturday  22:30:00 2 26,0 22,69 B 18 IP 

U16 302 To Saturday  23:00:00 2 28,1 22,69 B 19 IP 

U16 302 To Saturday  23:30:00 1 24,7 22,69 B 19 IP 

U16 302 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 302 To Sunday  5:30:00 2 30,7 22,69 B 1 IP 

U16 302 To Sunday  6:00:00 1 29,6 22,69 B 1 IP 

U16 302 To Sunday  6:30:00 2 29,1 22,69 B 1 IP 

U16 302 To Sunday  7:00:00 1 27,2 22,69 B 1 IP 

U16 302 To Sunday  7:30:00 2 25,8 22,69 B 2 IE 

U16 302 To Sunday  8:00:00 3 25,7 22,69 B 3 IE 

U16 302 To Sunday  8:30:00 2 26,0 22,69 B 3 IE 

UTO1M6ADO D E3 0R A2Z Ó N  To Sunday  9:00:00 2 24,8 22,69 B 4 IP 
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U16 302 To Sunday  9:30:00 2 24,0 22,69 B 5 IP 

U16 302 To Sunday 10:00:00 1 22,9 22,69 B 5 IP 

U16 302 To Sunday 10:30:00 2 23,2 22,69 B 6 IP 

U16 302 To Sunday 11:00:00 2 20,6 22,69 B 6 IP 

U16 302 To Sunday 11:30:00 2 21,4 22,69 B 6 IP 

U16 302 To Sunday 12:00:00 2 21,5 22,69 B 6 IP 

U16 302 To Sunday 12:30:00 2 20,2 22,69 B 6 IP 

U16 302 To Sunday 13:00:00 2 21,3 22,69 B 6 IP 

U16 302 To Sunday 13:30:00 2 20,7 22,69 B 6 IP 

U16 302 To Sunday 14:00:00 2 21,1 22,69 B 6 IP 

U16 302 To Sunday 14:30:00 2 22,2 22,69 B 7 IP 

U16 302 To Sunday 15:00:00 1 22,7 22,69 B 7 IP 

U16 302 To Sunday 15:30:00 2 22,6 22,69 B 8 IP 

U16 302 To Sunday 16:00:00 2 23,2 22,69 B 8 IP 

U16 302 To Sunday 16:30:00 2 22,0 22,69 B 8 IP 

U16 302 To Sunday 17:00:00 3 22,4 22,69 B 9 IE 

U16 302 To Sunday 17:30:00 2 20,3 22,69 B 9 IE 

U16 302 To Sunday 18:00:00 2 21,1 22,69 B 10 IP 

U16 302 To Sunday 18:30:00 2 22,0 22,69 B 11 IP 

U16 302 To Sunday 19:00:00 1 21,5 22,69 B 11 IP 

U16 302 To Sunday 19:30:00 2 21,9 22,69 B 12 IP 

U16 302 To Sunday 20:00:00 2 21,8 22,69 B 12 IP 

U16 302 To Sunday 20:30:00 2 21,8 22,69 B 12 IP 

U16 302 To Sunday 21:00:00 2 23,9 22,69 B 13 IP 

U16 302 To Sunday 21:30:00 1 24,5 22,69 B 13 IP 

U16 302 To Sunday 22:00:00 2 25,4 22,69 B 13 IP 

U16 302 To Sunday 22:30:00 1 28,5 22,69 B 13 IP 

U16 302 To Sunday 23:00:00 1 28,7 22,69 B 14 IP 

U16 302 To Sunday 23:30:00 1 27,3 22,69 B 14 IP 

U16 302 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 302 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 302 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 302 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 302 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 302 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 302 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 302 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 302 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 302 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 302 From Workday 5:00:00 2 26,5 23,26 B 1 IE 

U16 302 From Workday 5:30:00 6 21,7 23,26 B 2 IE 

U16 302 From Workday 6:00:00 6 15,4 23,26 B 2 IE 

U16 302 From Workday 6:30:00 6 13,8 23,26 B 3 IE 

U16 302 From Workday 7:00:00 5 13,1 23,26 B 3 IE 

U16 302 From Workday 7:30:00 5 14,7 23,26 B 4 IE 

U16 302 From Workday 8:00:00 4 16,6 23,26 B 5 IE 

U16 302 From Workday 8:30:00 3 18,1 23,26 B 5 IE 

U16 302 From Workday 9:00:00 4 18,9 23,26 B 5 IE 

U16 302 From Workday 9:30:00 3 18,4 23,26 B 6 IE 

U16 302 From Workday  10:00:00 2 18,8 23,26 B 6 IE 

U16 302 From Workday  10:30:00 2 19,4 23,26 B 7 IE 

UTO1M6ADO D E3 0R A2Z Ó N  From Workday  11:00:00 3 19,9 23,26 B 8 IE 
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U16 302 From Workday  11:30:00 4 19,0 23,26 B 9 IE 

U16 302 From Workday  12:00:00 3 18,0 23,26 B 9 IE 

U16 302 From Workday  12:30:00 3 17,8 23,26 B 10 IE 

U16 302 From Workday  13:00:00 2 18,1 23,26 B 10 IE 

U16 302 From Workday  13:30:00 3 18,8 23,26 B 11 IE 

U16 302 From Workday  14:00:00 4 19,0 23,26 B 12 IE 

U16 302 From Workday  14:30:00 5 19,5 23,26 B 13 IE 

U16 302 From Workday  15:00:00 4 19,1 23,26 B 13 IE 

U16 302 From Workday  15:30:00 5 18,9 23,26 B 13 IE 

U16 302 From Workday  16:00:00 4 17,8 23,26 B 13 IE 

U16 302 From Workday  16:30:00 4 16,7 23,26 B 14 IE 

U16 302 From Workday  17:00:00 3 15,3 23,26 B 14 IE 

U16 302 From Workday  17:30:00 4 15,6 23,26 B 15 IE 

U16 302 From Workday  18:00:00 4 16,7 23,26 B 15 IE 

U16 302 From Workday  18:30:00 4 18,5 23,26 B 16 IE 

U16 302 From Workday  19:00:00 3 19,8 23,26 B 16 IE 

U16 302 From Workday  19:30:00 3 20,3 23,26 B 17 IE 

U16 302 From Workday  20:00:00 3 21,8 23,26 B 17 IE 

U16 302 From Workday  20:30:00 3 22,9 23,26 B 18 IE 

U16 302 From Workday  21:00:00 2 23,5 23,26 B 18 IE 

U16 302 From Workday  21:30:00 2 24,5 23,26 B 19 IP 

U16 302 From Workday  22:00:00 2 26,6 23,26 B 19 IP 

U16 302 From Workday  22:30:00 3 26,5 23,26 B 20 IE 

U16 302 From Workday  23:00:00 2 29,2 23,26 B 21 IP 

U16 302 From Workday  23:30:00 1 27,9 23,26 B 21 IP 

U16 302 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 302 From Saturday 5:30:00 2 26,0 23,26 B 1 IP 

U16 302 From Saturday 6:00:00 2 25,6 23,26 B 1 IP 

U16 302 From Saturday 6:30:00 2 24,4 23,26 B 1 IP 

U16 302 From Saturday 7:00:00 2 24,6 23,26 B 1 IP 

U16 302 From Saturday 7:30:00 3 22,1 23,26 B 2 IE 

U16 302 From Saturday 8:00:00 2 21,7 23,26 B 2 IE 

U16 302 From Saturday 8:30:00 2 21,0 23,26 B 3 IP 

U16 302 From Saturday 9:00:00 2 20,3 23,26 B 3 IP 

U16 302 From Saturday 9:30:00 2 19,1 23,26 B 4 IP 

U16 302 From Saturday  10:00:00 1 19,1 23,26 B 4 IP 

U16 302 From Saturday  10:30:00 2 18,0 23,26 B 5 IE 

U16 302 From Saturday  11:00:00 3 20,1 23,26 B 6 IE 

U16 302 From Saturday  11:30:00 2 18,6 23,26 B 6 IE 

U16 302 From Saturday  12:00:00 2 19,2 23,26 B 7 IP 

U16 302 From Saturday  12:30:00 2 19,1 23,26 B 8 IP 

UTO1M6ADO D E3 0R A2Z Ó N  From Saturday  13:00:00 1 18,8 23,26 B 8 IP 
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U16 302 From Saturday  13:30:00 2 19,5 23,26 B 9 IE 

U16 302 From Saturday  14:00:00 3 19,6 23,26 B 10 IE 

U16 302 From Saturday  14:30:00 3 20,9 23,26 B 10 IE 

U16 302 From Saturday  15:00:00 3 21,0 23,26 B 11 IE 

U16 302 From Saturday  15:30:00 2 21,4 23,26 B 11 IE 

U16 302 From Saturday  16:00:00 2 20,2 23,26 B 12 IP 

U16 302 From Saturday  16:30:00 2 20,7 23,26 B 12 IP 

U16 302 From Saturday  17:00:00 2 20,6 23,26 B 12 IP 

U16 302 From Saturday  17:30:00 2 20,3 23,26 B 12 IP 

U16 302 From Saturday  18:00:00 2 20,9 23,26 B 12 IP 

U16 302 From Saturday  18:30:00 3 20,6 23,26 B 13 IE 

U16 302 From Saturday  19:00:00 2 21,0 23,26 B 13 IE 

U16 302 From Saturday  19:30:00 3 22,0 23,26 B 13 IE 

U16 302 From Saturday  20:00:00 2 21,1 23,26 B 13 IE 

U16 302 From Saturday  20:30:00 2 21,9 23,26 B 14 IP 

U16 302 From Saturday  21:00:00 1 23,8 23,26 B 14 IP 

U16 302 From Saturday  21:30:00 2 24,6 23,26 B 15 IP 

U16 302 From Saturday  22:00:00 2 25,1 23,26 B 15 IP 

U16 302 From Saturday  22:30:00 2 25,0 23,26 B 16 IP 

U16 302 From Saturday  23:00:00 1 26,6 23,26 B 16 IP 

U16 302 From Saturday  23:30:00 1 26,8 23,26 B 17 IP 

U16 302 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 302 From  Sunday 5:30:00 2 28,4 23,26 B 1 IP 

U16 302 From  Sunday 6:00:00 2 25,9 23,26 B 1 IP 

U16 302 From  Sunday 6:30:00 2 24,6 23,26 B 1 IP 

U16 302 From  Sunday 7:00:00 2 25,4 23,26 B 1 IP 

U16 302 From  Sunday 7:30:00 3 25,4 23,26 B 2 IE 

U16 302 From  Sunday 8:00:00 2 24,2 23,26 B 2 IE 

U16 302 From  Sunday 8:30:00 2 24,0 23,26 B 3 IP 

U16 302 From  Sunday 9:00:00 2 23,7 23,26 B 3 IP 

U16 302 From  Sunday 9:30:00 2 23,3 23,26 B 4 IP 

U16 302 From  Sunday 10:00:00 1 22,0 23,26 B 4 IP 

U16 302 From  Sunday 10:30:00 2 23,1 23,26 B 5 IP 

U16 302 From  Sunday 11:00:00 2 23,3 23,26 B 5 IP 

U16 302 From  Sunday 11:30:00 2 21,8 23,26 B 5 IP 

U16 302 From  Sunday 12:00:00 2 20,6 23,26 B 5 IP 

U16 302 From  Sunday 12:30:00 2 20,1 23,26 B 5 IP 

U16 302 From  Sunday 13:00:00 3 20,7 23,26 B 6 IE 

U16 302 From  Sunday 13:30:00 2 21,1 23,26 B 6 IE 

U16 302 From  Sunday 14:00:00 2 21,9 23,26 B 7 IP 

U16 302 From  Sunday 14:30:00 2 22,5 23,26 B 8 IP 

UTO1M6ADO D E3 0R A2Z Ó N  From  Sunday 15:00:00 1 21,7 23,26 B 8 IP 
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U16 302 From  Sunday 15:30:00 2 21,5 23,26 B 9 IP 

U16 302 From  Sunday 16:00:00 2 21,7 23,26 B 9 IP 

U16 302 From  Sunday 16:30:00 2 20,1 23,26 B 9 IP 

U16 302 From  Sunday 17:00:00 2 21,0 23,26 B 9 IP 

U16 302 From  Sunday 17:30:00 2 19,7 23,26 B 9 IP 

U16 302 From  Sunday 18:00:00 2 21,4 23,26 B 9 IP 

U16 302 From  Sunday 18:30:00 2 19,9 23,26 B 10 IP 

U16 302 From  Sunday 19:00:00 1 20,6 23,26 B 10 IP 

U16 302 From  Sunday 19:30:00 2 20,7 23,26 B 11 IP 

U16 302 From  Sunday 20:00:00 2 22,5 23,26 B 11 IP 

U16 302 From  Sunday 20:30:00 2 22,8 23,26 B 11 IP 

U16 302 From  Sunday 21:00:00 2 23,8 23,26 B 12 IP 

U16 302 From  Sunday 21:30:00 1 25,6 23,26 B 12 IP 

U16 302 From  Sunday 22:00:00 2 26,8 23,26 B 12 IP 

U16 302 From  Sunday 22:30:00 1 26,9 23,26 B 12 IP 

U16 302 From  Sunday 23:00:00 1 28,1 23,26 B 13 IP 

U16 302 From  Sunday 23:30:00 1 30,0 23,26 B 13 IP 

U16 302N To Workday 0:00:00 1 27,2 22,71 B 1 IP 

U16 302N To Workday 0:30:00 1 26,9 22,71 B 1 IP 

U16 302N To Workday 1:00:00 1 31,6 22,71 B 1 IP 

U16 302N To Workday 1:30:00 1 32,6 22,71 B 1 IP 

U16 302N To Workday 2:00:00 1 32,7 22,71 B 1 IP 

U16 302N To Workday 2:30:00 1 32,9 22,71 B 1 IP 

U16 302N To Workday 3:00:00 1 33,1 22,71 B 1 IP 

U16 302N To Workday 3:30:00 1 32,7 22,71 B 1 IP 

U16 302N To Workday 4:00:00 1 32,6 22,71 B 1 IP 

U16 302N To Workday 4:30:00 1 27,9 22,71 B 1 IP 

U16 302N To Workday 5:00:00 1 31,2 22,71 B 1 IP 

U16 302N To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday 6:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday 7:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday 7:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday 8:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  12:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  13:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D3E0R2ANZÓN To Workday  17:00:00 0 0,0 0 -- -- -- 
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U16 302N To Workday  17:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  18:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  18:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  19:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  19:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  20:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  20:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  21:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  22:30:00 0 0,0 0 -- -- -- 

U16 302N To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 302N To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 0:00:00 1 25,1 22,71 B 1 IP 

U16 302N To Saturday 0:30:00 1 25,2 22,71 B 1 IP 

U16 302N To Saturday 1:00:00 1 28,5 22,71 B 1 IP 

U16 302N To Saturday 1:30:00 1 30,6 22,71 B 1 IP 

U16 302N To Saturday 2:00:00 1 30,4 22,71 B 1 IP 

U16 302N To Saturday 2:30:00 1 28,8 22,71 B 1 IP 

U16 302N To Saturday 3:00:00 1 31,5 22,71 B 1 IP 

U16 302N To Saturday 3:30:00 1 31,9 22,71 B 1 IP 

U16 302N To Saturday 4:00:00 1 30,2 22,71 B 1 IP 

U16 302N To Saturday 4:30:00 1 31,5 22,71 B 1 IP 

U16 302N To Saturday 5:00:00 1 27,6 22,71 B 1 IP 

U16 302N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D3E0R2ANZÓN To Saturday  19:00:00 0 0,0 0 -- -- -- 
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U16 302N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 302N To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  0:00:00 1 25,3 22,71 B 1 IP 

U16 302N To Sunday  0:30:00 1 26,8 22,71 B 1 IP 

U16 302N To Sunday  1:00:00 1 28,3 22,71 B 1 IP 

U16 302N To Sunday  1:30:00 1 27,2 22,71 B 1 IP 

U16 302N To Sunday  2:00:00 1 29,7 22,71 B 1 IP 

U16 302N To Sunday  2:30:00 1 30,5 22,71 B 1 IP 

U16 302N To Sunday  3:00:00 1 27,2 22,71 B 1 IP 

U16 302N To Sunday  3:30:00 1 29,2 22,71 B 1 IP 

U16 302N To Sunday  4:00:00 1 28,7 22,71 B 1 IP 

U16 302N To Sunday  4:30:00 1 28,8 22,71 B 1 IP 

U16 302N To Sunday  5:00:00 1 28,8 22,71 B 1 IP 

U16 302N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D3E0R2ANZÓN To Sunday 21:00:00 0 0,0 0 -- -- -- 
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U16 302N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 302N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday 0:00:00 1 29,5 24,23 B 1 IP 

U16 302N From Workday 0:30:00 1 31,2 24,23 B 1 IP 

U16 302N From Workday 1:00:00 1 31,6 24,23 B 1 IP 

U16 302N From Workday 1:30:00 1 32,4 24,23 B 1 IP 

U16 302N From Workday 2:00:00 1 31,7 24,23 B 1 IP 

U16 302N From Workday 2:30:00 1 31,4 24,23 B 1 IP 

U16 302N From Workday 3:00:00 1 33,1 24,23 B 1 IP 

U16 302N From Workday 3:30:00 1 31,7 24,23 B 1 IP 

U16 302N From Workday 4:00:00 1 32,5 24,23 B 1 IP 

U16 302N From Workday 4:30:00 1 30,4 24,23 B 1 IP 

U16 302N From Workday 5:00:00 1 29,0 24,23 B 1 IP 

U16 302N From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday 6:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday 7:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday 7:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday 8:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  18:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  19:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  19:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  20:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  20:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  21:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 302N From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 302N From Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D3E0R2ANZÓN From Workday  23:00:00 0 0,0 0 -- -- -- 
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U16 302N From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 0:00:00 1 27,8 24,23 B 1 IP 

U16 302N From Saturday 0:30:00 1 29,3 24,23 B 1 IP 

U16 302N From Saturday 1:00:00 1 30,3 24,23 B 1 IP 

U16 302N From Saturday 1:30:00 1 28,2 24,23 B 1 IP 

U16 302N From Saturday 2:00:00 1 31,3 24,23 B 1 IP 

U16 302N From Saturday 2:30:00 1 29,1 24,23 B 1 IP 

U16 302N From Saturday 3:00:00 1 30,3 24,23 B 1 IP 

U16 302N From Saturday 3:30:00 1 31,8 24,23 B 1 IP 

U16 302N From Saturday 4:00:00 1 28,9 24,23 B 1 IP 

U16 302N From Saturday 4:30:00 1 29,8 24,23 B 1 IP 

U16 302N From Saturday 5:00:00 1 28,2 24,23 B 1 IP 

U16 302N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 302N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 0:00:00 1 27,5 24,23 B 1 IP 

U16 302N From  Sunday 0:30:00 1 28,0 24,23 B 1 IP 

UTO1M6ADO D3E0R2ANZÓN From  Sunday 1:00:00 1 28,6 24,23 B 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 302N From  Sunday 1:30:00 1 27,1 24,23 B 1 IP 

U16 302N From  Sunday 2:00:00 1 27,5 24,23 B 1 IP 

U16 302N From  Sunday 2:30:00 1 28,2 24,23 B 1 IP 

U16 302N From  Sunday 3:00:00 1 30,4 24,23 B 1 IP 

U16 302N From  Sunday 3:30:00 1 29,1 24,23 B 1 IP 

U16 302N From  Sunday 4:00:00 1 29,5 24,23 B 1 IP 

U16 302N From  Sunday 4:30:00 1 29,1 24,23 B 1 IP 

U16 302N From  Sunday 5:00:00 1 27,9 24,23 B 1 IP 

U16 302N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 302N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 322 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 322 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 322 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 322 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 322 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 322 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 2R A2Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U16 322 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 322 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 322 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 322 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 322 To Workday 5:30:00 1 26,8 7,51 A 1 IP 

U16 322 To Workday 6:00:00 1 27,6 7,51 A 1 IP 

U16 322 To Workday 6:30:00 3 23,5 7,51 A 2 IE 

U16 322 To Workday 7:00:00 3 17,8 7,51 A 3 IE 

U16 322 To Workday 7:30:00 2 13,6 7,51 A 3 IE 

U16 322 To Workday 8:00:00 2 15,7 7,51 A 4 IE 

U16 322 To Workday 8:30:00 3 19,4 7,51 A 5 IE 

U16 322 To Workday 9:00:00 3 20,7 7,51 A 5 IE 

U16 322 To Workday 9:30:00 4 20,6 7,51 A 6 IE 

U16 322 To Workday  10:00:00 3 21,2 7,51 A 6 IE 

U16 322 To Workday  10:30:00 3 21,3 7,51 A 7 IE 

U16 322 To Workday  11:00:00 3 20,4 7,51 A 7 IE 

U16 322 To Workday  11:30:00 3 20,0 7,51 A 7 IE 

U16 322 To Workday  12:00:00 3 19,4 7,51 A 7 IE 

U16 322 To Workday  12:30:00 3 17,9 7,51 A 7 IE 

U16 322 To Workday  13:00:00 3 17,8 7,51 A 8 IE 

U16 322 To Workday  13:30:00 2 18,1 7,51 A 8 IE 

U16 322 To Workday  14:00:00 3 19,3 7,51 A 9 IE 

U16 322 To Workday  14:30:00 3 18,9 7,51 A 9 IE 

U16 322 To Workday  15:00:00 3 18,2 7,51 A 9 IE 

U16 322 To Workday  15:30:00 3 17,0 7,51 A 9 IE 

U16 322 To Workday  16:00:00 3 17,3 7,51 A 9 IE 

U16 322 To Workday  16:30:00 3 17,5 7,51 A 9 IE 

U16 322 To Workday  17:00:00 4 17,2 7,51 A 10 IE 

U16 322 To Workday  17:30:00 3 16,7 7,51 A 11 IE 

U16 322 To Workday  18:00:00 2 15,3 7,51 A 11 IE 

U16 322 To Workday  18:30:00 3 15,1 7,51 A 11 IE 

U16 322 To Workday  19:00:00 2 15,2 7,51 A 11 IE 

U16 322 To Workday  19:30:00 3 15,7 7,51 A 12 IE 

U16 322 To Workday  20:00:00 3 17,5 7,51 A 12 IE 

U16 322 To Workday  20:30:00 3 18,6 7,51 A 13 IE 

U16 322 To Workday  21:00:00 2 18,7 7,51 A 14 IP 

U16 322 To Workday  21:30:00 1 19,1 7,51 A 14 IP 

U16 322 To Workday  22:00:00 2 20,7 7,51 A 15 IE 

U16 322 To Workday  22:30:00 3 20,8 7,51 A 16 IE 

U16 322 To Workday  23:00:00 2 23,0 7,51 A 17 IP 

U16 322 To Workday  23:30:00 1 24,0 7,51 A 17 IP 

U16 322 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 2R A2Z Ó N  To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U16 322 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 322 To Saturday 6:00:00 1 25,4 7,51 A 1 IP 

U16 322 To Saturday 6:30:00 2 27,3 7,51 A 2 IP 

U16 322 To Saturday 7:00:00 2 25,2 7,51 A 3 IP 

U16 322 To Saturday 7:30:00 1 24,1 7,51 A 3 IP 

U16 322 To Saturday 8:00:00 2 23,1 7,51 A 4 IP 

U16 322 To Saturday 8:30:00 2 23,4 7,51 A 4 IP 

U16 322 To Saturday 9:00:00 3 22,9 7,51 A 5 IE 

U16 322 To Saturday 9:30:00 2 21,8 7,51 A 6 IP 

U16 322 To Saturday  10:00:00 1 21,9 7,51 A 6 IP 

U16 322 To Saturday  10:30:00 2 21,5 7,51 A 7 IP 

U16 322 To Saturday  11:00:00 2 22,3 7,51 A 7 IP 

U16 322 To Saturday  11:30:00 2 21,3 7,51 A 7 IP 

U16 322 To Saturday  12:00:00 3 20,3 7,51 A 8 IE 

U16 322 To Saturday  12:30:00 2 18,1 7,51 A 8 IE 

U16 322 To Saturday  13:00:00 2 19,0 7,51 A 9 IE 

U16 322 To Saturday  13:30:00 3 19,5 7,51 A 10 IE 

U16 322 To Saturday  14:00:00 3 19,0 7,51 A 11 IE 

U16 322 To Saturday  14:30:00 2 19,8 7,51 A 11 IE 

U16 322 To Saturday  15:00:00 3 18,8 7,51 A 11 IE 

U16 322 To Saturday  15:30:00 2 19,8 7,51 A 11 IE 

U16 322 To Saturday  16:00:00 3 20,0 7,51 A 11 IE 

U16 322 To Saturday  16:30:00 2 19,8 7,51 A 12 IP 

U16 322 To Saturday  17:00:00 1 19,4 7,51 A 12 IP 

U16 322 To Saturday  17:30:00 2 20,9 7,51 A 13 IP 

U16 322 To Saturday  18:00:00 2 18,6 7,51 A 13 IP 

U16 322 To Saturday  18:30:00 2 18,8 7,51 A 13 IP 

U16 322 To Saturday  19:00:00 2 19,0 7,51 A 13 IP 

U16 322 To Saturday  19:30:00 2 19,2 7,51 A 13 IP 

U16 322 To Saturday  20:00:00 2 19,1 7,51 A 13 IP 

U16 322 To Saturday  20:30:00 2 18,8 7,51 A 13 IP 

U16 322 To Saturday  21:00:00 3 18,5 7,51 A 14 IE 

U16 322 To Saturday  21:30:00 2 19,4 7,51 A 14 IE 

U16 322 To Saturday  22:00:00 2 19,8 7,51 A 15 IP 

U16 322 To Saturday  22:30:00 1 20,7 7,51 A 15 IP 

U16 322 To Saturday  23:00:00 2 23,4 7,51 A 15 IP 

U16 322 To Saturday  23:30:00 1 25,6 7,51 A 15 IP 

U16 322 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 322 To Sunday  6:30:00 3 28,0 7,51 A 1 IE 

UTO1M6ADO D E3 2R A2Z Ó N  To Sunday  7:00:00 3 27,7 7,51 A 2 IE 
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U16 322 To Sunday  7:30:00 2 26,1 7,51 A 2 IE 

U16 322 To Sunday  8:00:00 3 25,7 7,51 A 2 IE 

U16 322 To Sunday  8:30:00 2 25,5 7,51 A 2 IE 

U16 322 To Sunday  9:00:00 2 24,4 7,51 A 3 IP 

U16 322 To Sunday  9:30:00 2 24,3 7,51 A 4 IP 

U16 322 To Sunday 10:00:00 1 23,1 7,51 A 4 IP 

U16 322 To Sunday 10:30:00 2 23,0 7,51 A 5 IP 

U16 322 To Sunday 11:00:00 2 22,9 7,51 A 5 IP 

U16 322 To Sunday 11:30:00 2 22,7 7,51 A 5 IP 

U16 322 To Sunday 12:00:00 2 20,4 7,51 A 5 IP 

U16 322 To Sunday 12:30:00 2 21,1 7,51 A 5 IP 

U16 322 To Sunday 13:00:00 3 19,9 7,51 A 6 IE 

U16 322 To Sunday 13:30:00 2 20,6 7,51 A 6 IE 

U16 322 To Sunday 14:00:00 2 20,5 7,51 A 7 IP 

U16 322 To Sunday 14:30:00 2 20,9 7,51 A 8 IP 

U16 322 To Sunday 15:00:00 1 20,7 7,51 A 8 IP 

U16 322 To Sunday 15:30:00 2 20,7 7,51 A 9 IP 

U16 322 To Sunday 16:00:00 2 20,4 7,51 A 9 IP 

U16 322 To Sunday 16:30:00 2 21,4 7,51 A 9 IP 

U16 322 To Sunday 17:00:00 2 21,2 7,51 A 9 IP 

U16 322 To Sunday 17:30:00 2 20,6 7,51 A 9 IP 

U16 322 To Sunday 18:00:00 2 21,4 7,51 A 9 IP 

U16 322 To Sunday 18:30:00 2 21,3 7,51 A 10 IP 

U16 322 To Sunday 19:00:00 1 20,2 7,51 A 10 IP 

U16 322 To Sunday 19:30:00 2 20,6 7,51 A 11 IP 

U16 322 To Sunday 20:00:00 2 19,9 7,51 A 11 IP 

U16 322 To Sunday 20:30:00 2 18,7 7,51 A 11 IP 

U16 322 To Sunday 21:00:00 2 18,7 7,51 A 12 IP 

U16 322 To Sunday 21:30:00 1 22,1 7,51 A 12 IP 

U16 322 To Sunday 22:00:00 2 21,7 7,51 A 12 IP 

U16 322 To Sunday 22:30:00 1 22,8 7,51 A 12 IP 

U16 322 To Sunday 23:00:00 1 25,7 7,51 A 13 IP 

U16 322 To Sunday 23:30:00 1 24,5 7,51 A 13 IP 

U16 322 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 322 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 322 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 322 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 322 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 322 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday 5:30:00 2 25,1 7,44 A 1 IP 

U16 322 From Workday 6:00:00 2 20,1 7,44 A 1 IP 

U16 322 From Workday 6:30:00 3 17,1 7,44 A 2 IE 

U16 322 From Workday 7:00:00 3 13,9 7,44 A 3 IE 

U16 322 From Workday 7:30:00 2 8,9 7,44 A 3 IE 

U16 322 From Workday 8:00:00 2 12,8 7,44 A 4 IE 

U16 322 From Workday 8:30:00 3 17,9 7,44 A 5 IE 

UTO1M6ADO D E3 2R A2Z Ó N  From Workday 9:00:00 3 18,7 7,44 A 5 IE 
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U16 322 From Workday 9:30:00 4 18,4 7,44 A 6 IE 

U16 322 From Workday  10:00:00 3 18,5 7,44 A 6 IE 

U16 322 From Workday  10:30:00 3 18,6 7,44 A 7 IE 

U16 322 From Workday  11:00:00 3 18,8 7,44 A 7 IE 

U16 322 From Workday  11:30:00 3 18,8 7,44 A 7 IE 

U16 322 From Workday  12:00:00 3 18,2 7,44 A 7 IE 

U16 322 From Workday  12:30:00 3 17,0 7,44 A 7 IE 

U16 322 From Workday  13:00:00 3 17,1 7,44 A 8 IE 

U16 322 From Workday  13:30:00 2 17,6 7,44 A 8 IE 

U16 322 From Workday  14:00:00 3 17,9 7,44 A 9 IE 

U16 322 From Workday  14:30:00 3 18,1 7,44 A 9 IE 

U16 322 From Workday  15:00:00 3 16,8 7,44 A 9 IE 

U16 322 From Workday  15:30:00 3 15,7 7,44 A 9 IE 

U16 322 From Workday  16:00:00 3 14,4 7,44 A 9 IE 

U16 322 From Workday  16:30:00 3 14,7 7,44 A 9 IE 

U16 322 From Workday  17:00:00 4 15,4 7,44 A 10 IE 

U16 322 From Workday  17:30:00 3 14,7 7,44 A 11 IE 

U16 322 From Workday  18:00:00 2 14,8 7,44 A 11 IE 

U16 322 From Workday  18:30:00 3 15,8 7,44 A 12 IE 

U16 322 From Workday  19:00:00 3 17,4 7,44 A 12 IE 

U16 322 From Workday  19:30:00 3 18,6 7,44 A 13 IE 

U16 322 From Workday  20:00:00 2 18,5 7,44 A 13 IE 

U16 322 From Workday  20:30:00 3 19,4 7,44 A 13 IE 

U16 322 From Workday  21:00:00 2 20,8 7,44 A 13 IE 

U16 322 From Workday  21:30:00 2 22,0 7,44 A 14 IP 

U16 322 From Workday  22:00:00 2 21,9 7,44 A 14 IP 

U16 322 From Workday  22:30:00 2 23,0 7,44 A 14 IP 

U16 322 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 322 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday 5:30:00 1 27,9 7,44 A 1 IP 

U16 322 From Saturday 6:00:00 1 24,0 7,44 A 1 IP 

U16 322 From Saturday 6:30:00 2 23,9 7,44 A 2 IP 

U16 322 From Saturday 7:00:00 2 22,3 7,44 A 3 IP 

U16 322 From Saturday 7:30:00 1 21,8 7,44 A 3 IP 

U16 322 From Saturday 8:00:00 2 20,2 7,44 A 4 IP 

U16 322 From Saturday 8:30:00 2 20,7 7,44 A 4 IP 

U16 322 From Saturday 9:00:00 3 19,5 7,44 A 5 IE 

U16 322 From Saturday 9:30:00 2 18,3 7,44 A 6 IP 

U16 322 From Saturday  10:00:00 1 18,3 7,44 A 6 IP 

U16 322 From Saturday  10:30:00 2 17,8 7,44 A 7 IP 

UTO1M6ADO D E3 2R A2Z Ó N  From Saturday  11:00:00 2 16,4 7,44 A 7 IP 
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U16 322 From Saturday  11:30:00 2 15,9 7,44 A 7 IP 

U16 322 From Saturday  12:00:00 3 16,1 7,44 A 8 IE 

U16 322 From Saturday  12:30:00 2 15,8 7,44 A 9 IP 

U16 322 From Saturday  13:00:00 1 16,7 7,44 A 9 IP 

U16 322 From Saturday  13:30:00 2 17,5 7,44 A 10 IE 

U16 322 From Saturday  14:00:00 3 17,4 7,44 A 11 IE 

U16 322 From Saturday  14:30:00 2 18,5 7,44 A 11 IE 

U16 322 From Saturday  15:00:00 3 18,5 7,44 A 11 IE 

U16 322 From Saturday  15:30:00 2 19,1 7,44 A 11 IE 

U16 322 From Saturday  16:00:00 3 18,7 7,44 A 11 IE 

U16 322 From Saturday  16:30:00 2 18,8 7,44 A 12 IP 

U16 322 From Saturday  17:00:00 1 17,4 7,44 A 12 IP 

U16 322 From Saturday  17:30:00 2 18,6 7,44 A 13 IP 

U16 322 From Saturday  18:00:00 2 16,6 7,44 A 13 IP 

U16 322 From Saturday  18:30:00 2 19,2 7,44 A 13 IP 

U16 322 From Saturday  19:00:00 2 18,2 7,44 A 13 IP 

U16 322 From Saturday  19:30:00 2 18,4 7,44 A 13 IP 

U16 322 From Saturday  20:00:00 2 19,1 7,44 A 13 IP 

U16 322 From Saturday  20:30:00 2 19,9 7,44 A 13 IP 

U16 322 From Saturday  21:00:00 3 19,8 7,44 A 14 IE 

U16 322 From Saturday  21:30:00 2 21,7 7,44 A 14 IE 

U16 322 From Saturday  22:00:00 2 22,0 7,44 A 15 IP 

U16 322 From Saturday  22:30:00 1 21,7 7,44 A 15 IP 

U16 322 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 322 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 6:30:00 3 26,7 7,44 A 1 IE 

U16 322 From  Sunday 7:00:00 3 25,9 7,44 A 2 IE 

U16 322 From  Sunday 7:30:00 2 24,0 7,44 A 2 IE 

U16 322 From  Sunday 8:00:00 3 23,0 7,44 A 2 IE 

U16 322 From  Sunday 8:30:00 2 23,3 7,44 A 2 IE 

U16 322 From  Sunday 9:00:00 2 21,4 7,44 A 3 IP 

U16 322 From  Sunday 9:30:00 2 21,2 7,44 A 4 IP 

U16 322 From  Sunday 10:00:00 1 20,7 7,44 A 4 IP 

U16 322 From  Sunday 10:30:00 2 19,9 7,44 A 5 IP 

U16 322 From  Sunday 11:00:00 2 19,4 7,44 A 5 IP 

U16 322 From  Sunday 11:30:00 2 19,1 7,44 A 5 IP 

U16 322 From  Sunday 12:00:00 2 17,7 7,44 A 5 IP 

U16 322 From  Sunday 12:30:00 2 18,5 7,44 A 5 IP 

UTO1M6ADO D E3 2R A2Z Ó N  From  Sunday 13:00:00 3 17,8 7,44 A 6 IE 
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U16 322 From  Sunday 13:30:00 2 18,4 7,44 A 6 IE 

U16 322 From  Sunday 14:00:00 2 18,8 7,44 A 7 IP 

U16 322 From  Sunday 14:30:00 2 21,9 7,44 A 8 IP 

U16 322 From  Sunday 15:00:00 1 19,9 7,44 A 8 IP 

U16 322 From  Sunday 15:30:00 2 20,2 7,44 A 9 IP 

U16 322 From  Sunday 16:00:00 2 20,1 7,44 A 9 IP 

U16 322 From  Sunday 16:30:00 2 20,5 7,44 A 9 IP 

U16 322 From  Sunday 17:00:00 2 20,9 7,44 A 9 IP 

U16 322 From  Sunday 17:30:00 2 20,1 7,44 A 9 IP 

U16 322 From  Sunday 18:00:00 2 21,1 7,44 A 9 IP 

U16 322 From  Sunday 18:30:00 2 18,6 7,44 A 10 IP 

U16 322 From  Sunday 19:00:00 1 20,5 7,44 A 10 IP 

U16 322 From  Sunday 19:30:00 2 20,5 7,44 A 11 IP 

U16 322 From  Sunday 20:00:00 2 20,3 7,44 A 11 IP 

U16 322 From  Sunday 20:30:00 2 20,9 7,44 A 11 IP 

U16 322 From  Sunday 21:00:00 2 22,5 7,44 A 12 IP 

U16 322 From  Sunday 21:30:00 1 23,6 7,44 A 12 IP 

U16 322 From  Sunday 22:00:00 2 24,3 7,44 A 12 IP 

U16 322 From  Sunday 22:30:00 1 23,7 7,44 A 12 IP 

U16 322 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 322 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 323 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday 5:30:00 2 26,1 9,5 A 1 IP 

U16 323 To Workday 6:00:00 2 24,3 9,48 A 1 IP 

U16 323 To Workday 6:30:00 3 21,9 9,48 A 2 IE 

U16 323 To Workday 7:00:00 3 15,8 9,48 A 3 IE 

U16 323 To Workday 7:30:00 2 14,2 9,48 A 3 IE 

U16 323 To Workday 8:00:00 3 15,6 9,48 A 4 IE 

U16 323 To Workday 8:30:00 3 17,3 9,48 A 4 IE 

U16 323 To Workday 9:00:00 3 18,4 9,48 A 4 IE 

U16 323 To Workday 9:30:00 3 18,6 9,48 A 4 IE 

U16 323 To Workday  10:00:00 4 20,1 9,48 A 5 IE 

U16 323 To Workday  10:30:00 3 19,9 9,48 A 5 IE 

U16 323 To Workday  11:00:00 3 19,4 9,48 A 6 IE 

U16 323 To Workday  11:30:00 4 19,2 9,48 A 7 IE 

U16 323 To Workday  12:00:00 3 18,4 9,48 A 7 IE 

U16 323 To Workday  12:30:00 3 18,4 9,48 A 8 IE 

U16 323 To Workday  13:00:00 3 17,5 9,48 A 8 IE 

U16 323 To Workday  13:30:00 3 16,9 9,48 A 8 IE 

U16 323 To Workday  14:00:00 3 17,8 9,48 A 8 IE 

U16 323 To Workday  14:30:00 3 17,6 9,48 A 9 IE 

UTO1M6ADO D E3 2R A3Z Ó N  To Workday  15:00:00 2 17,4 9,48 A 9 IE 
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U16 323 To Workday  15:30:00 3 16,5 9,48 A 10 IE 

U16 323 To Workday  16:00:00 3 16,3 9,48 A 10 IE 

U16 323 To Workday  16:30:00 3 16,1 9,48 A 10 IE 

U16 323 To Workday  17:00:00 3 15,6 9,48 A 10 IE 

U16 323 To Workday  17:30:00 3 14,9 9,48 A 11 IE 

U16 323 To Workday  18:00:00 2 14,4 9,48 A 11 IE 

U16 323 To Workday  18:30:00 3 14,5 9,48 A 12 IE 

U16 323 To Workday  19:00:00 3 14,7 9,48 A 12 IE 

U16 323 To Workday  19:30:00 3 15,3 9,48 A 13 IE 

U16 323 To Workday  20:00:00 2 16,9 9,48 A 13 IE 

U16 323 To Workday  20:30:00 3 17,5 9,48 A 14 IE 

U16 323 To Workday  21:00:00 3 17,3 9,48 A 15 IE 

U16 323 To Workday  21:30:00 2 18,2 9,48 A 15 IE 

U16 323 To Workday  22:00:00 2 19,2 9,48 A 16 IP 

U16 323 To Workday  22:30:00 2 20,4 9,48 A 16 IP 

U16 323 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 323 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 323 To Saturday 6:00:00 2 25,5 9,5 A 1 IE 

U16 323 To Saturday 6:30:00 3 25,9 9,48 A 2 IE 

U16 323 To Saturday 7:00:00 3 24,9 9,48 A 3 IE 

U16 323 To Saturday 7:30:00 2 22,4 9,48 A 3 IE 

U16 323 To Saturday 8:00:00 3 21,7 9,48 A 4 IE 

U16 323 To Saturday 8:30:00 3 20,9 9,48 A 4 IE 

U16 323 To Saturday 9:00:00 4 21,4 9,48 A 5 IE 

U16 323 To Saturday 9:30:00 3 19,9 9,48 A 5 IE 

U16 323 To Saturday  10:00:00 3 20,8 9,48 A 6 IE 

U16 323 To Saturday  10:30:00 4 19,6 9,48 A 7 IE 

U16 323 To Saturday  11:00:00 3 19,3 9,48 A 7 IE 

U16 323 To Saturday  11:30:00 3 18,6 9,48 A 8 IE 

U16 323 To Saturday  12:00:00 3 17,3 9,48 A 8 IE 

U16 323 To Saturday  12:30:00 3 16,3 9,48 A 9 IE 

U16 323 To Saturday  13:00:00 2 16,3 9,48 A 9 IE 

U16 323 To Saturday  13:30:00 3 16,1 9,48 A 9 IE 

U16 323 To Saturday  14:00:00 2 16,2 9,48 A 9 IE 

U16 323 To Saturday  14:30:00 2 17,4 9,48 A 10 IP 

U16 323 To Saturday  15:00:00 2 16,6 9,48 A 10 IP 

U16 323 To Saturday  15:30:00 2 16,6 9,48 A 10 IP 

U16 323 To Saturday  16:00:00 2 17,5 9,48 A 10 IP 

U16 323 To Saturday  16:30:00 2 17,7 9,48 A 11 IP 

UTO1M6ADO D E3 2R A3Z Ó N  To Saturday  17:00:00 1 16,6 9,48 A 11 IP 
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U16 323 To Saturday  17:30:00 2 17,4 9,48 A 12 IP 

U16 323 To Saturday  18:00:00 2 16,2 9,48 A 12 IP 

U16 323 To Saturday  18:30:00 3 17,1 9,48 A 13 IE 

U16 323 To Saturday  19:00:00 2 16,6 9,48 A 13 IE 

U16 323 To Saturday  19:30:00 2 16,6 9,48 A 14 IP 

U16 323 To Saturday  20:00:00 2 16,7 9,48 A 14 IP 

U16 323 To Saturday  20:30:00 3 16,3 9,48 A 15 IE 

U16 323 To Saturday  21:00:00 2 17,5 9,48 A 15 IE 

U16 323 To Saturday  21:30:00 2 18,0 9,48 A 16 IP 

U16 323 To Saturday  22:00:00 2 18,7 9,48 A 17 IP 

U16 323 To Saturday  22:30:00 1 20,9 9,48 A 17 IP 

U16 323 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 323 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 323 To Sunday  7:00:00 1 27,5 9,5 A 1 IP 

U16 323 To Sunday  7:30:00 2 25,8 9,5 A 2 IP 

U16 323 To Sunday  8:00:00 2 26,1 9,5 A 3 IP 

U16 323 To Sunday  8:30:00 1 23,9 9,48 A 3 IP 

U16 323 To Sunday  9:00:00 2 22,0 9,48 A 3 IP 

U16 323 To Sunday  9:30:00 1 21,4 9,48 A 3 IP 

U16 323 To Sunday 10:00:00 2 22,5 9,48 A 3 IP 

U16 323 To Sunday 10:30:00 1 20,4 9,48 A 3 IP 

U16 323 To Sunday 11:00:00 2 19,9 9,48 A 3 IP 

U16 323 To Sunday 11:30:00 1 19,5 9,48 A 3 IP 

U16 323 To Sunday 12:00:00 2 18,7 9,48 A 3 IP 

U16 323 To Sunday 12:30:00 1 19,1 9,48 A 3 IP 

U16 323 To Sunday 13:00:00 2 16,7 9,48 A 4 IP 

U16 323 To Sunday 13:30:00 2 18,0 9,48 A 5 IP 

U16 323 To Sunday 14:00:00 1 17,6 9,48 A 5 IP 

U16 323 To Sunday 14:30:00 2 19,3 9,48 A 5 IP 

U16 323 To Sunday 15:00:00 1 20,9 9,48 A 5 IP 

U16 323 To Sunday 15:30:00 2 19,5 9,48 A 6 IP 

U16 323 To Sunday 16:00:00 2 19,2 9,48 A 7 IP 

U16 323 To Sunday 16:30:00 1 19,8 9,48 A 7 IP 

U16 323 To Sunday 17:00:00 2 18,7 9,48 A 7 IP 

U16 323 To Sunday 17:30:00 1 16,6 9,48 A 7 IP 

U16 323 To Sunday 18:00:00 2 17,7 9,48 A 8 IP 

U16 323 To Sunday 18:30:00 2 18,1 9,48 A 9 IP 

UTO1M6ADO D E3 2R A3Z Ó N  To Sunday 19:00:00 1 17,6 9,48 A 9 IP 
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U16 323 To Sunday 19:30:00 1 17,4 9,48 A 10 IP 

U16 323 To Sunday 20:00:00 2 18,1 9,48 A 11 IP 

U16 323 To Sunday 20:30:00 1 17,6 9,48 A 11 IP 

U16 323 To Sunday 21:00:00 2 16,5 9,48 A 11 IP 

U16 323 To Sunday 21:30:00 1 19,5 9,48 A 11 IP 

U16 323 To Sunday 22:00:00 2 19,1 9,48 A 11 IP 

U16 323 To Sunday 22:30:00 1 20,7 9,48 A 11 IP 

U16 323 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 323 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 323 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday 5:30:00 2 23,1 9,74 A 1 IE 

U16 323 From Workday 6:00:00 3 20,4 9,86 A 2 IE 

U16 323 From Workday 6:30:00 4 18,0 9,86 A 3 IE 

U16 323 From Workday 7:00:00 4 15,0 9,86 A 4 IE 

U16 323 From Workday 7:30:00 3 12,7 9,86 A 4 IE 

U16 323 From Workday 8:00:00 3 15,1 9,86 A 5 IE 

U16 323 From Workday 8:30:00 3 18,0 9,86 A 5 IE 

U16 323 From Workday 9:00:00 3 18,7 9,86 A 5 IE 

U16 323 From Workday 9:30:00 3 19,3 9,86 A 5 IE 

U16 323 From Workday  10:00:00 4 19,2 9,86 A 6 IE 

U16 323 From Workday  10:30:00 3 19,7 9,86 A 6 IE 

U16 323 From Workday  11:00:00 3 19,8 9,86 A 7 IE 

U16 323 From Workday  11:30:00 4 19,2 9,86 A 8 IE 

U16 323 From Workday  12:00:00 3 19,3 9,86 A 8 IE 

U16 323 From Workday  12:30:00 3 19,0 9,86 A 9 IE 

U16 323 From Workday  13:00:00 3 17,9 9,86 A 9 IE 

U16 323 From Workday  13:30:00 3 17,7 9,86 A 9 IE 

U16 323 From Workday  14:00:00 3 18,7 9,86 A 9 IE 

U16 323 From Workday  14:30:00 3 19,3 9,86 A 10 IE 

U16 323 From Workday  15:00:00 2 18,6 9,86 A 10 IE 

U16 323 From Workday  15:30:00 3 17,9 9,86 A 11 IE 

U16 323 From Workday  16:00:00 3 17,4 9,86 A 11 IE 

U16 323 From Workday  16:30:00 3 15,9 9,86 A 12 IE 

U16 323 From Workday  17:00:00 2 16,3 9,86 A 12 IE 

U16 323 From Workday  17:30:00 3 16,1 9,86 A 12 IE 

U16 323 From Workday  18:00:00 2 15,6 9,86 A 12 IE 

U16 323 From Workday  18:30:00 3 16,3 9,86 A 12 IE 

U16 323 From Workday  19:00:00 2 17,4 9,86 A 12 IE 

U16 323 From Workday  19:30:00 3 18,0 9,86 A 12 IE 

U16 323 From Workday  20:00:00 2 18,4 9,86 A 12 IE 

U16 323 From Workday  20:30:00 3 19,5 9,86 A 12 IE 

UTO1M6ADO D E3 2R A3Z Ó N  From Workday  21:00:00 2 21,0 9,86 A 12 IE 
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U16 323 From Workday  21:30:00 2 21,6 9,86 A 13 IP 

U16 323 From Workday  22:00:00 1 22,0 9,86 A 13 IP 

U16 323 From Workday  22:30:00 2 23,1 9,86 A 14 IP 

U16 323 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 323 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 323 From Saturday 5:30:00 2 26,8 9,74 A 1 IP 

U16 323 From Saturday 6:00:00 2 26,5 9,74 A 1 IP 

U16 323 From Saturday 6:30:00 3 24,6 9,86 A 2 IE 

U16 323 From Saturday 7:00:00 2 23,2 9,86 A 3 IP 

U16 323 From Saturday 7:30:00 1 22,6 9,86 A 3 IP 

U16 323 From Saturday 8:00:00 2 21,8 9,86 A 4 IE 

U16 323 From Saturday 8:30:00 3 20,6 9,86 A 5 IE 

U16 323 From Saturday 9:00:00 4 19,9 9,86 A 6 IE 

U16 323 From Saturday 9:30:00 3 19,9 9,86 A 6 IE 

U16 323 From Saturday  10:00:00 3 19,9 9,86 A 7 IE 

U16 323 From Saturday  10:30:00 4 19,2 9,86 A 8 IE 

U16 323 From Saturday  11:00:00 3 18,5 9,86 A 8 IE 

U16 323 From Saturday  11:30:00 3 17,9 9,86 A 9 IE 

U16 323 From Saturday  12:00:00 3 18,2 9,86 A 9 IE 

U16 323 From Saturday  12:30:00 3 18,0 9,86 A 10 IE 

U16 323 From Saturday  13:00:00 2 17,8 9,86 A 10 IE 

U16 323 From Saturday  13:30:00 3 17,8 9,86 A 10 IE 

U16 323 From Saturday  14:00:00 2 18,1 9,86 A 10 IE 

U16 323 From Saturday  14:30:00 2 19,4 9,86 A 11 IP 

U16 323 From Saturday  15:00:00 2 19,1 9,86 A 11 IP 

U16 323 From Saturday  15:30:00 2 18,7 9,86 A 11 IP 

U16 323 From Saturday  16:00:00 2 18,6 9,86 A 11 IP 

U16 323 From Saturday  16:30:00 2 18,3 9,86 A 12 IP 

U16 323 From Saturday  17:00:00 1 18,7 9,86 A 12 IP 

U16 323 From Saturday  17:30:00 2 18,3 9,86 A 13 IP 

U16 323 From Saturday  18:00:00 2 17,6 9,86 A 13 IP 

U16 323 From Saturday  18:30:00 3 17,7 9,86 A 14 IE 

U16 323 From Saturday  19:00:00 2 19,8 9,86 A 14 IE 

U16 323 From Saturday  19:30:00 2 19,5 9,86 A 15 IP 

U16 323 From Saturday  20:00:00 2 18,5 9,86 A 15 IP 

U16 323 From Saturday  20:30:00 3 19,4 9,86 A 16 IE 

U16 323 From Saturday  21:00:00 2 19,8 9,86 A 16 IE 

U16 323 From Saturday  21:30:00 2 20,2 9,86 A 17 IP 

U16 323 From Saturday  22:00:00 2 24,4 9,86 A 18 IP 

U16 323 From Saturday  22:30:00 1 24,8 9,86 A 18 IP 

UTO1M6ADO D E3 2R A3Z Ó N  From Saturday  23:00:00 0 0,0 0 -- -- -- 
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U16 323 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 6:30:00 1 27,4 9,74 A 1 IP 

U16 323 From  Sunday 7:00:00 1 25,5 9,74 A 1 IP 

U16 323 From  Sunday 7:30:00 2 25,1 9,74 A 2 IP 

U16 323 From  Sunday 8:00:00 2 24,4 9,86 A 3 IP 

U16 323 From  Sunday 8:30:00 1 23,1 9,86 A 3 IP 

U16 323 From  Sunday 9:00:00 2 22,7 9,86 A 3 IP 

U16 323 From  Sunday 9:30:00 1 21,4 9,86 A 3 IP 

U16 323 From  Sunday 10:00:00 2 21,3 9,86 A 3 IP 

U16 323 From  Sunday 10:30:00 1 20,0 9,86 A 3 IP 

U16 323 From  Sunday 11:00:00 2 19,1 9,86 A 3 IP 

U16 323 From  Sunday 11:30:00 1 18,9 9,86 A 3 IP 

U16 323 From  Sunday 12:00:00 2 18,4 9,86 A 3 IP 

U16 323 From  Sunday 12:30:00 1 18,5 9,86 A 3 IP 

U16 323 From  Sunday 13:00:00 2 18,3 9,86 A 4 IP 

U16 323 From  Sunday 13:30:00 2 19,5 9,86 A 5 IP 

U16 323 From  Sunday 14:00:00 1 19,6 9,86 A 5 IP 

U16 323 From  Sunday 14:30:00 2 21,3 9,86 A 5 IP 

U16 323 From  Sunday 15:00:00 1 20,3 9,86 A 5 IP 

U16 323 From  Sunday 15:30:00 2 20,2 9,86 A 6 IP 

U16 323 From  Sunday 16:00:00 2 20,4 9,86 A 7 IP 

U16 323 From  Sunday 16:30:00 1 19,5 9,86 A 7 IP 

U16 323 From  Sunday 17:00:00 2 20,0 9,86 A 7 IP 

U16 323 From  Sunday 17:30:00 1 18,6 9,86 A 7 IP 

U16 323 From  Sunday 18:00:00 2 20,4 9,86 A 8 IP 

U16 323 From  Sunday 18:30:00 2 18,0 9,86 A 9 IP 

U16 323 From  Sunday 19:00:00 1 19,3 9,86 A 9 IP 

U16 323 From  Sunday 19:30:00 1 21,0 9,86 A 10 IP 

U16 323 From  Sunday 20:00:00 2 19,0 9,86 A 11 IP 

U16 323 From  Sunday 20:30:00 1 20,0 9,86 A 11 IP 

U16 323 From  Sunday 21:00:00 2 20,0 9,86 A 11 IP 

U16 323 From  Sunday 21:30:00 1 20,9 9,86 A 11 IP 

U16 323 From  Sunday 22:00:00 2 24,2 9,86 A 11 IP 

U16 323 From  Sunday 22:30:00 1 23,0 9,86 A 11 IP 

U16 323 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 323 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 325 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 325 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 2R A5Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U16 325 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 325 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 325 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 325 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 325 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 325 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 325 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 325 To Workday 5:00:00 2 23,9 21,89 B 1 IE 

U16 325 To Workday 5:30:00 3 20,4 21,89 B 2 IE 

U16 325 To Workday 6:00:00 3 15,4 21,89 B 2 IE 

U16 325 To Workday 6:30:00 3 13,7 21,89 B 3 IE 

U16 325 To Workday 7:00:00 3 13,9 21,89 B 3 IE 

U16 325 To Workday 7:30:00 2 14,5 21,89 B 4 IE 

U16 325 To Workday 8:00:00 3 15,3 21,89 B 5 IE 

U16 325 To Workday 8:30:00 2 15,9 21,89 B 5 IE 

U16 325 To Workday 9:00:00 2 16,0 21,89 B 6 IE 

U16 325 To Workday 9:30:00 3 16,2 21,89 B 7 IE 

U16 325 To Workday  10:00:00 2 16,8 21,89 B 7 IE 

U16 325 To Workday  10:30:00 2 16,6 21,89 B 8 IE 

U16 325 To Workday  11:00:00 3 16,8 21,89 B 9 IE 

U16 325 To Workday  11:30:00 2 16,7 21,89 B 9 IE 

U16 325 To Workday  12:00:00 2 16,5 21,89 B 10 IE 

U16 325 To Workday  12:30:00 3 16,6 21,89 B 11 IE 

U16 325 To Workday  13:00:00 2 16,6 21,89 B 11 IE 

U16 325 To Workday  13:30:00 3 16,5 21,89 B 11 IE 

U16 325 To Workday  14:00:00 2 17,3 21,89 B 11 IE 

U16 325 To Workday  14:30:00 2 17,1 21,89 B 12 IP 

U16 325 To Workday  15:00:00 1 16,5 21,89 B 12 IP 

U16 325 To Workday  15:30:00 2 16,6 21,89 B 13 IP 

U16 325 To Workday  16:00:00 2 16,0 21,89 B 13 IP 

U16 325 To Workday  16:30:00 2 15,5 21,89 B 14 IP 

U16 325 To Workday  17:00:00 1 15,1 21,89 B 14 IP 

U16 325 To Workday  17:30:00 2 14,7 21,89 B 15 IP 

U16 325 To Workday  18:00:00 2 15,1 21,89 B 15 IP 

U16 325 To Workday  18:30:00 2 15,7 21,89 B 16 IP 

U16 325 To Workday  19:00:00 1 16,7 21,89 B 16 IP 

U16 325 To Workday  19:30:00 2 17,6 21,89 B 17 IP 

U16 325 To Workday  20:00:00 2 18,5 21,89 B 17 IP 

U16 325 To Workday  20:30:00 3 19,9 21,89 B 18 IE 

U16 325 To Workday  21:00:00 2 20,5 21,89 B 19 IP 

U16 325 To Workday  21:30:00 1 21,7 21,89 B 19 IP 

U16 325 To Workday  22:00:00 2 22,5 21,89 B 20 IP 

U16 325 To Workday  22:30:00 2 24,0 21,89 B 21 IP 

U16 325 To Workday  23:00:00 1 24,8 21,89 B 21 IP 

U16 325 To Workday  23:30:00 1 27,9 21,89 B 22 IP 

U16 325 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 2R A5Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U16 325 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 325 To Saturday 5:30:00 1 23,7 21,89 B 1 IP 

U16 325 To Saturday 6:00:00 1 22,0 21,89 B 1 IP 

U16 325 To Saturday 6:30:00 3 21,3 21,89 B 2 IE 

U16 325 To Saturday 7:00:00 2 20,4 21,89 B 2 IE 

U16 325 To Saturday 7:30:00 3 19,8 21,89 B 2 IE 

U16 325 To Saturday 8:00:00 2 19,0 21,89 B 2 IE 

U16 325 To Saturday 8:30:00 2 19,2 21,89 B 3 IE 

U16 325 To Saturday 9:00:00 3 18,2 21,89 B 4 IE 

U16 325 To Saturday 9:30:00 2 17,4 21,89 B 5 IP 

U16 325 To Saturday  10:00:00 1 17,5 21,89 B 5 IP 

U16 325 To Saturday  10:30:00 2 17,0 21,89 B 6 IP 

U16 325 To Saturday  11:00:00 2 16,9 21,89 B 6 IP 

U16 325 To Saturday  11:30:00 2 16,5 21,89 B 6 IP 

U16 325 To Saturday  12:00:00 2 16,7 21,89 B 6 IP 

U16 325 To Saturday  12:30:00 2 15,9 21,89 B 6 IP 

U16 325 To Saturday  13:00:00 2 16,8 21,89 B 6 IP 

U16 325 To Saturday  13:30:00 2 17,3 21,89 B 6 IP 

U16 325 To Saturday  14:00:00 2 17,1 21,89 B 6 IP 

U16 325 To Saturday  14:30:00 2 17,9 21,89 B 6 IP 

U16 325 To Saturday  15:00:00 2 19,1 21,89 B 6 IP 

U16 325 To Saturday  15:30:00 3 17,7 21,89 B 7 IE 

U16 325 To Saturday  16:00:00 2 17,9 21,89 B 7 IE 

U16 325 To Saturday  16:30:00 2 17,4 21,89 B 8 IE 

U16 325 To Saturday  17:00:00 3 18,4 21,89 B 9 IE 

U16 325 To Saturday  17:30:00 2 17,5 21,89 B 9 IE 

U16 325 To Saturday  18:00:00 2 18,4 21,89 B 10 IP 

U16 325 To Saturday  18:30:00 2 18,5 21,89 B 10 IP 

U16 325 To Saturday  19:00:00 2 18,5 21,89 B 10 IP 

U16 325 To Saturday  19:30:00 2 18,4 21,89 B 10 IP 

U16 325 To Saturday  20:00:00 2 18,9 21,89 B 10 IP 

U16 325 To Saturday  20:30:00 2 20,8 21,89 B 11 IP 

U16 325 To Saturday  21:00:00 1 20,7 21,89 B 11 IP 

U16 325 To Saturday  21:30:00 2 21,1 21,89 B 12 IP 

U16 325 To Saturday  22:00:00 2 22,6 21,89 B 13 IP 

U16 325 To Saturday  22:30:00 1 23,4 21,89 B 13 IP 

U16 325 To Saturday  23:00:00 1 24,1 21,89 B 14 IP 

U16 325 To Saturday  23:30:00 1 26,9 21,89 B 14 IP 

U16 325 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 325 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D E3 2R A5Z Ó N  To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U16 325 To Sunday  5:30:00 2 25,1 21,89 B 1 IP 

U16 325 To Sunday  6:00:00 1 24,8 21,89 B 1 IP 

U16 325 To Sunday  6:30:00 1 23,0 21,89 B 2 IP 

U16 325 To Sunday  7:00:00 1 22,6 21,89 B 2 IP 

U16 325 To Sunday  7:30:00 2 21,9 21,89 B 3 IP 

U16 325 To Sunday  8:00:00 2 20,3 21,89 B 3 IP 

U16 325 To Sunday  8:30:00 2 21,5 21,89 B 3 IP 

U16 325 To Sunday  9:00:00 2 20,6 21,87 B 3 IP 

U16 325 To Sunday  9:30:00 2 19,9 21,87 B 3 IP 

U16 325 To Sunday 10:00:00 2 19,5 21,87 B 3 IP 

U16 325 To Sunday 10:30:00 2 18,9 21,87 B 3 IP 

U16 325 To Sunday 11:00:00 2 18,4 21,87 B 3 IP 

U16 325 To Sunday 11:30:00 2 18,8 21,87 B 3 IP 

U16 325 To Sunday 12:00:00 2 17,8 21,87 B 3 IP 

U16 325 To Sunday 12:30:00 2 17,8 21,87 B 3 IP 

U16 325 To Sunday 13:00:00 2 17,6 21,87 B 3 IP 

U16 325 To Sunday 13:30:00 2 18,2 21,87 B 3 IP 

U16 325 To Sunday 14:00:00 2 18,8 21,89 B 3 IP 

U16 325 To Sunday 14:30:00 2 18,2 21,89 B 4 IP 

U16 325 To Sunday 15:00:00 1 18,5 21,89 B 4 IP 

U16 325 To Sunday 15:30:00 2 19,1 21,89 B 5 IE 

U16 325 To Sunday 16:00:00 3 18,7 21,89 B 6 IE 

U16 325 To Sunday 16:30:00 2 19,5 21,89 B 6 IE 

U16 325 To Sunday 17:00:00 2 18,7 21,89 B 7 IP 

U16 325 To Sunday 17:30:00 2 18,7 21,89 B 7 IP 

U16 325 To Sunday 18:00:00 3 18,8 21,89 B 8 IE 

U16 325 To Sunday 18:30:00 2 19,0 21,89 B 9 IP 

U16 325 To Sunday 19:00:00 1 19,6 21,89 B 9 IP 

U16 325 To Sunday 19:30:00 2 20,4 21,89 B 10 IP 

U16 325 To Sunday 20:00:00 2 19,6 21,89 B 10 IP 

U16 325 To Sunday 20:30:00 3 19,8 21,89 B 11 IE 

U16 325 To Sunday 21:00:00 2 22,0 21,89 B 12 IP 

U16 325 To Sunday 21:30:00 1 22,5 21,89 B 12 IP 

U16 325 To Sunday 22:00:00 2 24,2 21,89 B 12 IP 

U16 325 To Sunday 22:30:00 1 24,3 21,89 B 12 IP 

U16 325 To Sunday 23:00:00 1 25,3 21,89 B 13 IP 

U16 325 To Sunday 23:30:00 1 26,5 21,89 B 13 IP 

U16 325 From Workday 0:00:00 1 22,3 22,94 B 1 IP 

U16 325 From Workday 0:30:00 1 24,8 22,94 B 1 IP 

U16 325 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 325 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 325 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 325 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 325 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 325 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 325 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 325 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 325 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 325 From Workday 5:30:00 3 22,0 22,94 B 2 IE 

U16 325 From Workday 6:00:00 4 20,4 22,94 B 3 IE 

U16 325 From Workday 6:30:00 3 16,3 22,94 B 4 IE 

UTO1M6ADO D E3 2R A5Z Ó N  From Workday 7:00:00 3 14,2 23,51562 B 4 IE 
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U16 325 From Workday 7:30:00 2 13,5 22,63 B 5 IE 

U16 325 From Workday 8:00:00 3 14,9 22,63 B 6 IE 

U16 325 From Workday 8:30:00 2 15,6 22,63 B 6 IE 

U16 325 From Workday 9:00:00 2 16,2 22,63 B 7 IE 

U16 325 From Workday 9:30:00 3 17,3 22,63 B 8 IE 

U16 325 From Workday  10:00:00 2 16,9 22,94 B 8 IE 

U16 325 From Workday  10:30:00 2 16,5 22,94 B 9 IE 

U16 325 From Workday  11:00:00 3 16,1 22,94 B 10 IE 

U16 325 From Workday  11:30:00 2 16,1 22,94 B 10 IE 

U16 325 From Workday  12:00:00 2 15,4 22,94 B 11 IE 

U16 325 From Workday  12:30:00 3 15,4 22,94 B 12 IE 

U16 325 From Workday  13:00:00 2 15,2 22,94 B 12 IE 

U16 325 From Workday  13:30:00 3 15,3 22,94 B 12 IE 

U16 325 From Workday  14:00:00 2 15,4 22,94 B 12 IE 

U16 325 From Workday  14:30:00 2 15,1 22,94 B 13 IP 

U16 325 From Workday  15:00:00 1 14,6 22,94 B 13 IP 

U16 325 From Workday  15:30:00 2 14,5 22,94 B 14 IP 

U16 325 From Workday  16:00:00 2 14,4 22,94 B 14 IP 

U16 325 From Workday  16:30:00 2 13,9 22,94 B 15 IP 

U16 325 From Workday  17:00:00 1 13,6 22,94 B 15 IP 

U16 325 From Workday  17:30:00 2 12,9 22,94 B 16 IP 

U16 325 From Workday  18:00:00 2 12,5 22,94 B 16 IP 

U16 325 From Workday  18:30:00 2 13,3 22,94 B 17 IP 

U16 325 From Workday  19:00:00 1 14,2 22,94 B 17 IP 

U16 325 From Workday  19:30:00 2 15,2 22,94 B 18 IP 

U16 325 From Workday  20:00:00 2 16,2 22,94 B 18 IP 

U16 325 From Workday  20:30:00 3 17,2 22,94 B 19 IE 

U16 325 From Workday  21:00:00 2 17,7 22,94 B 20 IP 

U16 325 From Workday  21:30:00 1 18,9 22,94 B 20 IP 

U16 325 From Workday  22:00:00 2 20,0 22,94 B 21 IP 

U16 325 From Workday  22:30:00 2 21,2 22,94 B 21 IP 

U16 325 From Workday  23:00:00 2 22,4 22,94 B 22 IP 

U16 325 From Workday  23:30:00 1 22,9 22,94 B 22 IP 

U16 325 From Saturday 0:00:00 1 22,2 22,94 B 1 IP 

U16 325 From Saturday 0:30:00 1 24,5 22,94 B 1 IP 

U16 325 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 325 From Saturday 6:00:00 2 22,5 22,94 B 2 IE 

U16 325 From Saturday 6:30:00 3 22,1 22,94 B 3 IE 

U16 325 From Saturday 7:00:00 2 22,3 22,94 B 3 IE 

U16 325 From Saturday 7:30:00 3 21,0 22,94 B 3 IE 

U16 325 From Saturday 8:00:00 2 19,5 22,94 B 3 IE 

U16 325 From Saturday 8:30:00 2 19,1 22,94 B 4 IE 

UTO1M6ADO D E3 2R A5Z Ó N  From Saturday 9:00:00 3 18,9 22,94 B 5 IE 
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U16 325 From Saturday 9:30:00 2 18,2 22,94 B 6 IP 

U16 325 From Saturday  10:00:00 1 17,5 22,94 B 6 IP 

U16 325 From Saturday  10:30:00 2 17,0 22,94 B 7 IP 

U16 325 From Saturday  11:00:00 2 16,1 22,94 B 7 IP 

U16 325 From Saturday  11:30:00 2 15,6 22,94 B 7 IP 

U16 325 From Saturday  12:00:00 2 14,7 22,94 B 7 IP 

U16 325 From Saturday  12:30:00 2 14,5 22,94 B 7 IP 

U16 325 From Saturday  13:00:00 2 15,2 22,94 B 7 IP 

U16 325 From Saturday  13:30:00 2 14,7 22,94 B 7 IP 

U16 325 From Saturday  14:00:00 2 15,2 22,94 B 7 IP 

U16 325 From Saturday  14:30:00 2 16,1 22,94 B 7 IP 

U16 325 From Saturday  15:00:00 2 16,6 22,94 B 7 IP 

U16 325 From Saturday  15:30:00 3 15,4 22,94 B 8 IE 

U16 325 From Saturday  16:00:00 2 16,1 22,94 B 8 IE 

U16 325 From Saturday  16:30:00 2 15,9 22,94 B 9 IE 

U16 325 From Saturday  17:00:00 3 15,9 22,94 B 10 IE 

U16 325 From Saturday  17:30:00 2 16,3 22,94 B 10 IE 

U16 325 From Saturday  18:00:00 2 16,1 22,94 B 11 IP 

U16 325 From Saturday  18:30:00 2 16,4 22,94 B 11 IP 

U16 325 From Saturday  19:00:00 2 16,5 22,94 B 11 IP 

U16 325 From Saturday  19:30:00 2 16,8 22,94 B 11 IP 

U16 325 From Saturday  20:00:00 2 16,3 22,94 B 11 IP 

U16 325 From Saturday  20:30:00 2 17,3 22,94 B 11 IP 

U16 325 From Saturday  21:00:00 2 17,7 22,94 B 11 IP 

U16 325 From Saturday  21:30:00 2 20,4 22,94 B 11 IP 

U16 325 From Saturday  22:00:00 2 20,8 22,94 B 12 IP 

U16 325 From Saturday  22:30:00 1 21,2 22,94 B 12 IP 

U16 325 From Saturday  23:00:00 2 22,0 22,94 B 12 IP 

U16 325 From Saturday  23:30:00 1 23,4 22,94 B 12 IP 

U16 325 From  Sunday 0:00:00 1 22,7 22,94 B 1 IP 

U16 325 From  Sunday 0:30:00 1 26,0 22,94 B 1 IP 

U16 325 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 325 From  Sunday 6:30:00 2 23,2 22,94 B 2 IP 

U16 325 From  Sunday 7:00:00 2 21,7 22,94 B 2 IP 

U16 325 From  Sunday 7:30:00 2 20,4 22,94 B 2 IP 

U16 325 From  Sunday 8:00:00 2 22,1 22,94 B 2 IP 

U16 325 From  Sunday 8:30:00 2 20,9 22,94 B 2 IP 

U16 325 From  Sunday 9:00:00 2 19,5 22,46 B 2 IP 

U16 325 From  Sunday 9:30:00 2 19,4 22,46 B 2 IP 

U16 325 From  Sunday 10:00:00 2 17,8 22,46 B 2 IP 

U16 325 From  Sunday 10:30:00 2 17,5 22,46 B 2 IP 

UTO1M6ADO D E3 2R A5Z Ó N  From  Sunday 11:00:00 2 16,8 22,46 B 2 IP 
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U16 325 From  Sunday 11:30:00 2 16,8 22,46 B 2 IP 

U16 325 From  Sunday 12:00:00 2 16,3 22,46 B 2 IP 

U16 325 From  Sunday 12:30:00 2 15,8 22,46 B 2 IP 

U16 325 From  Sunday 13:00:00 2 16,1 22,46 B 2 IP 

U16 325 From  Sunday 13:30:00 2 16,3 22,46 B 2 IP 

U16 325 From  Sunday 14:00:00 2 17,5 22,94 B 2 IP 

U16 325 From  Sunday 14:30:00 2 17,7 22,94 B 3 IP 

U16 325 From  Sunday 15:00:00 1 17,2 22,94 B 3 IP 

U16 325 From  Sunday 15:30:00 2 19,3 22,94 B 4 IE 

U16 325 From  Sunday 16:00:00 3 17,7 22,94 B 5 IE 

U16 325 From  Sunday 16:30:00 2 18,3 22,94 B 5 IE 

U16 325 From  Sunday 17:00:00 2 17,0 22,94 B 6 IP 

U16 325 From  Sunday 17:30:00 2 17,2 22,94 B 6 IP 

U16 325 From  Sunday 18:00:00 3 17,7 22,94 B 7 IE 

U16 325 From  Sunday 18:30:00 2 17,0 22,94 B 8 IP 

U16 325 From  Sunday 19:00:00 1 17,5 22,94 B 8 IP 

U16 325 From  Sunday 19:30:00 2 17,4 22,94 B 9 IP 

U16 325 From  Sunday 20:00:00 2 17,6 22,94 B 9 IP 

U16 325 From  Sunday 20:30:00 3 18,7 22,94 B 10 IE 

U16 325 From  Sunday 21:00:00 2 19,2 22,94 B 11 IP 

U16 325 From  Sunday 21:30:00 1 20,3 22,94 B 11 IP 

U16 325 From  Sunday 22:00:00 2 20,9 22,94 B 11 IP 

U16 325 From  Sunday 22:30:00 1 22,7 22,94 B 11 IP 

U16 325 From  Sunday 23:00:00 1 23,3 22,94 B 12 IP 

U16 325 From  Sunday 23:30:00 1 24,2 22,94 B 12 IP 

U16 503 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 503 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 503 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 503 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 503 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 503 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 503 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 503 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 503 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 503 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 503 To Workday 5:00:00 3 23,1 28,71 B 1 IE 

U16 503 To Workday 5:30:00 4 20,5 28,71 B 2 IE 

U16 503 To Workday 6:00:00 3 15,9 28,71 B 2 IE 

U16 503 To Workday 6:30:00 8 14,7 28,93 B 3 IE 

U16 503 To Workday 7:00:00 7 13,6 28,93 B 4 IE 

U16 503 To Workday 7:30:00 7 13,4 28,93 B 5 IE 

U16 503 To Workday 8:00:00 4 14,4 28,93 B 6 IE 

U16 503 To Workday 8:30:00 3 15,4 28,93 B 6 IE 

U16 503 To Workday 9:00:00 3 16,3 28,93 B 7 IE 

U16 503 To Workday 9:30:00 4 16,0 28,93 B 8 IE 

U16 503 To Workday  10:00:00 3 16,3 28,71 B 8 IE 

U16 503 To Workday  10:30:00 3 16,5 28,71 B 9 IE 

U16 503 To Workday  11:00:00 2 15,9 28,71 B 9 IE 

U16 503 To Workday  11:30:00 3 15,7 28,71 B 9 IE 

U16 503 To Workday  12:00:00 2 15,2 28,71 B 9 IE 

U16 503 To Workday  12:30:00 3 15,2 28,71 B 10 IE 

UTO1M6ADO D E5 0R A3Z Ó N  To Workday  13:00:00 3 15,6 28,71 B 10 IE 
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U16 503 To Workday  13:30:00 3 15,7 28,71 B 10 IE 

U16 503 To Workday  14:00:00 4 16,2 28,71 B 11 IE 

U16 503 To Workday  14:30:00 4 15,6 28,71 B 11 IE 

U16 503 To Workday  15:00:00 4 15,1 28,71 B 11 IE 

U16 503 To Workday  15:30:00 4 14,8 28,71 B 11 IE 

U16 503 To Workday  16:00:00 5 14,4 28,71 B 12 IE 

U16 503 To Workday  16:30:00 5 13,9 28,71 B 13 IE 

U16 503 To Workday  17:00:00 4 13,4 28,71 B 13 IE 

U16 503 To Workday  17:30:00 4 13,8 28,71 B 14 IE 

U16 503 To Workday  18:00:00 5 14,7 28,71 B 15 IE 

U16 503 To Workday  18:30:00 4 16,0 28,71 B 16 IE 

U16 503 To Workday  19:00:00 3 17,3 28,71 B 16 IE 

U16 503 To Workday  19:30:00 3 18,8 28,71 B 17 IE 

U16 503 To Workday  20:00:00 3 19,7 28,71 B 17 IE 

U16 503 To Workday  20:30:00 4 20,4 28,71 B 18 IE 

U16 503 To Workday  21:00:00 3 21,0 28,71 B 18 IE 

U16 503 To Workday  21:30:00 3 22,3 28,71 B 19 IE 

U16 503 To Workday  22:00:00 2 23,0 28,71 B 19 IE 

U16 503 To Workday  22:30:00 2 24,1 28,71 B 20 IP 

U16 503 To Workday  23:00:00 2 25,4 28,71 B 21 IP 

U16 503 To Workday  23:30:00 1 26,1 28,71 B 21 IP 

U16 503 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 503 To Saturday 5:00:00 2 25,4 28,71 B 1 IP 

U16 503 To Saturday 5:30:00 2 22,1 28,71 B 2 IP 

U16 503 To Saturday 6:00:00 1 20,2 28,71 B 2 IP 

U16 503 To Saturday 6:30:00 4 20,0 28,71 B 3 IE 

U16 503 To Saturday 7:00:00 3 19,2 28,71 B 4 IE 

U16 503 To Saturday 7:30:00 2 18,4 28,71 B 4 IE 

U16 503 To Saturday 8:00:00 2 19,0 28,71 B 5 IE 

U16 503 To Saturday 8:30:00 3 18,6 28,71 B 6 IE 

U16 503 To Saturday 9:00:00 4 18,3 28,71 B 7 IE 

U16 503 To Saturday 9:30:00 3 17,7 28,71 B 7 IE 

U16 503 To Saturday  10:00:00 4 17,0 28,71 B 7 IE 

U16 503 To Saturday  10:30:00 3 16,1 28,71 B 7 IE 

U16 503 To Saturday  11:00:00 4 16,0 28,71 B 7 IE 

U16 503 To Saturday  11:30:00 3 15,7 28,71 B 8 IE 

U16 503 To Saturday  12:00:00 2 15,3 28,71 B 8 IE 

U16 503 To Saturday  12:30:00 2 15,4 28,71 B 9 IP 

U16 503 To Saturday  13:00:00 2 15,8 28,71 B 9 IP 

U16 503 To Saturday  13:30:00 2 16,9 28,71 B 10 IP 

U16 503 To Saturday  14:00:00 1 17,5 28,71 B 10 IP 

U16 503 To Saturday  14:30:00 2 17,5 28,71 B 11 IP 

UTO1M6ADO D E5 0R A3Z Ó N  To Saturday  15:00:00 2 17,4 28,71 B 11 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 503 To Saturday  15:30:00 2 17,4 28,71 B 11 IP 

U16 503 To Saturday  16:00:00 2 17,3 28,71 B 11 IP 

U16 503 To Saturday  16:30:00 2 17,2 28,71 B 11 IP 

U16 503 To Saturday  17:00:00 2 17,3 28,71 B 11 IP 

U16 503 To Saturday  17:30:00 2 17,7 28,71 B 12 IP 

U16 503 To Saturday  18:00:00 1 17,8 28,71 B 12 IP 

U16 503 To Saturday  18:30:00 2 18,4 28,71 B 12 IP 

U16 503 To Saturday  19:00:00 1 18,4 28,71 B 12 IP 

U16 503 To Saturday  19:30:00 2 18,5 28,71 B 12 IP 

U16 503 To Saturday  20:00:00 1 18,9 28,71 B 12 IP 

U16 503 To Saturday  20:30:00 2 19,9 28,71 B 13 IP 

U16 503 To Saturday  21:00:00 2 21,2 28,71 B 13 IP 

U16 503 To Saturday  21:30:00 2 21,5 28,71 B 13 IP 

U16 503 To Saturday  22:00:00 2 23,3 28,71 B 14 IP 

U16 503 To Saturday  22:30:00 1 23,2 28,71 B 14 IP 

U16 503 To Saturday  23:00:00 2 22,9 28,71 B 14 IP 

U16 503 To Saturday  23:30:00 1 24,2 28,71 B 14 IP 

U16 503 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 503 To Sunday  5:30:00 2 24,7 28,71 B 1 IP 

U16 503 To Sunday  6:00:00 2 24,4 28,71 B 1 IP 

U16 503 To Sunday  6:30:00 2 21,5 28,71 B 1 IP 

U16 503 To Sunday  7:00:00 3 22,4 28,71 B 2 IE 

U16 503 To Sunday  7:30:00 2 20,9 28,71 B 2 IE 

U16 503 To Sunday  8:00:00 3 21,3 28,71 B 2 IE 

U16 503 To Sunday  8:30:00 2 21,3 28,93 B 3 IP 

U16 503 To Sunday  9:00:00 1 21,1 28,93 B 3 IP 

U16 503 To Sunday  9:30:00 2 20,5 28,93 B 4 IP 

U16 503 To Sunday 10:00:00 2 19,4 28,93 B 4 IP 

U16 503 To Sunday 10:30:00 2 18,5 28,93 B 4 IP 

U16 503 To Sunday 11:00:00 2 18,4 28,93 B 4 IP 

U16 503 To Sunday 11:30:00 2 17,3 28,93 B 4 IP 

U16 503 To Sunday 12:00:00 2 18,2 28,93 B 4 IP 

U16 503 To Sunday 12:30:00 2 18,4 28,93 B 5 IP 

U16 503 To Sunday 13:00:00 1 18,9 28,93 B 5 IP 

U16 503 To Sunday 13:30:00 2 19,4 28,93 B 6 IP 

U16 503 To Sunday 14:00:00 2 19,9 28,93 B 6 IP 

U16 503 To Sunday 14:30:00 3 20,1 28,71 B 7 IE 

U16 503 To Sunday 15:00:00 2 19,0 28,71 B 7 IE 

U16 503 To Sunday 15:30:00 2 19,8 28,71 B 8 IP 

U16 503 To Sunday 16:00:00 2 19,5 28,71 B 8 IP 

U16 503 To Sunday 16:30:00 2 19,1 28,71 B 8 IP 

UTO1M6ADO D E5 0R A3Z Ó N  To Sunday 17:00:00 2 19,3 28,71 B 8 IP 
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U16 503 To Sunday 17:30:00 2 18,8 28,71 B 8 IP 

U16 503 To Sunday 18:00:00 2 17,9 28,71 B 8 IP 

U16 503 To Sunday 18:30:00 2 19,3 28,71 B 8 IP 

U16 503 To Sunday 19:00:00 2 19,8 28,71 B 8 IP 

U16 503 To Sunday 19:30:00 2 18,8 28,71 B 8 IP 

U16 503 To Sunday 20:00:00 2 19,5 28,71 B 9 IP 

U16 503 To Sunday 20:30:00 1 22,1 28,71 B 9 IP 

U16 503 To Sunday 21:00:00 2 22,2 28,71 B 10 IP 

U16 503 To Sunday 21:30:00 2 23,9 28,71 B 10 IP 

U16 503 To Sunday 22:00:00 3 24,3 28,71 B 11 IE 

U16 503 To Sunday 22:30:00 2 25,5 28,71 B 11 IE 

U16 503 To Sunday 23:00:00 2 25,4 28,71 B 12 IP 

U16 503 To Sunday 23:30:00 1 27,1 28,71 B 12 IP 

U16 503 From Workday 0:00:00 1 28,5 28,84 B 1 IP 

U16 503 From Workday 0:30:00 1 29,7 28,84 B 1 IP 

U16 503 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 503 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 503 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 503 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 503 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 503 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 503 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 503 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 503 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 503 From Workday 5:30:00 4 24,1 28,84 B 2 IE 

U16 503 From Workday 6:00:00 3 21,0 28,84 B 2 IE 

U16 503 From Workday 6:30:00 7 17,7 28,84 B 3 IE 

U16 503 From Workday 7:00:00 7 17,5 28,84 B 4 IE 

U16 503 From Workday 7:30:00 6 16,9 28,84 B 5 IE 

U16 503 From Workday 8:00:00 4 17,4 28,84 B 5 IE 

U16 503 From Workday 8:30:00 4 18,8 28,84 B 6 IE 

U16 503 From Workday 9:00:00 3 19,2 28,84 B 6 IE 

U16 503 From Workday 9:30:00 4 19,1 28,84 B 6 IE 

U16 503 From Workday  10:00:00 3 18,4 28,84 B 6 IE 

U16 503 From Workday  10:30:00 3 18,0 28,84 B 7 IE 

U16 503 From Workday  11:00:00 3 17,8 28,84 B 7 IE 

U16 503 From Workday  11:30:00 3 17,1 28,84 B 7 IE 

U16 503 From Workday  12:00:00 3 17,2 28,84 B 7 IE 

U16 503 From Workday  12:30:00 4 17,1 28,84 B 8 IE 

U16 503 From Workday  13:00:00 3 17,2 28,84 B 8 IE 

U16 503 From Workday  13:30:00 3 17,5 28,84 B 9 IE 

U16 503 From Workday  14:00:00 3 16,4 28,84 B 9 IE 

U16 503 From Workday  14:30:00 3 16,7 28,84 B 9 IE 

U16 503 From Workday  15:00:00 3 15,8 28,84 B 9 IE 

U16 503 From Workday  15:30:00 4 15,8 28,84 B 10 IE 

U16 503 From Workday  16:00:00 5 15,6 28,84 B 11 IE 

U16 503 From Workday  16:30:00 5 15,0 28,84 B 11 IE 

U16 503 From Workday  17:00:00 5 14,4 28,84 B 11 IE 

U16 503 From Workday  17:30:00 5 14,2 28,84 B 11 IE 

U16 503 From Workday  18:00:00 5 14,7 28,84 B 11 IE 

U16 503 From Workday  18:30:00 5 15,4 28,84 B 11 IE 

UTO1M6ADO D E5 0R A3Z Ó N  From Workday  19:00:00 5 16,9 28,84 B 12 IE 
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U16 503 From Workday  19:30:00 4 18,1 28,84 B 12 IE 

U16 503 From Workday  20:00:00 4 20,0 28,84 B 13 IE 

U16 503 From Workday  20:30:00 4 20,5 28,84 B 13 IE 

U16 503 From Workday  21:00:00 4 21,5 28,84 B 14 IE 

U16 503 From Workday  21:30:00 3 22,1 28,84 B 15 IE 

U16 503 From Workday  22:00:00 2 24,2 28,84 B 15 IE 

U16 503 From Workday  22:30:00 2 25,9 28,84 B 16 IP 

U16 503 From Workday  23:00:00 2 25,7 28,84 B 17 IP 

U16 503 From Workday  23:30:00 1 27,2 28,84 B 17 IP 

U16 503 From Saturday 0:00:00 1 26,2 28,84 B 1 IP 

U16 503 From Saturday 0:30:00 1 26,3 28,84 B 1 IP 

U16 503 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 503 From Saturday 5:30:00 2 26,6 28,84 B 2 IP 

U16 503 From Saturday 6:00:00 1 25,5 28,84 B 2 IP 

U16 503 From Saturday 6:30:00 2 24,1 28,84 B 2 IP 

U16 503 From Saturday 7:00:00 1 23,8 28,84 B 2 IP 

U16 503 From Saturday 7:30:00 2 22,9 28,84 B 2 IP 

U16 503 From Saturday 8:00:00 1 21,3 28,84 B 2 IP 

U16 503 From Saturday 8:30:00 2 21,4 28,84 B 3 IE 

U16 503 From Saturday 9:00:00 3 20,7 28,84 B 4 IE 

U16 503 From Saturday 9:30:00 3 19,3 28,84 B 4 IE 

U16 503 From Saturday  10:00:00 3 18,2 28,84 B 4 IE 

U16 503 From Saturday  10:30:00 1 17,6 28,84 B 5 IP 

U16 503 From Saturday  11:00:00 2 17,3 28,84 B 6 IE 

U16 503 From Saturday  11:30:00 3 16,9 28,84 B 7 IE 

U16 503 From Saturday  12:00:00 2 16,1 28,84 B 7 IE 

U16 503 From Saturday  12:30:00 2 16,0 28,84 B 8 IP 

U16 503 From Saturday  13:00:00 2 15,8 28,84 B 8 IP 

U16 503 From Saturday  13:30:00 3 17,1 28,84 B 9 IE 

U16 503 From Saturday  14:00:00 2 17,9 28,84 B 9 IE 

U16 503 From Saturday  14:30:00 2 18,5 28,84 B 10 IP 

U16 503 From Saturday  15:00:00 2 18,9 28,84 B 10 IP 

U16 503 From Saturday  15:30:00 2 19,0 28,84 B 10 IP 

U16 503 From Saturday  16:00:00 3 18,7 28,84 B 11 IE 

U16 503 From Saturday  16:30:00 2 18,5 28,84 B 11 IE 

U16 503 From Saturday  17:00:00 2 19,0 28,84 B 12 IP 

U16 503 From Saturday  17:30:00 2 18,8 28,84 B 12 IP 

U16 503 From Saturday  18:00:00 2 18,9 28,84 B 12 IP 

U16 503 From Saturday  18:30:00 2 18,4 28,84 B 12 IP 

U16 503 From Saturday  19:00:00 2 18,9 28,84 B 12 IP 

U16 503 From Saturday  19:30:00 2 19,7 28,84 B 12 IP 

U16 503 From Saturday  20:00:00 2 19,8 28,84 B 12 IP 

U16 503 From Saturday  20:30:00 3 20,2 28,84 B 13 IE 

UTO1M6ADO D E5 0R A3Z Ó N  From Saturday  21:00:00 2 20,8 28,84 B 13 IE 
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U16 503 From Saturday  21:30:00 2 21,2 28,84 B 14 IP 

U16 503 From Saturday  22:00:00 2 23,1 28,84 B 14 IP 

U16 503 From Saturday  22:30:00 2 23,5 28,84 B 14 IP 

U16 503 From Saturday  23:00:00 2 25,0 28,84 B 15 IP 

U16 503 From Saturday  23:30:00 1 25,2 28,84 B 15 IP 

U16 503 From  Sunday 0:00:00 1 27,3 28,84 B 1 IP 

U16 503 From  Sunday 0:30:00 1 28,0 28,84 B 1 IP 

U16 503 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 503 From  Sunday 5:30:00 2 27,2 28,84 B 2 IP 

U16 503 From  Sunday 6:00:00 2 26,3 28,84 B 2 IP 

U16 503 From  Sunday 6:30:00 2 25,1 28,84 B 2 IP 

U16 503 From  Sunday 7:00:00 3 24,9 28,84 B 3 IE 

U16 503 From  Sunday 7:30:00 2 24,8 28,84 B 3 IE 

U16 503 From  Sunday 8:00:00 3 23,3 28,84 B 3 IE 

U16 503 From  Sunday 8:30:00 2 23,3 28,84 B 4 IP 

U16 503 From  Sunday 9:00:00 1 22,6 28,84 B 4 IP 

U16 503 From  Sunday 9:30:00 2 22,5 28,84 B 5 IP 

U16 503 From  Sunday 10:00:00 2 21,6 28,84 B 5 IP 

U16 503 From  Sunday 10:30:00 2 20,3 28,84 B 5 IP 

U16 503 From  Sunday 11:00:00 2 20,9 28,84 B 5 IP 

U16 503 From  Sunday 11:30:00 2 21,2 28,84 B 5 IP 

U16 503 From  Sunday 12:00:00 2 20,7 28,84 B 5 IP 

U16 503 From  Sunday 12:30:00 2 20,5 28,84 B 6 IP 

U16 503 From  Sunday 13:00:00 1 19,2 28,84 B 6 IP 

U16 503 From  Sunday 13:30:00 2 19,7 28,84 B 7 IP 

U16 503 From  Sunday 14:00:00 2 20,5 28,84 B 7 IP 

U16 503 From  Sunday 14:30:00 2 21,6 28,84 B 7 IP 

U16 503 From  Sunday 15:00:00 3 22,0 28,84 B 8 IE 

U16 503 From  Sunday 15:30:00 2 21,2 28,84 B 9 IP 

U16 503 From  Sunday 16:00:00 1 22,2 28,84 B 9 IP 

U16 503 From  Sunday 16:30:00 2 20,8 28,84 B 10 IP 

U16 503 From  Sunday 17:00:00 2 20,8 28,84 B 10 IP 

U16 503 From  Sunday 17:30:00 2 20,5 28,84 B 10 IP 

U16 503 From  Sunday 18:00:00 2 20,6 28,84 B 10 IP 

U16 503 From  Sunday 18:30:00 2 20,6 28,84 B 10 IP 

U16 503 From  Sunday 19:00:00 2 21,3 28,84 B 10 IP 

U16 503 From  Sunday 19:30:00 2 19,9 28,84 B 10 IP 

U16 503 From  Sunday 20:00:00 2 19,1 28,84 B 11 IP 

U16 503 From  Sunday 20:30:00 1 21,8 28,84 B 11 IP 

U16 503 From  Sunday 21:00:00 2 21,9 28,84 B 12 IP 

U16 503 From  Sunday 21:30:00 2 23,9 28,84 B 12 IP 

U16 503 From  Sunday 22:00:00 3 25,6 28,84 B 13 IE 

U16 503 From  Sunday 22:30:00 2 27,0 28,84 B 13 IE 

UTO1M6ADO D E5 0R A3Z Ó N  From  Sunday 23:00:00 2 28,1 28,84 B 14 IP 
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U16 503 From  Sunday 23:30:00 1 27,4 28,84 B 14 IP 

U16 E03 To Workday 0:00:00 1 27,9 14,82 B 1 IP 

U16 E03 To Workday 0:30:00 1 30,2 14,82 B 1 IP 

U16 E03 To Workday 1:00:00 1 30,7 14,82 B 1 IP 

U16 E03 To Workday 1:30:00 1 31,2 14,82 B 1 IP 

U16 E03 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E03 To Workday 5:00:00 1 26,9 14,82 B 2 IP 

U16 E03 To Workday 5:30:00 2 25,0 14,82 B 3 IP 

U16 E03 To Workday 6:00:00 1 21,0 14,85 B 3 IP 

U16 E03 To Workday 6:30:00 5 18,0 14,85 B 4 IE 

U16 E03 To Workday 7:00:00 4 14,5 14,85 B 4 IE 

U16 E03 To Workday 7:30:00 4 14,9 14,85 B 5 IE 

U16 E03 To Workday 8:00:00 5 17,0 14,85 B 6 IE 

U16 E03 To Workday 8:30:00 4 19,0 14,85 B 6 IE 

U16 E03 To Workday 9:00:00 4 19,8 14,85 B 7 IE 

U16 E03 To Workday 9:30:00 3 20,0 14,85 B 8 IE 

U16 E03 To Workday  10:00:00 2 20,0 14,85 B 8 IE 

U16 E03 To Workday  10:30:00 2 19,8 14,85 B 9 IE 

U16 E03 To Workday  11:00:00 3 19,8 14,85 B 10 IE 

U16 E03 To Workday  11:30:00 2 19,0 14,85 B 10 IE 

U16 E03 To Workday  12:00:00 2 18,6 14,85 B 11 IE 

U16 E03 To Workday  12:30:00 3 18,1 14,85 B 12 IE 

U16 E03 To Workday  13:00:00 2 18,0 14,85 B 12 IE 

U16 E03 To Workday  13:30:00 2 19,0 14,85 B 13 IE 

U16 E03 To Workday  14:00:00 3 18,7 14,85 B 14 IE 

U16 E03 To Workday  14:30:00 3 18,5 14,85 B 14 IE 

U16 E03 To Workday  15:00:00 3 17,8 14,85 B 14 IE 

U16 E03 To Workday  15:30:00 3 17,4 14,85 B 14 IE 

U16 E03 To Workday  16:00:00 3 17,0 14,85 B 14 IE 

U16 E03 To Workday  16:30:00 4 16,9 14,85 B 15 IE 

U16 E03 To Workday  17:00:00 4 15,3 14,85 B 15 IE 

U16 E03 To Workday  17:30:00 4 14,0 14,85 B 15 IE 

U16 E03 To Workday  18:00:00 4 13,1 14,85 B 15 IE 

U16 E03 To Workday  18:30:00 4 13,9 14,85 B 15 IE 

U16 E03 To Workday  19:00:00 4 15,4 14,85 B 16 IE 

U16 E03 To Workday  19:30:00 3 16,9 14,85 B 16 IE 

U16 E03 To Workday  20:00:00 4 18,4 14,85 B 17 IE 

U16 E03 To Workday  20:30:00 5 19,2 14,85 B 18 IE 

U16 E03 To Workday  21:00:00 4 20,0 14,85 B 19 IE 

U16 E03 To Workday  21:30:00 3 21,6 14,85 B 19 IE 

U16 E03 To Workday  22:00:00 4 22,4 14,85 B 20 IE 

U16 E03 To Workday  22:30:00 4 23,6 14,85 B 21 IE 

U16 E03 To Workday  23:00:00 3 25,1 14,85 B 21 IE 

U16 E03 To Workday  23:30:00 1 26,4 14,85 B 22 IP 

U16 E03 To Saturday 0:00:00 1 26,9 14,82 B 1 IP 

U16 E03 To Saturday 0:30:00 1 29,8 14,82 B 1 IP 

UTO1M6ADO D EE R0A3Z Ó N  To Saturday 1:00:00 1 29,7 14,82 B 1 IP 
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U16 E03 To Saturday 1:30:00 1 30,6 14,82 B 1 IP 

U16 E03 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E03 To Saturday 5:00:00 1 28,6 14,82 B 2 IP 

U16 E03 To Saturday 5:30:00 2 25,7 14,82 B 3 IP 

U16 E03 To Saturday 6:00:00 1 24,8 14,82 B 3 IP 

U16 E03 To Saturday 6:30:00 2 24,3 14,82 B 4 IP 

U16 E03 To Saturday 7:00:00 2 23,2 14,82 B 4 IP 

U16 E03 To Saturday 7:30:00 2 22,6 14,85 B 4 IP 

U16 E03 To Saturday 8:00:00 2 22,3 14,85 B 4 IP 

U16 E03 To Saturday 8:30:00 2 22,5 14,85 B 4 IP 

U16 E03 To Saturday 9:00:00 2 19,9 14,85 B 4 IP 

U16 E03 To Saturday 9:30:00 2 20,4 14,85 B 4 IP 

U16 E03 To Saturday  10:00:00 2 20,1 14,85 B 4 IP 

U16 E03 To Saturday  10:30:00 2 19,7 14,85 B 4 IP 

U16 E03 To Saturday  11:00:00 2 20,3 14,85 B 4 IP 

U16 E03 To Saturday  11:30:00 2 18,9 14,85 B 4 IP 

U16 E03 To Saturday  12:00:00 2 18,6 14,85 B 4 IP 

U16 E03 To Saturday  12:30:00 2 17,9 14,85 B 4 IP 

U16 E03 To Saturday  13:00:00 2 17,8 14,85 B 4 IP 

U16 E03 To Saturday  13:30:00 3 17,5 14,85 B 5 IE 

U16 E03 To Saturday  14:00:00 2 17,0 14,85 B 5 IE 

U16 E03 To Saturday  14:30:00 2 18,1 14,85 B 6 IE 

U16 E03 To Saturday  15:00:00 3 18,8 14,85 B 7 IE 

U16 E03 To Saturday  15:30:00 2 18,8 14,85 B 7 IE 

U16 E03 To Saturday  16:00:00 2 18,3 14,85 B 8 IP 

U16 E03 To Saturday  16:30:00 2 17,4 14,85 B 8 IP 

U16 E03 To Saturday  17:00:00 3 19,1 14,85 B 9 IE 

U16 E03 To Saturday  17:30:00 2 18,3 14,85 B 9 IE 

U16 E03 To Saturday  18:00:00 2 17,5 14,85 B 10 IE 

U16 E03 To Saturday  18:30:00 3 17,5 14,85 B 11 IE 

U16 E03 To Saturday  19:00:00 2 18,7 14,85 B 11 IE 

U16 E03 To Saturday  19:30:00 2 19,0 14,85 B 12 IE 

U16 E03 To Saturday  20:00:00 3 18,3 14,85 B 13 IE 

U16 E03 To Saturday  20:30:00 2 18,1 14,85 B 14 IP 

U16 E03 To Saturday  21:00:00 1 20,2 14,85 B 14 IP 

U16 E03 To Saturday  21:30:00 2 21,3 14,85 B 15 IP 

U16 E03 To Saturday  22:00:00 2 20,8 14,85 B 15 IP 

U16 E03 To Saturday  22:30:00 2 23,9 14,85 B 16 IP 

U16 E03 To Saturday  23:00:00 1 25,3 14,85 B 16 IP 

U16 E03 To Saturday  23:30:00 1 23,9 14,85 B 17 IP 

U16 E03 To Sunday  0:00:00 1 27,6 14,82 B 1 IP 

U16 E03 To Sunday  0:30:00 1 29,6 14,82 B 1 IP 

U16 E03 To Sunday  1:00:00 1 30,1 14,82 B 1 IP 

U16 E03 To Sunday  1:30:00 1 29,4 14,82 B 1 IP 

U16 E03 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E03 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R0A3Z Ó N  To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U16 E03 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E03 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E03 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E03 To Sunday  5:00:00 1 28,0 14,82 B 2 IP 

U16 E03 To Sunday  5:30:00 2 27,0 14,82 B 3 IP 

U16 E03 To Sunday  6:00:00 2 26,3 14,82 B 3 IP 

U16 E03 To Sunday  6:30:00 2 26,4 14,82 B 4 IP 

U16 E03 To Sunday  7:00:00 1 24,8 14,82 B 4 IP 

U16 E03 To Sunday  7:30:00 2 25,4 14,82 B 5 IP 

U16 E03 To Sunday  8:00:00 2 24,4 14,85 B 5 IP 

U16 E03 To Sunday  8:30:00 2 23,8 14,85 B 5 IP 

U16 E03 To Sunday  9:00:00 2 21,9 14,85 B 5 IP 

U16 E03 To Sunday  9:30:00 2 21,5 14,85 B 5 IP 

U16 E03 To Sunday 10:00:00 2 21,1 14,85 B 5 IP 

U16 E03 To Sunday 10:30:00 2 20,9 14,85 B 5 IP 

U16 E03 To Sunday 11:00:00 2 20,1 14,85 B 5 IP 

U16 E03 To Sunday 11:30:00 2 19,6 14,85 B 5 IP 

U16 E03 To Sunday 12:00:00 2 18,7 14,85 B 6 IP 

U16 E03 To Sunday 12:30:00 1 20,0 14,85 B 6 IP 

U16 E03 To Sunday 13:00:00 2 19,3 14,85 B 7 IP 

U16 E03 To Sunday 13:30:00 2 18,9 14,85 B 7 IP 

U16 E03 To Sunday 14:00:00 2 19,9 14,85 B 7 IP 

U16 E03 To Sunday 14:30:00 2 20,3 14,85 B 7 IP 

U16 E03 To Sunday 15:00:00 2 20,6 14,85 B 7 IP 

U16 E03 To Sunday 15:30:00 2 21,1 14,85 B 7 IP 

U16 E03 To Sunday 16:00:00 2 20,1 14,85 B 7 IP 

U16 E03 To Sunday 16:30:00 2 18,9 14,85 B 7 IP 

U16 E03 To Sunday 17:00:00 2 18,8 14,85 B 8 IP 

U16 E03 To Sunday 17:30:00 1 20,9 14,85 B 8 IP 

U16 E03 To Sunday 18:00:00 2 19,9 14,85 B 9 IP 

U16 E03 To Sunday 18:30:00 2 19,3 14,85 B 10 IP 

U16 E03 To Sunday 19:00:00 1 19,1 14,85 B 10 IP 

U16 E03 To Sunday 19:30:00 2 19,3 14,85 B 11 IP 

U16 E03 To Sunday 20:00:00 2 19,7 14,85 B 11 IP 

U16 E03 To Sunday 20:30:00 2 19,5 14,85 B 11 IP 

U16 E03 To Sunday 21:00:00 2 20,4 14,85 B 11 IP 

U16 E03 To Sunday 21:30:00 2 21,6 14,85 B 11 IP 

U16 E03 To Sunday 22:00:00 2 24,4 14,85 B 12 IP 

U16 E03 To Sunday 22:30:00 1 24,0 14,85 B 12 IP 

U16 E03 To Sunday 23:00:00 1 26,4 14,85 B 13 IP 

U16 E03 To Sunday 23:30:00 1 29,3 14,85 B 13 IP 

U16 E03 From Workday 0:00:00 1 29,0 14,75 B 1 IP 

U16 E03 From Workday 0:30:00 1 31,0 14,75 B 1 IP 

U16 E03 From Workday 1:00:00 1 31,6 14,75 B 1 IP 

U16 E03 From Workday 1:30:00 1 31,2 14,75 B 1 IP 

U16 E03 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E03 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E03 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E03 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E03 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E03 From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R0A3Z Ó N  From Workday 5:00:00 1 26,6 14,75 B 2 IP 
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U16 E03 From Workday 5:30:00 3 22,7 14,75 B 3 IE 

U16 E03 From Workday 6:00:00 3 19,9 14,2 B 3 IE 

U16 E03 From Workday 6:30:00 4 17,1 14,2 B 4 IE 

U16 E03 From Workday 7:00:00 4 13,9 14,2 B 4 IE 

U16 E03 From Workday 7:30:00 4 11,8 14,2 B 4 IE 

U16 E03 From Workday 8:00:00 5 14,7 14,2 B 5 IE 

U16 E03 From Workday 8:30:00 4 17,7 14,2 B 5 IE 

U16 E03 From Workday 9:00:00 4 18,5 14,2 B 6 IE 

U16 E03 From Workday 9:30:00 3 18,4 14,2 B 7 IE 

U16 E03 From Workday  10:00:00 2 18,8 14,2 B 7 IE 

U16 E03 From Workday  10:30:00 2 18,6 14,2 B 8 IE 

U16 E03 From Workday  11:00:00 3 18,3 14,2 B 9 IE 

U16 E03 From Workday  11:30:00 2 18,4 14,2 B 9 IE 

U16 E03 From Workday  12:00:00 2 18,1 14,2 B 10 IE 

U16 E03 From Workday  12:30:00 3 17,2 14,2 B 11 IE 

U16 E03 From Workday  13:00:00 2 17,1 14,2 B 11 IE 

U16 E03 From Workday  13:30:00 2 17,7 14,2 B 12 IE 

U16 E03 From Workday  14:00:00 3 17,8 14,2 B 13 IE 

U16 E03 From Workday  14:30:00 3 17,6 14,2 B 13 IE 

U16 E03 From Workday  15:00:00 3 16,6 14,2 B 13 IE 

U16 E03 From Workday  15:30:00 3 16,5 14,2 B 13 IE 

U16 E03 From Workday  16:00:00 3 15,5 14,2 B 13 IE 

U16 E03 From Workday  16:30:00 4 14,6 14,2 B 14 IE 

U16 E03 From Workday  17:00:00 3 14,4 14,2 B 14 IE 

U16 E03 From Workday  17:30:00 4 13,6 14,2 B 15 IE 

U16 E03 From Workday  18:00:00 4 13,9 14,2 B 15 IE 

U16 E03 From Workday  18:30:00 4 14,6 14,2 B 16 IE 

U16 E03 From Workday  19:00:00 3 15,5 14,2 B 17 IE 

U16 E03 From Workday  19:30:00 2 16,3 14,2 B 17 IE 

U16 E03 From Workday  20:00:00 3 17,3 14,2 B 18 IE 

U16 E03 From Workday  20:30:00 4 19,7 14,2 B 19 IE 

U16 E03 From Workday  21:00:00 4 20,3 14,2 B 19 IE 

U16 E03 From Workday  21:30:00 4 21,4 14,2 B 19 IE 

U16 E03 From Workday  22:00:00 4 22,4 14,2 B 20 IE 

U16 E03 From Workday  22:30:00 3 24,3 14,2 B 21 IE 

U16 E03 From Workday  23:00:00 2 25,6 14,2 B 22 IP 

U16 E03 From Workday  23:30:00 1 26,7 14,2 B 22 IP 

U16 E03 From Saturday 0:00:00 1 27,7 14,75 B 1 IP 

U16 E03 From Saturday 0:30:00 1 30,2 14,75 B 1 IP 

U16 E03 From Saturday 1:00:00 1 30,4 14,75 B 1 IP 

U16 E03 From Saturday 1:30:00 1 30,5 14,75 B 1 IP 

U16 E03 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E03 From Saturday 5:00:00 1 27,9 14,75 B 2 IP 

U16 E03 From Saturday 5:30:00 2 25,2 14,75 B 3 IP 

U16 E03 From Saturday 6:00:00 2 24,6 14,75 B 3 IP 

U16 E03 From Saturday 6:30:00 2 23,1 14,75 B 3 IP 

UTO1M6ADO D EE R0A3Z Ó N  From Saturday 7:00:00 2 23,3 14,75 B 3 IP 
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U16 E03 From Saturday 7:30:00 2 21,7 14,2 B 3 IP 

U16 E03 From Saturday 8:00:00 2 21,5 14,2 B 3 IP 

U16 E03 From Saturday 8:30:00 2 19,6 14,2 B 3 IP 

U16 E03 From Saturday 9:00:00 2 20,3 14,2 B 3 IP 

U16 E03 From Saturday 9:30:00 2 19,3 14,2 B 3 IP 

U16 E03 From Saturday  10:00:00 2 19,0 14,2 B 3 IP 

U16 E03 From Saturday  10:30:00 2 18,2 14,2 B 3 IP 

U16 E03 From Saturday  11:00:00 2 18,1 14,2 B 3 IP 

U16 E03 From Saturday  11:30:00 2 17,3 14,2 B 3 IP 

U16 E03 From Saturday  12:00:00 2 17,7 14,2 B 3 IP 

U16 E03 From Saturday  12:30:00 2 17,3 14,2 B 3 IP 

U16 E03 From Saturday  13:00:00 2 16,9 14,2 B 3 IP 

U16 E03 From Saturday  13:30:00 3 17,3 14,2 B 4 IE 

U16 E03 From Saturday  14:00:00 2 17,3 14,2 B 4 IE 

U16 E03 From Saturday  14:30:00 2 18,2 14,2 B 5 IE 

U16 E03 From Saturday  15:00:00 3 17,7 14,2 B 6 IE 

U16 E03 From Saturday  15:30:00 2 18,2 14,2 B 6 IE 

U16 E03 From Saturday  16:00:00 2 18,2 14,2 B 7 IP 

U16 E03 From Saturday  16:30:00 2 17,8 14,2 B 7 IP 

U16 E03 From Saturday  17:00:00 3 18,3 14,2 B 8 IE 

U16 E03 From Saturday  17:30:00 2 17,2 14,2 B 8 IE 

U16 E03 From Saturday  18:00:00 2 17,2 14,2 B 9 IE 

U16 E03 From Saturday  18:30:00 3 17,9 14,2 B 10 IE 

U16 E03 From Saturday  19:00:00 2 17,3 14,2 B 10 IE 

U16 E03 From Saturday  19:30:00 2 17,4 14,2 B 11 IE 

U16 E03 From Saturday  20:00:00 3 16,8 14,2 B 12 IE 

U16 E03 From Saturday  20:30:00 2 18,0 14,2 B 13 IP 

U16 E03 From Saturday  21:00:00 1 19,2 14,2 B 13 IP 

U16 E03 From Saturday  21:30:00 2 20,6 14,2 B 14 IP 

U16 E03 From Saturday  22:00:00 2 20,5 14,2 B 14 IP 

U16 E03 From Saturday  22:30:00 2 21,4 14,2 B 15 IP 

U16 E03 From Saturday  23:00:00 1 24,1 14,2 B 15 IP 

U16 E03 From Saturday  23:30:00 1 27,6 14,2 B 16 IP 

U16 E03 From  Sunday 0:00:00 1 27,9 14,75 B 1 IP 

U16 E03 From  Sunday 0:30:00 1 30,6 14,75 B 1 IP 

U16 E03 From  Sunday 1:00:00 1 30,8 14,75 B 1 IP 

U16 E03 From  Sunday 1:30:00 1 29,8 14,75 B 1 IP 

U16 E03 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E03 From  Sunday 5:00:00 1 28,0 14,75 B 2 IP 

U16 E03 From  Sunday 5:30:00 2 28,7 14,75 B 3 IP 

U16 E03 From  Sunday 6:00:00 2 26,9 14,75 B 3 IP 

U16 E03 From  Sunday 6:30:00 2 25,0 14,75 B 4 IP 

U16 E03 From  Sunday 7:00:00 1 25,5 14,75 B 4 IP 

U16 E03 From  Sunday 7:30:00 2 23,9 14,75 B 5 IP 

U16 E03 From  Sunday 8:00:00 2 23,9 14,2 B 5 IP 

U16 E03 From  Sunday 8:30:00 2 22,8 14,2 B 5 IP 

UTO1M6ADO D EE R0A3Z Ó N  From  Sunday 9:00:00 2 21,8 14,2 B 5 IP 
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U16 E03 From  Sunday 9:30:00 2 21,0 14,2 B 5 IP 

U16 E03 From  Sunday 10:00:00 2 19,9 14,2 B 5 IP 

U16 E03 From  Sunday 10:30:00 2 19,9 14,2 B 5 IP 

U16 E03 From  Sunday 11:00:00 2 18,7 14,2 B 5 IP 

U16 E03 From  Sunday 11:30:00 2 18,4 14,2 B 5 IP 

U16 E03 From  Sunday 12:00:00 2 19,5 14,2 B 6 IP 

U16 E03 From  Sunday 12:30:00 1 18,6 14,2 B 6 IP 

U16 E03 From  Sunday 13:00:00 2 18,3 14,2 B 7 IP 

U16 E03 From  Sunday 13:30:00 2 19,3 14,2 B 7 IP 

U16 E03 From  Sunday 14:00:00 2 20,2 14,2 B 7 IP 

U16 E03 From  Sunday 14:30:00 2 20,2 14,2 B 7 IP 

U16 E03 From  Sunday 15:00:00 2 18,8 14,2 B 7 IP 

U16 E03 From  Sunday 15:30:00 2 20,0 14,2 B 7 IP 

U16 E03 From  Sunday 16:00:00 2 18,8 14,2 B 7 IP 

U16 E03 From  Sunday 16:30:00 2 19,6 14,2 B 7 IP 

U16 E03 From  Sunday 17:00:00 2 19,2 14,2 B 8 IP 

U16 E03 From  Sunday 17:30:00 1 19,3 14,2 B 8 IP 

U16 E03 From  Sunday 18:00:00 2 19,1 14,2 B 9 IP 

U16 E03 From  Sunday 18:30:00 2 18,0 14,2 B 10 IP 

U16 E03 From  Sunday 19:00:00 1 19,4 14,2 B 10 IP 

U16 E03 From  Sunday 19:30:00 2 19,1 14,2 B 11 IP 

U16 E03 From  Sunday 20:00:00 2 18,6 14,2 B 11 IP 

U16 E03 From  Sunday 20:30:00 2 18,8 14,2 B 11 IP 

U16 E03 From  Sunday 21:00:00 2 20,9 14,2 B 11 IP 

U16 E03 From  Sunday 21:30:00 2 22,7 14,2 B 11 IP 

U16 E03 From  Sunday 22:00:00 2 24,3 14,2 B 12 IP 

U16 E03 From  Sunday 22:30:00 1 25,8 14,2 B 12 IP 

U16 E03 From  Sunday 23:00:00 1 25,9 14,2 B 13 IP 

U16 E03 From  Sunday 23:30:00 1 28,8 14,2 B 13 IP 

U16 E05 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E05 To Workday 5:30:00 2 21,2 11,22 A 1 IP 

U16 E05 To Workday 6:00:00 3 18,5 11,22 A 1 IP 

U16 E05 To Workday 6:30:00 3 16,7 11,22 A 2 IP 

U16 E05 To Workday 7:00:00 3 13,5 10,96 A 2 IP 

U16 E05 To Workday 7:30:00 3 13,0 10,96 A 2 IP 

U16 E05 To Workday 8:00:00 2 14,9 10,96 A 2 IP 

U16 E05 To Workday 8:30:00 2 16,2 10,96 A 2 IP 

U16 E05 To Workday 9:00:00 2 16,6 10,96 A 2 IP 

U16 E05 To Workday 9:30:00 2 16,3 10,96 A 2 IP 

U16 E05 To Workday  10:00:00 2 16,4 11,22 A 2 IP 

U16 E05 To Workday  10:30:00 2 16,1 11,22 A 2 IP 

UTO1M6ADO D EE R0A5Z Ó N  To Workday  11:00:00 2 15,8 11,22 A 2 IP 
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U16 E05 To Workday  11:30:00 2 15,8 11,22 A 2 IP 

U16 E05 To Workday  12:00:00 2 15,5 11,22 A 2 IP 

U16 E05 To Workday  12:30:00 2 15,0 11,22 A 2 IP 

U16 E05 To Workday  13:00:00 2 14,8 11,22 A 2 IP 

U16 E05 To Workday  13:30:00 2 14,9 11,22 A 2 IP 

U16 E05 To Workday  14:00:00 2 15,8 11,22 A 2 IP 

U16 E05 To Workday  14:30:00 2 15,6 11,22 A 2 IP 

U16 E05 To Workday  15:00:00 2 14,8 11,22 A 2 IP 

U16 E05 To Workday  15:30:00 2 14,2 11,22 A 2 IP 

U16 E05 To Workday  16:00:00 2 14,1 11,22 A 2 IP 

U16 E05 To Workday  16:30:00 3 14,0 11,22 A 2 IP 

U16 E05 To Workday  17:00:00 3 13,3 11,22 A 2 IP 

U16 E05 To Workday  17:30:00 3 12,4 11,22 A 2 IP 

U16 E05 To Workday  18:00:00 3 12,4 11,22 A 2 IP 

U16 E05 To Workday  18:30:00 3 13,3 11,22 A 3 IE 

U16 E05 To Workday  19:00:00 3 14,6 11,22 A 3 IE 

U16 E05 To Workday  19:30:00 4 15,2 11,22 A 4 IP 

U16 E05 To Workday  20:00:00 3 16,1 11,22 A 4 IP 

U16 E05 To Workday  20:30:00 2 17,5 11,22 A 4 IP 

U16 E05 To Workday  21:00:00 2 18,7 11,22 A 5 IP 

U16 E05 To Workday  21:30:00 1 19,4 11,22 A 5 IP 

U16 E05 To Workday  22:00:00 2 20,2 11,22 A 6 IP 

U16 E05 To Workday  22:30:00 2 21,5 11,22 A 7 IP 

U16 E05 To Workday  23:00:00 1 21,8 11,22 A 7 IP 

U16 E05 To Workday  23:30:00 1 23,8 11,22 A 8 IP 

U16 E05 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E05 To Saturday 5:30:00 1 22,3 11,22 A 1 IP 

U16 E05 To Saturday 6:00:00 2 22,2 11,22 A 2 IP 

U16 E05 To Saturday 6:30:00 2 21,3 11,22 A 2 IP 

U16 E05 To Saturday 7:00:00 2 19,6 11,22 A 3 IP 

U16 E05 To Saturday 7:30:00 1 19,5 11,22 A 3 IP 

U16 E05 To Saturday 8:00:00 2 18,8 11,22 A 4 IP 

U16 E05 To Saturday 8:30:00 2 18,1 11,22 A 4 IP 

U16 E05 To Saturday 9:00:00 2 17,1 11,22 A 4 IP 

U16 E05 To Saturday 9:30:00 2 17,5 11,22 A 5 IP 

U16 E05 To Saturday  10:00:00 1 17,3 11,22 A 5 IP 

U16 E05 To Saturday  10:30:00 2 16,1 11,22 A 6 IP 

U16 E05 To Saturday  11:00:00 2 16,3 11,22 A 6 IP 

U16 E05 To Saturday  11:30:00 2 15,2 11,22 A 6 IP 

U16 E05 To Saturday  12:00:00 2 15,1 11,22 A 6 IP 

U16 E05 To Saturday  12:30:00 2 15,1 11,22 A 7 IP 

UTO1M6ADO D EE R0A5Z Ó N  To Saturday  13:00:00 1 14,2 11,22 A 7 IP 
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U16 E05 To Saturday  13:30:00 2 14,7 11,22 A 8 IP 

U16 E05 To Saturday  14:00:00 2 14,8 11,22 A 8 IP 

U16 E05 To Saturday  14:30:00 2 15,4 11,22 A 8 IP 

U16 E05 To Saturday  15:00:00 3 16,2 11,22 A 9 IE 

U16 E05 To Saturday  15:30:00 2 15,7 11,22 A 9 IE 

U16 E05 To Saturday  16:00:00 2 14,7 11,22 A 10 IP 

U16 E05 To Saturday  16:30:00 2 15,3 11,22 A 11 IP 

U16 E05 To Saturday  17:00:00 1 14,9 11,22 A 11 IP 

U16 E05 To Saturday  17:30:00 2 14,6 11,22 A 12 IP 

U16 E05 To Saturday  18:00:00 2 14,9 11,22 A 12 IP 

U16 E05 To Saturday  18:30:00 2 15,6 11,22 A 12 IP 

U16 E05 To Saturday  19:00:00 2 15,3 11,22 A 12 IP 

U16 E05 To Saturday  19:30:00 2 14,6 11,22 A 12 IP 

U16 E05 To Saturday  20:00:00 2 16,0 11,22 A 13 IP 

U16 E05 To Saturday  20:30:00 1 16,3 11,22 A 13 IP 

U16 E05 To Saturday  21:00:00 2 17,6 11,22 A 13 IP 

U16 E05 To Saturday  21:30:00 1 17,1 11,22 A 13 IP 

U16 E05 To Saturday  22:00:00 2 18,4 11,22 A 13 IP 

U16 E05 To Saturday  22:30:00 1 22,1 11,22 A 13 IP 

U16 E05 To Saturday  23:00:00 1 21,8 11,22 A 14 IP 

U16 E05 To Saturday  23:30:00 1 22,6 11,22 A 14 IP 

U16 E05 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E05 To Sunday  6:30:00 2 22,9 11,22 A 1 IP 

U16 E05 To Sunday  7:00:00 2 23,3 11,22 A 1 IP 

U16 E05 To Sunday  7:30:00 2 22,3 11,22 A 1 IP 

U16 E05 To Sunday  8:00:00 2 21,4 11,22 A 1 IP 

U16 E05 To Sunday  8:30:00 2 19,0 11,22 A 1 IP 

U16 E05 To Sunday  9:00:00 2 19,4 9,99 A 1 IP 

U16 E05 To Sunday  9:30:00 2 18,1 9,99 A 2 IP 

U16 E05 To Sunday 10:00:00 1 19,2 9,99 A 2 IP 

U16 E05 To Sunday 10:30:00 2 19,1 9,99 A 3 IP 

U16 E05 To Sunday 11:00:00 2 18,2 9,99 A 3 IP 

U16 E05 To Sunday 11:30:00 2 18,4 9,99 A 3 IP 

U16 E05 To Sunday 12:00:00 2 17,9 9,99 A 3 IP 

U16 E05 To Sunday 12:30:00 2 17,2 9,99 A 3 IP 

U16 E05 To Sunday 13:00:00 3 16,8 9,99 A 4 IE 

U16 E05 To Sunday 13:30:00 2 19,9 9,99 A 4 IE 

U16 E05 To Sunday 14:00:00 2 16,8 11,22 A 5 IP 

U16 E05 To Sunday 14:30:00 2 17,2 11,22 A 6 IP 

UTO1M6ADO D EE R0A5Z Ó N  To Sunday 15:00:00 1 18,1 11,22 A 6 IP 
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U16 E05 To Sunday 15:30:00 2 17,0 11,22 A 7 IP 

U16 E05 To Sunday 16:00:00 2 17,0 11,22 A 7 IP 

U16 E05 To Sunday 16:30:00 2 16,7 11,22 A 7 IP 

U16 E05 To Sunday 17:00:00 2 16,4 11,22 A 7 IP 

U16 E05 To Sunday 17:30:00 2 16,3 11,22 A 7 IP 

U16 E05 To Sunday 18:00:00 2 16,4 11,22 A 7 IP 

U16 E05 To Sunday 18:30:00 2 16,5 11,22 A 8 IP 

U16 E05 To Sunday 19:00:00 1 16,5 11,22 A 8 IP 

U16 E05 To Sunday 19:30:00 2 16,8 11,22 A 9 IP 

U16 E05 To Sunday 20:00:00 2 17,0 11,22 A 9 IP 

U16 E05 To Sunday 20:30:00 2 18,5 11,22 A 9 IP 

U16 E05 To Sunday 21:00:00 2 18,1 11,22 A 10 IP 

U16 E05 To Sunday 21:30:00 1 20,1 11,22 A 10 IP 

U16 E05 To Sunday 22:00:00 2 21,1 11,22 A 10 IP 

U16 E05 To Sunday 22:30:00 1 22,1 11,22 A 10 IP 

U16 E05 To Sunday 23:00:00 1 21,4 11,22 A 11 IP 

U16 E05 To Sunday 23:30:00 1 23,7 11,22 A 11 IP 

U16 E05 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E05 From Workday 5:30:00 2 22,1 11,46 A 1 IP 

U16 E05 From Workday 6:00:00 3 20,1 11,46 A 1 IP 

U16 E05 From Workday 6:30:00 3 16,7 11,46 A 1 IP 

U16 E05 From Workday 7:00:00 3 14,6 11,46 A 1 IP 

U16 E05 From Workday 7:30:00 3 14,1 11,46 A 1 IP 

U16 E05 From Workday 8:00:00 2 16,7 11,46 A 1 IP 

U16 E05 From Workday 8:30:00 2 16,8 11,46 A 1 IP 

U16 E05 From Workday 9:00:00 2 17,7 11,46 A 1 IP 

U16 E05 From Workday 9:30:00 2 18,1 11,46 A 1 IP 

U16 E05 From Workday  10:00:00 2 18,2 11,46 A 1 IP 

U16 E05 From Workday  10:30:00 2 18,3 11,46 A 1 IP 

U16 E05 From Workday  11:00:00 2 17,7 11,46 A 1 IP 

U16 E05 From Workday  11:30:00 2 17,8 11,46 A 1 IP 

U16 E05 From Workday  12:00:00 2 17,0 11,46 A 1 IP 

U16 E05 From Workday  12:30:00 2 16,2 11,46 A 1 IP 

U16 E05 From Workday  13:00:00 2 16,2 11,46 A 1 IP 

U16 E05 From Workday  13:30:00 2 16,8 11,46 A 1 IP 

U16 E05 From Workday  14:00:00 2 17,2 11,46 A 1 IP 

U16 E05 From Workday  14:30:00 2 17,1 11,46 A 1 IP 

U16 E05 From Workday  15:00:00 2 16,2 11,46 A 1 IP 

U16 E05 From Workday  15:30:00 2 16,3 11,46 A 1 IP 

U16 E05 From Workday  16:00:00 2 15,7 11,46 A 1 IP 

U16 E05 From Workday  16:30:00 3 15,3 11,46 A 1 IP 

UTO1M6ADO D EE R0A5Z Ó N  From Workday  17:00:00 3 14,2 11,46 A 1 IP 
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U16 E05 From Workday  17:30:00 4 13,2 11,46 A 1 IP 

U16 E05 From Workday  18:00:00 3 13,2 11,46 A 1 IP 

U16 E05 From Workday  18:30:00 4 13,9 11,46 A 2 IE 

U16 E05 From Workday  19:00:00 3 15,3 11,46 A 2 IE 

U16 E05 From Workday  19:30:00 4 16,7 11,46 A 2 IE 

U16 E05 From Workday  20:00:00 4 17,2 11,46 A 2 IE 

U16 E05 From Workday  20:30:00 2 17,6 11,46 A 3 IP 

U16 E05 From Workday  21:00:00 2 18,7 11,46 A 4 IP 

U16 E05 From Workday  21:30:00 1 18,9 11,46 A 4 IP 

U16 E05 From Workday  22:00:00 2 19,6 11,46 A 5 IP 

U16 E05 From Workday  22:30:00 2 20,8 11,46 A 6 IP 

U16 E05 From Workday  23:00:00 1 22,6 11,46 A 6 IP 

U16 E05 From Workday  23:30:00 1 24,5 11,46 A 7 IP 

U16 E05 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E05 From Saturday 6:00:00 2 23,5 11,46 A 1 IP 

U16 E05 From Saturday 6:30:00 2 21,5 11,46 A 1 IP 

U16 E05 From Saturday 7:00:00 2 21,5 11,46 A 2 IP 

U16 E05 From Saturday 7:30:00 1 21,6 11,46 A 2 IP 

U16 E05 From Saturday 8:00:00 2 20,5 11,46 A 3 IP 

U16 E05 From Saturday 8:30:00 2 19,4 11,46 A 3 IP 

U16 E05 From Saturday 9:00:00 2 18,8 11,46 A 3 IP 

U16 E05 From Saturday 9:30:00 2 18,9 11,46 A 4 IP 

U16 E05 From Saturday  10:00:00 1 18,8 11,46 A 4 IP 

U16 E05 From Saturday  10:30:00 2 17,7 11,46 A 5 IP 

U16 E05 From Saturday  11:00:00 2 17,2 11,46 A 5 IP 

U16 E05 From Saturday  11:30:00 2 17,1 11,46 A 5 IP 

U16 E05 From Saturday  12:00:00 2 16,5 11,46 A 5 IP 

U16 E05 From Saturday  12:30:00 2 16,5 11,46 A 6 IP 

U16 E05 From Saturday  13:00:00 1 15,8 11,46 A 6 IP 

U16 E05 From Saturday  13:30:00 2 16,5 11,46 A 7 IP 

U16 E05 From Saturday  14:00:00 2 16,6 11,46 A 7 IP 

U16 E05 From Saturday  14:30:00 2 16,8 11,46 A 7 IP 

U16 E05 From Saturday  15:00:00 2 16,5 11,46 A 7 IP 

U16 E05 From Saturday  15:30:00 2 17,2 11,46 A 7 IP 

U16 E05 From Saturday  16:00:00 2 16,9 11,46 A 7 IP 

U16 E05 From Saturday  16:30:00 2 17,0 11,46 A 8 IP 

U16 E05 From Saturday  17:00:00 1 16,6 11,46 A 8 IP 

U16 E05 From Saturday  17:30:00 2 17,4 11,46 A 9 IP 

U16 E05 From Saturday  18:00:00 2 16,2 11,46 A 9 IP 

U16 E05 From Saturday  18:30:00 2 16,5 11,46 A 9 IP 

UTO1M6ADO D EE R0A5Z Ó N  From Saturday  19:00:00 2 17,0 11,46 A 9 IP 
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U16 E05 From Saturday  19:30:00 2 17,0 11,46 A 9 IP 

U16 E05 From Saturday  20:00:00 2 16,5 11,46 A 10 IP 

U16 E05 From Saturday  20:30:00 1 16,0 11,46 A 10 IP 

U16 E05 From Saturday  21:00:00 2 16,7 11,46 A 10 IP 

U16 E05 From Saturday  21:30:00 1 16,7 11,46 A 10 IP 

U16 E05 From Saturday  22:00:00 2 20,7 11,46 A 10 IP 

U16 E05 From Saturday  22:30:00 1 19,9 11,46 A 10 IP 

U16 E05 From Saturday  23:00:00 1 20,4 11,46 A 11 IP 

U16 E05 From Saturday  23:30:00 1 21,7 11,46 A 11 IP 

U16 E05 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E05 From  Sunday 6:30:00 2 25,0 11,46 A 1 IE 

U16 E05 From  Sunday 7:00:00 3 24,0 11,46 A 2 IE 

U16 E05 From  Sunday 7:30:00 3 23,7 11,46 A 3 IE 

U16 E05 From  Sunday 8:00:00 2 22,0 11,46 A 3 IE 

U16 E05 From  Sunday 8:30:00 2 22,8 11,46 A 4 IP 

U16 E05 From  Sunday 9:00:00 2 21,8 10,65 A 4 IP 

U16 E05 From  Sunday 9:30:00 2 22,0 10,65 A 5 IP 

U16 E05 From  Sunday 10:00:00 1 21,0 10,65 A 5 IP 

U16 E05 From  Sunday 10:30:00 2 20,9 10,65 A 6 IP 

U16 E05 From  Sunday 11:00:00 2 19,9 10,65 A 6 IP 

U16 E05 From  Sunday 11:30:00 2 20,8 10,65 A 6 IP 

U16 E05 From  Sunday 12:00:00 2 19,7 10,65 A 6 IP 

U16 E05 From  Sunday 12:30:00 2 19,4 10,65 A 6 IP 

U16 E05 From  Sunday 13:00:00 3 19,9 10,65 A 7 IE 

U16 E05 From  Sunday 13:30:00 2 18,8 10,65 A 7 IE 

U16 E05 From  Sunday 14:00:00 2 18,6 11,46 A 8 IP 

U16 E05 From  Sunday 14:30:00 2 19,2 11,46 A 9 IP 

U16 E05 From  Sunday 15:00:00 1 19,4 11,46 A 9 IP 

U16 E05 From  Sunday 15:30:00 2 19,3 11,46 A 10 IP 

U16 E05 From  Sunday 16:00:00 2 19,0 11,46 A 10 IP 

U16 E05 From  Sunday 16:30:00 2 18,7 11,46 A 10 IP 

U16 E05 From  Sunday 17:00:00 2 18,0 11,46 A 10 IP 

U16 E05 From  Sunday 17:30:00 2 17,4 11,46 A 10 IP 

U16 E05 From  Sunday 18:00:00 2 18,1 11,46 A 10 IP 

U16 E05 From  Sunday 18:30:00 2 17,7 11,46 A 11 IP 

U16 E05 From  Sunday 19:00:00 1 18,0 11,46 A 11 IP 

U16 E05 From  Sunday 19:30:00 2 18,6 11,46 A 12 IP 

U16 E05 From  Sunday 20:00:00 2 16,9 11,46 A 12 IP 

U16 E05 From  Sunday 20:30:00 2 17,9 11,46 A 12 IP 

UTO1M6ADO D EE R0A5Z Ó N  From  Sunday 21:00:00 2 19,9 11,46 A 13 IP 
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U16 E05 From  Sunday 21:30:00 1 20,0 11,46 A 13 IP 

U16 E05 From  Sunday 22:00:00 2 20,6 11,46 A 13 IP 

U16 E05 From  Sunday 22:30:00 1 20,7 11,46 A 13 IP 

U16 E05 From  Sunday 23:00:00 1 25,0 11,46 A 14 IP 

U16 E05 From  Sunday 23:30:00 1 24,1 11,46 A 14 IP 

U16 E07 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E07 To Workday 5:30:00 2 25,2 7,09 B 1 IP 

U16 E07 To Workday 6:00:00 1 22,8 7,09 B 1 IP 

U16 E07 To Workday 6:30:00 3 18,4 7,09 B 2 IE 

U16 E07 To Workday 7:00:00 3 13,9 7,09 B 3 IE 

U16 E07 To Workday 7:30:00 3 12,2 7,09 B 3 IE 

U16 E07 To Workday 8:00:00 3 13,4 7,09 B 4 IE 

U16 E07 To Workday 8:30:00 3 14,6 7,09 B 4 IE 

U16 E07 To Workday 9:00:00 3 15,6 7,09 B 4 IE 

U16 E07 To Workday 9:30:00 4 16,6 7,09 B 5 IE 

U16 E07 To Workday  10:00:00 4 17,8 7,09 B 6 IE 

U16 E07 To Workday  10:30:00 3 17,6 7,09 B 6 IE 

U16 E07 To Workday  11:00:00 3 18,0 7,09 B 7 IE 

U16 E07 To Workday  11:30:00 4 17,3 7,09 B 8 IE 

U16 E07 To Workday  12:00:00 3 16,5 7,09 B 8 IE 

U16 E07 To Workday  12:30:00 3 15,8 7,09 B 9 IE 

U16 E07 To Workday  13:00:00 2 15,5 7,09 B 9 IE 

U16 E07 To Workday  13:30:00 2 15,5 7,09 B 10 IP 

U16 E07 To Workday  14:00:00 2 16,0 7,09 B 10 IP 

U16 E07 To Workday  14:30:00 2 15,6 7,09 B 10 IP 

U16 E07 To Workday  15:00:00 2 15,2 7,09 B 10 IP 

U16 E07 To Workday  15:30:00 2 15,0 7,09 B 10 IP 

U16 E07 To Workday  16:00:00 3 14,3 7,09 B 11 IE 

U16 E07 To Workday  16:30:00 2 14,4 7,09 B 11 IE 

U16 E07 To Workday  17:00:00 2 13,6 7,09 B 12 IP 

U16 E07 To Workday  17:30:00 2 13,1 7,09 B 12 IP 

U16 E07 To Workday  18:00:00 2 12,9 7,09 B 12 IP 

U16 E07 To Workday  18:30:00 3 12,9 7,09 B 13 IE 

U16 E07 To Workday  19:00:00 3 13,2 7,09 B 13 IE 

U16 E07 To Workday  19:30:00 3 13,9 7,09 B 14 IE 

U16 E07 To Workday  20:00:00 2 15,0 7,09 B 14 IE 

U16 E07 To Workday  20:30:00 3 16,0 7,09 B 15 IE 

U16 E07 To Workday  21:00:00 4 15,5 7,09 B 16 IE 

U16 E07 To Workday  21:30:00 3 16,9 7,09 B 16 IE 

U16 E07 To Workday  22:00:00 4 18,3 7,09 B 16 IE 

U16 E07 To Workday  22:30:00 3 18,8 7,09 B 17 IE 

UTO1M6ADO D EE R0A7Z Ó N  To Workday  23:00:00 2 20,6 7,09 B 18 IP 
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U16 E07 To Workday  23:30:00 1 23,7 7,09 B 18 IP 

U16 E07 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E07 To Saturday 6:00:00 2 26,2 7,09 B 1 IP 

U16 E07 To Saturday 6:30:00 2 24,7 7,09 B 1 IP 

U16 E07 To Saturday 7:00:00 2 21,7 7,09 B 2 IP 

U16 E07 To Saturday 7:30:00 1 19,0 7,09 B 2 IP 

U16 E07 To Saturday 8:00:00 2 19,0 7,09 B 3 IE 

U16 E07 To Saturday 8:30:00 3 18,7 7,09 B 4 IE 

U16 E07 To Saturday 9:00:00 4 18,8 7,09 B 5 IE 

U16 E07 To Saturday 9:30:00 3 17,6 7,09 B 6 IE 

U16 E07 To Saturday  10:00:00 2 18,6 7,09 B 6 IE 

U16 E07 To Saturday  10:30:00 3 17,4 7,09 B 7 IE 

U16 E07 To Saturday  11:00:00 3 17,3 7,09 B 8 IE 

U16 E07 To Saturday  11:30:00 2 15,6 7,09 B 8 IE 

U16 E07 To Saturday  12:00:00 2 15,4 7,09 B 9 IE 

U16 E07 To Saturday  12:30:00 3 14,1 7,09 B 10 IE 

U16 E07 To Saturday  13:00:00 2 13,9 7,09 B 10 IE 

U16 E07 To Saturday  13:30:00 2 14,3 7,09 B 11 IP 

U16 E07 To Saturday  14:00:00 2 14,2 7,09 B 11 IP 

U16 E07 To Saturday  14:30:00 2 14,7 7,09 B 11 IP 

U16 E07 To Saturday  15:00:00 2 15,3 7,09 B 11 IP 

U16 E07 To Saturday  15:30:00 2 15,3 7,09 B 11 IP 

U16 E07 To Saturday  16:00:00 2 14,9 7,09 B 11 IP 

U16 E07 To Saturday  16:30:00 2 15,0 7,09 B 11 IP 

U16 E07 To Saturday  17:00:00 2 15,7 7,09 B 11 IP 

U16 E07 To Saturday  17:30:00 3 14,6 7,09 B 12 IE 

U16 E07 To Saturday  18:00:00 2 14,6 7,09 B 12 IE 

U16 E07 To Saturday  18:30:00 2 14,8 7,09 B 13 IP 

U16 E07 To Saturday  19:00:00 2 14,7 7,09 B 13 IP 

U16 E07 To Saturday  19:30:00 3 15,4 7,09 B 14 IE 

U16 E07 To Saturday  20:00:00 2 14,8 7,09 B 14 IE 

U16 E07 To Saturday  20:30:00 3 15,4 7,09 B 14 IE 

U16 E07 To Saturday  21:00:00 2 15,8 7,09 B 14 IE 

U16 E07 To Saturday  21:30:00 2 16,6 7,09 B 15 IP 

U16 E07 To Saturday  22:00:00 2 17,1 7,09 B 15 IP 

U16 E07 To Saturday  22:30:00 2 17,9 7,09 B 15 IP 

U16 E07 To Saturday  23:00:00 2 19,9 7,09 B 16 IP 

U16 E07 To Saturday  23:30:00 1 21,1 7,09 B 16 IP 

U16 E07 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R0A7Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U16 E07 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 E07 To Sunday  7:00:00 4 23,7 7,09 B 1 IE 

U16 E07 To Sunday  7:30:00 3 23,9 7,09 B 2 IE 

U16 E07 To Sunday  8:00:00 2 22,1 7,09 B 2 IE 

U16 E07 To Sunday  8:30:00 2 20,5 7,09 B 3 IE 

U16 E07 To Sunday  9:00:00 3 19,0 7,09 B 4 IE 

U16 E07 To Sunday  9:30:00 2 19,2 7,09 B 5 IP 

U16 E07 To Sunday 10:00:00 1 19,7 7,09 B 5 IP 

U16 E07 To Sunday 10:30:00 2 18,6 7,09 B 6 IP 

U16 E07 To Sunday 11:00:00 2 18,1 7,09 B 7 IP 

U16 E07 To Sunday 11:30:00 1 17,1 7,09 B 7 IP 

U16 E07 To Sunday 12:00:00 2 17,0 7,09 B 7 IP 

U16 E07 To Sunday 12:30:00 1 16,5 7,09 B 7 IP 

U16 E07 To Sunday 13:00:00 2 16,2 7,09 B 8 IP 

U16 E07 To Sunday 13:30:00 2 15,1 7,09 B 9 IP 

U16 E07 To Sunday 14:00:00 1 15,6 7,09 B 9 IP 

U16 E07 To Sunday 14:30:00 2 16,7 7,09 B 9 IP 

U16 E07 To Sunday 15:00:00 1 17,9 7,09 B 9 IP 

U16 E07 To Sunday 15:30:00 2 16,7 7,09 B 10 IP 

U16 E07 To Sunday 16:00:00 2 16,4 7,09 B 11 IP 

U16 E07 To Sunday 16:30:00 1 17,7 7,09 B 11 IP 

U16 E07 To Sunday 17:00:00 2 16,9 7,09 B 11 IP 

U16 E07 To Sunday 17:30:00 1 16,5 7,09 B 11 IP 

U16 E07 To Sunday 18:00:00 2 15,4 7,09 B 12 IP 

U16 E07 To Sunday 18:30:00 2 14,7 7,09 B 13 IP 

U16 E07 To Sunday 19:00:00 1 16,0 7,09 B 13 IP 

U16 E07 To Sunday 19:30:00 2 15,2 7,09 B 14 IP 

U16 E07 To Sunday 20:00:00 2 15,5 7,09 B 15 IP 

U16 E07 To Sunday 20:30:00 1 16,5 7,09 B 15 IP 

U16 E07 To Sunday 21:00:00 2 15,9 7,09 B 15 IP 

U16 E07 To Sunday 21:30:00 1 16,4 7,09 B 15 IP 

U16 E07 To Sunday 22:00:00 2 20,3 7,09 B 15 IP 

U16 E07 To Sunday 22:30:00 1 20,3 7,09 B 15 IP 

U16 E07 To Sunday 23:00:00 2 19,6 7,09 B 15 IP 

U16 E07 To Sunday 23:30:00 1 26,6 7,09 B 15 IP 

U16 E07 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R0A7Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U16 E07 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday 5:30:00 2 23,5 6,44 B 1 IP 

U16 E07 From Workday 6:00:00 2 19,7 6,44 B 1 IP 

U16 E07 From Workday 6:30:00 3 16,4 6,44 B 2 IE 

U16 E07 From Workday 7:00:00 3 13,2 6,44 B 3 IE 

U16 E07 From Workday 7:30:00 3 10,3 6,44 B 3 IE 

U16 E07 From Workday 8:00:00 3 12,4 6,44 B 4 IE 

U16 E07 From Workday 8:30:00 3 15,1 6,44 B 4 IE 

U16 E07 From Workday 9:00:00 3 16,5 6,44 B 4 IE 

U16 E07 From Workday 9:30:00 4 17,2 6,44 B 5 IE 

U16 E07 From Workday  10:00:00 4 17,3 6,44 B 6 IE 

U16 E07 From Workday  10:30:00 3 17,9 6,44 B 6 IE 

U16 E07 From Workday  11:00:00 3 17,7 6,44 B 7 IE 

U16 E07 From Workday  11:30:00 4 17,9 6,44 B 8 IE 

U16 E07 From Workday  12:00:00 3 17,4 6,44 B 8 IE 

U16 E07 From Workday  12:30:00 3 17,3 6,44 B 9 IE 

U16 E07 From Workday  13:00:00 2 17,2 6,44 B 9 IE 

U16 E07 From Workday  13:30:00 2 16,5 6,44 B 10 IP 

U16 E07 From Workday  14:00:00 2 17,7 6,44 B 10 IP 

U16 E07 From Workday  14:30:00 2 17,8 6,44 B 10 IP 

U16 E07 From Workday  15:00:00 2 16,8 6,44 B 10 IP 

U16 E07 From Workday  15:30:00 2 16,6 6,44 B 10 IP 

U16 E07 From Workday  16:00:00 3 15,4 6,44 B 11 IE 

U16 E07 From Workday  16:30:00 2 14,3 6,44 B 11 IE 

U16 E07 From Workday  17:00:00 2 14,0 6,44 B 12 IP 

U16 E07 From Workday  17:30:00 2 13,6 6,44 B 12 IP 

U16 E07 From Workday  18:00:00 2 13,4 6,44 B 12 IP 

U16 E07 From Workday  18:30:00 3 14,3 6,44 B 13 IE 

U16 E07 From Workday  19:00:00 3 15,1 6,44 B 13 IE 

U16 E07 From Workday  19:30:00 3 16,5 6,44 B 14 IE 

U16 E07 From Workday  20:00:00 2 17,0 6,44 B 14 IE 

U16 E07 From Workday  20:30:00 3 18,6 6,44 B 15 IE 

U16 E07 From Workday  21:00:00 3 20,1 6,44 B 16 IE 

U16 E07 From Workday  21:30:00 2 20,9 6,44 B 16 IE 

U16 E07 From Workday  22:00:00 3 21,6 6,44 B 16 IE 

U16 E07 From Workday  22:30:00 2 23,4 6,44 B 16 IE 

U16 E07 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E07 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R0A7Z Ó N  From Saturday 5:00:00 0 0,0 0 -- -- -- 
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U16 E07 From Saturday 5:30:00 2 27,0 6,44 B 1 IP 

U16 E07 From Saturday 6:00:00 1 24,1 6,44 B 1 IP 

U16 E07 From Saturday 6:30:00 2 25,4 6,44 B 2 IP 

U16 E07 From Saturday 7:00:00 2 21,9 6,44 B 3 IP 

U16 E07 From Saturday 7:30:00 1 21,9 6,44 B 3 IP 

U16 E07 From Saturday 8:00:00 2 19,3 6,44 B 4 IE 

U16 E07 From Saturday 8:30:00 3 19,2 6,44 B 5 IE 

U16 E07 From Saturday 9:00:00 4 18,3 6,44 B 6 IE 

U16 E07 From Saturday 9:30:00 3 17,2 6,44 B 7 IE 

U16 E07 From Saturday  10:00:00 2 18,3 6,44 B 7 IE 

U16 E07 From Saturday  10:30:00 3 17,2 6,44 B 8 IE 

U16 E07 From Saturday  11:00:00 3 17,0 6,44 B 9 IE 

U16 E07 From Saturday  11:30:00 2 16,2 6,44 B 9 IE 

U16 E07 From Saturday  12:00:00 2 15,9 6,44 B 10 IE 

U16 E07 From Saturday  12:30:00 3 15,9 6,44 B 11 IE 

U16 E07 From Saturday  13:00:00 2 15,7 6,44 B 11 IE 

U16 E07 From Saturday  13:30:00 2 15,6 6,44 B 12 IP 

U16 E07 From Saturday  14:00:00 2 17,0 6,44 B 12 IP 

U16 E07 From Saturday  14:30:00 2 17,4 6,44 B 12 IP 

U16 E07 From Saturday  15:00:00 2 16,5 6,44 B 12 IP 

U16 E07 From Saturday  15:30:00 2 17,8 6,44 B 12 IP 

U16 E07 From Saturday  16:00:00 2 17,0 6,44 B 12 IP 

U16 E07 From Saturday  16:30:00 2 17,8 6,44 B 13 IP 

U16 E07 From Saturday  17:00:00 1 17,3 6,44 B 13 IP 

U16 E07 From Saturday  17:30:00 2 14,6 6,44 B 14 IP 

U16 E07 From Saturday  18:00:00 2 15,8 6,44 B 14 IP 

U16 E07 From Saturday  18:30:00 2 16,7 6,44 B 14 IP 

U16 E07 From Saturday  19:00:00 2 17,2 6,44 B 14 IP 

U16 E07 From Saturday  19:30:00 2 17,4 6,44 B 14 IP 

U16 E07 From Saturday  20:00:00 2 17,2 6,44 B 14 IP 

U16 E07 From Saturday  20:30:00 3 17,9 6,44 B 15 IE 

U16 E07 From Saturday  21:00:00 2 18,5 6,44 B 15 IE 

U16 E07 From Saturday  21:30:00 2 19,6 6,44 B 16 IP 

U16 E07 From Saturday  22:00:00 2 20,0 6,44 B 16 IP 

U16 E07 From Saturday  22:30:00 2 22,7 6,44 B 16 IP 

U16 E07 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E07 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 6:30:00 2 27,7 6,44 B 1 IE 

UTO1M6ADO D EE R0A7Z Ó N  From  Sunday 7:00:00 3 25,2 6,44 B 2 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E07 From  Sunday 7:30:00 2 24,6 6,44 B 2 IE 

U16 E07 From  Sunday 8:00:00 2 23,0 6,44 B 3 IP 

U16 E07 From  Sunday 8:30:00 1 23,0 6,44 B 3 IP 

U16 E07 From  Sunday 9:00:00 2 20,7 6,45 B 4 IP 

U16 E07 From  Sunday 9:30:00 2 19,8 6,45 B 5 IP 

U16 E07 From  Sunday 10:00:00 1 19,3 6,45 B 5 IP 

U16 E07 From  Sunday 10:30:00 2 18,6 6,45 B 6 IE 

U16 E07 From  Sunday 11:00:00 3 19,1 6,45 B 7 IE 

U16 E07 From  Sunday 11:30:00 2 16,4 6,45 B 7 IE 

U16 E07 From  Sunday 12:00:00 2 16,8 6,45 B 8 IP 

U16 E07 From  Sunday 12:30:00 1 16,7 6,45 B 8 IP 

U16 E07 From  Sunday 13:00:00 2 17,6 6,45 B 9 IP 

U16 E07 From  Sunday 13:30:00 2 18,2 6,45 B 10 IP 

U16 E07 From  Sunday 14:00:00 1 18,5 6,44 B 10 IP 

U16 E07 From  Sunday 14:30:00 2 18,2 6,44 B 10 IP 

U16 E07 From  Sunday 15:00:00 1 18,7 6,44 B 10 IP 

U16 E07 From  Sunday 15:30:00 2 19,1 6,44 B 11 IP 

U16 E07 From  Sunday 16:00:00 2 17,8 6,44 B 12 IP 

U16 E07 From  Sunday 16:30:00 1 18,1 6,44 B 12 IP 

U16 E07 From  Sunday 17:00:00 2 18,2 6,44 B 12 IP 

U16 E07 From  Sunday 17:30:00 1 17,8 6,44 B 12 IP 

U16 E07 From  Sunday 18:00:00 2 17,5 6,44 B 13 IP 

U16 E07 From  Sunday 18:30:00 2 17,9 6,44 B 14 IP 

U16 E07 From  Sunday 19:00:00 1 18,4 6,44 B 14 IP 

U16 E07 From  Sunday 19:30:00 2 17,9 6,44 B 15 IP 

U16 E07 From  Sunday 20:00:00 2 18,4 6,44 B 16 IP 

U16 E07 From  Sunday 20:30:00 1 18,7 6,44 B 16 IP 

U16 E07 From  Sunday 21:00:00 2 19,7 6,44 B 16 IP 

U16 E07 From  Sunday 21:30:00 1 22,2 6,44 B 16 IP 

U16 E07 From  Sunday 22:00:00 2 21,8 6,44 B 16 IP 

U16 E07 From  Sunday 22:30:00 1 26,4 6,44 B 16 IP 

U16 E07 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E07 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday 5:30:00 3 24,9 14,77 B 1 IE 

U16 E10 To Workday 6:00:00 2 21,0 14,77 B 1 IE 

U16 E10 To Workday 6:30:00 3 19,8 14,77 B 2 IE 

U16 E10 To Workday 7:00:00 3 17,0 14,77 B 3 IE 

U16 E10 To Workday 7:30:00 2 14,6 14,77 B 3 IE 

U16 E10 To Workday 8:00:00 3 17,6 14,77 B 4 IE 

U16 E10 To Workday 8:30:00 3 19,8 14,77 B 5 IE 

UTO1M6ADO D EE R1A0Z Ó N  To Workday 9:00:00 2 20,8 14,77 B 5 IE 
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U16 E10 To Workday 9:30:00 3 20,5 14,77 B 6 IE 

U16 E10 To Workday  10:00:00 4 20,5 14,77 B 7 IE 

U16 E10 To Workday  10:30:00 3 20,5 14,77 B 7 IE 

U16 E10 To Workday  11:00:00 3 20,0 14,77 B 8 IE 

U16 E10 To Workday  11:30:00 3 20,3 14,77 B 9 IE 

U16 E10 To Workday  12:00:00 2 19,7 14,77 B 9 IE 

U16 E10 To Workday  12:30:00 2 19,1 14,77 B 10 IP 

U16 E10 To Workday  13:00:00 2 19,4 14,77 B 10 IP 

U16 E10 To Workday  13:30:00 3 17,8 14,77 B 11 IE 

U16 E10 To Workday  14:00:00 2 19,5 14,77 B 11 IE 

U16 E10 To Workday  14:30:00 2 19,7 14,77 B 12 IP 

U16 E10 To Workday  15:00:00 2 19,0 14,77 B 12 IP 

U16 E10 To Workday  15:30:00 2 18,5 14,77 B 12 IP 

U16 E10 To Workday  16:00:00 2 17,8 14,77 B 12 IP 

U16 E10 To Workday  16:30:00 2 17,7 14,77 B 12 IP 

U16 E10 To Workday  17:00:00 2 17,1 14,77 B 12 IP 

U16 E10 To Workday  17:30:00 3 16,1 14,77 B 13 IE 

U16 E10 To Workday  18:00:00 2 15,5 14,77 B 13 IE 

U16 E10 To Workday  18:30:00 2 16,5 14,77 B 14 IP 

U16 E10 To Workday  19:00:00 2 17,6 14,77 B 14 IP 

U16 E10 To Workday  19:30:00 2 18,7 14,77 B 14 IP 

U16 E10 To Workday  20:00:00 2 20,5 14,77 B 14 IP 

U16 E10 To Workday  20:30:00 3 21,8 14,77 B 15 IE 

U16 E10 To Workday  21:00:00 2 21,5 14,77 B 16 IP 

U16 E10 To Workday  21:30:00 1 22,1 14,77 B 16 IP 

U16 E10 To Workday  22:00:00 2 22,8 14,77 B 17 IP 

U16 E10 To Workday  22:30:00 2 24,8 14,77 B 17 IP 

U16 E10 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E10 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday 5:30:00 2 27,1 14,77 B 1 IP 

U16 E10 To Saturday 6:00:00 2 26,3 14,77 B 1 IP 

U16 E10 To Saturday 6:30:00 3 25,5 14,77 B 2 IE 

U16 E10 To Saturday 7:00:00 2 25,2 14,77 B 2 IE 

U16 E10 To Saturday 7:30:00 2 25,2 14,77 B 3 IE 

U16 E10 To Saturday 8:00:00 3 23,9 14,77 B 4 IE 

U16 E10 To Saturday 8:30:00 2 22,0 14,77 B 4 IE 

U16 E10 To Saturday 9:00:00 3 21,4 14,77 B 4 IE 

U16 E10 To Saturday 9:30:00 2 20,8 14,77 B 5 IP 

U16 E10 To Saturday  10:00:00 1 19,7 14,77 B 5 IP 

U16 E10 To Saturday  10:30:00 2 18,7 14,77 B 6 IP 

UTO1M6ADO D EE R1A0Z Ó N  To Saturday  11:00:00 2 18,3 14,77 B 6 IP 
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U16 E10 To Saturday  11:30:00 3 18,3 14,77 B 7 IE 

U16 E10 To Saturday  12:00:00 3 16,8 14,77 B 8 IE 

U16 E10 To Saturday  12:30:00 2 18,1 14,77 B 9 IP 

U16 E10 To Saturday  13:00:00 1 18,0 14,77 B 9 IP 

U16 E10 To Saturday  13:30:00 2 18,0 14,77 B 10 IP 

U16 E10 To Saturday  14:00:00 2 19,0 14,77 B 10 IP 

U16 E10 To Saturday  14:30:00 2 19,7 14,77 B 10 IP 

U16 E10 To Saturday  15:00:00 3 19,6 14,77 B 11 IE 

U16 E10 To Saturday  15:30:00 2 19,2 14,77 B 11 IE 

U16 E10 To Saturday  16:00:00 2 19,8 14,77 B 12 IP 

U16 E10 To Saturday  16:30:00 2 19,9 14,77 B 13 IP 

U16 E10 To Saturday  17:00:00 1 19,2 14,77 B 13 IP 

U16 E10 To Saturday  17:30:00 2 19,3 14,77 B 14 IP 

U16 E10 To Saturday  18:00:00 2 18,5 14,77 B 14 IP 

U16 E10 To Saturday  18:30:00 2 19,4 14,77 B 14 IP 

U16 E10 To Saturday  19:00:00 2 19,6 14,77 B 14 IP 

U16 E10 To Saturday  19:30:00 2 19,9 14,77 B 14 IP 

U16 E10 To Saturday  20:00:00 2 20,2 14,77 B 15 IP 

U16 E10 To Saturday  20:30:00 1 19,4 14,77 B 15 IP 

U16 E10 To Saturday  21:00:00 2 20,7 14,77 B 15 IP 

U16 E10 To Saturday  21:30:00 1 21,1 14,77 B 15 IP 

U16 E10 To Saturday  22:00:00 2 22,3 14,77 B 15 IP 

U16 E10 To Saturday  22:30:00 1 23,9 14,77 B 15 IP 

U16 E10 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E10 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday  5:30:00 1 28,5 14,77 B 1 IP 

U16 E10 To Sunday  6:00:00 2 28,1 14,77 B 2 IP 

U16 E10 To Sunday  6:30:00 2 27,6 14,77 B 3 IP 

U16 E10 To Sunday  7:00:00 1 26,2 13,6 B 3 IP 

U16 E10 To Sunday  7:30:00 3 26,2 13,6 B 4 IE 

U16 E10 To Sunday  8:00:00 2 26,0 13,6 B 4 IE 

U16 E10 To Sunday  8:30:00 2 25,0 13,6 B 5 IP 

U16 E10 To Sunday  9:00:00 2 24,3 13,6 B 5 IP 

U16 E10 To Sunday  9:30:00 3 23,7 13,6 B 6 IE 

U16 E10 To Sunday 10:00:00 2 22,1 13,6 B 6 IE 

U16 E10 To Sunday 10:30:00 2 21,0 13,6 B 7 IP 

U16 E10 To Sunday 11:00:00 2 21,2 13,6 B 7 IP 

U16 E10 To Sunday 11:30:00 3 20,1 13,6 B 8 IE 

U16 E10 To Sunday 12:00:00 3 20,1 13,6 B 8 IE 

U16 E10 To Sunday 12:30:00 3 20,6 13,6 B 9 IE 

UTO1M6ADO D EE R1A0Z Ó N  To Sunday 13:00:00 2 19,8 13,6 B 9 IE 
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U16 E10 To Sunday 13:30:00 2 20,7 13,6 B 10 IP 

U16 E10 To Sunday 14:00:00 2 20,7 13,6 B 10 IP 

U16 E10 To Sunday 14:30:00 2 21,3 13,6 B 11 IP 

U16 E10 To Sunday 15:00:00 1 20,3 14,77 B 11 IP 

U16 E10 To Sunday 15:30:00 2 21,2 14,77 B 12 IP 

U16 E10 To Sunday 16:00:00 2 21,4 14,77 B 12 IP 

U16 E10 To Sunday 16:30:00 2 20,6 14,77 B 12 IP 

U16 E10 To Sunday 17:00:00 2 20,7 14,77 B 12 IP 

U16 E10 To Sunday 17:30:00 2 20,2 14,77 B 12 IP 

U16 E10 To Sunday 18:00:00 2 19,9 14,77 B 12 IP 

U16 E10 To Sunday 18:30:00 2 21,1 14,77 B 13 IP 

U16 E10 To Sunday 19:00:00 1 21,2 14,77 B 13 IP 

U16 E10 To Sunday 19:30:00 2 19,9 14,77 B 14 IP 

U16 E10 To Sunday 20:00:00 2 18,8 14,77 B 14 IP 

U16 E10 To Sunday 20:30:00 2 18,0 14,77 B 14 IP 

U16 E10 To Sunday 21:00:00 2 20,9 14,77 B 15 IP 

U16 E10 To Sunday 21:30:00 1 22,4 14,77 B 15 IP 

U16 E10 To Sunday 22:00:00 2 24,2 14,77 B 15 IP 

U16 E10 To Sunday 22:30:00 1 25,6 14,77 B 15 IP 

U16 E10 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E10 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday 5:30:00 2 24,6 14,26 B 1 IE 

U16 E10 From Workday 6:00:00 3 22,1 14,26 B 2 IE 

U16 E10 From Workday 6:30:00 4 18,3 14,26 B 3 IE 

U16 E10 From Workday 7:00:00 3 15,9 14,3 B 4 IE 

U16 E10 From Workday 7:30:00 2 16,0 14,3 B 4 IE 

U16 E10 From Workday 8:00:00 3 17,3 14,3 B 5 IE 

U16 E10 From Workday 8:30:00 3 19,1 14,3 B 6 IE 

U16 E10 From Workday 9:00:00 2 19,6 14,3 B 6 IE 

U16 E10 From Workday 9:30:00 3 20,3 14,3 B 7 IE 

U16 E10 From Workday  10:00:00 4 20,6 14,3 B 8 IE 

U16 E10 From Workday  10:30:00 3 20,5 14,26 B 8 IE 

U16 E10 From Workday  11:00:00 3 20,4 14,26 B 9 IE 

U16 E10 From Workday  11:30:00 3 20,0 14,26 B 10 IE 

U16 E10 From Workday  12:00:00 2 19,1 14,26 B 10 IE 

U16 E10 From Workday  12:30:00 2 18,8 14,26 B 11 IP 

U16 E10 From Workday  13:00:00 2 17,8 14,26 B 11 IP 

U16 E10 From Workday  13:30:00 3 18,3 14,26 B 12 IE 

U16 E10 From Workday  14:00:00 2 19,8 14,26 B 12 IE 

U16 E10 From Workday  14:30:00 2 19,8 14,26 B 13 IP 

UTO1M6ADO D EE R1A0Z Ó N  From Workday  15:00:00 2 18,8 14,26 B 13 IP 
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U16 E10 From Workday  15:30:00 2 18,7 14,26 B 13 IP 

U16 E10 From Workday  16:00:00 2 18,1 14,26 B 13 IP 

U16 E10 From Workday  16:30:00 2 18,1 14,26 B 13 IP 

U16 E10 From Workday  17:00:00 2 16,4 14,26 B 13 IP 

U16 E10 From Workday  17:30:00 3 15,0 14,26 B 14 IE 

U16 E10 From Workday  18:00:00 2 14,9 14,26 B 14 IE 

U16 E10 From Workday  18:30:00 2 15,1 14,26 B 15 IP 

U16 E10 From Workday  19:00:00 2 16,0 14,26 B 15 IP 

U16 E10 From Workday  19:30:00 2 17,7 14,26 B 15 IP 

U16 E10 From Workday  20:00:00 2 19,0 14,26 B 15 IP 

U16 E10 From Workday  20:30:00 3 20,0 14,26 B 16 IE 

U16 E10 From Workday  21:00:00 2 21,0 14,26 B 17 IP 

U16 E10 From Workday  21:30:00 1 20,9 14,26 B 17 IP 

U16 E10 From Workday  22:00:00 2 21,2 14,26 B 18 IP 

U16 E10 From Workday  22:30:00 2 22,6 14,26 B 18 IP 

U16 E10 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E10 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday 5:30:00 2 26,3 14,26 B 1 IP 

U16 E10 From Saturday 6:00:00 1 26,0 14,26 B 1 IP 

U16 E10 From Saturday 6:30:00 2 24,9 14,26 B 2 IP 

U16 E10 From Saturday 7:00:00 2 24,2 14,26 B 3 IP 

U16 E10 From Saturday 7:30:00 1 23,4 14,26 B 3 IP 

U16 E10 From Saturday 8:00:00 2 23,0 14,26 B 4 IP 

U16 E10 From Saturday 8:30:00 2 22,5 14,26 B 4 IP 

U16 E10 From Saturday 9:00:00 3 22,1 14,26 B 5 IE 

U16 E10 From Saturday 9:30:00 2 21,6 14,26 B 6 IP 

U16 E10 From Saturday  10:00:00 1 21,1 14,26 B 6 IP 

U16 E10 From Saturday  10:30:00 2 20,1 14,26 B 7 IP 

U16 E10 From Saturday  11:00:00 2 19,9 14,26 B 7 IP 

U16 E10 From Saturday  11:30:00 3 18,7 14,26 B 8 IE 

U16 E10 From Saturday  12:00:00 3 18,3 14,26 B 9 IE 

U16 E10 From Saturday  12:30:00 2 18,7 14,26 B 10 IP 

U16 E10 From Saturday  13:00:00 1 17,2 14,26 B 10 IP 

U16 E10 From Saturday  13:30:00 2 18,1 14,26 B 11 IP 

U16 E10 From Saturday  14:00:00 2 18,2 14,26 B 11 IP 

U16 E10 From Saturday  14:30:00 2 18,7 14,26 B 11 IP 

U16 E10 From Saturday  15:00:00 3 19,7 14,26 B 12 IE 

U16 E10 From Saturday  15:30:00 2 20,1 14,26 B 12 IE 

U16 E10 From Saturday  16:00:00 2 18,7 14,26 B 13 IP 

U16 E10 From Saturday  16:30:00 2 19,4 14,26 B 14 IP 

UTO1M6ADO D EE R1A0Z Ó N  From Saturday  17:00:00 1 18,9 14,26 B 14 IP 
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U16 E10 From Saturday  17:30:00 2 18,9 14,26 B 15 IP 

U16 E10 From Saturday  18:00:00 2 18,2 14,26 B 15 IP 

U16 E10 From Saturday  18:30:00 2 19,1 14,26 B 15 IP 

U16 E10 From Saturday  19:00:00 2 20,0 14,26 B 15 IP 

U16 E10 From Saturday  19:30:00 2 19,5 14,26 B 15 IP 

U16 E10 From Saturday  20:00:00 2 18,8 14,26 B 16 IP 

U16 E10 From Saturday  20:30:00 1 20,1 14,26 B 16 IP 

U16 E10 From Saturday  21:00:00 2 20,2 14,26 B 16 IP 

U16 E10 From Saturday  21:30:00 1 22,0 14,26 B 16 IP 

U16 E10 From Saturday  22:00:00 2 21,9 14,26 B 16 IP 

U16 E10 From Saturday  22:30:00 1 21,1 14,26 B 16 IP 

U16 E10 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E10 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 5:30:00 1 27,1 14,26 B 1 IP 

U16 E10 From  Sunday 6:00:00 2 27,3 14,26 B 2 IP 

U16 E10 From  Sunday 6:30:00 2 25,7 14,26 B 3 IP 

U16 E10 From  Sunday 7:00:00 1 25,4 13,1 B 3 IP 

U16 E10 From  Sunday 7:30:00 2 24,9 13,1 B 4 IP 

U16 E10 From  Sunday 8:00:00 2 23,8 13,1 B 4 IP 

U16 E10 From  Sunday 8:30:00 2 23,9 13,1 B 4 IP 

U16 E10 From  Sunday 9:00:00 2 24,0 13,1 B 4 IP 

U16 E10 From  Sunday 9:30:00 3 22,7 13,1 B 5 IE 

U16 E10 From  Sunday 10:00:00 2 22,4 13,1 B 5 IE 

U16 E10 From  Sunday 10:30:00 2 20,6 13,1 B 6 IP 

U16 E10 From  Sunday 11:00:00 2 20,8 13,1 B 6 IP 

U16 E10 From  Sunday 11:30:00 3 20,6 13,1 B 7 IE 

U16 E10 From  Sunday 12:00:00 3 19,6 13,1 B 7 IE 

U16 E10 From  Sunday 12:30:00 3 19,5 13,1 B 8 IE 

U16 E10 From  Sunday 13:00:00 2 18,6 13,1 B 8 IE 

U16 E10 From  Sunday 13:30:00 2 19,7 13,1 B 9 IP 

U16 E10 From  Sunday 14:00:00 2 19,7 13,1 B 9 IP 

U16 E10 From  Sunday 14:30:00 2 20,3 13,1 B 10 IP 

U16 E10 From  Sunday 15:00:00 1 21,3 14,26 B 10 IP 

U16 E10 From  Sunday 15:30:00 2 20,8 14,26 B 11 IP 

U16 E10 From  Sunday 16:00:00 2 21,4 14,26 B 11 IP 

U16 E10 From  Sunday 16:30:00 2 20,7 14,26 B 11 IP 

U16 E10 From  Sunday 17:00:00 2 19,1 14,26 B 11 IP 

U16 E10 From  Sunday 17:30:00 2 20,1 14,26 B 11 IP 

U16 E10 From  Sunday 18:00:00 2 19,7 14,26 B 11 IP 

U16 E10 From  Sunday 18:30:00 2 19,4 14,26 B 12 IP 

UTO1M6ADO D EE R1A0Z Ó N  From  Sunday 19:00:00 1 19,9 14,26 B 12 IP 
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U16 E10 From  Sunday 19:30:00 2 20,8 14,26 B 13 IP 

U16 E10 From  Sunday 20:00:00 2 22,1 14,26 B 13 IP 

U16 E10 From  Sunday 20:30:00 2 18,5 14,26 B 13 IP 

U16 E10 From  Sunday 21:00:00 2 20,9 14,26 B 14 IP 

U16 E10 From  Sunday 21:30:00 1 21,7 14,26 B 14 IP 

U16 E10 From  Sunday 22:00:00 2 25,1 14,26 B 14 IP 

U16 E10 From  Sunday 22:30:00 1 22,0 14,26 B 14 IP 

U16 E10 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E10 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E12 To Workday 5:00:00 2 21,2 38,19 B 1 IE 

U16 E12 To Workday 5:30:00 3 19,1 38,19 B 2 IE 

U16 E12 To Workday 6:00:00 4 16,7 38,19 B 3 IE 

U16 E12 To Workday 6:30:00 5 14,7 38,19 B 4 IE 

U16 E12 To Workday 7:00:00 4 15,1 38,19 B 5 IE 

U16 E12 To Workday 7:30:00 4 16,2 38,19 B 5 IE 

U16 E12 To Workday 8:00:00 4 17,0 38,19 B 5 IE 

U16 E12 To Workday 8:30:00 3 17,5 38,19 B 5 IE 

U16 E12 To Workday 9:00:00 3 17,8 38,19 B 6 IE 

U16 E12 To Workday 9:30:00 2 17,8 38,19 B 6 IE 

U16 E12 To Workday  10:00:00 2 17,8 38,19 B 7 IP 

U16 E12 To Workday  10:30:00 2 17,7 38,19 B 7 IP 

U16 E12 To Workday  11:00:00 2 17,2 38,19 B 7 IP 

U16 E12 To Workday  11:30:00 2 16,6 38,19 B 7 IP 

U16 E12 To Workday  12:00:00 2 16,4 38,19 B 7 IP 

U16 E12 To Workday  12:30:00 2 16,7 38,19 B 7 IP 

U16 E12 To Workday  13:00:00 3 16,8 38,19 B 8 IE 

U16 E12 To Workday  13:30:00 2 16,7 38,19 B 8 IE 

U16 E12 To Workday  14:00:00 3 16,7 38,19 B 9 IE 

U16 E12 To Workday  14:30:00 3 16,5 38,19 B 9 IE 

U16 E12 To Workday  15:00:00 3 16,1 38,19 B 9 IE 

U16 E12 To Workday  15:30:00 3 15,5 38,19 B 9 IE 

U16 E12 To Workday  16:00:00 3 14,7 38,19 B 9 IE 

U16 E12 To Workday  16:30:00 4 14,0 38,19 B 10 IE 

U16 E12 To Workday  17:00:00 3 13,7 38,19 B 10 IE 

U16 E12 To Workday  17:30:00 4 13,7 38,19 B 10 IE 

U16 E12 To Workday  18:00:00 3 14,5 38,19 B 10 IE 

U16 E12 To Workday  18:30:00 3 15,7 38,19 B 11 IE 

U16 E12 To Workday  19:00:00 2 17,0 38,19 B 11 IE 

U16 E12 To Workday  19:30:00 3 18,0 38,19 B 12 IE 

U16 E12 To Workday  20:00:00 3 18,5 38,19 B 12 IE 

U16 E12 To Workday  20:30:00 4 19,8 38,19 B 13 IE 

UTO1M6ADO D EE R1A2Z Ó N  To Workday  21:00:00 3 21,2 38,19 B 13 IE 
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U16 E12 To Workday  21:30:00 3 22,2 38,19 B 14 IE 

U16 E12 To Workday  22:00:00 2 22,8 38,19 B 14 IE 

U16 E12 To Workday  22:30:00 2 23,3 38,19 B 15 IP 

U16 E12 To Workday  23:00:00 1 23,5 38,19 B 15 IP 

U16 E12 To Workday  23:30:00 1 23,5 38,19 B 16 IP 

U16 E12 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E12 To Saturday 5:00:00 1 23,6 38,19 B 1 IP 

U16 E12 To Saturday 5:30:00 2 23,1 38,19 B 2 IP 

U16 E12 To Saturday 6:00:00 1 22,4 38,19 B 2 IP 

U16 E12 To Saturday 6:30:00 3 21,7 38,19 B 3 IE 

U16 E12 To Saturday 7:00:00 2 21,0 38,19 B 3 IE 

U16 E12 To Saturday 7:30:00 2 20,4 38,19 B 4 IP 

U16 E12 To Saturday 8:00:00 2 19,7 38,19 B 4 IP 

U16 E12 To Saturday 8:30:00 2 19,0 38,19 B 4 IP 

U16 E12 To Saturday 9:00:00 2 18,3 38,19 B 4 IP 

U16 E12 To Saturday 9:30:00 2 17,6 38,19 B 4 IP 

U16 E12 To Saturday  10:00:00 2 16,9 38,19 B 4 IP 

U16 E12 To Saturday  10:30:00 2 16,5 38,19 B 4 IP 

U16 E12 To Saturday  11:00:00 2 16,1 38,19 B 4 IP 

U16 E12 To Saturday  11:30:00 2 16,0 38,19 B 4 IP 

U16 E12 To Saturday  12:00:00 2 16,0 38,19 B 4 IP 

U16 E12 To Saturday  12:30:00 2 16,0 38,19 B 4 IP 

U16 E12 To Saturday  13:00:00 2 16,1 38,19 B 4 IP 

U16 E12 To Saturday  13:30:00 2 16,3 38,19 B 4 IP 

U16 E12 To Saturday  14:00:00 2 16,4 38,19 B 4 IP 

U16 E12 To Saturday  14:30:00 2 16,4 38,19 B 4 IP 

U16 E12 To Saturday  15:00:00 2 16,5 38,19 B 4 IP 

U16 E12 To Saturday  15:30:00 2 16,5 38,19 B 4 IP 

U16 E12 To Saturday  16:00:00 3 16,6 38,19 B 5 IE 

U16 E12 To Saturday  16:30:00 2 16,7 38,19 B 5 IE 

U16 E12 To Saturday  17:00:00 2 16,9 38,19 B 6 IP 

U16 E12 To Saturday  17:30:00 2 17,1 38,19 B 6 IP 

U16 E12 To Saturday  18:00:00 2 17,3 38,19 B 6 IP 

U16 E12 To Saturday  18:30:00 3 17,5 38,19 B 7 IE 

U16 E12 To Saturday  19:00:00 2 17,7 38,19 B 7 IE 

U16 E12 To Saturday  19:30:00 2 18,1 38,19 B 8 IE 

U16 E12 To Saturday  20:00:00 3 18,6 38,19 B 9 IE 

U16 E12 To Saturday  20:30:00 2 19,3 38,19 B 9 IE 

U16 E12 To Saturday  21:00:00 2 20,2 38,19 B 10 IP 

U16 E12 To Saturday  21:30:00 2 21,2 38,19 B 10 IP 

U16 E12 To Saturday  22:00:00 2 22,4 38,19 B 11 IP 

U16 E12 To Saturday  22:30:00 1 23,5 38,19 B 11 IP 

UTO1M6ADO D EE R1A2Z Ó N  To Saturday  23:00:00 1 24,6 38,19 B 12 IP 
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U16 E12 To Saturday  23:30:00 1 25,6 38,19 B 12 IP 

U16 E12 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E12 To Sunday  5:00:00 1 24,8 38,19 B 1 IP 

U16 E12 To Sunday  5:30:00 2 24,8 38,19 B 2 IP 

U16 E12 To Sunday  6:00:00 1 24,6 38,19 B 2 IP 

U16 E12 To Sunday  6:30:00 2 24,2 38,19 B 2 IP 

U16 E12 To Sunday  7:00:00 1 23,5 38,19 B 2 IP 

U16 E12 To Sunday  7:30:00 2 22,7 38,19 B 3 IP 

U16 E12 To Sunday  8:00:00 2 21,8 38,19 B 3 IP 

U16 E12 To Sunday  8:30:00 2 20,9 38,19 B 3 IP 

U16 E12 To Sunday  9:00:00 2 20,1 38,19 B 3 IP 

U16 E12 To Sunday  9:30:00 2 19,4 38,19 B 4 IP 

U16 E12 To Sunday 10:00:00 1 18,8 38,19 B 4 IP 

U16 E12 To Sunday 10:30:00 2 18,4 38,19 B 5 IP 

U16 E12 To Sunday 11:00:00 2 18,1 38,19 B 5 IP 

U16 E12 To Sunday 11:30:00 2 17,9 38,19 B 5 IP 

U16 E12 To Sunday 12:00:00 2 17,9 38,19 B 6 IP 

U16 E12 To Sunday 12:30:00 1 18,1 38,19 B 6 IP 

U16 E12 To Sunday 13:00:00 2 18,3 38,19 B 7 IP 

U16 E12 To Sunday 13:30:00 2 18,5 38,19 B 7 IP 

U16 E12 To Sunday 14:00:00 2 18,7 38,19 B 7 IP 

U16 E12 To Sunday 14:30:00 2 18,8 38,19 B 7 IP 

U16 E12 To Sunday 15:00:00 2 18,8 38,19 B 7 IP 

U16 E12 To Sunday 15:30:00 2 18,7 38,19 B 7 IP 

U16 E12 To Sunday 16:00:00 3 18,6 38,19 B 8 IE 

U16 E12 To Sunday 16:30:00 2 18,5 38,19 B 8 IE 

U16 E12 To Sunday 17:00:00 2 18,4 38,19 B 9 IP 

U16 E12 To Sunday 17:30:00 1 18,5 38,19 B 9 IP 

U16 E12 To Sunday 18:00:00 2 18,7 38,19 B 10 IP 

U16 E12 To Sunday 18:30:00 2 19,0 38,19 B 10 IP 

U16 E12 To Sunday 19:00:00 2 19,3 38,19 B 10 IP 

U16 E12 To Sunday 19:30:00 2 19,6 38,19 B 10 IP 

U16 E12 To Sunday 20:00:00 2 20,1 38,19 B 11 IP 

U16 E12 To Sunday 20:30:00 1 20,7 38,19 B 11 IP 

U16 E12 To Sunday 21:00:00 2 21,5 38,19 B 11 IP 

U16 E12 To Sunday 21:30:00 1 22,4 38,19 B 11 IP 

U16 E12 To Sunday 22:00:00 2 23,1 38,19 B 12 IP 

U16 E12 To Sunday 22:30:00 2 23,6 38,19 B 13 IP 

U16 E12 To Sunday 23:00:00 1 23,9 38,19 B 13 IP 

U16 E12 To Sunday 23:30:00 1 24,0 38,19 B 14 IP 

U16 E12 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A2Z Ó N  From Workday 1:00:00 0 0,0 0 -- -- -- 
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U16 E12 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 6:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 7:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 7:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 8:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  18:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  19:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  19:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  20:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  20:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  21:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E12 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A2Z Ó N  From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U16 E12 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E12 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A2Z Ó N  From  Sunday 5:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E12 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E12 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday 5:30:00 3 18,8 8,6 B 1 IE 

U16 E13 To Workday 6:00:00 4 15,8 8,6 B 2 IE 

U16 E13 To Workday 6:30:00 3 14,9 8,6 B 3 IE 

UTO1M6ADO D EE R1A3Z Ó N  To Workday 7:00:00 2 13,7 8,59 B 3 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E13 To Workday 7:30:00 3 13,8 8,59 B 3 IE 

U16 E13 To Workday 8:00:00 2 14,0 8,59 B 3 IE 

U16 E13 To Workday 8:30:00 2 15,4 8,59 B 4 IP 

U16 E13 To Workday 9:00:00 2 16,2 8,59 B 4 IP 

U16 E13 To Workday 9:30:00 2 16,0 8,59 B 4 IP 

U16 E13 To Workday  10:00:00 2 16,2 8,6 B 4 IP 

U16 E13 To Workday  10:30:00 2 16,3 8,6 B 4 IP 

U16 E13 To Workday  11:00:00 2 16,2 8,6 B 4 IP 

U16 E13 To Workday  11:30:00 2 16,2 8,6 B 4 IP 

U16 E13 To Workday  12:00:00 3 16,0 8,6 B 5 IE 

U16 E13 To Workday  12:30:00 4 15,5 8,6 B 6 IE 

U16 E13 To Workday  13:00:00 3 15,2 8,6 B 7 IE 

U16 E13 To Workday  13:30:00 2 15,5 8,6 B 7 IE 

U16 E13 To Workday  14:00:00 3 16,4 8,6 B 7 IE 

U16 E13 To Workday  14:30:00 2 16,2 8,6 B 7 IE 

U16 E13 To Workday  15:00:00 2 15,7 8,6 B 8 IP 

U16 E13 To Workday  15:30:00 2 15,1 8,6 B 8 IP 

U16 E13 To Workday  16:00:00 2 14,8 8,6 B 8 IP 

U16 E13 To Workday  16:30:00 3 15,3 8,6 B 9 IE 

U16 E13 To Workday  17:00:00 3 14,8 8,6 B 9 IE 

U16 E13 To Workday  17:30:00 2 14,5 8,6 B 10 IE 

U16 E13 To Workday  18:00:00 3 14,8 8,6 B 11 IE 

U16 E13 To Workday  18:30:00 3 15,3 8,6 B 12 IE 

U16 E13 To Workday  19:00:00 2 16,2 8,6 B 12 IE 

U16 E13 To Workday  19:30:00 3 17,9 8,6 B 12 IE 

U16 E13 To Workday  20:00:00 3 18,3 8,6 B 12 IE 

U16 E13 To Workday  20:30:00 4 18,4 8,6 B 13 IE 

U16 E13 To Workday  21:00:00 3 18,3 8,6 B 13 IE 

U16 E13 To Workday  21:30:00 4 19,3 8,6 B 13 IE 

U16 E13 To Workday  22:00:00 3 20,5 8,6 B 14 IE 

U16 E13 To Workday  22:30:00 2 21,8 8,6 B 14 IE 

U16 E13 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E13 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday 5:30:00 2 21,9 8,6 B 1 IP 

U16 E13 To Saturday 6:00:00 1 20,6 8,6 B 1 IP 

U16 E13 To Saturday 6:30:00 3 19,3 8,6 B 2 IE 

U16 E13 To Saturday 7:00:00 2 18,5 8,6 B 2 IE 

U16 E13 To Saturday 7:30:00 2 18,7 8,6 B 3 IP 

U16 E13 To Saturday 8:00:00 2 18,2 8,6 B 3 IP 

U16 E13 To Saturday 8:30:00 2 17,8 8,6 B 3 IP 

UTO1M6ADO D EE R1A3Z Ó N  To Saturday 9:00:00 2 16,3 8,6 B 3 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E13 To Saturday 9:30:00 2 15,8 8,6 B 4 IP 

U16 E13 To Saturday  10:00:00 1 16,3 8,6 B 4 IP 

U16 E13 To Saturday  10:30:00 2 15,9 8,6 B 5 IP 

U16 E13 To Saturday  11:00:00 2 14,6 8,6 B 5 IP 

U16 E13 To Saturday  11:30:00 2 13,8 8,6 B 5 IP 

U16 E13 To Saturday  12:00:00 2 14,0 8,6 B 5 IP 

U16 E13 To Saturday  12:30:00 2 14,7 8,6 B 6 IP 

U16 E13 To Saturday  13:00:00 1 14,1 8,6 B 6 IP 

U16 E13 To Saturday  13:30:00 2 14,7 8,6 B 7 IP 

U16 E13 To Saturday  14:00:00 2 14,6 8,6 B 7 IP 

U16 E13 To Saturday  14:30:00 2 15,2 8,6 B 7 IP 

U16 E13 To Saturday  15:00:00 3 15,8 8,6 B 8 IE 

U16 E13 To Saturday  15:30:00 2 14,9 8,6 B 8 IE 

U16 E13 To Saturday  16:00:00 2 15,5 8,6 B 9 IP 

U16 E13 To Saturday  16:30:00 2 15,3 8,6 B 9 IP 

U16 E13 To Saturday  17:00:00 2 15,5 8,6 B 9 IP 

U16 E13 To Saturday  17:30:00 2 15,4 8,6 B 9 IP 

U16 E13 To Saturday  18:00:00 2 15,6 8,6 B 9 IP 

U16 E13 To Saturday  18:30:00 2 16,4 8,6 B 9 IP 

U16 E13 To Saturday  19:00:00 2 15,3 8,6 B 9 IP 

U16 E13 To Saturday  19:30:00 2 16,6 8,6 B 9 IP 

U16 E13 To Saturday  20:00:00 2 15,7 8,6 B 10 IP 

U16 E13 To Saturday  20:30:00 1 16,8 8,6 B 10 IP 

U16 E13 To Saturday  21:00:00 2 16,1 8,6 B 10 IP 

U16 E13 To Saturday  21:30:00 1 18,2 8,6 B 10 IP 

U16 E13 To Saturday  22:00:00 2 19,3 8,6 B 10 IP 

U16 E13 To Saturday  22:30:00 1 20,3 8,6 B 10 IP 

U16 E13 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E13 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday  6:30:00 2 22,3 8,6 B 1 IP 

U16 E13 To Sunday  7:00:00 2 22,4 8,6 B 1 IP 

U16 E13 To Sunday  7:30:00 2 21,8 8,6 B 1 IP 

U16 E13 To Sunday  8:00:00 2 19,4 8,6 B 1 IP 

U16 E13 To Sunday  8:30:00 2 21,0 8,6 B 1 IP 

U16 E13 To Sunday  9:00:00 2 19,2 8,6 B 1 IP 

U16 E13 To Sunday  9:30:00 2 18,7 8,6 B 1 IP 

U16 E13 To Sunday 10:00:00 2 17,0 8,6 B 1 IP 

U16 E13 To Sunday 10:30:00 2 16,2 8,6 B 1 IP 

UTO1M6ADO D EE R1A3Z Ó N  To Sunday 11:00:00 2 15,7 8,6 B 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E13 To Sunday 11:30:00 2 16,0 8,6 B 1 IP 

U16 E13 To Sunday 12:00:00 2 15,1 8,6 B 2 IP 

U16 E13 To Sunday 12:30:00 1 15,5 8,6 B 2 IP 

U16 E13 To Sunday 13:00:00 2 14,9 8,6 B 3 IP 

U16 E13 To Sunday 13:30:00 2 14,7 8,6 B 3 IP 

U16 E13 To Sunday 14:00:00 2 15,7 8,6 B 3 IP 

U16 E13 To Sunday 14:30:00 2 15,4 8,6 B 3 IP 

U16 E13 To Sunday 15:00:00 3 16,0 8,6 B 4 IE 

U16 E13 To Sunday 15:30:00 2 16,0 8,6 B 4 IE 

U16 E13 To Sunday 16:00:00 2 16,3 8,6 B 5 IP 

U16 E13 To Sunday 16:30:00 2 16,1 8,6 B 5 IP 

U16 E13 To Sunday 17:00:00 2 14,9 8,6 B 6 IP 

U16 E13 To Sunday 17:30:00 1 15,4 8,6 B 6 IP 

U16 E13 To Sunday 18:00:00 2 16,1 8,6 B 7 IP 

U16 E13 To Sunday 18:30:00 2 16,4 8,6 B 7 IP 

U16 E13 To Sunday 19:00:00 2 16,6 8,6 B 7 IP 

U16 E13 To Sunday 19:30:00 2 15,6 8,6 B 7 IP 

U16 E13 To Sunday 20:00:00 2 15,1 8,6 B 8 IP 

U16 E13 To Sunday 20:30:00 1 14,3 8,6 B 8 IP 

U16 E13 To Sunday 21:00:00 2 14,9 8,6 B 8 IP 

U16 E13 To Sunday 21:30:00 1 18,3 8,6 B 8 IP 

U16 E13 To Sunday 22:00:00 2 20,0 8,6 B 8 IP 

U16 E13 To Sunday 22:30:00 1 20,7 8,6 B 8 IP 

U16 E13 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E13 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E13 From Workday 5:30:00 2 22,4 9,91 B 1 IP 

U16 E13 From Workday 6:00:00 2 20,8 9,91 B 1 IP 

U16 E13 From Workday 6:30:00 3 18,2 9,91 B 2 IE 

U16 E13 From Workday 7:00:00 2 14,9 9,95 B 2 IE 

U16 E13 From Workday 7:30:00 3 15,0 9,95 B 3 IE 

U16 E13 From Workday 8:00:00 3 14,5 9,95 B 4 IE 

U16 E13 From Workday 8:30:00 2 15,9 9,95 B 4 IE 

U16 E13 From Workday 9:00:00 3 16,7 9,95 B 5 IE 

U16 E13 From Workday 9:30:00 3 16,9 9,95 B 6 IE 

U16 E13 From Workday  10:00:00 2 17,3 9,91 B 6 IE 

U16 E13 From Workday  10:30:00 2 17,1 9,91 B 7 IE 

U16 E13 From Workday  11:00:00 3 16,8 9,91 B 8 IE 

U16 E13 From Workday  11:30:00 2 16,5 9,91 B 8 IE 

U16 E13 From Workday  12:00:00 3 16,0 9,91 B 9 IE 

U16 E13 From Workday  12:30:00 4 15,4 9,91 B 10 IE 

UTO1M6ADO D EE R1A3Z Ó N  From Workday  13:00:00 3 15,3 9,91 B 11 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E13 From Workday  13:30:00 2 15,3 9,91 B 11 IE 

U16 E13 From Workday  14:00:00 3 16,1 9,91 B 12 IE 

U16 E13 From Workday  14:30:00 3 16,1 9,91 B 12 IE 

U16 E13 From Workday  15:00:00 3 15,4 9,91 B 12 IE 

U16 E13 From Workday  15:30:00 3 14,7 9,91 B 13 IE 

U16 E13 From Workday  16:00:00 2 14,6 9,91 B 13 IE 

U16 E13 From Workday  16:30:00 3 14,4 9,91 B 13 IE 

U16 E13 From Workday  17:00:00 3 13,5 9,91 B 13 IE 

U16 E13 From Workday  17:30:00 3 13,4 9,91 B 14 IE 

U16 E13 From Workday  18:00:00 3 13,0 9,91 B 15 IE 

U16 E13 From Workday  18:30:00 4 13,1 9,91 B 16 IE 

U16 E13 From Workday  19:00:00 3 13,5 9,91 B 16 IE 

U16 E13 From Workday  19:30:00 4 14,1 9,91 B 16 IE 

U16 E13 From Workday  20:00:00 3 15,2 9,91 B 16 IE 

U16 E13 From Workday  20:30:00 4 15,9 9,91 B 17 IE 

U16 E13 From Workday  21:00:00 4 15,9 9,91 B 18 IE 

U16 E13 From Workday  21:30:00 3 15,9 9,91 B 18 IE 

U16 E13 From Workday  22:00:00 4 17,5 9,91 B 18 IE 

U16 E13 From Workday  22:30:00 3 18,6 9,91 B 19 IE 

U16 E13 From Workday  23:00:00 2 19,4 9,91 B 19 IE 

U16 E13 From Workday  23:30:00 2 19,0 9,91 B 20 IP 

U16 E13 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E13 From Saturday 5:30:00 2 22,9 9,91 B 1 IP 

U16 E13 From Saturday 6:00:00 1 21,2 9,91 B 1 IP 

U16 E13 From Saturday 6:30:00 3 22,0 9,91 B 2 IE 

U16 E13 From Saturday 7:00:00 2 20,3 9,91 B 2 IE 

U16 E13 From Saturday 7:30:00 2 19,2 9,91 B 3 IP 

U16 E13 From Saturday 8:00:00 2 18,6 9,91 B 3 IP 

U16 E13 From Saturday 8:30:00 2 17,8 9,91 B 3 IP 

U16 E13 From Saturday 9:00:00 2 19,1 9,91 B 3 IP 

U16 E13 From Saturday 9:30:00 2 17,9 9,91 B 4 IP 

U16 E13 From Saturday  10:00:00 1 15,8 9,91 B 4 IP 

U16 E13 From Saturday  10:30:00 2 16,8 9,91 B 5 IP 

U16 E13 From Saturday  11:00:00 2 15,6 9,91 B 5 IP 

U16 E13 From Saturday  11:30:00 2 14,9 9,91 B 5 IP 

U16 E13 From Saturday  12:00:00 2 14,5 9,91 B 5 IP 

U16 E13 From Saturday  12:30:00 2 13,6 9,91 B 6 IP 

U16 E13 From Saturday  13:00:00 1 13,7 9,91 B 6 IP 

U16 E13 From Saturday  13:30:00 2 13,6 9,91 B 7 IP 

U16 E13 From Saturday  14:00:00 2 13,9 9,91 B 7 IP 

U16 E13 From Saturday  14:30:00 2 15,0 9,91 B 7 IP 

UTO1M6ADO D EE R1A3Z Ó N  From Saturday  15:00:00 2 14,2 9,91 B 7 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E13 From Saturday  15:30:00 2 14,5 9,91 B 7 IP 

U16 E13 From Saturday  16:00:00 2 15,3 9,91 B 7 IP 

U16 E13 From Saturday  16:30:00 2 14,6 9,91 B 7 IP 

U16 E13 From Saturday  17:00:00 2 14,7 9,91 B 7 IP 

U16 E13 From Saturday  17:30:00 2 15,0 9,91 B 7 IP 

U16 E13 From Saturday  18:00:00 2 14,8 9,91 B 7 IP 

U16 E13 From Saturday  18:30:00 2 15,0 9,91 B 7 IP 

U16 E13 From Saturday  19:00:00 2 13,9 9,91 B 7 IP 

U16 E13 From Saturday  19:30:00 2 14,5 9,91 B 7 IP 

U16 E13 From Saturday  20:00:00 2 14,6 9,91 B 8 IP 

U16 E13 From Saturday  20:30:00 1 14,4 9,91 B 8 IP 

U16 E13 From Saturday  21:00:00 2 15,3 9,91 B 8 IP 

U16 E13 From Saturday  21:30:00 1 16,4 9,91 B 8 IP 

U16 E13 From Saturday  22:00:00 2 16,0 9,91 B 8 IP 

U16 E13 From Saturday  22:30:00 1 16,8 9,91 B 8 IP 

U16 E13 From Saturday  23:00:00 2 19,7 9,91 B 8 IP 

U16 E13 From Saturday  23:30:00 1 19,4 9,91 B 8 IP 

U16 E13 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E13 From  Sunday 6:30:00 2 22,2 9,91 B 1 IP 

U16 E13 From  Sunday 7:00:00 2 20,9 9,91 B 1 IP 

U16 E13 From  Sunday 7:30:00 2 20,0 9,91 B 1 IP 

U16 E13 From  Sunday 8:00:00 2 20,0 9,91 B 1 IP 

U16 E13 From  Sunday 8:30:00 2 18,6 9,91 B 1 IP 

U16 E13 From  Sunday 9:00:00 2 18,1 9,91 B 1 IP 

U16 E13 From  Sunday 9:30:00 2 19,0 9,91 B 1 IP 

U16 E13 From  Sunday 10:00:00 2 16,8 9,91 B 1 IP 

U16 E13 From  Sunday 10:30:00 2 17,3 9,91 B 1 IP 

U16 E13 From  Sunday 11:00:00 2 16,7 9,91 B 1 IP 

U16 E13 From  Sunday 11:30:00 2 15,2 9,91 B 1 IP 

U16 E13 From  Sunday 12:00:00 2 15,6 9,91 B 2 IP 

U16 E13 From  Sunday 12:30:00 1 15,4 9,91 B 2 IP 

U16 E13 From  Sunday 13:00:00 2 15,1 9,91 B 3 IP 

U16 E13 From  Sunday 13:30:00 2 14,7 9,91 B 3 IP 

U16 E13 From  Sunday 14:00:00 2 14,2 9,91 B 3 IP 

U16 E13 From  Sunday 14:30:00 2 15,8 9,91 B 3 IP 

U16 E13 From  Sunday 15:00:00 3 16,8 9,91 B 4 IE 

U16 E13 From  Sunday 15:30:00 2 16,1 9,91 B 4 IE 

U16 E13 From  Sunday 16:00:00 2 15,9 9,91 B 5 IP 

U16 E13 From  Sunday 16:30:00 2 15,2 9,91 B 5 IP 

UTO1M6ADO D EE R1A3Z Ó N  From  Sunday 17:00:00 2 15,2 9,91 B 6 IP 
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U16 E13 From  Sunday 17:30:00 1 15,3 9,91 B 6 IP 

U16 E13 From  Sunday 18:00:00 2 15,4 9,91 B 7 IP 

U16 E13 From  Sunday 18:30:00 2 15,0 9,91 B 7 IP 

U16 E13 From  Sunday 19:00:00 2 14,8 9,91 B 7 IP 

U16 E13 From  Sunday 19:30:00 2 15,6 9,91 B 7 IP 

U16 E13 From  Sunday 20:00:00 2 15,4 9,91 B 8 IP 

U16 E13 From  Sunday 20:30:00 1 16,0 9,91 B 8 IP 

U16 E13 From  Sunday 21:00:00 2 15,4 9,91 B 8 IP 

U16 E13 From  Sunday 21:30:00 1 17,7 9,91 B 8 IP 

U16 E13 From  Sunday 22:00:00 2 18,7 9,91 B 8 IP 

U16 E13 From  Sunday 22:30:00 1 19,3 9,91 B 8 IP 

U16 E13 From  Sunday 23:00:00 2 19,9 9,91 B 8 IP 

U16 E13 From  Sunday 23:30:00 1 19,1 9,91 B 8 IP 

U16 E15 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday 5:30:00 4 20,3 17,288 B 1 IE 

U16 E15 To Workday 6:00:00 4 17,0 17,288 B 1 IE 

U16 E15 To Workday 6:30:00 4 16,3 17,288 B 1 IE 

U16 E15 To Workday 7:00:00 4 14,8 17,288 B 2 IE 

U16 E15 To Workday 7:30:00 4 13,7 17,288 B 2 IE 

U16 E15 To Workday 8:00:00 4 14,8 17,288 B 2 IE 

U16 E15 To Workday 8:30:00 3 16,1 17,288 B 2 IE 

U16 E15 To Workday 9:00:00 4 16,2 17,288 B 2 IE 

U16 E15 To Workday 9:30:00 3 16,7 17,288 B 2 IE 

U16 E15 To Workday  10:00:00 3 17,5 17,288 B 3 IE 

U16 E15 To Workday  10:30:00 2 18,2 17,288 B 3 IE 

U16 E15 To Workday  11:00:00 3 17,6 17,288 B 3 IE 

U16 E15 To Workday  11:30:00 2 17,6 17,288 B 3 IE 

U16 E15 To Workday  12:00:00 2 17,3 17,288 B 4 IE 

U16 E15 To Workday  12:30:00 3 17,7 17,288 B 5 IE 

U16 E15 To Workday  13:00:00 4 17,2 17,288 B 6 IE 

U16 E15 To Workday  13:30:00 3 17,6 17,288 B 6 IE 

U16 E15 To Workday  14:00:00 3 17,8 17,288 B 7 IE 

U16 E15 To Workday  14:30:00 2 18,1 17,288 B 7 IE 

U16 E15 To Workday  15:00:00 2 17,4 17,288 B 8 IP 

U16 E15 To Workday  15:30:00 2 16,8 17,288 B 8 IP 

U16 E15 To Workday  16:00:00 3 17,0 17,288 B 9 IE 

U16 E15 To Workday  16:30:00 2 16,1 17,288 B 9 IE 

U16 E15 To Workday  17:00:00 2 15,8 17,288 B 10 IE 

U16 E15 To Workday  17:30:00 3 15,2 17,288 B 11 IE 

U16 E15 To Workday  18:00:00 2 15,1 17,288 B 11 IE 

U16 E15 To Workday  18:30:00 3 15,6 17,288 B 11 IE 

UTO1M6ADO D EE R1A5Z Ó N  To Workday  19:00:00 2 15,7 17,288 B 11 IE 
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U16 E15 To Workday  19:30:00 3 17,6 17,288 B 11 IE 

U16 E15 To Workday  20:00:00 2 18,1 17,288 B 11 IE 

U16 E15 To Workday  20:30:00 2 19,2 17,288 B 12 IP 

U16 E15 To Workday  21:00:00 1 19,8 17,288 B 12 IP 

U16 E15 To Workday  21:30:00 2 21,3 17,288 B 12 IP 

U16 E15 To Workday  22:00:00 1 22,8 17,288 B 12 IP 

U16 E15 To Workday  22:30:00 1 22,1 17,288 B 13 IP 

U16 E15 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E15 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday 6:30:00 2 21,8 17,288 B 1 IP 

U16 E15 To Saturday 7:00:00 2 19,7 17,288 B 1 IP 

U16 E15 To Saturday 7:30:00 2 21,4 17,288 B 1 IP 

U16 E15 To Saturday 8:00:00 2 19,9 17,288 B 1 IP 

U16 E15 To Saturday 8:30:00 2 20,0 17,288 B 1 IP 

U16 E15 To Saturday 9:00:00 2 18,6 17,288 B 1 IP 

U16 E15 To Saturday 9:30:00 2 18,0 17,288 B 2 IP 

U16 E15 To Saturday  10:00:00 1 18,2 17,288 B 2 IP 

U16 E15 To Saturday  10:30:00 2 18,2 17,288 B 3 IP 

U16 E15 To Saturday  11:00:00 2 16,8 17,288 B 3 IP 

U16 E15 To Saturday  11:30:00 2 16,7 17,288 B 3 IP 

U16 E15 To Saturday  12:00:00 2 17,1 17,288 B 3 IP 

U16 E15 To Saturday  12:30:00 2 17,3 17,288 B 4 IP 

U16 E15 To Saturday  13:00:00 1 18,0 17,288 B 4 IP 

U16 E15 To Saturday  13:30:00 2 18,0 17,288 B 5 IP 

U16 E15 To Saturday  14:00:00 2 17,2 17,288 B 5 IP 

U16 E15 To Saturday  14:30:00 2 17,9 17,288 B 5 IP 

U16 E15 To Saturday  15:00:00 2 18,0 17,288 B 5 IP 

U16 E15 To Saturday  15:30:00 2 17,9 17,288 B 5 IP 

U16 E15 To Saturday  16:00:00 2 17,9 17,288 B 5 IP 

U16 E15 To Saturday  16:30:00 2 18,0 17,288 B 6 IP 

U16 E15 To Saturday  17:00:00 1 18,0 17,288 B 6 IP 

U16 E15 To Saturday  17:30:00 2 18,2 17,288 B 7 IP 

U16 E15 To Saturday  18:00:00 2 17,8 17,288 B 7 IP 

U16 E15 To Saturday  18:30:00 2 18,2 17,288 B 7 IP 

U16 E15 To Saturday  19:00:00 2 18,8 17,288 B 7 IP 

U16 E15 To Saturday  19:30:00 2 18,4 17,288 B 7 IP 

U16 E15 To Saturday  20:00:00 2 19,2 17,288 B 8 IP 

U16 E15 To Saturday  20:30:00 1 18,8 17,288 B 8 IP 

UTO1M6ADO D EE R1A5Z Ó N  To Saturday  21:00:00 2 19,7 17,288 B 8 IP 
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U16 E15 To Saturday  21:30:00 1 20,5 17,288 B 8 IP 

U16 E15 To Saturday  22:00:00 2 21,1 17,288 B 8 IP 

U16 E15 To Saturday  22:30:00 1 22,1 17,288 B 8 IP 

U16 E15 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E15 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 E15 To Sunday  9:30:00 2 19,9 9,36 B 1 IP 

U16 E15 To Sunday 10:00:00 2 19,2 17,288 B 1 IP 

U16 E15 To Sunday 10:30:00 2 18,3 17,288 B 1 IP 

U16 E15 To Sunday 11:00:00 2 18,7 17,288 B 1 IP 

U16 E15 To Sunday 11:30:00 2 18,1 17,288 B 1 IP 

U16 E15 To Sunday 12:00:00 2 17,4 17,288 B 1 IP 

U16 E15 To Sunday 12:30:00 2 18,3 17,288 B 1 IP 

U16 E15 To Sunday 13:00:00 2 17,0 17,288 B 1 IP 

U16 E15 To Sunday 13:30:00 3 17,6 17,288 B 2 IE 

U16 E15 To Sunday 14:00:00 2 18,2 17,288 B 2 IE 

U16 E15 To Sunday 14:30:00 2 18,0 17,288 B 3 IP 

U16 E15 To Sunday 15:00:00 1 18,6 17,288 B 3 IP 

U16 E15 To Sunday 15:30:00 2 18,2 17,288 B 4 IP 

U16 E15 To Sunday 16:00:00 2 18,2 17,288 B 5 IP 

U16 E15 To Sunday 16:30:00 1 19,4 17,288 B 5 IP 

U16 E15 To Sunday 17:00:00 2 17,8 17,288 B 5 IP 

U16 E15 To Sunday 17:30:00 1 17,4 17,288 B 5 IP 

U16 E15 To Sunday 18:00:00 2 17,7 17,288 B 6 IE 

U16 E15 To Sunday 18:30:00 3 19,1 17,288 B 7 IE 

U16 E15 To Sunday 19:00:00 2 18,3 17,288 B 7 IE 

U16 E15 To Sunday 19:30:00 2 18,6 17,288 B 8 IP 

U16 E15 To Sunday 20:00:00 2 19,0 17,288 B 9 IP 

U16 E15 To Sunday 20:30:00 1 21,1 17,288 B 9 IP 

U16 E15 To Sunday 21:00:00 2 20,3 17,288 B 9 IP 

U16 E15 To Sunday 21:30:00 1 21,3 17,288 B 9 IP 

U16 E15 To Sunday 22:00:00 2 22,7 17,288 B 9 IP 

U16 E15 To Sunday 22:30:00 1 20,2 17,288 B 9 IP 

UTO1M6ADO D EE R1A5Z Ó N  To Sunday 23:00:00 0 0,0 0 -- -- -- 
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U16 E15 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday 5:30:00 1 25,2 18,415 B 1 IP 

U16 E15 From Workday 6:00:00 3 22,6 18,415 B 2 IE 

U16 E15 From Workday 6:30:00 4 20,0 18,415 B 3 IE 

U16 E15 From Workday 7:00:00 4 16,2 18,415 B 3 IE 

U16 E15 From Workday 7:30:00 3 15,6 18,415 B 4 IE 

U16 E15 From Workday 8:00:00 4 15,8 18,415 B 5 IE 

U16 E15 From Workday 8:30:00 3 16,9 18,415 B 5 IE 

U16 E15 From Workday 9:00:00 3 17,9 18,415 B 6 IE 

U16 E15 From Workday 9:30:00 2 18,3 18,415 B 6 IE 

U16 E15 From Workday  10:00:00 3 18,4 18,415 B 6 IE 

U16 E15 From Workday  10:30:00 2 18,1 18,415 B 6 IE 

U16 E15 From Workday  11:00:00 3 18,0 18,415 B 6 IE 

U16 E15 From Workday  11:30:00 2 17,4 18,415 B 6 IE 

U16 E15 From Workday  12:00:00 2 16,7 18,415 B 7 IE 

U16 E15 From Workday  12:30:00 3 16,4 18,415 B 8 IE 

U16 E15 From Workday  13:00:00 4 16,0 18,415 B 9 IE 

U16 E15 From Workday  13:30:00 3 16,3 18,415 B 9 IE 

U16 E15 From Workday  14:00:00 3 16,6 18,415 B 10 IE 

U16 E15 From Workday  14:30:00 2 16,9 18,415 B 10 IE 

U16 E15 From Workday  15:00:00 2 16,0 18,415 B 11 IP 

U16 E15 From Workday  15:30:00 2 15,5 18,415 B 11 IP 

U16 E15 From Workday  16:00:00 3 15,3 18,415 B 12 IE 

U16 E15 From Workday  16:30:00 3 15,6 18,415 B 13 IE 

U16 E15 From Workday  17:00:00 2 15,0 18,415 B 13 IE 

U16 E15 From Workday  17:30:00 3 15,1 18,415 B 14 IE 

U16 E15 From Workday  18:00:00 3 14,6 18,415 B 14 IE 

U16 E15 From Workday  18:30:00 4 14,9 18,415 B 15 IE 

U16 E15 From Workday  19:00:00 3 14,9 18,415 B 15 IE 

U16 E15 From Workday  19:30:00 3 15,7 18,415 B 16 IE 

U16 E15 From Workday  20:00:00 3 16,3 18,415 B 17 IE 

U16 E15 From Workday  20:30:00 2 16,6 18,415 B 17 IE 

U16 E15 From Workday  21:00:00 2 16,8 18,415 B 18 IP 

U16 E15 From Workday  21:30:00 2 17,6 18,415 B 18 IP 

U16 E15 From Workday  22:00:00 2 18,1 18,415 B 19 IP 

U16 E15 From Workday  22:30:00 1 19,3 18,415 B 19 IP 

U16 E15 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E15 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A5Z Ó N  From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U16 E15 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday 6:30:00 2 24,0 18,415 B 1 IP 

U16 E15 From Saturday 7:00:00 2 21,8 18,415 B 1 IP 

U16 E15 From Saturday 7:30:00 2 20,8 18,415 B 1 IP 

U16 E15 From Saturday 8:00:00 2 21,1 18,415 B 1 IP 

U16 E15 From Saturday 8:30:00 2 19,1 18,415 B 1 IP 

U16 E15 From Saturday 9:00:00 2 19,2 18,415 B 1 IP 

U16 E15 From Saturday 9:30:00 2 18,7 18,415 B 2 IP 

U16 E15 From Saturday  10:00:00 1 18,4 18,415 B 2 IP 

U16 E15 From Saturday  10:30:00 2 17,4 18,415 B 3 IP 

U16 E15 From Saturday  11:00:00 2 16,1 18,415 B 3 IP 

U16 E15 From Saturday  11:30:00 2 15,6 18,415 B 3 IP 

U16 E15 From Saturday  12:00:00 2 15,2 18,415 B 3 IP 

U16 E15 From Saturday  12:30:00 2 15,7 18,415 B 4 IP 

U16 E15 From Saturday  13:00:00 1 15,2 18,415 B 4 IP 

U16 E15 From Saturday  13:30:00 2 15,3 18,415 B 5 IP 

U16 E15 From Saturday  14:00:00 2 15,7 18,415 B 5 IP 

U16 E15 From Saturday  14:30:00 2 16,4 18,415 B 5 IP 

U16 E15 From Saturday  15:00:00 2 15,7 18,415 B 5 IP 

U16 E15 From Saturday  15:30:00 2 15,8 18,415 B 5 IP 

U16 E15 From Saturday  16:00:00 2 15,5 18,415 B 5 IP 

U16 E15 From Saturday  16:30:00 2 16,2 18,415 B 6 IP 

U16 E15 From Saturday  17:00:00 1 16,0 18,415 B 6 IP 

U16 E15 From Saturday  17:30:00 2 14,8 18,415 B 7 IP 

U16 E15 From Saturday  18:00:00 2 16,2 18,415 B 7 IP 

U16 E15 From Saturday  18:30:00 2 14,9 18,415 B 7 IP 

U16 E15 From Saturday  19:00:00 2 16,0 18,415 B 7 IP 

U16 E15 From Saturday  19:30:00 2 15,6 18,415 B 7 IP 

U16 E15 From Saturday  20:00:00 2 15,4 18,415 B 8 IP 

U16 E15 From Saturday  20:30:00 1 15,8 18,415 B 8 IP 

U16 E15 From Saturday  21:00:00 1 16,4 18,415 B 9 IP 

U16 E15 From Saturday  21:30:00 2 17,8 18,415 B 10 IP 

U16 E15 From Saturday  22:00:00 1 15,2 18,415 B 10 IP 

U16 E15 From Saturday  22:30:00 2 19,2 18,415 B 11 IP 

U16 E15 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E15 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A5Z Ó N  From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U16 E15 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 9:30:00 2 19,8 18,415 B 1 IP 

U16 E15 From  Sunday 10:00:00 2 18,7 18,415 B 1 IP 

U16 E15 From  Sunday 10:30:00 2 18,4 18,415 B 1 IP 

U16 E15 From  Sunday 11:00:00 2 18,5 18,415 B 1 IP 

U16 E15 From  Sunday 11:30:00 2 17,3 18,415 B 1 IP 

U16 E15 From  Sunday 12:00:00 2 16,7 18,415 B 1 IP 

U16 E15 From  Sunday 12:30:00 2 16,1 18,415 B 1 IP 

U16 E15 From  Sunday 13:00:00 2 15,9 18,415 B 1 IP 

U16 E15 From  Sunday 13:30:00 2 15,2 18,415 B 2 IP 

U16 E15 From  Sunday 14:00:00 1 18,0 18,415 B 2 IP 

U16 E15 From  Sunday 14:30:00 2 16,0 18,415 B 2 IP 

U16 E15 From  Sunday 15:00:00 1 17,3 18,415 B 2 IP 

U16 E15 From  Sunday 15:30:00 2 18,0 18,415 B 3 IP 

U16 E15 From  Sunday 16:00:00 2 16,2 18,415 B 4 IP 

U16 E15 From  Sunday 16:30:00 1 16,0 18,415 B 4 IP 

U16 E15 From  Sunday 17:00:00 2 17,3 18,415 B 4 IP 

U16 E15 From  Sunday 17:30:00 1 15,7 18,415 B 4 IP 

U16 E15 From  Sunday 18:00:00 2 16,6 18,415 B 5 IP 

U16 E15 From  Sunday 18:30:00 2 16,2 18,415 B 6 IP 

U16 E15 From  Sunday 19:00:00 1 16,0 18,415 B 6 IP 

U16 E15 From  Sunday 19:30:00 2 15,6 18,415 B 7 IP 

U16 E15 From  Sunday 20:00:00 2 16,2 18,415 B 8 IP 

U16 E15 From  Sunday 20:30:00 1 16,2 18,415 B 8 IP 

U16 E15 From  Sunday 21:00:00 2 17,8 18,415 B 8 IP 

U16 E15 From  Sunday 21:30:00 1 16,3 18,415 B 8 IP 

U16 E15 From  Sunday 22:00:00 2 18,6 18,415 B 8 IP 

U16 E15 From  Sunday 22:30:00 1 21,9 18,415 B 8 IP 

U16 E15 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E15 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A6Z Ó N  To Workday 5:00:00 0 0,0 0 -- -- -- 
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U16 E16 To Workday 5:30:00 3 19,0 13,45 B 1 IE 

U16 E16 To Workday 6:00:00 3 16,5 13,45 B 1 IE 

U16 E16 To Workday 6:30:00 3 14,9 13,45 B 1 IE 

U16 E16 To Workday 7:00:00 3 12,2 13,45 B 2 IE 

U16 E16 To Workday 7:30:00 2 11,7 13,45 B 2 IE 

U16 E16 To Workday 8:00:00 2 13,2 13,45 B 3 IE 

U16 E16 To Workday 8:30:00 3 15,8 13,45 B 4 IE 

U16 E16 To Workday 9:00:00 2 16,2 13,45 B 4 IE 

U16 E16 To Workday 9:30:00 2 16,2 13,45 B 5 IP 

U16 E16 To Workday  10:00:00 2 16,5 13,45 B 5 IP 

U16 E16 To Workday  10:30:00 2 16,5 13,45 B 5 IP 

U16 E16 To Workday  11:00:00 2 16,5 13,45 B 5 IP 

U16 E16 To Workday  11:30:00 3 16,0 13,45 B 6 IE 

U16 E16 To Workday  12:00:00 2 15,3 13,45 B 6 IE 

U16 E16 To Workday  12:30:00 3 15,4 13,45 B 7 IE 

U16 E16 To Workday  13:00:00 3 14,7 13,45 B 7 IE 

U16 E16 To Workday  13:30:00 3 15,5 13,45 B 7 IE 

U16 E16 To Workday  14:00:00 3 15,9 13,45 B 8 IE 

U16 E16 To Workday  14:30:00 2 15,5 13,45 B 8 IE 

U16 E16 To Workday  15:00:00 2 14,6 13,45 B 9 IE 

U16 E16 To Workday  15:30:00 3 14,3 13,45 B 10 IE 

U16 E16 To Workday  16:00:00 2 14,5 13,45 B 10 IE 

U16 E16 To Workday  16:30:00 3 13,9 13,45 B 11 IP 

U16 E16 To Workday  17:00:00 3 12,7 13,45 B 11 IP 

U16 E16 To Workday  17:30:00 3 11,8 13,45 B 12 IE 

U16 E16 To Workday  18:00:00 3 11,6 13,45 B 12 IE 

U16 E16 To Workday  18:30:00 3 12,3 13,45 B 12 IE 

U16 E16 To Workday  19:00:00 3 13,3 13,45 B 12 IE 

U16 E16 To Workday  19:30:00 2 14,3 13,45 B 13 IP 

U16 E16 To Workday  20:00:00 2 14,6 13,45 B 13 IP 

U16 E16 To Workday  20:30:00 2 16,1 13,45 B 13 IP 

U16 E16 To Workday  21:00:00 2 17,4 13,45 B 13 IP 

U16 E16 To Workday  21:30:00 2 18,8 13,45 B 13 IP 

U16 E16 To Workday  22:00:00 2 20,7 13,45 B 13 IP 

U16 E16 To Workday  22:30:00 2 21,9 13,45 B 13 IP 

U16 E16 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E16 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday 5:30:00 2 22,2 13,45 B 1 IP 

U16 E16 To Saturday 6:00:00 1 19,9 13,45 B 1 IP 

U16 E16 To Saturday 6:30:00 3 19,5 13,45 B 2 IE 

UTO1M6ADO D EE R1A6Z Ó N  To Saturday 7:00:00 3 19,3 13,45 B 3 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E16 To Saturday 7:30:00 2 19,1 13,45 B 3 IE 

U16 E16 To Saturday 8:00:00 2 17,9 13,45 B 4 IP 

U16 E16 To Saturday 8:30:00 2 16,9 13,45 B 4 IP 

U16 E16 To Saturday 9:00:00 3 16,4 13,45 B 5 IE 

U16 E16 To Saturday 9:30:00 2 17,2 13,45 B 6 IP 

U16 E16 To Saturday  10:00:00 1 16,4 13,45 B 6 IP 

U16 E16 To Saturday  10:30:00 2 16,7 13,45 B 7 IE 

U16 E16 To Saturday  11:00:00 3 15,9 13,45 B 8 IE 

U16 E16 To Saturday  11:30:00 2 14,8 13,45 B 8 IE 

U16 E16 To Saturday  12:00:00 2 15,0 13,45 B 9 IP 

U16 E16 To Saturday  12:30:00 2 14,4 13,45 B 10 IP 

U16 E16 To Saturday  13:00:00 1 13,9 13,45 B 10 IP 

U16 E16 To Saturday  13:30:00 2 14,8 13,45 B 11 IE 

U16 E16 To Saturday  14:00:00 3 15,4 13,45 B 12 IE 

U16 E16 To Saturday  14:30:00 2 15,2 13,45 B 12 IE 

U16 E16 To Saturday  15:00:00 3 15,6 13,45 B 13 IE 

U16 E16 To Saturday  15:30:00 3 16,0 13,45 B 14 IE 

U16 E16 To Saturday  16:00:00 2 14,7 13,45 B 14 IE 

U16 E16 To Saturday  16:30:00 3 15,1 13,45 B 14 IE 

U16 E16 To Saturday  17:00:00 2 15,5 13,45 B 14 IE 

U16 E16 To Saturday  17:30:00 3 14,7 13,45 B 14 IE 

U16 E16 To Saturday  18:00:00 2 15,2 13,45 B 14 IE 

U16 E16 To Saturday  18:30:00 2 15,6 13,45 B 15 IP 

U16 E16 To Saturday  19:00:00 2 15,8 13,45 B 15 IP 

U16 E16 To Saturday  19:30:00 2 16,0 13,45 B 15 IP 

U16 E16 To Saturday  20:00:00 3 17,2 13,45 B 16 IE 

U16 E16 To Saturday  20:30:00 2 16,3 13,45 B 16 IE 

U16 E16 To Saturday  21:00:00 2 17,0 13,45 B 17 IP 

U16 E16 To Saturday  21:30:00 1 19,5 13,45 B 17 IP 

U16 E16 To Saturday  22:00:00 2 19,4 13,45 B 17 IP 

U16 E16 To Saturday  22:30:00 1 19,2 13,45 B 17 IP 

U16 E16 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E16 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday  6:00:00 2 23,2 13,45 B 1 IP 

U16 E16 To Sunday  6:30:00 2 23,3 13,45 B 1 IP 

U16 E16 To Sunday  7:00:00 2 21,4 13,45 B 1 IP 

U16 E16 To Sunday  7:30:00 2 20,0 13,45 B 1 IP 

U16 E16 To Sunday  8:00:00 2 20,4 13,45 B 1 IP 

U16 E16 To Sunday  8:30:00 2 19,2 13,45 B 1 IP 

UTO1M6ADO D EE R1A6Z Ó N  To Sunday  9:00:00 2 19,2 13,45 B 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
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U16 E16 To Sunday  9:30:00 2 18,4 13,45 B 2 IP 

U16 E16 To Sunday 10:00:00 1 18,4 13,45 B 2 IP 

U16 E16 To Sunday 10:30:00 2 18,0 13,45 B 3 IP 

U16 E16 To Sunday 11:00:00 2 17,9 13,45 B 3 IP 

U16 E16 To Sunday 11:30:00 2 16,4 13,45 B 3 IP 

U16 E16 To Sunday 12:00:00 2 17,4 13,45 B 3 IP 

U16 E16 To Sunday 12:30:00 2 16,9 13,45 B 3 IP 

U16 E16 To Sunday 13:00:00 3 16,5 13,45 B 4 IE 

U16 E16 To Sunday 13:30:00 2 16,4 13,45 B 4 IE 

U16 E16 To Sunday 14:00:00 3 16,8 13,45 B 4 IE 

U16 E16 To Sunday 14:30:00 2 16,9 13,45 B 4 IE 

U16 E16 To Sunday 15:00:00 2 16,9 13,45 B 5 IE 

U16 E16 To Sunday 15:30:00 3 17,8 13,45 B 6 IE 

U16 E16 To Sunday 16:00:00 2 17,8 13,45 B 6 IE 

U16 E16 To Sunday 16:30:00 2 17,1 13,45 B 7 IP 

U16 E16 To Sunday 17:00:00 2 16,5 13,45 B 7 IP 

U16 E16 To Sunday 17:30:00 2 16,4 13,45 B 7 IP 

U16 E16 To Sunday 18:00:00 2 16,0 13,45 B 7 IP 

U16 E16 To Sunday 18:30:00 2 16,1 13,45 B 7 IP 

U16 E16 To Sunday 19:00:00 3 16,5 13,45 B 8 IE 

U16 E16 To Sunday 19:30:00 2 16,8 13,45 B 8 IE 

U16 E16 To Sunday 20:00:00 3 16,9 13,45 B 8 IE 

U16 E16 To Sunday 20:30:00 2 17,8 13,45 B 8 IE 

U16 E16 To Sunday 21:00:00 2 18,4 13,45 B 9 IP 

U16 E16 To Sunday 21:30:00 1 18,9 13,45 B 9 IP 

U16 E16 To Sunday 22:00:00 2 20,4 13,45 B 9 IP 

U16 E16 To Sunday 22:30:00 1 21,0 13,45 B 9 IP 

U16 E16 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E16 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E16 From Workday 5:30:00 3 21,6 11,47 B 1 IE 

U16 E16 From Workday 6:00:00 2 19,0 11,47 B 1 IE 

U16 E16 From Workday 6:30:00 3 16,1 11,47 B 2 IE 

U16 E16 From Workday 7:00:00 4 13,9 11,47 B 3 IE 

U16 E16 From Workday 7:30:00 3 13,0 11,47 B 4 IE 

U16 E16 From Workday 8:00:00 2 15,3 11,47 B 4 IE 

U16 E16 From Workday 8:30:00 3 16,9 11,47 B 4 IE 

U16 E16 From Workday 9:00:00 2 17,6 11,47 B 4 IE 

U16 E16 From Workday 9:30:00 2 17,6 11,47 B 5 IP 

U16 E16 From Workday  10:00:00 2 17,3 11,47 B 5 IP 

U16 E16 From Workday  10:30:00 2 17,3 11,47 B 5 IP 

UTO1M6ADO D EE R1A6Z Ó N  From Workday  11:00:00 2 17,1 11,47 B 5 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
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U16 E16 From Workday  11:30:00 3 16,5 11,47 B 6 IE 

U16 E16 From Workday  12:00:00 2 16,1 11,47 B 6 IE 

U16 E16 From Workday  12:30:00 3 15,6 11,47 B 7 IE 

U16 E16 From Workday  13:00:00 3 15,2 11,47 B 7 IE 

U16 E16 From Workday  13:30:00 3 15,6 11,47 B 7 IE 

U16 E16 From Workday  14:00:00 3 16,6 11,47 B 8 IE 

U16 E16 From Workday  14:30:00 2 16,4 11,47 B 8 IE 

U16 E16 From Workday  15:00:00 2 15,1 11,47 B 9 IE 

U16 E16 From Workday  15:30:00 3 14,6 11,47 B 10 IE 

U16 E16 From Workday  16:00:00 2 14,9 11,47 B 10 IE 

U16 E16 From Workday  16:30:00 3 15,0 11,47 B 11 IP 

U16 E16 From Workday  17:00:00 3 14,1 11,47 B 11 IP 

U16 E16 From Workday  17:30:00 3 13,2 11,47 B 12 IE 

U16 E16 From Workday  18:00:00 3 13,8 11,47 B 12 IE 

U16 E16 From Workday  18:30:00 3 13,7 11,47 B 12 IE 

U16 E16 From Workday  19:00:00 3 14,5 11,47 B 12 IE 

U16 E16 From Workday  19:30:00 2 15,3 11,47 B 13 IP 

U16 E16 From Workday  20:00:00 2 16,3 11,47 B 13 IP 

U16 E16 From Workday  20:30:00 2 17,2 11,47 B 13 IP 

U16 E16 From Workday  21:00:00 2 17,6 11,47 B 13 IP 

U16 E16 From Workday  21:30:00 2 18,0 11,47 B 13 IP 

U16 E16 From Workday  22:00:00 2 19,6 11,47 B 13 IP 

U16 E16 From Workday  22:30:00 2 20,7 11,47 B 13 IP 

U16 E16 From Workday  23:00:00 2 22,0 11,47 B 14 IP 

U16 E16 From Workday  23:30:00 1 24,2 11,47 B 14 IP 

U16 E16 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E16 From Saturday 5:30:00 2 23,8 11,47 B 1 IP 

U16 E16 From Saturday 6:00:00 1 22,0 11,47 B 1 IP 

U16 E16 From Saturday 6:30:00 3 21,9 11,47 B 2 IE 

U16 E16 From Saturday 7:00:00 3 19,8 11,47 B 2 IE 

U16 E16 From Saturday 7:30:00 1 19,6 11,47 B 3 IP 

U16 E16 From Saturday 8:00:00 2 18,1 11,47 B 4 IP 

U16 E16 From Saturday 8:30:00 2 18,9 11,47 B 4 IP 

U16 E16 From Saturday 9:00:00 3 17,9 11,47 B 5 IE 

U16 E16 From Saturday 9:30:00 2 17,3 11,47 B 6 IP 

U16 E16 From Saturday  10:00:00 1 16,8 11,47 B 6 IP 

U16 E16 From Saturday  10:30:00 2 15,9 11,47 B 7 IE 

U16 E16 From Saturday  11:00:00 3 16,6 11,47 B 8 IE 

U16 E16 From Saturday  11:30:00 2 15,9 11,47 B 8 IE 

U16 E16 From Saturday  12:00:00 2 14,9 11,47 B 9 IP 

U16 E16 From Saturday  12:30:00 2 14,1 11,47 B 10 IP 

UTO1M6ADO D EE R1A6Z Ó N  From Saturday  13:00:00 1 14,3 11,47 B 10 IP 
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U16 E16 From Saturday  13:30:00 2 13,9 11,47 B 11 IE 

U16 E16 From Saturday  14:00:00 3 14,1 11,47 B 12 IE 

U16 E16 From Saturday  14:30:00 2 15,5 11,47 B 12 IE 

U16 E16 From Saturday  15:00:00 3 15,7 11,47 B 13 IE 

U16 E16 From Saturday  15:30:00 3 14,9 11,47 B 14 IE 

U16 E16 From Saturday  16:00:00 2 14,8 11,47 B 14 IE 

U16 E16 From Saturday  16:30:00 3 15,1 11,47 B 14 IE 

U16 E16 From Saturday  17:00:00 2 14,0 11,47 B 14 IE 

U16 E16 From Saturday  17:30:00 3 15,5 11,47 B 14 IE 

U16 E16 From Saturday  18:00:00 2 14,5 11,47 B 14 IE 

U16 E16 From Saturday  18:30:00 2 15,5 11,47 B 15 IP 

U16 E16 From Saturday  19:00:00 2 15,7 11,47 B 15 IP 

U16 E16 From Saturday  19:30:00 2 15,9 11,47 B 15 IP 

U16 E16 From Saturday  20:00:00 3 15,1 11,47 B 16 IE 

U16 E16 From Saturday  20:30:00 2 16,3 11,47 B 16 IE 

U16 E16 From Saturday  21:00:00 2 16,3 11,47 B 17 IP 

U16 E16 From Saturday  21:30:00 1 16,3 11,47 B 17 IP 

U16 E16 From Saturday  22:00:00 2 18,8 11,47 B 17 IP 

U16 E16 From Saturday  22:30:00 1 21,1 11,47 B 17 IP 

U16 E16 From Saturday  23:00:00 2 21,1 11,47 B 17 IP 

U16 E16 From Saturday  23:30:00 1 22,3 11,47 B 17 IP 

U16 E16 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E16 From  Sunday 6:00:00 2 24,5 11,47 B 1 IP 

U16 E16 From  Sunday 6:30:00 2 24,7 11,47 B 1 IP 

U16 E16 From  Sunday 7:00:00 2 23,3 11,47 B 1 IP 

U16 E16 From  Sunday 7:30:00 2 21,7 11,47 B 1 IP 

U16 E16 From  Sunday 8:00:00 2 21,4 11,47 B 1 IP 

U16 E16 From  Sunday 8:30:00 2 20,2 11,47 B 1 IP 

U16 E16 From  Sunday 9:00:00 2 19,9 11,47 B 1 IP 

U16 E16 From  Sunday 9:30:00 2 19,2 11,47 B 2 IP 

U16 E16 From  Sunday 10:00:00 1 18,9 11,47 B 2 IP 

U16 E16 From  Sunday 10:30:00 2 17,4 11,47 B 3 IP 

U16 E16 From  Sunday 11:00:00 2 16,9 11,47 B 3 IP 

U16 E16 From  Sunday 11:30:00 2 16,4 11,47 B 3 IP 

U16 E16 From  Sunday 12:00:00 2 16,1 11,47 B 3 IP 

U16 E16 From  Sunday 12:30:00 2 15,8 11,47 B 3 IP 

U16 E16 From  Sunday 13:00:00 2 16,1 11,47 B 3 IP 

U16 E16 From  Sunday 13:30:00 2 16,6 11,47 B 3 IP 

U16 E16 From  Sunday 14:00:00 3 15,6 11,47 B 4 IE 

U16 E16 From  Sunday 14:30:00 2 17,2 11,47 B 4 IE 

UTO1M6ADO D EE R1A6Z Ó N  From  Sunday 15:00:00 2 17,3 11,47 B 5 IE 
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U16 E16 From  Sunday 15:30:00 3 17,0 11,47 B 6 IE 

U16 E16 From  Sunday 16:00:00 2 17,3 11,47 B 6 IE 

U16 E16 From  Sunday 16:30:00 2 17,4 11,47 B 7 IP 

U16 E16 From  Sunday 17:00:00 2 16,4 11,47 B 7 IP 

U16 E16 From  Sunday 17:30:00 2 17,1 11,47 B 7 IP 

U16 E16 From  Sunday 18:00:00 2 16,5 11,47 B 7 IP 

U16 E16 From  Sunday 18:30:00 2 16,6 11,47 B 7 IP 

U16 E16 From  Sunday 19:00:00 3 15,9 11,47 B 8 IE 

U16 E16 From  Sunday 19:30:00 2 16,6 11,47 B 8 IE 

U16 E16 From  Sunday 20:00:00 3 16,7 11,47 B 8 IE 

U16 E16 From  Sunday 20:30:00 2 16,8 11,47 B 8 IE 

U16 E16 From  Sunday 21:00:00 2 18,0 11,47 B 9 IP 

U16 E16 From  Sunday 21:30:00 1 17,9 11,47 B 9 IP 

U16 E16 From  Sunday 22:00:00 2 19,9 11,47 B 9 IP 

U16 E16 From  Sunday 22:30:00 1 21,9 11,47 B 9 IP 

U16 E16 From  Sunday 23:00:00 2 23,8 11,47 B 9 IP 

U16 E16 From  Sunday 23:30:00 1 24,8 11,47 B 9 IP 

U16 E18 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday 5:30:00 2 20,8 14,092 B 1 IP 

U16 E18 To Workday 6:00:00 2 16,4 14,092 B 1 IP 

U16 E18 To Workday 6:30:00 3 15,7 14,092 B 2 IE 

U16 E18 To Workday 7:00:00 3 12,9 14,092 B 3 IE 

U16 E18 To Workday 7:30:00 2 12,9 14,092 B 3 IE 

U16 E18 To Workday 8:00:00 2 14,0 14,092 B 4 IP 

U16 E18 To Workday 8:30:00 2 14,8 14,092 B 4 IP 

U16 E18 To Workday 9:00:00 2 16,3 14,092 B 4 IP 

U16 E18 To Workday 9:30:00 2 16,9 14,092 B 4 IP 

U16 E18 To Workday  10:00:00 2 16,9 14,092 B 4 IP 

U16 E18 To Workday  10:30:00 2 16,9 14,092 B 4 IP 

U16 E18 To Workday  11:00:00 2 16,8 14,092 B 4 IP 

U16 E18 To Workday  11:30:00 2 17,0 14,092 B 4 IP 

U16 E18 To Workday  12:00:00 2 17,1 14,092 B 4 IP 

U16 E18 To Workday  12:30:00 3 16,2 14,092 B 5 IE 

U16 E18 To Workday  13:00:00 2 16,4 14,092 B 5 IE 

U16 E18 To Workday  13:30:00 2 16,4 14,092 B 6 IP 

U16 E18 To Workday  14:00:00 2 17,1 14,092 B 6 IP 

U16 E18 To Workday  14:30:00 2 17,4 14,092 B 6 IP 

U16 E18 To Workday  15:00:00 2 15,6 14,092 B 6 IP 

U16 E18 To Workday  15:30:00 2 15,6 14,092 B 6 IP 

U16 E18 To Workday  16:00:00 2 16,0 14,092 B 6 IP 

U16 E18 To Workday  16:30:00 3 16,4 14,092 B 6 IP 

UTO1M6ADO D EE R1A8Z Ó N  To Workday  17:00:00 2 14,6 14,092 B 6 IP 
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U16 E18 To Workday  17:30:00 3 14,5 14,092 B 7 IE 

U16 E18 To Workday  18:00:00 2 14,5 14,092 B 7 IE 

U16 E18 To Workday  18:30:00 3 15,1 14,092 B 7 IE 

U16 E18 To Workday  19:00:00 2 16,2 14,092 B 8 IP 

U16 E18 To Workday  19:30:00 2 17,9 14,092 B 8 IP 

U16 E18 To Workday  20:00:00 2 19,0 14,092 B 9 IP 

U16 E18 To Workday  20:30:00 2 20,0 14,092 B 9 IP 

U16 E18 To Workday  21:00:00 3 20,5 14,092 B 10 IE 

U16 E18 To Workday  21:30:00 2 20,5 14,092 B 10 IE 

U16 E18 To Workday  22:00:00 2 22,5 14,092 B 11 IP 

U16 E18 To Workday  22:30:00 1 24,1 14,092 B 11 IP 

U16 E18 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E18 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday 5:30:00 2 24,0 14,092 B 1 IP 

U16 E18 To Saturday 6:00:00 1 22,7 14,092 B 1 IP 

U16 E18 To Saturday 6:30:00 2 21,2 14,092 B 2 IP 

U16 E18 To Saturday 7:00:00 2 20,7 14,092 B 3 IP 

U16 E18 To Saturday 7:30:00 1 20,9 14,092 B 3 IP 

U16 E18 To Saturday 8:00:00 2 20,1 14,092 B 4 IP 

U16 E18 To Saturday 8:30:00 2 18,8 14,092 B 4 IP 

U16 E18 To Saturday 9:00:00 2 17,9 14,092 B 4 IP 

U16 E18 To Saturday 9:30:00 2 18,6 14,092 B 5 IP 

U16 E18 To Saturday  10:00:00 1 18,3 14,092 B 5 IP 

U16 E18 To Saturday  10:30:00 2 17,7 14,092 B 6 IP 

U16 E18 To Saturday  11:00:00 2 16,6 14,092 B 6 IP 

U16 E18 To Saturday  11:30:00 2 16,3 14,092 B 6 IP 

U16 E18 To Saturday  12:00:00 2 16,5 14,092 B 6 IP 

U16 E18 To Saturday  12:30:00 2 16,2 14,092 B 7 IP 

U16 E18 To Saturday  13:00:00 1 16,7 14,092 B 7 IP 

U16 E18 To Saturday  13:30:00 2 16,7 14,092 B 8 IP 

U16 E18 To Saturday  14:00:00 2 17,4 14,092 B 8 IP 

U16 E18 To Saturday  14:30:00 2 17,0 14,092 B 8 IP 

U16 E18 To Saturday  15:00:00 2 18,2 14,092 B 8 IP 

U16 E18 To Saturday  15:30:00 2 17,9 14,092 B 8 IP 

U16 E18 To Saturday  16:00:00 2 17,3 14,092 B 8 IP 

U16 E18 To Saturday  16:30:00 2 16,9 14,092 B 9 IP 

U16 E18 To Saturday  17:00:00 1 17,2 14,092 B 9 IP 

U16 E18 To Saturday  17:30:00 2 17,9 14,092 B 10 IE 

U16 E18 To Saturday  18:00:00 3 17,2 14,092 B 11 IE 

U16 E18 To Saturday  18:30:00 2 18,4 14,092 B 11 IE 

UTO1M6ADO D EE R1A8Z Ó N  To Saturday  19:00:00 2 18,8 14,092 B 12 IP 
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U16 E18 To Saturday  19:30:00 2 18,1 14,092 B 12 IP 

U16 E18 To Saturday  20:00:00 2 17,7 14,092 B 13 IP 

U16 E18 To Saturday  20:30:00 1 18,5 14,092 B 13 IP 

U16 E18 To Saturday  21:00:00 2 19,3 14,092 B 13 IP 

U16 E18 To Saturday  21:30:00 1 19,5 14,092 B 13 IP 

U16 E18 To Saturday  22:00:00 2 20,3 14,092 B 13 IP 

U16 E18 To Saturday  22:30:00 1 22,5 14,092 B 13 IP 

U16 E18 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E18 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday  6:30:00 2 27,3 14,092 B 1 IP 

U16 E18 To Sunday  7:00:00 2 23,8 14,092 B 1 IP 

U16 E18 To Sunday  7:30:00 2 22,8 14,092 B 1 IP 

U16 E18 To Sunday  8:00:00 2 23,0 14,092 B 1 IP 

U16 E18 To Sunday  8:30:00 2 21,8 14,092 B 1 IP 

U16 E18 To Sunday  9:00:00 2 21,3 14,092 B 1 IP 

U16 E18 To Sunday  9:30:00 2 19,7 14,092 B 2 IP 

U16 E18 To Sunday 10:00:00 1 18,7 14,092 B 2 IP 

U16 E18 To Sunday 10:30:00 2 19,2 14,092 B 3 IP 

U16 E18 To Sunday 11:00:00 2 18,9 14,092 B 3 IP 

U16 E18 To Sunday 11:30:00 2 18,9 14,092 B 3 IP 

U16 E18 To Sunday 12:00:00 2 18,3 14,092 B 3 IP 

U16 E18 To Sunday 12:30:00 2 18,8 14,092 B 3 IP 

U16 E18 To Sunday 13:00:00 2 18,9 14,092 B 3 IP 

U16 E18 To Sunday 13:30:00 2 17,9 14,092 B 3 IP 

U16 E18 To Sunday 14:00:00 2 17,3 14,092 B 3 IP 

U16 E18 To Sunday 14:30:00 2 18,7 14,092 B 4 IP 

U16 E18 To Sunday 15:00:00 1 18,8 14,092 B 4 IP 

U16 E18 To Sunday 15:30:00 2 19,1 14,092 B 5 IP 

U16 E18 To Sunday 16:00:00 2 18,2 14,092 B 5 IP 

U16 E18 To Sunday 16:30:00 2 16,3 14,092 B 5 IP 

U16 E18 To Sunday 17:00:00 2 18,7 14,092 B 5 IP 

U16 E18 To Sunday 17:30:00 2 18,1 14,092 B 5 IP 

U16 E18 To Sunday 18:00:00 2 18,6 14,092 B 5 IP 

U16 E18 To Sunday 18:30:00 2 18,3 14,092 B 6 IP 

U16 E18 To Sunday 19:00:00 1 18,0 14,092 B 6 IP 

U16 E18 To Sunday 19:30:00 2 18,8 14,092 B 7 IP 

U16 E18 To Sunday 20:00:00 2 17,0 14,092 B 7 IP 

U16 E18 To Sunday 20:30:00 2 17,6 14,092 B 7 IP 

UTO1M6ADO D EE R1A8Z Ó N  To Sunday 21:00:00 2 18,0 14,092 B 8 IP 
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U16 E18 To Sunday 21:30:00 1 21,2 14,092 B 8 IP 

U16 E18 To Sunday 22:00:00 2 22,4 14,092 B 8 IP 

U16 E18 To Sunday 22:30:00 1 24,0 14,092 B 8 IP 

U16 E18 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E18 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E18 From Workday 5:30:00 2 24,9 17,781 B 1 IP 

U16 E18 From Workday 6:00:00 1 24,4 17,781 B 1 IP 

U16 E18 From Workday 6:30:00 3 21,2 17,781 B 2 IE 

U16 E18 From Workday 7:00:00 2 14,9 17,781 B 2 IE 

U16 E18 From Workday 7:30:00 2 14,6 17,781 B 3 IP 

U16 E18 From Workday 8:00:00 2 17,1 17,781 B 3 IP 

U16 E18 From Workday 8:30:00 2 17,6 17,781 B 3 IP 

U16 E18 From Workday 9:00:00 2 18,2 17,781 B 3 IP 

U16 E18 From Workday 9:30:00 2 19,1 17,781 B 3 IP 

U16 E18 From Workday  10:00:00 2 19,4 17,781 B 3 IP 

U16 E18 From Workday  10:30:00 2 18,3 17,781 B 3 IP 

U16 E18 From Workday  11:00:00 2 17,5 17,781 B 3 IP 

U16 E18 From Workday  11:30:00 2 17,2 17,781 B 3 IP 

U16 E18 From Workday  12:00:00 2 16,2 17,781 B 3 IP 

U16 E18 From Workday  12:30:00 3 16,3 17,781 B 4 IE 

U16 E18 From Workday  13:00:00 2 15,8 17,781 B 4 IE 

U16 E18 From Workday  13:30:00 2 16,6 17,781 B 5 IP 

U16 E18 From Workday  14:00:00 2 17,3 17,781 B 5 IP 

U16 E18 From Workday  14:30:00 2 16,8 17,781 B 5 IP 

U16 E18 From Workday  15:00:00 2 14,8 17,781 B 5 IP 

U16 E18 From Workday  15:30:00 2 16,2 17,781 B 5 IP 

U16 E18 From Workday  16:00:00 2 15,6 17,781 B 5 IP 

U16 E18 From Workday  16:30:00 3 15,3 17,781 B 5 IP 

U16 E18 From Workday  17:00:00 2 14,8 17,781 B 5 IP 

U16 E18 From Workday  17:30:00 3 13,5 17,781 B 6 IE 

U16 E18 From Workday  18:00:00 2 12,5 17,781 B 6 IE 

U16 E18 From Workday  18:30:00 3 12,7 17,781 B 7 IE 

U16 E18 From Workday  19:00:00 3 13,8 17,781 B 8 IE 

U16 E18 From Workday  19:30:00 2 15,5 17,781 B 8 IE 

U16 E18 From Workday  20:00:00 3 17,1 17,781 B 9 IP 

U16 E18 From Workday  20:30:00 2 17,7 17,781 B 9 IP 

U16 E18 From Workday  21:00:00 3 17,9 17,781 B 10 IE 

U16 E18 From Workday  21:30:00 2 19,5 17,781 B 10 IE 

U16 E18 From Workday  22:00:00 2 19,6 17,781 B 11 IP 

U16 E18 From Workday  22:30:00 2 20,6 17,781 B 12 IP 

UTO1M6ADO D EE R1A8Z Ó N  From Workday  23:00:00 1 22,3 17,781 B 12 IP 
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U16 E18 From Workday  23:30:00 1 21,2 17,781 B 13 IP 

U16 E18 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E18 From Saturday 6:00:00 2 24,3 17,781 B 1 IP 

U16 E18 From Saturday 6:30:00 2 25,3 17,781 B 1 IP 

U16 E18 From Saturday 7:00:00 2 23,6 17,781 B 2 IP 

U16 E18 From Saturday 7:30:00 1 20,0 17,781 B 2 IP 

U16 E18 From Saturday 8:00:00 2 21,3 17,781 B 3 IP 

U16 E18 From Saturday 8:30:00 2 20,9 17,781 B 3 IP 

U16 E18 From Saturday 9:00:00 2 20,7 17,781 B 3 IP 

U16 E18 From Saturday 9:30:00 2 20,5 17,781 B 4 IP 

U16 E18 From Saturday  10:00:00 1 20,1 17,781 B 4 IP 

U16 E18 From Saturday  10:30:00 2 18,7 17,781 B 5 IP 

U16 E18 From Saturday  11:00:00 2 18,7 17,781 B 5 IP 

U16 E18 From Saturday  11:30:00 2 17,8 17,781 B 5 IP 

U16 E18 From Saturday  12:00:00 2 17,4 17,781 B 5 IP 

U16 E18 From Saturday  12:30:00 2 16,5 17,781 B 6 IP 

U16 E18 From Saturday  13:00:00 1 15,9 17,781 B 6 IP 

U16 E18 From Saturday  13:30:00 2 16,4 17,781 B 7 IP 

U16 E18 From Saturday  14:00:00 2 16,9 17,781 B 7 IP 

U16 E18 From Saturday  14:30:00 2 16,8 17,781 B 7 IP 

U16 E18 From Saturday  15:00:00 2 16,9 17,781 B 7 IP 

U16 E18 From Saturday  15:30:00 2 17,1 17,781 B 7 IP 

U16 E18 From Saturday  16:00:00 2 17,5 17,781 B 7 IP 

U16 E18 From Saturday  16:30:00 2 17,2 17,781 B 8 IP 

U16 E18 From Saturday  17:00:00 1 17,1 17,781 B 8 IP 

U16 E18 From Saturday  17:30:00 2 17,1 17,781 B 9 IE 

U16 E18 From Saturday  18:00:00 3 17,1 17,781 B 10 IE 

U16 E18 From Saturday  18:30:00 2 17,0 17,781 B 10 IE 

U16 E18 From Saturday  19:00:00 2 16,8 17,781 B 11 IP 

U16 E18 From Saturday  19:30:00 2 17,2 17,781 B 11 IP 

U16 E18 From Saturday  20:00:00 2 15,9 17,781 B 12 IP 

U16 E18 From Saturday  20:30:00 1 17,0 17,781 B 12 IP 

U16 E18 From Saturday  21:00:00 2 17,9 17,781 B 12 IP 

U16 E18 From Saturday  21:30:00 1 19,3 17,781 B 12 IP 

U16 E18 From Saturday  22:00:00 2 19,8 17,781 B 12 IP 

U16 E18 From Saturday  22:30:00 1 20,7 17,781 B 12 IP 

U16 E18 From Saturday  23:00:00 1 21,2 17,781 B 13 IP 

U16 E18 From Saturday  23:30:00 1 24,1 17,781 B 13 IP 

U16 E18 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R1A8Z Ó N  From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U16 E18 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 E18 From  Sunday 7:00:00 2 25,4 17,781 B 1 IE 

U16 E18 From  Sunday 7:30:00 3 24,5 17,781 B 2 IE 

U16 E18 From  Sunday 8:00:00 2 22,5 17,781 B 2 IE 

U16 E18 From  Sunday 8:30:00 2 23,2 17,781 B 3 IP 

U16 E18 From  Sunday 9:00:00 2 21,7 17,781 B 3 IP 

U16 E18 From  Sunday 9:30:00 2 21,2 17,781 B 4 IP 

U16 E18 From  Sunday 10:00:00 1 20,7 17,781 B 4 IP 

U16 E18 From  Sunday 10:30:00 2 19,3 17,781 B 5 IP 

U16 E18 From  Sunday 11:00:00 2 20,9 17,781 B 5 IP 

U16 E18 From  Sunday 11:30:00 2 20,1 17,781 B 5 IP 

U16 E18 From  Sunday 12:00:00 2 19,2 17,781 B 5 IP 

U16 E18 From  Sunday 12:30:00 2 18,9 17,781 B 5 IP 

U16 E18 From  Sunday 13:00:00 2 18,0 17,781 B 5 IP 

U16 E18 From  Sunday 13:30:00 2 18,7 17,781 B 5 IP 

U16 E18 From  Sunday 14:00:00 2 19,1 17,781 B 5 IP 

U16 E18 From  Sunday 14:30:00 2 18,4 17,781 B 6 IP 

U16 E18 From  Sunday 15:00:00 1 19,1 17,781 B 6 IP 

U16 E18 From  Sunday 15:30:00 2 19,9 17,781 B 7 IP 

U16 E18 From  Sunday 16:00:00 2 21,6 17,781 B 7 IP 

U16 E18 From  Sunday 16:30:00 2 18,9 17,781 B 7 IP 

U16 E18 From  Sunday 17:00:00 2 18,8 17,781 B 7 IP 

U16 E18 From  Sunday 17:30:00 2 19,8 17,781 B 7 IP 

U16 E18 From  Sunday 18:00:00 2 17,9 17,781 B 7 IP 

U16 E18 From  Sunday 18:30:00 2 18,4 17,781 B 8 IP 

U16 E18 From  Sunday 19:00:00 1 18,9 17,781 B 8 IP 

U16 E18 From  Sunday 19:30:00 2 18,4 17,781 B 9 IP 

U16 E18 From  Sunday 20:00:00 2 17,8 17,781 B 9 IP 

U16 E18 From  Sunday 20:30:00 2 18,1 17,781 B 9 IP 

U16 E18 From  Sunday 21:00:00 2 18,0 17,781 B 10 IP 

U16 E18 From  Sunday 21:30:00 1 18,5 17,781 B 10 IP 

U16 E18 From  Sunday 22:00:00 2 22,3 17,781 B 10 IP 

U16 E18 From  Sunday 22:30:00 1 21,5 17,781 B 10 IP 

U16 E18 From  Sunday 23:00:00 1 22,1 17,781 B 11 IP 

U16 E18 From  Sunday 23:30:00 1 24,6 17,781 B 11 IP 

U16 E20 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R2A0Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U16 E20 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E20 To Workday 5:30:00 1 17,0 7,92 A 1 IP 

U16 E20 To Workday 6:00:00 1 17,0 7,92 A 1 IP 

U16 E20 To Workday 6:30:00 3 17,0 7,92 A 2 IE 

U16 E20 To Workday 7:00:00 3 17,0 7,92 A 3 IE 

U16 E20 To Workday 7:30:00 2 17,0 7,92 A 3 IE 

U16 E20 To Workday 8:00:00 2 17,0 7,92 A 4 IE 

U16 E20 To Workday 8:30:00 3 17,0 7,92 A 5 IE 

U16 E20 To Workday 9:00:00 3 17,0 7,92 A 5 IE 

U16 E20 To Workday 9:30:00 4 17,0 7,92 A 6 IE 

U16 E20 To Workday  10:00:00 3 17,0 7,92 A 6 IE 

U16 E20 To Workday  10:30:00 3 17,0 7,92 A 7 IE 

U16 E20 To Workday  11:00:00 3 17,0 7,92 A 7 IE 

U16 E20 To Workday  11:30:00 3 17,0 7,92 A 7 IE 

U16 E20 To Workday  12:00:00 3 17,0 7,92 A 7 IE 

U16 E20 To Workday  12:30:00 3 17,0 7,92 A 7 IE 

U16 E20 To Workday  13:00:00 3 17,0 7,92 A 8 IE 

U16 E20 To Workday  13:30:00 2 17,0 7,92 A 8 IE 

U16 E20 To Workday  14:00:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  14:30:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  15:00:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  15:30:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  16:00:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  16:30:00 3 17,0 7,92 A 9 IE 

U16 E20 To Workday  17:00:00 4 17,0 7,92 A 10 IE 

U16 E20 To Workday  17:30:00 3 17,0 7,92 A 11 IE 

U16 E20 To Workday  18:00:00 2 17,0 7,92 A 11 IE 

U16 E20 To Workday  18:30:00 3 17,0 7,92 A 11 IE 

U16 E20 To Workday  19:00:00 2 17,0 7,92 A 11 IE 

U16 E20 To Workday  19:30:00 3 17,0 7,92 A 12 IE 

U16 E20 To Workday  20:00:00 3 17,0 7,92 A 12 IE 

U16 E20 To Workday  20:30:00 3 17,0 7,92 A 13 IE 

U16 E20 To Workday  21:00:00 2 17,0 7,92 A 14 IP 

U16 E20 To Workday  21:30:00 1 17,0 7,92 A 14 IP 

U16 E20 To Workday  22:00:00 2 17,0 7,92 A 15 IE 

U16 E20 To Workday  22:30:00 3 17,0 7,92 A 16 IE 

U16 E20 To Workday  23:00:00 2 17,0 7,92 A 17 IP 

U16 E20 To Workday  23:30:00 1 17,0 7,92 A 17 IP 

U16 E20 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EE R2A0Z Ó N  To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U16 E20 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 E20 To Saturday 6:00:00 1 17,0 7,92 A 1 IP 

U16 E20 To Saturday 6:30:00 2 17,0 7,92 A 2 IP 

U16 E20 To Saturday 7:00:00 2 17,0 7,92 A 3 IP 

U16 E20 To Saturday 7:30:00 1 17,0 7,92 A 3 IP 

U16 E20 To Saturday 8:00:00 2 17,0 7,92 A 4 IP 

U16 E20 To Saturday 8:30:00 2 17,0 7,92 A 4 IP 

U16 E20 To Saturday 9:00:00 3 17,0 7,92 A 5 IE 

U16 E20 To Saturday 9:30:00 2 17,0 7,92 A 6 IP 

U16 E20 To Saturday  10:00:00 1 17,0 7,92 A 6 IP 

U16 E20 To Saturday  10:30:00 2 17,0 7,92 A 7 IP 

U16 E20 To Saturday  11:00:00 2 17,0 7,92 A 7 IP 

U16 E20 To Saturday  11:30:00 2 17,0 7,92 A 7 IP 

U16 E20 To Saturday  12:00:00 3 17,0 7,92 A 8 IE 

U16 E20 To Saturday  12:30:00 2 17,0 7,92 A 8 IE 

U16 E20 To Saturday  13:00:00 2 17,0 7,92 A 9 IE 

U16 E20 To Saturday  13:30:00 3 17,0 7,92 A 10 IE 

U16 E20 To Saturday  14:00:00 3 17,0 7,92 A 11 IE 

U16 E20 To Saturday  14:30:00 2 17,0 7,92 A 11 IE 

U16 E20 To Saturday  15:00:00 3 17,0 7,92 A 11 IE 

U16 E20 To Saturday  15:30:00 2 17,0 7,92 A 11 IE 

U16 E20 To Saturday  16:00:00 3 17,0 7,92 A 11 IE 

U16 E20 To Saturday  16:30:00 2 17,0 7,92 A 12 IP 

U16 E20 To Saturday  17:00:00 1 17,0 7,92 A 12 IP 

U16 E20 To Saturday  17:30:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  18:00:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  18:30:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  19:00:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  19:30:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  20:00:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  20:30:00 2 17,0 7,92 A 13 IP 

U16 E20 To Saturday  21:00:00 3 17,0 7,92 A 14 IE 

U16 E20 To Saturday  21:30:00 2 17,0 7,92 A 14 IE 

U16 E20 To Saturday  22:00:00 2 17,0 7,92 A 15 IP 

U16 E20 To Saturday  22:30:00 1 17,0 7,92 A 15 IP 

U16 E20 To Saturday  23:00:00 2 17,0 7,92 A 15 IP 

U16 E20 To Saturday  23:30:00 1 17,0 7,92 A 15 IP 

U16 E20 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday  6:30:00 3 17,0 7,92 A 1 IE 

UTO1M6ADO D EE R2A0Z Ó N  To Sunday  7:00:00 3 17,0 7,92 A 2 IE 
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U16 E20 To Sunday  7:30:00 2 17,0 7,92 A 2 IE 

U16 E20 To Sunday  8:00:00 3 17,0 7,92 A 2 IE 

U16 E20 To Sunday  8:30:00 2 17,0 7,92 A 2 IE 

U16 E20 To Sunday  9:00:00 2 17,0 7,92 A 3 IP 

U16 E20 To Sunday  9:30:00 2 17,0 7,92 A 4 IP 

U16 E20 To Sunday 10:00:00 1 17,0 7,92 A 4 IP 

U16 E20 To Sunday 10:30:00 2 17,0 7,92 A 5 IP 

U16 E20 To Sunday 11:00:00 2 17,0 7,92 A 5 IP 

U16 E20 To Sunday 11:30:00 2 17,0 7,92 A 5 IP 

U16 E20 To Sunday 12:00:00 2 17,0 7,92 A 5 IP 

U16 E20 To Sunday 12:30:00 2 17,0 7,92 A 5 IP 

U16 E20 To Sunday 13:00:00 3 17,0 7,92 A 6 IE 

U16 E20 To Sunday 13:30:00 2 17,0 7,92 A 6 IE 

U16 E20 To Sunday 14:00:00 2 17,0 7,92 A 7 IP 

U16 E20 To Sunday 14:30:00 2 17,0 7,92 A 8 IP 

U16 E20 To Sunday 15:00:00 1 17,0 7,92 A 8 IP 

U16 E20 To Sunday 15:30:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 16:00:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 16:30:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 17:00:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 17:30:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 18:00:00 2 17,0 7,92 A 9 IP 

U16 E20 To Sunday 18:30:00 2 17,0 7,92 A 10 IP 

U16 E20 To Sunday 19:00:00 1 17,0 7,92 A 10 IP 

U16 E20 To Sunday 19:30:00 2 17,0 7,92 A 11 IP 

U16 E20 To Sunday 20:00:00 2 17,0 7,92 A 11 IP 

U16 E20 To Sunday 20:30:00 2 17,0 7,92 A 11 IP 

U16 E20 To Sunday 21:00:00 2 17,0 7,92 A 12 IP 

U16 E20 To Sunday 21:30:00 1 17,0 7,92 A 12 IP 

U16 E20 To Sunday 22:00:00 2 17,0 7,92 A 12 IP 

U16 E20 To Sunday 22:30:00 1 17,0 7,92 A 12 IP 

U16 E20 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E20 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday 5:30:00 2 17,0 8,096 A 1 IP 

U16 E20 From Workday 6:00:00 2 17,0 8,096 A 1 IP 

U16 E20 From Workday 6:30:00 3 17,0 8,096 A 2 IE 

U16 E20 From Workday 7:00:00 3 17,0 8,096 A 3 IE 

U16 E20 From Workday 7:30:00 2 17,0 8,096 A 3 IE 

U16 E20 From Workday 8:00:00 2 17,0 8,096 A 4 IE 

U16 E20 From Workday 8:30:00 3 17,0 8,096 A 5 IE 

UTO1M6ADO D EE R2A0Z Ó N  From Workday 9:00:00 3 17,0 8,096 A 5 IE 
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U16 E20 From Workday 9:30:00 4 17,0 8,096 A 6 IE 

U16 E20 From Workday  10:00:00 3 17,0 8,096 A 6 IE 

U16 E20 From Workday  10:30:00 3 17,0 8,096 A 7 IE 

U16 E20 From Workday  11:00:00 3 17,0 8,096 A 7 IE 

U16 E20 From Workday  11:30:00 3 17,0 8,096 A 7 IE 

U16 E20 From Workday  12:00:00 3 17,0 8,096 A 7 IE 

U16 E20 From Workday  12:30:00 3 17,0 8,096 A 7 IE 

U16 E20 From Workday  13:00:00 3 17,0 8,096 A 8 IE 

U16 E20 From Workday  13:30:00 2 17,0 8,096 A 8 IE 

U16 E20 From Workday  14:00:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  14:30:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  15:00:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  15:30:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  16:00:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  16:30:00 3 17,0 8,096 A 9 IE 

U16 E20 From Workday  17:00:00 4 17,0 8,096 A 10 IE 

U16 E20 From Workday  17:30:00 3 17,0 8,096 A 11 IE 

U16 E20 From Workday  18:00:00 2 17,0 8,096 A 11 IE 

U16 E20 From Workday  18:30:00 3 17,0 8,096 A 12 IE 

U16 E20 From Workday  19:00:00 3 17,0 8,096 A 12 IE 

U16 E20 From Workday  19:30:00 3 17,0 8,096 A 13 IE 

U16 E20 From Workday  20:00:00 2 17,0 8,096 A 13 IE 

U16 E20 From Workday  20:30:00 3 17,0 8,096 A 13 IE 

U16 E20 From Workday  21:00:00 2 17,0 8,096 A 13 IE 

U16 E20 From Workday  21:30:00 2 17,0 8,096 A 14 IP 

U16 E20 From Workday  22:00:00 2 17,0 8,096 A 14 IP 

U16 E20 From Workday  22:30:00 2 17,0 8,096 A 14 IP 

U16 E20 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 E20 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday 5:30:00 1 17,0 8,096 A 1 IP 

U16 E20 From Saturday 6:00:00 1 17,0 8,096 A 1 IP 

U16 E20 From Saturday 6:30:00 2 17,0 8,096 A 2 IP 

U16 E20 From Saturday 7:00:00 2 17,0 8,096 A 3 IP 

U16 E20 From Saturday 7:30:00 1 17,0 8,096 A 3 IP 

U16 E20 From Saturday 8:00:00 2 17,0 8,096 A 4 IP 

U16 E20 From Saturday 8:30:00 2 17,0 8,096 A 4 IP 

U16 E20 From Saturday 9:00:00 3 17,0 8,096 A 5 IE 

U16 E20 From Saturday 9:30:00 2 17,0 8,096 A 6 IP 

U16 E20 From Saturday  10:00:00 1 17,0 8,096 A 6 IP 

U16 E20 From Saturday  10:30:00 2 17,0 8,096 A 7 IP 

UTO1M6ADO D EE R2A0Z Ó N  From Saturday  11:00:00 2 17,0 8,096 A 7 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U16 E20 From Saturday  11:30:00 2 17,0 8,096 A 7 IP 

U16 E20 From Saturday  12:00:00 3 17,0 8,096 A 8 IE 

U16 E20 From Saturday  12:30:00 2 17,0 8,096 A 9 IP 

U16 E20 From Saturday  13:00:00 1 17,0 8,096 A 9 IP 

U16 E20 From Saturday  13:30:00 2 17,0 8,096 A 10 IE 

U16 E20 From Saturday  14:00:00 3 17,0 8,096 A 11 IE 

U16 E20 From Saturday  14:30:00 2 17,0 8,096 A 11 IE 

U16 E20 From Saturday  15:00:00 3 17,0 8,096 A 11 IE 

U16 E20 From Saturday  15:30:00 2 17,0 8,096 A 11 IE 

U16 E20 From Saturday  16:00:00 3 17,0 8,096 A 11 IE 

U16 E20 From Saturday  16:30:00 2 17,0 8,096 A 12 IP 

U16 E20 From Saturday  17:00:00 1 17,0 8,096 A 12 IP 

U16 E20 From Saturday  17:30:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  18:00:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  18:30:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  19:00:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  19:30:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  20:00:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  20:30:00 2 17,0 8,096 A 13 IP 

U16 E20 From Saturday  21:00:00 3 17,0 8,096 A 14 IE 

U16 E20 From Saturday  21:30:00 2 17,0 8,096 A 14 IE 

U16 E20 From Saturday  22:00:00 2 17,0 8,096 A 15 IP 

U16 E20 From Saturday  22:30:00 1 17,0 8,096 A 15 IP 

U16 E20 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 E20 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 6:30:00 3 17,0 8,096 A 1 IE 

U16 E20 From  Sunday 7:00:00 3 17,0 8,096 A 2 IE 

U16 E20 From  Sunday 7:30:00 2 17,0 8,096 A 2 IE 

U16 E20 From  Sunday 8:00:00 3 17,0 8,096 A 2 IE 

U16 E20 From  Sunday 8:30:00 2 17,0 8,096 A 2 IE 

U16 E20 From  Sunday 9:00:00 2 17,0 8,096 A 3 IP 

U16 E20 From  Sunday 9:30:00 2 17,0 8,096 A 4 IP 

U16 E20 From  Sunday 10:00:00 1 17,0 8,096 A 4 IP 

U16 E20 From  Sunday 10:30:00 2 17,0 8,096 A 5 IP 

U16 E20 From  Sunday 11:00:00 2 17,0 8,096 A 5 IP 

U16 E20 From  Sunday 11:30:00 2 17,0 8,096 A 5 IP 

U16 E20 From  Sunday 12:00:00 2 17,0 8,096 A 5 IP 

U16 E20 From  Sunday 12:30:00 2 17,0 8,096 A 5 IP 

UTO1M6ADO D EE R2A0Z Ó N  From  Sunday 13:00:00 3 17,0 8,096 A 6 IE 
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U16 E20 From  Sunday 13:30:00 2 17,0 8,096 A 6 IE 

U16 E20 From  Sunday 14:00:00 2 17,0 8,096 A 7 IP 

U16 E20 From  Sunday 14:30:00 2 17,0 8,096 A 8 IP 

U16 E20 From  Sunday 15:00:00 1 17,0 8,096 A 8 IP 

U16 E20 From  Sunday 15:30:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 16:00:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 16:30:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 17:00:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 17:30:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 18:00:00 2 17,0 8,096 A 9 IP 

U16 E20 From  Sunday 18:30:00 2 17,0 8,096 A 10 IP 

U16 E20 From  Sunday 19:00:00 1 17,0 8,096 A 10 IP 

U16 E20 From  Sunday 19:30:00 2 17,0 8,096 A 11 IP 

U16 E20 From  Sunday 20:00:00 2 17,0 8,096 A 11 IP 

U16 E20 From  Sunday 20:30:00 2 17,0 8,096 A 11 IP 

U16 E20 From  Sunday 21:00:00 2 17,0 8,096 A 12 IP 

U16 E20 From  Sunday 21:30:00 1 17,0 8,096 A 12 IP 

U16 E20 From  Sunday 22:00:00 2 17,0 8,096 A 12 IP 

U16 E20 From  Sunday 22:30:00 1 17,0 8,096 A 12 IP 

U16 E20 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 E20 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday 5:30:00 2 17,0 10,023 B 1 IP 

U16 F28 To Workday 6:00:00 2 17,0 10,023 B 1 IP 

U16 F28 To Workday 6:30:00 3 17,0 10,023 B 2 IE 

U16 F28 To Workday 7:00:00 3 17,0 10,023 B 3 IE 

U16 F28 To Workday 7:30:00 3 17,0 10,023 B 3 IE 

U16 F28 To Workday 8:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday 8:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday 9:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday 9:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  10:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  10:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  11:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  11:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  12:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Workday  12:30:00 3 17,0 10,023 B 5 IE 

U16 F28 To Workday  13:00:00 2 17,0 10,023 B 5 IE 

U16 F28 To Workday  13:30:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  14:00:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  14:30:00 2 17,0 10,023 B 6 IP 

UTO1M6ADO D EF 2R A8Z Ó N  To Workday  15:00:00 2 17,0 10,023 B 6 IP 
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U16 F28 To Workday  15:30:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  16:00:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  16:30:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  17:00:00 2 17,0 10,023 B 6 IP 

U16 F28 To Workday  17:30:00 3 17,0 10,023 B 7 IE 

U16 F28 To Workday  18:00:00 2 17,0 10,023 B 7 IE 

U16 F28 To Workday  18:30:00 3 17,0 10,023 B 7 IE 

U16 F28 To Workday  19:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Workday  19:30:00 1 17,0 10,023 B 8 IP 

U16 F28 To Workday  20:00:00 2 17,0 10,023 B 9 IP 

U16 F28 To Workday  20:30:00 2 17,0 10,023 B 9 IP 

U16 F28 To Workday  21:00:00 3 17,0 10,023 B 10 IE 

U16 F28 To Workday  21:30:00 2 17,0 10,023 B 10 IE 

U16 F28 To Workday  22:00:00 2 17,0 10,023 B 11 IP 

U16 F28 To Workday  22:30:00 1 17,0 10,023 B 11 IP 

U16 F28 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 F28 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday 5:30:00 2 17,0 10,023 B 1 IP 

U16 F28 To Saturday 6:00:00 1 17,0 10,023 B 1 IP 

U16 F28 To Saturday 6:30:00 2 17,0 10,023 B 2 IP 

U16 F28 To Saturday 7:00:00 2 17,0 10,023 B 3 IP 

U16 F28 To Saturday 7:30:00 1 17,0 10,023 B 3 IP 

U16 F28 To Saturday 8:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Saturday 8:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Saturday 9:00:00 2 17,0 10,023 B 4 IP 

U16 F28 To Saturday 9:30:00 2 17,0 10,023 B 5 IP 

U16 F28 To Saturday  10:00:00 1 17,0 10,023 B 5 IP 

U16 F28 To Saturday  10:30:00 2 17,0 10,023 B 6 IP 

U16 F28 To Saturday  11:00:00 2 17,0 10,023 B 6 IP 

U16 F28 To Saturday  11:30:00 2 17,0 10,023 B 6 IP 

U16 F28 To Saturday  12:00:00 2 17,0 10,023 B 6 IP 

U16 F28 To Saturday  12:30:00 2 17,0 10,023 B 7 IP 

U16 F28 To Saturday  13:00:00 1 17,0 10,023 B 7 IP 

U16 F28 To Saturday  13:30:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  14:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  14:30:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  15:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  15:30:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  16:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Saturday  16:30:00 2 17,0 10,023 B 9 IP 

UTO1M6ADO D EF 2R A8Z Ó N  To Saturday  17:00:00 1 17,0 10,023 B 9 IP 
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U16 F28 To Saturday  17:30:00 2 17,0 10,023 B 10 IE 

U16 F28 To Saturday  18:00:00 3 17,0 10,023 B 11 IE 

U16 F28 To Saturday  18:30:00 2 17,0 10,023 B 11 IE 

U16 F28 To Saturday  19:00:00 2 17,0 10,023 B 12 IP 

U16 F28 To Saturday  19:30:00 2 17,0 10,023 B 12 IP 

U16 F28 To Saturday  20:00:00 2 17,0 10,023 B 13 IP 

U16 F28 To Saturday  20:30:00 1 17,0 10,023 B 13 IP 

U16 F28 To Saturday  21:00:00 2 17,0 10,023 B 13 IP 

U16 F28 To Saturday  21:30:00 1 17,0 10,023 B 13 IP 

U16 F28 To Saturday  22:00:00 2 17,0 10,023 B 13 IP 

U16 F28 To Saturday  22:30:00 1 17,0 10,023 B 13 IP 

U16 F28 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 F28 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday  6:30:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  7:00:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  7:30:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  8:00:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  8:30:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  9:00:00 2 17,0 10,023 B 1 IP 

U16 F28 To Sunday  9:30:00 2 17,0 10,023 B 2 IP 

U16 F28 To Sunday 10:00:00 1 17,0 10,023 B 2 IP 

U16 F28 To Sunday 10:30:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 11:00:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 11:30:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 12:00:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 12:30:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 13:00:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 13:30:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 14:00:00 2 17,0 10,023 B 3 IP 

U16 F28 To Sunday 14:30:00 2 17,0 10,023 B 4 IP 

U16 F28 To Sunday 15:00:00 1 17,0 10,023 B 4 IP 

U16 F28 To Sunday 15:30:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 16:00:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 16:30:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 17:00:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 17:30:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 18:00:00 2 17,0 10,023 B 5 IP 

U16 F28 To Sunday 18:30:00 2 17,0 10,023 B 6 IP 

UTO1M6ADO D EF 2R A8Z Ó N  To Sunday 19:00:00 1 17,0 10,023 B 6 IP 
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U16 F28 To Sunday 19:30:00 2 17,0 10,023 B 7 IP 

U16 F28 To Sunday 20:00:00 2 17,0 10,023 B 7 IP 

U16 F28 To Sunday 20:30:00 2 17,0 10,023 B 7 IP 

U16 F28 To Sunday 21:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Sunday 21:30:00 1 17,0 10,023 B 8 IP 

U16 F28 To Sunday 22:00:00 2 17,0 10,023 B 8 IP 

U16 F28 To Sunday 22:30:00 1 17,0 10,023 B 8 IP 

U16 F28 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 F28 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 F28 From Workday 5:30:00 2 17,0 10,361 B 1 IP 

U16 F28 From Workday 6:00:00 1 17,0 10,361 B 1 IP 

U16 F28 From Workday 6:30:00 3 17,0 10,361 B 2 IE 

U16 F28 From Workday 7:00:00 3 17,0 10,361 B 2 IE 

U16 F28 From Workday 7:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday 8:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday 8:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday 9:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday 9:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  10:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  10:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  11:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  11:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  12:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Workday  12:30:00 3 17,0 10,361 B 4 IE 

U16 F28 From Workday  13:00:00 2 17,0 10,361 B 4 IE 

U16 F28 From Workday  13:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  14:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  14:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  15:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  15:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  16:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  16:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  17:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Workday  17:30:00 3 17,0 10,361 B 6 IE 

U16 F28 From Workday  18:00:00 2 17,0 10,361 B 6 IE 

U16 F28 From Workday  18:30:00 3 17,0 10,361 B 7 IE 

U16 F28 From Workday  19:00:00 3 17,0 10,361 B 8 IE 

U16 F28 From Workday  19:30:00 2 17,0 10,361 B 8 IE 

U16 F28 From Workday  20:00:00 2 17,0 10,361 B 9 IP 

U16 F28 From Workday  20:30:00 2 17,0 10,361 B 9 IP 

UTO1M6ADO D EF 2R A8Z Ó N  From Workday  21:00:00 3 17,0 10,361 B 10 IE 
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U16 F28 From Workday  21:30:00 2 17,0 10,361 B 10 IE 

U16 F28 From Workday  22:00:00 2 17,0 10,361 B 11 IP 

U16 F28 From Workday  22:30:00 2 17,0 10,361 B 12 IP 

U16 F28 From Workday  23:00:00 1 17,0 10,361 B 12 IP 

U16 F28 From Workday  23:30:00 1 17,0 10,361 B 13 IP 

U16 F28 From Saturday 0:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 0:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 1:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 1:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 2:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 2:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 3:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 3:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 4:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 4:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 5:00:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 5:30:00 0 17,0 0 -- -- -- 

U16 F28 From Saturday 6:00:00 2 17,0 10,361 B 1 IP 

U16 F28 From Saturday 6:30:00 2 17,0 10,361 B 1 IP 

U16 F28 From Saturday 7:00:00 2 17,0 10,361 B 2 IP 

U16 F28 From Saturday 7:30:00 1 17,0 10,361 B 2 IP 

U16 F28 From Saturday 8:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Saturday 8:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From Saturday 9:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From Saturday 9:30:00 2 17,0 10,361 B 4 IP 

U16 F28 From Saturday  10:00:00 1 17,0 10,361 B 4 IP 

U16 F28 From Saturday  10:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Saturday  11:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Saturday  11:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From Saturday  12:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From Saturday  12:30:00 2 17,0 10,361 B 6 IP 

U16 F28 From Saturday  13:00:00 1 17,0 10,361 B 6 IP 

U16 F28 From Saturday  13:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  14:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  14:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  15:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  15:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  16:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From Saturday  16:30:00 2 17,0 10,361 B 8 IP 

U16 F28 From Saturday  17:00:00 1 17,0 10,361 B 8 IP 

U16 F28 From Saturday  17:30:00 2 17,0 10,361 B 9 IE 

U16 F28 From Saturday  18:00:00 3 17,0 10,361 B 10 IE 

U16 F28 From Saturday  18:30:00 2 17,0 10,361 B 10 IE 

U16 F28 From Saturday  19:00:00 2 17,0 10,361 B 11 IP 

U16 F28 From Saturday  19:30:00 2 17,0 10,361 B 11 IP 

U16 F28 From Saturday  20:00:00 2 17,0 10,361 B 12 IP 

U16 F28 From Saturday  20:30:00 1 17,0 10,361 B 12 IP 

U16 F28 From Saturday  21:00:00 2 17,0 10,361 B 12 IP 

U16 F28 From Saturday  21:30:00 1 17,0 10,361 B 12 IP 

U16 F28 From Saturday  22:00:00 2 17,0 10,361 B 12 IP 

U16 F28 From Saturday  22:30:00 1 17,0 10,361 B 12 IP 

UTO1M6ADO D EF 2R A8Z Ó N  From Saturday  23:00:00 1 17,0 10,361 B 13 IP 
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U16 F28 From Saturday  23:30:00 1 17,0 10,361 B 13 IP 

U16 F28 From  Sunday 0:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 0:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 1:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 1:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 2:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 2:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 3:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 3:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 4:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 4:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 5:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 5:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 6:00:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 6:30:00 0 17,0 0 -- -- -- 

U16 F28 From  Sunday 7:00:00 2 17,0 10,361 B 1 IE 

U16 F28 From  Sunday 7:30:00 3 17,0 10,361 B 2 IE 

U16 F28 From  Sunday 8:00:00 2 17,0 10,361 B 2 IE 

U16 F28 From  Sunday 8:30:00 2 17,0 10,361 B 3 IP 

U16 F28 From  Sunday 9:00:00 2 17,0 10,361 B 3 IP 

U16 F28 From  Sunday 9:30:00 2 17,0 10,361 B 4 IP 

U16 F28 From  Sunday 10:00:00 1 17,0 10,361 B 4 IP 

U16 F28 From  Sunday 10:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 11:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 11:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 12:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 12:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 13:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 13:30:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 14:00:00 2 17,0 10,361 B 5 IP 

U16 F28 From  Sunday 14:30:00 2 17,0 10,361 B 6 IP 

U16 F28 From  Sunday 15:00:00 1 17,0 10,361 B 6 IP 

U16 F28 From  Sunday 15:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 16:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 16:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 17:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 17:30:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 18:00:00 2 17,0 10,361 B 7 IP 

U16 F28 From  Sunday 18:30:00 2 17,0 10,361 B 8 IP 

U16 F28 From  Sunday 19:00:00 1 17,0 10,361 B 8 IP 

U16 F28 From  Sunday 19:30:00 2 17,0 10,361 B 9 IP 

U16 F28 From  Sunday 20:00:00 2 17,0 10,361 B 9 IP 

U16 F28 From  Sunday 20:30:00 2 17,0 10,361 B 9 IP 

U16 F28 From  Sunday 21:00:00 2 17,0 10,361 B 10 IP 

U16 F28 From  Sunday 21:30:00 1 17,0 10,361 B 10 IP 

U16 F28 From  Sunday 22:00:00 2 17,0 10,361 B 10 IP 

U16 F28 From  Sunday 22:30:00 1 17,0 10,361 B 10 IP 

U16 F28 From  Sunday 23:00:00 1 17,0 10,361 B 11 IP 

U16 F28 From  Sunday 23:30:00 1 17,0 10,361 B 11 IP 

U16 G28 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U16 G28 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 G28 To Workday 5:30:00 3 22,9 28 B 1 IE 

U16 G28 To Workday 6:00:00 2 20,9 28 B 1 IE 

U16 G28 To Workday 6:30:00 3 17,9 28 B 2 IE 

U16 G28 To Workday 7:00:00 3 15,7 28 B 2 IE 

U16 G28 To Workday 7:30:00 3 16,1 28 B 2 IE 

U16 G28 To Workday 8:00:00 3 17,1 28 B 3 IE 

U16 G28 To Workday 8:30:00 2 17,9 28 B 3 IE 

U16 G28 To Workday 9:00:00 3 18,0 28 B 3 IE 

U16 G28 To Workday 9:30:00 2 17,2 28 B 3 IE 

U16 G28 To Workday  10:00:00 3 17,3 28 B 3 IE 

U16 G28 To Workday  10:30:00 2 17,7 28 B 3 IE 

U16 G28 To Workday  11:00:00 3 16,9 28 B 3 IE 

U16 G28 To Workday  11:30:00 2 15,8 28 B 3 IE 

U16 G28 To Workday  12:00:00 3 15,4 28 B 3 IE 

U16 G28 To Workday  12:30:00 2 15,9 28 B 3 IE 

U16 G28 To Workday  13:00:00 3 16,7 28 B 3 IE 

U16 G28 To Workday  13:30:00 2 16,9 28 B 3 IE 

U16 G28 To Workday  14:00:00 3 17,2 28 B 3 IE 

U16 G28 To Workday  14:30:00 2 17,2 28 B 3 IE 

U16 G28 To Workday  15:00:00 3 17,2 28 B 3 IE 

U16 G28 To Workday  15:30:00 2 17,3 28 B 3 IE 

U16 G28 To Workday  16:00:00 3 16,5 28 B 3 IE 

U16 G28 To Workday  16:30:00 2 16,6 28 B 3 IE 

U16 G28 To Workday  17:00:00 3 15,5 28 B 4 IE 

U16 G28 To Workday  17:30:00 3 14,8 28 B 4 IE 

U16 G28 To Workday  18:00:00 3 14,4 28 B 4 IE 

U16 G28 To Workday  18:30:00 3 15,9 28 B 4 IE 

U16 G28 To Workday  19:00:00 3 17,8 28 B 4 IE 

U16 G28 To Workday  19:30:00 3 19,0 28 B 4 IE 

U16 G28 To Workday  20:00:00 3 19,9 28 B 4 IE 

U16 G28 To Workday  20:30:00 3 20,3 28 B 5 IE 

U16 G28 To Workday  21:00:00 2 21,6 28 B 5 IE 

U16 G28 To Workday  21:30:00 3 22,1 28 B 5 IE 

U16 G28 To Workday  22:00:00 2 22,5 28 B 5 IE 

U16 G28 To Workday  22:30:00 2 23,6 28 B 6 IP 

U16 G28 To Workday  23:00:00 1 25,3 28 B 6 IP 

U16 G28 To Workday  23:30:00 1 27,5 28 B 7 IP 

U16 G28 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U16 G28 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 G28 To Saturday 5:30:00 2 23,7 28 B 1 IP 

U16 G28 To Saturday 6:00:00 2 23,9 28 B 1 IP 

U16 G28 To Saturday 6:30:00 2 22,2 28 B 1 IP 

U16 G28 To Saturday 7:00:00 2 22,7 28 B 1 IP 

U16 G28 To Saturday 7:30:00 2 22,0 28 B 1 IP 

U16 G28 To Saturday 8:00:00 2 20,6 28 B 1 IP 

U16 G28 To Saturday 8:30:00 2 19,6 28 B 1 IP 

U16 G28 To Saturday 9:00:00 2 19,0 28 B 1 IP 

U16 G28 To Saturday 9:30:00 2 17,4 28 B 1 IP 

U16 G28 To Saturday  10:00:00 2 16,8 28 B 1 IP 

U16 G28 To Saturday  10:30:00 2 16,6 28 B 1 IP 

U16 G28 To Saturday  11:00:00 2 15,4 28 B 1 IP 

U16 G28 To Saturday  11:30:00 2 13,3 28 B 1 IP 

U16 G28 To Saturday  12:00:00 2 13,4 28 B 1 IP 

U16 G28 To Saturday  12:30:00 2 13,0 28 B 1 IP 

U16 G28 To Saturday  13:00:00 2 14,6 28 B 1 IP 

U16 G28 To Saturday  13:30:00 2 14,3 28 B 1 IP 

U16 G28 To Saturday  14:00:00 2 14,6 28 B 1 IP 

U16 G28 To Saturday  14:30:00 2 15,2 28 B 1 IP 

U16 G28 To Saturday  15:00:00 2 16,4 28 B 1 IP 

U16 G28 To Saturday  15:30:00 2 16,7 28 B 1 IP 

U16 G28 To Saturday  16:00:00 2 19,0 28 B 1 IP 

U16 G28 To Saturday  16:30:00 2 18,3 28 B 1 IP 

U16 G28 To Saturday  17:00:00 2 17,7 28 B 1 IP 

U16 G28 To Saturday  17:30:00 2 18,9 28 B 1 IP 

U16 G28 To Saturday  18:00:00 2 19,3 28 B 1 IP 

U16 G28 To Saturday  18:30:00 2 18,6 28 B 1 IP 

U16 G28 To Saturday  19:00:00 2 19,1 28 B 1 IP 

U16 G28 To Saturday  19:30:00 2 20,1 28 B 1 IP 

U16 G28 To Saturday  20:00:00 2 19,6 28 B 1 IP 

U16 G28 To Saturday  20:30:00 2 20,3 28 B 1 IP 

U16 G28 To Saturday  21:00:00 2 21,3 28 B 1 IP 

U16 G28 To Saturday  21:30:00 2 20,7 28 B 1 IP 

U16 G28 To Saturday  22:00:00 2 22,0 28 B 1 IP 

U16 G28 To Saturday  22:30:00 2 23,1 28 B 1 IP 

U16 G28 To Saturday  23:00:00 2 25,1 28 B 2 IP 

U16 G28 To Saturday  23:30:00 1 25,1 28 B 2 IP 

U16 G28 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U16 G28 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 G28 To Sunday  6:30:00 2 24,3 28 B 1 IP 

U16 G28 To Sunday  7:00:00 1 25,1 28 B 1 IP 

U16 G28 To Sunday  7:30:00 2 25,7 28 B 1 IP 

U16 G28 To Sunday  8:00:00 1 23,0 28 B 1 IP 

U16 G28 To Sunday  8:30:00 2 22,2 28 B 1 IP 

U16 G28 To Sunday  9:00:00 1 22,7 28 B 1 IP 

U16 G28 To Sunday  9:30:00 2 21,4 28 B 1 IP 

U16 G28 To Sunday 10:00:00 1 20,5 28 B 1 IP 

U16 G28 To Sunday 10:30:00 2 19,5 28 B 1 IP 

U16 G28 To Sunday 11:00:00 1 18,8 28 B 1 IP 

U16 G28 To Sunday 11:30:00 2 17,2 28 B 1 IP 

U16 G28 To Sunday 12:00:00 1 15,0 28 B 1 IP 

U16 G28 To Sunday 12:30:00 2 16,6 28 B 1 IP 

U16 G28 To Sunday 13:00:00 1 17,1 28 B 1 IP 

U16 G28 To Sunday 13:30:00 2 17,2 28 B 1 IP 

U16 G28 To Sunday 14:00:00 1 17,6 28 B 1 IP 

U16 G28 To Sunday 14:30:00 2 19,5 28 B 1 IP 

U16 G28 To Sunday 15:00:00 1 19,0 28 B 1 IP 

U16 G28 To Sunday 15:30:00 2 19,4 28 B 1 IP 

U16 G28 To Sunday 16:00:00 1 19,8 28 B 1 IP 

U16 G28 To Sunday 16:30:00 2 19,5 28 B 1 IP 

U16 G28 To Sunday 17:00:00 1 20,6 28 B 1 IP 

U16 G28 To Sunday 17:30:00 2 19,2 28 B 1 IP 

U16 G28 To Sunday 18:00:00 1 20,1 28 B 1 IP 

U16 G28 To Sunday 18:30:00 2 19,7 28 B 1 IP 

U16 G28 To Sunday 19:00:00 1 19,2 28 B 1 IP 

U16 G28 To Sunday 19:30:00 2 21,1 28 B 1 IP 

U16 G28 To Sunday 20:00:00 1 20,9 28 B 1 IP 

U16 G28 To Sunday 20:30:00 2 20,5 28 B 1 IP 

U16 G28 To Sunday 21:00:00 1 21,2 28 B 1 IP 

U16 G28 To Sunday 21:30:00 2 22,5 28 B 1 IP 

U16 G28 To Sunday 22:00:00 1 24,5 28 B 1 IP 

U16 G28 To Sunday 22:30:00 2 23,1 28 B 1 IP 

U16 G28 To Sunday 23:00:00 1 26,2 28 B 1 IP 

U16 G28 To Sunday 23:30:00 1 25,9 28 B 2 IP 

U16 G28 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 6:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  From Workday 7:00:00 0 0,0 0 -- -- -- 
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U16 G28 From Workday 7:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 8:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  18:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  19:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  19:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  20:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  20:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  21:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 G28 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday 8:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  From Saturday 9:00:00 0 0,0 0 -- -- -- 
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U16 G28 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 G28 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO D EG R2A8Z Ó N  From  Sunday 11:00:00 0 0,0 0 -- -- -- 
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U16 G28 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 G28 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 5:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 6:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 6:30:00 4 21,0 14,25 B 1 IE 

U16 J07c To Workday 7:00:00 3 17,6 14,25 B 1 IE 

U16 J07c To Workday 7:30:00 3 17,8 14,25 B 2 IE 

U16 J07c To Workday 8:00:00 3 18,8 14,25 B 2 IE 

U16 J07c To Workday 8:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 9:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday 9:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  10:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  10:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  11:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  11:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  12:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  12:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN To Workday  13:00:00 0 0,0 0 -- -- -- 
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U16 J07c To Workday  13:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  14:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  14:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  15:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  15:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  16:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  16:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  17:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  17:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  18:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  18:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  19:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  19:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  20:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  20:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  21:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  21:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  22:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  22:30:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 J07c To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  14:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN To Saturday  15:00:00 0 0,0 0 -- -- -- 
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U16 J07c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 J07c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 16:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN To Sunday 17:00:00 0 0,0 0 -- -- -- 
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U16 J07c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 J07c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 4:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 5:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 6:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 6:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 7:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 7:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 8:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 8:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 9:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday 9:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  10:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  10:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  11:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  11:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  12:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  12:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  13:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  13:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  14:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  14:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  15:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  15:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  16:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  16:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  17:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  17:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  18:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  18:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN From Workday  19:00:00 0 0,0 0 -- -- -- 
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U16 J07c From Workday  19:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  20:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  20:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  21:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  21:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  22:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  22:30:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 J07c From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN From Saturday  21:00:00 0 0,0 0 -- -- -- 
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U16 J07c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 J07c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U16 J07c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DJE0R7AcZÓN From  Sunday 23:00:00 0 0,0 0 -- -- -- 
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U16 J07c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 0:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 0:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 1:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 1:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 2:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 2:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 3:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 3:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 4:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 4:30:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 5:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday 5:30:00 3 23,2 13,7 B 1 IE 

U16 J19 To Workday 6:00:00 3 20,1 13,7 B 1 IE 

U16 J19 To Workday 6:30:00 4 14,6 13,7 B 2 IE 

U16 J19 To Workday 7:00:00 4 14,1 13,7 B 3 IE 

U16 J19 To Workday 7:30:00 4 14,8 13,02 B 4 IE 

U16 J19 To Workday 8:00:00 2 15,9 13,02 B 4 IE 

U16 J19 To Workday 8:30:00 2 17,8 13,02 B 5 IP 

U16 J19 To Workday 9:00:00 2 19,1 13,02 B 5 IP 

U16 J19 To Workday 9:30:00 2 19,4 13,02 B 5 IP 

U16 J19 To Workday  10:00:00 2 19,3 13,7 B 5 IP 

U16 J19 To Workday  10:30:00 2 19,6 13,7 B 5 IP 

U16 J19 To Workday  11:00:00 2 19,3 13,7 B 5 IP 

U16 J19 To Workday  11:30:00 2 19,0 13,7 B 6 IP 

U16 J19 To Workday  12:00:00 1 18,3 13,7 B 6 IP 

U16 J19 To Workday  12:30:00 2 17,8 13,7 B 7 IP 

U16 J19 To Workday  13:00:00 2 18,0 13,7 B 8 IP 

U16 J19 To Workday  13:30:00 1 18,8 13,7 B 8 IP 

U16 J19 To Workday  14:00:00 2 19,3 13,7 B 9 IP 

U16 J19 To Workday  14:30:00 2 19,9 13,7 B 9 IP 

U16 J19 To Workday  15:00:00 3 19,6 13,7 B 10 IE 

U16 J19 To Workday  15:30:00 2 19,3 13,7 B 10 IE 

U16 J19 To Workday  16:00:00 2 18,8 13,7 B 11 IP 

U16 J19 To Workday  16:30:00 2 18,3 13,7 B 11 IP 

U16 J19 To Workday  17:00:00 3 17,1 13,7 B 12 IE 

U16 J19 To Workday  17:30:00 2 15,9 13,7 B 12 IE 

U16 J19 To Workday  18:00:00 2 14,7 13,7 B 13 IP 

U16 J19 To Workday  18:30:00 2 15,2 13,7 B 13 IP 

U16 J19 To Workday  19:00:00 3 17,1 13,7 B 14 IE 

U16 J19 To Workday  19:30:00 2 19,3 13,7 B 14 IE 

U16 J19 To Workday  20:00:00 2 20,8 13,7 B 15 IP 

U16 J19 To Workday  20:30:00 2 23,2 13,7 B 15 IP 

U16 J19 To Workday  21:00:00 2 24,9 13,7 B 16 IP 

U16 J19 To Workday  21:30:00 1 26,3 13,7 B 16 IP 

U16 J19 To Workday  22:00:00 2 27,4 13,7 B 16 IP 

U16 J19 To Workday  22:30:00 1 28,0 13,7 B 16 IP 

U16 J19 To Workday  23:00:00 0 0,0 0 -- -- -- 

U16 J19 To Workday  23:30:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DEJ1R9AZÓN To Saturday 1:00:00 0 0,0 0 -- -- -- 
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U16 J19 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday 5:30:00 2 27,4 13,7 B 1 IP 

U16 J19 To Saturday 6:00:00 1 26,3 13,7 B 1 IP 

U16 J19 To Saturday 6:30:00 2 25,8 13,7 B 1 IP 

U16 J19 To Saturday 7:00:00 1 24,9 13,7 B 1 IP 

U16 J19 To Saturday 7:30:00 2 24,0 13,7 B 2 IP 

U16 J19 To Saturday 8:00:00 2 23,2 13,7 B 2 IP 

U16 J19 To Saturday 8:30:00 2 22,5 13,7 B 2 IP 

U16 J19 To Saturday 9:00:00 2 22,1 13,7 B 2 IP 

U16 J19 To Saturday 9:30:00 2 21,4 13,7 B 3 IP 

U16 J19 To Saturday  10:00:00 1 21,1 13,7 B 3 IP 

U16 J19 To Saturday  10:30:00 2 20,4 13,7 B 4 IP 

U16 J19 To Saturday  11:00:00 2 19,9 13,7 B 4 IP 

U16 J19 To Saturday  11:30:00 2 19,6 13,7 B 4 IP 

U16 J19 To Saturday  12:00:00 2 19,3 13,7 B 4 IP 

U16 J19 To Saturday  12:30:00 2 19,3 13,7 B 4 IP 

U16 J19 To Saturday  13:00:00 2 19,6 13,7 B 4 IP 

U16 J19 To Saturday  13:30:00 2 19,6 13,7 B 4 IP 

U16 J19 To Saturday  14:00:00 2 19,9 13,7 B 5 IP 

U16 J19 To Saturday  14:30:00 1 20,1 13,7 B 5 IP 

U16 J19 To Saturday  15:00:00 2 20,1 13,7 B 6 IP 

U16 J19 To Saturday  15:30:00 2 20,4 13,7 B 6 IP 

U16 J19 To Saturday  16:00:00 2 20,8 13,7 B 6 IP 

U16 J19 To Saturday  16:30:00 2 21,4 13,7 B 7 IP 

U16 J19 To Saturday  17:00:00 1 21,7 13,7 B 7 IP 

U16 J19 To Saturday  17:30:00 2 22,5 13,7 B 8 IP 

U16 J19 To Saturday  18:00:00 2 22,8 13,7 B 8 IP 

U16 J19 To Saturday  18:30:00 2 23,2 13,7 B 9 IP 

U16 J19 To Saturday  19:00:00 1 23,2 13,7 B 9 IP 

U16 J19 To Saturday  19:30:00 2 24,0 13,7 B 9 IP 

U16 J19 To Saturday  20:00:00 1 24,5 13,7 B 9 IP 

U16 J19 To Saturday  20:30:00 2 25,4 13,7 B 9 IP 

U16 J19 To Saturday  21:00:00 1 25,8 13,7 B 9 IP 

U16 J19 To Saturday  21:30:00 2 26,3 13,7 B 9 IP 

U16 J19 To Saturday  22:00:00 1 26,9 13,7 B 9 IP 

U16 J19 To Saturday  22:30:00 1 26,9 13,7 B 10 IP 

U16 J19 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 J19 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DEJ1R9AZÓN To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U16 J19 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday  5:30:00 2 29,8 13,7 B 1 IP 

U16 J19 To Sunday  6:00:00 1 29,8 13,7 B 1 IP 

U16 J19 To Sunday  6:30:00 2 29,1 13,7 B 1 IP 

U16 J19 To Sunday  7:00:00 1 28,5 13,7 B 1 IP 

U16 J19 To Sunday  7:30:00 2 28,0 13,7 B 1 IP 

U16 J19 To Sunday  8:00:00 1 28,0 13,7 B 1 IP 

U16 J19 To Sunday  8:30:00 2 27,4 13,7 B 1 IP 

U16 J19 To Sunday  9:00:00 1 26,7 14,4 B 1 IP 

U16 J19 To Sunday  9:30:00 2 26,2 14,4 B 1 IP 

U16 J19 To Sunday 10:00:00 1 25,7 14,4 B 1 IP 

U16 J19 To Sunday 10:30:00 2 24,8 14,4 B 1 IP 

U16 J19 To Sunday 11:00:00 1 24,4 14,4 B 1 IP 

U16 J19 To Sunday 11:30:00 2 24,0 14,4 B 1 IP 

U16 J19 To Sunday 12:00:00 1 23,6 14,4 B 1 IP 

U16 J19 To Sunday 12:30:00 1 23,2 14,4 B 2 IP 

U16 J19 To Sunday 13:00:00 2 23,2 14,4 B 3 IP 

U16 J19 To Sunday 13:30:00 2 22,9 14,4 B 4 IP 

U16 J19 To Sunday 14:00:00 1 23,2 13,7 B 4 IP 

U16 J19 To Sunday 14:30:00 2 23,2 13,7 B 4 IP 

U16 J19 To Sunday 15:00:00 1 23,6 13,7 B 4 IP 

U16 J19 To Sunday 15:30:00 1 23,6 13,7 B 5 IP 

U16 J19 To Sunday 16:00:00 2 23,6 13,7 B 6 IP 

U16 J19 To Sunday 16:30:00 1 23,6 13,7 B 6 IP 

U16 J19 To Sunday 17:00:00 2 23,6 13,7 B 6 IP 

U16 J19 To Sunday 17:30:00 1 23,6 13,7 B 6 IP 

U16 J19 To Sunday 18:00:00 2 23,6 13,7 B 6 IP 

U16 J19 To Sunday 18:30:00 1 24,0 13,7 B 6 IP 

U16 J19 To Sunday 19:00:00 1 24,0 13,7 B 7 IP 

U16 J19 To Sunday 19:30:00 2 24,5 13,7 B 8 IP 

U16 J19 To Sunday 20:00:00 1 25,4 13,7 B 8 IP 

U16 J19 To Sunday 20:30:00 1 25,8 13,7 B 9 IP 

U16 J19 To Sunday 21:00:00 2 26,9 13,7 B 10 IP 

U16 J19 To Sunday 21:30:00 1 28,0 13,7 B 10 IP 

U16 J19 To Sunday 22:00:00 1 28,5 13,7 B 11 IP 

U16 J19 To Sunday 22:30:00 1 29,8 13,7 B 11 IP 

U16 J19 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 J19 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 0:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 0:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 1:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 1:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 2:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 2:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 3:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 3:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 4:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M6ADO DEJ1R9AZÓN From Workday 5:00:00 0 0,0 0 -- -- -- 
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U16 J19 From Workday 5:30:00 0 0,0 0 -- -- -- 

U16 J19 From Workday 6:00:00 3 18,2 12,54 B 1 IE 

U16 J19 From Workday 6:30:00 4 16,5 12,54 B 2 IE 

U16 J19 From Workday 7:00:00 3 13,3 12,54 B 3 IE 

U16 J19 From Workday 7:30:00 3 12,8 12,97 B 3 IE 

U16 J19 From Workday 8:00:00 2 14,4 12,97 B 4 IP 

U16 J19 From Workday 8:30:00 1 18,0 12,97 B 4 IP 

U16 J19 From Workday 9:00:00 2 20,0 12,97 B 5 IP 

U16 J19 From Workday 9:30:00 2 20,3 12,97 B 5 IP 

U16 J19 From Workday  10:00:00 3 20,6 12,54 B 6 IE 

U16 J19 From Workday  10:30:00 2 20,6 12,54 B 6 IE 

U16 J19 From Workday  11:00:00 3 19,9 12,54 B 6 IE 

U16 J19 From Workday  11:30:00 2 19,6 12,54 B 6 IE 

U16 J19 From Workday  12:00:00 2 19,0 12,54 B 7 IP 

U16 J19 From Workday  12:30:00 2 18,2 12,54 B 7 IP 

U16 J19 From Workday  13:00:00 2 17,7 12,54 B 8 IP 

U16 J19 From Workday  13:30:00 1 17,9 12,54 B 8 IP 

U16 J19 From Workday  14:00:00 2 18,2 12,54 B 9 IP 

U16 J19 From Workday  14:30:00 2 18,2 12,54 B 9 IP 

U16 J19 From Workday  15:00:00 2 17,7 12,54 B 9 IP 

U16 J19 From Workday  15:30:00 2 17,2 12,54 B 10 IP 

U16 J19 From Workday  16:00:00 1 17,4 12,54 B 10 IP 

U16 J19 From Workday  16:30:00 2 17,4 12,54 B 11 IE 

U16 J19 From Workday  17:00:00 3 16,9 12,54 B 12 IE 

U16 J19 From Workday  17:30:00 3 15,7 12,54 B 13 IE 

U16 J19 From Workday  18:00:00 2 15,3 12,54 B 13 IE 

U16 J19 From Workday  18:30:00 3 15,7 12,54 B 14 IE 

U16 J19 From Workday  19:00:00 3 17,2 12,54 B 15 IE 

U16 J19 From Workday  19:30:00 2 18,4 12,54 B 15 IE 

U16 J19 From Workday  20:00:00 2 19,9 12,54 B 16 IP 

U16 J19 From Workday  20:30:00 2 20,9 12,54 B 17 IP 

U16 J19 From Workday  21:00:00 1 21,6 12,54 B 17 IP 

U16 J19 From Workday  21:30:00 2 22,4 12,54 B 17 IP 

U16 J19 From Workday  22:00:00 1 22,8 12,54 B 17 IP 

U16 J19 From Workday  22:30:00 2 23,7 12,54 B 18 IP 

U16 J19 From Workday  23:00:00 0 0,0 0 -- -- -- 

U16 J19 From Workday  23:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday 6:00:00 2 23,7 12,54 B 1 IP 

U16 J19 From Saturday 6:30:00 2 23,2 12,54 B 2 IP 

UTO1M6ADO DEJ1R9AZÓN From Saturday 7:00:00 1 22,8 12,54 B 2 IP 
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U16 J19 From Saturday 7:30:00 2 22,4 12,54 B 3 IP 

U16 J19 From Saturday 8:00:00 2 22,0 12,54 B 3 IP 

U16 J19 From Saturday 8:30:00 2 21,6 12,54 B 3 IP 

U16 J19 From Saturday 9:00:00 2 21,3 12,54 B 3 IP 

U16 J19 From Saturday 9:30:00 2 20,9 12,54 B 4 IP 

U16 J19 From Saturday  10:00:00 1 19,9 12,54 B 4 IP 

U16 J19 From Saturday  10:30:00 2 19,0 12,54 B 5 IP 

U16 J19 From Saturday  11:00:00 2 17,9 12,54 B 5 IP 

U16 J19 From Saturday  11:30:00 2 16,7 12,54 B 5 IP 

U16 J19 From Saturday  12:00:00 2 15,7 12,54 B 5 IP 

U16 J19 From Saturday  12:30:00 2 15,1 12,54 B 5 IP 

U16 J19 From Saturday  13:00:00 2 14,9 12,54 B 5 IP 

U16 J19 From Saturday  13:30:00 2 15,3 12,54 B 5 IP 

U16 J19 From Saturday  14:00:00 2 15,7 12,54 B 6 IP 

U16 J19 From Saturday  14:30:00 1 16,1 12,54 B 6 IP 

U16 J19 From Saturday  15:00:00 2 16,3 12,54 B 7 IP 

U16 J19 From Saturday  15:30:00 2 16,3 12,54 B 7 IP 

U16 J19 From Saturday  16:00:00 2 16,5 12,54 B 7 IP 

U16 J19 From Saturday  16:30:00 2 16,7 12,54 B 8 IP 

U16 J19 From Saturday  17:00:00 1 17,2 12,54 B 8 IP 

U16 J19 From Saturday  17:30:00 2 17,9 12,54 B 9 IP 

U16 J19 From Saturday  18:00:00 2 18,4 12,54 B 9 IP 

U16 J19 From Saturday  18:30:00 2 19,0 12,54 B 10 IP 

U16 J19 From Saturday  19:00:00 1 19,3 12,54 B 10 IP 

U16 J19 From Saturday  19:30:00 2 19,3 12,54 B 11 IP 

U16 J19 From Saturday  20:00:00 2 19,6 12,54 B 11 IP 

U16 J19 From Saturday  20:30:00 2 19,6 12,54 B 12 IP 

U16 J19 From Saturday  21:00:00 1 19,6 12,54 B 12 IP 

U16 J19 From Saturday  21:30:00 2 19,6 12,54 B 13 IP 

U16 J19 From Saturday  22:00:00 2 19,9 12,54 B 14 IP 

U16 J19 From Saturday  22:30:00 1 19,9 12,54 B 14 IP 

U16 J19 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U16 J19 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 5:30:00 1 17,7 12,54 B 1 IP 

U16 J19 From  Sunday 6:00:00 1 20,6 12,54 B 1 IP 

U16 J19 From  Sunday 6:30:00 2 22,8 12,54 B 2 IP 

U16 J19 From  Sunday 7:00:00 1 24,6 12,54 B 2 IP 

U16 J19 From  Sunday 7:30:00 2 25,6 12,54 B 2 IP 

U16 J19 From  Sunday 8:00:00 1 25,6 12,54 B 2 IP 

U16 J19 From  Sunday 8:30:00 2 25,6 12,54 B 2 IP 

UTO1M6ADO DEJ1R9AZÓN From  Sunday 9:00:00 1 25,1 12,54 B 2 IP 
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U16 J19 From  Sunday 9:30:00 2 24,6 12,54 B 2 IP 

U16 J19 From  Sunday 10:00:00 1 24,1 12,54 B 2 IP 

U16 J19 From  Sunday 10:30:00 2 23,7 12,54 B 2 IP 

U16 J19 From  Sunday 11:00:00 1 23,2 12,54 B 2 IP 

U16 J19 From  Sunday 11:30:00 2 22,8 12,54 B 2 IP 

U16 J19 From  Sunday 12:00:00 1 22,0 12,54 B 2 IP 

U16 J19 From  Sunday 12:30:00 1 21,6 12,54 B 3 IP 

U16 J19 From  Sunday 13:00:00 2 21,3 12,54 B 4 IP 

U16 J19 From  Sunday 13:30:00 2 21,3 12,54 B 5 IP 

U16 J19 From  Sunday 14:00:00 1 21,3 12,54 B 5 IP 

U16 J19 From  Sunday 14:30:00 2 21,6 12,54 B 5 IP 

U16 J19 From  Sunday 15:00:00 1 22,0 12,54 B 5 IP 

U16 J19 From  Sunday 15:30:00 1 22,0 12,54 B 6 IP 

U16 J19 From  Sunday 16:00:00 2 22,4 12,54 B 7 IP 

U16 J19 From  Sunday 16:30:00 1 22,4 12,54 B 7 IP 

U16 J19 From  Sunday 17:00:00 2 22,0 12,54 B 7 IP 

U16 J19 From  Sunday 17:30:00 1 21,3 12,54 B 7 IP 

U16 J19 From  Sunday 18:00:00 2 20,9 12,54 B 7 IP 

U16 J19 From  Sunday 18:30:00 1 20,2 12,54 B 7 IP 

U16 J19 From  Sunday 19:00:00 1 19,6 12,54 B 8 IP 

U16 J19 From  Sunday 19:30:00 2 19,3 12,54 B 9 IP 

U16 J19 From  Sunday 20:00:00 1 19,3 12,54 B 9 IP 

U16 J19 From  Sunday 20:30:00 1 19,9 12,54 B 10 IP 

U16 J19 From  Sunday 21:00:00 2 20,9 12,54 B 11 IP 

U16 J19 From  Sunday 21:30:00 1 22,0 12,54 B 11 IP 

U16 J19 From  Sunday 22:00:00 1 22,8 12,54 B 12 IP 

U16 J19 From  Sunday 22:30:00 1 23,7 12,54 B 12 IP 

U16 J19 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U16 J19 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 201 To Workday 0:00:00 2 28,9 32,07 BPAL 1 IP 

U17 201 To Workday 0:30:00 1 29,8 32,07 BPAL 1 IP 

U17 201 To Workday 1:00:00 1 30,2 32,07 BPAL 2 IP 

U17 201 To Workday 1:30:00 1 29,7 32,07 BPAL 2 IP 

U17 201 To Workday 2:00:00 1 29,6 32,07 BPAL 2 IP 

U17 201 To Workday 2:30:00 1 29,6 32,07 BPAL 2 IP 

U17 201 To Workday 3:00:00 1 30,4 32,07 BPAL 2 IP 

U17 201 To Workday 3:30:00 1 30,3 32,07 BPAL 2 IP 

U17 201 To Workday 4:00:00 1 30,4 32,07 BPAL 2 IP 

U17 201 To Workday 4:30:00 1 28,9 32,07 BPAL 2 IP 

U17 201 To Workday 5:00:00 4 26,5 32,07 BPAL 3 IE 

U17 201 To Workday 5:30:00 4 21,0 32,07 BPAL 4 IE 

U17 201 To Workday 6:00:00 4 16,7 32,07 BPAL 5 IE 

U17 201 To Workday 6:30:00 4 15,2 32,07 BPAL 6 IE 

U17 201 To Workday 7:00:00 4 15,1 32,07 BPAL 6 IE 

U17 201 To Workday 7:30:00 4 15,5 32,07 BPAL 7 IE 

U17 201 To Workday 8:00:00 4 15,9 32,07 BPAL 7 IE 

U17 201 To Workday 8:30:00 4 16,1 32,07 BPAL 7 IE 

U17 201 To Workday 9:00:00 4 16,7 32,07 BPAL 7 IE 

U17 201 To Workday 9:30:00 4 16,3 32,07 BPAL 8 IE 

U17 201 To Workday  10:00:00 3 16,1 32,07 BPAL 8 IE 

U17 201 To Workday  10:30:00 3 15,6 32,07 BPAL 9 IE 

UTO1M7ADO D E2 0R A1Z Ó N  To Workday  11:00:00 4 15,2 32,07 BPAL 10 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 201 To Workday  11:30:00 3 15,0 32,07 BPAL 10 IE 

U17 201 To Workday  12:00:00 4 14,9 32,07 BPAL 11 IE 

U17 201 To Workday  12:30:00 4 15,1 32,07 BPAL 12 IE 

U17 201 To Workday  13:00:00 4 15,4 32,07 BPAL 12 IE 

U17 201 To Workday  13:30:00 4 15,6 32,07 BPAL 13 IE 

U17 201 To Workday  14:00:00 4 15,4 32,07 BPAL 14 IE 

U17 201 To Workday  14:30:00 3 15,3 32,07 BPAL 14 IE 

U17 201 To Workday  15:00:00 4 14,6 32,07 BPAL 15 IE 

U17 201 To Workday  15:30:00 4 14,7 32,07 BPAL 16 IE 

U17 201 To Workday  16:00:00 3 14,5 32,07 BPAL 16 IE 

U17 201 To Workday  16:30:00 4 14,3 32,07 BPAL 17 IE 

U17 201 To Workday  17:00:00 3 14,3 32,07 BPAL 17 IE 

U17 201 To Workday  17:30:00 4 14,6 32,07 BPAL 18 IE 

U17 201 To Workday  18:00:00 4 15,1 32,07 BPAL 18 IE 

U17 201 To Workday  18:30:00 4 16,2 32,07 BPAL 19 IE 

U17 201 To Workday  19:00:00 3 17,3 32,07 BPAL 20 IE 

U17 201 To Workday  19:30:00 3 18,6 32,07 BPAL 20 IE 

U17 201 To Workday  20:00:00 3 19,5 32,07 BPAL 21 IE 

U17 201 To Workday  20:30:00 3 19,9 32,07 BPAL 22 IE 

U17 201 To Workday  21:00:00 3 21,1 32,07 BPAL 22 IE 

U17 201 To Workday  21:30:00 3 21,8 32,07 BPAL 22 IE 

U17 201 To Workday  22:00:00 3 22,6 32,07 BPAL 22 IE 

U17 201 To Workday  22:30:00 3 23,6 32,07 BPAL 23 IE 

U17 201 To Workday  23:00:00 3 25,0 32,07 BPAL 24 IE 

U17 201 To Workday  23:30:00 2 26,9 32,07 BPAL 24 IE 

U17 201 To Saturday 0:00:00 3 25,8 32,07 BPAL 1 IP 

U17 201 To Saturday 0:30:00 1 26,5 32,07 BPAL 2 IP 

U17 201 To Saturday 1:00:00 1 28,7 32,07 BPAL 2 IP 

U17 201 To Saturday 1:30:00 1 27,1 32,07 BPAL 2 IP 

U17 201 To Saturday 2:00:00 1 27,8 32,07 BPAL 2 IP 

U17 201 To Saturday 2:30:00 1 28,0 32,07 BPAL 2 IP 

U17 201 To Saturday 3:00:00 1 28,6 32,07 BPAL 2 IP 

U17 201 To Saturday 3:30:00 1 29,5 32,07 BPAL 2 IP 

U17 201 To Saturday 4:00:00 1 29,0 32,07 BPAL 2 IP 

U17 201 To Saturday 4:30:00 1 27,8 32,07 BPAL 2 IP 

U17 201 To Saturday 5:00:00 3 25,9 32,07 BPAL 3 IE 

U17 201 To Saturday 5:30:00 4 21,9 32,07 BPAL 4 IE 

U17 201 To Saturday 6:00:00 3 21,1 32,07 BPAL 4 IE 

U17 201 To Saturday 6:30:00 4 20,8 32,07 BPAL 5 IE 

U17 201 To Saturday 7:00:00 5 20,5 32,07 BPAL 6 IE 

U17 201 To Saturday 7:30:00 4 19,5 32,07 BPAL 6 IE 

U17 201 To Saturday 8:00:00 4 19,2 32,07 BPAL 7 IE 

U17 201 To Saturday 8:30:00 5 19,3 32,07 BPAL 8 IE 

U17 201 To Saturday 9:00:00 4 17,6 32,07 BPAL 8 IE 

U17 201 To Saturday 9:30:00 5 17,9 32,07 BPAL 8 IE 

U17 201 To Saturday  10:00:00 4 17,1 32,07 BPAL 8 IE 

U17 201 To Saturday  10:30:00 4 16,4 32,07 BPAL 9 IE 

U17 201 To Saturday  11:00:00 3 16,2 32,07 BPAL 9 IE 

U17 201 To Saturday  11:30:00 4 15,7 32,07 BPAL 10 IE 

U17 201 To Saturday  12:00:00 4 15,0 32,07 BPAL 10 IE 

U17 201 To Saturday  12:30:00 4 14,8 32,07 BPAL 11 IE 

UTO1M7ADO D E2 0R A1Z Ó N  To Saturday  13:00:00 3 14,9 32,07 BPAL 11 IE 
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U17 201 To Saturday  13:30:00 4 15,2 32,07 BPAL 11 IE 

U17 201 To Saturday  14:00:00 3 15,5 32,07 BPAL 11 IE 

U17 201 To Saturday  14:30:00 4 16,6 32,07 BPAL 11 IE 

U17 201 To Saturday  15:00:00 3 16,5 32,07 BPAL 11 IE 

U17 201 To Saturday  15:30:00 4 16,6 32,07 BPAL 12 IE 

U17 201 To Saturday  16:00:00 4 16,9 32,07 BPAL 13 IE 

U17 201 To Saturday  16:30:00 3 16,7 32,07 BPAL 13 IE 

U17 201 To Saturday  17:00:00 3 17,0 32,07 BPAL 14 IE 

U17 201 To Saturday  17:30:00 4 16,9 32,07 BPAL 15 IE 

U17 201 To Saturday  18:00:00 3 17,3 32,07 BPAL 16 IE 

U17 201 To Saturday  18:30:00 2 17,3 32,07 BPAL 16 IE 

U17 201 To Saturday  19:00:00 3 17,0 32,07 BPAL 17 IE 

U17 201 To Saturday  19:30:00 3 17,6 32,07 BPAL 18 IE 

U17 201 To Saturday  20:00:00 2 17,9 32,07 BPAL 18 IE 

U17 201 To Saturday  20:30:00 2 18,1 32,07 BPAL 19 IP 

U17 201 To Saturday  21:00:00 2 20,0 32,07 BPAL 19 IP 

U17 201 To Saturday  21:30:00 2 20,7 32,07 BPAL 19 IP 

U17 201 To Saturday  22:00:00 3 21,4 32,07 BPAL 20 IE 

U17 201 To Saturday  22:30:00 2 21,6 32,07 BPAL 20 IE 

U17 201 To Saturday  23:00:00 2 22,3 32,07 BPAL 21 IP 

U17 201 To Saturday  23:30:00 2 23,8 32,07 BPAL 21 IP 

U17 201 To Sunday  0:00:00 2 26,6 32,07 BPAL 1 IP 

U17 201 To Sunday  0:30:00 1 26,9 32,07 BPAL 1 IP 

U17 201 To Sunday  1:00:00 1 28,1 32,07 BPAL 2 IP 

U17 201 To Sunday  1:30:00 1 26,6 32,07 BPAL 2 IP 

U17 201 To Sunday  2:00:00 1 27,7 32,07 BPAL 2 IP 

U17 201 To Sunday  2:30:00 1 27,1 32,07 BPAL 2 IP 

U17 201 To Sunday  3:00:00 1 28,7 32,07 BPAL 2 IP 

U17 201 To Sunday  3:30:00 1 28,6 32,07 BPAL 2 IP 

U17 201 To Sunday  4:00:00 1 28,8 32,07 BPAL 2 IP 

U17 201 To Sunday  4:30:00 1 27,6 32,07 BPAL 2 IP 

U17 201 To Sunday  5:00:00 2 26,0 32,07 BPAL 3 IE 

U17 201 To Sunday  5:30:00 5 25,5 32,07 BPAL 4 IE 

U17 201 To Sunday  6:00:00 4 22,6 32,07 BPAL 5 IE 

U17 201 To Sunday  6:30:00 3 22,4 32,07 BPAL 5 IE 

U17 201 To Sunday  7:00:00 3 21,8 32,07 BPAL 6 IE 

U17 201 To Sunday  7:30:00 2 22,6 32,07 BPAL 6 IE 

U17 201 To Sunday  8:00:00 2 22,0 32,07 BPAL 7 IE 

U17 201 To Sunday  8:30:00 3 21,1 32,07 BPAL 8 IE 

U17 201 To Sunday  9:00:00 3 21,1 34,98 BPAL 9 IE 

U17 201 To Sunday  9:30:00 2 19,8 34,98 BPAL 9 IE 

U17 201 To Sunday 10:00:00 3 19,2 34,98 BPAL 10 IE 

U17 201 To Sunday 10:30:00 3 19,2 34,98 BPAL 10 IE 

U17 201 To Sunday 11:00:00 4 18,2 34,98 BPAL 11 IE 

U17 201 To Sunday 11:30:00 3 17,6 34,98 BPAL 12 IE 

U17 201 To Sunday 12:00:00 2 16,3 34,98 BPAL 12 IE 

U17 201 To Sunday 12:30:00 3 16,0 34,98 BPAL 13 IE 

U17 201 To Sunday 13:00:00 3 17,6 34,98 BPAL 13 IE 

U17 201 To Sunday 13:30:00 4 17,3 34,98 BPAL 14 IE 

U17 201 To Sunday 14:00:00 3 18,6 32,07 BPAL 14 IE 

U17 201 To Sunday 14:30:00 4 18,2 32,07 BPAL 14 IE 

UTO1M7ADO D E2 0R A1Z Ó N  To Sunday 15:00:00 3 17,6 32,07 BPAL 14 IE 
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U17 201 To Sunday 15:30:00 3 18,1 32,07 BPAL 15 IE 

U17 201 To Sunday 16:00:00 4 17,7 32,07 BPAL 16 IE 

U17 201 To Sunday 16:30:00 3 18,2 32,07 BPAL 16 IE 

U17 201 To Sunday 17:00:00 4 17,6 32,07 BPAL 17 IE 

U17 201 To Sunday 17:30:00 4 18,2 32,07 BPAL 17 IE 

U17 201 To Sunday 18:00:00 5 18,2 32,07 BPAL 18 IE 

U17 201 To Sunday 18:30:00 4 18,5 32,07 BPAL 19 IE 

U17 201 To Sunday 19:00:00 3 18,5 32,07 BPAL 19 IE 

U17 201 To Sunday 19:30:00 3 18,2 32,07 BPAL 20 IE 

U17 201 To Sunday 20:00:00 4 19,1 32,07 BPAL 21 IE 

U17 201 To Sunday 20:30:00 3 20,5 32,07 BPAL 22 IE 

U17 201 To Sunday 21:00:00 2 21,6 32,07 BPAL 22 IE 

U17 201 To Sunday 21:30:00 2 21,1 32,07 BPAL 23 IP 

U17 201 To Sunday 22:00:00 2 23,5 32,07 BPAL 23 IP 

U17 201 To Sunday 22:30:00 2 24,3 32,07 BPAL 23 IP 

U17 201 To Sunday 23:00:00 2 23,7 32,07 BPAL 24 IP 

U17 201 To Sunday 23:30:00 1 27,1 32,07 BPAL 24 IP 

U17 201 From Workday 0:00:00 2 26,5 32,93 BPAL 1 IP 

U17 201 From Workday 0:30:00 1 28,7 32,93 BPAL 1 IP 

U17 201 From Workday 1:00:00 1 28,6 32,93 BPAL 2 IP 

U17 201 From Workday 1:30:00 1 28,9 32,93 BPAL 2 IP 

U17 201 From Workday 2:00:00 1 28,7 32,93 BPAL 2 IP 

U17 201 From Workday 2:30:00 1 28,8 32,93 BPAL 2 IP 

U17 201 From Workday 3:00:00 1 28,7 32,93 BPAL 2 IP 

U17 201 From Workday 3:30:00 1 28,8 32,93 BPAL 2 IP 

U17 201 From Workday 4:00:00 1 28,6 32,93 BPAL 2 IP 

U17 201 From Workday 4:30:00 1 26,8 32,93 BPAL 2 IP 

U17 201 From Workday 5:00:00 3 23,2 32,93 BPAL 3 IE 

U17 201 From Workday 5:30:00 4 17,1 32,93 BPAL 3 IE 

U17 201 From Workday 6:00:00 4 14,7 32,93 BPAL 4 IE 

U17 201 From Workday 6:30:00 4 13,9 32,93 BPAL 5 IE 

U17 201 From Workday 7:00:00 4 14,0 32,93 BPAL 5 IE 

U17 201 From Workday 7:30:00 4 14,2 32,93 BPAL 6 IE 

U17 201 From Workday 8:00:00 4 15,0 32,93 BPAL 6 IE 

U17 201 From Workday 8:30:00 4 15,5 32,93 BPAL 6 IE 

U17 201 From Workday 9:00:00 4 15,7 32,93 BPAL 6 IE 

U17 201 From Workday 9:30:00 4 15,2 32,93 BPAL 7 IE 

U17 201 From Workday  10:00:00 3 14,8 32,93 BPAL 7 IE 

U17 201 From Workday  10:30:00 3 14,5 32,93 BPAL 8 IE 

U17 201 From Workday  11:00:00 4 14,5 32,93 BPAL 9 IE 

U17 201 From Workday  11:30:00 3 14,7 32,93 BPAL 9 IE 

U17 201 From Workday  12:00:00 4 15,0 32,93 BPAL 10 IE 

U17 201 From Workday  12:30:00 5 14,9 32,93 BPAL 11 IE 

U17 201 From Workday  13:00:00 4 15,1 32,93 BPAL 11 IE 

U17 201 From Workday  13:30:00 4 15,4 32,93 BPAL 12 IE 

U17 201 From Workday  14:00:00 4 15,6 32,93 BPAL 13 IE 

U17 201 From Workday  14:30:00 3 15,6 32,93 BPAL 13 IE 

U17 201 From Workday  15:00:00 4 15,1 32,93 BPAL 14 IE 

U17 201 From Workday  15:30:00 4 14,7 32,93 BPAL 14 IE 

U17 201 From Workday  16:00:00 4 13,8 32,93 BPAL 14 IE 

U17 201 From Workday  16:30:00 4 13,4 32,93 BPAL 15 IE 

UTO1M7ADO D E2 0R A1Z Ó N  From Workday  17:00:00 3 13,0 32,93 BPAL 15 IE 
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U17 201 From Workday  17:30:00 4 13,5 32,93 BPAL 15 IE 

U17 201 From Workday  18:00:00 3 14,7 32,93 BPAL 15 IE 

U17 201 From Workday  18:30:00 3 15,8 32,93 BPAL 16 IE 

U17 201 From Workday  19:00:00 3 16,8 32,93 BPAL 17 IE 

U17 201 From Workday  19:30:00 3 18,2 32,93 BPAL 17 IE 

U17 201 From Workday  20:00:00 3 19,2 32,93 BPAL 18 IE 

U17 201 From Workday  20:30:00 3 20,2 32,93 BPAL 19 IE 

U17 201 From Workday  21:00:00 3 20,9 32,93 BPAL 19 IE 

U17 201 From Workday  21:30:00 3 21,6 32,93 BPAL 19 IE 

U17 201 From Workday  22:00:00 3 22,2 32,93 BPAL 19 IE 

U17 201 From Workday  22:30:00 3 23,3 32,93 BPAL 19 IE 

U17 201 From Workday  23:00:00 3 24,2 32,93 BPAL 19 IE 

U17 201 From Workday  23:30:00 2 26,0 32,93 BPAL 20 IP 

U17 201 From Saturday 0:00:00 3 24,5 32,93 BPAL 1 IP 

U17 201 From Saturday 0:30:00 1 25,3 32,93 BPAL 2 IP 

U17 201 From Saturday 1:00:00 1 24,8 32,93 BPAL 2 IP 

U17 201 From Saturday 1:30:00 1 25,7 32,93 BPAL 2 IP 

U17 201 From Saturday 2:00:00 1 27,3 32,93 BPAL 2 IP 

U17 201 From Saturday 2:30:00 1 27,8 32,93 BPAL 2 IP 

U17 201 From Saturday 3:00:00 1 26,1 32,93 BPAL 2 IP 

U17 201 From Saturday 3:30:00 1 27,1 32,93 BPAL 2 IP 

U17 201 From Saturday 4:00:00 1 26,8 32,93 BPAL 2 IP 

U17 201 From Saturday 4:30:00 1 24,8 32,93 BPAL 2 IP 

U17 201 From Saturday 5:00:00 6 23,3 32,93 BPAL 3 IE 

U17 201 From Saturday 5:30:00 5 20,5 32,93 BPAL 4 IE 

U17 201 From Saturday 6:00:00 4 20,9 32,93 BPAL 4 IE 

U17 201 From Saturday 6:30:00 4 19,5 32,93 BPAL 5 IE 

U17 201 From Saturday 7:00:00 5 18,9 32,93 BPAL 6 IE 

U17 201 From Saturday 7:30:00 4 18,4 32,93 BPAL 6 IE 

U17 201 From Saturday 8:00:00 4 18,1 32,93 BPAL 7 IE 

U17 201 From Saturday 8:30:00 5 18,3 32,93 BPAL 8 IE 

U17 201 From Saturday 9:00:00 4 16,6 32,93 BPAL 8 IE 

U17 201 From Saturday 9:30:00 5 16,6 32,93 BPAL 8 IE 

U17 201 From Saturday  10:00:00 4 16,0 32,93 BPAL 9 IE 

U17 201 From Saturday  10:30:00 3 15,4 32,93 BPAL 9 IE 

U17 201 From Saturday  11:00:00 3 14,6 32,93 BPAL 10 IE 

U17 201 From Saturday  11:30:00 4 13,9 32,93 BPAL 11 IE 

U17 201 From Saturday  12:00:00 4 14,3 32,93 BPAL 11 IE 

U17 201 From Saturday  12:30:00 4 14,6 32,93 BPAL 12 IE 

U17 201 From Saturday  13:00:00 3 14,8 32,93 BPAL 12 IE 

U17 201 From Saturday  13:30:00 4 15,7 32,93 BPAL 12 IE 

U17 201 From Saturday  14:00:00 3 15,7 32,93 BPAL 12 IE 

U17 201 From Saturday  14:30:00 4 16,7 32,93 BPAL 12 IE 

U17 201 From Saturday  15:00:00 3 16,4 32,93 BPAL 12 IE 

U17 201 From Saturday  15:30:00 4 16,5 32,93 BPAL 13 IE 

U17 201 From Saturday  16:00:00 4 16,7 32,93 BPAL 14 IE 

U17 201 From Saturday  16:30:00 3 16,8 32,93 BPAL 14 IE 

U17 201 From Saturday  17:00:00 3 17,1 32,93 BPAL 15 IE 

U17 201 From Saturday  17:30:00 4 16,8 32,93 BPAL 16 IE 

U17 201 From Saturday  18:00:00 4 17,4 32,93 BPAL 17 IE 

U17 201 From Saturday  18:30:00 3 17,8 32,93 BPAL 17 IE 

UTO1M7ADO D E2 0R A1Z Ó N  From Saturday  19:00:00 3 18,4 32,93 BPAL 18 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 201 From Saturday  19:30:00 3 18,2 32,93 BPAL 19 IE 

U17 201 From Saturday  20:00:00 2 18,6 32,93 BPAL 19 IE 

U17 201 From Saturday  20:30:00 2 18,8 32,93 BPAL 20 IP 

U17 201 From Saturday  21:00:00 2 20,8 32,93 BPAL 20 IP 

U17 201 From Saturday  21:30:00 2 20,8 32,93 BPAL 20 IP 

U17 201 From Saturday  22:00:00 3 21,6 32,93 BPAL 21 IE 

U17 201 From Saturday  22:30:00 2 22,2 32,93 BPAL 21 IE 

U17 201 From Saturday  23:00:00 2 23,1 32,93 BPAL 22 IP 

U17 201 From Saturday  23:30:00 2 24,2 32,93 BPAL 22 IP 

U17 201 From  Sunday 0:00:00 2 25,4 32,93 BPAL 1 IP 

U17 201 From  Sunday 0:30:00 1 25,3 32,93 BPAL 1 IP 

U17 201 From  Sunday 1:00:00 1 25,1 32,93 BPAL 2 IP 

U17 201 From  Sunday 1:30:00 1 26,3 32,93 BPAL 2 IP 

U17 201 From  Sunday 2:00:00 1 27,3 32,93 BPAL 2 IP 

U17 201 From  Sunday 2:30:00 1 27,4 32,93 BPAL 2 IP 

U17 201 From  Sunday 3:00:00 1 26,8 32,93 BPAL 2 IP 

U17 201 From  Sunday 3:30:00 1 26,1 32,93 BPAL 2 IP 

U17 201 From  Sunday 4:00:00 1 27,0 32,93 BPAL 2 IP 

U17 201 From  Sunday 4:30:00 1 25,4 32,93 BPAL 2 IP 

U17 201 From  Sunday 5:00:00 2 26,3 32,93 BPAL 3 IE 

U17 201 From  Sunday 5:30:00 5 23,0 32,93 BPAL 4 IE 

U17 201 From  Sunday 6:00:00 4 21,0 32,93 BPAL 4 IE 

U17 201 From  Sunday 6:30:00 4 20,7 32,93 BPAL 5 IE 

U17 201 From  Sunday 7:00:00 3 21,3 32,93 BPAL 6 IE 

U17 201 From  Sunday 7:30:00 2 20,8 32,93 BPAL 6 IE 

U17 201 From  Sunday 8:00:00 2 20,5 32,93 BPAL 7 IE 

U17 201 From  Sunday 8:30:00 3 20,1 32,93 BPAL 8 IE 

U17 201 From  Sunday 9:00:00 3 19,2 32,93 BPAL 9 IE 

U17 201 From  Sunday 9:30:00 2 18,7 32,93 BPAL 9 IE 

U17 201 From  Sunday 10:00:00 3 18,2 32,93 BPAL 10 IE 

U17 201 From  Sunday 10:30:00 3 18,5 32,93 BPAL 10 IE 

U17 201 From  Sunday 11:00:00 4 17,2 32,93 BPAL 11 IE 

U17 201 From  Sunday 11:30:00 4 17,7 32,93 BPAL 12 IE 

U17 201 From  Sunday 12:00:00 3 17,0 32,93 BPAL 12 IE 

U17 201 From  Sunday 12:30:00 3 17,5 32,93 BPAL 13 IE 

U17 201 From  Sunday 13:00:00 3 17,8 32,93 BPAL 13 IE 

U17 201 From  Sunday 13:30:00 4 17,7 32,93 BPAL 14 IE 

U17 201 From  Sunday 14:00:00 3 18,0 32,93 BPAL 14 IE 

U17 201 From  Sunday 14:30:00 4 17,7 32,93 BPAL 14 IE 

U17 201 From  Sunday 15:00:00 3 18,2 32,93 BPAL 14 IE 

U17 201 From  Sunday 15:30:00 3 18,4 32,93 BPAL 15 IE 

U17 201 From  Sunday 16:00:00 4 18,6 32,93 BPAL 16 IE 

U17 201 From  Sunday 16:30:00 3 18,6 32,93 BPAL 16 IE 

U17 201 From  Sunday 17:00:00 4 17,7 32,93 BPAL 16 IE 

U17 201 From  Sunday 17:30:00 3 18,7 32,93 BPAL 16 IE 

U17 201 From  Sunday 18:00:00 4 18,0 32,93 BPAL 16 IE 

U17 201 From  Sunday 18:30:00 3 19,0 32,93 BPAL 16 IE 

U17 201 From  Sunday 19:00:00 3 19,3 32,93 BPAL 17 IE 

U17 201 From  Sunday 19:30:00 3 20,0 32,93 BPAL 17 IE 

U17 201 From  Sunday 20:00:00 4 20,6 32,93 BPAL 18 IE 

U17 201 From  Sunday 20:30:00 3 20,9 32,93 BPAL 19 IE 

UTO1M7ADO D E2 0R A1Z Ó N  From  Sunday 21:00:00 2 21,0 32,93 BPAL 19 IE 
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U17 201 From  Sunday 21:30:00 2 22,4 32,93 BPAL 20 IP 

U17 201 From  Sunday 22:00:00 2 22,8 32,93 BPAL 20 IP 

U17 201 From  Sunday 22:30:00 2 24,7 32,93 BPAL 20 IP 

U17 201 From  Sunday 23:00:00 2 24,3 32,93 BPAL 21 IP 

U17 201 From  Sunday 23:30:00 1 25,6 32,93 BPAL 21 IP 

U17 201e To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 201e To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 201e To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 201e To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 201e To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 201e To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 201e To Workday 5:30:00 4 35,1 21,594 B 1 IE 

U17 201e To Workday 6:00:00 5 32,9 21,594 B 2 IE 

U17 201e To Workday 6:30:00 6 28,8 21,594 B 3 IE 

U17 201e To Workday 7:00:00 5 23,3 21,594 B 4 IE 

U17 201e To Workday 7:30:00 4 23,3 21,594 B 4 IE 

U17 201e To Workday 8:00:00 4 24,7 21,594 B 5 IE 

U17 201e To Workday 8:30:00 3 26,9 21,594 B 5 IE 

U17 201e To Workday 9:00:00 3 27,7 21,594 B 6 IE 

U17 201e To Workday 9:30:00 3 26,7 21,594 B 6 IE 

U17 201e To Workday  10:00:00 3 26,8 21,594 B 6 IE 

U17 201e To Workday  10:30:00 3 27,2 21,594 B 6 IE 

U17 201e To Workday  11:00:00 3 25,4 21,594 B 6 IE 

U17 201e To Workday  11:30:00 3 25,9 21,594 B 6 IE 

U17 201e To Workday  12:00:00 3 26,1 21,594 B 6 IE 

U17 201e To Workday  12:30:00 3 26,0 21,594 B 6 IE 

U17 201e To Workday  13:00:00 4 25,8 21,594 B 7 IE 

U17 201e To Workday  13:30:00 5 26,1 21,594 B 8 IE 

U17 201e To Workday  14:00:00 4 26,1 21,594 B 9 IE 

U17 201e To Workday  14:30:00 3 25,5 21,594 B 9 IE 

U17 201e To Workday  15:00:00 3 26,0 21,594 B 10 IE 

U17 201e To Workday  15:30:00 3 26,0 21,594 B 10 IE 

U17 201e To Workday  16:00:00 3 26,1 21,594 B 10 IE 

U17 201e To Workday  16:30:00 5 23,7 21,594 B 11 IE 

U17 201e To Workday  17:00:00 6 20,9 21,594 B 11 IE 

U17 201e To Workday  17:30:00 5 17,0 21,594 B 12 IE 

U17 201e To Workday  18:00:00 6 17,7 21,594 B 12 IE 

U17 201e To Workday  18:30:00 5 20,8 21,594 B 12 IE 

U17 201e To Workday  19:00:00 6 23,0 21,594 B 12 IE 

U17 201e To Workday  19:30:00 5 26,1 21,594 B 13 IE 

U17 201e To Workday  20:00:00 5 29,3 21,594 B 13 IE 

U17 201e To Workday  20:30:00 4 31,4 21,594 B 13 IE 

U17 201e To Workday  21:00:00 3 32,7 21,594 B 13 IE 

U17 201e To Workday  21:30:00 4 33,4 21,594 B 13 IE 

U17 201e To Workday  22:00:00 3 31,2 21,594 B 13 IE 

U17 201e To Workday  22:30:00 4 34,7 21,594 B 13 IE 

UTO1M7ADO D2E0R1AeZÓN To Workday  23:00:00 3 36,9 21,594 B 14 IE 
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U17 201e To Workday  23:30:00 2 39,0 21,594 B 14 IE 

U17 201e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday 5:30:00 1 36,0 21,594 B 1 IP 

U17 201e To Saturday 6:00:00 1 33,7 21,594 B 1 IP 

U17 201e To Saturday 6:30:00 2 33,8 21,594 B 2 IP 

U17 201e To Saturday 7:00:00 2 33,3 21,594 B 2 IP 

U17 201e To Saturday 7:30:00 2 33,5 21,594 B 2 IP 

U17 201e To Saturday 8:00:00 2 33,6 21,594 B 2 IP 

U17 201e To Saturday 8:30:00 2 32,7 21,594 B 2 IP 

U17 201e To Saturday 9:00:00 2 32,4 21,594 B 2 IP 

U17 201e To Saturday 9:30:00 2 32,3 21,594 B 2 IP 

U17 201e To Saturday  10:00:00 2 31,1 21,594 B 2 IP 

U17 201e To Saturday  10:30:00 2 30,3 21,594 B 2 IP 

U17 201e To Saturday  11:00:00 2 29,2 21,594 B 2 IP 

U17 201e To Saturday  11:30:00 2 29,4 21,594 B 2 IP 

U17 201e To Saturday  12:00:00 2 29,0 21,594 B 2 IP 

U17 201e To Saturday  12:30:00 2 27,4 21,594 B 2 IP 

U17 201e To Saturday  13:00:00 2 26,6 21,594 B 2 IP 

U17 201e To Saturday  13:30:00 2 26,1 21,594 B 2 IP 

U17 201e To Saturday  14:00:00 2 26,3 21,594 B 2 IP 

U17 201e To Saturday  14:30:00 2 27,7 21,594 B 2 IP 

U17 201e To Saturday  15:00:00 2 28,7 21,594 B 2 IP 

U17 201e To Saturday  15:30:00 2 30,2 21,594 B 2 IP 

U17 201e To Saturday  16:00:00 2 30,0 21,594 B 2 IP 

U17 201e To Saturday  16:30:00 2 30,6 21,594 B 2 IP 

U17 201e To Saturday  17:00:00 2 30,1 21,594 B 2 IP 

U17 201e To Saturday  17:30:00 2 29,7 21,594 B 2 IP 

U17 201e To Saturday  18:00:00 2 28,5 21,594 B 2 IP 

U17 201e To Saturday  18:30:00 2 30,2 21,594 B 2 IP 

U17 201e To Saturday  19:00:00 2 30,5 21,594 B 2 IP 

U17 201e To Saturday  19:30:00 2 30,4 21,594 B 2 IP 

U17 201e To Saturday  20:00:00 2 31,9 21,594 B 2 IP 

U17 201e To Saturday  20:30:00 2 30,8 21,594 B 2 IP 

U17 201e To Saturday  21:00:00 2 30,8 21,594 B 2 IP 

U17 201e To Saturday  21:30:00 2 32,4 21,594 B 2 IP 

U17 201e To Saturday  22:00:00 2 31,1 21,594 B 2 IP 

U17 201e To Saturday  22:30:00 2 35,1 21,594 B 2 IP 

U17 201e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 201e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R1AeZÓN To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U17 201e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday  5:30:00 2 38,4 21,594 B 1 IP 

U17 201e To Sunday  6:00:00 2 37,6 21,594 B 1 IP 

U17 201e To Sunday  6:30:00 2 36,5 21,594 B 1 IP 

U17 201e To Sunday  7:00:00 2 36,1 21,594 B 1 IP 

U17 201e To Sunday  7:30:00 2 36,4 21,594 B 1 IP 

U17 201e To Sunday  8:00:00 2 35,0 21,594 B 1 IP 

U17 201e To Sunday  8:30:00 2 36,0 21,594 B 1 IP 

U17 201e To Sunday  9:00:00 2 35,9 21,594 B 1 IP 

U17 201e To Sunday  9:30:00 2 33,9 21,594 B 1 IP 

U17 201e To Sunday 10:00:00 3 34,3 21,594 B 2 IE 

U17 201e To Sunday 10:30:00 2 34,3 21,594 B 2 IE 

U17 201e To Sunday 11:00:00 2 33,8 21,594 B 3 IP 

U17 201e To Sunday 11:30:00 2 32,5 21,594 B 3 IP 

U17 201e To Sunday 12:00:00 3 33,2 21,594 B 4 IE 

U17 201e To Sunday 12:30:00 2 32,0 21,594 B 4 IE 

U17 201e To Sunday 13:00:00 2 31,5 21,594 B 5 IP 

U17 201e To Sunday 13:30:00 2 31,9 21,594 B 5 IP 

U17 201e To Sunday 14:00:00 2 31,7 21,594 B 5 IP 

U17 201e To Sunday 14:30:00 2 33,1 21,594 B 5 IP 

U17 201e To Sunday 15:00:00 2 32,9 21,594 B 5 IP 

U17 201e To Sunday 15:30:00 2 33,4 21,594 B 5 IP 

U17 201e To Sunday 16:00:00 2 33,2 21,594 B 5 IP 

U17 201e To Sunday 16:30:00 2 32,9 21,594 B 5 IP 

U17 201e To Sunday 17:00:00 2 33,2 21,594 B 5 IP 

U17 201e To Sunday 17:30:00 2 32,1 21,594 B 5 IP 

U17 201e To Sunday 18:00:00 2 32,8 21,594 B 5 IP 

U17 201e To Sunday 18:30:00 3 31,2 21,594 B 6 IE 

U17 201e To Sunday 19:00:00 2 31,6 21,594 B 6 IE 

U17 201e To Sunday 19:30:00 2 31,2 21,594 B 7 IP 

U17 201e To Sunday 20:00:00 2 31,6 21,594 B 7 IP 

U17 201e To Sunday 20:30:00 2 30,4 21,594 B 7 IP 

U17 201e To Sunday 21:00:00 2 31,4 21,594 B 7 IP 

U17 201e To Sunday 21:30:00 2 33,6 21,594 B 7 IP 

U17 201e To Sunday 22:00:00 2 33,1 21,594 B 8 IP 

U17 201e To Sunday 22:30:00 1 35,6 21,594 B 8 IP 

U17 201e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 201e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 201e From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 201e From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 201e From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R1AeZÓN From Workday 3:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 201e From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 201e From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 201e From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday 5:30:00 4 29,1 21,594 B 1 IE 

U17 201e From Workday 6:00:00 5 25,8 21,594 B 2 IE 

U17 201e From Workday 6:30:00 5 19,5 21,594 B 3 IE 

U17 201e From Workday 7:00:00 4 17,2 21,594 B 3 IE 

U17 201e From Workday 7:30:00 4 17,0 21,594 B 4 IE 

U17 201e From Workday 8:00:00 4 19,1 21,594 B 5 IE 

U17 201e From Workday 8:30:00 3 22,6 21,594 B 5 IE 

U17 201e From Workday 9:00:00 3 24,5 21,594 B 6 IE 

U17 201e From Workday 9:30:00 3 25,5 21,594 B 6 IE 

U17 201e From Workday  10:00:00 3 25,6 21,594 B 6 IE 

U17 201e From Workday  10:30:00 3 25,5 21,594 B 6 IE 

U17 201e From Workday  11:00:00 3 25,4 21,594 B 6 IE 

U17 201e From Workday  11:30:00 3 24,8 21,594 B 6 IE 

U17 201e From Workday  12:00:00 3 24,7 21,594 B 6 IE 

U17 201e From Workday  12:30:00 3 24,3 21,594 B 6 IE 

U17 201e From Workday  13:00:00 4 23,7 21,594 B 7 IE 

U17 201e From Workday  13:30:00 5 23,9 21,594 B 8 IE 

U17 201e From Workday  14:00:00 4 24,5 21,594 B 8 IE 

U17 201e From Workday  14:30:00 2 25,9 21,594 B 9 IE 

U17 201e From Workday  15:00:00 3 26,0 21,594 B 10 IE 

U17 201e From Workday  15:30:00 3 25,7 21,594 B 10 IE 

U17 201e From Workday  16:00:00 3 25,0 21,594 B 10 IE 

U17 201e From Workday  16:30:00 5 23,0 21,594 B 11 IE 

U17 201e From Workday  17:00:00 6 22,2 21,594 B 11 IE 

U17 201e From Workday  17:30:00 5 21,1 21,594 B 12 IE 

U17 201e From Workday  18:00:00 6 21,8 21,594 B 12 IE 

U17 201e From Workday  18:30:00 5 23,8 21,594 B 12 IE 

U17 201e From Workday  19:00:00 6 25,3 21,594 B 12 IE 

U17 201e From Workday  19:30:00 5 27,7 21,594 B 13 IE 

U17 201e From Workday  20:00:00 5 28,7 21,594 B 13 IE 

U17 201e From Workday  20:30:00 4 29,8 21,594 B 13 IE 

U17 201e From Workday  21:00:00 3 29,5 21,594 B 13 IE 

U17 201e From Workday  21:30:00 4 32,1 21,594 B 14 IE 

U17 201e From Workday  22:00:00 4 32,9 21,594 B 14 IE 

U17 201e From Workday  22:30:00 4 34,3 21,594 B 14 IE 

U17 201e From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 201e From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R1AeZÓN From Saturday 5:00:00 0 0,0 0 -- -- -- 
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U17 201e From Saturday 5:30:00 1 31,7 22,168 B 1 IP 

U17 201e From Saturday 6:00:00 1 30,1 22,168 B 1 IP 

U17 201e From Saturday 6:30:00 2 29,6 22,168 B 2 IP 

U17 201e From Saturday 7:00:00 2 29,3 22,168 B 2 IP 

U17 201e From Saturday 7:30:00 2 29,8 22,168 B 2 IP 

U17 201e From Saturday 8:00:00 2 28,8 22,168 B 2 IP 

U17 201e From Saturday 8:30:00 2 29,8 22,168 B 2 IP 

U17 201e From Saturday 9:00:00 2 29,3 22,168 B 2 IP 

U17 201e From Saturday 9:30:00 2 28,1 22,168 B 2 IP 

U17 201e From Saturday  10:00:00 2 28,3 22,168 B 2 IP 

U17 201e From Saturday  10:30:00 2 28,0 22,168 B 2 IP 

U17 201e From Saturday  11:00:00 2 26,2 22,168 B 2 IP 

U17 201e From Saturday  11:30:00 2 24,9 22,168 B 2 IP 

U17 201e From Saturday  12:00:00 2 24,8 22,168 B 2 IP 

U17 201e From Saturday  12:30:00 2 24,3 22,168 B 2 IP 

U17 201e From Saturday  13:00:00 2 25,0 22,168 B 2 IP 

U17 201e From Saturday  13:30:00 2 25,9 22,168 B 2 IP 

U17 201e From Saturday  14:00:00 2 26,4 22,168 B 2 IP 

U17 201e From Saturday  14:30:00 2 27,9 22,168 B 2 IP 

U17 201e From Saturday  15:00:00 2 27,7 22,168 B 2 IP 

U17 201e From Saturday  15:30:00 2 28,3 22,168 B 2 IP 

U17 201e From Saturday  16:00:00 2 29,1 22,168 B 2 IP 

U17 201e From Saturday  16:30:00 2 28,0 22,168 B 2 IP 

U17 201e From Saturday  17:00:00 2 28,1 22,168 B 2 IP 

U17 201e From Saturday  17:30:00 2 27,2 22,168 B 2 IP 

U17 201e From Saturday  18:00:00 2 28,0 22,168 B 2 IP 

U17 201e From Saturday  18:30:00 2 28,4 22,168 B 2 IP 

U17 201e From Saturday  19:00:00 2 28,8 22,168 B 2 IP 

U17 201e From Saturday  19:30:00 2 29,2 22,168 B 2 IP 

U17 201e From Saturday  20:00:00 2 29,3 22,168 B 2 IP 

U17 201e From Saturday  20:30:00 2 29,6 22,168 B 2 IP 

U17 201e From Saturday  21:00:00 2 29,3 22,168 B 2 IP 

U17 201e From Saturday  21:30:00 2 31,9 22,168 B 2 IP 

U17 201e From Saturday  22:00:00 2 31,3 22,168 B 3 IP 

U17 201e From Saturday  22:30:00 1 32,6 22,168 B 3 IP 

U17 201e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 201e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 5:30:00 2 35,0 22,168 B 1 IP 

U17 201e From  Sunday 6:00:00 2 35,0 22,168 B 1 IP 

U17 201e From  Sunday 6:30:00 2 34,6 22,168 B 1 IP 

UTO1M7ADO D2E0R1AeZÓN From  Sunday 7:00:00 2 32,5 22,168 B 1 IP 
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U17 201e From  Sunday 7:30:00 2 33,3 22,168 B 1 IP 

U17 201e From  Sunday 8:00:00 2 33,1 22,168 B 1 IP 

U17 201e From  Sunday 8:30:00 2 33,2 22,168 B 1 IP 

U17 201e From  Sunday 9:00:00 2 32,5 22,168 B 1 IP 

U17 201e From  Sunday 9:30:00 2 32,4 22,168 B 1 IP 

U17 201e From  Sunday 10:00:00 2 31,3 22,168 B 1 IP 

U17 201e From  Sunday 10:30:00 2 30,9 22,168 B 1 IP 

U17 201e From  Sunday 11:00:00 2 30,4 22,168 B 1 IP 

U17 201e From  Sunday 11:30:00 2 29,8 22,168 B 1 IP 

U17 201e From  Sunday 12:00:00 2 29,8 22,168 B 1 IP 

U17 201e From  Sunday 12:30:00 2 30,1 22,168 B 1 IP 

U17 201e From  Sunday 13:00:00 2 29,7 22,168 B 1 IP 

U17 201e From  Sunday 13:30:00 2 30,0 22,168 B 1 IP 

U17 201e From  Sunday 14:00:00 2 29,7 22,168 B 1 IP 

U17 201e From  Sunday 14:30:00 2 30,8 22,168 B 1 IP 

U17 201e From  Sunday 15:00:00 2 29,3 22,168 B 1 IP 

U17 201e From  Sunday 15:30:00 2 30,5 22,168 B 1 IP 

U17 201e From  Sunday 16:00:00 2 30,5 22,168 B 1 IP 

U17 201e From  Sunday 16:30:00 2 30,5 22,168 B 1 IP 

U17 201e From  Sunday 17:00:00 2 29,7 22,168 B 1 IP 

U17 201e From  Sunday 17:30:00 2 28,7 22,168 B 1 IP 

U17 201e From  Sunday 18:00:00 2 29,0 22,168 B 1 IP 

U17 201e From  Sunday 18:30:00 3 29,0 22,168 B 2 IE 

U17 201e From  Sunday 19:00:00 2 28,8 22,168 B 2 IE 

U17 201e From  Sunday 19:30:00 2 28,8 22,168 B 3 IP 

U17 201e From  Sunday 20:00:00 2 29,3 22,168 B 3 IP 

U17 201e From  Sunday 20:30:00 2 30,7 22,168 B 3 IP 

U17 201e From  Sunday 21:00:00 2 29,9 22,168 B 4 IP 

U17 201e From  Sunday 21:30:00 1 32,8 22,168 B 4 IP 

U17 201e From  Sunday 22:00:00 2 32,1 22,168 B 4 IP 

U17 201e From  Sunday 22:30:00 1 35,2 22,168 B 4 IP 

U17 201e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 201e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 204 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 204 To Workday 5:30:00 3 27,7 24,914 B 1 IE 

U17 204 To Workday 6:00:00 3 25,3 24,914 B 1 IE 

U17 204 To Workday 6:30:00 4 20,3 24,914 B 2 IE 

U17 204 To Workday 7:00:00 4 18,0 24,914 B 2 IE 

U17 204 To Workday 7:30:00 5 18,2 24,914 B 3 IE 

U17 204 To Workday 8:00:00 5 19,5 24,914 B 3 IE 

U17 204 To Workday 8:30:00 6 20,7 24,914 B 4 IE 

UTO1M7ADO D E2 0R A4Z Ó N  To Workday 9:00:00 6 22,3 24,914 B 4 IE 
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U17 204 To Workday 9:30:00 4 22,5 24,914 B 5 IE 

U17 204 To Workday  10:00:00 4 22,3 24,914 B 6 IE 

U17 204 To Workday  10:30:00 3 22,0 24,914 B 6 IE 

U17 204 To Workday  11:00:00 4 21,2 24,914 B 6 IE 

U17 204 To Workday  11:30:00 3 20,5 24,914 B 6 IE 

U17 204 To Workday  12:00:00 4 20,0 24,914 B 6 IE 

U17 204 To Workday  12:30:00 3 19,8 24,914 B 6 IE 

U17 204 To Workday  13:00:00 4 19,3 24,914 B 6 IE 

U17 204 To Workday  13:30:00 3 20,0 24,914 B 6 IE 

U17 204 To Workday  14:00:00 4 20,0 24,914 B 6 IE 

U17 204 To Workday  14:30:00 3 19,5 24,914 B 6 IE 

U17 204 To Workday  15:00:00 4 18,9 24,914 B 6 IE 

U17 204 To Workday  15:30:00 3 18,7 24,914 B 6 IE 

U17 204 To Workday  16:00:00 4 18,2 24,914 B 6 IE 

U17 204 To Workday  16:30:00 3 17,7 24,914 B 6 IE 

U17 204 To Workday  17:00:00 4 16,0 24,914 B 7 IE 

U17 204 To Workday  17:30:00 4 15,2 24,914 B 7 IE 

U17 204 To Workday  18:00:00 4 14,8 24,914 B 7 IE 

U17 204 To Workday  18:30:00 4 15,6 24,914 B 8 IE 

U17 204 To Workday  19:00:00 3 17,3 24,914 B 8 IE 

U17 204 To Workday  19:30:00 4 18,9 24,914 B 8 IE 

U17 204 To Workday  20:00:00 3 20,5 24,914 B 8 IE 

U17 204 To Workday  20:30:00 3 21,5 24,914 B 9 IE 

U17 204 To Workday  21:00:00 2 22,8 24,914 B 9 IE 

U17 204 To Workday  21:30:00 3 23,6 24,914 B 10 IE 

U17 204 To Workday  22:00:00 3 24,5 24,914 B 10 IE 

U17 204 To Workday  22:30:00 3 24,8 24,914 B 11 IE 

U17 204 To Workday  23:00:00 2 25,6 24,914 B 12 IP 

U17 204 To Workday  23:30:00 1 27,5 24,914 B 12 IP 

U17 204 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 204 To Saturday 5:30:00 2 27,9 24,914 B 1 IP 

U17 204 To Saturday 6:00:00 2 26,8 24,914 B 1 IP 

U17 204 To Saturday 6:30:00 2 25,1 24,914 B 1 IP 

U17 204 To Saturday 7:00:00 2 24,2 24,914 B 1 IP 

U17 204 To Saturday 7:30:00 2 23,4 24,914 B 1 IP 

U17 204 To Saturday 8:00:00 2 22,9 24,914 B 1 IP 

U17 204 To Saturday 8:30:00 2 23,0 24,914 B 1 IP 

U17 204 To Saturday 9:00:00 2 22,7 24,914 B 1 IP 

U17 204 To Saturday 9:30:00 2 21,6 24,914 B 1 IP 

U17 204 To Saturday  10:00:00 2 21,9 24,914 B 1 IP 

U17 204 To Saturday  10:30:00 2 20,3 24,914 B 1 IP 

UTO1M7ADO D E2 0R A4Z Ó N  To Saturday  11:00:00 2 19,7 24,914 B 1 IP 
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U17 204 To Saturday  11:30:00 2 20,0 24,914 B 1 IP 

U17 204 To Saturday  12:00:00 2 18,8 24,914 B 1 IP 

U17 204 To Saturday  12:30:00 2 18,0 24,914 B 1 IP 

U17 204 To Saturday  13:00:00 2 19,0 24,914 B 1 IP 

U17 204 To Saturday  13:30:00 2 19,6 24,914 B 1 IP 

U17 204 To Saturday  14:00:00 2 19,0 24,914 B 1 IP 

U17 204 To Saturday  14:30:00 2 19,5 24,914 B 1 IP 

U17 204 To Saturday  15:00:00 2 19,3 24,914 B 1 IP 

U17 204 To Saturday  15:30:00 2 20,5 24,914 B 1 IP 

U17 204 To Saturday  16:00:00 2 20,8 24,914 B 1 IP 

U17 204 To Saturday  16:30:00 2 19,3 24,914 B 1 IP 

U17 204 To Saturday  17:00:00 2 20,0 24,914 B 1 IP 

U17 204 To Saturday  17:30:00 2 19,5 24,914 B 1 IP 

U17 204 To Saturday  18:00:00 2 19,8 24,914 B 1 IP 

U17 204 To Saturday  18:30:00 2 19,0 24,914 B 1 IP 

U17 204 To Saturday  19:00:00 2 21,0 24,914 B 1 IP 

U17 204 To Saturday  19:30:00 2 20,5 24,914 B 1 IP 

U17 204 To Saturday  20:00:00 2 20,1 24,914 B 1 IP 

U17 204 To Saturday  20:30:00 2 20,1 24,914 B 1 IP 

U17 204 To Saturday  21:00:00 2 21,9 24,914 B 1 IP 

U17 204 To Saturday  21:30:00 2 23,2 24,914 B 1 IP 

U17 204 To Saturday  22:00:00 2 24,0 24,914 B 1 IP 

U17 204 To Saturday  22:30:00 2 22,0 24,914 B 1 IP 

U17 204 To Saturday  23:00:00 2 25,1 24,914 B 2 IP 

U17 204 To Saturday  23:30:00 1 25,2 24,914 B 2 IP 

U17 204 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 204 To Sunday  5:30:00 2 27,8 24,914 B 1 IP 

U17 204 To Sunday  6:00:00 1 28,5 24,914 B 1 IP 

U17 204 To Sunday  6:30:00 2 27,2 24,914 B 1 IP 

U17 204 To Sunday  7:00:00 1 24,6 24,914 B 1 IP 

U17 204 To Sunday  7:30:00 2 25,9 24,914 B 1 IP 

U17 204 To Sunday  8:00:00 1 25,2 24,914 B 1 IP 

U17 204 To Sunday  8:30:00 2 24,3 24,914 B 1 IP 

U17 204 To Sunday  9:00:00 1 23,8 24,914 B 1 IP 

U17 204 To Sunday  9:30:00 2 22,9 24,914 B 1 IP 

U17 204 To Sunday 10:00:00 1 22,3 24,914 B 1 IP 

U17 204 To Sunday 10:30:00 2 21,2 24,914 B 1 IP 

U17 204 To Sunday 11:00:00 1 21,4 24,914 B 1 IP 

U17 204 To Sunday 11:30:00 2 20,8 24,914 B 1 IP 

U17 204 To Sunday 12:00:00 1 20,6 24,914 B 1 IP 

U17 204 To Sunday 12:30:00 2 20,2 24,914 B 1 IP 

UTO1M7ADO D E2 0R A4Z Ó N  To Sunday 13:00:00 1 19,8 24,914 B 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 204 To Sunday 13:30:00 2 20,4 24,914 B 1 IP 

U17 204 To Sunday 14:00:00 1 20,9 24,914 B 1 IP 

U17 204 To Sunday 14:30:00 2 21,6 24,914 B 1 IP 

U17 204 To Sunday 15:00:00 1 21,1 24,914 B 1 IP 

U17 204 To Sunday 15:30:00 2 21,8 24,914 B 1 IP 

U17 204 To Sunday 16:00:00 1 20,6 24,914 B 1 IP 

U17 204 To Sunday 16:30:00 2 21,1 24,914 B 1 IP 

U17 204 To Sunday 17:00:00 1 20,7 24,914 B 1 IP 

U17 204 To Sunday 17:30:00 2 20,8 24,914 B 1 IP 

U17 204 To Sunday 18:00:00 1 20,7 24,914 B 1 IP 

U17 204 To Sunday 18:30:00 2 20,5 24,914 B 1 IP 

U17 204 To Sunday 19:00:00 1 21,5 24,914 B 1 IP 

U17 204 To Sunday 19:30:00 2 21,5 24,914 B 1 IP 

U17 204 To Sunday 20:00:00 1 21,5 24,914 B 1 IP 

U17 204 To Sunday 20:30:00 2 21,0 24,914 B 1 IP 

U17 204 To Sunday 21:00:00 1 22,5 24,914 B 1 IP 

U17 204 To Sunday 21:30:00 2 24,4 24,914 B 1 IP 

U17 204 To Sunday 22:00:00 1 24,3 24,914 B 1 IP 

U17 204 To Sunday 22:30:00 2 24,0 24,914 B 1 IP 

U17 204 To Sunday 23:00:00 1 26,8 24,914 B 1 IP 

U17 204 To Sunday 23:30:00 1 28,7 24,914 B 2 IP 

U17 204 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 204 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 204 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 204 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 204 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 204 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 204 From Workday 5:30:00 5 23,5 24,861 B 1 IE 

U17 204 From Workday 6:00:00 6 21,5 24,861 B 2 IE 

U17 204 From Workday 6:30:00 5 18,0 24,861 B 3 IE 

U17 204 From Workday 7:00:00 6 16,4 24,861 B 4 IE 

U17 204 From Workday 7:30:00 5 15,9 24,861 B 5 IE 

U17 204 From Workday 8:00:00 6 17,3 24,861 B 6 IE 

U17 204 From Workday 8:30:00 6 19,8 24,861 B 6 IE 

U17 204 From Workday 9:00:00 5 21,1 24,861 B 7 IE 

U17 204 From Workday 9:30:00 4 20,8 24,861 B 7 IE 

U17 204 From Workday  10:00:00 4 21,7 24,861 B 8 IE 

U17 204 From Workday  10:30:00 3 21,8 24,861 B 8 IE 

U17 204 From Workday  11:00:00 4 21,2 24,861 B 8 IE 

U17 204 From Workday  11:30:00 3 21,1 24,861 B 8 IE 

U17 204 From Workday  12:00:00 4 20,5 24,861 B 8 IE 

U17 204 From Workday  12:30:00 3 20,7 24,861 B 8 IE 

U17 204 From Workday  13:00:00 4 19,8 24,861 B 8 IE 

U17 204 From Workday  13:30:00 3 21,0 24,861 B 8 IE 

U17 204 From Workday  14:00:00 4 20,9 24,861 B 8 IE 

U17 204 From Workday  14:30:00 3 20,7 24,861 B 8 IE 

UTO1M7ADO D E2 0R A4Z Ó N  From Workday  15:00:00 4 19,9 24,861 B 9 IE 
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U17 204 From Workday  15:30:00 4 20,4 24,861 B 9 IE 

U17 204 From Workday  16:00:00 5 20,2 24,861 B 10 IE 

U17 204 From Workday  16:30:00 5 19,6 24,861 B 10 IE 

U17 204 From Workday  17:00:00 5 18,4 24,861 B 11 IE 

U17 204 From Workday  17:30:00 4 18,0 24,861 B 11 IE 

U17 204 From Workday  18:00:00 4 18,5 24,861 B 12 IE 

U17 204 From Workday  18:30:00 4 19,4 24,861 B 12 IE 

U17 204 From Workday  19:00:00 4 19,9 24,861 B 12 IE 

U17 204 From Workday  19:30:00 4 21,2 24,861 B 13 IE 

U17 204 From Workday  20:00:00 3 22,6 24,861 B 13 IE 

U17 204 From Workday  20:30:00 3 23,2 24,861 B 14 IE 

U17 204 From Workday  21:00:00 2 24,2 24,861 B 14 IE 

U17 204 From Workday  21:30:00 3 25,4 24,861 B 15 IE 

U17 204 From Workday  22:00:00 3 26,5 24,861 B 16 IE 

U17 204 From Workday  22:30:00 2 26,9 24,861 B 16 IE 

U17 204 From Workday  23:00:00 2 27,9 24,861 B 17 IP 

U17 204 From Workday  23:30:00 1 28,1 24,861 B 17 IP 

U17 204 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 204 From Saturday 5:30:00 2 24,4 24,861 B 1 IP 

U17 204 From Saturday 6:00:00 2 23,6 24,861 B 1 IP 

U17 204 From Saturday 6:30:00 2 23,0 24,861 B 1 IP 

U17 204 From Saturday 7:00:00 2 23,0 24,861 B 1 IP 

U17 204 From Saturday 7:30:00 2 23,1 24,861 B 1 IP 

U17 204 From Saturday 8:00:00 2 22,7 24,861 B 1 IP 

U17 204 From Saturday 8:30:00 2 22,8 24,861 B 1 IP 

U17 204 From Saturday 9:00:00 2 22,2 24,861 B 1 IP 

U17 204 From Saturday 9:30:00 2 21,4 24,861 B 1 IP 

U17 204 From Saturday  10:00:00 2 21,1 24,861 B 1 IP 

U17 204 From Saturday  10:30:00 2 20,4 24,861 B 1 IP 

U17 204 From Saturday  11:00:00 2 19,3 24,861 B 1 IP 

U17 204 From Saturday  11:30:00 2 19,1 24,861 B 1 IP 

U17 204 From Saturday  12:00:00 2 20,0 24,861 B 1 IP 

U17 204 From Saturday  12:30:00 2 19,5 24,861 B 1 IP 

U17 204 From Saturday  13:00:00 2 19,7 24,861 B 1 IP 

U17 204 From Saturday  13:30:00 2 19,1 24,861 B 1 IP 

U17 204 From Saturday  14:00:00 2 20,9 24,861 B 1 IP 

U17 204 From Saturday  14:30:00 2 21,6 24,861 B 1 IP 

U17 204 From Saturday  15:00:00 2 22,5 24,861 B 1 IP 

U17 204 From Saturday  15:30:00 2 22,4 24,861 B 1 IP 

U17 204 From Saturday  16:00:00 2 22,1 24,861 B 1 IP 

U17 204 From Saturday  16:30:00 2 21,4 24,861 B 1 IP 

UTO1M7ADO D E2 0R A4Z Ó N  From Saturday  17:00:00 2 22,1 24,861 B 1 IP 
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U17 204 From Saturday  17:30:00 2 21,5 24,861 B 1 IP 

U17 204 From Saturday  18:00:00 2 21,8 24,861 B 1 IP 

U17 204 From Saturday  18:30:00 2 22,2 24,861 B 1 IP 

U17 204 From Saturday  19:00:00 2 21,3 24,861 B 1 IP 

U17 204 From Saturday  19:30:00 2 21,6 24,861 B 1 IP 

U17 204 From Saturday  20:00:00 2 22,8 24,861 B 1 IP 

U17 204 From Saturday  20:30:00 2 23,2 24,861 B 1 IP 

U17 204 From Saturday  21:00:00 2 22,4 24,861 B 1 IP 

U17 204 From Saturday  21:30:00 2 22,5 24,861 B 1 IP 

U17 204 From Saturday  22:00:00 2 25,8 24,861 B 1 IP 

U17 204 From Saturday  22:30:00 2 23,4 24,861 B 1 IP 

U17 204 From Saturday  23:00:00 2 26,3 24,861 B 2 IP 

U17 204 From Saturday  23:30:00 1 25,7 24,861 B 2 IP 

U17 204 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 204 From  Sunday 5:30:00 2 27,6 24,861 B 1 IP 

U17 204 From  Sunday 6:00:00 1 25,0 24,861 B 1 IP 

U17 204 From  Sunday 6:30:00 2 24,9 24,861 B 1 IP 

U17 204 From  Sunday 7:00:00 1 24,8 24,861 B 1 IP 

U17 204 From  Sunday 7:30:00 2 25,0 24,861 B 1 IP 

U17 204 From  Sunday 8:00:00 1 24,7 24,861 B 1 IP 

U17 204 From  Sunday 8:30:00 2 25,5 24,861 B 1 IP 

U17 204 From  Sunday 9:00:00 1 24,2 24,861 B 1 IP 

U17 204 From  Sunday 9:30:00 2 23,8 24,861 B 1 IP 

U17 204 From  Sunday 10:00:00 1 22,6 24,861 B 1 IP 

U17 204 From  Sunday 10:30:00 2 21,4 24,861 B 1 IP 

U17 204 From  Sunday 11:00:00 1 21,6 24,861 B 1 IP 

U17 204 From  Sunday 11:30:00 2 21,2 24,861 B 1 IP 

U17 204 From  Sunday 12:00:00 1 20,8 24,861 B 1 IP 

U17 204 From  Sunday 12:30:00 2 21,4 24,861 B 1 IP 

U17 204 From  Sunday 13:00:00 1 22,3 24,861 B 1 IP 

U17 204 From  Sunday 13:30:00 2 21,3 24,861 B 1 IP 

U17 204 From  Sunday 14:00:00 1 22,1 24,861 B 1 IP 

U17 204 From  Sunday 14:30:00 2 22,6 24,861 B 1 IP 

U17 204 From  Sunday 15:00:00 1 23,1 24,861 B 1 IP 

U17 204 From  Sunday 15:30:00 2 23,7 24,861 B 1 IP 

U17 204 From  Sunday 16:00:00 1 22,6 24,861 B 1 IP 

U17 204 From  Sunday 16:30:00 2 23,0 24,861 B 1 IP 

U17 204 From  Sunday 17:00:00 1 23,1 24,861 B 1 IP 

U17 204 From  Sunday 17:30:00 2 22,0 24,861 B 1 IP 

U17 204 From  Sunday 18:00:00 1 22,1 24,861 B 1 IP 

U17 204 From  Sunday 18:30:00 2 21,9 24,861 B 1 IP 

UTO1M7ADO D E2 0R A4Z Ó N  From  Sunday 19:00:00 1 22,8 24,861 B 1 IP 
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U17 204 From  Sunday 19:30:00 2 22,4 24,861 B 1 IP 

U17 204 From  Sunday 20:00:00 1 22,5 24,861 B 1 IP 

U17 204 From  Sunday 20:30:00 2 24,0 24,861 B 1 IP 

U17 204 From  Sunday 21:00:00 1 24,4 24,861 B 1 IP 

U17 204 From  Sunday 21:30:00 2 25,3 24,861 B 1 IP 

U17 204 From  Sunday 22:00:00 1 25,7 24,861 B 1 IP 

U17 204 From  Sunday 22:30:00 2 26,3 24,861 B 1 IP 

U17 204 From  Sunday 23:00:00 1 27,2 24,861 B 1 IP 

U17 204 From  Sunday 23:30:00 1 26,2 24,861 B 2 IP 

U17 204N To Workday 0:00:00 1 26,9 22,02 B 1 IP 

U17 204N To Workday 0:30:00 2 27,7 22,02 B 2 IP 

U17 204N To Workday 1:00:00 1 27,5 22,02 B 2 IP 

U17 204N To Workday 1:30:00 1 27,8 22,02 B 3 IP 

U17 204N To Workday 2:00:00 1 28,6 22,02 B 3 IP 

U17 204N To Workday 2:30:00 1 28,6 22,02 B 3 IP 

U17 204N To Workday 3:00:00 1 28,3 22,02 B 3 IP 

U17 204N To Workday 3:30:00 1 28,9 22,02 B 3 IP 

U17 204N To Workday 4:00:00 1 29,0 22,02 B 3 IP 

U17 204N To Workday 4:30:00 1 29,3 22,02 B 3 IP 

U17 204N To Workday 5:00:00 1 28,5 22,02 B 3 IP 

U17 204N To Workday 5:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday 6:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday 6:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday 7:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday 7:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday 8:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday 8:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday 9:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday 9:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  10:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  10:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  11:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  11:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  12:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  12:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  13:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  13:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  14:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  14:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  15:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  15:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  16:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  16:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  17:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  17:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  18:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  18:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  19:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  19:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  20:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  20:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R4ANZÓN To Workday  21:00:00 0 0,0 0 -- -- -- 
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U17 204N To Workday  21:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  22:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  22:30:00 0 0,0 0 -- -- -- 

U17 204N To Workday  23:00:00 0 0,0 0 -- -- -- 

U17 204N To Workday  23:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 0:00:00 2 25,0 22,02 B 1 IP 

U17 204N To Saturday 0:30:00 2 25,6 22,02 B 2 IP 

U17 204N To Saturday 1:00:00 1 25,8 22,02 B 2 IP 

U17 204N To Saturday 1:30:00 1 26,5 22,02 B 3 IP 

U17 204N To Saturday 2:00:00 1 27,2 22,02 B 3 IP 

U17 204N To Saturday 2:30:00 1 28,2 22,02 B 3 IP 

U17 204N To Saturday 3:00:00 1 26,0 22,02 B 3 IP 

U17 204N To Saturday 3:30:00 1 28,3 22,02 B 3 IP 

U17 204N To Saturday 4:00:00 1 28,6 22,02 B 3 IP 

U17 204N To Saturday 4:30:00 1 28,8 22,02 B 3 IP 

U17 204N To Saturday 5:00:00 1 27,4 22,02 B 3 IP 

U17 204N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 204N To Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R4ANZÓN To Saturday  23:00:00 0 0,0 0 -- -- -- 
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U17 204N To Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  0:00:00 2 25,5 22,02 B 1 IP 

U17 204N To Sunday  0:30:00 2 25,8 22,02 B 2 IP 

U17 204N To Sunday  1:00:00 1 26,6 22,02 B 2 IP 

U17 204N To Sunday  1:30:00 1 26,5 22,02 B 3 IP 

U17 204N To Sunday  2:00:00 1 27,7 22,02 B 3 IP 

U17 204N To Sunday  2:30:00 1 27,6 22,02 B 3 IP 

U17 204N To Sunday  3:00:00 1 26,6 22,02 B 3 IP 

U17 204N To Sunday  3:30:00 1 28,3 22,02 B 3 IP 

U17 204N To Sunday  4:00:00 1 27,3 22,02 B 3 IP 

U17 204N To Sunday  4:30:00 1 29,6 22,02 B 3 IP 

U17 204N To Sunday  5:00:00 1 28,6 22,02 B 3 IP 

U17 204N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 204N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday 0:00:00 2 28,9 21,42 B 1 IP 

U17 204N From Workday 0:30:00 1 29,3 21,42 B 1 IP 

UTO1M7ADO D2E0R4ANZÓN From Workday 1:00:00 1 28,7 21,42 B 2 IP 
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U17 204N From Workday 1:30:00 1 30,0 21,42 B 2 IP 

U17 204N From Workday 2:00:00 1 29,4 21,42 B 2 IP 

U17 204N From Workday 2:30:00 1 29,5 21,42 B 2 IP 

U17 204N From Workday 3:00:00 1 30,1 21,42 B 2 IP 

U17 204N From Workday 3:30:00 1 30,2 21,42 B 2 IP 

U17 204N From Workday 4:00:00 1 29,8 21,42 B 2 IP 

U17 204N From Workday 4:30:00 1 28,2 21,42 B 2 IP 

U17 204N From Workday 5:00:00 3 25,9 21,42 B 3 IP 

U17 204N From Workday 5:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday 6:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday 6:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday 7:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday 7:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday 8:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday 8:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday 9:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  14:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  15:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  16:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  17:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  17:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  18:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  18:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  19:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  19:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  20:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  20:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  21:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  22:30:00 0 0,0 0 -- -- -- 

U17 204N From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 204N From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 0:00:00 1 27,8 21,42 B 1 IP 

U17 204N From Saturday 0:30:00 1 27,5 21,42 B 1 IP 

U17 204N From Saturday 1:00:00 1 28,6 21,42 B 1 IP 

U17 204N From Saturday 1:30:00 1 28,5 21,42 B 1 IP 

U17 204N From Saturday 2:00:00 1 29,2 21,42 B 1 IP 

U17 204N From Saturday 2:30:00 1 28,8 21,42 B 1 IP 

UTO1M7ADO D2E0R4ANZÓN From Saturday 3:00:00 1 29,4 21,42 B 1 IP 
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U17 204N From Saturday 3:30:00 1 29,3 21,42 B 1 IP 

U17 204N From Saturday 4:00:00 1 31,4 21,42 B 1 IP 

U17 204N From Saturday 4:30:00 1 28,8 21,42 B 1 IP 

U17 204N From Saturday 5:00:00 2 27,2 21,42 B 2 IP 

U17 204N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 204N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 0:00:00 1 25,5 21,42 B 1 IP 

U17 204N From  Sunday 0:30:00 1 27,0 21,42 B 1 IP 

U17 204N From  Sunday 1:00:00 1 28,0 21,42 B 1 IP 

U17 204N From  Sunday 1:30:00 1 28,4 21,42 B 1 IP 

U17 204N From  Sunday 2:00:00 1 28,7 21,42 B 1 IP 

U17 204N From  Sunday 2:30:00 1 28,2 21,42 B 1 IP 

U17 204N From  Sunday 3:00:00 1 28,8 21,42 B 1 IP 

U17 204N From  Sunday 3:30:00 1 29,3 21,42 B 1 IP 

U17 204N From  Sunday 4:00:00 1 28,4 21,42 B 1 IP 

U17 204N From  Sunday 4:30:00 1 29,5 21,42 B 1 IP 

UTO1M7ADO D2E0R4ANZÓN From  Sunday 5:00:00 2 29,4 21,42 B 2 IP 
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U17 204N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 204N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 205 To Workday 0:00:00 2 28,8 25,15 C 1 IP 

U17 205 To Workday 0:30:00 1 29,8 25,15 C 1 IP 

U17 205 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 205 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 205 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 205 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 205 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 205 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 205 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 205 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 205 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 205 To Workday 5:30:00 1 22,6 25,15 C 2 IP 

U17 205 To Workday 6:00:00 2 21,2 25,15 C 3 IE 

U17 205 To Workday 6:30:00 5 16,7 25,15 C 4 IE 

UTO1M7ADO D E2 0R A5Z Ó N  To Workday 7:00:00 4 16,0 25,15 C 4 IE 
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U17 205 To Workday 7:30:00 4 16,7 25,15 C 5 IE 

U17 205 To Workday 8:00:00 4 17,5 25,15 C 5 IE 

U17 205 To Workday 8:30:00 5 18,0 25,15 C 6 IE 

U17 205 To Workday 9:00:00 5 18,3 25,15 C 7 IE 

U17 205 To Workday 9:30:00 4 18,5 25,15 C 7 IE 

U17 205 To Workday  10:00:00 4 18,1 25,15 C 8 IE 

U17 205 To Workday  10:30:00 4 18,2 25,15 C 8 IE 

U17 205 To Workday  11:00:00 4 18,0 25,15 C 8 IE 

U17 205 To Workday  11:30:00 4 17,7 25,15 C 8 IE 

U17 205 To Workday  12:00:00 4 17,0 25,15 C 8 IE 

U17 205 To Workday  12:30:00 4 17,0 25,15 C 8 IE 

U17 205 To Workday  13:00:00 4 16,8 25,15 C 9 IE 

U17 205 To Workday  13:30:00 3 18,2 25,15 C 9 IE 

U17 205 To Workday  14:00:00 4 17,8 25,15 C 9 IE 

U17 205 To Workday  14:30:00 3 17,3 25,15 C 9 IE 

U17 205 To Workday  15:00:00 4 16,3 25,15 C 10 IE 

U17 205 To Workday  15:30:00 4 15,8 25,15 C 10 IE 

U17 205 To Workday  16:00:00 4 16,1 25,15 C 10 IE 

U17 205 To Workday  16:30:00 5 16,0 25,15 C 10 IE 

U17 205 To Workday  17:00:00 5 15,4 25,15 C 11 IE 

U17 205 To Workday  17:30:00 5 14,4 25,15 C 11 IE 

U17 205 To Workday  18:00:00 5 14,4 25,15 C 12 IE 

U17 205 To Workday  18:30:00 4 15,1 25,15 C 13 IE 

U17 205 To Workday  19:00:00 4 16,2 25,15 C 13 IE 

U17 205 To Workday  19:30:00 4 17,9 25,15 C 13 IE 

U17 205 To Workday  20:00:00 4 19,4 25,15 C 13 IE 

U17 205 To Workday  20:30:00 3 20,7 25,15 C 14 IE 

U17 205 To Workday  21:00:00 2 21,6 25,15 C 14 IE 

U17 205 To Workday  21:30:00 3 22,8 25,15 C 14 IE 

U17 205 To Workday  22:00:00 2 23,3 25,15 C 14 IE 

U17 205 To Workday  22:30:00 2 24,7 25,15 C 15 IP 

U17 205 To Workday  23:00:00 2 26,3 25,15 C 15 IP 

U17 205 To Workday  23:30:00 2 26,9 25,15 C 15 IP 

U17 205 To Saturday 0:00:00 2 26,8 25,15 C 1 IP 

U17 205 To Saturday 0:30:00 1 27,5 25,15 C 1 IP 

U17 205 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 205 To Saturday 5:30:00 2 24,5 25,15 C 2 IP 

U17 205 To Saturday 6:00:00 2 22,9 25,15 C 2 IP 

U17 205 To Saturday 6:30:00 2 23,0 25,15 C 2 IP 

U17 205 To Saturday 7:00:00 2 20,6 25,15 C 2 IP 

U17 205 To Saturday 7:30:00 2 19,2 25,15 C 2 IP 

U17 205 To Saturday 8:00:00 2 19,6 25,15 C 2 IP 

U17 205 To Saturday 8:30:00 2 19,3 25,15 C 2 IP 

UTO1M7ADO D E2 0R A5Z Ó N  To Saturday 9:00:00 3 19,1 25,15 C 3 IE 
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U17 205 To Saturday 9:30:00 2 19,1 25,15 C 3 IE 

U17 205 To Saturday  10:00:00 2 17,5 25,15 C 4 IP 

U17 205 To Saturday  10:30:00 2 17,4 25,15 C 4 IP 

U17 205 To Saturday  11:00:00 2 16,8 25,15 C 4 IP 

U17 205 To Saturday  11:30:00 2 16,0 25,15 C 4 IP 

U17 205 To Saturday  12:00:00 3 15,9 25,15 C 5 IE 

U17 205 To Saturday  12:30:00 2 15,4 25,15 C 5 IE 

U17 205 To Saturday  13:00:00 3 15,4 25,15 C 6 IE 

U17 205 To Saturday  13:30:00 3 15,5 25,15 C 7 IE 

U17 205 To Saturday  14:00:00 2 15,8 25,15 C 7 IE 

U17 205 To Saturday  14:30:00 2 16,5 25,15 C 8 IP 

U17 205 To Saturday  15:00:00 2 17,7 25,15 C 8 IP 

U17 205 To Saturday  15:30:00 2 17,6 25,15 C 8 IP 

U17 205 To Saturday  16:00:00 2 18,0 25,15 C 8 IP 

U17 205 To Saturday  16:30:00 2 17,5 25,15 C 8 IP 

U17 205 To Saturday  17:00:00 2 18,2 25,15 C 8 IP 

U17 205 To Saturday  17:30:00 2 18,0 25,15 C 8 IP 

U17 205 To Saturday  18:00:00 2 18,7 25,15 C 8 IP 

U17 205 To Saturday  18:30:00 2 19,6 25,15 C 8 IP 

U17 205 To Saturday  19:00:00 2 20,4 25,15 C 8 IP 

U17 205 To Saturday  19:30:00 2 20,4 25,15 C 8 IP 

U17 205 To Saturday  20:00:00 2 20,9 25,15 C 8 IP 

U17 205 To Saturday  20:30:00 2 20,1 25,15 C 8 IP 

U17 205 To Saturday  21:00:00 2 20,5 25,15 C 8 IP 

U17 205 To Saturday  21:30:00 2 20,9 25,15 C 8 IP 

U17 205 To Saturday  22:00:00 2 21,4 25,15 C 8 IP 

U17 205 To Saturday  22:30:00 2 22,2 25,15 C 8 IP 

U17 205 To Saturday  23:00:00 2 25,0 25,15 C 8 IP 

U17 205 To Saturday  23:30:00 2 25,8 25,15 C 8 IP 

U17 205 To Sunday  0:00:00 2 26,6 25,15 C 1 IP 

U17 205 To Sunday  0:30:00 1 27,8 25,15 C 1 IP 

U17 205 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 205 To Sunday  5:30:00 2 27,5 25,15 C 2 IP 

U17 205 To Sunday  6:00:00 1 25,0 25,15 C 2 IP 

U17 205 To Sunday  6:30:00 2 24,2 25,15 C 2 IP 

U17 205 To Sunday  7:00:00 1 22,2 25,15 C 2 IP 

U17 205 To Sunday  7:30:00 2 23,2 25,15 C 3 IP 

U17 205 To Sunday  8:00:00 2 22,6 25,15 C 3 IP 

U17 205 To Sunday  8:30:00 2 21,8 25,15 C 3 IP 

U17 205 To Sunday  9:00:00 2 21,9 25,15 C 3 IP 

U17 205 To Sunday  9:30:00 2 21,0 25,15 C 3 IP 

U17 205 To Sunday 10:00:00 2 19,7 25,15 C 3 IP 

U17 205 To Sunday 10:30:00 2 20,0 25,15 C 3 IP 

UTO1M7ADO D E2 0R A5Z Ó N  To Sunday 11:00:00 2 19,1 25,15 C 3 IP 
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U17 205 To Sunday 11:30:00 2 19,2 25,15 C 3 IP 

U17 205 To Sunday 12:00:00 2 18,4 25,15 C 3 IP 

U17 205 To Sunday 12:30:00 2 17,5 25,15 C 3 IP 

U17 205 To Sunday 13:00:00 2 17,7 25,15 C 3 IP 

U17 205 To Sunday 13:30:00 2 18,3 25,15 C 3 IP 

U17 205 To Sunday 14:00:00 2 19,8 25,15 C 3 IP 

U17 205 To Sunday 14:30:00 2 19,7 25,15 C 3 IP 

U17 205 To Sunday 15:00:00 2 20,4 25,15 C 3 IP 

U17 205 To Sunday 15:30:00 2 18,7 25,15 C 3 IP 

U17 205 To Sunday 16:00:00 2 19,4 25,15 C 3 IP 

U17 205 To Sunday 16:30:00 2 19,6 25,15 C 3 IP 

U17 205 To Sunday 17:00:00 2 20,1 25,15 C 3 IP 

U17 205 To Sunday 17:30:00 2 19,1 25,15 C 3 IP 

U17 205 To Sunday 18:00:00 2 19,8 25,15 C 3 IP 

U17 205 To Sunday 18:30:00 2 20,6 25,15 C 3 IP 

U17 205 To Sunday 19:00:00 2 19,6 25,15 C 3 IP 

U17 205 To Sunday 19:30:00 2 20,5 25,15 C 3 IP 

U17 205 To Sunday 20:00:00 2 19,6 25,15 C 3 IP 

U17 205 To Sunday 20:30:00 2 20,6 25,15 C 3 IP 

U17 205 To Sunday 21:00:00 2 21,9 25,15 C 3 IP 

U17 205 To Sunday 21:30:00 2 22,7 25,15 C 3 IP 

U17 205 To Sunday 22:00:00 2 23,7 25,15 C 3 IP 

U17 205 To Sunday 22:30:00 2 26,0 25,15 C 3 IP 

U17 205 To Sunday 23:00:00 2 27,8 25,15 C 3 IP 

U17 205 To Sunday 23:30:00 2 27,1 25,15 C 3 IP 

U17 205 From Workday 0:00:00 1 30,0 24,33 C 1 IP 

U17 205 From Workday 0:30:00 1 31,1 24,33 C 1 IP 

U17 205 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 205 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 205 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 205 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 205 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 205 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 205 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 205 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 205 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 205 From Workday 5:30:00 2 20,3 24,33 C 2 IE 

U17 205 From Workday 6:00:00 3 18,4 24,33 C 3 IE 

U17 205 From Workday 6:30:00 4 16,3 24,33 C 4 IE 

U17 205 From Workday 7:00:00 4 15,2 24,33 C 4 IE 

U17 205 From Workday 7:30:00 4 14,9 24,33 C 4 IE 

U17 205 From Workday 8:00:00 4 16,4 24,33 C 4 IE 

U17 205 From Workday 8:30:00 5 18,1 24,33 C 5 IE 

U17 205 From Workday 9:00:00 5 18,5 24,33 C 6 IE 

U17 205 From Workday 9:30:00 4 18,8 24,33 C 6 IE 

U17 205 From Workday  10:00:00 4 19,3 24,33 C 7 IE 

U17 205 From Workday  10:30:00 4 18,6 24,33 C 7 IE 

U17 205 From Workday  11:00:00 4 18,2 24,33 C 7 IE 

U17 205 From Workday  11:30:00 4 17,7 24,33 C 7 IE 

U17 205 From Workday  12:00:00 4 17,2 24,33 C 7 IE 

U17 205 From Workday  12:30:00 4 17,8 24,33 C 7 IE 

UTO1M7ADO D E2 0R A5Z Ó N  From Workday  13:00:00 4 17,4 24,33 C 8 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 205 From Workday  13:30:00 3 17,9 24,33 C 8 IE 

U17 205 From Workday  14:00:00 4 17,9 24,33 C 8 IE 

U17 205 From Workday  14:30:00 3 17,9 24,33 C 8 IE 

U17 205 From Workday  15:00:00 4 18,4 24,33 C 9 IE 

U17 205 From Workday  15:30:00 4 17,8 24,33 C 9 IE 

U17 205 From Workday  16:00:00 4 18,0 24,33 C 9 IE 

U17 205 From Workday  16:30:00 4 17,7 24,33 C 9 IE 

U17 205 From Workday  17:00:00 4 17,2 24,33 C 9 IE 

U17 205 From Workday  17:30:00 5 17,1 24,33 C 10 IE 

U17 205 From Workday  18:00:00 4 17,6 24,33 C 10 IE 

U17 205 From Workday  18:30:00 4 18,8 24,33 C 11 IE 

U17 205 From Workday  19:00:00 4 19,4 24,33 C 11 IE 

U17 205 From Workday  19:30:00 5 20,1 24,33 C 11 IE 

U17 205 From Workday  20:00:00 4 21,3 24,33 C 12 IE 

U17 205 From Workday  20:30:00 2 22,3 24,33 C 12 IE 

U17 205 From Workday  21:00:00 2 22,4 24,33 C 13 IP 

U17 205 From Workday  21:30:00 2 23,3 24,33 C 13 IP 

U17 205 From Workday  22:00:00 2 23,7 24,33 C 13 IP 

U17 205 From Workday  22:30:00 2 25,4 24,33 C 13 IP 

U17 205 From Workday  23:00:00 2 27,5 24,33 C 13 IP 

U17 205 From Workday  23:30:00 2 29,0 24,33 C 13 IP 

U17 205 From Saturday 0:00:00 1 27,7 24,33 C 1 IP 

U17 205 From Saturday 0:30:00 1 28,7 24,33 C 1 IP 

U17 205 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 205 From Saturday 5:30:00 2 23,9 24,33 C 2 IP 

U17 205 From Saturday 6:00:00 2 22,5 24,33 C 2 IP 

U17 205 From Saturday 6:30:00 2 21,8 24,33 C 2 IP 

U17 205 From Saturday 7:00:00 2 21,3 24,33 C 2 IP 

U17 205 From Saturday 7:30:00 2 20,7 24,33 C 2 IP 

U17 205 From Saturday 8:00:00 2 20,1 24,33 C 2 IP 

U17 205 From Saturday 8:30:00 2 20,2 24,33 C 2 IP 

U17 205 From Saturday 9:00:00 3 19,7 24,33 C 3 IE 

U17 205 From Saturday 9:30:00 2 18,8 24,33 C 3 IE 

U17 205 From Saturday  10:00:00 2 19,5 24,33 C 4 IP 

U17 205 From Saturday  10:30:00 2 18,1 24,33 C 4 IP 

U17 205 From Saturday  11:00:00 2 17,5 24,33 C 4 IP 

U17 205 From Saturday  11:30:00 2 17,1 24,33 C 4 IP 

U17 205 From Saturday  12:00:00 3 17,3 24,33 C 5 IE 

U17 205 From Saturday  12:30:00 2 16,6 24,33 C 5 IE 

U17 205 From Saturday  13:00:00 3 17,8 24,33 C 6 IE 

U17 205 From Saturday  13:30:00 3 18,1 24,33 C 7 IE 

U17 205 From Saturday  14:00:00 2 18,5 24,33 C 7 IE 

U17 205 From Saturday  14:30:00 2 19,3 24,33 C 8 IP 

UTO1M7ADO D E2 0R A5Z Ó N  From Saturday  15:00:00 2 19,8 24,33 C 8 IP 
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U17 205 From Saturday  15:30:00 2 19,0 24,33 C 8 IP 

U17 205 From Saturday  16:00:00 2 19,0 24,33 C 8 IP 

U17 205 From Saturday  16:30:00 2 19,9 24,33 C 8 IP 

U17 205 From Saturday  17:00:00 2 19,4 24,33 C 8 IP 

U17 205 From Saturday  17:30:00 2 19,3 24,33 C 8 IP 

U17 205 From Saturday  18:00:00 2 19,3 24,33 C 8 IP 

U17 205 From Saturday  18:30:00 2 19,8 24,33 C 8 IP 

U17 205 From Saturday  19:00:00 2 20,5 24,33 C 8 IP 

U17 205 From Saturday  19:30:00 2 20,9 24,33 C 8 IP 

U17 205 From Saturday  20:00:00 2 21,4 24,33 C 8 IP 

U17 205 From Saturday  20:30:00 2 21,5 24,33 C 8 IP 

U17 205 From Saturday  21:00:00 2 22,8 24,33 C 8 IP 

U17 205 From Saturday  21:30:00 2 23,0 24,33 C 8 IP 

U17 205 From Saturday  22:00:00 2 23,5 24,33 C 8 IP 

U17 205 From Saturday  22:30:00 2 25,2 24,33 C 8 IP 

U17 205 From Saturday  23:00:00 2 25,9 24,33 C 9 IP 

U17 205 From Saturday  23:30:00 1 27,0 24,33 C 9 IP 

U17 205 From  Sunday 0:00:00 1 27,7 24,33 C 1 IP 

U17 205 From  Sunday 0:30:00 1 28,7 24,33 C 1 IP 

U17 205 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 205 From  Sunday 5:30:00 2 27,6 24,33 C 2 IP 

U17 205 From  Sunday 6:00:00 1 25,1 24,33 C 2 IP 

U17 205 From  Sunday 6:30:00 2 23,7 24,33 C 2 IP 

U17 205 From  Sunday 7:00:00 1 23,7 24,33 C 2 IP 

U17 205 From  Sunday 7:30:00 2 23,3 24,33 C 3 IP 

U17 205 From  Sunday 8:00:00 2 23,2 24,33 C 3 IP 

U17 205 From  Sunday 8:30:00 2 22,9 24,33 C 3 IP 

U17 205 From  Sunday 9:00:00 2 21,7 24,33 C 3 IP 

U17 205 From  Sunday 9:30:00 2 20,9 24,33 C 3 IP 

U17 205 From  Sunday 10:00:00 2 20,8 24,33 C 3 IP 

U17 205 From  Sunday 10:30:00 2 20,0 24,33 C 3 IP 

U17 205 From  Sunday 11:00:00 2 19,9 24,33 C 3 IP 

U17 205 From  Sunday 11:30:00 2 19,5 24,33 C 3 IP 

U17 205 From  Sunday 12:00:00 2 19,1 24,33 C 3 IP 

U17 205 From  Sunday 12:30:00 2 18,9 24,33 C 3 IP 

U17 205 From  Sunday 13:00:00 2 19,4 24,33 C 3 IP 

U17 205 From  Sunday 13:30:00 2 19,7 24,33 C 3 IP 

U17 205 From  Sunday 14:00:00 2 20,6 24,33 C 3 IP 

U17 205 From  Sunday 14:30:00 2 20,2 24,33 C 3 IP 

U17 205 From  Sunday 15:00:00 2 20,5 24,33 C 3 IP 

U17 205 From  Sunday 15:30:00 3 21,2 24,33 C 4 IE 

U17 205 From  Sunday 16:00:00 2 20,8 24,33 C 4 IE 

U17 205 From  Sunday 16:30:00 2 20,7 24,33 C 5 IP 

UTO1M7ADO D E2 0R A5Z Ó N  From  Sunday 17:00:00 2 20,0 24,33 C 5 IP 
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U17 205 From  Sunday 17:30:00 2 20,0 24,33 C 5 IP 

U17 205 From  Sunday 18:00:00 3 20,8 24,33 C 6 IE 

U17 205 From  Sunday 18:30:00 2 20,1 24,33 C 6 IE 

U17 205 From  Sunday 19:00:00 2 20,4 24,33 C 7 IP 

U17 205 From  Sunday 19:30:00 2 21,4 24,33 C 7 IP 

U17 205 From  Sunday 20:00:00 2 23,1 24,33 C 7 IP 

U17 205 From  Sunday 20:30:00 2 21,6 24,33 C 7 IP 

U17 205 From  Sunday 21:00:00 2 22,3 24,33 C 7 IP 

U17 205 From  Sunday 21:30:00 2 22,9 24,33 C 7 IP 

U17 205 From  Sunday 22:00:00 2 25,4 24,33 C 7 IP 

U17 205 From  Sunday 22:30:00 2 27,2 24,33 C 7 IP 

U17 205 From  Sunday 23:00:00 2 27,4 24,33 C 8 IP 

U17 205 From  Sunday 23:30:00 1 29,2 24,33 C 8 IP 

U17 205c To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 5:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 6:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 6:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 7:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 7:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 8:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 8:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday 9:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday 9:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  10:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  10:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  11:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  11:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  12:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  12:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  13:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  13:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  14:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  14:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  15:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  15:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  16:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  16:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  17:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  17:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  18:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  18:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R5AcZÓN To Workday  19:00:00 0 0,0 0 -- -- -- 
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U17 205c To Workday  19:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  20:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  20:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  21:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  21:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  22:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  22:30:00 0 0,0 0 -- -- -- 

U17 205c To Workday  23:00:00 0 0,0 0 -- -- -- 

U17 205c To Workday  23:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R5AcZÓN To Saturday  21:00:00 0 0,0 0 -- -- -- 
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U17 205c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 205c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 205c To Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R5AcZÓN To Sunday 23:00:00 0 0,0 0 -- -- -- 
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U17 205c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday 5:30:00 5 21,7 28,62 C 1 IE 

U17 205c From Workday 6:00:00 4 18,9 28,62 C 1 IE 

U17 205c From Workday 6:30:00 5 15,9 28,62 C 2 IE 

U17 205c From Workday 7:00:00 5 15,5 28,62 C 2 IE 

U17 205c From Workday 7:30:00 5 15,6 28,62 C 3 IE 

U17 205c From Workday 8:00:00 3 17,1 28,62 C 3 IE 

U17 205c From Workday 8:30:00 3 18,3 28,62 C 4 IE 

U17 205c From Workday 9:00:00 2 18,3 28,62 C 4 IE 

U17 205c From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  14:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  15:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  16:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  17:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  17:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  18:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  18:30:00 4 16,2 28,62 C 5 IE 

U17 205c From Workday  19:00:00 4 17,4 28,62 C 6 IE 

U17 205c From Workday  19:30:00 3 18,2 28,62 C 7 IE 

U17 205c From Workday  20:00:00 2 20,5 28,62 C 7 IE 

U17 205c From Workday  20:30:00 3 21,5 28,62 C 7 IE 

U17 205c From Workday  21:00:00 2 22,0 28,62 C 7 IE 

U17 205c From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  22:30:00 0 0,0 0 -- -- -- 

U17 205c From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 205c From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R5AcZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U17 205c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 205c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E0R5AcZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U17 205c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 205c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 210 To Workday 0:00:00 2 25,4 27,82 C 1 IP 

U17 210 To Workday 0:30:00 1 26,2 27,82 C 1 IP 

U17 210 To Workday 1:00:00 1 27,0 27,82 C 2 IP 

U17 210 To Workday 1:30:00 1 27,4 27,82 C 2 IP 

U17 210 To Workday 2:00:00 1 28,4 27,82 C 2 IP 

U17 210 To Workday 2:30:00 1 28,7 27,82 C 2 IP 

U17 210 To Workday 3:00:00 1 28,7 27,82 C 2 IP 

U17 210 To Workday 3:30:00 1 29,2 27,82 C 2 IP 

U17 210 To Workday 4:00:00 1 28,7 27,82 C 2 IP 

U17 210 To Workday 4:30:00 1 27,3 27,82 C 2 IP 

UTO1M7ADO D E2 1R A0Z Ó N  To Workday 5:00:00 1 27,5 27,82 C 2 IP 
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U17 210 To Workday 5:30:00 6 21,6 27,82 C 3 IE 

U17 210 To Workday 6:00:00 7 18,8 27,82 C 4 IE 

U17 210 To Workday 6:30:00 7 16,9 27,82 C 5 IE 

U17 210 To Workday 7:00:00 6 16,4 27,82 C 6 IE 

U17 210 To Workday 7:30:00 6 16,3 27,82 C 6 IE 

U17 210 To Workday 8:00:00 7 16,8 27,82 C 6 IE 

U17 210 To Workday 8:30:00 6 17,4 27,82 C 7 IE 

U17 210 To Workday 9:00:00 6 18,0 27,82 C 7 IE 

U17 210 To Workday 9:30:00 7 18,0 27,82 C 8 IE 

U17 210 To Workday  10:00:00 6 18,0 27,82 C 9 IE 

U17 210 To Workday  10:30:00 6 17,9 27,82 C 9 IE 

U17 210 To Workday  11:00:00 7 17,4 27,82 C 10 IE 

U17 210 To Workday  11:30:00 6 17,1 27,82 C 11 IE 

U17 210 To Workday  12:00:00 6 16,3 27,82 C 11 IE 

U17 210 To Workday  12:30:00 6 16,8 27,82 C 11 IE 

U17 210 To Workday  13:00:00 5 16,8 27,82 C 12 IE 

U17 210 To Workday  13:30:00 4 16,8 27,82 C 12 IE 

U17 210 To Workday  14:00:00 5 16,8 27,82 C 12 IE 

U17 210 To Workday  14:30:00 4 17,1 27,82 C 12 IE 

U17 210 To Workday  15:00:00 5 16,7 27,82 C 13 IE 

U17 210 To Workday  15:30:00 5 16,1 27,82 C 13 IE 

U17 210 To Workday  16:00:00 6 15,8 27,82 C 14 IE 

U17 210 To Workday  16:30:00 5 15,7 27,82 C 15 IE 

U17 210 To Workday  17:00:00 4 15,5 27,82 C 15 IE 

U17 210 To Workday  17:30:00 5 15,3 27,82 C 16 IE 

U17 210 To Workday  18:00:00 5 15,6 27,82 C 16 IE 

U17 210 To Workday  18:30:00 5 16,3 27,82 C 16 IE 

U17 210 To Workday  19:00:00 5 17,4 27,82 C 16 IE 

U17 210 To Workday  19:30:00 6 18,0 27,82 C 17 IE 

U17 210 To Workday  20:00:00 5 18,5 27,82 C 18 IE 

U17 210 To Workday  20:30:00 6 20,1 27,82 C 19 IE 

U17 210 To Workday  21:00:00 5 20,7 27,82 C 20 IE 

U17 210 To Workday  21:30:00 5 21,2 27,82 C 21 IE 

U17 210 To Workday  22:00:00 4 22,5 27,82 C 22 IE 

U17 210 To Workday  22:30:00 3 22,9 27,82 C 22 IE 

U17 210 To Workday  23:00:00 4 22,6 27,82 C 22 IE 

U17 210 To Workday  23:30:00 3 23,1 27,82 C 22 IE 

U17 210 To Saturday 0:00:00 2 22,7 27,82 C 1 IP 

U17 210 To Saturday 0:30:00 1 22,9 27,82 C 1 IP 

U17 210 To Saturday 1:00:00 1 24,2 27,82 C 2 IP 

U17 210 To Saturday 1:30:00 1 24,8 27,82 C 2 IP 

U17 210 To Saturday 2:00:00 1 24,2 27,82 C 2 IP 

U17 210 To Saturday 2:30:00 1 24,3 27,82 C 2 IP 

U17 210 To Saturday 3:00:00 1 26,2 27,82 C 2 IP 

U17 210 To Saturday 3:30:00 1 26,0 27,82 C 2 IP 

U17 210 To Saturday 4:00:00 1 25,0 27,82 C 2 IP 

U17 210 To Saturday 4:30:00 1 25,4 27,82 C 2 IP 

U17 210 To Saturday 5:00:00 1 22,0 27,82 C 2 IP 

U17 210 To Saturday 5:30:00 2 23,1 27,82 C 3 IP 

U17 210 To Saturday 6:00:00 2 20,4 27,82 C 3 IP 

U17 210 To Saturday 6:30:00 3 21,1 27,82 C 4 IE 

UTO1M7ADO D E2 1R A0Z Ó N  To Saturday 7:00:00 2 20,4 27,82 C 4 IE 
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U17 210 To Saturday 7:30:00 2 19,8 27,82 C 5 IE 

U17 210 To Saturday 8:00:00 3 20,4 27,82 C 6 IE 

U17 210 To Saturday 8:30:00 2 20,1 27,82 C 6 IE 

U17 210 To Saturday 9:00:00 2 19,2 27,82 C 7 IP 

U17 210 To Saturday 9:30:00 2 18,5 27,82 C 7 IP 

U17 210 To Saturday  10:00:00 3 19,3 27,82 C 8 IE 

U17 210 To Saturday  10:30:00 3 18,0 27,82 C 9 IE 

U17 210 To Saturday  11:00:00 2 17,8 27,82 C 9 IE 

U17 210 To Saturday  11:30:00 3 18,0 27,82 C 10 IE 

U17 210 To Saturday  12:00:00 3 17,5 27,82 C 10 IE 

U17 210 To Saturday  12:30:00 4 17,1 27,82 C 11 IE 

U17 210 To Saturday  13:00:00 5 17,3 27,82 C 12 IE 

U17 210 To Saturday  13:30:00 4 17,5 27,82 C 13 IE 

U17 210 To Saturday  14:00:00 3 17,8 27,82 C 14 IE 

U17 210 To Saturday  14:30:00 2 17,6 27,82 C 14 IE 

U17 210 To Saturday  15:00:00 3 17,8 27,82 C 14 IE 

U17 210 To Saturday  15:30:00 2 18,0 27,82 C 14 IE 

U17 210 To Saturday  16:00:00 2 18,3 27,82 C 15 IE 

U17 210 To Saturday  16:30:00 3 18,5 27,82 C 16 IE 

U17 210 To Saturday  17:00:00 2 18,9 27,82 C 16 IE 

U17 210 To Saturday  17:30:00 3 18,3 27,82 C 17 IE 

U17 210 To Saturday  18:00:00 4 18,5 27,82 C 18 IE 

U17 210 To Saturday  18:30:00 3 19,3 27,82 C 18 IE 

U17 210 To Saturday  19:00:00 3 18,8 27,82 C 19 IE 

U17 210 To Saturday  19:30:00 4 20,3 27,82 C 20 IE 

U17 210 To Saturday  20:00:00 3 18,8 27,82 C 20 IE 

U17 210 To Saturday  20:30:00 3 20,3 27,82 C 21 IE 

U17 210 To Saturday  21:00:00 4 20,4 27,82 C 22 IE 

U17 210 To Saturday  21:30:00 3 21,9 27,82 C 22 IE 

U17 210 To Saturday  22:00:00 3 23,2 27,82 C 23 IE 

U17 210 To Saturday  22:30:00 2 21,7 27,82 C 23 IE 

U17 210 To Saturday  23:00:00 2 21,4 27,82 C 24 IE 

U17 210 To Saturday  23:30:00 3 22,3 27,82 C 25 IE 

U17 210 To Sunday  0:00:00 2 22,2 27,82 C 1 IP 

U17 210 To Sunday  0:30:00 1 22,8 27,82 C 1 IP 

U17 210 To Sunday  1:00:00 1 22,8 27,82 C 2 IP 

U17 210 To Sunday  1:30:00 1 23,4 27,82 C 2 IP 

U17 210 To Sunday  2:00:00 1 23,6 27,82 C 2 IP 

U17 210 To Sunday  2:30:00 1 25,3 27,82 C 2 IP 

U17 210 To Sunday  3:00:00 1 25,5 27,82 C 2 IP 

U17 210 To Sunday  3:30:00 1 25,8 27,82 C 2 IP 

U17 210 To Sunday  4:00:00 1 24,7 27,82 C 2 IP 

U17 210 To Sunday  4:30:00 1 24,8 27,82 C 2 IP 

U17 210 To Sunday  5:00:00 1 22,3 27,82 C 2 IP 

U17 210 To Sunday  5:30:00 2 22,9 27,82 C 3 IP 

U17 210 To Sunday  6:00:00 2 21,6 27,82 C 3 IP 

U17 210 To Sunday  6:30:00 3 20,1 27,82 C 4 IE 

U17 210 To Sunday  7:00:00 3 20,2 27,82 C 5 IE 

U17 210 To Sunday  7:30:00 2 21,1 27,82 C 5 IE 

U17 210 To Sunday  8:00:00 2 22,4 27,82 C 6 IP 

U17 210 To Sunday  8:30:00 2 22,1 27,82 C 6 IP 

UTO1M7ADO D E2 1R A0Z Ó N  To Sunday  9:00:00 2 21,7 27,82 C 6 IP 
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U17 210 To Sunday  9:30:00 3 20,1 27,82 C 7 IE 

U17 210 To Sunday 10:00:00 2 19,2 27,82 C 7 IE 

U17 210 To Sunday 10:30:00 2 19,7 27,82 C 8 IP 

U17 210 To Sunday 11:00:00 2 19,1 27,82 C 8 IP 

U17 210 To Sunday 11:30:00 2 19,1 27,82 C 8 IP 

U17 210 To Sunday 12:00:00 3 18,7 27,82 C 9 IE 

U17 210 To Sunday 12:30:00 2 19,0 27,82 C 9 IE 

U17 210 To Sunday 13:00:00 2 19,1 27,82 C 10 IE 

U17 210 To Sunday 13:30:00 3 19,5 27,82 C 11 IE 

U17 210 To Sunday 14:00:00 2 20,4 27,82 C 11 IE 

U17 210 To Sunday 14:30:00 2 18,8 27,82 C 12 IP 

U17 210 To Sunday 15:00:00 2 19,0 27,82 C 12 IP 

U17 210 To Sunday 15:30:00 2 19,0 27,82 C 12 IP 

U17 210 To Sunday 16:00:00 3 19,1 27,82 C 13 IE 

U17 210 To Sunday 16:30:00 2 19,6 27,82 C 13 IE 

U17 210 To Sunday 17:00:00 2 19,6 27,82 C 14 IP 

U17 210 To Sunday 17:30:00 2 19,2 27,82 C 14 IP 

U17 210 To Sunday 18:00:00 2 18,9 27,82 C 14 IP 

U17 210 To Sunday 18:30:00 2 20,1 27,82 C 14 IP 

U17 210 To Sunday 19:00:00 2 20,0 27,82 C 14 IP 

U17 210 To Sunday 19:30:00 2 19,8 27,82 C 14 IP 

U17 210 To Sunday 20:00:00 2 20,8 27,82 C 14 IP 

U17 210 To Sunday 20:30:00 2 20,7 27,82 C 14 IP 

U17 210 To Sunday 21:00:00 2 21,6 27,82 C 14 IP 

U17 210 To Sunday 21:30:00 2 22,5 27,82 C 14 IP 

U17 210 To Sunday 22:00:00 2 23,2 27,82 C 14 IP 

U17 210 To Sunday 22:30:00 2 22,6 27,82 C 14 IP 

U17 210 To Sunday 23:00:00 2 22,8 27,82 C 14 IP 

U17 210 To Sunday 23:30:00 2 24,0 27,82 C 14 IP 

U17 210 From Workday 0:00:00 2 27,1 28,02 C 1 IP 

U17 210 From Workday 0:30:00 1 27,9 28,02 C 1 IP 

U17 210 From Workday 1:00:00 1 29,3 28,02 C 2 IP 

U17 210 From Workday 1:30:00 1 28,7 28,02 C 2 IP 

U17 210 From Workday 2:00:00 1 29,6 28,02 C 2 IP 

U17 210 From Workday 2:30:00 1 29,3 28,02 C 2 IP 

U17 210 From Workday 3:00:00 1 29,2 28,02 C 2 IP 

U17 210 From Workday 3:30:00 1 29,3 28,02 C 2 IP 

U17 210 From Workday 4:00:00 1 29,7 28,02 C 2 IP 

U17 210 From Workday 4:30:00 1 27,2 28,02 C 2 IP 

U17 210 From Workday 5:00:00 3 21,6 28,02 C 3 IE 

U17 210 From Workday 5:30:00 5 19,1 28,02 C 4 IE 

U17 210 From Workday 6:00:00 7 17,2 28,02 C 5 IE 

U17 210 From Workday 6:30:00 8 16,6 28,02 C 6 IE 

U17 210 From Workday 7:00:00 8 16,4 28,02 C 6 IE 

U17 210 From Workday 7:30:00 8 16,7 28,02 C 6 IE 

U17 210 From Workday 8:00:00 8 17,7 28,02 C 7 IE 

U17 210 From Workday 8:30:00 7 17,8 28,02 C 8 IE 

U17 210 From Workday 9:00:00 6 18,2 28,02 C 9 IE 

U17 210 From Workday 9:30:00 7 18,3 28,02 C 10 IE 

U17 210 From Workday  10:00:00 6 18,5 28,02 C 11 IE 

U17 210 From Workday  10:30:00 6 18,2 28,02 C 11 IE 

UTO1M7ADO D E2 1R A0Z Ó N  From Workday  11:00:00 7 18,0 28,02 C 12 IE 
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U17 210 From Workday  11:30:00 6 17,5 28,02 C 13 IE 

U17 210 From Workday  12:00:00 6 17,0 28,02 C 13 IE 

U17 210 From Workday  12:30:00 6 17,3 28,02 C 13 IE 

U17 210 From Workday  13:00:00 5 17,2 28,02 C 14 IE 

U17 210 From Workday  13:30:00 4 17,4 28,02 C 14 IE 

U17 210 From Workday  14:00:00 5 17,4 28,02 C 14 IE 

U17 210 From Workday  14:30:00 4 17,6 28,02 C 14 IE 

U17 210 From Workday  15:00:00 5 17,4 28,02 C 15 IE 

U17 210 From Workday  15:30:00 5 17,3 28,02 C 15 IE 

U17 210 From Workday  16:00:00 6 16,5 28,02 C 16 IE 

U17 210 From Workday  16:30:00 5 15,8 28,02 C 17 IE 

U17 210 From Workday  17:00:00 4 15,2 28,02 C 17 IE 

U17 210 From Workday  17:30:00 5 15,6 28,02 C 18 IE 

U17 210 From Workday  18:00:00 5 16,5 28,02 C 18 IE 

U17 210 From Workday  18:30:00 5 17,3 28,02 C 19 IE 

U17 210 From Workday  19:00:00 4 18,4 28,02 C 19 IE 

U17 210 From Workday  19:30:00 5 19,0 28,02 C 20 IE 

U17 210 From Workday  20:00:00 5 19,8 28,02 C 20 IE 

U17 210 From Workday  20:30:00 5 21,0 28,02 C 20 IE 

U17 210 From Workday  21:00:00 5 21,6 28,02 C 20 IE 

U17 210 From Workday  21:30:00 5 22,3 28,02 C 21 IE 

U17 210 From Workday  22:00:00 4 23,2 28,02 C 22 IE 

U17 210 From Workday  22:30:00 3 23,6 28,02 C 22 IE 

U17 210 From Workday  23:00:00 4 24,8 28,02 C 22 IE 

U17 210 From Workday  23:30:00 3 25,1 28,02 C 22 IE 

U17 210 From Saturday 0:00:00 2 25,6 28,02 C 1 IP 

U17 210 From Saturday 0:30:00 1 25,7 28,02 C 1 IP 

U17 210 From Saturday 1:00:00 1 27,1 28,02 C 2 IP 

U17 210 From Saturday 1:30:00 1 26,9 28,02 C 2 IP 

U17 210 From Saturday 2:00:00 1 26,7 28,02 C 2 IP 

U17 210 From Saturday 2:30:00 1 27,6 28,02 C 2 IP 

U17 210 From Saturday 3:00:00 1 29,0 28,02 C 2 IP 

U17 210 From Saturday 3:30:00 1 28,1 28,02 C 2 IP 

U17 210 From Saturday 4:00:00 1 28,1 28,02 C 2 IP 

U17 210 From Saturday 4:30:00 1 26,5 28,02 C 2 IP 

U17 210 From Saturday 5:00:00 2 22,6 28,02 C 3 IE 

U17 210 From Saturday 5:30:00 3 20,6 28,02 C 4 IE 

U17 210 From Saturday 6:00:00 4 20,8 28,02 C 5 IE 

U17 210 From Saturday 6:30:00 3 21,0 28,02 C 6 IE 

U17 210 From Saturday 7:00:00 2 20,4 28,02 C 6 IE 

U17 210 From Saturday 7:30:00 3 20,5 28,02 C 7 IE 

U17 210 From Saturday 8:00:00 3 19,2 28,02 C 8 IE 

U17 210 From Saturday 8:30:00 2 19,5 28,02 C 8 IE 

U17 210 From Saturday 9:00:00 3 19,1 28,02 C 9 IE 

U17 210 From Saturday 9:30:00 3 19,3 28,02 C 9 IE 

U17 210 From Saturday  10:00:00 4 19,4 28,02 C 10 IE 

U17 210 From Saturday  10:30:00 4 18,7 28,02 C 11 IE 

U17 210 From Saturday  11:00:00 3 18,3 28,02 C 11 IE 

U17 210 From Saturday  11:30:00 3 18,2 28,02 C 12 IE 

U17 210 From Saturday  12:00:00 3 17,8 28,02 C 12 IE 

U17 210 From Saturday  12:30:00 4 17,5 28,02 C 13 IE 

UTO1M7ADO D E2 1R A0Z Ó N  From Saturday  13:00:00 5 17,4 28,02 C 14 IE 
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U17 210 From Saturday  13:30:00 4 17,8 28,02 C 15 IE 

U17 210 From Saturday  14:00:00 3 18,6 28,02 C 16 IE 

U17 210 From Saturday  14:30:00 2 19,1 28,02 C 16 IE 

U17 210 From Saturday  15:00:00 3 19,0 28,02 C 16 IE 

U17 210 From Saturday  15:30:00 2 19,2 28,02 C 16 IE 

U17 210 From Saturday  16:00:00 2 18,9 28,02 C 17 IE 

U17 210 From Saturday  16:30:00 3 19,3 28,02 C 18 IE 

U17 210 From Saturday  17:00:00 2 19,9 28,02 C 18 IE 

U17 210 From Saturday  17:30:00 3 19,4 28,02 C 19 IE 

U17 210 From Saturday  18:00:00 4 20,1 28,02 C 20 IE 

U17 210 From Saturday  18:30:00 3 19,5 28,02 C 20 IE 

U17 210 From Saturday  19:00:00 3 19,7 28,02 C 21 IE 

U17 210 From Saturday  19:30:00 4 20,3 28,02 C 22 IE 

U17 210 From Saturday  20:00:00 3 20,4 28,02 C 22 IE 

U17 210 From Saturday  20:30:00 3 21,3 28,02 C 23 IE 

U17 210 From Saturday  21:00:00 4 23,2 28,02 C 24 IE 

U17 210 From Saturday  21:30:00 3 22,9 28,02 C 24 IE 

U17 210 From Saturday  22:00:00 3 22,8 28,02 C 25 IE 

U17 210 From Saturday  22:30:00 2 22,4 28,02 C 25 IE 

U17 210 From Saturday  23:00:00 2 23,0 28,02 C 26 IP 

U17 210 From Saturday  23:30:00 2 23,6 28,02 C 26 IP 

U17 210 From  Sunday 0:00:00 2 24,8 28,02 C 1 IP 

U17 210 From  Sunday 0:30:00 1 25,4 28,02 C 1 IP 

U17 210 From  Sunday 1:00:00 1 26,9 28,02 C 2 IP 

U17 210 From  Sunday 1:30:00 1 26,5 28,02 C 2 IP 

U17 210 From  Sunday 2:00:00 1 26,9 28,02 C 2 IP 

U17 210 From  Sunday 2:30:00 1 25,7 28,02 C 2 IP 

U17 210 From  Sunday 3:00:00 1 26,9 28,02 C 2 IP 

U17 210 From  Sunday 3:30:00 1 26,7 28,02 C 2 IP 

U17 210 From  Sunday 4:00:00 1 28,1 28,02 C 2 IP 

U17 210 From  Sunday 4:30:00 1 27,2 28,02 C 2 IP 

U17 210 From  Sunday 5:00:00 2 24,8 28,02 C 3 IE 

U17 210 From  Sunday 5:30:00 3 22,1 28,02 C 4 IE 

U17 210 From  Sunday 6:00:00 3 21,4 28,02 C 4 IE 

U17 210 From  Sunday 6:30:00 4 20,2 28,02 C 5 IE 

U17 210 From  Sunday 7:00:00 4 21,5 28,02 C 6 IE 

U17 210 From  Sunday 7:30:00 3 22,6 28,02 C 7 IE 

U17 210 From  Sunday 8:00:00 2 21,2 28,02 C 7 IE 

U17 210 From  Sunday 8:30:00 2 21,9 28,02 C 8 IP 

U17 210 From  Sunday 9:00:00 2 20,9 28,02 C 8 IP 

U17 210 From  Sunday 9:30:00 3 21,1 28,02 C 9 IE 

U17 210 From  Sunday 10:00:00 2 21,6 28,02 C 9 IE 

U17 210 From  Sunday 10:30:00 2 20,8 28,02 C 10 IP 

U17 210 From  Sunday 11:00:00 2 19,9 28,02 C 10 IP 

U17 210 From  Sunday 11:30:00 2 20,6 28,02 C 10 IP 

U17 210 From  Sunday 12:00:00 3 19,9 28,02 C 11 IE 

U17 210 From  Sunday 12:30:00 2 19,8 28,02 C 11 IE 

U17 210 From  Sunday 13:00:00 2 19,0 28,02 C 12 IE 

U17 210 From  Sunday 13:30:00 3 19,5 28,02 C 13 IE 

U17 210 From  Sunday 14:00:00 2 20,0 28,02 C 13 IE 

U17 210 From  Sunday 14:30:00 2 20,4 28,02 C 14 IP 

UTO1M7ADO D E2 1R A0Z Ó N  From  Sunday 15:00:00 2 20,1 28,02 C 14 IP 
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U17 210 From  Sunday 15:30:00 2 20,1 28,02 C 14 IP 

U17 210 From  Sunday 16:00:00 3 19,7 28,02 C 15 IE 

U17 210 From  Sunday 16:30:00 2 19,8 28,02 C 15 IE 

U17 210 From  Sunday 17:00:00 2 19,6 28,02 C 16 IP 

U17 210 From  Sunday 17:30:00 2 19,4 28,02 C 16 IP 

U17 210 From  Sunday 18:00:00 2 19,3 28,02 C 16 IP 

U17 210 From  Sunday 18:30:00 2 20,7 28,02 C 16 IP 

U17 210 From  Sunday 19:00:00 2 20,5 28,02 C 16 IP 

U17 210 From  Sunday 19:30:00 2 21,4 28,02 C 16 IP 

U17 210 From  Sunday 20:00:00 2 21,2 28,02 C 16 IP 

U17 210 From  Sunday 20:30:00 2 21,9 28,02 C 16 IP 

U17 210 From  Sunday 21:00:00 2 23,5 28,02 C 16 IP 

U17 210 From  Sunday 21:30:00 2 23,3 28,02 C 16 IP 

U17 210 From  Sunday 22:00:00 2 24,2 28,02 C 16 IP 

U17 210 From  Sunday 22:30:00 2 23,9 28,02 C 16 IP 

U17 210 From  Sunday 23:00:00 2 24,8 28,02 C 16 IP 

U17 210 From  Sunday 23:30:00 2 26,6 28,02 C 16 IP 

U17 210e To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 5:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 6:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 6:30:00 1 21,5 27,98 B 1 IP 

U17 210e To Workday 7:00:00 1 20,1 27,98 B 1 IP 

U17 210e To Workday 7:30:00 1 19,9 27,98 B 1 IP 

U17 210e To Workday 8:00:00 1 19,8 27,98 B 1 IP 

U17 210e To Workday 8:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday 9:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday 9:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  10:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  10:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  11:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  11:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  12:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  12:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  13:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  13:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  14:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  14:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  15:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  15:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  16:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E1R0AeZÓN To Workday  17:00:00 0 0,0 0 -- -- -- 
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U17 210e To Workday  17:30:00 3 18,9 27,98 B 2 IE 

U17 210e To Workday  18:00:00 2 18,4 27,98 B 2 IE 

U17 210e To Workday  18:30:00 3 19,0 27,98 B 2 IE 

U17 210e To Workday  19:00:00 2 20,5 27,98 B 2 IE 

U17 210e To Workday  19:30:00 3 21,9 27,98 B 2 IE 

U17 210e To Workday  20:00:00 2 22,2 27,98 B 2 IE 

U17 210e To Workday  20:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  21:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  21:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  22:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  22:30:00 0 0,0 0 -- -- -- 

U17 210e To Workday  23:00:00 0 0,0 0 -- -- -- 

U17 210e To Workday  23:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E1R0AeZÓN To Saturday  19:00:00 0 0,0 0 -- -- -- 
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U17 210e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 210e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E1R0AeZÓN To Sunday 21:00:00 0 0,0 0 -- -- -- 
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U17 210e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 210e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 5:30:00 2 24,8 28,21 B 1 IP 

U17 210e From Workday 6:00:00 2 23,1 28,21 B 1 IP 

U17 210e From Workday 6:30:00 2 21,8 28,21 B 1 IP 

U17 210e From Workday 7:00:00 2 22,2 28,21 B 1 IP 

U17 210e From Workday 7:30:00 2 22,3 28,21 B 1 IP 

U17 210e From Workday 8:00:00 2 23,1 28,21 B 1 IP 

U17 210e From Workday 8:30:00 2 23,7 28,21 B 1 IP 

U17 210e From Workday 9:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  14:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  15:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  16:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  17:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  17:30:00 1 18,8 28,21 B 2 IP 

U17 210e From Workday  18:00:00 1 19,8 28,21 B 2 IP 

U17 210e From Workday  18:30:00 1 20,6 28,21 B 2 IP 

U17 210e From Workday  19:00:00 1 22,8 28,21 B 2 IP 

U17 210e From Workday  19:30:00 1 23,0 28,21 B 2 IP 

U17 210e From Workday  20:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  20:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  21:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 210e From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 210e From Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E1R0AeZÓN From Workday  23:00:00 0 0,0 0 -- -- -- 
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U17 210e From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 210e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E1R0AeZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U17 210e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 210e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 210v To Workday 0:00:00 1 27,3 28,77 B 1 IP 

U17 210v To Workday 0:30:00 2 28,1 28,77 B 2 IP 

U17 210v To Workday 1:00:00 1 29,2 28,77 B 2 IP 

U17 210v To Workday 1:30:00 1 31,0 28,77 B 3 IP 

U17 210v To Workday 2:00:00 1 32,3 28,77 B 3 IP 

U17 210v To Workday 2:30:00 1 30,7 28,77 B 3 IP 

UTO1M7ADO D2E1R0AvZÓN To Workday 3:00:00 1 30,6 28,77 B 3 IP 
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U17 210v To Workday 3:30:00 1 31,2 28,77 B 3 IP 

U17 210v To Workday 4:00:00 1 31,8 28,77 B 3 IP 

U17 210v To Workday 4:30:00 1 31,4 28,77 B 3 IP 

U17 210v To Workday 5:00:00 1 29,5 28,77 B 3 IP 

U17 210v To Workday 5:30:00 4 24,1 28,77 B 4 IE 

U17 210v To Workday 6:00:00 3 21,1 28,77 B 4 IE 

U17 210v To Workday 6:30:00 4 19,0 28,77 B 5 IE 

U17 210v To Workday 7:00:00 4 18,8 28,77 B 6 IE 

U17 210v To Workday 7:30:00 3 18,9 28,77 B 6 IE 

U17 210v To Workday 8:00:00 3 18,9 28,77 B 7 IE 

U17 210v To Workday 8:30:00 3 19,6 28,77 B 7 IE 

U17 210v To Workday 9:00:00 3 19,7 28,77 B 7 IE 

U17 210v To Workday 9:30:00 4 20,2 28,77 B 8 IE 

U17 210v To Workday  10:00:00 3 20,7 28,77 B 9 IE 

U17 210v To Workday  10:30:00 2 20,6 28,77 B 9 IE 

U17 210v To Workday  11:00:00 2 19,1 28,77 B 10 IP 

U17 210v To Workday  11:30:00 2 18,7 28,77 B 10 IP 

U17 210v To Workday  12:00:00 3 17,8 28,77 B 11 IE 

U17 210v To Workday  12:30:00 4 18,5 28,77 B 12 IE 

U17 210v To Workday  13:00:00 3 18,1 28,77 B 13 IE 

U17 210v To Workday  13:30:00 2 18,7 28,77 B 13 IE 

U17 210v To Workday  14:00:00 3 18,9 28,77 B 13 IE 

U17 210v To Workday  14:30:00 2 18,1 28,77 B 13 IE 

U17 210v To Workday  15:00:00 2 18,1 28,77 B 14 IE 

U17 210v To Workday  15:30:00 3 18,0 28,77 B 15 IE 

U17 210v To Workday  16:00:00 3 17,4 28,77 B 15 IE 

U17 210v To Workday  16:30:00 3 16,8 28,77 B 15 IE 

U17 210v To Workday  17:00:00 4 16,6 28,77 B 16 IE 

U17 210v To Workday  17:30:00 3 16,3 28,77 B 16 IE 

U17 210v To Workday  18:00:00 3 16,6 28,77 B 17 IE 

U17 210v To Workday  18:30:00 3 17,1 28,77 B 17 IE 

U17 210v To Workday  19:00:00 3 18,0 28,77 B 17 IE 

U17 210v To Workday  19:30:00 3 18,6 28,77 B 17 IE 

U17 210v To Workday  20:00:00 3 19,2 28,77 B 17 IE 

U17 210v To Workday  20:30:00 4 20,7 28,77 B 18 IE 

U17 210v To Workday  21:00:00 4 22,3 28,77 B 19 IE 

U17 210v To Workday  21:30:00 3 22,5 28,77 B 20 IE 

U17 210v To Workday  22:00:00 2 24,4 28,77 B 20 IE 

U17 210v To Workday  22:30:00 2 24,1 28,77 B 21 IP 

U17 210v To Workday  23:00:00 2 24,3 28,77 B 21 IP 

U17 210v To Workday  23:30:00 2 25,3 28,77 B 21 IP 

U17 210v To Saturday 0:00:00 1 25,7 28,77 B 1 IP 

U17 210v To Saturday 0:30:00 2 24,9 28,77 B 2 IP 

U17 210v To Saturday 1:00:00 1 23,0 28,77 B 2 IP 

U17 210v To Saturday 1:30:00 1 28,9 28,77 B 3 IP 

U17 210v To Saturday 2:00:00 1 31,1 28,77 B 3 IP 

U17 210v To Saturday 2:30:00 1 29,2 28,77 B 3 IP 

U17 210v To Saturday 3:00:00 1 28,6 28,77 B 3 IP 

U17 210v To Saturday 3:30:00 1 28,6 28,77 B 3 IP 

U17 210v To Saturday 4:00:00 1 30,4 28,77 B 3 IP 

U17 210v To Saturday 4:30:00 1 30,1 28,77 B 3 IP 

UTO1M7ADO D2E1R0AvZÓN To Saturday 5:00:00 0 26,2 28,77 -- -- -- 
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U17 210v To Saturday 5:30:00 1 24,4 28,77 B 4 IP 

U17 210v To Saturday 6:00:00 2 23,0 28,77 B 5 IE 

U17 210v To Saturday 6:30:00 3 23,9 28,77 B 6 IE 

U17 210v To Saturday 7:00:00 2 22,5 28,77 B 7 IP 

U17 210v To Saturday 7:30:00 1 24,4 28,77 B 7 IP 

U17 210v To Saturday 8:00:00 1 23,3 28,77 B 8 IP 

U17 210v To Saturday 8:30:00 2 22,3 28,77 B 9 IE 

U17 210v To Saturday 9:00:00 3 21,4 28,77 B 10 IE 

U17 210v To Saturday 9:30:00 2 21,5 28,77 B 10 IE 

U17 210v To Saturday  10:00:00 2 21,8 28,77 B 11 IP 

U17 210v To Saturday  10:30:00 1 21,2 28,77 B 11 IP 

U17 210v To Saturday  11:00:00 2 20,1 28,77 B 12 IP 

U17 210v To Saturday  11:30:00 2 20,5 28,77 B 12 IP 

U17 210v To Saturday  12:00:00 2 19,6 28,77 B 12 IP 

U17 210v To Saturday  12:30:00 3 19,1 28,77 B 13 IE 

U17 210v To Saturday  13:00:00 2 18,8 28,77 B 13 IE 

U17 210v To Saturday  13:30:00 2 19,8 28,77 B 14 IE 

U17 210v To Saturday  14:00:00 3 20,1 28,77 B 15 IE 

U17 210v To Saturday  14:30:00 2 20,0 28,77 B 15 IE 

U17 210v To Saturday  15:00:00 2 20,2 28,77 B 16 IP 

U17 210v To Saturday  15:30:00 2 20,5 28,77 B 16 IP 

U17 210v To Saturday  16:00:00 2 20,2 28,77 B 16 IP 

U17 210v To Saturday  16:30:00 3 19,6 28,77 B 17 IE 

U17 210v To Saturday  17:00:00 2 20,0 28,77 B 17 IE 

U17 210v To Saturday  17:30:00 2 19,4 28,77 B 18 IP 

U17 210v To Saturday  18:00:00 2 20,0 28,77 B 18 IP 

U17 210v To Saturday  18:30:00 2 20,6 28,77 B 18 IP 

U17 210v To Saturday  19:00:00 2 20,1 28,77 B 18 IP 

U17 210v To Saturday  19:30:00 2 21,5 28,77 B 18 IP 

U17 210v To Saturday  20:00:00 2 21,7 28,77 B 18 IP 

U17 210v To Saturday  20:30:00 3 21,6 28,77 B 19 IE 

U17 210v To Saturday  21:00:00 2 22,7 28,77 B 19 IE 

U17 210v To Saturday  21:30:00 2 23,1 28,77 B 20 IP 

U17 210v To Saturday  22:00:00 2 24,1 28,77 B 20 IP 

U17 210v To Saturday  22:30:00 2 23,2 28,77 B 20 IP 

U17 210v To Saturday  23:00:00 2 23,9 28,77 B 20 IP 

U17 210v To Saturday  23:30:00 2 24,8 28,77 B 20 IP 

U17 210v To Sunday  0:00:00 1 26,0 28,77 B 1 IP 

U17 210v To Sunday  0:30:00 2 25,6 28,77 B 2 IP 

U17 210v To Sunday  1:00:00 1 25,7 28,77 B 2 IP 

U17 210v To Sunday  1:30:00 1 26,5 28,77 B 3 IP 

U17 210v To Sunday  2:00:00 1 27,4 28,77 B 3 IP 

U17 210v To Sunday  2:30:00 1 27,5 28,77 B 3 IP 

U17 210v To Sunday  3:00:00 1 27,3 28,77 B 3 IP 

U17 210v To Sunday  3:30:00 1 29,0 28,77 B 3 IP 

U17 210v To Sunday  4:00:00 1 28,6 28,77 B 3 IP 

U17 210v To Sunday  4:30:00 1 28,4 28,77 B 3 IP 

U17 210v To Sunday  5:00:00 0 27,1 28,77 -- -- -- 

U17 210v To Sunday  5:30:00 2 26,1 28,77 B 4 IP 

U17 210v To Sunday  6:00:00 2 24,1 28,77 B 4 IP 

U17 210v To Sunday  6:30:00 3 23,8 28,77 B 5 IE 

UTO1M7ADO D2E1R0AvZÓN To Sunday  7:00:00 2 23,9 28,77 B 5 IE 
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U17 210v To Sunday  7:30:00 2 24,9 28,77 B 6 IP 

U17 210v To Sunday  8:00:00 2 24,0 28,77 B 6 IP 

U17 210v To Sunday  8:30:00 2 24,6 28,77 B 6 IP 

U17 210v To Sunday  9:00:00 2 23,6 28,77 B 6 IP 

U17 210v To Sunday  9:30:00 2 23,1 28,77 B 6 IP 

U17 210v To Sunday 10:00:00 2 22,6 30,19 B 6 IP 

U17 210v To Sunday 10:30:00 2 21,7 30,19 B 6 IP 

U17 210v To Sunday 11:00:00 2 21,8 30,19 B 6 IP 

U17 210v To Sunday 11:30:00 3 20,8 30,19 B 7 IE 

U17 210v To Sunday 12:00:00 2 20,2 30,19 B 7 IE 

U17 210v To Sunday 12:30:00 2 21,4 30,19 B 8 IE 

U17 210v To Sunday 13:00:00 3 20,6 30,19 B 9 IE 

U17 210v To Sunday 13:30:00 2 20,3 30,19 B 9 IE 

U17 210v To Sunday 14:00:00 2 21,3 30,19 B 10 IE 

U17 210v To Sunday 14:30:00 3 21,0 28,77 B 11 IE 

U17 210v To Sunday 15:00:00 2 22,6 28,77 B 11 IE 

U17 210v To Sunday 15:30:00 2 20,9 28,77 B 12 IP 

U17 210v To Sunday 16:00:00 2 21,6 28,77 B 12 IP 

U17 210v To Sunday 16:30:00 2 21,1 28,77 B 12 IP 

U17 210v To Sunday 17:00:00 2 20,8 28,77 B 12 IP 

U17 210v To Sunday 17:30:00 2 20,7 28,77 B 12 IP 

U17 210v To Sunday 18:00:00 2 20,9 28,77 B 12 IP 

U17 210v To Sunday 18:30:00 2 20,7 28,77 B 12 IP 

U17 210v To Sunday 19:00:00 2 22,0 28,77 B 12 IP 

U17 210v To Sunday 19:30:00 3 20,4 28,77 B 13 IE 

U17 210v To Sunday 20:00:00 2 19,7 28,77 B 13 IE 

U17 210v To Sunday 20:30:00 2 21,9 28,77 B 14 IP 

U17 210v To Sunday 21:00:00 2 23,2 28,77 B 14 IP 

U17 210v To Sunday 21:30:00 2 25,6 28,77 B 14 IP 

U17 210v To Sunday 22:00:00 2 25,6 28,77 B 14 IP 

U17 210v To Sunday 22:30:00 2 25,6 28,77 B 14 IP 

U17 210v To Sunday 23:00:00 2 24,7 28,77 B 14 IP 

U17 210v To Sunday 23:30:00 2 25,9 28,77 B 14 IP 

U17 210v From Workday 0:00:00 1 28,2 29,51 B 1 IP 

U17 210v From Workday 0:30:00 2 30,2 29,51 B 2 IP 

U17 210v From Workday 1:00:00 1 30,5 29,51 B 2 IP 

U17 210v From Workday 1:30:00 1 30,2 29,51 B 3 IP 

U17 210v From Workday 2:00:00 1 30,5 29,51 B 3 IP 

U17 210v From Workday 2:30:00 1 31,3 29,51 B 3 IP 

U17 210v From Workday 3:00:00 1 30,6 29,51 B 3 IP 

U17 210v From Workday 3:30:00 1 31,8 29,51 B 3 IP 

U17 210v From Workday 4:00:00 1 31,0 29,51 B 3 IP 

U17 210v From Workday 4:30:00 1 27,2 29,51 B 3 IP 

U17 210v From Workday 5:00:00 2 23,7 29,51 B 4 IE 

U17 210v From Workday 5:30:00 3 21,5 29,51 B 5 IE 

U17 210v From Workday 6:00:00 2 18,7 29,51 B 5 IE 

U17 210v From Workday 6:30:00 3 17,6 29,51 B 6 IE 

U17 210v From Workday 7:00:00 4 16,9 29,51 B 7 IE 

U17 210v From Workday 7:30:00 3 16,8 29,51 B 7 IE 

U17 210v From Workday 8:00:00 3 18,2 29,51 B 8 IE 

U17 210v From Workday 8:30:00 3 19,6 29,51 B 9 IE 

UTO1M7ADO D2E1R0AvZÓN From Workday 9:00:00 2 20,4 29,51 B 9 IE 
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U17 210v From Workday 9:30:00 3 19,8 29,51 B 10 IE 

U17 210v From Workday  10:00:00 3 19,9 29,51 B 11 IE 

U17 210v From Workday  10:30:00 2 20,2 29,51 B 11 IE 

U17 210v From Workday  11:00:00 2 20,1 29,51 B 12 IP 

U17 210v From Workday  11:30:00 2 19,4 29,51 B 12 IP 

U17 210v From Workday  12:00:00 3 19,2 29,51 B 13 IE 

U17 210v From Workday  12:30:00 3 19,7 29,51 B 14 IE 

U17 210v From Workday  13:00:00 2 19,3 29,51 B 14 IE 

U17 210v From Workday  13:30:00 2 19,5 29,51 B 15 IE 

U17 210v From Workday  14:00:00 3 20,2 29,51 B 16 IE 

U17 210v From Workday  14:30:00 2 19,6 29,51 B 16 IE 

U17 210v From Workday  15:00:00 2 18,7 29,51 B 17 IE 

U17 210v From Workday  15:30:00 3 19,5 29,51 B 18 IE 

U17 210v From Workday  16:00:00 3 18,2 29,51 B 18 IE 

U17 210v From Workday  16:30:00 3 17,5 29,51 B 18 IE 

U17 210v From Workday  17:00:00 4 16,7 29,51 B 19 IE 

U17 210v From Workday  17:30:00 3 16,7 29,51 B 19 IE 

U17 210v From Workday  18:00:00 3 17,5 29,51 B 20 IE 

U17 210v From Workday  18:30:00 3 18,9 29,51 B 20 IE 

U17 210v From Workday  19:00:00 3 20,1 29,51 B 20 IE 

U17 210v From Workday  19:30:00 3 20,9 29,51 B 20 IE 

U17 210v From Workday  20:00:00 3 21,6 29,51 B 20 IE 

U17 210v From Workday  20:30:00 4 22,2 29,51 B 21 IE 

U17 210v From Workday  21:00:00 4 23,7 29,51 B 22 IE 

U17 210v From Workday  21:30:00 3 24,1 29,51 B 23 IE 

U17 210v From Workday  22:00:00 2 25,6 29,51 B 23 IE 

U17 210v From Workday  22:30:00 2 26,3 29,51 B 24 IP 

U17 210v From Workday  23:00:00 2 26,7 29,51 B 24 IP 

U17 210v From Workday  23:30:00 2 26,0 29,51 B 24 IP 

U17 210v From Saturday 0:00:00 1 26,9 29,51 B 1 IP 

U17 210v From Saturday 0:30:00 2 28,6 29,51 B 2 IP 

U17 210v From Saturday 1:00:00 1 29,3 29,51 B 2 IP 

U17 210v From Saturday 1:30:00 1 28,7 29,51 B 3 IP 

U17 210v From Saturday 2:00:00 1 29,2 29,51 B 3 IP 

U17 210v From Saturday 2:30:00 1 29,7 29,51 B 3 IP 

U17 210v From Saturday 3:00:00 1 31,3 29,51 B 3 IP 

U17 210v From Saturday 3:30:00 1 32,8 29,51 B 3 IP 

U17 210v From Saturday 4:00:00 1 31,5 29,51 B 3 IP 

U17 210v From Saturday 4:30:00 1 26,7 29,51 B 3 IP 

U17 210v From Saturday 5:00:00 2 24,6 29,51 B 4 IP 

U17 210v From Saturday 5:30:00 2 22,3 29,51 B 4 IP 

U17 210v From Saturday 6:00:00 2 23,6 29,51 B 4 IP 

U17 210v From Saturday 6:30:00 3 22,6 29,51 B 5 IE 

U17 210v From Saturday 7:00:00 2 22,1 29,51 B 5 IE 

U17 210v From Saturday 7:30:00 2 22,8 29,51 B 6 IP 

U17 210v From Saturday 8:00:00 2 21,6 29,51 B 6 IP 

U17 210v From Saturday 8:30:00 2 21,6 29,51 B 6 IP 

U17 210v From Saturday 9:00:00 3 21,5 29,51 B 7 IE 

U17 210v From Saturday 9:30:00 2 22,1 29,51 B 7 IE 

U17 210v From Saturday  10:00:00 2 21,5 29,51 B 8 IP 

U17 210v From Saturday  10:30:00 2 21,1 29,51 B 8 IP 

UTO1M7ADO D2E1R0AvZÓN From Saturday  11:00:00 2 20,2 29,51 B 8 IP 
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U17 210v From Saturday  11:30:00 2 19,9 29,51 B 8 IP 

U17 210v From Saturday  12:00:00 2 19,6 29,51 B 8 IP 

U17 210v From Saturday  12:30:00 3 19,5 29,51 B 9 IE 

U17 210v From Saturday  13:00:00 2 20,1 29,51 B 9 IE 

U17 210v From Saturday  13:30:00 2 20,4 29,51 B 10 IE 

U17 210v From Saturday  14:00:00 3 20,2 29,51 B 11 IE 

U17 210v From Saturday  14:30:00 2 21,2 29,51 B 11 IE 

U17 210v From Saturday  15:00:00 2 20,4 29,51 B 12 IP 

U17 210v From Saturday  15:30:00 2 21,7 29,51 B 12 IP 

U17 210v From Saturday  16:00:00 2 21,3 29,51 B 12 IP 

U17 210v From Saturday  16:30:00 3 22,0 29,51 B 13 IE 

U17 210v From Saturday  17:00:00 3 20,5 29,51 B 14 IE 

U17 210v From Saturday  17:30:00 2 20,7 29,51 B 14 IE 

U17 210v From Saturday  18:00:00 2 20,3 29,51 B 15 IP 

U17 210v From Saturday  18:30:00 2 21,2 29,51 B 15 IP 

U17 210v From Saturday  19:00:00 2 22,4 29,51 B 15 IP 

U17 210v From Saturday  19:30:00 3 23,4 29,51 B 16 IE 

U17 210v From Saturday  20:00:00 2 22,8 29,51 B 16 IE 

U17 210v From Saturday  20:30:00 3 23,4 29,51 B 16 IE 

U17 210v From Saturday  21:00:00 2 24,2 29,51 B 16 IE 

U17 210v From Saturday  21:30:00 2 24,2 29,51 B 17 IP 

U17 210v From Saturday  22:00:00 2 25,7 29,51 B 17 IP 

U17 210v From Saturday  22:30:00 2 25,0 29,51 B 17 IP 

U17 210v From Saturday  23:00:00 2 24,8 29,51 B 17 IP 

U17 210v From Saturday  23:30:00 2 26,0 29,51 B 17 IP 

U17 210v From  Sunday 0:00:00 1 26,9 29,51 B 1 IP 

U17 210v From  Sunday 0:30:00 2 27,5 29,51 B 2 IP 

U17 210v From  Sunday 1:00:00 1 29,2 29,51 B 2 IP 

U17 210v From  Sunday 1:30:00 1 28,5 29,51 B 3 IP 

U17 210v From  Sunday 2:00:00 1 29,7 29,51 B 3 IP 

U17 210v From  Sunday 2:30:00 1 29,1 29,51 B 3 IP 

U17 210v From  Sunday 3:00:00 1 29,7 29,51 B 3 IP 

U17 210v From  Sunday 3:30:00 1 30,2 29,51 B 3 IP 

U17 210v From  Sunday 4:00:00 1 30,0 29,51 B 3 IP 

U17 210v From  Sunday 4:30:00 1 28,4 29,51 B 3 IP 

U17 210v From  Sunday 5:00:00 2 26,8 29,51 B 4 IP 

U17 210v From  Sunday 5:30:00 2 24,9 29,51 B 4 IP 

U17 210v From  Sunday 6:00:00 2 24,3 29,51 B 4 IP 

U17 210v From  Sunday 6:30:00 3 22,9 29,51 B 5 IE 

U17 210v From  Sunday 7:00:00 2 22,5 29,51 B 5 IE 

U17 210v From  Sunday 7:30:00 2 25,0 29,51 B 6 IP 

U17 210v From  Sunday 8:00:00 2 24,5 29,51 B 6 IP 

U17 210v From  Sunday 8:30:00 2 24,7 29,51 B 6 IP 

U17 210v From  Sunday 9:00:00 2 23,6 29,51 B 6 IP 

U17 210v From  Sunday 9:30:00 2 23,2 29,51 B 6 IP 

U17 210v From  Sunday 10:00:00 2 23,4 29,51 B 6 IP 

U17 210v From  Sunday 10:30:00 2 22,5 29,51 B 6 IP 

U17 210v From  Sunday 11:00:00 2 22,5 29,51 B 6 IP 

U17 210v From  Sunday 11:30:00 3 21,9 29,51 B 7 IE 

U17 210v From  Sunday 12:00:00 2 21,6 29,51 B 7 IE 

U17 210v From  Sunday 12:30:00 2 20,6 29,51 B 8 IE 

UTO1M7ADO D2E1R0AvZÓN From  Sunday 13:00:00 3 20,6 29,51 B 9 IE 
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U17 210v From  Sunday 13:30:00 2 21,5 29,51 B 9 IE 

U17 210v From  Sunday 14:00:00 2 21,3 29,51 B 10 IE 

U17 210v From  Sunday 14:30:00 3 22,4 29,51 B 11 IE 

U17 210v From  Sunday 15:00:00 2 22,4 29,51 B 11 IE 

U17 210v From  Sunday 15:30:00 2 22,4 29,51 B 12 IP 

U17 210v From  Sunday 16:00:00 2 22,1 29,51 B 12 IP 

U17 210v From  Sunday 16:30:00 2 22,6 29,51 B 12 IP 

U17 210v From  Sunday 17:00:00 2 22,2 29,51 B 12 IP 

U17 210v From  Sunday 17:30:00 2 22,1 29,51 B 12 IP 

U17 210v From  Sunday 18:00:00 2 22,0 29,51 B 12 IP 

U17 210v From  Sunday 18:30:00 2 21,9 29,51 B 12 IP 

U17 210v From  Sunday 19:00:00 2 22,7 29,51 B 12 IP 

U17 210v From  Sunday 19:30:00 3 23,0 29,51 B 13 IE 

U17 210v From  Sunday 20:00:00 2 23,4 29,51 B 13 IE 

U17 210v From  Sunday 20:30:00 2 25,3 29,51 B 14 IP 

U17 210v From  Sunday 21:00:00 2 24,7 29,51 B 15 IP 

U17 210v From  Sunday 21:30:00 1 23,5 29,51 B 15 IP 

U17 210v From  Sunday 22:00:00 2 26,6 29,51 B 15 IP 

U17 210v From  Sunday 22:30:00 1 26,8 29,51 B 15 IP 

U17 210v From  Sunday 23:00:00 2 27,0 29,51 B 16 IP 

U17 210v From  Sunday 23:30:00 2 28,7 29,51 B 16 IP 

U17 214 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 214 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 214 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 214 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 214 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 214 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 214 To Workday 5:30:00 3 19,4 28,18 BPAL 1 IE 

U17 214 To Workday 6:00:00 3 15,9 28,18 BPAL 1 IE 

U17 214 To Workday 6:30:00 4 14,3 28,18 BPAL 2 IE 

U17 214 To Workday 7:00:00 4 14,1 28,18 BPAL 2 IE 

U17 214 To Workday 7:30:00 4 14,8 28,18 BPAL 2 IE 

U17 214 To Workday 8:00:00 4 15,4 28,18 BPAL 3 IE 

U17 214 To Workday 8:30:00 3 15,5 28,18 BPAL 3 IE 

U17 214 To Workday 9:00:00 3 15,3 28,18 BPAL 4 IE 

U17 214 To Workday 9:30:00 3 15,6 28,18 BPAL 4 IE 

U17 214 To Workday  10:00:00 3 15,0 28,18 BPAL 5 IE 

U17 214 To Workday  10:30:00 2 14,8 28,18 BPAL 5 IE 

U17 214 To Workday  11:00:00 2 14,6 28,18 BPAL 6 IP 

U17 214 To Workday  11:30:00 2 14,4 28,18 BPAL 6 IP 

U17 214 To Workday  12:00:00 3 14,3 28,18 BPAL 7 IE 

U17 214 To Workday  12:30:00 2 14,9 28,18 BPAL 7 IE 

U17 214 To Workday  13:00:00 2 14,7 28,18 BPAL 8 IP 

U17 214 To Workday  13:30:00 2 15,5 28,18 BPAL 8 IP 

U17 214 To Workday  14:00:00 3 15,4 28,18 BPAL 9 IE 

U17 214 To Workday  14:30:00 3 15,3 28,18 BPAL 9 IE 

UTO1M7ADO D E2 1R A4Z Ó N  To Workday  15:00:00 3 14,6 28,18 BPAL 9 IE 
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U17 214 To Workday  15:30:00 3 14,5 28,18 BPAL 9 IE 

U17 214 To Workday  16:00:00 3 13,9 28,18 BPAL 9 IE 

U17 214 To Workday  16:30:00 4 13,3 28,18 BPAL 10 IE 

U17 214 To Workday  17:00:00 3 13,0 28,18 BPAL 11 IE 

U17 214 To Workday  17:30:00 3 13,4 28,18 BPAL 11 IE 

U17 214 To Workday  18:00:00 3 14,3 28,18 BPAL 12 IE 

U17 214 To Workday  18:30:00 3 15,0 28,18 BPAL 12 IE 

U17 214 To Workday  19:00:00 3 16,6 28,18 BPAL 12 IE 

U17 214 To Workday  19:30:00 3 17,7 28,18 BPAL 12 IE 

U17 214 To Workday  20:00:00 3 18,4 28,18 BPAL 12 IE 

U17 214 To Workday  20:30:00 4 19,5 28,18 BPAL 13 IE 

U17 214 To Workday  21:00:00 3 20,1 28,18 BPAL 14 IE 

U17 214 To Workday  21:30:00 2 21,5 28,18 BPAL 14 IE 

U17 214 To Workday  22:00:00 2 21,1 28,18 BPAL 15 IP 

U17 214 To Workday  22:30:00 2 23,3 28,18 BPAL 15 IP 

U17 214 To Workday  23:00:00 2 25,1 28,18 BPAL 16 IP 

U17 214 To Workday  23:30:00 1 25,7 28,18 BPAL 16 IP 

U17 214 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 214 To Saturday 5:30:00 2 22,2 28,18 BPAL 1 IP 

U17 214 To Saturday 6:00:00 2 21,4 28,18 BPAL 1 IP 

U17 214 To Saturday 6:30:00 2 21,4 28,18 BPAL 1 IP 

U17 214 To Saturday 7:00:00 2 19,6 28,18 BPAL 1 IP 

U17 214 To Saturday 7:30:00 3 18,8 28,18 BPAL 2 IE 

U17 214 To Saturday 8:00:00 2 17,8 28,18 BPAL 2 IE 

U17 214 To Saturday 8:30:00 3 18,1 28,18 BPAL 3 IE 

U17 214 To Saturday 9:00:00 3 16,7 28,18 BPAL 4 IE 

U17 214 To Saturday 9:30:00 2 16,2 28,18 BPAL 4 IE 

U17 214 To Saturday  10:00:00 3 15,5 28,18 BPAL 4 IE 

U17 214 To Saturday  10:30:00 2 14,4 28,18 BPAL 4 IE 

U17 214 To Saturday  11:00:00 3 13,8 28,18 BPAL 5 IE 

U17 214 To Saturday  11:30:00 3 13,6 28,18 BPAL 6 IE 

U17 214 To Saturday  12:00:00 2 13,6 28,18 BPAL 6 IE 

U17 214 To Saturday  12:30:00 2 13,5 28,18 BPAL 7 IE 

U17 214 To Saturday  13:00:00 3 14,6 28,18 BPAL 8 IE 

U17 214 To Saturday  13:30:00 3 14,8 28,18 BPAL 9 IE 

U17 214 To Saturday  14:00:00 2 15,6 28,18 BPAL 9 IE 

U17 214 To Saturday  14:30:00 2 15,7 28,18 BPAL 10 IE 

U17 214 To Saturday  15:00:00 3 15,7 28,18 BPAL 11 IE 

U17 214 To Saturday  15:30:00 2 16,4 28,18 BPAL 11 IE 

U17 214 To Saturday  16:00:00 3 16,6 28,18 BPAL 11 IE 

U17 214 To Saturday  16:30:00 2 16,7 28,18 BPAL 11 IE 

UTO1M7ADO D E2 1R A4Z Ó N  To Saturday  17:00:00 3 16,6 28,18 BPAL 11 IE 
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U17 214 To Saturday  17:30:00 2 17,0 28,18 BPAL 11 IE 

U17 214 To Saturday  18:00:00 3 16,9 28,18 BPAL 12 IE 

U17 214 To Saturday  18:30:00 3 17,9 28,18 BPAL 13 IE 

U17 214 To Saturday  19:00:00 2 17,4 28,18 BPAL 13 IE 

U17 214 To Saturday  19:30:00 2 18,0 28,18 BPAL 14 IP 

U17 214 To Saturday  20:00:00 2 17,6 28,18 BPAL 14 IP 

U17 214 To Saturday  20:30:00 2 17,8 28,18 BPAL 14 IP 

U17 214 To Saturday  21:00:00 2 19,4 28,18 BPAL 14 IP 

U17 214 To Saturday  21:30:00 2 20,5 28,18 BPAL 14 IP 

U17 214 To Saturday  22:00:00 2 20,4 28,18 BPAL 14 IP 

U17 214 To Saturday  22:30:00 2 20,4 28,18 BPAL 14 IP 

U17 214 To Saturday  23:00:00 2 24,6 28,18 BPAL 14 IP 

U17 214 To Saturday  23:30:00 2 24,2 28,18 BPAL 14 IP 

U17 214 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 214 To Sunday  5:30:00 1 25,4 28,18 BPAL 1 IP 

U17 214 To Sunday  6:00:00 2 23,5 28,18 BPAL 2 IP 

U17 214 To Sunday  6:30:00 2 23,3 28,18 BPAL 3 IP 

U17 214 To Sunday  7:00:00 1 22,0 28,18 BPAL 3 IP 

U17 214 To Sunday  7:30:00 2 22,6 28,18 BPAL 4 IP 

U17 214 To Sunday  8:00:00 2 22,1 28,18 BPAL 4 IP 

U17 214 To Sunday  8:30:00 2 20,2 28,18 BPAL 4 IP 

U17 214 To Sunday  9:00:00 2 20,0 28,18 BPAL 4 IP 

U17 214 To Sunday  9:30:00 2 19,3 28,18 BPAL 4 IP 

U17 214 To Sunday 10:00:00 3 18,1 28,18 BPAL 5 IE 

U17 214 To Sunday 10:30:00 2 17,8 28,18 BPAL 5 IE 

U17 214 To Sunday 11:00:00 2 17,5 28,18 BPAL 6 IP 

U17 214 To Sunday 11:30:00 2 17,4 28,18 BPAL 6 IP 

U17 214 To Sunday 12:00:00 2 16,8 28,18 BPAL 6 IP 

U17 214 To Sunday 12:30:00 2 16,8 28,18 BPAL 6 IP 

U17 214 To Sunday 13:00:00 2 17,7 28,18 BPAL 6 IP 

U17 214 To Sunday 13:30:00 2 17,6 28,18 BPAL 6 IP 

U17 214 To Sunday 14:00:00 2 18,0 28,18 BPAL 6 IP 

U17 214 To Sunday 14:30:00 2 17,4 28,18 BPAL 6 IP 

U17 214 To Sunday 15:00:00 2 18,6 28,18 BPAL 6 IP 

U17 214 To Sunday 15:30:00 2 18,8 28,18 BPAL 6 IP 

U17 214 To Sunday 16:00:00 2 18,7 28,18 BPAL 6 IP 

U17 214 To Sunday 16:30:00 2 18,7 28,18 BPAL 6 IP 

U17 214 To Sunday 17:00:00 2 18,0 28,18 BPAL 6 IP 

U17 214 To Sunday 17:30:00 2 18,5 28,18 BPAL 6 IP 

U17 214 To Sunday 18:00:00 2 18,9 28,18 BPAL 6 IP 

U17 214 To Sunday 18:30:00 2 18,3 28,18 BPAL 6 IP 

UTO1M7ADO D E2 1R A4Z Ó N  To Sunday 19:00:00 2 18,5 28,18 BPAL 6 IP 
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U17 214 To Sunday 19:30:00 2 18,2 28,18 BPAL 6 IP 

U17 214 To Sunday 20:00:00 2 18,3 28,18 BPAL 6 IP 

U17 214 To Sunday 20:30:00 2 19,2 28,18 BPAL 6 IP 

U17 214 To Sunday 21:00:00 2 21,7 28,18 BPAL 7 IP 

U17 214 To Sunday 21:30:00 1 22,2 28,18 BPAL 7 IP 

U17 214 To Sunday 22:00:00 2 21,4 28,18 BPAL 7 IP 

U17 214 To Sunday 22:30:00 1 23,0 28,18 BPAL 7 IP 

U17 214 To Sunday 23:00:00 2 23,8 28,18 BPAL 7 IP 

U17 214 To Sunday 23:30:00 1 25,5 28,18 BPAL 7 IP 

U17 214 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 214 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 214 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 214 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 214 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 214 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 214 From Workday 5:30:00 3 19,6 27,18 BPAL 1 IE 

U17 214 From Workday 6:00:00 3 16,3 27,18 BPAL 1 IE 

U17 214 From Workday 6:30:00 4 13,3 27,18 BPAL 2 IE 

U17 214 From Workday 7:00:00 4 13,0 27,18 BPAL 2 IE 

U17 214 From Workday 7:30:00 4 13,2 27,18 BPAL 2 IE 

U17 214 From Workday 8:00:00 4 14,0 27,18 BPAL 3 IE 

U17 214 From Workday 8:30:00 3 14,8 27,18 BPAL 3 IE 

U17 214 From Workday 9:00:00 3 15,2 27,18 BPAL 4 IE 

U17 214 From Workday 9:30:00 3 15,2 27,18 BPAL 4 IE 

U17 214 From Workday  10:00:00 3 15,1 27,18 BPAL 5 IE 

U17 214 From Workday  10:30:00 2 14,9 27,18 BPAL 5 IE 

U17 214 From Workday  11:00:00 2 14,1 27,18 BPAL 6 IP 

U17 214 From Workday  11:30:00 2 13,9 27,18 BPAL 6 IP 

U17 214 From Workday  12:00:00 3 13,7 27,18 BPAL 7 IE 

U17 214 From Workday  12:30:00 2 13,8 27,18 BPAL 7 IE 

U17 214 From Workday  13:00:00 2 14,1 27,18 BPAL 8 IP 

U17 214 From Workday  13:30:00 2 14,4 27,18 BPAL 8 IP 

U17 214 From Workday  14:00:00 3 14,3 27,18 BPAL 9 IE 

U17 214 From Workday  14:30:00 3 14,4 27,18 BPAL 9 IE 

U17 214 From Workday  15:00:00 3 13,9 27,18 BPAL 9 IE 

U17 214 From Workday  15:30:00 3 13,9 27,18 BPAL 9 IE 

U17 214 From Workday  16:00:00 3 13,5 27,18 BPAL 9 IE 

U17 214 From Workday  16:30:00 4 13,0 27,18 BPAL 10 IE 

U17 214 From Workday  17:00:00 3 12,2 27,18 BPAL 11 IE 

U17 214 From Workday  17:30:00 3 12,2 27,18 BPAL 11 IE 

U17 214 From Workday  18:00:00 3 13,3 27,18 BPAL 12 IE 

U17 214 From Workday  18:30:00 3 13,8 27,18 BPAL 12 IE 

U17 214 From Workday  19:00:00 3 15,2 27,18 BPAL 12 IE 

U17 214 From Workday  19:30:00 3 16,5 27,18 BPAL 12 IE 

U17 214 From Workday  20:00:00 3 17,7 27,18 BPAL 12 IE 

U17 214 From Workday  20:30:00 4 17,8 27,18 BPAL 13 IE 

UTO1M7ADO D E2 1R A4Z Ó N  From Workday  21:00:00 3 19,2 27,18 BPAL 14 IE 
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U17 214 From Workday  21:30:00 2 20,5 27,18 BPAL 14 IE 

U17 214 From Workday  22:00:00 2 19,2 27,18 BPAL 15 IP 

U17 214 From Workday  22:30:00 2 19,8 27,18 BPAL 15 IP 

U17 214 From Workday  23:00:00 2 24,2 27,18 BPAL 16 IP 

U17 214 From Workday  23:30:00 1 25,0 27,18 BPAL 16 IP 

U17 214 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 214 From Saturday 5:30:00 2 22,2 27,18 BPAL 1 IP 

U17 214 From Saturday 6:00:00 2 19,7 27,18 BPAL 1 IP 

U17 214 From Saturday 6:30:00 2 19,3 27,18 BPAL 1 IP 

U17 214 From Saturday 7:00:00 2 19,3 27,18 BPAL 1 IP 

U17 214 From Saturday 7:30:00 2 18,7 27,18 BPAL 1 IP 

U17 214 From Saturday 8:00:00 3 17,8 27,18 BPAL 2 IE 

U17 214 From Saturday 8:30:00 3 16,7 27,18 BPAL 2 IE 

U17 214 From Saturday 9:00:00 3 15,6 27,18 BPAL 3 IE 

U17 214 From Saturday 9:30:00 2 15,0 27,18 BPAL 3 IE 

U17 214 From Saturday  10:00:00 3 15,3 27,18 BPAL 3 IE 

U17 214 From Saturday  10:30:00 2 14,5 27,18 BPAL 3 IE 

U17 214 From Saturday  11:00:00 3 14,3 27,18 BPAL 4 IE 

U17 214 From Saturday  11:30:00 3 13,5 27,18 BPAL 5 IE 

U17 214 From Saturday  12:00:00 2 13,1 27,18 BPAL 5 IE 

U17 214 From Saturday  12:30:00 2 13,4 27,18 BPAL 6 IE 

U17 214 From Saturday  13:00:00 3 13,1 27,18 BPAL 7 IE 

U17 214 From Saturday  13:30:00 3 14,3 27,18 BPAL 8 IE 

U17 214 From Saturday  14:00:00 2 15,0 27,18 BPAL 8 IE 

U17 214 From Saturday  14:30:00 2 14,7 27,18 BPAL 9 IE 

U17 214 From Saturday  15:00:00 3 15,1 27,18 BPAL 10 IE 

U17 214 From Saturday  15:30:00 2 16,1 27,18 BPAL 10 IE 

U17 214 From Saturday  16:00:00 3 15,3 27,18 BPAL 10 IE 

U17 214 From Saturday  16:30:00 2 15,9 27,18 BPAL 10 IE 

U17 214 From Saturday  17:00:00 3 15,7 27,18 BPAL 10 IE 

U17 214 From Saturday  17:30:00 2 15,8 27,18 BPAL 10 IE 

U17 214 From Saturday  18:00:00 3 15,8 27,18 BPAL 11 IE 

U17 214 From Saturday  18:30:00 3 15,9 27,18 BPAL 12 IE 

U17 214 From Saturday  19:00:00 2 16,6 27,18 BPAL 12 IE 

U17 214 From Saturday  19:30:00 2 15,9 27,18 BPAL 13 IP 

U17 214 From Saturday  20:00:00 2 16,4 27,18 BPAL 13 IP 

U17 214 From Saturday  20:30:00 2 17,7 27,18 BPAL 13 IP 

U17 214 From Saturday  21:00:00 2 19,0 27,18 BPAL 13 IP 

U17 214 From Saturday  21:30:00 2 19,7 27,18 BPAL 13 IP 

U17 214 From Saturday  22:00:00 2 18,6 27,18 BPAL 13 IP 

U17 214 From Saturday  22:30:00 2 19,9 27,18 BPAL 13 IP 

UTO1M7ADO D E2 1R A4Z Ó N  From Saturday  23:00:00 2 23,3 27,18 BPAL 13 IP 
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U17 214 From Saturday  23:30:00 2 23,8 27,18 BPAL 13 IP 

U17 214 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 214 From  Sunday 5:30:00 2 24,2 27,18 BPAL 1 IP 

U17 214 From  Sunday 6:00:00 2 23,2 27,18 BPAL 1 IP 

U17 214 From  Sunday 6:30:00 2 21,4 27,18 BPAL 1 IP 

U17 214 From  Sunday 7:00:00 2 20,9 27,18 BPAL 1 IP 

U17 214 From  Sunday 7:30:00 2 20,9 27,18 BPAL 1 IP 

U17 214 From  Sunday 8:00:00 2 22,0 27,18 BPAL 1 IP 

U17 214 From  Sunday 8:30:00 2 21,7 27,18 BPAL 1 IP 

U17 214 From  Sunday 9:00:00 2 19,8 28,24 BPAL 1 IP 

U17 214 From  Sunday 9:30:00 2 18,5 28,24 BPAL 1 IP 

U17 214 From  Sunday 10:00:00 3 18,3 28,24 BPAL 2 IE 

U17 214 From  Sunday 10:30:00 2 17,2 28,24 BPAL 2 IE 

U17 214 From  Sunday 11:00:00 2 16,2 28,24 BPAL 3 IP 

U17 214 From  Sunday 11:30:00 2 16,4 28,24 BPAL 3 IP 

U17 214 From  Sunday 12:00:00 2 16,4 28,24 BPAL 3 IP 

U17 214 From  Sunday 12:30:00 2 14,7 28,24 BPAL 3 IP 

U17 214 From  Sunday 13:00:00 2 16,1 28,24 BPAL 3 IP 

U17 214 From  Sunday 13:30:00 2 15,7 28,24 BPAL 3 IP 

U17 214 From  Sunday 14:00:00 2 16,7 27,18 BPAL 3 IP 

U17 214 From  Sunday 14:30:00 2 17,6 27,18 BPAL 3 IP 

U17 214 From  Sunday 15:00:00 2 16,7 27,18 BPAL 3 IP 

U17 214 From  Sunday 15:30:00 2 17,3 27,18 BPAL 3 IP 

U17 214 From  Sunday 16:00:00 2 16,9 27,18 BPAL 3 IP 

U17 214 From  Sunday 16:30:00 2 16,6 27,18 BPAL 3 IP 

U17 214 From  Sunday 17:00:00 2 16,5 27,18 BPAL 3 IP 

U17 214 From  Sunday 17:30:00 2 15,7 27,18 BPAL 3 IP 

U17 214 From  Sunday 18:00:00 2 16,1 27,18 BPAL 3 IP 

U17 214 From  Sunday 18:30:00 2 16,8 27,18 BPAL 3 IP 

U17 214 From  Sunday 19:00:00 2 16,4 27,18 BPAL 3 IP 

U17 214 From  Sunday 19:30:00 2 17,0 27,18 BPAL 3 IP 

U17 214 From  Sunday 20:00:00 2 17,1 27,18 BPAL 3 IP 

U17 214 From  Sunday 20:30:00 2 18,6 27,18 BPAL 3 IP 

U17 214 From  Sunday 21:00:00 2 19,4 27,18 BPAL 4 IP 

U17 214 From  Sunday 21:30:00 1 19,6 27,18 BPAL 4 IP 

U17 214 From  Sunday 22:00:00 2 21,2 27,18 BPAL 4 IP 

U17 214 From  Sunday 22:30:00 1 20,1 27,18 BPAL 4 IP 

U17 214 From  Sunday 23:00:00 2 25,9 27,18 BPAL 4 IP 

U17 214 From  Sunday 23:30:00 1 26,1 27,18 BPAL 4 IP 

U17 224 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 224 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A4Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U17 224 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 224 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 224 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 224 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 224 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 224 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 224 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 224 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 224 To Workday 5:30:00 3 26,7 27,498 B 1 IE 

U17 224 To Workday 6:00:00 4 22,4 27,498 B 2 IE 

U17 224 To Workday 6:30:00 3 19,9 27,498 B 2 IE 

U17 224 To Workday 7:00:00 3 16,8 27,498 B 3 IE 

U17 224 To Workday 7:30:00 3 16,5 27,536 B 3 IE 

U17 224 To Workday 8:00:00 3 17,9 27,536 B 3 IE 

U17 224 To Workday 8:30:00 4 19,1 27,536 B 4 IE 

U17 224 To Workday 9:00:00 3 19,4 27,536 B 5 IE 

U17 224 To Workday 9:30:00 2 20,0 27,536 B 5 IE 

U17 224 To Workday  10:00:00 2 20,6 27,498 B 6 IP 

U17 224 To Workday  10:30:00 2 20,4 27,498 B 6 IP 

U17 224 To Workday  11:00:00 2 20,1 27,498 B 6 IP 

U17 224 To Workday  11:30:00 2 18,9 27,498 B 6 IP 

U17 224 To Workday  12:00:00 3 18,1 27,498 B 7 IE 

U17 224 To Workday  12:30:00 4 18,0 27,498 B 8 IE 

U17 224 To Workday  13:00:00 4 18,2 27,498 B 8 IE 

U17 224 To Workday  13:30:00 4 18,4 27,498 B 8 IE 

U17 224 To Workday  14:00:00 4 18,0 27,498 B 8 IE 

U17 224 To Workday  14:30:00 4 17,6 27,498 B 9 IE 

U17 224 To Workday  15:00:00 3 17,3 27,498 B 9 IE 

U17 224 To Workday  15:30:00 3 17,3 27,498 B 10 IE 

U17 224 To Workday  16:00:00 4 16,8 27,498 B 11 IE 

U17 224 To Workday  16:30:00 4 15,9 27,498 B 11 IE 

U17 224 To Workday  17:00:00 4 15,3 27,498 B 12 IE 

U17 224 To Workday  17:30:00 3 14,6 27,498 B 12 IE 

U17 224 To Workday  18:00:00 3 14,2 27,498 B 13 IE 

U17 224 To Workday  18:30:00 3 15,2 27,498 B 13 IE 

U17 224 To Workday  19:00:00 4 15,8 27,498 B 14 IE 

U17 224 To Workday  19:30:00 3 17,1 27,498 B 15 IE 

U17 224 To Workday  20:00:00 2 18,2 27,498 B 15 IE 

U17 224 To Workday  20:30:00 3 19,8 27,498 B 15 IE 

U17 224 To Workday  21:00:00 2 21,1 27,498 B 15 IE 

U17 224 To Workday  21:30:00 3 22,1 27,498 B 16 IE 

U17 224 To Workday  22:00:00 3 23,3 27,498 B 17 IE 

U17 224 To Workday  22:30:00 2 24,6 27,498 B 17 IE 

U17 224 To Workday  23:00:00 2 26,4 27,498 B 18 IP 

U17 224 To Workday  23:30:00 1 26,3 27,498 B 18 IP 

U17 224 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A4Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U17 224 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 224 To Saturday 6:00:00 1 26,8 27,498 B 1 IP 

U17 224 To Saturday 6:30:00 2 25,6 27,498 B 2 IP 

U17 224 To Saturday 7:00:00 1 24,5 27,498 B 2 IP 

U17 224 To Saturday 7:30:00 1 22,9 27,498 B 3 IP 

U17 224 To Saturday 8:00:00 1 22,2 27,498 B 3 IP 

U17 224 To Saturday 8:30:00 2 21,7 27,498 B 4 IE 

U17 224 To Saturday 9:00:00 3 23,2 27,498 B 5 IE 

U17 224 To Saturday 9:30:00 2 22,0 27,498 B 5 IE 

U17 224 To Saturday  10:00:00 2 20,4 27,498 B 6 IP 

U17 224 To Saturday  10:30:00 2 20,5 27,498 B 6 IP 

U17 224 To Saturday  11:00:00 2 19,4 27,498 B 6 IP 

U17 224 To Saturday  11:30:00 2 19,0 27,498 B 6 IP 

U17 224 To Saturday  12:00:00 3 18,7 27,498 B 7 IE 

U17 224 To Saturday  12:30:00 2 17,9 27,498 B 7 IE 

U17 224 To Saturday  13:00:00 3 17,3 27,498 B 8 IE 

U17 224 To Saturday  13:30:00 4 18,5 27,498 B 9 IE 

U17 224 To Saturday  14:00:00 3 18,5 27,498 B 9 IE 

U17 224 To Saturday  14:30:00 3 18,2 27,498 B 10 IE 

U17 224 To Saturday  15:00:00 2 18,6 27,498 B 10 IE 

U17 224 To Saturday  15:30:00 3 18,9 27,498 B 10 IE 

U17 224 To Saturday  16:00:00 2 18,8 27,498 B 10 IE 

U17 224 To Saturday  16:30:00 3 19,4 27,498 B 10 IE 

U17 224 To Saturday  17:00:00 2 18,8 27,498 B 10 IE 

U17 224 To Saturday  17:30:00 3 18,5 27,498 B 11 IE 

U17 224 To Saturday  18:00:00 4 19,4 27,498 B 12 IE 

U17 224 To Saturday  18:30:00 4 18,3 27,498 B 13 IE 

U17 224 To Saturday  19:00:00 3 19,0 27,498 B 14 IE 

U17 224 To Saturday  19:30:00 2 19,2 27,498 B 14 IE 

U17 224 To Saturday  20:00:00 3 18,9 27,498 B 15 IE 

U17 224 To Saturday  20:30:00 3 18,9 27,498 B 15 IE 

U17 224 To Saturday  21:00:00 3 20,9 27,498 B 16 IE 

U17 224 To Saturday  21:30:00 2 21,3 27,498 B 16 IE 

U17 224 To Saturday  22:00:00 3 21,1 27,498 B 16 IE 

U17 224 To Saturday  22:30:00 2 25,4 27,498 B 16 IE 

U17 224 To Saturday  23:00:00 2 24,5 27,498 B 17 IP 

U17 224 To Saturday  23:30:00 1 26,8 27,498 B 17 IP 

U17 224 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A4Z Ó N  To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U17 224 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 224 To Sunday  6:00:00 2 25,7 27,498 B 1 IP 

U17 224 To Sunday  6:30:00 2 26,5 27,498 B 1 IP 

U17 224 To Sunday  7:00:00 2 26,5 27,498 B 1 IP 

U17 224 To Sunday  7:30:00 2 24,9 27,498 B 1 IP 

U17 224 To Sunday  8:00:00 2 24,6 27,498 B 1 IP 

U17 224 To Sunday  8:30:00 2 23,6 27,498 B 1 IP 

U17 224 To Sunday  9:00:00 2 23,6 27,498 B 1 IP 

U17 224 To Sunday  9:30:00 3 21,2 27,498 B 2 IE 

U17 224 To Sunday 10:00:00 2 21,6 27,498 B 2 IE 

U17 224 To Sunday 10:30:00 2 20,5 27,498 B 3 IP 

U17 224 To Sunday 11:00:00 2 20,6 27,498 B 3 IP 

U17 224 To Sunday 11:30:00 2 19,7 27,498 B 3 IP 

U17 224 To Sunday 12:00:00 2 18,8 27,498 B 3 IP 

U17 224 To Sunday 12:30:00 2 16,9 27,498 B 3 IP 

U17 224 To Sunday 13:00:00 2 18,3 27,498 B 3 IP 

U17 224 To Sunday 13:30:00 2 19,0 27,498 B 3 IP 

U17 224 To Sunday 14:00:00 2 19,1 27,498 B 3 IP 

U17 224 To Sunday 14:30:00 2 20,9 27,498 B 3 IP 

U17 224 To Sunday 15:00:00 3 20,0 27,498 B 4 IE 

U17 224 To Sunday 15:30:00 2 20,8 27,498 B 4 IE 

U17 224 To Sunday 16:00:00 3 21,0 27,498 B 4 IE 

U17 224 To Sunday 16:30:00 2 19,8 27,498 B 4 IE 

U17 224 To Sunday 17:00:00 2 20,5 27,498 B 5 IP 

U17 224 To Sunday 17:30:00 2 20,1 27,498 B 5 IP 

U17 224 To Sunday 18:00:00 2 20,0 27,498 B 5 IP 

U17 224 To Sunday 18:30:00 2 22,0 27,498 B 5 IP 

U17 224 To Sunday 19:00:00 2 20,3 27,498 B 5 IP 

U17 224 To Sunday 19:30:00 3 20,5 27,498 B 6 IE 

U17 224 To Sunday 20:00:00 2 19,9 27,498 B 6 IE 

U17 224 To Sunday 20:30:00 3 20,8 27,498 B 6 IE 

U17 224 To Sunday 21:00:00 2 21,9 27,498 B 6 IE 

U17 224 To Sunday 21:30:00 2 23,0 27,498 B 7 IP 

U17 224 To Sunday 22:00:00 2 25,1 27,498 B 7 IP 

U17 224 To Sunday 22:30:00 2 24,9 27,498 B 8 IP 

U17 224 To Sunday 23:00:00 1 26,5 27,498 B 8 IP 

U17 224 To Sunday 23:30:00 1 25,0 27,498 B 9 IP 

U17 224 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 224 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 224 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 224 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 224 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 224 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday 5:30:00 3 22,0 27,397 B 1 IE 

U17 224 From Workday 6:00:00 4 16,9 27,397 B 2 IE 

U17 224 From Workday 6:30:00 3 14,5 27,397 B 2 IE 

UTO1M7ADO D E2 2R A4Z Ó N  From Workday 7:00:00 3 13,7 27,397 B 3 IE 
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U17 224 From Workday 7:30:00 3 13,7 27,397 B 3 IE 

U17 224 From Workday 8:00:00 3 14,3 27,397 B 3 IE 

U17 224 From Workday 8:30:00 4 16,4 27,397 B 4 IE 

U17 224 From Workday 9:00:00 3 17,1 27,397 B 5 IE 

U17 224 From Workday 9:30:00 2 17,7 27,397 B 5 IE 

U17 224 From Workday  10:00:00 2 18,2 27,397 B 6 IP 

U17 224 From Workday  10:30:00 2 18,1 27,397 B 6 IP 

U17 224 From Workday  11:00:00 2 18,3 27,397 B 6 IP 

U17 224 From Workday  11:30:00 2 17,8 27,397 B 6 IP 

U17 224 From Workday  12:00:00 3 17,9 27,397 B 7 IE 

U17 224 From Workday  12:30:00 4 17,5 27,397 B 8 IE 

U17 224 From Workday  13:00:00 4 17,4 27,397 B 8 IE 

U17 224 From Workday  13:30:00 4 18,3 27,397 B 8 IE 

U17 224 From Workday  14:00:00 4 18,2 27,397 B 9 IE 

U17 224 From Workday  14:30:00 3 18,4 27,397 B 10 IE 

U17 224 From Workday  15:00:00 2 17,7 27,397 B 10 IE 

U17 224 From Workday  15:30:00 3 17,6 27,397 B 11 IE 

U17 224 From Workday  16:00:00 4 16,6 27,397 B 12 IE 

U17 224 From Workday  16:30:00 4 16,0 27,397 B 12 IE 

U17 224 From Workday  17:00:00 4 15,6 27,397 B 13 IE 

U17 224 From Workday  17:30:00 3 15,0 27,397 B 13 IE 

U17 224 From Workday  18:00:00 3 15,2 27,397 B 14 IE 

U17 224 From Workday  18:30:00 3 16,5 27,397 B 14 IE 

U17 224 From Workday  19:00:00 4 17,5 27,397 B 15 IE 

U17 224 From Workday  19:30:00 3 18,6 27,397 B 16 IE 

U17 224 From Workday  20:00:00 2 19,8 27,397 B 16 IE 

U17 224 From Workday  20:30:00 3 20,8 27,397 B 16 IE 

U17 224 From Workday  21:00:00 2 21,9 27,397 B 16 IE 

U17 224 From Workday  21:30:00 3 22,9 27,397 B 17 IE 

U17 224 From Workday  22:00:00 3 24,9 27,397 B 18 IE 

U17 224 From Workday  22:30:00 2 25,5 27,397 B 18 IE 

U17 224 From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 224 From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday 5:30:00 2 23,7 27,397 B 1 IP 

U17 224 From Saturday 6:00:00 2 22,4 27,397 B 1 IP 

U17 224 From Saturday 6:30:00 2 21,5 27,397 B 1 IP 

U17 224 From Saturday 7:00:00 2 21,3 27,397 B 1 IP 

U17 224 From Saturday 7:30:00 2 21,6 27,397 B 1 IP 

U17 224 From Saturday 8:00:00 2 22,0 27,397 B 1 IP 

U17 224 From Saturday 8:30:00 2 20,2 27,397 B 1 IP 

UTO1M7ADO D E2 2R A4Z Ó N  From Saturday 9:00:00 3 19,9 27,397 B 2 IE 
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U17 224 From Saturday 9:30:00 2 19,8 27,397 B 2 IE 

U17 224 From Saturday  10:00:00 2 19,5 27,397 B 3 IP 

U17 224 From Saturday  10:30:00 2 18,9 27,397 B 3 IP 

U17 224 From Saturday  11:00:00 2 18,5 27,397 B 3 IP 

U17 224 From Saturday  11:30:00 2 16,9 27,397 B 3 IP 

U17 224 From Saturday  12:00:00 3 17,5 27,397 B 4 IE 

U17 224 From Saturday  12:30:00 2 16,6 27,397 B 4 IE 

U17 224 From Saturday  13:00:00 2 17,0 27,397 B 5 IE 

U17 224 From Saturday  13:30:00 3 16,9 27,397 B 6 IE 

U17 224 From Saturday  14:00:00 3 17,9 27,397 B 6 IE 

U17 224 From Saturday  14:30:00 3 18,2 27,397 B 7 IE 

U17 224 From Saturday  15:00:00 2 18,6 27,397 B 7 IE 

U17 224 From Saturday  15:30:00 3 18,9 27,397 B 7 IE 

U17 224 From Saturday  16:00:00 2 18,3 27,397 B 7 IE 

U17 224 From Saturday  16:30:00 3 18,4 27,397 B 7 IE 

U17 224 From Saturday  17:00:00 2 17,0 27,397 B 7 IE 

U17 224 From Saturday  17:30:00 2 16,7 27,397 B 8 IE 

U17 224 From Saturday  18:00:00 3 18,3 27,397 B 9 IE 

U17 224 From Saturday  18:30:00 4 19,2 27,397 B 10 IE 

U17 224 From Saturday  19:00:00 3 19,1 27,397 B 11 IE 

U17 224 From Saturday  19:30:00 2 19,3 27,397 B 11 IE 

U17 224 From Saturday  20:00:00 2 20,0 27,397 B 12 IP 

U17 224 From Saturday  20:30:00 2 20,6 27,397 B 12 IP 

U17 224 From Saturday  21:00:00 3 20,8 27,397 B 13 IE 

U17 224 From Saturday  21:30:00 2 23,2 27,397 B 13 IE 

U17 224 From Saturday  22:00:00 2 23,9 27,397 B 14 IP 

U17 224 From Saturday  22:30:00 2 25,1 27,397 B 14 IP 

U17 224 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 224 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 5:30:00 2 27,0 27,397 B 1 IP 

U17 224 From  Sunday 6:00:00 2 25,7 27,397 B 1 IP 

U17 224 From  Sunday 6:30:00 2 23,4 27,397 B 1 IP 

U17 224 From  Sunday 7:00:00 2 24,8 27,397 B 1 IP 

U17 224 From  Sunday 7:30:00 2 22,3 27,397 B 1 IP 

U17 224 From  Sunday 8:00:00 2 21,9 27,397 B 1 IP 

U17 224 From  Sunday 8:30:00 2 22,6 27,397 B 1 IP 

U17 224 From  Sunday 9:00:00 2 21,7 27,397 B 1 IP 

U17 224 From  Sunday 9:30:00 2 21,8 27,397 B 1 IP 

U17 224 From  Sunday 10:00:00 2 19,5 27,397 B 1 IP 

U17 224 From  Sunday 10:30:00 2 18,9 27,397 B 1 IP 

UTO1M7ADO D E2 2R A4Z Ó N  From  Sunday 11:00:00 2 19,8 27,397 B 1 IP 
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U17 224 From  Sunday 11:30:00 2 19,8 27,397 B 1 IP 

U17 224 From  Sunday 12:00:00 2 19,3 27,397 B 1 IP 

U17 224 From  Sunday 12:30:00 2 19,7 27,397 B 1 IP 

U17 224 From  Sunday 13:00:00 2 19,7 27,397 B 1 IP 

U17 224 From  Sunday 13:30:00 2 19,6 27,397 B 1 IP 

U17 224 From  Sunday 14:00:00 2 20,1 27,397 B 1 IP 

U17 224 From  Sunday 14:30:00 2 20,6 27,397 B 1 IP 

U17 224 From  Sunday 15:00:00 3 20,5 27,397 B 2 IE 

U17 224 From  Sunday 15:30:00 2 20,3 27,397 B 2 IE 

U17 224 From  Sunday 16:00:00 3 19,0 27,397 B 2 IE 

U17 224 From  Sunday 16:30:00 2 20,6 27,397 B 2 IE 

U17 224 From  Sunday 17:00:00 2 19,2 27,397 B 3 IP 

U17 224 From  Sunday 17:30:00 2 20,6 27,397 B 3 IP 

U17 224 From  Sunday 18:00:00 2 20,2 27,397 B 3 IP 

U17 224 From  Sunday 18:30:00 2 20,7 27,397 B 3 IP 

U17 224 From  Sunday 19:00:00 2 19,6 27,397 B 3 IP 

U17 224 From  Sunday 19:30:00 3 21,5 27,397 B 4 IE 

U17 224 From  Sunday 20:00:00 2 21,0 27,397 B 4 IE 

U17 224 From  Sunday 20:30:00 2 21,9 27,397 B 5 IP 

U17 224 From  Sunday 21:00:00 1 22,2 27,397 B 5 IP 

U17 224 From  Sunday 21:30:00 1 24,3 27,397 B 6 IP 

U17 224 From  Sunday 22:00:00 2 25,4 27,397 B 7 IP 

U17 224 From  Sunday 22:30:00 1 27,2 27,397 B 7 IP 

U17 224 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 224 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 226 To Workday 0:00:00 1 27,4 28,65 B 1 IP 

U17 226 To Workday 0:30:00 1 27,8 28,65 B 1 IP 

U17 226 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 226 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 226 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 226 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 226 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 226 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 226 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 226 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 226 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 226 To Workday 5:30:00 2 23,4 28,65 B 2 IP 

U17 226 To Workday 6:00:00 2 19,7 28,65 B 2 IP 

U17 226 To Workday 6:30:00 3 16,1 28,65 B 3 IE 

U17 226 To Workday 7:00:00 4 16,2 28,65 B 4 IE 

U17 226 To Workday 7:30:00 3 16,1 28,65 B 4 IE 

U17 226 To Workday 8:00:00 3 17,4 28,65 B 5 IE 

U17 226 To Workday 8:30:00 3 17,9 28,65 B 5 IE 

U17 226 To Workday 9:00:00 3 18,4 28,65 B 5 IE 

U17 226 To Workday 9:30:00 3 18,5 28,65 B 6 IE 

U17 226 To Workday  10:00:00 2 18,2 28,65 B 6 IE 

U17 226 To Workday  10:30:00 3 18,1 28,65 B 6 IE 

U17 226 To Workday  11:00:00 2 17,5 28,65 B 6 IE 

U17 226 To Workday  11:30:00 3 16,2 28,65 B 7 IE 

U17 226 To Workday  12:00:00 4 16,3 28,65 B 8 IE 

U17 226 To Workday  12:30:00 5 16,2 28,65 B 9 IE 

UTO1M7ADO D E2 2R A6Z Ó N  To Workday  13:00:00 5 16,6 28,65 B 10 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 226 To Workday  13:30:00 4 17,1 28,65 B 11 IE 

U17 226 To Workday  14:00:00 3 16,6 28,65 B 12 IE 

U17 226 To Workday  14:30:00 2 16,3 28,65 B 12 IE 

U17 226 To Workday  15:00:00 2 16,3 28,65 B 13 IE 

U17 226 To Workday  15:30:00 3 15,6 28,65 B 14 IE 

U17 226 To Workday  16:00:00 3 14,8 28,65 B 14 IE 

U17 226 To Workday  16:30:00 4 14,1 28,65 B 15 IE 

U17 226 To Workday  17:00:00 4 13,1 28,65 B 15 IE 

U17 226 To Workday  17:30:00 5 13,0 28,65 B 15 IE 

U17 226 To Workday  18:00:00 4 13,7 28,65 B 15 IE 

U17 226 To Workday  18:30:00 5 15,0 28,65 B 15 IE 

U17 226 To Workday  19:00:00 4 16,1 28,65 B 15 IE 

U17 226 To Workday  19:30:00 5 17,7 28,65 B 15 IE 

U17 226 To Workday  20:00:00 4 18,8 28,65 B 15 IE 

U17 226 To Workday  20:30:00 4 19,6 28,65 B 16 IE 

U17 226 To Workday  21:00:00 4 20,9 28,65 B 17 IE 

U17 226 To Workday  21:30:00 3 22,1 28,65 B 18 IE 

U17 226 To Workday  22:00:00 2 23,1 28,65 B 18 IE 

U17 226 To Workday  22:30:00 3 24,4 28,65 B 18 IE 

U17 226 To Workday  23:00:00 2 25,7 28,65 B 19 IP 

U17 226 To Workday  23:30:00 1 26,6 28,65 B 19 IP 

U17 226 To Saturday 0:00:00 1 26,2 28,65 B 1 IP 

U17 226 To Saturday 0:30:00 1 26,9 28,65 B 1 IP 

U17 226 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 226 To Saturday 5:30:00 2 25,9 28,65 B 2 IP 

U17 226 To Saturday 6:00:00 1 23,6 28,65 B 2 IP 

U17 226 To Saturday 6:30:00 2 22,9 28,65 B 3 IP 

U17 226 To Saturday 7:00:00 2 22,9 28,65 B 3 IP 

U17 226 To Saturday 7:30:00 3 21,6 28,65 B 4 IE 

U17 226 To Saturday 8:00:00 2 21,2 28,65 B 4 IE 

U17 226 To Saturday 8:30:00 2 20,2 28,65 B 5 IE 

U17 226 To Saturday 9:00:00 3 20,6 28,65 B 6 IE 

U17 226 To Saturday 9:30:00 2 19,5 28,65 B 6 IE 

U17 226 To Saturday  10:00:00 3 19,2 28,65 B 6 IE 

U17 226 To Saturday  10:30:00 2 18,1 28,65 B 6 IE 

U17 226 To Saturday  11:00:00 2 17,2 28,65 B 7 IP 

U17 226 To Saturday  11:30:00 2 16,1 28,65 B 7 IP 

U17 226 To Saturday  12:00:00 3 15,8 28,65 B 8 IE 

U17 226 To Saturday  12:30:00 2 15,3 28,65 B 8 IE 

U17 226 To Saturday  13:00:00 3 15,7 28,65 B 8 IE 

U17 226 To Saturday  13:30:00 2 16,3 28,65 B 8 IE 

U17 226 To Saturday  14:00:00 2 16,5 28,65 B 9 IP 

U17 226 To Saturday  14:30:00 2 16,6 28,65 B 9 IP 

UTO1M7ADO D E2 2R A6Z Ó N  To Saturday  15:00:00 3 17,0 28,65 B 10 IE 
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U17 226 To Saturday  15:30:00 3 17,1 28,65 B 11 IE 

U17 226 To Saturday  16:00:00 2 16,6 28,65 B 11 IE 

U17 226 To Saturday  16:30:00 3 17,3 28,65 B 11 IE 

U17 226 To Saturday  17:00:00 2 16,8 28,65 B 11 IE 

U17 226 To Saturday  17:30:00 3 17,7 28,65 B 11 IE 

U17 226 To Saturday  18:00:00 2 16,9 28,65 B 11 IE 

U17 226 To Saturday  18:30:00 2 17,6 28,65 B 12 IP 

U17 226 To Saturday  19:00:00 2 17,4 28,65 B 12 IP 

U17 226 To Saturday  19:30:00 3 17,6 28,65 B 13 IE 

U17 226 To Saturday  20:00:00 3 18,1 28,65 B 14 IE 

U17 226 To Saturday  20:30:00 2 18,7 28,65 B 14 IE 

U17 226 To Saturday  21:00:00 2 20,1 28,65 B 15 IP 

U17 226 To Saturday  21:30:00 2 20,3 28,65 B 15 IP 

U17 226 To Saturday  22:00:00 2 21,3 28,65 B 15 IP 

U17 226 To Saturday  22:30:00 2 22,8 28,65 B 15 IP 

U17 226 To Saturday  23:00:00 2 23,1 28,65 B 16 IP 

U17 226 To Saturday  23:30:00 1 24,9 28,65 B 16 IP 

U17 226 To Sunday  0:00:00 1 25,9 28,65 B 1 IP 

U17 226 To Sunday  0:30:00 1 25,2 28,65 B 1 IP 

U17 226 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 226 To Sunday  5:30:00 2 26,3 28,65 B 2 IP 

U17 226 To Sunday  6:00:00 2 25,3 28,65 B 2 IP 

U17 226 To Sunday  6:30:00 2 24,9 28,65 B 3 IP 

U17 226 To Sunday  7:00:00 1 24,3 28,65 B 3 IP 

U17 226 To Sunday  7:30:00 2 23,6 28,65 B 4 IP 

U17 226 To Sunday  8:00:00 2 24,2 28,65 B 4 IP 

U17 226 To Sunday  8:30:00 2 22,8 28,65 B 4 IP 

U17 226 To Sunday  9:00:00 2 24,0 29,69 B 4 IP 

U17 226 To Sunday  9:30:00 2 21,8 29,69 B 4 IP 

U17 226 To Sunday 10:00:00 3 20,1 29,69 B 5 IE 

U17 226 To Sunday 10:30:00 2 19,4 29,69 B 5 IE 

U17 226 To Sunday 11:00:00 2 18,8 29,69 B 6 IE 

U17 226 To Sunday 11:30:00 3 18,1 29,69 B 7 IE 

U17 226 To Sunday 12:00:00 2 17,5 29,69 B 7 IE 

U17 226 To Sunday 12:30:00 3 16,9 29,69 B 7 IE 

U17 226 To Sunday 13:00:00 2 17,0 29,69 B 7 IE 

U17 226 To Sunday 13:30:00 2 18,1 29,69 B 8 IE 

U17 226 To Sunday 14:00:00 3 18,5 28,65 B 9 IE 

U17 226 To Sunday 14:30:00 2 19,4 28,65 B 9 IE 

U17 226 To Sunday 15:00:00 2 20,7 28,65 B 10 IP 

U17 226 To Sunday 15:30:00 2 19,1 28,65 B 10 IP 

U17 226 To Sunday 16:00:00 3 19,0 28,65 B 11 IE 

U17 226 To Sunday 16:30:00 2 19,4 28,65 B 11 IE 

UTO1M7ADO D E2 2R A6Z Ó N  To Sunday 17:00:00 3 20,2 28,65 B 12 IE 
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U17 226 To Sunday 17:30:00 3 19,0 28,65 B 13 IE 

U17 226 To Sunday 18:00:00 2 19,4 28,65 B 13 IE 

U17 226 To Sunday 18:30:00 3 18,8 28,65 B 13 IE 

U17 226 To Sunday 19:00:00 2 19,1 28,65 B 13 IE 

U17 226 To Sunday 19:30:00 3 18,9 28,65 B 14 IE 

U17 226 To Sunday 20:00:00 3 19,8 28,65 B 15 IE 

U17 226 To Sunday 20:30:00 2 21,3 28,65 B 15 IE 

U17 226 To Sunday 21:00:00 3 22,4 28,65 B 15 IE 

U17 226 To Sunday 21:30:00 2 24,0 28,65 B 15 IE 

U17 226 To Sunday 22:00:00 2 24,1 28,65 B 16 IP 

U17 226 To Sunday 22:30:00 2 25,7 28,65 B 17 IP 

U17 226 To Sunday 23:00:00 1 26,4 28,65 B 17 IP 

U17 226 To Sunday 23:30:00 1 29,1 28,65 B 18 IP 

U17 226 From Workday 0:00:00 1 27,0 28,07 B 1 IP 

U17 226 From Workday 0:30:00 1 28,8 28,07 B 1 IP 

U17 226 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 226 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 226 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 226 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 226 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 226 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 226 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 226 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 226 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 226 From Workday 5:30:00 3 20,2 28,07 B 2 IE 

U17 226 From Workday 6:00:00 4 16,1 28,07 B 3 IE 

U17 226 From Workday 6:30:00 3 13,8 28,07 B 3 IE 

U17 226 From Workday 7:00:00 4 13,4 28,07 B 3 IE 

U17 226 From Workday 7:30:00 3 13,6 28,07 B 3 IE 

U17 226 From Workday 8:00:00 3 15,0 28,07 B 4 IE 

U17 226 From Workday 8:30:00 3 16,3 28,07 B 4 IE 

U17 226 From Workday 9:00:00 3 16,9 28,07 B 4 IE 

U17 226 From Workday 9:30:00 3 16,7 28,07 B 5 IE 

U17 226 From Workday  10:00:00 2 16,7 28,07 B 5 IE 

U17 226 From Workday  10:30:00 3 17,0 28,07 B 5 IE 

U17 226 From Workday  11:00:00 2 16,7 28,07 B 5 IE 

U17 226 From Workday  11:30:00 3 16,9 28,07 B 6 IE 

U17 226 From Workday  12:00:00 4 16,7 28,07 B 7 IE 

U17 226 From Workday  12:30:00 5 16,0 28,07 B 8 IE 

U17 226 From Workday  13:00:00 5 16,7 28,07 B 9 IE 

U17 226 From Workday  13:30:00 4 17,2 28,07 B 10 IE 

U17 226 From Workday  14:00:00 3 17,2 28,07 B 11 IE 

U17 226 From Workday  14:30:00 2 16,7 28,07 B 11 IE 

U17 226 From Workday  15:00:00 2 16,3 28,07 B 12 IE 

U17 226 From Workday  15:30:00 3 16,5 28,07 B 13 IE 

U17 226 From Workday  16:00:00 3 16,3 28,07 B 13 IE 

U17 226 From Workday  16:30:00 4 15,5 28,07 B 14 IE 

U17 226 From Workday  17:00:00 4 14,9 28,07 B 14 IE 

U17 226 From Workday  17:30:00 5 15,4 28,07 B 14 IE 

U17 226 From Workday  18:00:00 4 16,0 28,07 B 14 IE 

U17 226 From Workday  18:30:00 5 16,8 28,07 B 14 IE 

UTO1M7ADO D E2 2R A6Z Ó N  From Workday  19:00:00 4 17,7 28,07 B 14 IE 
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U17 226 From Workday  19:30:00 4 18,6 28,07 B 15 IE 

U17 226 From Workday  20:00:00 4 19,6 28,07 B 15 IE 

U17 226 From Workday  20:30:00 4 20,6 28,07 B 16 IE 

U17 226 From Workday  21:00:00 4 21,7 28,07 B 16 IE 

U17 226 From Workday  21:30:00 2 23,4 28,07 B 17 IP 

U17 226 From Workday  22:00:00 2 23,9 28,07 B 17 IP 

U17 226 From Workday  22:30:00 3 24,9 28,07 B 18 IE 

U17 226 From Workday  23:00:00 2 25,7 28,07 B 19 IP 

U17 226 From Workday  23:30:00 1 27,0 28,07 B 19 IP 

U17 226 From Saturday 0:00:00 1 24,8 28,07 B 1 IP 

U17 226 From Saturday 0:30:00 1 27,5 28,07 B 1 IP 

U17 226 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 226 From Saturday 5:30:00 2 22,9 28,07 B 2 IP 

U17 226 From Saturday 6:00:00 2 21,8 28,07 B 2 IP 

U17 226 From Saturday 6:30:00 2 21,1 28,07 B 2 IP 

U17 226 From Saturday 7:00:00 3 20,5 28,07 B 3 IE 

U17 226 From Saturday 7:30:00 2 19,9 28,07 B 3 IE 

U17 226 From Saturday 8:00:00 3 19,1 28,07 B 3 IE 

U17 226 From Saturday 8:30:00 2 18,9 28,07 B 3 IE 

U17 226 From Saturday 9:00:00 3 18,1 28,07 B 3 IE 

U17 226 From Saturday 9:30:00 2 17,3 28,07 B 3 IE 

U17 226 From Saturday  10:00:00 3 17,1 28,07 B 3 IE 

U17 226 From Saturday  10:30:00 2 15,9 28,07 B 3 IE 

U17 226 From Saturday  11:00:00 2 15,8 28,07 B 4 IP 

U17 226 From Saturday  11:30:00 2 15,3 28,07 B 4 IP 

U17 226 From Saturday  12:00:00 3 15,6 28,07 B 5 IE 

U17 226 From Saturday  12:30:00 2 15,7 28,07 B 5 IE 

U17 226 From Saturday  13:00:00 3 16,8 28,07 B 5 IE 

U17 226 From Saturday  13:30:00 2 16,8 28,07 B 5 IE 

U17 226 From Saturday  14:00:00 2 17,0 28,07 B 6 IP 

U17 226 From Saturday  14:30:00 2 17,7 28,07 B 6 IP 

U17 226 From Saturday  15:00:00 3 17,8 28,07 B 7 IE 

U17 226 From Saturday  15:30:00 2 18,9 28,07 B 7 IE 

U17 226 From Saturday  16:00:00 3 18,9 28,07 B 8 IE 

U17 226 From Saturday  16:30:00 3 18,1 28,07 B 8 IE 

U17 226 From Saturday  17:00:00 3 18,5 28,07 B 9 IE 

U17 226 From Saturday  17:30:00 2 19,6 28,07 B 9 IE 

U17 226 From Saturday  18:00:00 3 18,3 28,07 B 9 IE 

U17 226 From Saturday  18:30:00 2 18,6 28,07 B 9 IE 

U17 226 From Saturday  19:00:00 2 19,5 28,07 B 10 IE 

U17 226 From Saturday  19:30:00 3 19,7 28,07 B 11 IE 

U17 226 From Saturday  20:00:00 3 19,2 28,07 B 12 IE 

U17 226 From Saturday  20:30:00 2 19,4 28,07 B 12 IE 

UTO1M7ADO D E2 2R A6Z Ó N  From Saturday  21:00:00 2 21,2 28,07 B 13 IP 
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U17 226 From Saturday  21:30:00 2 22,6 28,07 B 13 IP 

U17 226 From Saturday  22:00:00 2 22,8 28,07 B 13 IP 

U17 226 From Saturday  22:30:00 2 22,5 28,07 B 14 IP 

U17 226 From Saturday  23:00:00 1 24,7 28,07 B 14 IP 

U17 226 From Saturday  23:30:00 1 24,0 28,07 B 15 IP 

U17 226 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 226 From  Sunday 5:30:00 2 25,9 28,07 B 1 IP 

U17 226 From  Sunday 6:00:00 2 23,2 28,07 B 1 IP 

U17 226 From  Sunday 6:30:00 2 24,7 28,07 B 1 IP 

U17 226 From  Sunday 7:00:00 2 22,9 28,07 B 1 IP 

U17 226 From  Sunday 7:30:00 2 23,2 28,07 B 1 IP 

U17 226 From  Sunday 8:00:00 2 21,2 28,07 B 1 IP 

U17 226 From  Sunday 8:30:00 2 21,1 28,07 B 1 IP 

U17 226 From  Sunday 9:00:00 2 20,1 28,07 B 1 IP 

U17 226 From  Sunday 9:30:00 2 19,8 28,07 B 1 IP 

U17 226 From  Sunday 10:00:00 3 19,0 28,07 B 2 IE 

U17 226 From  Sunday 10:30:00 2 18,6 28,07 B 2 IE 

U17 226 From  Sunday 11:00:00 2 19,2 28,07 B 3 IE 

U17 226 From  Sunday 11:30:00 3 18,5 28,07 B 4 IE 

U17 226 From  Sunday 12:00:00 2 18,4 28,07 B 4 IE 

U17 226 From  Sunday 12:30:00 3 18,4 28,07 B 4 IE 

U17 226 From  Sunday 13:00:00 2 18,7 28,07 B 4 IE 

U17 226 From  Sunday 13:30:00 2 19,0 28,07 B 5 IE 

U17 226 From  Sunday 14:00:00 3 19,6 28,07 B 6 IE 

U17 226 From  Sunday 14:30:00 3 18,9 28,07 B 7 IE 

U17 226 From  Sunday 15:00:00 2 19,9 28,07 B 7 IE 

U17 226 From  Sunday 15:30:00 2 19,8 28,07 B 8 IP 

U17 226 From  Sunday 16:00:00 2 18,9 28,07 B 8 IP 

U17 226 From  Sunday 16:30:00 2 19,2 28,07 B 8 IP 

U17 226 From  Sunday 17:00:00 3 19,2 28,07 B 9 IE 

U17 226 From  Sunday 17:30:00 3 19,8 28,07 B 10 IE 

U17 226 From  Sunday 18:00:00 2 19,7 28,07 B 10 IE 

U17 226 From  Sunday 18:30:00 3 20,1 28,07 B 10 IE 

U17 226 From  Sunday 19:00:00 2 21,3 28,07 B 10 IE 

U17 226 From  Sunday 19:30:00 3 20,8 28,07 B 11 IE 

U17 226 From  Sunday 20:00:00 3 20,1 28,07 B 12 IE 

U17 226 From  Sunday 20:30:00 2 20,8 28,07 B 12 IE 

U17 226 From  Sunday 21:00:00 3 23,2 28,07 B 12 IE 

U17 226 From  Sunday 21:30:00 2 24,4 28,07 B 12 IE 

U17 226 From  Sunday 22:00:00 2 25,4 28,07 B 13 IP 

U17 226 From  Sunday 22:30:00 2 26,4 28,07 B 14 IP 

UTO1M7ADO D E2 2R A6Z Ó N  From  Sunday 23:00:00 1 28,6 28,07 B 14 IP 
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U17 226 From  Sunday 23:30:00 1 29,1 28,07 B 15 IP 

U17 227 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 227 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 227 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 227 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 227 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 227 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 227 To Workday 5:30:00 2 26,5 24,97 B 1 IE 

U17 227 To Workday 6:00:00 3 23,4 24,97 B 2 IE 

U17 227 To Workday 6:30:00 4 17,7 24,97 B 3 IE 

U17 227 To Workday 7:00:00 3 16,8 24,97 B 3 IE 

U17 227 To Workday 7:30:00 3 16,7 24,97 B 4 IE 

U17 227 To Workday 8:00:00 4 18,0 24,97 B 5 IE 

U17 227 To Workday 8:30:00 3 19,0 24,97 B 5 IE 

U17 227 To Workday 9:00:00 3 20,1 24,97 B 6 IE 

U17 227 To Workday 9:30:00 3 20,1 24,97 B 7 IE 

U17 227 To Workday  10:00:00 2 19,6 24,97 B 7 IE 

U17 227 To Workday  10:30:00 2 18,9 24,97 B 8 IP 

U17 227 To Workday  11:00:00 2 18,8 24,97 B 8 IP 

U17 227 To Workday  11:30:00 2 18,2 24,97 B 8 IP 

U17 227 To Workday  12:00:00 2 17,5 24,97 B 8 IP 

U17 227 To Workday  12:30:00 3 17,7 24,97 B 9 IE 

U17 227 To Workday  13:00:00 3 17,6 24,97 B 9 IE 

U17 227 To Workday  13:30:00 3 18,5 24,97 B 9 IE 

U17 227 To Workday  14:00:00 4 18,1 24,97 B 10 IE 

U17 227 To Workday  14:30:00 4 17,6 24,97 B 11 IE 

U17 227 To Workday  15:00:00 3 17,3 24,97 B 11 IE 

U17 227 To Workday  15:30:00 4 17,0 24,97 B 11 IE 

U17 227 To Workday  16:00:00 3 17,1 24,97 B 11 IE 

U17 227 To Workday  16:30:00 3 16,1 24,97 B 12 IE 

U17 227 To Workday  17:00:00 2 14,5 24,97 B 12 IE 

U17 227 To Workday  17:30:00 2 14,8 24,97 B 13 IP 

U17 227 To Workday  18:00:00 2 15,4 24,97 B 13 IP 

U17 227 To Workday  18:30:00 3 16,8 24,97 B 14 IE 

U17 227 To Workday  19:00:00 2 18,5 24,97 B 14 IE 

U17 227 To Workday  19:30:00 3 19,5 24,97 B 14 IE 

U17 227 To Workday  20:00:00 2 20,5 24,97 B 14 IE 

U17 227 To Workday  20:30:00 3 21,6 24,97 B 15 IE 

U17 227 To Workday  21:00:00 3 22,4 24,97 B 15 IE 

U17 227 To Workday  21:30:00 3 22,8 24,97 B 15 IE 

U17 227 To Workday  22:00:00 3 24,5 24,97 B 16 IE 

U17 227 To Workday  22:30:00 2 26,5 24,97 B 16 IE 

U17 227 To Workday  23:00:00 2 28,3 24,97 B 17 IP 

U17 227 To Workday  23:30:00 1 26,3 24,97 B 17 IP 

U17 227 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A7Z Ó N  To Saturday 1:00:00 0 0,0 0 -- -- -- 
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U17 227 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 227 To Saturday 5:30:00 2 28,2 24,97 B 1 IP 

U17 227 To Saturday 6:00:00 1 27,1 24,97 B 1 IP 

U17 227 To Saturday 6:30:00 2 26,0 24,97 B 2 IP 

U17 227 To Saturday 7:00:00 2 23,9 24,97 B 2 IP 

U17 227 To Saturday 7:30:00 2 23,6 24,97 B 2 IP 

U17 227 To Saturday 8:00:00 2 23,5 24,97 B 2 IP 

U17 227 To Saturday 8:30:00 2 22,0 24,97 B 2 IP 

U17 227 To Saturday 9:00:00 2 21,2 24,97 B 2 IP 

U17 227 To Saturday 9:30:00 2 20,1 24,97 B 2 IP 

U17 227 To Saturday  10:00:00 2 19,6 24,97 B 2 IP 

U17 227 To Saturday  10:30:00 2 18,9 24,97 B 2 IP 

U17 227 To Saturday  11:00:00 3 17,7 24,97 B 3 IE 

U17 227 To Saturday  11:30:00 2 17,3 24,97 B 3 IE 

U17 227 To Saturday  12:00:00 3 15,6 24,97 B 4 IE 

U17 227 To Saturday  12:30:00 3 16,3 24,97 B 5 IE 

U17 227 To Saturday  13:00:00 2 16,7 24,97 B 5 IE 

U17 227 To Saturday  13:30:00 2 16,1 24,97 B 6 IP 

U17 227 To Saturday  14:00:00 2 18,4 24,97 B 6 IP 

U17 227 To Saturday  14:30:00 3 18,7 24,97 B 7 IE 

U17 227 To Saturday  15:00:00 3 18,6 24,97 B 8 IE 

U17 227 To Saturday  15:30:00 2 18,8 24,97 B 8 IE 

U17 227 To Saturday  16:00:00 2 20,0 24,97 B 9 IP 

U17 227 To Saturday  16:30:00 2 20,5 24,97 B 9 IP 

U17 227 To Saturday  17:00:00 2 19,2 24,97 B 9 IP 

U17 227 To Saturday  17:30:00 2 20,5 24,97 B 9 IP 

U17 227 To Saturday  18:00:00 3 19,9 24,97 B 10 IE 

U17 227 To Saturday  18:30:00 3 20,3 24,97 B 11 IE 

U17 227 To Saturday  19:00:00 2 20,9 24,97 B 11 IE 

U17 227 To Saturday  19:30:00 2 21,5 24,97 B 12 IP 

U17 227 To Saturday  20:00:00 2 19,8 24,97 B 12 IP 

U17 227 To Saturday  20:30:00 2 21,5 24,97 B 12 IP 

U17 227 To Saturday  21:00:00 2 22,3 24,97 B 12 IP 

U17 227 To Saturday  21:30:00 2 22,9 24,97 B 12 IP 

U17 227 To Saturday  22:00:00 2 23,5 24,97 B 12 IP 

U17 227 To Saturday  22:30:00 2 25,1 24,97 B 12 IP 

U17 227 To Saturday  23:00:00 2 26,2 24,97 B 13 IP 

U17 227 To Saturday  23:30:00 1 25,8 24,97 B 13 IP 

U17 227 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A7Z Ó N  To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U17 227 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 227 To Sunday  5:30:00 2 31,2 24,97 B 1 IP 

U17 227 To Sunday  6:00:00 2 28,6 24,97 B 1 IP 

U17 227 To Sunday  6:30:00 2 27,5 24,97 B 2 IP 

U17 227 To Sunday  7:00:00 1 27,3 24,97 B 2 IP 

U17 227 To Sunday  7:30:00 2 25,8 24,97 B 3 IP 

U17 227 To Sunday  8:00:00 2 25,6 24,97 B 3 IP 

U17 227 To Sunday  8:30:00 2 24,5 24,97 B 3 IP 

U17 227 To Sunday  9:00:00 2 23,9 24,97 B 3 IP 

U17 227 To Sunday  9:30:00 2 23,2 24,97 B 3 IP 

U17 227 To Sunday 10:00:00 2 23,5 24,97 B 3 IP 

U17 227 To Sunday 10:30:00 2 20,6 24,97 B 3 IP 

U17 227 To Sunday 11:00:00 2 20,5 24,97 B 3 IP 

U17 227 To Sunday 11:30:00 2 20,7 24,97 B 3 IP 

U17 227 To Sunday 12:00:00 2 19,8 24,97 B 3 IP 

U17 227 To Sunday 12:30:00 2 18,7 24,97 B 3 IP 

U17 227 To Sunday 13:00:00 2 20,3 24,97 B 3 IP 

U17 227 To Sunday 13:30:00 2 20,1 24,97 B 3 IP 

U17 227 To Sunday 14:00:00 2 21,8 24,97 B 3 IP 

U17 227 To Sunday 14:30:00 2 22,8 24,97 B 3 IP 

U17 227 To Sunday 15:00:00 2 23,2 24,97 B 3 IP 

U17 227 To Sunday 15:30:00 2 21,6 24,97 B 3 IP 

U17 227 To Sunday 16:00:00 2 22,0 24,97 B 3 IP 

U17 227 To Sunday 16:30:00 3 21,7 24,97 B 4 IE 

U17 227 To Sunday 17:00:00 3 22,8 24,97 B 5 IE 

U17 227 To Sunday 17:30:00 2 21,7 24,97 B 5 IE 

U17 227 To Sunday 18:00:00 2 21,3 24,97 B 6 IP 

U17 227 To Sunday 18:30:00 2 21,4 24,97 B 6 IP 

U17 227 To Sunday 19:00:00 2 22,0 24,97 B 6 IP 

U17 227 To Sunday 19:30:00 2 22,1 24,97 B 6 IP 

U17 227 To Sunday 20:00:00 2 22,5 24,97 B 6 IP 

U17 227 To Sunday 20:30:00 3 23,0 24,97 B 7 IE 

U17 227 To Sunday 21:00:00 2 24,3 24,97 B 7 IE 

U17 227 To Sunday 21:30:00 2 24,8 24,97 B 8 IP 

U17 227 To Sunday 22:00:00 2 28,0 24,97 B 8 IP 

U17 227 To Sunday 22:30:00 2 26,3 24,97 B 9 IP 

U17 227 To Sunday 23:00:00 1 30,4 24,97 B 9 IP 

U17 227 To Sunday 23:30:00 1 32,0 24,97 B 10 IP 

U17 227 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 227 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 227 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 227 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 227 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 227 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 227 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 227 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 227 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 227 From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 2R A7Z Ó N  From Workday 5:00:00 0 0,0 0 -- -- -- 
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U17 227 From Workday 5:30:00 3 22,5 23,93 B 1 IE 

U17 227 From Workday 6:00:00 3 18,5 23,93 B 1 IE 

U17 227 From Workday 6:30:00 4 13,6 24,31 B 2 IE 

U17 227 From Workday 7:00:00 4 14,1 24,31 B 3 IE 

U17 227 From Workday 7:30:00 3 14,9 24,31 B 3 IE 

U17 227 From Workday 8:00:00 4 15,8 24,31 B 3 IE 

U17 227 From Workday 8:30:00 3 16,8 24,31 B 3 IE 

U17 227 From Workday 9:00:00 3 18,1 24,31 B 4 IE 

U17 227 From Workday 9:30:00 3 18,2 24,31 B 5 IE 

U17 227 From Workday  10:00:00 2 18,1 23,93 B 5 IE 

U17 227 From Workday  10:30:00 2 18,2 23,93 B 6 IP 

U17 227 From Workday  11:00:00 2 17,5 23,93 B 6 IP 

U17 227 From Workday  11:30:00 2 17,0 23,93 B 6 IP 

U17 227 From Workday  12:00:00 3 17,2 23,93 B 7 IE 

U17 227 From Workday  12:30:00 4 17,1 23,93 B 8 IE 

U17 227 From Workday  13:00:00 3 17,5 23,93 B 8 IE 

U17 227 From Workday  13:30:00 3 18,0 23,93 B 9 IE 

U17 227 From Workday  14:00:00 4 17,9 23,93 B 10 IE 

U17 227 From Workday  14:30:00 4 17,8 23,93 B 11 IE 

U17 227 From Workday  15:00:00 3 17,8 23,93 B 11 IE 

U17 227 From Workday  15:30:00 4 17,2 23,93 B 11 IE 

U17 227 From Workday  16:00:00 3 16,6 23,93 B 11 IE 

U17 227 From Workday  16:30:00 3 16,2 23,93 B 12 IE 

U17 227 From Workday  17:00:00 2 15,3 23,93 B 12 IE 

U17 227 From Workday  17:30:00 2 15,2 23,93 B 13 IP 

U17 227 From Workday  18:00:00 2 15,2 23,93 B 13 IP 

U17 227 From Workday  18:30:00 3 16,8 23,93 B 14 IE 

U17 227 From Workday  19:00:00 2 18,4 23,93 B 14 IE 

U17 227 From Workday  19:30:00 3 19,5 23,93 B 14 IE 

U17 227 From Workday  20:00:00 2 20,2 23,93 B 14 IE 

U17 227 From Workday  20:30:00 3 21,1 23,93 B 15 IE 

U17 227 From Workday  21:00:00 3 22,6 23,93 B 15 IE 

U17 227 From Workday  21:30:00 3 24,0 23,93 B 15 IE 

U17 227 From Workday  22:00:00 3 25,9 23,93 B 16 IE 

U17 227 From Workday  22:30:00 2 25,0 23,93 B 16 IE 

U17 227 From Workday  23:00:00 2 26,6 23,93 B 17 IP 

U17 227 From Workday  23:30:00 1 26,9 23,93 B 17 IP 

U17 227 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 227 From Saturday 5:30:00 2 25,4 23,93 B 1 IP 

U17 227 From Saturday 6:00:00 2 23,1 23,93 B 1 IP 

U17 227 From Saturday 6:30:00 2 22,3 23,93 B 1 IP 

UTO1M7ADO D E2 2R A7Z Ó N  From Saturday 7:00:00 2 22,3 23,93 B 1 IP 
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U17 227 From Saturday 7:30:00 2 22,8 23,93 B 1 IP 

U17 227 From Saturday 8:00:00 2 20,9 23,93 B 1 IP 

U17 227 From Saturday 8:30:00 2 19,7 23,93 B 1 IP 

U17 227 From Saturday 9:00:00 2 19,4 23,93 B 1 IP 

U17 227 From Saturday 9:30:00 2 19,9 23,93 B 1 IP 

U17 227 From Saturday  10:00:00 2 18,1 23,93 B 1 IP 

U17 227 From Saturday  10:30:00 2 17,6 23,93 B 1 IP 

U17 227 From Saturday  11:00:00 3 18,1 23,93 B 2 IE 

U17 227 From Saturday  11:30:00 2 17,6 23,93 B 2 IE 

U17 227 From Saturday  12:00:00 3 16,7 23,93 B 3 IE 

U17 227 From Saturday  12:30:00 3 16,5 23,93 B 4 IE 

U17 227 From Saturday  13:00:00 2 17,1 23,93 B 4 IE 

U17 227 From Saturday  13:30:00 2 17,4 23,93 B 5 IP 

U17 227 From Saturday  14:00:00 2 17,9 23,93 B 5 IP 

U17 227 From Saturday  14:30:00 3 18,9 23,93 B 6 IE 

U17 227 From Saturday  15:00:00 4 19,8 23,93 B 7 IE 

U17 227 From Saturday  15:30:00 3 19,1 23,93 B 8 IE 

U17 227 From Saturday  16:00:00 2 19,3 23,93 B 8 IE 

U17 227 From Saturday  16:30:00 2 18,8 23,93 B 9 IP 

U17 227 From Saturday  17:00:00 2 18,9 23,93 B 9 IP 

U17 227 From Saturday  17:30:00 2 19,0 23,93 B 9 IP 

U17 227 From Saturday  18:00:00 3 19,7 23,93 B 10 IE 

U17 227 From Saturday  18:30:00 3 18,9 23,93 B 11 IE 

U17 227 From Saturday  19:00:00 2 19,8 23,93 B 11 IE 

U17 227 From Saturday  19:30:00 2 19,5 23,93 B 12 IP 

U17 227 From Saturday  20:00:00 2 22,4 23,93 B 12 IP 

U17 227 From Saturday  20:30:00 2 21,5 23,93 B 12 IP 

U17 227 From Saturday  21:00:00 2 22,0 23,93 B 12 IP 

U17 227 From Saturday  21:30:00 2 22,4 23,93 B 12 IP 

U17 227 From Saturday  22:00:00 2 25,0 23,93 B 12 IP 

U17 227 From Saturday  22:30:00 2 25,4 23,93 B 12 IP 

U17 227 From Saturday  23:00:00 2 26,8 23,93 B 13 IP 

U17 227 From Saturday  23:30:00 1 26,5 23,93 B 13 IP 

U17 227 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 227 From  Sunday 5:30:00 2 28,1 23,93 B 1 IP 

U17 227 From  Sunday 6:00:00 2 25,7 23,93 B 1 IP 

U17 227 From  Sunday 6:30:00 2 24,0 23,93 B 1 IP 

U17 227 From  Sunday 7:00:00 2 24,0 23,93 B 1 IP 

U17 227 From  Sunday 7:30:00 2 23,7 23,93 B 1 IP 

U17 227 From  Sunday 8:00:00 2 23,5 24,4 B 1 IP 

U17 227 From  Sunday 8:30:00 2 22,6 24,4 B 1 IP 

UTO1M7ADO D E2 2R A7Z Ó N  From  Sunday 9:00:00 2 21,7 24,4 B 1 IP 
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U17 227 From  Sunday 9:30:00 2 20,7 24,4 B 1 IP 

U17 227 From  Sunday 10:00:00 2 20,8 24,4 B 1 IP 

U17 227 From  Sunday 10:30:00 2 20,1 24,4 B 1 IP 

U17 227 From  Sunday 11:00:00 2 19,0 24,4 B 1 IP 

U17 227 From  Sunday 11:30:00 2 19,8 24,4 B 1 IP 

U17 227 From  Sunday 12:00:00 2 17,8 24,4 B 1 IP 

U17 227 From  Sunday 12:30:00 2 18,6 24,4 B 1 IP 

U17 227 From  Sunday 13:00:00 2 19,7 24,4 B 1 IP 

U17 227 From  Sunday 13:30:00 2 19,3 24,4 B 1 IP 

U17 227 From  Sunday 14:00:00 2 19,1 23,93 B 1 IP 

U17 227 From  Sunday 14:30:00 2 20,8 23,93 B 1 IP 

U17 227 From  Sunday 15:00:00 2 20,8 23,93 B 1 IP 

U17 227 From  Sunday 15:30:00 2 20,0 23,93 B 1 IP 

U17 227 From  Sunday 16:00:00 2 20,8 23,93 B 1 IP 

U17 227 From  Sunday 16:30:00 3 20,9 23,93 B 2 IE 

U17 227 From  Sunday 17:00:00 3 20,8 23,93 B 3 IE 

U17 227 From  Sunday 17:30:00 2 20,8 23,93 B 3 IE 

U17 227 From  Sunday 18:00:00 2 20,3 23,93 B 4 IP 

U17 227 From  Sunday 18:30:00 2 21,0 23,93 B 4 IP 

U17 227 From  Sunday 19:00:00 2 21,7 23,93 B 4 IP 

U17 227 From  Sunday 19:30:00 2 21,2 23,93 B 4 IP 

U17 227 From  Sunday 20:00:00 2 21,5 23,93 B 4 IP 

U17 227 From  Sunday 20:30:00 3 22,9 23,93 B 5 IE 

U17 227 From  Sunday 21:00:00 2 24,3 23,93 B 5 IE 

U17 227 From  Sunday 21:30:00 2 25,5 23,93 B 6 IP 

U17 227 From  Sunday 22:00:00 2 26,1 23,93 B 6 IP 

U17 227 From  Sunday 22:30:00 2 26,9 23,93 B 7 IP 

U17 227 From  Sunday 23:00:00 1 27,7 23,93 B 7 IP 

U17 227 From  Sunday 23:30:00 1 28,9 23,93 B 8 IP 

U17 230 To Workday 0:00:00 1 24,8 25,95 BPAL 1 IP 

U17 230 To Workday 0:30:00 1 24,3 25,95 BPAL 1 IP 

U17 230 To Workday 1:00:00 1 26,5 25,95 BPAL 1 IP 

U17 230 To Workday 1:30:00 1 26,8 25,95 BPAL 1 IP 

U17 230 To Workday 2:00:00 1 27,4 25,95 BPAL 1 IP 

U17 230 To Workday 2:30:00 1 27,5 25,95 BPAL 1 IP 

U17 230 To Workday 3:00:00 1 27,2 25,95 BPAL 1 IP 

U17 230 To Workday 3:30:00 1 26,4 25,95 BPAL 1 IP 

U17 230 To Workday 4:00:00 1 27,2 25,95 BPAL 1 IP 

U17 230 To Workday 4:30:00 1 26,0 25,95 BPAL 1 IP 

U17 230 To Workday 5:00:00 2 23,3 25,95 BPAL 2 IP 

U17 230 To Workday 5:30:00 2 19,6 25,95 BPAL 2 IP 

U17 230 To Workday 6:00:00 2 14,8 25,95 BPAL 2 IP 

U17 230 To Workday 6:30:00 2 14,3 25,95 BPAL 3 IE 

U17 230 To Workday 7:00:00 2 14,1 25,95 BPAL 3 IE 

U17 230 To Workday 7:30:00 2 14,4 25,95 BPAL 4 IE 

U17 230 To Workday 8:00:00 3 15,1 25,95 BPAL 5 IE 

U17 230 To Workday 8:30:00 3 15,5 25,95 BPAL 6 IE 

U17 230 To Workday 9:00:00 2 15,4 25,95 BPAL 7 IE 

U17 230 To Workday 9:30:00 2 14,7 25,95 BPAL 7 IE 

U17 230 To Workday  10:00:00 2 14,7 25,95 BPAL 8 IP 

U17 230 To Workday  10:30:00 2 14,4 25,95 BPAL 8 IP 

UTO1M7ADO D E2 3R A0Z Ó N  To Workday  11:00:00 3 14,4 25,95 BPAL 9 IE 
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U17 230 To Workday  11:30:00 3 14,0 25,95 BPAL 10 IE 

U17 230 To Workday  12:00:00 2 14,1 25,95 BPAL 10 IE 

U17 230 To Workday  12:30:00 3 14,5 25,95 BPAL 10 IE 

U17 230 To Workday  13:00:00 2 14,4 25,95 BPAL 10 IE 

U17 230 To Workday  13:30:00 2 14,7 25,95 BPAL 11 IP 

U17 230 To Workday  14:00:00 2 14,8 25,95 BPAL 11 IP 

U17 230 To Workday  14:30:00 2 14,8 25,95 BPAL 11 IP 

U17 230 To Workday  15:00:00 2 14,5 25,95 BPAL 11 IP 

U17 230 To Workday  15:30:00 3 14,2 25,95 BPAL 12 IE 

U17 230 To Workday  16:00:00 2 13,7 25,95 BPAL 12 IE 

U17 230 To Workday  16:30:00 3 13,6 25,95 BPAL 12 IE 

U17 230 To Workday  17:00:00 2 12,5 25,95 BPAL 12 IE 

U17 230 To Workday  17:30:00 3 12,3 25,95 BPAL 12 IE 

U17 230 To Workday  18:00:00 2 13,1 25,95 BPAL 12 IE 

U17 230 To Workday  18:30:00 3 14,3 25,95 BPAL 13 IE 

U17 230 To Workday  19:00:00 3 15,5 25,95 BPAL 13 IE 

U17 230 To Workday  19:30:00 3 16,5 25,95 BPAL 14 IE 

U17 230 To Workday  20:00:00 2 17,1 25,95 BPAL 14 IE 

U17 230 To Workday  20:30:00 3 17,3 25,95 BPAL 15 IE 

U17 230 To Workday  21:00:00 3 18,3 25,95 BPAL 16 IE 

U17 230 To Workday  21:30:00 2 19,8 25,95 BPAL 16 IE 

U17 230 To Workday  22:00:00 2 18,9 25,95 BPAL 17 IP 

U17 230 To Workday  22:30:00 2 20,5 25,95 BPAL 17 IP 

U17 230 To Workday  23:00:00 2 23,4 25,95 BPAL 18 IP 

U17 230 To Workday  23:30:00 1 23,8 25,95 BPAL 18 IP 

U17 230 To Saturday 0:00:00 1 22,9 25,95 BPAL 1 IP 

U17 230 To Saturday 0:30:00 1 23,1 25,95 BPAL 1 IP 

U17 230 To Saturday 1:00:00 1 23,6 25,95 BPAL 1 IP 

U17 230 To Saturday 1:30:00 1 25,3 25,95 BPAL 1 IP 

U17 230 To Saturday 2:00:00 1 25,7 25,95 BPAL 1 IP 

U17 230 To Saturday 2:30:00 1 24,3 25,95 BPAL 1 IP 

U17 230 To Saturday 3:00:00 1 26,2 25,95 BPAL 1 IP 

U17 230 To Saturday 3:30:00 1 25,8 25,95 BPAL 1 IP 

U17 230 To Saturday 4:00:00 1 25,0 25,95 BPAL 1 IP 

U17 230 To Saturday 4:30:00 1 26,2 25,95 BPAL 1 IP 

U17 230 To Saturday 5:00:00 2 21,8 25,95 BPAL 2 IP 

U17 230 To Saturday 5:30:00 2 21,2 25,95 BPAL 2 IP 

U17 230 To Saturday 6:00:00 2 19,5 25,95 BPAL 2 IP 

U17 230 To Saturday 6:30:00 2 19,4 25,95 BPAL 2 IP 

U17 230 To Saturday 7:00:00 2 19,1 25,95 BPAL 2 IP 

U17 230 To Saturday 7:30:00 2 18,6 25,95 BPAL 2 IP 

U17 230 To Saturday 8:00:00 2 17,8 25,95 BPAL 2 IP 

U17 230 To Saturday 8:30:00 2 17,5 25,95 BPAL 2 IP 

U17 230 To Saturday 9:00:00 3 15,8 25,95 BPAL 3 IE 

U17 230 To Saturday 9:30:00 3 15,1 25,95 BPAL 4 IE 

U17 230 To Saturday  10:00:00 2 15,2 25,95 BPAL 4 IE 

U17 230 To Saturday  10:30:00 3 14,0 25,95 BPAL 4 IE 

U17 230 To Saturday  11:00:00 2 13,7 25,95 BPAL 4 IE 

U17 230 To Saturday  11:30:00 2 13,5 25,95 BPAL 5 IE 

U17 230 To Saturday  12:00:00 3 13,4 25,95 BPAL 6 IE 

U17 230 To Saturday  12:30:00 2 12,5 25,95 BPAL 6 IE 

UTO1M7ADO D E2 3R A0Z Ó N  To Saturday  13:00:00 2 13,2 25,95 BPAL 7 IP 
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U17 230 To Saturday  13:30:00 2 14,2 25,95 BPAL 7 IP 

U17 230 To Saturday  14:00:00 2 14,2 25,95 BPAL 7 IP 

U17 230 To Saturday  14:30:00 2 14,5 25,95 BPAL 7 IP 

U17 230 To Saturday  15:00:00 2 14,7 25,95 BPAL 7 IP 

U17 230 To Saturday  15:30:00 2 15,6 25,95 BPAL 7 IP 

U17 230 To Saturday  16:00:00 2 15,6 25,95 BPAL 7 IP 

U17 230 To Saturday  16:30:00 2 15,6 25,95 BPAL 7 IP 

U17 230 To Saturday  17:00:00 2 16,0 25,95 BPAL 7 IP 

U17 230 To Saturday  17:30:00 2 15,3 25,95 BPAL 7 IP 

U17 230 To Saturday  18:00:00 2 16,2 25,95 BPAL 7 IP 

U17 230 To Saturday  18:30:00 2 15,8 25,95 BPAL 7 IP 

U17 230 To Saturday  19:00:00 2 15,8 25,95 BPAL 7 IP 

U17 230 To Saturday  19:30:00 2 16,9 25,95 BPAL 7 IP 

U17 230 To Saturday  20:00:00 2 17,0 25,95 BPAL 7 IP 

U17 230 To Saturday  20:30:00 2 17,2 25,95 BPAL 7 IP 

U17 230 To Saturday  21:00:00 2 18,4 25,95 BPAL 7 IP 

U17 230 To Saturday  21:30:00 2 19,5 25,95 BPAL 7 IP 

U17 230 To Saturday  22:00:00 2 19,3 25,95 BPAL 7 IP 

U17 230 To Saturday  22:30:00 2 18,9 25,95 BPAL 7 IP 

U17 230 To Saturday  23:00:00 2 23,0 25,95 BPAL 8 IP 

U17 230 To Saturday  23:30:00 1 23,5 25,95 BPAL 8 IP 

U17 230 To Sunday  0:00:00 1 25,4 25,95 BPAL 1 IP 

U17 230 To Sunday  0:30:00 1 23,8 25,95 BPAL 1 IP 

U17 230 To Sunday  1:00:00 1 24,9 25,95 BPAL 1 IP 

U17 230 To Sunday  1:30:00 1 26,6 25,95 BPAL 1 IP 

U17 230 To Sunday  2:00:00 1 25,6 25,95 BPAL 1 IP 

U17 230 To Sunday  2:30:00 1 25,7 25,95 BPAL 1 IP 

U17 230 To Sunday  3:00:00 1 26,9 25,95 BPAL 1 IP 

U17 230 To Sunday  3:30:00 1 26,4 25,95 BPAL 1 IP 

U17 230 To Sunday  4:00:00 1 25,6 25,95 BPAL 1 IP 

U17 230 To Sunday  4:30:00 1 27,3 25,95 BPAL 1 IP 

U17 230 To Sunday  5:00:00 2 24,1 25,95 BPAL 2 IP 

U17 230 To Sunday  5:30:00 2 23,4 25,95 BPAL 2 IP 

U17 230 To Sunday  6:00:00 2 22,0 25,95 BPAL 2 IP 

U17 230 To Sunday  6:30:00 2 21,2 25,95 BPAL 2 IP 

U17 230 To Sunday  7:00:00 2 20,5 25,95 BPAL 2 IP 

U17 230 To Sunday  7:30:00 2 20,2 25,95 BPAL 2 IP 

U17 230 To Sunday  8:00:00 2 20,8 25,95 BPAL 2 IP 

U17 230 To Sunday  8:30:00 2 19,8 25,95 BPAL 2 IP 

U17 230 To Sunday  9:00:00 2 19,5 25,95 BPAL 2 IP 

U17 230 To Sunday  9:30:00 2 18,0 25,95 BPAL 2 IP 

U17 230 To Sunday 10:00:00 2 17,5 25,95 BPAL 2 IP 

U17 230 To Sunday 10:30:00 2 16,7 25,95 BPAL 2 IP 

U17 230 To Sunday 11:00:00 2 16,5 25,95 BPAL 2 IP 

U17 230 To Sunday 11:30:00 2 16,5 25,95 BPAL 2 IP 

U17 230 To Sunday 12:00:00 2 16,2 25,95 BPAL 2 IP 

U17 230 To Sunday 12:30:00 2 15,9 25,95 BPAL 2 IP 

U17 230 To Sunday 13:00:00 2 16,4 25,95 BPAL 2 IP 

U17 230 To Sunday 13:30:00 2 16,9 25,95 BPAL 2 IP 

U17 230 To Sunday 14:00:00 2 16,8 25,95 BPAL 2 IP 

U17 230 To Sunday 14:30:00 2 17,5 25,95 BPAL 2 IP 

UTO1M7ADO D E2 3R A0Z Ó N  To Sunday 15:00:00 2 16,9 25,95 BPAL 2 IP 
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U17 230 To Sunday 15:30:00 2 17,8 25,95 BPAL 2 IP 

U17 230 To Sunday 16:00:00 2 17,5 25,95 BPAL 2 IP 

U17 230 To Sunday 16:30:00 2 17,4 25,95 BPAL 2 IP 

U17 230 To Sunday 17:00:00 2 17,4 25,95 BPAL 2 IP 

U17 230 To Sunday 17:30:00 2 17,8 25,95 BPAL 2 IP 

U17 230 To Sunday 18:00:00 3 16,7 25,95 BPAL 3 IE 

U17 230 To Sunday 18:30:00 2 16,8 25,95 BPAL 3 IE 

U17 230 To Sunday 19:00:00 2 16,6 25,95 BPAL 4 IP 

U17 230 To Sunday 19:30:00 2 17,5 25,95 BPAL 4 IP 

U17 230 To Sunday 20:00:00 2 18,1 25,95 BPAL 4 IP 

U17 230 To Sunday 20:30:00 2 18,1 25,95 BPAL 4 IP 

U17 230 To Sunday 21:00:00 2 19,3 25,95 BPAL 4 IP 

U17 230 To Sunday 21:30:00 2 21,2 25,95 BPAL 4 IP 

U17 230 To Sunday 22:00:00 2 19,8 25,95 BPAL 5 IP 

U17 230 To Sunday 22:30:00 1 20,5 25,95 BPAL 5 IP 

U17 230 To Sunday 23:00:00 2 23,0 25,95 BPAL 5 IP 

U17 230 To Sunday 23:30:00 1 24,7 25,95 BPAL 5 IP 

U17 230 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 5:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 6:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 6:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 7:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 7:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 8:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 8:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday 9:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  14:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  15:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 3R A0Z Ó N  From Workday  17:00:00 0 0,0 0 -- -- -- 
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U17 230 From Workday  17:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  18:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  18:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  19:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  19:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  20:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  20:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  21:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  22:30:00 0 0,0 0 -- -- -- 

U17 230 From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 230 From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 3R A0Z Ó N  From Saturday  19:00:00 0 0,0 0 -- -- -- 
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U17 230 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 230 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 3R A0Z Ó N  From  Sunday 21:00:00 0 0,0 0 -- -- -- 
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U17 230 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 230 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday 0:00:00 2 29,8 36,36 BPAL 1 IP 

U17 264N To Workday 0:30:00 1 29,5 36,36 BPAL 1 IP 

U17 264N To Workday 1:00:00 1 30,9 36,36 BPAL 2 IP 

U17 264N To Workday 1:30:00 1 32,3 36,36 BPAL 2 IP 

U17 264N To Workday 2:00:00 1 32,6 36,36 BPAL 2 IP 

U17 264N To Workday 2:30:00 1 31,7 36,36 BPAL 2 IP 

U17 264N To Workday 3:00:00 1 28,5 36,36 BPAL 2 IP 

U17 264N To Workday 3:30:00 1 30,9 36,36 BPAL 2 IP 

U17 264N To Workday 4:00:00 1 32,8 36,36 BPAL 2 IP 

U17 264N To Workday 4:30:00 1 33,8 36,36 BPAL 2 IP 

U17 264N To Workday 5:00:00 1 31,7 36,36 BPAL 2 IP 

U17 264N To Workday 5:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday 6:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday 6:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday 7:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday 7:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday 8:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday 8:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday 9:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday 9:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  10:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  10:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  11:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  11:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  12:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  12:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  13:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  13:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  14:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  14:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  15:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  15:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  16:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  16:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  17:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  17:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  18:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  18:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  19:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  19:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  20:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  20:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  21:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  21:30:00 0 0,0 0 -- -- -- 

U17 264N To Workday  22:00:00 0 0,0 0 -- -- -- 

U17 264N To Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E6R4ANZÓN To Workday  23:00:00 0 0,0 0 -- -- -- 
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U17 264N To Workday  23:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 0:00:00 2 29,9 36,36 BPAL 1 IP 

U17 264N To Saturday 0:30:00 1 28,7 36,36 BPAL 1 IP 

U17 264N To Saturday 1:00:00 1 30,9 36,36 BPAL 2 IP 

U17 264N To Saturday 1:30:00 1 29,5 36,36 BPAL 2 IP 

U17 264N To Saturday 2:00:00 1 29,3 36,36 BPAL 2 IP 

U17 264N To Saturday 2:30:00 1 30,0 36,36 BPAL 2 IP 

U17 264N To Saturday 3:00:00 1 31,0 36,36 BPAL 2 IP 

U17 264N To Saturday 3:30:00 1 31,4 36,36 BPAL 2 IP 

U17 264N To Saturday 4:00:00 1 31,8 36,36 BPAL 2 IP 

U17 264N To Saturday 4:30:00 1 30,7 36,36 BPAL 2 IP 

U17 264N To Saturday 5:00:00 1 29,9 36,36 BPAL 2 IP 

U17 264N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 264N To Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  0:00:00 2 29,1 36,36 BPAL 1 IP 

U17 264N To Sunday  0:30:00 1 27,9 36,36 BPAL 1 IP 

UTO1M7ADO D2E6R4ANZÓN To Sunday  1:00:00 1 28,6 36,36 BPAL 2 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 264N To Sunday  1:30:00 1 29,5 36,36 BPAL 2 IP 

U17 264N To Sunday  2:00:00 1 29,4 36,36 BPAL 2 IP 

U17 264N To Sunday  2:30:00 1 30,6 36,36 BPAL 2 IP 

U17 264N To Sunday  3:00:00 1 29,4 36,36 BPAL 2 IP 

U17 264N To Sunday  3:30:00 1 30,7 36,36 BPAL 2 IP 

U17 264N To Sunday  4:00:00 1 29,9 36,36 BPAL 2 IP 

U17 264N To Sunday  4:30:00 1 31,8 36,36 BPAL 2 IP 

U17 264N To Sunday  5:00:00 1 29,9 36,36 BPAL 2 IP 

U17 264N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 264N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday 0:00:00 2 27,8 36,53 BPAL 1 IP 

U17 264N From Workday 0:30:00 1 29,5 36,53 BPAL 1 IP 

U17 264N From Workday 1:00:00 1 30,7 36,53 BPAL 2 IP 

U17 264N From Workday 1:30:00 1 32,4 36,53 BPAL 2 IP 

U17 264N From Workday 2:00:00 1 31,4 36,53 BPAL 2 IP 

U17 264N From Workday 2:30:00 1 30,4 36,53 BPAL 2 IP 

UTO1M7ADO D2E6R4ANZÓN From Workday 3:00:00 1 31,6 36,53 BPAL 2 IP 
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U17 264N From Workday 3:30:00 1 32,0 36,53 BPAL 2 IP 

U17 264N From Workday 4:00:00 1 30,8 36,53 BPAL 2 IP 

U17 264N From Workday 4:30:00 1 27,8 36,53 BPAL 2 IP 

U17 264N From Workday 5:00:00 1 26,1 36,53 BPAL 2 IP 

U17 264N From Workday 5:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday 6:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday 6:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday 7:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday 7:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday 8:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday 8:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday 9:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  14:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  15:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  16:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  17:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  17:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  18:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  18:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  19:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  19:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  20:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  20:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  21:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  22:30:00 0 0,0 0 -- -- -- 

U17 264N From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 264N From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 0:00:00 2 26,0 36,53 BPAL 1 IP 

U17 264N From Saturday 0:30:00 1 26,8 36,53 BPAL 1 IP 

U17 264N From Saturday 1:00:00 1 29,9 36,53 BPAL 2 IP 

U17 264N From Saturday 1:30:00 1 30,7 36,53 BPAL 2 IP 

U17 264N From Saturday 2:00:00 1 29,9 36,53 BPAL 2 IP 

U17 264N From Saturday 2:30:00 1 29,4 36,53 BPAL 2 IP 

U17 264N From Saturday 3:00:00 1 29,8 36,53 BPAL 2 IP 

U17 264N From Saturday 3:30:00 1 29,1 36,53 BPAL 2 IP 

U17 264N From Saturday 4:00:00 1 30,0 36,53 BPAL 2 IP 

U17 264N From Saturday 4:30:00 1 28,0 36,53 BPAL 2 IP 

UTO1M7ADO D2E6R4ANZÓN From Saturday 5:00:00 1 27,1 36,53 BPAL 2 IP 
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U17 264N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 264N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 0:00:00 2 26,2 36,53 BPAL 1 IP 

U17 264N From  Sunday 0:30:00 1 28,5 36,53 BPAL 1 IP 

U17 264N From  Sunday 1:00:00 1 31,3 36,53 BPAL 2 IP 

U17 264N From  Sunday 1:30:00 1 30,9 36,53 BPAL 2 IP 

U17 264N From  Sunday 2:00:00 1 30,9 36,53 BPAL 2 IP 

U17 264N From  Sunday 2:30:00 1 28,9 36,53 BPAL 2 IP 

U17 264N From  Sunday 3:00:00 1 29,6 36,53 BPAL 2 IP 

U17 264N From  Sunday 3:30:00 1 30,9 36,53 BPAL 2 IP 

U17 264N From  Sunday 4:00:00 1 30,4 36,53 BPAL 2 IP 

U17 264N From  Sunday 4:30:00 1 30,5 36,53 BPAL 2 IP 

U17 264N From  Sunday 5:00:00 1 28,4 36,53 BPAL 2 IP 

U17 264N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D2E6R4ANZÓN From  Sunday 7:00:00 0 0,0 0 -- -- -- 
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U17 264N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 264N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 272 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 272 To Workday 5:30:00 3 21,5 25,86 B 1 IE 

U17 272 To Workday 6:00:00 3 17,4 25,86 B 1 IE 

U17 272 To Workday 6:30:00 4 15,5 25,86 B 2 IE 

U17 272 To Workday 7:00:00 4 15,3 25,86 B 3 IE 

U17 272 To Workday 7:30:00 3 15,1 25,86 B 3 IE 

U17 272 To Workday 8:00:00 3 16,2 25,86 B 4 IE 

U17 272 To Workday 8:30:00 3 17,4 25,86 B 4 IE 

UTO1M7ADO D E2 7R A2Z Ó N  To Workday 9:00:00 3 19,2 25,86 B 4 IE 
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U17 272 To Workday 9:30:00 3 19,9 25,86 B 5 IE 

U17 272 To Workday  10:00:00 2 20,0 25,86 B 5 IE 

U17 272 To Workday  10:30:00 2 19,8 25,86 B 6 IE 

U17 272 To Workday  11:00:00 3 19,4 25,86 B 7 IE 

U17 272 To Workday  11:30:00 2 18,9 25,86 B 7 IE 

U17 272 To Workday  12:00:00 2 18,3 25,86 B 8 IP 

U17 272 To Workday  12:30:00 2 17,3 25,86 B 8 IP 

U17 272 To Workday  13:00:00 2 18,2 25,86 B 8 IP 

U17 272 To Workday  13:30:00 2 18,8 25,86 B 8 IP 

U17 272 To Workday  14:00:00 2 18,9 25,86 B 8 IP 

U17 272 To Workday  14:30:00 2 18,8 25,86 B 8 IP 

U17 272 To Workday  15:00:00 3 18,3 25,86 B 9 IE 

U17 272 To Workday  15:30:00 2 18,2 25,86 B 9 IE 

U17 272 To Workday  16:00:00 3 16,9 25,86 B 10 IE 

U17 272 To Workday  16:30:00 4 15,2 25,86 B 11 IE 

U17 272 To Workday  17:00:00 4 13,7 25,86 B 11 IE 

U17 272 To Workday  17:30:00 4 13,9 25,86 B 12 IE 

U17 272 To Workday  18:00:00 3 14,8 25,86 B 12 IE 

U17 272 To Workday  18:30:00 4 16,6 25,86 B 13 IE 

U17 272 To Workday  19:00:00 4 17,5 25,86 B 13 IE 

U17 272 To Workday  19:30:00 4 19,2 25,86 B 14 IE 

U17 272 To Workday  20:00:00 3 19,8 25,86 B 15 IE 

U17 272 To Workday  20:30:00 2 20,6 25,86 B 15 IE 

U17 272 To Workday  21:00:00 3 22,0 25,86 B 16 IE 

U17 272 To Workday  21:30:00 4 23,3 25,86 B 17 IE 

U17 272 To Workday  22:00:00 3 22,5 25,86 B 17 IE 

U17 272 To Workday  22:30:00 3 23,6 25,86 B 18 IE 

U17 272 To Workday  23:00:00 2 26,7 25,86 B 19 IP 

U17 272 To Workday  23:30:00 1 27,8 25,86 B 19 IP 

U17 272 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 272 To Saturday 5:30:00 2 25,4 25,86 B 1 IP 

U17 272 To Saturday 6:00:00 2 24,8 25,86 B 1 IP 

U17 272 To Saturday 6:30:00 2 23,0 25,86 B 1 IP 

U17 272 To Saturday 7:00:00 2 22,3 25,86 B 1 IP 

U17 272 To Saturday 7:30:00 2 22,9 25,86 B 1 IP 

U17 272 To Saturday 8:00:00 2 22,2 25,86 B 1 IP 

U17 272 To Saturday 8:30:00 2 22,4 25,86 B 1 IP 

U17 272 To Saturday 9:00:00 2 21,5 25,86 B 1 IP 

U17 272 To Saturday 9:30:00 2 21,4 25,86 B 1 IP 

U17 272 To Saturday  10:00:00 2 20,2 25,86 B 1 IP 

U17 272 To Saturday  10:30:00 2 20,4 25,86 B 1 IP 

UTO1M7ADO D E2 7R A2Z Ó N  To Saturday  11:00:00 2 19,8 25,86 B 1 IP 
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U17 272 To Saturday  11:30:00 2 18,9 25,86 B 1 IP 

U17 272 To Saturday  12:00:00 2 19,2 25,86 B 1 IP 

U17 272 To Saturday  12:30:00 2 18,0 25,86 B 1 IP 

U17 272 To Saturday  13:00:00 2 18,4 25,86 B 1 IP 

U17 272 To Saturday  13:30:00 2 18,7 25,86 B 1 IP 

U17 272 To Saturday  14:00:00 2 18,8 25,86 B 1 IP 

U17 272 To Saturday  14:30:00 2 19,0 25,86 B 1 IP 

U17 272 To Saturday  15:00:00 2 19,3 25,86 B 1 IP 

U17 272 To Saturday  15:30:00 2 19,5 25,86 B 1 IP 

U17 272 To Saturday  16:00:00 2 19,8 25,86 B 1 IP 

U17 272 To Saturday  16:30:00 2 19,4 25,86 B 1 IP 

U17 272 To Saturday  17:00:00 2 19,7 25,86 B 1 IP 

U17 272 To Saturday  17:30:00 2 18,9 25,86 B 1 IP 

U17 272 To Saturday  18:00:00 2 17,6 25,86 B 1 IP 

U17 272 To Saturday  18:30:00 2 18,0 25,86 B 1 IP 

U17 272 To Saturday  19:00:00 2 18,4 25,86 B 1 IP 

U17 272 To Saturday  19:30:00 2 18,7 25,86 B 1 IP 

U17 272 To Saturday  20:00:00 2 18,3 25,86 B 1 IP 

U17 272 To Saturday  20:30:00 2 18,8 25,86 B 1 IP 

U17 272 To Saturday  21:00:00 2 21,3 25,86 B 1 IP 

U17 272 To Saturday  21:30:00 2 22,5 25,86 B 1 IP 

U17 272 To Saturday  22:00:00 2 22,2 25,86 B 1 IP 

U17 272 To Saturday  22:30:00 2 22,5 25,86 B 1 IP 

U17 272 To Saturday  23:00:00 2 25,0 25,86 B 2 IP 

U17 272 To Saturday  23:30:00 1 26,1 25,86 B 2 IP 

U17 272 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 272 To Sunday  5:30:00 2 27,3 25,86 B 1 IP 

U17 272 To Sunday  6:00:00 2 26,5 25,86 B 1 IP 

U17 272 To Sunday  6:30:00 2 26,2 25,86 B 1 IP 

U17 272 To Sunday  7:00:00 2 25,2 25,86 B 1 IP 

U17 272 To Sunday  7:30:00 2 24,4 25,86 B 1 IP 

U17 272 To Sunday  8:00:00 2 23,2 25,86 B 1 IP 

U17 272 To Sunday  8:30:00 2 23,3 25,86 B 1 IP 

U17 272 To Sunday  9:00:00 2 22,6 25,86 B 1 IP 

U17 272 To Sunday  9:30:00 2 22,1 25,86 B 1 IP 

U17 272 To Sunday 10:00:00 2 22,4 25,86 B 1 IP 

U17 272 To Sunday 10:30:00 2 20,2 25,86 B 1 IP 

U17 272 To Sunday 11:00:00 2 19,6 25,86 B 1 IP 

U17 272 To Sunday 11:30:00 2 19,5 25,86 B 1 IP 

U17 272 To Sunday 12:00:00 2 19,8 25,86 B 1 IP 

U17 272 To Sunday 12:30:00 2 19,4 25,86 B 1 IP 

UTO1M7ADO D E2 7R A2Z Ó N  To Sunday 13:00:00 2 20,2 25,86 B 1 IP 
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U17 272 To Sunday 13:30:00 2 19,9 25,86 B 1 IP 

U17 272 To Sunday 14:00:00 2 20,1 25,86 B 1 IP 

U17 272 To Sunday 14:30:00 2 21,6 25,86 B 1 IP 

U17 272 To Sunday 15:00:00 2 20,7 25,86 B 1 IP 

U17 272 To Sunday 15:30:00 2 20,3 25,86 B 1 IP 

U17 272 To Sunday 16:00:00 2 20,5 25,86 B 1 IP 

U17 272 To Sunday 16:30:00 2 21,1 25,86 B 1 IP 

U17 272 To Sunday 17:00:00 2 20,1 25,86 B 1 IP 

U17 272 To Sunday 17:30:00 2 19,9 25,86 B 1 IP 

U17 272 To Sunday 18:00:00 2 20,4 25,86 B 1 IP 

U17 272 To Sunday 18:30:00 2 20,3 25,86 B 1 IP 

U17 272 To Sunday 19:00:00 2 19,6 25,86 B 1 IP 

U17 272 To Sunday 19:30:00 2 20,3 25,86 B 1 IP 

U17 272 To Sunday 20:00:00 2 20,4 25,86 B 1 IP 

U17 272 To Sunday 20:30:00 2 21,0 25,86 B 1 IP 

U17 272 To Sunday 21:00:00 2 21,6 25,86 B 1 IP 

U17 272 To Sunday 21:30:00 2 23,3 25,86 B 1 IP 

U17 272 To Sunday 22:00:00 2 25,1 25,86 B 1 IP 

U17 272 To Sunday 22:30:00 2 23,6 25,86 B 2 IP 

U17 272 To Sunday 23:00:00 1 27,1 25,86 B 2 IP 

U17 272 To Sunday 23:30:00 1 27,2 25,86 B 3 IP 

U17 272 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 5:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 6:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 6:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 7:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 7:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 8:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 8:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday 9:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday 9:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  10:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  10:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  11:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  11:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  12:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  12:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  13:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  13:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  14:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  14:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 7R A2Z Ó N  From Workday  15:00:00 0 0,0 0 -- -- -- 
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U17 272 From Workday  15:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  16:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  16:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  17:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  17:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  18:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  18:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  19:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  19:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  20:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  20:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  21:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  21:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  22:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  22:30:00 0 0,0 0 -- -- -- 

U17 272 From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 272 From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  16:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 7R A2Z Ó N  From Saturday  17:00:00 0 0,0 0 -- -- -- 
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U17 272 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 272 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D E2 7R A2Z Ó N  From  Sunday 19:00:00 0 0,0 0 -- -- -- 
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U17 272 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 272 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 B41 To Workday 5:30:00 3 17,0 12 BPAL 1 IE 

U17 B41 To Workday 6:00:00 3 17,0 12 BPAL 1 IE 

U17 B41 To Workday 6:30:00 4 17,0 12 BPAL 2 IE 

U17 B41 To Workday 7:00:00 4 17,0 12 BPAL 2 IE 

U17 B41 To Workday 7:30:00 4 17,0 12 BPAL 2 IE 

U17 B41 To Workday 8:00:00 4 17,0 12 BPAL 3 IE 

U17 B41 To Workday 8:30:00 3 17,0 12 BPAL 3 IE 

U17 B41 To Workday 9:00:00 3 17,0 12 BPAL 4 IE 

U17 B41 To Workday 9:30:00 3 17,0 12 BPAL 4 IE 

U17 B41 To Workday  10:00:00 3 17,0 12 BPAL 5 IE 

U17 B41 To Workday  10:30:00 2 17,0 12 BPAL 5 IE 

U17 B41 To Workday  11:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Workday  11:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Workday  12:00:00 3 17,0 12 BPAL 7 IE 

U17 B41 To Workday  12:30:00 2 17,0 12 BPAL 7 IE 

U17 B41 To Workday  13:00:00 2 17,0 12 BPAL 8 IP 

U17 B41 To Workday  13:30:00 2 17,0 12 BPAL 8 IP 

U17 B41 To Workday  14:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Workday  14:30:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Workday  15:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Workday  15:30:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Workday  16:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Workday  16:30:00 4 17,0 12 BPAL 10 IE 

U17 B41 To Workday  17:00:00 4 17,0 12 BPAL 11 IE 

U17 B41 To Workday  17:30:00 3 17,0 12 BPAL 11 IE 

U17 B41 To Workday  18:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Workday  18:30:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Workday  19:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Workday  19:30:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Workday  20:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Workday  20:30:00 4 17,0 12 BPAL 13 IE 

UTO1M7ADO D EB R4A1Z Ó N  To Workday  21:00:00 3 17,0 12 BPAL 14 IE 
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U17 B41 To Workday  21:30:00 2 17,0 12 BPAL 14 IE 

U17 B41 To Workday  22:00:00 2 17,0 12 BPAL 15 IP 

U17 B41 To Workday  22:30:00 2 17,0 12 BPAL 15 IP 

U17 B41 To Workday  23:00:00 2 17,0 12 BPAL 16 IP 

U17 B41 To Workday  23:30:00 1 17,0 12 BPAL 16 IP 

U17 B41 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 B41 To Saturday 5:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 To Saturday 6:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 To Saturday 6:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 To Saturday 7:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 To Saturday 7:30:00 3 17,0 12 BPAL 2 IE 

U17 B41 To Saturday 8:00:00 2 17,0 12 BPAL 2 IE 

U17 B41 To Saturday 8:30:00 3 17,0 12 BPAL 3 IE 

U17 B41 To Saturday 9:00:00 3 17,0 12 BPAL 4 IE 

U17 B41 To Saturday 9:30:00 2 17,0 12 BPAL 4 IE 

U17 B41 To Saturday  10:00:00 3 17,0 12 BPAL 4 IE 

U17 B41 To Saturday  10:30:00 2 17,0 12 BPAL 4 IE 

U17 B41 To Saturday  11:00:00 3 17,0 12 BPAL 5 IE 

U17 B41 To Saturday  11:30:00 3 17,0 12 BPAL 6 IE 

U17 B41 To Saturday  12:00:00 2 17,0 12 BPAL 6 IE 

U17 B41 To Saturday  12:30:00 2 17,0 12 BPAL 7 IE 

U17 B41 To Saturday  13:00:00 3 17,0 12 BPAL 8 IE 

U17 B41 To Saturday  13:30:00 3 17,0 12 BPAL 9 IE 

U17 B41 To Saturday  14:00:00 2 17,0 12 BPAL 9 IE 

U17 B41 To Saturday  14:30:00 2 17,0 12 BPAL 10 IE 

U17 B41 To Saturday  15:00:00 3 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  15:30:00 2 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  16:00:00 3 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  16:30:00 2 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  17:00:00 3 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  17:30:00 2 17,0 12 BPAL 11 IE 

U17 B41 To Saturday  18:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 To Saturday  18:30:00 3 17,0 12 BPAL 13 IE 

U17 B41 To Saturday  19:00:00 2 17,0 12 BPAL 13 IE 

U17 B41 To Saturday  19:30:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  20:00:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  20:30:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  21:00:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  21:30:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  22:00:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Saturday  22:30:00 2 17,0 12 BPAL 14 IP 

UTO1M7ADO D EB R4A1Z Ó N  To Saturday  23:00:00 2 17,0 12 BPAL 14 IP 
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U17 B41 To Saturday  23:30:00 2 17,0 12 BPAL 14 IP 

U17 B41 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 B41 To Sunday  5:30:00 1 17,0 12 BPAL 1 IP 

U17 B41 To Sunday  6:00:00 2 17,0 12 BPAL 2 IP 

U17 B41 To Sunday  6:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 To Sunday  7:00:00 1 17,0 12 BPAL 3 IP 

U17 B41 To Sunday  7:30:00 2 17,0 12 BPAL 4 IP 

U17 B41 To Sunday  8:00:00 2 17,0 12 BPAL 4 IP 

U17 B41 To Sunday  8:30:00 2 17,0 12 BPAL 4 IP 

U17 B41 To Sunday  9:00:00 2 17,0 12 BPAL 4 IP 

U17 B41 To Sunday  9:30:00 2 17,0 12 BPAL 4 IP 

U17 B41 To Sunday 10:00:00 3 17,0 12 BPAL 5 IE 

U17 B41 To Sunday 10:30:00 2 17,0 12 BPAL 5 IE 

U17 B41 To Sunday 11:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 11:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 12:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 12:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 13:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 13:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 14:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 14:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 15:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 15:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 16:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 16:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 17:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 17:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 18:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 18:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 19:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 19:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 20:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 20:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 To Sunday 21:00:00 2 17,0 12 BPAL 7 IP 

U17 B41 To Sunday 21:30:00 1 17,0 12 BPAL 7 IP 

U17 B41 To Sunday 22:00:00 2 17,0 12 BPAL 7 IP 

U17 B41 To Sunday 22:30:00 1 17,0 12 BPAL 7 IP 

U17 B41 To Sunday 23:00:00 2 17,0 12 BPAL 7 IP 

U17 B41 To Sunday 23:30:00 1 17,0 12 BPAL 7 IP 

U17 B41 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D EB R4A1Z Ó N  From Workday 1:00:00 0 0,0 0 -- -- -- 
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U17 B41 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 B41 From Workday 5:30:00 3 17,0 12 BPAL 1 IE 

U17 B41 From Workday 6:00:00 3 17,0 12 BPAL 1 IE 

U17 B41 From Workday 6:30:00 4 17,0 12 BPAL 2 IE 

U17 B41 From Workday 7:00:00 4 17,0 12 BPAL 2 IE 

U17 B41 From Workday 7:30:00 4 17,0 12 BPAL 2 IE 

U17 B41 From Workday 8:00:00 4 17,0 12 BPAL 3 IE 

U17 B41 From Workday 8:30:00 3 17,0 12 BPAL 3 IE 

U17 B41 From Workday 9:00:00 3 17,0 12 BPAL 4 IE 

U17 B41 From Workday 9:30:00 3 17,0 12 BPAL 4 IE 

U17 B41 From Workday  10:00:00 3 17,0 12 BPAL 5 IE 

U17 B41 From Workday  10:30:00 2 17,0 12 BPAL 5 IE 

U17 B41 From Workday  11:00:00 2 17,0 12 BPAL 6 IP 

U17 B41 From Workday  11:30:00 2 17,0 12 BPAL 6 IP 

U17 B41 From Workday  12:00:00 3 17,0 12 BPAL 7 IE 

U17 B41 From Workday  12:30:00 2 17,0 12 BPAL 7 IE 

U17 B41 From Workday  13:00:00 2 17,0 12 BPAL 8 IP 

U17 B41 From Workday  13:30:00 2 17,0 12 BPAL 8 IP 

U17 B41 From Workday  14:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 From Workday  14:30:00 3 17,0 12 BPAL 9 IE 

U17 B41 From Workday  15:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 From Workday  15:30:00 3 17,0 12 BPAL 9 IE 

U17 B41 From Workday  16:00:00 3 17,0 12 BPAL 9 IE 

U17 B41 From Workday  16:30:00 4 17,0 12 BPAL 10 IE 

U17 B41 From Workday  17:00:00 4 17,0 12 BPAL 11 IE 

U17 B41 From Workday  17:30:00 3 17,0 12 BPAL 11 IE 

U17 B41 From Workday  18:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Workday  18:30:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Workday  19:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Workday  19:30:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Workday  20:00:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Workday  20:30:00 4 17,0 12 BPAL 13 IE 

U17 B41 From Workday  21:00:00 3 17,0 12 BPAL 14 IE 

U17 B41 From Workday  21:30:00 2 17,0 12 BPAL 14 IE 

U17 B41 From Workday  22:00:00 2 17,0 12 BPAL 15 IP 

U17 B41 From Workday  22:30:00 2 17,0 12 BPAL 15 IP 

U17 B41 From Workday  23:00:00 2 17,0 12 BPAL 16 IP 

U17 B41 From Workday  23:30:00 1 17,0 12 BPAL 16 IP 

U17 B41 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D EB R4A1Z Ó N  From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U17 B41 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 B41 From Saturday 5:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From Saturday 6:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From Saturday 6:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From Saturday 7:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From Saturday 7:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From Saturday 8:00:00 3 17,0 12 BPAL 2 IE 

U17 B41 From Saturday 8:30:00 3 17,0 12 BPAL 2 IE 

U17 B41 From Saturday 9:00:00 3 17,0 12 BPAL 3 IE 

U17 B41 From Saturday 9:30:00 2 17,0 12 BPAL 3 IE 

U17 B41 From Saturday  10:00:00 3 17,0 12 BPAL 3 IE 

U17 B41 From Saturday  10:30:00 2 17,0 12 BPAL 3 IE 

U17 B41 From Saturday  11:00:00 3 17,0 12 BPAL 4 IE 

U17 B41 From Saturday  11:30:00 3 17,0 12 BPAL 5 IE 

U17 B41 From Saturday  12:00:00 2 17,0 12 BPAL 5 IE 

U17 B41 From Saturday  12:30:00 2 17,0 12 BPAL 6 IE 

U17 B41 From Saturday  13:00:00 3 17,0 12 BPAL 7 IE 

U17 B41 From Saturday  13:30:00 3 17,0 12 BPAL 8 IE 

U17 B41 From Saturday  14:00:00 2 17,0 12 BPAL 8 IE 

U17 B41 From Saturday  14:30:00 2 17,0 12 BPAL 9 IE 

U17 B41 From Saturday  15:00:00 3 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  15:30:00 2 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  16:00:00 3 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  16:30:00 2 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  17:00:00 3 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  17:30:00 2 17,0 12 BPAL 10 IE 

U17 B41 From Saturday  18:00:00 3 17,0 12 BPAL 11 IE 

U17 B41 From Saturday  18:30:00 3 17,0 12 BPAL 12 IE 

U17 B41 From Saturday  19:00:00 2 17,0 12 BPAL 12 IE 

U17 B41 From Saturday  19:30:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  20:00:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  20:30:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  21:00:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  21:30:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  22:00:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  22:30:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  23:00:00 2 17,0 12 BPAL 13 IP 

U17 B41 From Saturday  23:30:00 2 17,0 12 BPAL 13 IP 

U17 B41 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 B41 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO D EB R4A1Z Ó N  From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U17 B41 From  Sunday 5:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 6:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 6:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 7:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 7:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 8:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 8:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 9:00:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 9:30:00 2 17,0 12 BPAL 1 IP 

U17 B41 From  Sunday 10:00:00 3 17,0 12 BPAL 2 IE 

U17 B41 From  Sunday 10:30:00 2 17,0 12 BPAL 2 IE 

U17 B41 From  Sunday 11:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 11:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 12:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 12:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 13:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 13:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 14:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 14:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 15:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 15:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 16:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 16:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 17:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 17:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 18:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 18:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 19:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 19:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 20:00:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 20:30:00 2 17,0 12 BPAL 3 IP 

U17 B41 From  Sunday 21:00:00 2 17,0 12 BPAL 4 IP 

U17 B41 From  Sunday 21:30:00 1 17,0 12 BPAL 4 IP 

U17 B41 From  Sunday 22:00:00 2 17,0 12 BPAL 4 IP 

U17 B41 From  Sunday 22:30:00 1 17,0 12 BPAL 4 IP 

U17 B41 From  Sunday 23:00:00 2 17,0 12 BPAL 4 IP 

U17 B41 From  Sunday 23:30:00 1 17,0 12 BPAL 4 IP 

U17 H02 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H02 To Workday 5:30:00 3 22,1 9,28 A 1 IE 

U17 H02 To Workday 6:00:00 2 21,1 9,28 A 1 IE 

U17 H02 To Workday 6:30:00 3 20,2 9,28 A 2 IE 

UTO1M7ADO DEHR0A2ZÓN To Workday 7:00:00 3 17,2 9,28 A 3 IE 
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U17 H02 To Workday 7:30:00 2 15,5 9,28 A 3 IE 

U17 H02 To Workday 8:00:00 2 17,2 9,28 A 4 IP 

U17 H02 To Workday 8:30:00 2 17,8 9,28 A 4 IP 

U17 H02 To Workday 9:00:00 2 18,6 9,28 A 4 IP 

U17 H02 To Workday 9:30:00 2 18,2 9,28 A 4 IP 

U17 H02 To Workday  10:00:00 2 17,5 9,28 A 5 IP 

U17 H02 To Workday  10:30:00 1 17,2 9,28 A 5 IP 

U17 H02 To Workday  11:00:00 2 17,2 9,28 A 6 IP 

U17 H02 To Workday  11:30:00 2 16,9 9,28 A 6 IP 

U17 H02 To Workday  12:00:00 2 16,6 9,28 A 6 IP 

U17 H02 To Workday  12:30:00 2 16,3 9,28 A 7 IP 

U17 H02 To Workday  13:00:00 1 16,0 9,28 A 7 IP 

U17 H02 To Workday  13:30:00 2 16,0 9,28 A 8 IP 

U17 H02 To Workday  14:00:00 2 16,6 9,28 A 8 IP 

U17 H02 To Workday  14:30:00 2 16,9 9,28 A 9 IP 

U17 H02 To Workday  15:00:00 1 16,6 9,28 A 9 IP 

U17 H02 To Workday  15:30:00 2 16,3 9,28 A 10 IP 

U17 H02 To Workday  16:00:00 2 16,0 9,28 A 10 IP 

U17 H02 To Workday  16:30:00 3 15,2 9,28 A 11 IE 

U17 H02 To Workday  17:00:00 2 14,3 9,28 A 11 IE 

U17 H02 To Workday  17:30:00 3 13,6 9,28 A 12 IE 

U17 H02 To Workday  18:00:00 2 13,1 9,28 A 12 IE 

U17 H02 To Workday  18:30:00 3 14,1 9,28 A 13 IE 

U17 H02 To Workday  19:00:00 2 15,5 9,28 A 13 IE 

U17 H02 To Workday  19:30:00 3 17,2 9,28 A 14 IE 

U17 H02 To Workday  20:00:00 2 17,8 9,28 A 14 IE 

U17 H02 To Workday  20:30:00 3 18,9 9,28 A 15 IE 

U17 H02 To Workday  21:00:00 3 19,7 9,28 A 16 IE 

U17 H02 To Workday  21:30:00 2 20,2 9,28 A 16 IE 

U17 H02 To Workday  22:00:00 2 20,2 9,28 A 17 IP 

U17 H02 To Workday  22:30:00 2 20,6 9,28 A 18 IP 

U17 H02 To Workday  23:00:00 1 21,6 9,28 A 18 IP 

U17 H02 To Workday  23:30:00 1 22,1 9,28 A 19 IP 

U17 H02 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H02 To Saturday 5:30:00 2 23,8 9,28 A 1 IP 

U17 H02 To Saturday 6:00:00 2 23,2 9,28 A 1 IP 

U17 H02 To Saturday 6:30:00 2 22,6 9,28 A 1 IP 

U17 H02 To Saturday 7:00:00 2 22,1 9,28 A 1 IP 

U17 H02 To Saturday 7:30:00 2 21,6 9,28 A 1 IP 

U17 H02 To Saturday 8:00:00 2 20,6 9,28 A 1 IP 

U17 H02 To Saturday 8:30:00 2 20,2 9,28 A 1 IP 

UTO1M7ADO DEHR0A2ZÓN To Saturday 9:00:00 2 19,3 9,28 A 1 IP 
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U17 H02 To Saturday 9:30:00 2 18,9 9,28 A 1 IP 

U17 H02 To Saturday  10:00:00 2 18,2 9,28 A 1 IP 

U17 H02 To Saturday  10:30:00 2 17,5 9,28 A 1 IP 

U17 H02 To Saturday  11:00:00 2 17,2 9,28 A 1 IP 

U17 H02 To Saturday  11:30:00 2 16,9 9,28 A 1 IP 

U17 H02 To Saturday  12:00:00 2 16,6 9,28 A 1 IP 

U17 H02 To Saturday  12:30:00 2 16,6 9,28 A 1 IP 

U17 H02 To Saturday  13:00:00 2 16,6 9,28 A 1 IP 

U17 H02 To Saturday  13:30:00 2 16,9 9,28 A 1 IP 

U17 H02 To Saturday  14:00:00 2 17,2 9,28 A 1 IP 

U17 H02 To Saturday  14:30:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  15:00:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  15:30:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  16:00:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  16:30:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  17:00:00 2 17,5 9,28 A 1 IP 

U17 H02 To Saturday  17:30:00 2 17,5 9,28 A 1 IP 

U17 H02 To Saturday  18:00:00 2 17,5 9,28 A 1 IP 

U17 H02 To Saturday  18:30:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  19:00:00 2 17,8 9,28 A 1 IP 

U17 H02 To Saturday  19:30:00 2 18,2 9,28 A 1 IP 

U17 H02 To Saturday  20:00:00 2 18,6 9,28 A 1 IP 

U17 H02 To Saturday  20:30:00 2 18,9 9,28 A 1 IP 

U17 H02 To Saturday  21:00:00 2 19,3 9,28 A 1 IP 

U17 H02 To Saturday  21:30:00 2 19,7 9,28 A 1 IP 

U17 H02 To Saturday  22:00:00 2 20,6 9,28 A 1 IP 

U17 H02 To Saturday  22:30:00 2 21,1 9,28 A 1 IP 

U17 H02 To Saturday  23:00:00 2 21,6 9,28 A 2 IP 

U17 H02 To Saturday  23:30:00 1 21,6 9,28 A 2 IP 

U17 H02 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 H02 To Sunday  5:30:00 2 21,6 9,28 A 1 IP 

U17 H02 To Sunday  6:00:00 1 21,6 9,28 A 1 IP 

U17 H02 To Sunday  6:30:00 2 21,6 9,28 A 2 IP 

U17 H02 To Sunday  7:00:00 1 21,6 9,28 A 2 IP 

U17 H02 To Sunday  7:30:00 2 21,6 9,28 A 3 IP 

U17 H02 To Sunday  8:00:00 1 21,6 9,28 A 3 IP 

U17 H02 To Sunday  8:30:00 2 21,1 9,28 A 4 IP 

U17 H02 To Sunday  9:00:00 1 20,6 9,28 A 4 IP 

U17 H02 To Sunday  9:30:00 2 20,2 9,28 A 5 IP 

U17 H02 To Sunday 10:00:00 1 19,7 9,28 A 5 IP 

U17 H02 To Sunday 10:30:00 2 19,3 9,28 A 6 IP 

UTO1M7ADO DEHR0A2ZÓN To Sunday 11:00:00 1 18,9 9,28 A 6 IP 
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U17 H02 To Sunday 11:30:00 2 18,9 9,28 A 7 IP 

U17 H02 To Sunday 12:00:00 1 18,9 9,28 A 7 IP 

U17 H02 To Sunday 12:30:00 2 18,6 9,28 A 8 IP 

U17 H02 To Sunday 13:00:00 1 18,2 9,28 A 8 IP 

U17 H02 To Sunday 13:30:00 2 18,2 9,28 A 9 IP 

U17 H02 To Sunday 14:00:00 1 18,6 9,28 A 9 IP 

U17 H02 To Sunday 14:30:00 2 18,9 9,28 A 10 IP 

U17 H02 To Sunday 15:00:00 1 18,9 9,28 A 10 IP 

U17 H02 To Sunday 15:30:00 2 19,3 9,28 A 11 IP 

U17 H02 To Sunday 16:00:00 1 19,3 9,28 A 11 IP 

U17 H02 To Sunday 16:30:00 2 18,9 9,28 A 12 IP 

U17 H02 To Sunday 17:00:00 1 18,9 9,28 A 12 IP 

U17 H02 To Sunday 17:30:00 2 18,9 9,28 A 13 IP 

U17 H02 To Sunday 18:00:00 1 18,6 9,28 A 13 IP 

U17 H02 To Sunday 18:30:00 2 18,2 9,28 A 14 IP 

U17 H02 To Sunday 19:00:00 1 18,2 9,28 A 14 IP 

U17 H02 To Sunday 19:30:00 2 18,2 9,28 A 15 IP 

U17 H02 To Sunday 20:00:00 1 18,2 9,28 A 15 IP 

U17 H02 To Sunday 20:30:00 2 18,9 9,28 A 16 IP 

U17 H02 To Sunday 21:00:00 1 19,3 9,28 A 16 IP 

U17 H02 To Sunday 21:30:00 2 20,2 9,28 A 17 IP 

U17 H02 To Sunday 22:00:00 1 21,1 9,28 A 17 IP 

U17 H02 To Sunday 22:30:00 2 21,6 9,28 A 18 IP 

U17 H02 To Sunday 23:00:00 1 22,1 9,28 A 18 IP 

U17 H02 To Sunday 23:30:00 1 22,1 9,28 A 19 IP 

U17 H02 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday 5:30:00 2 21,2 9,1 A 1 IP 

U17 H02 From Workday 6:00:00 2 19,4 9,1 A 1 IP 

U17 H02 From Workday 6:30:00 3 17,5 9,1 A 2 IE 

U17 H02 From Workday 7:00:00 3 14,7 9,1 A 3 IE 

U17 H02 From Workday 7:30:00 2 12,6 9,1 A 3 IE 

U17 H02 From Workday 8:00:00 2 14,0 9,1 A 4 IP 

U17 H02 From Workday 8:30:00 2 15,2 9,1 A 4 IP 

U17 H02 From Workday 9:00:00 2 16,0 9,1 A 4 IP 

U17 H02 From Workday 9:30:00 2 16,0 9,1 A 4 IP 

U17 H02 From Workday  10:00:00 2 16,3 9,1 A 5 IP 

U17 H02 From Workday  10:30:00 1 16,5 9,1 A 5 IP 

U17 H02 From Workday  11:00:00 2 16,5 9,1 A 6 IP 

U17 H02 From Workday  11:30:00 2 16,5 9,1 A 6 IP 

U17 H02 From Workday  12:00:00 2 16,0 9,1 A 6 IP 

U17 H02 From Workday  12:30:00 2 15,4 9,1 A 7 IP 

UTO1M7ADO DEHR0A2ZÓN From Workday  13:00:00 1 15,2 9,1 A 7 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 H02 From Workday  13:30:00 2 15,4 9,1 A 8 IP 

U17 H02 From Workday  14:00:00 2 16,3 9,1 A 8 IP 

U17 H02 From Workday  14:30:00 2 16,9 9,1 A 9 IP 

U17 H02 From Workday  15:00:00 1 17,2 9,1 A 9 IP 

U17 H02 From Workday  15:30:00 2 16,9 9,1 A 10 IP 

U17 H02 From Workday  16:00:00 2 16,5 9,1 A 10 IP 

U17 H02 From Workday  16:30:00 3 15,7 9,1 A 11 IE 

U17 H02 From Workday  17:00:00 2 14,7 9,1 A 11 IE 

U17 H02 From Workday  17:30:00 3 13,4 9,1 A 12 IE 

U17 H02 From Workday  18:00:00 2 13,0 9,1 A 12 IE 

U17 H02 From Workday  18:30:00 3 14,2 9,1 A 13 IE 

U17 H02 From Workday  19:00:00 2 16,3 9,1 A 13 IE 

U17 H02 From Workday  19:30:00 3 17,5 9,1 A 14 IE 

U17 H02 From Workday  20:00:00 2 19,0 9,1 A 14 IE 

U17 H02 From Workday  20:30:00 3 19,8 9,1 A 15 IE 

U17 H02 From Workday  21:00:00 3 20,7 9,1 A 16 IE 

U17 H02 From Workday  21:30:00 2 21,7 9,1 A 16 IE 

U17 H02 From Workday  22:00:00 2 22,8 9,1 A 17 IP 

U17 H02 From Workday  22:30:00 2 22,8 9,1 A 17 IP 

U17 H02 From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 H02 From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday 5:30:00 2 22,8 9,1 A 1 IP 

U17 H02 From Saturday 6:00:00 2 22,2 9,1 A 1 IP 

U17 H02 From Saturday 6:30:00 2 21,7 9,1 A 1 IP 

U17 H02 From Saturday 7:00:00 2 21,2 9,1 A 1 IP 

U17 H02 From Saturday 7:30:00 2 20,7 9,1 A 1 IP 

U17 H02 From Saturday 8:00:00 2 20,2 9,1 A 1 IP 

U17 H02 From Saturday 8:30:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday 9:00:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday 9:30:00 2 19,4 9,1 A 1 IP 

U17 H02 From Saturday  10:00:00 2 19,0 9,1 A 1 IP 

U17 H02 From Saturday  10:30:00 2 18,6 9,1 A 1 IP 

U17 H02 From Saturday  11:00:00 2 18,2 9,1 A 1 IP 

U17 H02 From Saturday  11:30:00 2 17,8 9,1 A 1 IP 

U17 H02 From Saturday  12:00:00 2 17,5 9,1 A 1 IP 

U17 H02 From Saturday  12:30:00 2 17,2 9,1 A 1 IP 

U17 H02 From Saturday  13:00:00 2 17,2 9,1 A 1 IP 

U17 H02 From Saturday  13:30:00 2 17,5 9,1 A 1 IP 

U17 H02 From Saturday  14:00:00 2 18,2 9,1 A 1 IP 

U17 H02 From Saturday  14:30:00 2 18,6 9,1 A 1 IP 

UTO1M7ADO DEHR0A2ZÓN From Saturday  15:00:00 2 19,0 9,1 A 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U17 H02 From Saturday  15:30:00 2 19,4 9,1 A 1 IP 

U17 H02 From Saturday  16:00:00 2 19,4 9,1 A 1 IP 

U17 H02 From Saturday  16:30:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday  17:00:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday  17:30:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday  18:00:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday  18:30:00 2 19,8 9,1 A 1 IP 

U17 H02 From Saturday  19:00:00 2 20,2 9,1 A 1 IP 

U17 H02 From Saturday  19:30:00 2 20,2 9,1 A 1 IP 

U17 H02 From Saturday  20:00:00 2 20,2 9,1 A 1 IP 

U17 H02 From Saturday  20:30:00 2 20,7 9,1 A 1 IP 

U17 H02 From Saturday  21:00:00 2 20,7 9,1 A 1 IP 

U17 H02 From Saturday  21:30:00 2 21,2 9,1 A 1 IP 

U17 H02 From Saturday  22:00:00 2 21,7 9,1 A 2 IP 

U17 H02 From Saturday  22:30:00 1 22,2 9,1 A 2 IP 

U17 H02 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 H02 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 H02 From  Sunday 5:30:00 2 24,6 9,1 A 1 IP 

U17 H02 From  Sunday 6:00:00 1 24,6 9,1 A 1 IP 

U17 H02 From  Sunday 6:30:00 2 24,6 9,1 A 2 IP 

U17 H02 From  Sunday 7:00:00 1 23,9 9,1 A 2 IP 

U17 H02 From  Sunday 7:30:00 2 23,3 9,1 A 3 IP 

U17 H02 From  Sunday 8:00:00 1 22,8 9,1 A 3 IP 

U17 H02 From  Sunday 8:30:00 2 22,2 9,1 A 4 IP 

U17 H02 From  Sunday 9:00:00 1 21,7 9,1 A 4 IP 

U17 H02 From  Sunday 9:30:00 2 21,2 9,1 A 5 IP 

U17 H02 From  Sunday 10:00:00 1 20,7 9,1 A 5 IP 

U17 H02 From  Sunday 10:30:00 2 20,7 9,1 A 6 IP 

U17 H02 From  Sunday 11:00:00 1 20,2 9,1 A 6 IP 

U17 H02 From  Sunday 11:30:00 2 19,8 9,1 A 7 IP 

U17 H02 From  Sunday 12:00:00 1 19,8 9,1 A 7 IP 

U17 H02 From  Sunday 12:30:00 2 19,4 9,1 A 8 IP 

U17 H02 From  Sunday 13:00:00 1 19,4 9,1 A 8 IP 

U17 H02 From  Sunday 13:30:00 2 19,8 9,1 A 9 IP 

U17 H02 From  Sunday 14:00:00 1 19,8 9,1 A 9 IP 

U17 H02 From  Sunday 14:30:00 2 20,2 9,1 A 10 IP 

U17 H02 From  Sunday 15:00:00 1 20,7 9,1 A 10 IP 

U17 H02 From  Sunday 15:30:00 2 21,2 9,1 A 11 IP 

U17 H02 From  Sunday 16:00:00 1 21,2 9,1 A 11 IP 

U17 H02 From  Sunday 16:30:00 2 21,2 9,1 A 12 IP 

UTO1M7ADO DEHR0A2ZÓN From  Sunday 17:00:00 1 21,2 9,1 A 12 IP 
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U17 H02 From  Sunday 17:30:00 2 20,7 9,1 A 13 IP 

U17 H02 From  Sunday 18:00:00 1 20,7 9,1 A 13 IP 

U17 H02 From  Sunday 18:30:00 2 20,7 9,1 A 14 IP 

U17 H02 From  Sunday 19:00:00 1 21,2 9,1 A 14 IP 

U17 H02 From  Sunday 19:30:00 2 21,2 9,1 A 15 IP 

U17 H02 From  Sunday 20:00:00 1 21,7 9,1 A 15 IP 

U17 H02 From  Sunday 20:30:00 2 21,7 9,1 A 16 IP 

U17 H02 From  Sunday 21:00:00 1 22,2 9,1 A 16 IP 

U17 H02 From  Sunday 21:30:00 2 22,8 9,1 A 17 IP 

U17 H02 From  Sunday 22:00:00 1 23,3 9,1 A 17 IP 

U17 H02 From  Sunday 22:30:00 1 23,3 9,1 A 18 IP 

U17 H02 From  Sunday 23:00:00 0 0,0 0 -- -- 

U17 H02 From  Sunday 23:30:00 0 0,0 0 -- -- 

U17 H04 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H04 To Workday 5:30:00 2 8,9 8 A 1 IP 

U17 H04 To Workday 6:00:00 2 10,4 8 A 1 IP 

U17 H04 To Workday 6:30:00 4 13,1 8 A 2 IE 

U17 H04 To Workday 7:00:00 4 12,9 8 A 2 IE 

U17 H04 To Workday 7:30:00 3 12,9 8 A 3 IE 

U17 H04 To Workday 8:00:00 4 13,6 8 A 4 IE 

U17 H04 To Workday 8:30:00 3 14,8 8 A 4 IE 

U17 H04 To Workday 9:00:00 3 16,0 8 A 5 IE 

U17 H04 To Workday 9:30:00 2 16,7 8 A 5 IE 

U17 H04 To Workday  10:00:00 2 16,3 8 A 6 IP 

U17 H04 To Workday  10:30:00 2 16,0 8 A 6 IP 

U17 H04 To Workday  11:00:00 2 15,7 8 A 6 IP 

U17 H04 To Workday  11:30:00 2 15,4 8 A 6 IP 

U17 H04 To Workday  12:00:00 3 14,8 8 A 6 IE 

U17 H04 To Workday  12:30:00 2 14,5 8 A 6 IE 

U17 H04 To Workday  13:00:00 2 14,5 8 A 6 IP 

U17 H04 To Workday  13:30:00 2 15,1 8 A 6 IP 

U17 H04 To Workday  14:00:00 2 15,7 8 A 6 IP 

U17 H04 To Workday  14:30:00 2 16,0 8 A 6 IP 

U17 H04 To Workday  15:00:00 2 16,0 8 A 6 IP 

U17 H04 To Workday  15:30:00 2 15,4 8 A 6 IP 

U17 H04 To Workday  16:00:00 2 15,1 8 A 6 IP 

U17 H04 To Workday  16:30:00 2 14,8 8 A 6 IP 

U17 H04 To Workday  17:00:00 2 14,5 8 A 6 IP 

U17 H04 To Workday  17:30:00 2 13,8 8 A 6 IP 

U17 H04 To Workday  18:00:00 2 13,3 8 A 6 IP 

U17 H04 To Workday  18:30:00 3 13,8 8 A 7 IE 

UTO1M7ADO DEHR0A4ZÓN To Workday  19:00:00 2 15,4 8 A 7 IE 
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U17 H04 To Workday  19:30:00 3 16,7 8 A 8 IE 

U17 H04 To Workday  20:00:00 2 17,4 8 A 8 IE 

U17 H04 To Workday  20:30:00 3 18,2 8 A 9 IE 

U17 H04 To Workday  21:00:00 2 19,0 8 A 9 IE 

U17 H04 To Workday  21:30:00 2 20,0 8 A 10 IP 

U17 H04 To Workday  22:00:00 2 20,5 8 A 10 IP 

U17 H04 To Workday  22:30:00 2 21,1 8 A 11 IP 

U17 H04 To Workday  23:00:00 1 21,6 8 A 11 IP 

U17 H04 To Workday  23:30:00 1 21,6 8 A 12 IP 

U17 H04 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H04 To Saturday 5:30:00 2 13,1 8 A 1 IP 

U17 H04 To Saturday 6:00:00 2 14,0 8 A 1 IP 

U17 H04 To Saturday 6:30:00 2 15,1 8 A 1 IP 

U17 H04 To Saturday 7:00:00 2 16,3 8 A 1 IP 

U17 H04 To Saturday 7:30:00 2 17,0 8 A 1 IP 

U17 H04 To Saturday 8:00:00 2 17,0 8 A 1 IP 

U17 H04 To Saturday 8:30:00 2 17,0 8 A 1 IP 

U17 H04 To Saturday 9:00:00 2 16,3 8 A 1 IP 

U17 H04 To Saturday 9:30:00 2 15,7 8 A 1 IP 

U17 H04 To Saturday  10:00:00 2 15,1 8 A 1 IP 

U17 H04 To Saturday  10:30:00 2 14,5 8 A 1 IP 

U17 H04 To Saturday  11:00:00 2 14,0 8 A 1 IP 

U17 H04 To Saturday  11:30:00 2 13,8 8 A 1 IP 

U17 H04 To Saturday  12:00:00 2 13,6 8 A 1 IP 

U17 H04 To Saturday  12:30:00 2 13,6 8 A 1 IP 

U17 H04 To Saturday  13:00:00 2 13,6 8 A 1 IP 

U17 H04 To Saturday  13:30:00 2 13,8 8 A 1 IP 

U17 H04 To Saturday  14:00:00 2 14,0 8 A 1 IP 

U17 H04 To Saturday  14:30:00 2 14,3 8 A 1 IP 

U17 H04 To Saturday  15:00:00 2 14,5 8 A 1 IP 

U17 H04 To Saturday  15:30:00 2 14,8 8 A 1 IP 

U17 H04 To Saturday  16:00:00 2 15,1 8 A 1 IP 

U17 H04 To Saturday  16:30:00 2 15,4 8 A 1 IP 

U17 H04 To Saturday  17:00:00 2 15,7 8 A 1 IP 

U17 H04 To Saturday  17:30:00 2 16,0 8 A 1 IP 

U17 H04 To Saturday  18:00:00 2 16,3 8 A 1 IP 

U17 H04 To Saturday  18:30:00 2 16,3 8 A 1 IP 

U17 H04 To Saturday  19:00:00 2 16,7 8 A 1 IP 

U17 H04 To Saturday  19:30:00 2 17,0 8 A 1 IP 

U17 H04 To Saturday  20:00:00 2 17,0 8 A 1 IP 

U17 H04 To Saturday  20:30:00 2 17,4 8 A 1 IP 

UTO1M7ADO DEHR0A4ZÓN To Saturday  21:00:00 2 17,8 8 A 1 IP 
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U17 H04 To Saturday  21:30:00 2 18,2 8 A 1 IP 

U17 H04 To Saturday  22:00:00 2 19,0 8 A 1 IP 

U17 H04 To Saturday  22:30:00 2 20,0 8 A 1 IP 

U17 H04 To Saturday  23:00:00 2 21,1 8 A 2 IP 

U17 H04 To Saturday  23:30:00 1 21,6 8 A 2 IP 

U17 H04 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U17 H04 To Sunday  6:30:00 2 16,0 8 A 1 IP 

U17 H04 To Sunday  7:00:00 2 17,0 8 A 1 IP 

U17 H04 To Sunday  7:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday  8:00:00 2 19,5 8 A 1 IP 

U17 H04 To Sunday  8:30:00 2 20,0 8 A 1 IP 

U17 H04 To Sunday  9:00:00 2 19,5 8 A 1 IP 

U17 H04 To Sunday  9:30:00 2 19,0 8 A 1 IP 

U17 H04 To Sunday 10:00:00 2 18,6 8 A 1 IP 

U17 H04 To Sunday 10:30:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 11:00:00 2 17,0 8 A 1 IP 

U17 H04 To Sunday 11:30:00 2 16,7 8 A 1 IP 

U17 H04 To Sunday 12:00:00 2 16,7 8 A 1 IP 

U17 H04 To Sunday 12:30:00 2 17,0 8 A 1 IP 

U17 H04 To Sunday 13:00:00 2 17,4 8 A 1 IP 

U17 H04 To Sunday 13:30:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 14:00:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 14:30:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 15:00:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 15:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 16:00:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 16:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 17:00:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 17:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 18:00:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 18:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 19:00:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 19:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 20:00:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 20:30:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 21:00:00 2 17,8 8 A 1 IP 

U17 H04 To Sunday 21:30:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 22:00:00 2 18,2 8 A 1 IP 

U17 H04 To Sunday 22:30:00 2 18,6 8 A 1 IP 

UTO1M7ADO DEHR0A4ZÓN To Sunday 23:00:00 2 19,5 8 A 2 IP 
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U17 H04 To Sunday 23:30:00 1 20,0 8 A 2 IP 

U17 H04 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H04 From Workday 5:30:00 2 21,9 6,56 A 1 IP 

U17 H04 From Workday 6:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From Workday 6:30:00 4 18,2 6,56 A 2 IE 

U17 H04 From Workday 7:00:00 3 13,7 6,56 A 2 IE 

U17 H04 From Workday 7:30:00 3 10,9 6,56 A 3 IE 

U17 H04 From Workday 8:00:00 3 10,9 6,56 A 4 IE 

U17 H04 From Workday 8:30:00 3 13,1 6,56 A 4 IE 

U17 H04 From Workday 9:00:00 3 14,3 6,56 A 5 IE 

U17 H04 From Workday 9:30:00 2 14,9 6,56 A 5 IE 

U17 H04 From Workday  10:00:00 2 15,6 6,56 A 6 IP 

U17 H04 From Workday  10:30:00 2 15,6 6,56 A 6 IP 

U17 H04 From Workday  11:00:00 2 15,6 6,56 A 6 IP 

U17 H04 From Workday  11:30:00 2 15,6 6,56 A 6 IP 

U17 H04 From Workday  12:00:00 2 15,3 6,56 A 6 IP 

U17 H04 From Workday  12:30:00 2 15,3 6,56 A 6 IP 

U17 H04 From Workday  13:00:00 2 15,6 6,56 A 6 IP 

U17 H04 From Workday  13:30:00 2 16,0 6,56 A 6 IP 

U17 H04 From Workday  14:00:00 2 16,4 6,56 A 6 IP 

U17 H04 From Workday  14:30:00 2 16,8 6,56 A 6 IP 

U17 H04 From Workday  15:00:00 2 17,3 6,56 A 6 IP 

U17 H04 From Workday  15:30:00 2 17,3 6,56 A 6 IP 

U17 H04 From Workday  16:00:00 2 16,8 6,56 A 6 IP 

U17 H04 From Workday  16:30:00 2 16,4 6,56 A 6 IP 

U17 H04 From Workday  17:00:00 2 14,9 6,56 A 6 IP 

U17 H04 From Workday  17:30:00 2 13,1 6,56 A 6 IP 

U17 H04 From Workday  18:00:00 2 11,5 6,56 A 6 IP 

U17 H04 From Workday  18:30:00 3 12,6 6,56 A 7 IE 

U17 H04 From Workday  19:00:00 2 14,6 6,56 A 7 IE 

U17 H04 From Workday  19:30:00 3 18,2 6,56 A 8 IE 

U17 H04 From Workday  20:00:00 2 19,9 6,56 A 8 IE 

U17 H04 From Workday  20:30:00 3 21,2 6,56 A 9 IE 

U17 H04 From Workday  21:00:00 2 21,9 6,56 A 9 IE 

U17 H04 From Workday  21:30:00 2 22,6 6,56 A 10 IP 

U17 H04 From Workday  22:00:00 2 22,6 6,56 A 10 IP 

U17 H04 From Workday  22:30:00 2 23,4 6,56 A 11 IP 

U17 H04 From Workday  23:00:00 1 23,4 6,56 A 11 IP 

U17 H04 From Workday  23:30:00 1 23,4 6,56 A 12 IP 

U17 H04 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO DEHR0A4ZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U17 H04 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H04 From Saturday 5:30:00 2 23,4 6,56 A 1 IP 

U17 H04 From Saturday 6:00:00 2 22,6 6,56 A 1 IP 

U17 H04 From Saturday 6:30:00 2 22,6 6,56 A 1 IP 

U17 H04 From Saturday 7:00:00 2 21,9 6,56 A 1 IP 

U17 H04 From Saturday 7:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From Saturday 8:00:00 2 20,5 6,56 A 1 IP 

U17 H04 From Saturday 8:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From Saturday 9:00:00 2 19,3 6,56 A 1 IP 

U17 H04 From Saturday 9:30:00 2 18,7 6,56 A 1 IP 

U17 H04 From Saturday  10:00:00 2 18,2 6,56 A 1 IP 

U17 H04 From Saturday  10:30:00 2 18,2 6,56 A 1 IP 

U17 H04 From Saturday  11:00:00 2 17,7 6,56 A 1 IP 

U17 H04 From Saturday  11:30:00 2 17,3 6,56 A 1 IP 

U17 H04 From Saturday  12:00:00 2 16,8 6,56 A 1 IP 

U17 H04 From Saturday  12:30:00 2 16,4 6,56 A 1 IP 

U17 H04 From Saturday  13:00:00 2 16,4 6,56 A 1 IP 

U17 H04 From Saturday  13:30:00 2 16,4 6,56 A 1 IP 

U17 H04 From Saturday  14:00:00 2 16,8 6,56 A 1 IP 

U17 H04 From Saturday  14:30:00 2 16,8 6,56 A 1 IP 

U17 H04 From Saturday  15:00:00 2 17,3 6,56 A 1 IP 

U17 H04 From Saturday  15:30:00 2 17,3 6,56 A 1 IP 

U17 H04 From Saturday  16:00:00 2 17,7 6,56 A 1 IP 

U17 H04 From Saturday  16:30:00 2 17,7 6,56 A 1 IP 

U17 H04 From Saturday  17:00:00 2 18,2 6,56 A 1 IP 

U17 H04 From Saturday  17:30:00 2 18,2 6,56 A 1 IP 

U17 H04 From Saturday  18:00:00 2 18,2 6,56 A 1 IP 

U17 H04 From Saturday  18:30:00 2 18,7 6,56 A 1 IP 

U17 H04 From Saturday  19:00:00 2 18,7 6,56 A 1 IP 

U17 H04 From Saturday  19:30:00 2 18,7 6,56 A 1 IP 

U17 H04 From Saturday  20:00:00 2 19,3 6,56 A 1 IP 

U17 H04 From Saturday  20:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From Saturday  21:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From Saturday  21:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From Saturday  22:00:00 2 21,9 6,56 A 1 IP 

U17 H04 From Saturday  22:30:00 2 22,6 6,56 A 1 IP 

U17 H04 From Saturday  23:00:00 2 23,4 6,56 A 2 IP 

U17 H04 From Saturday  23:30:00 1 24,3 6,56 A 2 IP 

U17 H04 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO DEHR0A4ZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U17 H04 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 H04 From  Sunday 6:00:00 2 24,3 6,56 A 1 IP 

U17 H04 From  Sunday 6:30:00 2 24,3 6,56 A 1 IP 

U17 H04 From  Sunday 7:00:00 2 24,3 6,56 A 1 IP 

U17 H04 From  Sunday 7:30:00 2 24,3 6,56 A 1 IP 

U17 H04 From  Sunday 8:00:00 2 23,4 6,56 A 1 IP 

U17 H04 From  Sunday 8:30:00 2 23,4 6,56 A 1 IP 

U17 H04 From  Sunday 9:00:00 2 22,6 6,56 A 1 IP 

U17 H04 From  Sunday 9:30:00 2 21,9 6,56 A 1 IP 

U17 H04 From  Sunday 10:00:00 2 21,9 6,56 A 1 IP 

U17 H04 From  Sunday 10:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 11:00:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 11:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 12:00:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 12:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 13:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 13:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 14:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 14:30:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 15:00:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 15:30:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 16:00:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 16:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 17:00:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 17:30:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 18:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 18:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 19:00:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 19:30:00 2 19,9 6,56 A 1 IP 

U17 H04 From  Sunday 20:00:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 20:30:00 2 20,5 6,56 A 1 IP 

U17 H04 From  Sunday 21:00:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 21:30:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 22:00:00 2 21,2 6,56 A 1 IP 

U17 H04 From  Sunday 22:30:00 2 21,9 6,56 A 2 IP 

U17 H04 From  Sunday 23:00:00 1 22,6 6,56 A 2 IP 

U17 H04 From  Sunday 23:30:00 1 23,4 6,56 A 3 IP 

U17 H05 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H05 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO DEHR0A5ZÓN To Workday 5:00:00 0 0,0 0 -- -- -- 
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U17 H05 To Workday 5:30:00 2 23,1 10,61 A 1 IE 

U17 H05 To Workday 6:00:00 3 21,7 10,61 A 1 IE 

U17 H05 To Workday 6:30:00 4 20,4 10,61 A 2 IE 

U17 H05 To Workday 7:00:00 3 16,8 10,61 A 2 IE 

U17 H05 To Workday 7:30:00 2 16,6 10,61 A 3 IE 

U17 H05 To Workday 8:00:00 3 17,4 10,61 A 3 IE 

U17 H05 To Workday 8:30:00 2 18,0 10,61 A 4 IP 

U17 H05 To Workday 9:00:00 2 18,6 10,61 A 4 IP 

U17 H05 To Workday 9:30:00 2 18,6 10,61 A 4 IP 

U17 H05 To Workday  10:00:00 2 18,6 10,61 A 4 IP 

U17 H05 To Workday  10:30:00 1 18,3 10,61 A 5 IP 

U17 H05 To Workday  11:00:00 2 18,0 10,61 A 5 IP 

U17 H05 To Workday  11:30:00 2 17,7 10,61 A 6 IP 

U17 H05 To Workday  12:00:00 2 17,1 10,61 A 6 IP 

U17 H05 To Workday  12:30:00 2 16,3 10,61 A 6 IP 

U17 H05 To Workday  13:00:00 2 15,8 10,61 A 6 IP 

U17 H05 To Workday  13:30:00 2 15,8 10,61 A 6 IP 

U17 H05 To Workday  14:00:00 2 16,3 10,61 A 6 IP 

U17 H05 To Workday  14:30:00 2 16,6 10,61 A 6 IP 

U17 H05 To Workday  15:00:00 1 16,6 10,61 A 7 IP 

U17 H05 To Workday  15:30:00 2 16,3 10,61 A 7 IP 

U17 H05 To Workday  16:00:00 3 16,1 10,61 A 8 IE 

U17 H05 To Workday  16:30:00 3 15,4 10,61 A 8 IE 

U17 H05 To Workday  17:00:00 2 14,3 10,61 A 9 IP 

U17 H05 To Workday  17:30:00 2 13,1 10,61 A 9 IP 

U17 H05 To Workday  18:00:00 2 13,3 10,61 A 9 IP 

U17 H05 To Workday  18:30:00 3 14,0 10,61 A 10 IE 

U17 H05 To Workday  19:00:00 2 14,7 10,61 A 10 IE 

U17 H05 To Workday  19:30:00 2 16,3 10,61 A 11 IE 

U17 H05 To Workday  20:00:00 3 17,4 10,61 A 11 IE 

U17 H05 To Workday  20:30:00 3 18,0 10,61 A 12 IE 

U17 H05 To Workday  21:00:00 2 18,6 10,61 A 12 IE 

U17 H05 To Workday  21:30:00 1 19,3 10,61 A 13 IP 

U17 H05 To Workday  22:00:00 2 19,6 10,61 A 13 IP 

U17 H05 To Workday  22:30:00 2 20,4 10,61 A 14 IP 

U17 H05 To Workday  23:00:00 2 20,8 10,61 A 14 IP 

U17 H05 To Workday  23:30:00 1 20,4 10,61 A 15 IP 

U17 H05 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H05 To Saturday 5:30:00 2 23,6 10,61 A 1 IP 

U17 H05 To Saturday 6:00:00 1 23,6 10,61 A 1 IP 

U17 H05 To Saturday 6:30:00 2 23,1 10,61 A 2 IP 

UTO1M7ADO DEHR0A5ZÓN To Saturday 7:00:00 2 22,1 10,61 A 2 IP 
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U17 H05 To Saturday 7:30:00 2 21,7 10,61 A 2 IP 

U17 H05 To Saturday 8:00:00 2 20,8 10,61 A 2 IP 

U17 H05 To Saturday 8:30:00 1 20,4 10,61 A 3 IP 

U17 H05 To Saturday 9:00:00 2 19,6 10,61 A 3 IP 

U17 H05 To Saturday 9:30:00 2 19,3 10,61 A 4 IP 

U17 H05 To Saturday  10:00:00 2 18,6 10,61 A 4 IP 

U17 H05 To Saturday  10:30:00 2 18,3 10,61 A 4 IP 

U17 H05 To Saturday  11:00:00 2 18,3 10,61 A 4 IP 

U17 H05 To Saturday  11:30:00 1 18,3 10,61 A 5 IP 

U17 H05 To Saturday  12:00:00 2 18,0 10,61 A 5 IP 

U17 H05 To Saturday  12:30:00 2 17,7 10,61 A 6 IP 

U17 H05 To Saturday  13:00:00 2 17,4 10,61 A 6 IP 

U17 H05 To Saturday  13:30:00 2 17,1 10,61 A 6 IP 

U17 H05 To Saturday  14:00:00 2 17,1 10,61 A 6 IP 

U17 H05 To Saturday  14:30:00 1 17,1 10,61 A 7 IP 

U17 H05 To Saturday  15:00:00 2 17,4 10,61 A 7 IP 

U17 H05 To Saturday  15:30:00 2 17,7 10,61 A 8 IP 

U17 H05 To Saturday  16:00:00 2 18,0 10,61 A 8 IP 

U17 H05 To Saturday  16:30:00 2 18,0 10,61 A 8 IP 

U17 H05 To Saturday  17:00:00 2 18,0 10,61 A 8 IP 

U17 H05 To Saturday  17:30:00 2 18,0 10,61 A 8 IP 

U17 H05 To Saturday  18:00:00 3 18,0 10,61 A 9 IE 

U17 H05 To Saturday  18:30:00 2 18,0 10,61 A 9 IE 

U17 H05 To Saturday  19:00:00 1 18,3 10,61 A 10 IP 

U17 H05 To Saturday  19:30:00 2 18,3 10,61 A 10 IP 

U17 H05 To Saturday  20:00:00 2 18,6 10,61 A 11 IP 

U17 H05 To Saturday  20:30:00 1 18,9 10,61 A 11 IP 

U17 H05 To Saturday  21:00:00 2 19,6 10,61 A 12 IP 

U17 H05 To Saturday  21:30:00 1 20,8 10,61 A 12 IP 

U17 H05 To Saturday  22:00:00 2 22,1 10,61 A 13 IP 

U17 H05 To Saturday  22:30:00 1 23,1 10,61 A 13 IP 

U17 H05 To Saturday  23:00:00 1 24,1 10,61 A 14 IP 

U17 H05 To Saturday  23:30:00 1 25,3 10,61 A 14 IP 

U17 H05 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 H05 To Sunday  5:30:00 2 24,7 10,61 A 1 IP 

U17 H05 To Sunday  6:00:00 1 24,7 10,61 A 1 IP 

U17 H05 To Sunday  6:30:00 2 24,1 10,61 A 2 IP 

U17 H05 To Sunday  7:00:00 1 23,6 10,61 A 2 IP 

U17 H05 To Sunday  7:30:00 2 23,6 10,61 A 3 IP 

U17 H05 To Sunday  8:00:00 2 23,1 10,61 A 3 IP 

U17 H05 To Sunday  8:30:00 1 22,6 10,61 A 4 IP 

UTO1M7ADO DEHR0A5ZÓN To Sunday  9:00:00 2 22,6 10,61 A 4 IP 
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U17 H05 To Sunday  9:30:00 1 22,1 10,61 A 5 IP 

U17 H05 To Sunday 10:00:00 2 21,7 10,61 A 5 IP 

U17 H05 To Sunday 10:30:00 1 21,2 10,61 A 6 IP 

U17 H05 To Sunday 11:00:00 2 20,8 10,61 A 6 IP 

U17 H05 To Sunday 11:30:00 1 20,4 10,61 A 7 IP 

U17 H05 To Sunday 12:00:00 2 20,4 10,61 A 7 IP 

U17 H05 To Sunday 12:30:00 1 20,0 10,61 A 8 IP 

U17 H05 To Sunday 13:00:00 2 19,6 10,61 A 8 IP 

U17 H05 To Sunday 13:30:00 2 19,6 10,61 A 9 IP 

U17 H05 To Sunday 14:00:00 1 19,6 10,61 A 9 IP 

U17 H05 To Sunday 14:30:00 2 20,0 10,61 A 10 IP 

U17 H05 To Sunday 15:00:00 1 20,0 10,61 A 10 IP 

U17 H05 To Sunday 15:30:00 1 20,0 10,61 A 11 IP 

U17 H05 To Sunday 16:00:00 2 20,0 10,61 A 11 IP 

U17 H05 To Sunday 16:30:00 1 19,6 10,61 A 12 IP 

U17 H05 To Sunday 17:00:00 2 19,6 10,61 A 12 IP 

U17 H05 To Sunday 17:30:00 1 19,3 10,61 A 13 IP 

U17 H05 To Sunday 18:00:00 2 19,3 10,61 A 13 IP 

U17 H05 To Sunday 18:30:00 2 19,3 10,61 A 14 IP 

U17 H05 To Sunday 19:00:00 1 18,9 10,61 A 14 IP 

U17 H05 To Sunday 19:30:00 1 19,3 10,61 A 15 IP 

U17 H05 To Sunday 20:00:00 2 19,3 10,61 A 15 IP 

U17 H05 To Sunday 20:30:00 1 20,0 10,61 A 16 IP 

U17 H05 To Sunday 21:00:00 2 20,8 10,61 A 16 IP 

U17 H05 To Sunday 21:30:00 1 22,1 10,61 A 17 IP 

U17 H05 To Sunday 22:00:00 2 23,1 10,61 A 17 IP 

U17 H05 To Sunday 22:30:00 1 23,6 10,61 A 18 IP 

U17 H05 To Sunday 23:00:00 1 24,1 10,61 A 18 IP 

U17 H05 To Sunday 23:30:00 1 24,7 10,61 A 18 IP 

U17 H05 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday 5:30:00 2 21,1 11,16 A 1 IE 

U17 H05 From Workday 6:00:00 3 19,2 11,16 A 1 IE 

U17 H05 From Workday 6:30:00 4 17,4 11,16 A 2 IE 

U17 H05 From Workday 7:00:00 3 15,3 11,16 A 2 IE 

U17 H05 From Workday 7:30:00 2 13,8 11,16 A 3 IE 

U17 H05 From Workday 8:00:00 3 15,9 11,16 A 3 IE 

U17 H05 From Workday 8:30:00 2 16,7 11,16 A 4 IP 

U17 H05 From Workday 9:00:00 2 17,2 11,16 A 4 IP 

U17 H05 From Workday 9:30:00 2 17,4 11,16 A 4 IP 

U17 H05 From Workday  10:00:00 2 17,7 11,16 A 4 IP 

U17 H05 From Workday  10:30:00 1 17,7 11,16 A 5 IP 

UTO1M7ADO DEHR0A5ZÓN From Workday  11:00:00 2 17,4 11,16 A 5 IP 
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U17 H05 From Workday  11:30:00 2 17,4 11,16 A 6 IP 

U17 H05 From Workday  12:00:00 2 17,2 11,16 A 6 IP 

U17 H05 From Workday  12:30:00 2 16,9 11,16 A 6 IP 

U17 H05 From Workday  13:00:00 2 16,9 11,16 A 6 IP 

U17 H05 From Workday  13:30:00 2 17,2 11,16 A 6 IP 

U17 H05 From Workday  14:00:00 2 17,4 11,16 A 6 IP 

U17 H05 From Workday  14:30:00 2 17,4 11,16 A 6 IP 

U17 H05 From Workday  15:00:00 1 17,4 11,16 A 7 IP 

U17 H05 From Workday  15:30:00 2 17,4 11,16 A 7 IP 

U17 H05 From Workday  16:00:00 3 16,9 11,16 A 8 IE 

U17 H05 From Workday  16:30:00 3 16,4 11,16 A 8 IE 

U17 H05 From Workday  17:00:00 2 15,5 11,16 A 9 IP 

U17 H05 From Workday  17:30:00 2 14,3 11,16 A 9 IP 

U17 H05 From Workday  18:00:00 2 14,0 11,16 A 9 IP 

U17 H05 From Workday  18:30:00 3 14,9 11,16 A 10 IE 

U17 H05 From Workday  19:00:00 2 16,7 11,16 A 10 IE 

U17 H05 From Workday  19:30:00 2 17,2 11,16 A 11 IE 

U17 H05 From Workday  20:00:00 3 18,3 11,16 A 11 IE 

U17 H05 From Workday  20:30:00 3 19,2 11,16 A 12 IE 

U17 H05 From Workday  21:00:00 2 19,9 11,16 A 12 IE 

U17 H05 From Workday  21:30:00 1 20,7 11,16 A 13 IP 

U17 H05 From Workday  22:00:00 2 21,5 11,16 A 13 IP 

U17 H05 From Workday  22:30:00 2 22,3 11,16 A 14 IP 

U17 H05 From Workday  23:00:00 0 0,0 0 -- -- -- 

U17 H05 From Workday  23:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday 5:30:00 2 22,8 11,16 A 1 IP 

U17 H05 From Saturday 6:00:00 1 22,8 11,16 A 1 IP 

U17 H05 From Saturday 6:30:00 2 21,9 11,16 A 2 IP 

U17 H05 From Saturday 7:00:00 2 21,5 11,16 A 2 IP 

U17 H05 From Saturday 7:30:00 2 20,7 11,16 A 2 IP 

U17 H05 From Saturday 8:00:00 2 20,3 11,16 A 2 IP 

U17 H05 From Saturday 8:30:00 1 19,9 11,16 A 3 IP 

U17 H05 From Saturday 9:00:00 2 19,6 11,16 A 3 IP 

U17 H05 From Saturday 9:30:00 2 19,2 11,16 A 4 IP 

U17 H05 From Saturday  10:00:00 2 18,9 11,16 A 4 IP 

U17 H05 From Saturday  10:30:00 2 18,6 11,16 A 4 IP 

U17 H05 From Saturday  11:00:00 2 18,3 11,16 A 4 IP 

U17 H05 From Saturday  11:30:00 1 18,0 11,16 A 5 IP 

U17 H05 From Saturday  12:00:00 2 18,0 11,16 A 5 IP 

U17 H05 From Saturday  12:30:00 2 18,0 11,16 A 6 IP 

UTO1M7ADO DEHR0A5ZÓN From Saturday  13:00:00 2 18,0 11,16 A 6 IP 
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U17 H05 From Saturday  13:30:00 2 18,0 11,16 A 6 IP 

U17 H05 From Saturday  14:00:00 2 18,3 11,16 A 6 IP 

U17 H05 From Saturday  14:30:00 1 18,3 11,16 A 7 IP 

U17 H05 From Saturday  15:00:00 2 18,6 11,16 A 7 IP 

U17 H05 From Saturday  15:30:00 2 18,9 11,16 A 8 IP 

U17 H05 From Saturday  16:00:00 2 18,9 11,16 A 8 IP 

U17 H05 From Saturday  16:30:00 2 19,2 11,16 A 8 IP 

U17 H05 From Saturday  17:00:00 2 19,2 11,16 A 8 IP 

U17 H05 From Saturday  17:30:00 2 19,2 11,16 A 8 IP 

U17 H05 From Saturday  18:00:00 3 18,9 11,16 A 9 IE 

U17 H05 From Saturday  18:30:00 2 18,9 11,16 A 9 IE 

U17 H05 From Saturday  19:00:00 1 18,9 11,16 A 10 IP 

U17 H05 From Saturday  19:30:00 2 19,2 11,16 A 10 IP 

U17 H05 From Saturday  20:00:00 2 19,2 11,16 A 11 IP 

U17 H05 From Saturday  20:30:00 1 19,6 11,16 A 11 IP 

U17 H05 From Saturday  21:00:00 2 19,9 11,16 A 12 IP 

U17 H05 From Saturday  21:30:00 1 20,3 11,16 A 12 IP 

U17 H05 From Saturday  22:00:00 2 20,7 11,16 A 13 IP 

U17 H05 From Saturday  22:30:00 1 21,1 11,16 A 13 IP 

U17 H05 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U17 H05 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 6:00:00 2 23,3 11,16 A 1 IP 

U17 H05 From  Sunday 6:30:00 2 23,3 11,16 A 1 IP 

U17 H05 From  Sunday 7:00:00 2 22,8 11,16 A 1 IP 

U17 H05 From  Sunday 7:30:00 2 22,8 11,16 A 1 IP 

U17 H05 From  Sunday 8:00:00 2 22,3 11,16 A 1 IP 

U17 H05 From  Sunday 8:30:00 1 21,9 11,16 A 2 IP 

U17 H05 From  Sunday 9:00:00 2 21,9 11,16 A 2 IP 

U17 H05 From  Sunday 9:30:00 1 21,9 11,16 A 3 IP 

U17 H05 From  Sunday 10:00:00 2 21,5 11,16 A 3 IP 

U17 H05 From  Sunday 10:30:00 1 21,1 11,16 A 4 IP 

U17 H05 From  Sunday 11:00:00 2 20,7 11,16 A 4 IP 

U17 H05 From  Sunday 11:30:00 1 20,3 11,16 A 5 IP 

U17 H05 From  Sunday 12:00:00 2 19,9 11,16 A 5 IP 

U17 H05 From  Sunday 12:30:00 1 19,9 11,16 A 6 IP 

U17 H05 From  Sunday 13:00:00 2 19,6 11,16 A 6 IP 

U17 H05 From  Sunday 13:30:00 2 19,9 11,16 A 7 IP 

U17 H05 From  Sunday 14:00:00 1 19,9 11,16 A 7 IP 

U17 H05 From  Sunday 14:30:00 2 19,9 11,16 A 8 IP 

UTO1M7ADO DEHR0A5ZÓN From  Sunday 15:00:00 1 19,9 11,16 A 8 IP 
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U17 H05 From  Sunday 15:30:00 1 19,9 11,16 A 9 IP 

U17 H05 From  Sunday 16:00:00 2 19,9 11,16 A 9 IP 

U17 H05 From  Sunday 16:30:00 1 19,9 11,16 A 10 IP 

U17 H05 From  Sunday 17:00:00 2 19,9 11,16 A 10 IP 

U17 H05 From  Sunday 17:30:00 1 19,9 11,16 A 11 IP 

U17 H05 From  Sunday 18:00:00 2 19,9 11,16 A 11 IP 

U17 H05 From  Sunday 18:30:00 2 20,3 11,16 A 12 IP 

U17 H05 From  Sunday 19:00:00 1 20,3 11,16 A 12 IP 

U17 H05 From  Sunday 19:30:00 1 20,3 11,16 A 13 IP 

U17 H05 From  Sunday 20:00:00 2 20,3 11,16 A 13 IP 

U17 H05 From  Sunday 20:30:00 1 20,7 11,16 A 14 IP 

U17 H05 From  Sunday 21:00:00 2 21,1 11,16 A 14 IP 

U17 H05 From  Sunday 21:30:00 1 21,5 11,16 A 15 IP 

U17 H05 From  Sunday 22:00:00 2 21,5 11,16 A 15 IP 

U17 H05 From  Sunday 22:30:00 1 21,9 11,16 A 16 IP 

U17 H05 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U17 H05 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H09 To Workday 5:30:00 2 21,8 10,26 B 1 IP 

U17 H09 To Workday 6:00:00 2 20,5 10,26 B 1 IP 

U17 H09 To Workday 6:30:00 2 18,7 10,26 B 1 IP 

U17 H09 To Workday 7:00:00 3 13,7 10,26 B 2 IE 

U17 H09 To Workday 7:30:00 2 12,7 10,26 B 2 IE 

U17 H09 To Workday 8:00:00 2 13,7 10,26 B 3 IP 

U17 H09 To Workday 8:30:00 1 15,3 10,26 B 3 IP 

U17 H09 To Workday 9:00:00 2 16,3 10,26 B 4 IP 

U17 H09 To Workday 9:30:00 2 17,1 10,26 B 4 IP 

U17 H09 To Workday  10:00:00 2 17,1 10,26 B 4 IP 

U17 H09 To Workday  10:30:00 1 17,1 10,26 B 5 IP 

U17 H09 To Workday  11:00:00 2 17,1 10,26 B 5 IP 

U17 H09 To Workday  11:30:00 2 17,4 10,26 B 6 IP 

U17 H09 To Workday  12:00:00 2 17,1 10,26 B 6 IP 

U17 H09 To Workday  12:30:00 2 16,5 10,26 B 6 IP 

U17 H09 To Workday  13:00:00 2 16,5 10,26 B 6 IP 

U17 H09 To Workday  13:30:00 2 16,8 10,26 B 6 IP 

U17 H09 To Workday  14:00:00 2 17,1 10,26 B 6 IP 

U17 H09 To Workday  14:30:00 2 17,1 10,26 B 6 IP 

U17 H09 To Workday  15:00:00 2 17,1 10,26 B 6 IP 

U17 H09 To Workday  15:30:00 2 16,5 10,26 B 6 IP 

U17 H09 To Workday  16:00:00 2 16,0 10,26 B 6 IP 

U17 H09 To Workday  16:30:00 2 15,1 10,26 B 6 IP 

UTO1M7ADO DEHR0A9ZÓN To Workday  17:00:00 2 14,1 10,26 B 6 IP 
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U17 H09 To Workday  17:30:00 2 12,8 10,26 B 6 IP 

U17 H09 To Workday  18:00:00 2 13,0 10,26 B 6 IP 

U17 H09 To Workday  18:30:00 3 13,9 10,26 B 7 IE 

U17 H09 To Workday  19:00:00 2 15,5 10,26 B 7 IE 

U17 H09 To Workday  19:30:00 2 16,8 10,26 B 8 IP 

U17 H09 To Workday  20:00:00 2 17,7 10,26 B 8 IP 

U17 H09 To Workday  20:30:00 2 18,3 10,26 B 8 IP 

U17 H09 To Workday  21:00:00 2 19,0 10,26 B 8 IP 

U17 H09 To Workday  21:30:00 1 19,7 10,26 B 9 IP 

U17 H09 To Workday  22:00:00 2 20,5 10,26 B 9 IP 

U17 H09 To Workday  22:30:00 2 21,4 10,26 B 10 IP 

U17 H09 To Workday  23:00:00 1 22,3 10,26 B 10 IP 

U17 H09 To Workday  23:30:00 1 23,3 10,26 B 11 IP 

U17 H09 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H09 To Saturday 5:30:00 2 22,8 10,26 B 1 IP 

U17 H09 To Saturday 6:00:00 1 22,3 10,26 B 1 IP 

U17 H09 To Saturday 6:30:00 2 22,3 10,26 B 2 IP 

U17 H09 To Saturday 7:00:00 2 21,8 10,26 B 2 IP 

U17 H09 To Saturday 7:30:00 2 21,4 10,26 B 2 IP 

U17 H09 To Saturday 8:00:00 2 20,9 10,26 B 2 IP 

U17 H09 To Saturday 8:30:00 1 20,5 10,26 B 3 IP 

U17 H09 To Saturday 9:00:00 2 20,1 10,26 B 3 IP 

U17 H09 To Saturday 9:30:00 2 19,4 10,26 B 4 IP 

U17 H09 To Saturday  10:00:00 2 19,0 10,26 B 4 IP 

U17 H09 To Saturday  10:30:00 2 18,3 10,26 B 4 IP 

U17 H09 To Saturday  11:00:00 2 18,0 10,26 B 4 IP 

U17 H09 To Saturday  11:30:00 1 17,7 10,26 B 5 IP 

U17 H09 To Saturday  12:00:00 2 17,4 10,26 B 5 IP 

U17 H09 To Saturday  12:30:00 2 17,1 10,26 B 6 IP 

U17 H09 To Saturday  13:00:00 2 17,1 10,26 B 6 IP 

U17 H09 To Saturday  13:30:00 2 17,1 10,26 B 6 IP 

U17 H09 To Saturday  14:00:00 2 17,4 10,26 B 6 IP 

U17 H09 To Saturday  14:30:00 1 17,7 10,26 B 7 IP 

U17 H09 To Saturday  15:00:00 2 17,7 10,26 B 7 IP 

U17 H09 To Saturday  15:30:00 2 18,0 10,26 B 8 IP 

U17 H09 To Saturday  16:00:00 2 18,3 10,26 B 8 IP 

U17 H09 To Saturday  16:30:00 2 18,3 10,26 B 8 IP 

U17 H09 To Saturday  17:00:00 2 18,3 10,26 B 8 IP 

U17 H09 To Saturday  17:30:00 2 18,7 10,26 B 8 IP 

U17 H09 To Saturday  18:00:00 2 18,7 10,26 B 8 IP 

U17 H09 To Saturday  18:30:00 2 18,7 10,26 B 8 IP 

UTO1M7ADO DEHR0A9ZÓN To Saturday  19:00:00 1 18,7 10,26 B 9 IP 
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U17 H09 To Saturday  19:30:00 2 18,7 10,26 B 9 IP 

U17 H09 To Saturday  20:00:00 2 19,0 10,26 B 10 IP 

U17 H09 To Saturday  20:30:00 1 19,4 10,26 B 10 IP 

U17 H09 To Saturday  21:00:00 2 20,1 10,26 B 11 IP 

U17 H09 To Saturday  21:30:00 1 20,5 10,26 B 11 IP 

U17 H09 To Saturday  22:00:00 2 21,4 10,26 B 12 IP 

U17 H09 To Saturday  22:30:00 1 21,8 10,26 B 12 IP 

U17 H09 To Saturday  23:00:00 1 22,8 10,26 B 13 IP 

U17 H09 To Saturday  23:30:00 1 23,3 10,26 B 13 IP 

U17 H09 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U17 H09 To Sunday  6:00:00 2 23,9 10,26 B 1 IP 

U17 H09 To Sunday  6:30:00 1 23,3 10,26 B 1 IP 

U17 H09 To Sunday  7:00:00 2 23,3 10,26 B 2 IP 

U17 H09 To Sunday  7:30:00 2 22,8 10,26 B 2 IP 

U17 H09 To Sunday  8:00:00 2 22,3 10,26 B 2 IP 

U17 H09 To Sunday  8:30:00 1 21,8 10,26 B 3 IP 

U17 H09 To Sunday  9:00:00 2 21,7 11,28 B 3 IP 

U17 H09 To Sunday  9:30:00 1 21,3 11,28 B 4 IP 

U17 H09 To Sunday 10:00:00 2 20,9 11,28 B 4 IP 

U17 H09 To Sunday 10:30:00 1 20,5 11,28 B 5 IP 

U17 H09 To Sunday 11:00:00 2 20,1 11,28 B 5 IP 

U17 H09 To Sunday 11:30:00 1 19,4 11,28 B 6 IP 

U17 H09 To Sunday 12:00:00 2 19,1 11,28 B 6 IP 

U17 H09 To Sunday 12:30:00 1 18,8 11,28 B 7 IP 

U17 H09 To Sunday 13:00:00 2 18,8 11,28 B 7 IP 

U17 H09 To Sunday 13:30:00 2 18,8 11,28 B 8 IP 

U17 H09 To Sunday 14:00:00 1 18,7 10,26 B 8 IP 

U17 H09 To Sunday 14:30:00 2 19,0 10,26 B 9 IP 

U17 H09 To Sunday 15:00:00 1 19,0 10,26 B 9 IP 

U17 H09 To Sunday 15:30:00 1 19,0 10,26 B 10 IP 

U17 H09 To Sunday 16:00:00 2 19,0 10,26 B 10 IP 

U17 H09 To Sunday 16:30:00 1 19,4 10,26 B 11 IP 

U17 H09 To Sunday 17:00:00 2 19,4 10,26 B 11 IP 

U17 H09 To Sunday 17:30:00 1 19,0 10,26 B 12 IP 

U17 H09 To Sunday 18:00:00 2 19,0 10,26 B 12 IP 

U17 H09 To Sunday 18:30:00 2 19,0 10,26 B 13 IP 

U17 H09 To Sunday 19:00:00 1 19,0 10,26 B 13 IP 

U17 H09 To Sunday 19:30:00 1 19,0 10,26 B 14 IP 

U17 H09 To Sunday 20:00:00 2 19,4 10,26 B 14 IP 

U17 H09 To Sunday 20:30:00 1 19,7 10,26 B 15 IP 

UTO1M7ADO DEHR0A9ZÓN To Sunday 21:00:00 2 20,1 10,26 B 15 IP 
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U17 H09 To Sunday 21:30:00 1 20,9 10,26 B 16 IP 

U17 H09 To Sunday 22:00:00 2 21,4 10,26 B 16 IP 

U17 H09 To Sunday 22:30:00 1 21,8 10,26 B 17 IP 

U17 H09 To Sunday 23:00:00 1 22,3 10,26 B 17 IP 

U17 H09 To Sunday 23:30:00 1 22,8 10,26 B 17 IP 

U17 H09 From Workday 0:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 0:30:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 1:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 1:30:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 2:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 2:30:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 3:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 3:30:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 4:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 4:30:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 5:00:00 0 0,0 0 -- -- -- 

U17 H09 From Workday 5:30:00 2 21,3 9,99 B 1 IP 

U17 H09 From Workday 6:00:00 2 19,6 9,99 B 1 IP 

U17 H09 From Workday 6:30:00 2 17,5 9,99 B 1 IP 

U17 H09 From Workday 7:00:00 3 13,7 9,99 B 2 IE 

U17 H09 From Workday 7:30:00 2 13,1 9,99 B 2 IE 

U17 H09 From Workday 8:00:00 2 14,5 9,99 B 3 IP 

U17 H09 From Workday 8:30:00 1 15,1 9,99 B 3 IP 

U17 H09 From Workday 9:00:00 2 15,9 9,99 B 4 IP 

U17 H09 From Workday 9:30:00 2 16,1 9,99 B 4 IP 

U17 H09 From Workday  10:00:00 2 16,1 9,99 B 4 IP 

U17 H09 From Workday  10:30:00 1 15,9 9,99 B 5 IP 

U17 H09 From Workday  11:00:00 2 15,9 9,99 B 5 IP 

U17 H09 From Workday  11:30:00 2 15,6 9,99 B 6 IP 

U17 H09 From Workday  12:00:00 2 14,9 9,99 B 6 IP 

U17 H09 From Workday  12:30:00 2 14,3 9,99 B 6 IP 

U17 H09 From Workday  13:00:00 2 14,3 9,99 B 6 IP 

U17 H09 From Workday  13:30:00 2 14,9 9,99 B 6 IP 

U17 H09 From Workday  14:00:00 2 15,4 9,99 B 6 IP 

U17 H09 From Workday  14:30:00 2 15,4 9,99 B 6 IP 

U17 H09 From Workday  15:00:00 2 15,1 9,99 B 6 IP 

U17 H09 From Workday  15:30:00 2 14,9 9,99 B 6 IP 

U17 H09 From Workday  16:00:00 2 14,3 9,99 B 6 IP 

U17 H09 From Workday  16:30:00 2 13,7 9,99 B 6 IP 

U17 H09 From Workday  17:00:00 2 12,6 9,99 B 6 IP 

U17 H09 From Workday  17:30:00 2 11,5 9,99 B 6 IP 

U17 H09 From Workday  18:00:00 2 11,4 9,99 B 6 IP 

U17 H09 From Workday  18:30:00 3 11,8 9,99 B 7 IE 

U17 H09 From Workday  19:00:00 2 13,1 9,99 B 7 IE 

U17 H09 From Workday  19:30:00 2 15,4 9,99 B 8 IP 

U17 H09 From Workday  20:00:00 2 16,4 9,99 B 8 IP 

U17 H09 From Workday  20:30:00 2 17,2 9,99 B 8 IP 

U17 H09 From Workday  21:00:00 2 18,2 9,99 B 8 IP 

U17 H09 From Workday  21:30:00 1 18,8 9,99 B 9 IP 

U17 H09 From Workday  22:00:00 2 20,0 9,99 B 9 IP 

U17 H09 From Workday  22:30:00 2 20,8 9,99 B 10 IP 

UTO1M7ADO DEHR0A9ZÓN From Workday  23:00:00 1 22,2 9,99 B 10 IP 
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U17 H09 From Workday  23:30:00 1 23,2 9,99 B 11 IP 

U17 H09 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U17 H09 From Saturday 5:30:00 2 22,7 9,99 B 1 IP 

U17 H09 From Saturday 6:00:00 1 22,2 9,99 B 1 IP 

U17 H09 From Saturday 6:30:00 2 21,7 9,99 B 2 IP 

U17 H09 From Saturday 7:00:00 2 21,3 9,99 B 2 IP 

U17 H09 From Saturday 7:30:00 2 20,4 9,99 B 2 IP 

U17 H09 From Saturday 8:00:00 2 20,0 9,99 B 2 IP 

U17 H09 From Saturday 8:30:00 1 19,2 9,99 B 3 IP 

U17 H09 From Saturday 9:00:00 2 18,8 9,99 B 3 IP 

U17 H09 From Saturday 9:30:00 2 18,2 9,99 B 4 IP 

U17 H09 From Saturday  10:00:00 2 17,2 9,99 B 4 IP 

U17 H09 From Saturday  10:30:00 2 16,7 9,99 B 4 IP 

U17 H09 From Saturday  11:00:00 2 16,1 9,99 B 4 IP 

U17 H09 From Saturday  11:30:00 1 15,6 9,99 B 5 IP 

U17 H09 From Saturday  12:00:00 2 15,1 9,99 B 5 IP 

U17 H09 From Saturday  12:30:00 2 15,1 9,99 B 6 IP 

U17 H09 From Saturday  13:00:00 2 15,1 9,99 B 6 IP 

U17 H09 From Saturday  13:30:00 2 15,4 9,99 B 6 IP 

U17 H09 From Saturday  14:00:00 2 15,6 9,99 B 6 IP 

U17 H09 From Saturday  14:30:00 1 15,9 9,99 B 7 IP 

U17 H09 From Saturday  15:00:00 2 16,1 9,99 B 7 IP 

U17 H09 From Saturday  15:30:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  16:00:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  16:30:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  17:00:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  17:30:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  18:00:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  18:30:00 2 16,1 9,99 B 8 IP 

U17 H09 From Saturday  19:00:00 1 16,4 9,99 B 9 IP 

U17 H09 From Saturday  19:30:00 2 16,7 9,99 B 9 IP 

U17 H09 From Saturday  20:00:00 2 16,9 9,99 B 10 IP 

U17 H09 From Saturday  20:30:00 1 17,5 9,99 B 10 IP 

U17 H09 From Saturday  21:00:00 2 18,2 9,99 B 11 IP 

U17 H09 From Saturday  21:30:00 1 18,8 9,99 B 11 IP 

U17 H09 From Saturday  22:00:00 2 19,6 9,99 B 12 IP 

U17 H09 From Saturday  22:30:00 1 20,4 9,99 B 12 IP 

U17 H09 From Saturday  23:00:00 1 20,8 9,99 B 13 IP 

U17 H09 From Saturday  23:30:00 1 21,7 9,99 B 13 IP 

U17 H09 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M7ADO DEHR0A9ZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U17 H09 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U17 H09 From  Sunday 6:00:00 2 23,2 9,99 B 1 IP 

U17 H09 From  Sunday 6:30:00 1 23,2 9,99 B 1 IP 

U17 H09 From  Sunday 7:00:00 2 22,7 9,99 B 2 IP 

U17 H09 From  Sunday 7:30:00 2 22,2 9,99 B 2 IP 

U17 H09 From  Sunday 8:00:00 2 21,7 9,99 B 2 IP 

U17 H09 From  Sunday 8:30:00 1 21,3 9,99 B 3 IP 

U17 H09 From  Sunday 9:00:00 2 20,8 11 B 3 IP 

U17 H09 From  Sunday 9:30:00 1 20,4 11 B 4 IP 

U17 H09 From  Sunday 10:00:00 2 20,0 11 B 4 IP 

U17 H09 From  Sunday 10:30:00 1 19,3 11 B 5 IP 

U17 H09 From  Sunday 11:00:00 2 19,0 11 B 5 IP 

U17 H09 From  Sunday 11:30:00 1 18,6 11 B 6 IP 

U17 H09 From  Sunday 12:00:00 2 18,3 11 B 6 IP 

U17 H09 From  Sunday 12:30:00 1 18,3 11 B 7 IP 

U17 H09 From  Sunday 13:00:00 2 18,0 11 B 7 IP 

U17 H09 From  Sunday 13:30:00 2 18,0 11 B 8 IP 

U17 H09 From  Sunday 14:00:00 1 18,2 9,99 B 8 IP 

U17 H09 From  Sunday 14:30:00 2 18,2 9,99 B 9 IP 

U17 H09 From  Sunday 15:00:00 1 18,5 9,99 B 9 IP 

U17 H09 From  Sunday 15:30:00 1 18,5 9,99 B 10 IP 

U17 H09 From  Sunday 16:00:00 2 18,5 9,99 B 10 IP 

U17 H09 From  Sunday 16:30:00 1 18,2 9,99 B 11 IP 

U17 H09 From  Sunday 17:00:00 2 18,2 9,99 B 11 IP 

U17 H09 From  Sunday 17:30:00 1 17,8 9,99 B 12 IP 

U17 H09 From  Sunday 18:00:00 2 17,5 9,99 B 12 IP 

U17 H09 From  Sunday 18:30:00 2 17,5 9,99 B 13 IP 

U17 H09 From  Sunday 19:00:00 1 17,5 9,99 B 13 IP 

U17 H09 From  Sunday 19:30:00 1 17,8 9,99 B 14 IP 

U17 H09 From  Sunday 20:00:00 2 17,8 9,99 B 14 IP 

U17 H09 From  Sunday 20:30:00 1 18,2 9,99 B 15 IP 

U17 H09 From  Sunday 21:00:00 2 18,5 9,99 B 15 IP 

U17 H09 From  Sunday 21:30:00 1 19,2 9,99 B 16 IP 

U17 H09 From  Sunday 22:00:00 2 20,0 9,99 B 16 IP 

U17 H09 From  Sunday 22:30:00 1 20,8 9,99 B 17 IP 

U17 H09 From  Sunday 23:00:00 1 21,7 9,99 B 17 IP 

U17 H09 From  Sunday 23:30:00 1 22,7 9,99 B 17 IP 

U18 203 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 203 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 203 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A3Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U18 203 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203 To Workday 5:30:00 3 23,4 27,79 C 1 IE 

U18 203 To Workday 6:00:00 3 20,1 27,79 C 1 IE 

U18 203 To Workday 6:30:00 3 18,0 27,79 C 1 IE 

U18 203 To Workday 7:00:00 4 16,4 27,79 C 2 IE 

U18 203 To Workday 7:30:00 4 16,7 27,79 C 2 IE 

U18 203 To Workday 8:00:00 4 17,4 27,79 C 3 IE 

U18 203 To Workday 8:30:00 3 18,1 27,79 C 4 IE 

U18 203 To Workday 9:00:00 2 18,1 27,79 C 4 IE 

U18 203 To Workday 9:30:00 3 18,7 27,79 C 5 IE 

U18 203 To Workday  10:00:00 3 17,8 27,79 C 5 IE 

U18 203 To Workday  10:30:00 3 17,0 27,79 C 5 IE 

U18 203 To Workday  11:00:00 3 16,6 27,79 C 5 IE 

U18 203 To Workday  11:30:00 3 16,2 27,79 C 5 IE 

U18 203 To Workday  12:00:00 3 15,7 27,79 C 5 IE 

U18 203 To Workday  12:30:00 4 16,1 27,79 C 6 IE 

U18 203 To Workday  13:00:00 3 16,3 27,79 C 6 IE 

U18 203 To Workday  13:30:00 3 16,3 27,79 C 7 IE 

U18 203 To Workday  14:00:00 3 16,0 27,79 C 7 IE 

U18 203 To Workday  14:30:00 3 15,9 27,79 C 7 IE 

U18 203 To Workday  15:00:00 3 15,6 27,79 C 7 IE 

U18 203 To Workday  15:30:00 3 15,3 27,79 C 7 IE 

U18 203 To Workday  16:00:00 3 15,4 27,79 C 7 IE 

U18 203 To Workday  16:30:00 3 15,5 27,79 C 7 IE 

U18 203 To Workday  17:00:00 3 15,1 27,79 C 7 IE 

U18 203 To Workday  17:30:00 3 14,6 27,79 C 7 IE 

U18 203 To Workday  18:00:00 4 15,2 27,79 C 8 IE 

U18 203 To Workday  18:30:00 3 16,0 27,79 C 8 IE 

U18 203 To Workday  19:00:00 3 17,5 27,79 C 9 IE 

U18 203 To Workday  19:30:00 3 18,2 27,79 C 9 IE 

U18 203 To Workday  20:00:00 3 19,3 27,79 C 10 IE 

U18 203 To Workday  20:30:00 2 19,8 27,79 C 10 IE 

U18 203 To Workday  21:00:00 2 20,7 27,79 C 11 IP 

U18 203 To Workday  21:30:00 2 20,8 27,79 C 11 IP 

U18 203 To Workday  22:00:00 2 22,3 27,79 C 11 IP 

U18 203 To Workday  22:30:00 2 23,4 27,79 C 11 IP 

U18 203 To Workday  23:00:00 2 24,6 27,79 C 11 IP 

U18 203 To Workday  23:30:00 2 25,4 27,79 C 11 IP 

U18 203 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A3Z Ó N  To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U18 203 To Saturday 5:30:00 2 27,0 27,79 C 1 IP 

U18 203 To Saturday 6:00:00 2 24,2 27,79 C 1 IP 

U18 203 To Saturday 6:30:00 3 23,1 27,79 C 2 IE 

U18 203 To Saturday 7:00:00 4 22,4 27,79 C 3 IE 

U18 203 To Saturday 7:30:00 3 22,6 27,79 C 3 IE 

U18 203 To Saturday 8:00:00 3 21,6 27,79 C 4 IE 

U18 203 To Saturday 8:30:00 2 20,2 27,79 C 4 IE 

U18 203 To Saturday 9:00:00 3 20,2 27,79 C 5 IE 

U18 203 To Saturday 9:30:00 3 18,7 27,79 C 5 IE 

U18 203 To Saturday  10:00:00 3 18,2 27,79 C 5 IE 

U18 203 To Saturday  10:30:00 3 17,6 27,79 C 5 IE 

U18 203 To Saturday  11:00:00 3 16,8 27,79 C 5 IE 

U18 203 To Saturday  11:30:00 3 15,4 27,79 C 5 IE 

U18 203 To Saturday  12:00:00 3 15,0 27,79 C 5 IE 

U18 203 To Saturday  12:30:00 3 14,7 27,79 C 5 IE 

U18 203 To Saturday  13:00:00 3 14,2 27,79 C 5 IE 

U18 203 To Saturday  13:30:00 3 15,3 27,79 C 5 IE 

U18 203 To Saturday  14:00:00 3 15,4 27,79 C 6 IE 

U18 203 To Saturday  14:30:00 2 16,0 27,79 C 6 IE 

U18 203 To Saturday  15:00:00 3 16,8 27,79 C 6 IE 

U18 203 To Saturday  15:30:00 2 16,8 27,79 C 6 IE 

U18 203 To Saturday  16:00:00 3 16,8 27,79 C 7 IE 

U18 203 To Saturday  16:30:00 3 16,8 27,79 C 7 IE 

U18 203 To Saturday  17:00:00 3 16,9 27,79 C 8 IE 

U18 203 To Saturday  17:30:00 2 17,1 27,79 C 8 IE 

U18 203 To Saturday  18:00:00 3 17,3 27,79 C 8 IE 

U18 203 To Saturday  18:30:00 2 17,9 27,79 C 8 IE 

U18 203 To Saturday  19:00:00 3 18,3 27,79 C 8 IE 

U18 203 To Saturday  19:30:00 2 17,7 27,79 C 8 IE 

U18 203 To Saturday  20:00:00 3 18,1 27,79 C 8 IE 

U18 203 To Saturday  20:30:00 2 18,9 27,79 C 8 IE 

U18 203 To Saturday  21:00:00 3 20,1 27,79 C 8 IE 

U18 203 To Saturday  21:30:00 2 20,2 27,79 C 8 IE 

U18 203 To Saturday  22:00:00 2 21,7 27,79 C 9 IP 

U18 203 To Saturday  22:30:00 2 22,7 27,79 C 9 IP 

U18 203 To Saturday  23:00:00 2 22,5 27,79 C 9 IP 

U18 203 To Saturday  23:30:00 2 23,8 27,79 C 9 IP 

U18 203 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 203 To Sunday  5:30:00 2 27,9 27,79 C 1 IP 

U18 203 To Sunday  6:00:00 2 26,8 27,79 C 1 IP 

U18 203 To Sunday  6:30:00 2 23,7 27,79 C 1 IP 

UTO1M8ADO D E2 0R A3Z Ó N  To Sunday  7:00:00 2 22,2 27,79 C 1 IP 
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U18 203 To Sunday  7:30:00 3 22,7 27,79 C 2 IE 

U18 203 To Sunday  8:00:00 2 23,0 27,79 C 2 IE 

U18 203 To Sunday  8:30:00 2 22,3 27,79 C 3 IP 

U18 203 To Sunday  9:00:00 2 21,0 27,79 C 3 IP 

U18 203 To Sunday  9:30:00 2 19,8 27,79 C 3 IP 

U18 203 To Sunday 10:00:00 3 19,4 27,79 C 4 IE 

U18 203 To Sunday 10:30:00 2 17,4 27,79 C 4 IE 

U18 203 To Sunday 11:00:00 2 16,9 27,79 C 5 IE 

U18 203 To Sunday 11:30:00 3 16,5 27,79 C 6 IE 

U18 203 To Sunday 12:00:00 2 16,4 27,79 C 6 IE 

U18 203 To Sunday 12:30:00 2 15,9 27,79 C 7 IE 

U18 203 To Sunday 13:00:00 3 16,4 27,79 C 8 IE 

U18 203 To Sunday 13:30:00 2 17,3 27,79 C 8 IE 

U18 203 To Sunday 14:00:00 2 17,9 27,79 C 9 IP 

U18 203 To Sunday 14:30:00 2 17,9 27,79 C 9 IP 

U18 203 To Sunday 15:00:00 2 17,9 27,79 C 9 IP 

U18 203 To Sunday 15:30:00 3 17,4 27,79 C 10 IE 

U18 203 To Sunday 16:00:00 2 18,3 27,79 C 10 IE 

U18 203 To Sunday 16:30:00 2 17,8 27,79 C 11 IP 

U18 203 To Sunday 17:00:00 2 18,3 27,79 C 11 IP 

U18 203 To Sunday 17:30:00 2 18,3 27,79 C 11 IP 

U18 203 To Sunday 18:00:00 3 19,0 27,79 C 12 IE 

U18 203 To Sunday 18:30:00 2 19,1 27,79 C 12 IE 

U18 203 To Sunday 19:00:00 2 19,7 27,79 C 13 IP 

U18 203 To Sunday 19:30:00 2 18,2 27,79 C 13 IP 

U18 203 To Sunday 20:00:00 2 18,7 27,79 C 13 IP 

U18 203 To Sunday 20:30:00 2 20,5 27,79 C 13 IP 

U18 203 To Sunday 21:00:00 2 20,9 27,79 C 13 IP 

U18 203 To Sunday 21:30:00 2 22,6 27,79 C 13 IP 

U18 203 To Sunday 22:00:00 2 23,5 27,79 C 13 IP 

U18 203 To Sunday 22:30:00 2 24,6 27,79 C 13 IP 

U18 203 To Sunday 23:00:00 3 24,8 27,79 C 14 IE 

U18 203 To Sunday 23:30:00 2 26,4 27,79 C 14 IE 

U18 203 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 203 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 203 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203 From Workday 5:30:00 3 19,6 28,01 C 1 IE 

U18 203 From Workday 6:00:00 3 16,0 28,01 C 1 IE 

U18 203 From Workday 6:30:00 3 14,7 28,01 C 1 IE 

U18 203 From Workday 7:00:00 4 14,9 28,01 C 2 IE 

U18 203 From Workday 7:30:00 4 15,4 28,01 C 2 IE 

U18 203 From Workday 8:00:00 4 16,3 28,01 C 3 IE 

U18 203 From Workday 8:30:00 3 16,9 28,01 C 4 IE 

UTO1M8ADO D E2 0R A3Z Ó N  From Workday 9:00:00 2 17,5 28,01 C 4 IE 
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U18 203 From Workday 9:30:00 3 16,9 28,01 C 4 IE 

U18 203 From Workday  10:00:00 2 17,0 28,01 C 4 IE 

U18 203 From Workday  10:30:00 3 16,9 28,01 C 4 IE 

U18 203 From Workday  11:00:00 2 16,8 28,01 C 4 IE 

U18 203 From Workday  11:30:00 3 16,7 28,01 C 4 IE 

U18 203 From Workday  12:00:00 2 16,6 28,01 C 4 IE 

U18 203 From Workday  12:30:00 4 16,7 28,01 C 5 IE 

U18 203 From Workday  13:00:00 3 16,5 28,01 C 5 IE 

U18 203 From Workday  13:30:00 3 16,6 28,01 C 6 IE 

U18 203 From Workday  14:00:00 2 16,9 28,01 C 6 IE 

U18 203 From Workday  14:30:00 3 16,6 28,01 C 6 IE 

U18 203 From Workday  15:00:00 2 16,4 28,01 C 6 IE 

U18 203 From Workday  15:30:00 3 16,4 28,01 C 6 IE 

U18 203 From Workday  16:00:00 2 16,4 28,01 C 6 IE 

U18 203 From Workday  16:30:00 3 16,7 28,01 C 7 IE 

U18 203 From Workday  17:00:00 3 16,4 28,01 C 7 IE 

U18 203 From Workday  17:30:00 3 16,4 28,01 C 7 IE 

U18 203 From Workday  18:00:00 4 17,2 28,01 C 8 IE 

U18 203 From Workday  18:30:00 3 17,7 28,01 C 8 IE 

U18 203 From Workday  19:00:00 3 18,3 28,01 C 9 IE 

U18 203 From Workday  19:30:00 3 19,6 28,01 C 9 IE 

U18 203 From Workday  20:00:00 3 20,2 28,01 C 10 IE 

U18 203 From Workday  20:30:00 2 21,0 28,01 C 10 IE 

U18 203 From Workday  21:00:00 2 21,5 28,01 C 11 IP 

U18 203 From Workday  21:30:00 2 22,5 28,01 C 11 IP 

U18 203 From Workday  22:00:00 2 23,6 28,01 C 11 IP 

U18 203 From Workday  22:30:00 2 24,2 28,01 C 11 IP 

U18 203 From Workday  23:00:00 2 25,4 28,01 C 11 IP 

U18 203 From Workday  23:30:00 2 26,1 28,01 C 11 IP 

U18 203 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 203 From Saturday 5:30:00 2 22,6 28,01 C 1 IP 

U18 203 From Saturday 6:00:00 2 20,9 28,01 C 1 IP 

U18 203 From Saturday 6:30:00 3 21,0 28,01 C 2 IE 

U18 203 From Saturday 7:00:00 4 20,7 28,01 C 3 IE 

U18 203 From Saturday 7:30:00 3 20,3 28,01 C 3 IE 

U18 203 From Saturday 8:00:00 3 19,8 28,01 C 4 IE 

U18 203 From Saturday 8:30:00 2 18,9 28,01 C 4 IE 

U18 203 From Saturday 9:00:00 3 18,9 28,01 C 5 IE 

U18 203 From Saturday 9:30:00 3 18,3 28,01 C 5 IE 

U18 203 From Saturday  10:00:00 3 17,6 28,01 C 5 IE 

U18 203 From Saturday  10:30:00 3 16,8 28,01 C 5 IE 

UTO1M8ADO D E2 0R A3Z Ó N  From Saturday  11:00:00 3 16,6 28,01 C 5 IE 
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U18 203 From Saturday  11:30:00 3 15,9 28,01 C 5 IE 

U18 203 From Saturday  12:00:00 3 15,8 28,01 C 5 IE 

U18 203 From Saturday  12:30:00 3 15,7 28,01 C 5 IE 

U18 203 From Saturday  13:00:00 3 16,8 28,01 C 5 IE 

U18 203 From Saturday  13:30:00 3 17,5 28,01 C 5 IE 

U18 203 From Saturday  14:00:00 3 18,0 28,01 C 6 IE 

U18 203 From Saturday  14:30:00 2 18,2 28,01 C 6 IE 

U18 203 From Saturday  15:00:00 3 17,9 28,01 C 6 IE 

U18 203 From Saturday  15:30:00 2 18,0 28,01 C 6 IE 

U18 203 From Saturday  16:00:00 3 18,5 28,01 C 7 IE 

U18 203 From Saturday  16:30:00 3 18,8 28,01 C 7 IE 

U18 203 From Saturday  17:00:00 3 19,5 28,01 C 8 IE 

U18 203 From Saturday  17:30:00 2 19,9 28,01 C 8 IE 

U18 203 From Saturday  18:00:00 3 18,9 28,01 C 8 IE 

U18 203 From Saturday  18:30:00 2 18,5 28,01 C 8 IE 

U18 203 From Saturday  19:00:00 2 19,2 28,01 C 9 IE 

U18 203 From Saturday  19:30:00 3 19,8 28,01 C 10 IE 

U18 203 From Saturday  20:00:00 2 19,6 28,01 C 10 IE 

U18 203 From Saturday  20:30:00 2 20,1 28,01 C 11 IE 

U18 203 From Saturday  21:00:00 3 21,4 28,01 C 12 IE 

U18 203 From Saturday  21:30:00 2 21,8 28,01 C 12 IE 

U18 203 From Saturday  22:00:00 2 22,3 28,01 C 13 IE 

U18 203 From Saturday  22:30:00 3 21,8 28,01 C 14 IE 

U18 203 From Saturday  23:00:00 3 24,7 28,01 C 15 IE 

U18 203 From Saturday  23:30:00 2 24,6 28,01 C 15 IE 

U18 203 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 203 From  Sunday 5:30:00 2 23,9 28,01 C 1 IP 

U18 203 From  Sunday 6:00:00 2 21,0 28,01 C 1 IP 

U18 203 From  Sunday 6:30:00 2 21,4 28,01 C 1 IP 

U18 203 From  Sunday 7:00:00 2 22,3 28,01 C 1 IP 

U18 203 From  Sunday 7:30:00 3 20,7 28,01 C 2 IE 

U18 203 From  Sunday 8:00:00 2 21,2 28,01 C 2 IE 

U18 203 From  Sunday 8:30:00 2 20,6 28,01 C 3 IP 

U18 203 From  Sunday 9:00:00 2 20,2 28,01 C 3 IP 

U18 203 From  Sunday 9:30:00 2 19,4 28,01 C 3 IP 

U18 203 From  Sunday 10:00:00 3 19,2 28,01 C 4 IE 

U18 203 From  Sunday 10:30:00 2 17,7 28,01 C 4 IE 

U18 203 From  Sunday 11:00:00 2 17,4 28,01 C 5 IE 

U18 203 From  Sunday 11:30:00 3 16,8 28,01 C 6 IE 

U18 203 From  Sunday 12:00:00 2 17,0 28,01 C 6 IE 

U18 203 From  Sunday 12:30:00 2 16,9 28,01 C 7 IE 

UTO1M8ADO D E2 0R A3Z Ó N  From  Sunday 13:00:00 3 17,1 28,01 C 8 IE 
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U18 203 From  Sunday 13:30:00 2 17,8 28,01 C 8 IE 

U18 203 From  Sunday 14:00:00 2 18,3 28,01 C 9 IP 

U18 203 From  Sunday 14:30:00 2 17,2 28,01 C 9 IP 

U18 203 From  Sunday 15:00:00 2 18,0 28,01 C 9 IP 

U18 203 From  Sunday 15:30:00 3 18,6 28,01 C 10 IE 

U18 203 From  Sunday 16:00:00 2 18,5 28,01 C 10 IE 

U18 203 From  Sunday 16:30:00 2 18,5 28,01 C 11 IP 

U18 203 From  Sunday 17:00:00 2 18,8 28,01 C 11 IP 

U18 203 From  Sunday 17:30:00 2 19,5 28,01 C 11 IP 

U18 203 From  Sunday 18:00:00 3 19,1 28,01 C 12 IE 

U18 203 From  Sunday 18:30:00 2 19,2 28,01 C 12 IE 

U18 203 From  Sunday 19:00:00 2 19,0 28,01 C 13 IP 

U18 203 From  Sunday 19:30:00 2 19,3 28,01 C 13 IP 

U18 203 From  Sunday 20:00:00 2 20,0 28,01 C 13 IP 

U18 203 From  Sunday 20:30:00 2 20,7 28,01 C 13 IP 

U18 203 From  Sunday 21:00:00 3 21,4 28,01 C 14 IE 

U18 203 From  Sunday 21:30:00 2 21,8 28,01 C 14 IE 

U18 203 From  Sunday 22:00:00 3 22,7 28,01 C 14 IE 

U18 203 From  Sunday 22:30:00 2 24,3 28,01 C 14 IE 

U18 203 From  Sunday 23:00:00 3 26,4 28,01 C 14 IE 

U18 203 From  Sunday 23:30:00 2 28,0 28,01 C 14 IE 

U18 203c To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 6:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 7:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 7:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 8:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  14:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AcZÓN To Workday  15:00:00 0 0,0 0 -- -- -- 
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U18 203c To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  16:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  17:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  17:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  18:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  18:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  19:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  19:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  20:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  20:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  21:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203c To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203c To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  16:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AcZÓN To Saturday  17:00:00 0 0,0 0 -- -- -- 
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U18 203c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 203c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AcZÓN To Sunday 19:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 203c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 203c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday 5:30:00 4 24,0 20,85 C 1 IE 

U18 203c From Workday 6:00:00 5 22,3 20,85 C 2 IE 

U18 203c From Workday 6:30:00 4 20,4 20,85 C 2 IE 

U18 203c From Workday 7:00:00 5 17,7 20,85 C 2 IE 

U18 203c From Workday 7:30:00 4 17,7 20,85 C 2 IE 

U18 203c From Workday 8:00:00 5 19,6 20,85 C 2 IE 

U18 203c From Workday 8:30:00 4 20,2 20,85 C 3 IE 

U18 203c From Workday 9:00:00 3 20,7 20,85 C 4 IE 

U18 203c From Workday 9:30:00 2 21,1 20,85 C 4 IE 

U18 203c From Workday  10:00:00 2 21,0 20,85 C 5 IP 

U18 203c From Workday  10:30:00 2 20,1 20,85 C 5 IP 

U18 203c From Workday  11:00:00 2 19,9 20,85 C 5 IP 

U18 203c From Workday  11:30:00 2 19,8 20,85 C 5 IP 

U18 203c From Workday  12:00:00 2 19,3 20,85 C 5 IP 

U18 203c From Workday  12:30:00 2 18,6 20,85 C 5 IP 

U18 203c From Workday  13:00:00 2 19,2 20,85 C 5 IP 

U18 203c From Workday  13:30:00 2 20,0 20,85 C 5 IP 

U18 203c From Workday  14:00:00 2 19,7 20,85 C 5 IP 

U18 203c From Workday  14:30:00 2 19,1 20,85 C 5 IP 

U18 203c From Workday  15:00:00 2 18,8 20,85 C 5 IP 

U18 203c From Workday  15:30:00 3 18,5 20,85 C 6 IE 

U18 203c From Workday  16:00:00 2 18,0 20,85 C 6 IE 

U18 203c From Workday  16:30:00 2 18,2 20,85 C 7 IP 

U18 203c From Workday  17:00:00 2 18,3 20,85 C 7 IP 

U18 203c From Workday  17:30:00 3 17,4 20,85 C 8 IE 

U18 203c From Workday  18:00:00 3 16,9 20,85 C 8 IE 

U18 203c From Workday  18:30:00 4 17,2 20,85 C 9 IE 

U18 203c From Workday  19:00:00 3 17,5 20,85 C 9 IE 

U18 203c From Workday  19:30:00 4 18,7 20,85 C 9 IE 

U18 203c From Workday  20:00:00 3 19,4 20,85 C 10 IE 

U18 203c From Workday  20:30:00 2 19,8 20,85 C 10 IE 

UTO1M8ADO D2E0R3AcZÓN From Workday  21:00:00 2 20,9 20,85 C 11 IP 
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U18 203c From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203c From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203c From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203c From Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AcZÓN From Saturday  23:00:00 0 0,0 0 -- -- -- 
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U18 203c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 203c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AeZÓN To Workday 1:00:00 0 0,0 0 -- -- -- 
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U18 203e To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday 6:30:00 5 23,7 21,79 B 1 IE 

U18 203e To Workday 7:00:00 5 20,9 21,79 B 2 IE 

U18 203e To Workday 7:30:00 4 20,7 21,79 B 2 IE 

U18 203e To Workday 8:00:00 4 22,2 21,79 B 3 IE 

U18 203e To Workday 8:30:00 3 22,5 21,79 B 3 IE 

U18 203e To Workday 9:00:00 4 22,7 21,79 B 4 IP 

U18 203e To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  16:30:00 3 19,8 21,79 B 5 IE 

U18 203e To Workday  17:00:00 3 19,1 21,79 B 5 IE 

U18 203e To Workday  17:30:00 4 18,1 21,79 B 6 IE 

U18 203e To Workday  18:00:00 4 17,5 21,79 B 6 IE 

U18 203e To Workday  18:30:00 4 18,6 21,79 B 6 IE 

U18 203e To Workday  19:00:00 4 20,2 21,79 B 7 IE 

U18 203e To Workday  19:30:00 3 21,5 21,79 B 7 IE 

U18 203e To Workday  20:00:00 4 21,7 21,79 B 7 IE 

U18 203e To Workday  20:30:00 3 22,6 21,79 B 8 IE 

U18 203e To Workday  21:00:00 2 22,9 21,79 B 8 IE 

U18 203e To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203e To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203e To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AeZÓN To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U18 203e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 203e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AeZÓN To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U18 203e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 203e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday 5:30:00 4 23,4 21,82 B 1 IE 

U18 203e From Workday 6:00:00 4 20,4 21,82 B 1 IE 

U18 203e From Workday 6:30:00 5 19,2 21,82 B 2 IE 

UTO1M8ADO D2E0R3AeZÓN From Workday 7:00:00 5 17,6 21,82 B 3 IE 
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U18 203e From Workday 7:30:00 4 17,8 21,82 B 3 IE 

U18 203e From Workday 8:00:00 4 18,9 21,82 B 4 IE 

U18 203e From Workday 8:30:00 3 19,8 21,82 B 4 IE 

U18 203e From Workday 9:00:00 4 20,3 21,82 B 5 IP 

U18 203e From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  16:30:00 3 21,0 21,82 B 6 IE 

U18 203e From Workday  17:00:00 3 20,8 21,82 B 6 IE 

U18 203e From Workday  17:30:00 4 20,8 21,82 B 7 IE 

U18 203e From Workday  18:00:00 4 21,0 21,82 B 7 IE 

U18 203e From Workday  18:30:00 4 21,7 21,82 B 7 IE 

U18 203e From Workday  19:00:00 4 21,9 21,82 B 8 IE 

U18 203e From Workday  19:30:00 3 22,8 21,82 B 8 IE 

U18 203e From Workday  20:00:00 4 23,2 21,82 B 8 IE 

U18 203e From Workday  20:30:00 3 24,1 21,82 B 9 IE 

U18 203e From Workday  21:00:00 2 24,9 21,82 B 9 IE 

U18 203e From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203e From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203e From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday 8:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AeZÓN From Saturday 9:00:00 0 0,0 0 -- -- -- 
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U18 203e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 203e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3AeZÓN From  Sunday 11:00:00 0 0,0 0 -- -- -- 
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U18 203e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 203e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday 0:00:00 2 32,5 36,8 B 1 IP 

U18 203N To Workday 0:30:00 1 32,7 36,8 B 1 IP 

U18 203N To Workday 1:00:00 1 35,2 36,8 B 2 IP 

U18 203N To Workday 1:30:00 1 34,2 36,8 B 2 IP 

U18 203N To Workday 2:00:00 1 34,2 36,8 B 2 IP 

U18 203N To Workday 2:30:00 1 34,2 36,8 B 2 IP 

U18 203N To Workday 3:00:00 1 31,2 36,8 B 2 IP 

U18 203N To Workday 3:30:00 1 38,4 36,8 B 2 IP 

U18 203N To Workday 4:00:00 1 38,4 36,8 B 2 IP 

U18 203N To Workday 4:30:00 1 33,8 36,8 B 2 IP 

U18 203N To Workday 5:00:00 2 23,1 36,8 B 3 IP 

U18 203N To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday 6:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday 7:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday 7:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday 8:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  12:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN To Workday  13:00:00 0 0,0 0 -- -- -- 
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U18 203N To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  16:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  17:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  17:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  18:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  18:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  19:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  19:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  20:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  20:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  21:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203N To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203N To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 0:00:00 2 30,8 36,8 B 1 IP 

U18 203N To Saturday 0:30:00 2 31,0 36,8 B 2 IP 

U18 203N To Saturday 1:00:00 1 32,2 36,8 B 2 IP 

U18 203N To Saturday 1:30:00 1 33,0 36,8 B 3 IP 

U18 203N To Saturday 2:00:00 1 32,1 36,8 B 3 IP 

U18 203N To Saturday 2:30:00 1 30,6 36,8 B 3 IP 

U18 203N To Saturday 3:00:00 1 30,6 36,8 B 3 IP 

U18 203N To Saturday 3:30:00 1 35,2 36,8 B 3 IP 

U18 203N To Saturday 4:00:00 1 36,5 36,8 B 3 IP 

U18 203N To Saturday 4:30:00 1 37,4 36,8 B 3 IP 

U18 203N To Saturday 5:00:00 2 25,4 36,8 B 4 IP 

U18 203N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  14:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN To Saturday  15:00:00 0 0,0 0 -- -- -- 
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U18 203N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 203N To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  0:00:00 2 28,7 36,8 B 1 IP 

U18 203N To Sunday  0:30:00 2 28,3 36,8 B 2 IP 

U18 203N To Sunday  1:00:00 1 29,9 36,8 B 2 IP 

U18 203N To Sunday  1:30:00 1 28,9 36,8 B 3 IP 

U18 203N To Sunday  2:00:00 1 30,5 36,8 B 3 IP 

U18 203N To Sunday  2:30:00 1 28,1 36,8 B 3 IP 

U18 203N To Sunday  3:00:00 1 32,1 36,8 B 3 IP 

U18 203N To Sunday  3:30:00 1 26,0 36,8 B 3 IP 

U18 203N To Sunday  4:00:00 1 29,5 36,8 B 3 IP 

U18 203N To Sunday  4:30:00 1 24,6 36,8 B 3 IP 

U18 203N To Sunday  5:00:00 2 25,3 36,8 B 4 IP 

U18 203N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 16:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN To Sunday 17:00:00 0 0,0 0 -- -- -- 
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U18 203N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 203N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday 0:00:00 2 27,8 37,32 B 1 IP 

U18 203N From Workday 0:30:00 1 29,2 37,32 B 1 IP 

U18 203N From Workday 1:00:00 1 28,0 37,32 B 2 IP 

U18 203N From Workday 1:30:00 1 30,6 37,32 B 2 IP 

U18 203N From Workday 2:00:00 1 30,4 37,32 B 2 IP 

U18 203N From Workday 2:30:00 1 31,9 37,32 B 2 IP 

U18 203N From Workday 3:00:00 1 29,9 37,32 B 2 IP 

U18 203N From Workday 3:30:00 1 34,2 37,32 B 2 IP 

U18 203N From Workday 4:00:00 1 35,8 37,32 B 2 IP 

U18 203N From Workday 4:30:00 1 28,3 37,32 B 2 IP 

U18 203N From Workday 5:00:00 2 26,6 37,32 B 3 IP 

U18 203N From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  18:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN From Workday  19:00:00 0 0,0 0 -- -- -- 
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U18 203N From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 203N From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 203N From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 0:00:00 2 26,8 37,32 B 1 IP 

U18 203N From Saturday 0:30:00 2 26,8 37,32 B 2 IP 

U18 203N From Saturday 1:00:00 1 27,5 37,32 B 2 IP 

U18 203N From Saturday 1:30:00 1 29,6 37,32 B 3 IP 

U18 203N From Saturday 2:00:00 1 31,5 37,32 B 3 IP 

U18 203N From Saturday 2:30:00 1 33,1 37,32 B 3 IP 

U18 203N From Saturday 3:00:00 1 30,9 37,32 B 3 IP 

U18 203N From Saturday 3:30:00 1 35,2 37,32 B 3 IP 

U18 203N From Saturday 4:00:00 1 34,5 37,32 B 3 IP 

U18 203N From Saturday 4:30:00 1 34,7 37,32 B 3 IP 

U18 203N From Saturday 5:00:00 2 26,4 37,32 B 4 IP 

U18 203N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN From Saturday  21:00:00 0 0,0 0 -- -- -- 
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U18 203N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 203N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 0:00:00 2 27,1 37,32 B 1 IP 

U18 203N From  Sunday 0:30:00 2 24,4 37,32 B 2 IP 

U18 203N From  Sunday 1:00:00 1 27,9 37,32 B 2 IP 

U18 203N From  Sunday 1:30:00 1 29,6 37,32 B 3 IP 

U18 203N From  Sunday 2:00:00 1 29,0 37,32 B 3 IP 

U18 203N From  Sunday 2:30:00 1 28,9 37,32 B 3 IP 

U18 203N From  Sunday 3:00:00 1 28,0 37,32 B 3 IP 

U18 203N From  Sunday 3:30:00 1 32,0 37,32 B 3 IP 

U18 203N From  Sunday 4:00:00 1 31,5 37,32 B 3 IP 

U18 203N From  Sunday 4:30:00 1 31,8 37,32 B 3 IP 

U18 203N From  Sunday 5:00:00 2 26,5 37,32 B 4 IP 

U18 203N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 203N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R3ANZÓN From  Sunday 23:00:00 0 0,0 0 -- -- -- 
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U18 203N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 206 To Workday 0:00:00 2 28,0 21,35 C 1 IP 

U18 206 To Workday 0:30:00 1 27,8 21,35 C 1 IP 

U18 206 To Workday 1:00:00 1 27,6 21,35 C 2 IP 

U18 206 To Workday 1:30:00 1 28,8 21,35 C 2 IP 

U18 206 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 206 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 206 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 206 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 206 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 206 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 206 To Workday 5:00:00 1 29,9 21,35 C 3 IE 

U18 206 To Workday 5:30:00 4 27,5 21,35 C 4 IE 

U18 206 To Workday 6:00:00 5 24,7 21,35 C 5 IE 

U18 206 To Workday 6:30:00 4 20,6 21,35 C 6 IE 

U18 206 To Workday 7:00:00 4 18,2 21,35 C 6 IE 

U18 206 To Workday 7:30:00 5 19,4 21,35 C 6 IE 

U18 206 To Workday 8:00:00 4 19,6 21,35 C 6 IE 

U18 206 To Workday 8:30:00 4 20,4 21,35 C 7 IE 

U18 206 To Workday 9:00:00 3 20,3 21,35 C 7 IE 

U18 206 To Workday 9:30:00 3 20,6 21,35 C 8 IE 

U18 206 To Workday  10:00:00 3 20,4 21,35 C 8 IE 

U18 206 To Workday  10:30:00 4 19,5 21,35 C 9 IE 

U18 206 To Workday  11:00:00 3 18,4 21,35 C 9 IE 

U18 206 To Workday  11:30:00 4 18,1 21,35 C 10 IE 

U18 206 To Workday  12:00:00 5 17,4 21,35 C 11 IE 

U18 206 To Workday  12:30:00 6 17,5 21,35 C 12 IE 

U18 206 To Workday  13:00:00 5 17,7 21,35 C 13 IE 

U18 206 To Workday  13:30:00 4 18,0 21,35 C 13 IE 

U18 206 To Workday  14:00:00 4 17,6 21,35 C 14 IE 

U18 206 To Workday  14:30:00 3 17,0 21,35 C 14 IE 

U18 206 To Workday  15:00:00 4 16,9 21,35 C 15 IE 

U18 206 To Workday  15:30:00 4 16,8 21,35 C 15 IE 

U18 206 To Workday  16:00:00 4 17,1 21,35 C 16 IE 

U18 206 To Workday  16:30:00 3 16,9 21,35 C 16 IE 

U18 206 To Workday  17:00:00 3 16,2 21,35 C 17 IE 

U18 206 To Workday  17:30:00 3 16,0 21,35 C 17 IE 

U18 206 To Workday  18:00:00 3 15,9 21,35 C 17 IE 

U18 206 To Workday  18:30:00 3 16,5 21,35 C 17 IE 

U18 206 To Workday  19:00:00 3 17,6 21,35 C 17 IE 

U18 206 To Workday  19:30:00 3 18,9 21,35 C 17 IE 

U18 206 To Workday  20:00:00 3 19,3 21,35 C 17 IE 

U18 206 To Workday  20:30:00 3 20,8 21,35 C 17 IE 

U18 206 To Workday  21:00:00 3 21,4 21,35 C 18 IE 

U18 206 To Workday  21:30:00 2 22,0 21,35 C 18 IE 

U18 206 To Workday  22:00:00 3 22,5 21,35 C 18 IE 

U18 206 To Workday  22:30:00 2 23,5 21,35 C 18 IE 

U18 206 To Workday  23:00:00 2 25,3 21,35 C 19 IP 

U18 206 To Workday  23:30:00 2 25,9 21,35 C 19 IP 

U18 206 To Saturday 0:00:00 2 25,0 21,35 C 1 IP 

U18 206 To Saturday 0:30:00 1 24,4 21,35 C 1 IP 

UTO1M8ADO D E2 0R A6Z Ó N  To Saturday 1:00:00 1 25,7 21,35 C 2 IP 
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U18 206 To Saturday 1:30:00 1 25,2 21,35 C 2 IP 

U18 206 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 206 To Saturday 5:00:00 1 28,7 21,35 C 3 IP 

U18 206 To Saturday 5:30:00 2 29,1 21,35 C 4 IP 

U18 206 To Saturday 6:00:00 2 30,4 21,35 C 4 IP 

U18 206 To Saturday 6:30:00 3 26,8 21,35 C 5 IE 

U18 206 To Saturday 7:00:00 2 24,3 21,35 C 5 IE 

U18 206 To Saturday 7:30:00 3 24,2 21,35 C 6 IE 

U18 206 To Saturday 8:00:00 3 23,8 21,35 C 7 IE 

U18 206 To Saturday 8:30:00 2 22,8 21,35 C 7 IE 

U18 206 To Saturday 9:00:00 3 22,5 21,35 C 8 IE 

U18 206 To Saturday 9:30:00 3 20,7 21,35 C 8 IE 

U18 206 To Saturday  10:00:00 3 20,6 21,35 C 8 IE 

U18 206 To Saturday  10:30:00 3 18,8 21,35 C 9 IE 

U18 206 To Saturday  11:00:00 2 18,8 21,35 C 9 IE 

U18 206 To Saturday  11:30:00 2 17,7 21,35 C 10 IE 

U18 206 To Saturday  12:00:00 3 17,1 21,35 C 11 IE 

U18 206 To Saturday  12:30:00 2 15,5 21,35 C 11 IE 

U18 206 To Saturday  13:00:00 2 15,1 21,35 C 12 IP 

U18 206 To Saturday  13:30:00 2 16,0 21,35 C 12 IP 

U18 206 To Saturday  14:00:00 2 16,3 21,35 C 12 IP 

U18 206 To Saturday  14:30:00 2 17,0 21,35 C 12 IP 

U18 206 To Saturday  15:00:00 2 16,5 21,35 C 12 IP 

U18 206 To Saturday  15:30:00 2 17,7 21,35 C 12 IP 

U18 206 To Saturday  16:00:00 2 18,1 21,35 C 12 IP 

U18 206 To Saturday  16:30:00 2 18,2 21,35 C 12 IP 

U18 206 To Saturday  17:00:00 2 18,3 21,35 C 12 IP 

U18 206 To Saturday  17:30:00 2 19,0 21,35 C 12 IP 

U18 206 To Saturday  18:00:00 2 18,6 21,35 C 12 IP 

U18 206 To Saturday  18:30:00 2 19,3 21,35 C 12 IP 

U18 206 To Saturday  19:00:00 2 19,2 21,35 C 12 IP 

U18 206 To Saturday  19:30:00 3 19,6 21,35 C 13 IE 

U18 206 To Saturday  20:00:00 2 20,0 21,35 C 13 IE 

U18 206 To Saturday  20:30:00 2 20,5 21,35 C 14 IP 

U18 206 To Saturday  21:00:00 2 21,3 21,35 C 14 IP 

U18 206 To Saturday  21:30:00 2 20,6 21,35 C 14 IP 

U18 206 To Saturday  22:00:00 2 22,8 21,35 C 14 IP 

U18 206 To Saturday  22:30:00 2 23,4 21,35 C 14 IP 

U18 206 To Saturday  23:00:00 2 24,1 21,35 C 14 IP 

U18 206 To Saturday  23:30:00 2 24,0 21,35 C 14 IP 

U18 206 To Sunday  0:00:00 2 24,9 21,35 C 1 IP 

U18 206 To Sunday  0:30:00 1 25,9 21,35 C 1 IP 

U18 206 To Sunday  1:00:00 1 26,9 21,35 C 2 IP 

U18 206 To Sunday  1:30:00 1 26,9 21,35 C 2 IP 

U18 206 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 206 To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A6Z Ó N  To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U18 206 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 206 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 206 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 206 To Sunday  5:00:00 1 28,2 21,35 C 3 IP 

U18 206 To Sunday  5:30:00 2 29,9 21,35 C 4 IP 

U18 206 To Sunday  6:00:00 1 29,3 21,35 C 4 IP 

U18 206 To Sunday  6:30:00 2 26,7 21,35 C 4 IP 

U18 206 To Sunday  7:00:00 1 24,7 21,35 C 4 IP 

U18 206 To Sunday  7:30:00 2 25,2 21,35 C 4 IP 

U18 206 To Sunday  8:00:00 1 24,7 21,35 C 4 IP 

U18 206 To Sunday  8:30:00 2 22,8 21,35 C 4 IP 

U18 206 To Sunday  9:00:00 1 22,4 21,35 C 4 IP 

U18 206 To Sunday  9:30:00 2 21,9 21,35 C 4 IP 

U18 206 To Sunday 10:00:00 1 21,0 21,35 C 4 IP 

U18 206 To Sunday 10:30:00 2 19,8 21,35 C 5 IE 

U18 206 To Sunday 11:00:00 3 18,7 21,35 C 6 IE 

U18 206 To Sunday 11:30:00 2 20,2 21,35 C 7 IP 

U18 206 To Sunday 12:00:00 1 18,8 21,35 C 7 IP 

U18 206 To Sunday 12:30:00 2 19,0 21,35 C 8 IE 

U18 206 To Sunday 13:00:00 3 17,6 21,35 C 9 IE 

U18 206 To Sunday 13:30:00 2 18,7 21,35 C 9 IE 

U18 206 To Sunday 14:00:00 3 20,0 21,35 C 9 IE 

U18 206 To Sunday 14:30:00 2 20,4 21,35 C 9 IE 

U18 206 To Sunday 15:00:00 2 20,7 21,35 C 10 IP 

U18 206 To Sunday 15:30:00 2 19,5 21,35 C 10 IP 

U18 206 To Sunday 16:00:00 2 20,0 21,35 C 10 IP 

U18 206 To Sunday 16:30:00 2 19,0 21,35 C 10 IP 

U18 206 To Sunday 17:00:00 3 18,9 21,35 C 11 IE 

U18 206 To Sunday 17:30:00 2 20,3 21,35 C 11 IE 

U18 206 To Sunday 18:00:00 3 20,6 21,35 C 11 IE 

U18 206 To Sunday 18:30:00 2 20,2 21,35 C 11 IE 

U18 206 To Sunday 19:00:00 2 19,7 21,35 C 12 IP 

U18 206 To Sunday 19:30:00 2 20,0 21,35 C 12 IP 

U18 206 To Sunday 20:00:00 2 21,1 21,35 C 12 IP 

U18 206 To Sunday 20:30:00 2 20,4 21,35 C 12 IP 

U18 206 To Sunday 21:00:00 2 22,2 21,35 C 12 IP 

U18 206 To Sunday 21:30:00 2 23,2 21,35 C 12 IP 

U18 206 To Sunday 22:00:00 2 24,0 21,35 C 12 IP 

U18 206 To Sunday 22:30:00 2 25,1 21,35 C 12 IP 

U18 206 To Sunday 23:00:00 2 27,1 21,35 C 13 IP 

U18 206 To Sunday 23:30:00 1 25,7 21,35 C 13 IP 

U18 206 From Workday 0:00:00 1 27,9 20,98 C 1 IP 

U18 206 From Workday 0:30:00 1 28,9 20,98 C 1 IP 

U18 206 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 206 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 206 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 206 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 206 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 206 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 206 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 206 From Workday 4:30:00 1 29,7 20,98 C 2 IP 

UTO1M8ADO D E2 0R A6Z Ó N  From Workday 5:00:00 2 23,7 20,98 C 3 IE 
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U18 206 From Workday 5:30:00 6 20,3 20,98 C 4 IE 

U18 206 From Workday 6:00:00 6 18,4 20,98 C 4 IE 

U18 206 From Workday 6:30:00 4 17,2 20,98 C 5 IE 

U18 206 From Workday 7:00:00 4 15,7 20,98 C 5 IE 

U18 206 From Workday 7:30:00 5 15,5 20,98 C 5 IE 

U18 206 From Workday 8:00:00 4 17,0 20,98 C 5 IE 

U18 206 From Workday 8:30:00 5 17,8 20,98 C 5 IE 

U18 206 From Workday 9:00:00 4 18,2 20,98 C 6 IE 

U18 206 From Workday 9:30:00 3 18,3 20,98 C 6 IE 

U18 206 From Workday  10:00:00 3 18,0 20,98 C 7 IE 

U18 206 From Workday  10:30:00 4 18,3 20,98 C 8 IE 

U18 206 From Workday  11:00:00 3 18,1 20,98 C 8 IE 

U18 206 From Workday  11:30:00 4 18,1 20,98 C 9 IE 

U18 206 From Workday  12:00:00 5 18,0 20,98 C 10 IE 

U18 206 From Workday  12:30:00 6 17,8 20,98 C 11 IE 

U18 206 From Workday  13:00:00 5 17,4 20,98 C 12 IE 

U18 206 From Workday  13:30:00 4 17,9 20,98 C 12 IE 

U18 206 From Workday  14:00:00 4 18,5 20,98 C 13 IE 

U18 206 From Workday  14:30:00 3 18,2 20,98 C 13 IE 

U18 206 From Workday  15:00:00 4 18,2 20,98 C 14 IE 

U18 206 From Workday  15:30:00 4 17,9 20,98 C 14 IE 

U18 206 From Workday  16:00:00 4 18,1 20,98 C 15 IE 

U18 206 From Workday  16:30:00 3 18,2 20,98 C 15 IE 

U18 206 From Workday  17:00:00 3 17,6 20,98 C 16 IE 

U18 206 From Workday  17:30:00 3 17,5 20,98 C 16 IE 

U18 206 From Workday  18:00:00 3 18,3 20,98 C 16 IE 

U18 206 From Workday  18:30:00 4 19,5 20,98 C 17 IE 

U18 206 From Workday  19:00:00 3 19,7 20,98 C 17 IE 

U18 206 From Workday  19:30:00 4 20,7 20,98 C 17 IE 

U18 206 From Workday  20:00:00 3 21,8 20,98 C 17 IE 

U18 206 From Workday  20:30:00 3 22,2 20,98 C 18 IE 

U18 206 From Workday  21:00:00 2 23,2 20,98 C 18 IE 

U18 206 From Workday  21:30:00 2 23,5 20,98 C 19 IP 

U18 206 From Workday  22:00:00 2 25,5 20,98 C 19 IP 

U18 206 From Workday  22:30:00 2 26,0 20,98 C 19 IP 

U18 206 From Workday  23:00:00 2 26,7 20,98 C 19 IP 

U18 206 From Workday  23:30:00 2 27,5 20,98 C 19 IP 

U18 206 From Saturday 0:00:00 1 25,0 20,98 C 1 IP 

U18 206 From Saturday 0:30:00 1 26,5 20,98 C 1 IP 

U18 206 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 206 From Saturday 5:00:00 2 26,8 20,98 C 2 IP 

U18 206 From Saturday 5:30:00 2 24,7 20,98 C 2 IP 

U18 206 From Saturday 6:00:00 2 21,8 20,98 C 2 IP 

U18 206 From Saturday 6:30:00 3 22,0 20,98 C 3 IE 

UTO1M8ADO D E2 0R A6Z Ó N  From Saturday 7:00:00 3 22,9 20,98 C 3 IE 
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U18 206 From Saturday 7:30:00 3 21,3 20,98 C 3 IE 

U18 206 From Saturday 8:00:00 3 19,4 20,98 C 4 IE 

U18 206 From Saturday 8:30:00 2 19,5 20,98 C 4 IE 

U18 206 From Saturday 9:00:00 3 20,0 20,98 C 5 IE 

U18 206 From Saturday 9:30:00 4 19,2 20,98 C 6 IE 

U18 206 From Saturday  10:00:00 3 18,6 20,98 C 6 IE 

U18 206 From Saturday  10:30:00 4 18,3 20,98 C 6 IE 

U18 206 From Saturday  11:00:00 3 16,5 20,98 C 7 IE 

U18 206 From Saturday  11:30:00 2 16,8 20,98 C 7 IE 

U18 206 From Saturday  12:00:00 3 16,5 20,98 C 7 IE 

U18 206 From Saturday  12:30:00 2 16,2 20,98 C 7 IE 

U18 206 From Saturday  13:00:00 2 17,0 20,98 C 8 IP 

U18 206 From Saturday  13:30:00 2 18,7 20,98 C 8 IP 

U18 206 From Saturday  14:00:00 2 18,5 20,98 C 8 IP 

U18 206 From Saturday  14:30:00 2 19,0 20,98 C 8 IP 

U18 206 From Saturday  15:00:00 2 18,9 20,98 C 8 IP 

U18 206 From Saturday  15:30:00 2 19,7 20,98 C 8 IP 

U18 206 From Saturday  16:00:00 2 19,1 20,98 C 8 IP 

U18 206 From Saturday  16:30:00 2 19,7 20,98 C 8 IP 

U18 206 From Saturday  17:00:00 2 20,1 20,98 C 8 IP 

U18 206 From Saturday  17:30:00 2 20,0 20,98 C 8 IP 

U18 206 From Saturday  18:00:00 2 20,1 20,98 C 8 IP 

U18 206 From Saturday  18:30:00 2 20,3 20,98 C 8 IP 

U18 206 From Saturday  19:00:00 2 20,5 20,98 C 8 IP 

U18 206 From Saturday  19:30:00 2 21,1 20,98 C 8 IP 

U18 206 From Saturday  20:00:00 2 20,9 20,98 C 8 IP 

U18 206 From Saturday  20:30:00 2 21,2 20,98 C 8 IP 

U18 206 From Saturday  21:00:00 2 22,0 20,98 C 8 IP 

U18 206 From Saturday  21:30:00 2 22,4 20,98 C 8 IP 

U18 206 From Saturday  22:00:00 2 22,6 20,98 C 8 IP 

U18 206 From Saturday  22:30:00 2 22,9 20,98 C 8 IP 

U18 206 From Saturday  23:00:00 2 25,6 20,98 C 8 IP 

U18 206 From Saturday  23:30:00 2 24,7 20,98 C 8 IP 

U18 206 From  Sunday 0:00:00 1 27,7 20,98 C 1 IP 

U18 206 From  Sunday 0:30:00 1 26,3 20,98 C 1 IP 

U18 206 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 206 From  Sunday 5:00:00 2 30,1 20,98 C 2 IP 

U18 206 From  Sunday 5:30:00 2 27,4 20,98 C 2 IP 

U18 206 From  Sunday 6:00:00 2 24,6 20,98 C 2 IP 

U18 206 From  Sunday 6:30:00 2 24,2 20,98 C 2 IP 

U18 206 From  Sunday 7:00:00 2 23,5 20,98 C 2 IP 

U18 206 From  Sunday 7:30:00 3 22,6 20,98 C 3 IE 

U18 206 From  Sunday 8:00:00 2 23,3 20,98 C 3 IE 

U18 206 From  Sunday 8:30:00 2 22,4 20,98 C 4 IP 

UTO1M8ADO D E2 0R A6Z Ó N  From  Sunday 9:00:00 2 21,6 20,98 C 4 IP 
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U18 206 From  Sunday 9:30:00 2 21,4 20,98 C 4 IP 

U18 206 From  Sunday 10:00:00 2 20,7 20,98 C 4 IP 

U18 206 From  Sunday 10:30:00 2 20,7 20,98 C 4 IP 

U18 206 From  Sunday 11:00:00 3 18,9 20,98 C 5 IE 

U18 206 From  Sunday 11:30:00 2 18,4 20,98 C 5 IE 

U18 206 From  Sunday 12:00:00 2 18,0 20,98 C 6 IP 

U18 206 From  Sunday 12:30:00 2 19,2 20,98 C 6 IP 

U18 206 From  Sunday 13:00:00 3 18,6 20,98 C 7 IE 

U18 206 From  Sunday 13:30:00 2 20,2 20,98 C 7 IE 

U18 206 From  Sunday 14:00:00 2 20,1 20,98 C 8 IP 

U18 206 From  Sunday 14:30:00 2 20,2 20,98 C 8 IP 

U18 206 From  Sunday 15:00:00 3 19,3 20,98 C 9 IE 

U18 206 From  Sunday 15:30:00 2 18,6 20,98 C 9 IE 

U18 206 From  Sunday 16:00:00 3 21,2 20,98 C 9 IE 

U18 206 From  Sunday 16:30:00 2 20,2 20,98 C 9 IE 

U18 206 From  Sunday 17:00:00 2 20,3 20,98 C 10 IP 

U18 206 From  Sunday 17:30:00 2 20,0 20,98 C 10 IP 

U18 206 From  Sunday 18:00:00 3 19,7 20,98 C 11 IE 

U18 206 From  Sunday 18:30:00 2 20,5 20,98 C 11 IE 

U18 206 From  Sunday 19:00:00 2 21,5 20,98 C 12 IP 

U18 206 From  Sunday 19:30:00 2 22,2 20,98 C 12 IP 

U18 206 From  Sunday 20:00:00 2 21,8 20,98 C 12 IP 

U18 206 From  Sunday 20:30:00 2 21,7 20,98 C 12 IP 

U18 206 From  Sunday 21:00:00 2 23,1 20,98 C 13 IP 

U18 206 From  Sunday 21:30:00 1 24,4 20,98 C 13 IP 

U18 206 From  Sunday 22:00:00 2 26,3 20,98 C 13 IP 

U18 206 From  Sunday 22:30:00 1 26,8 20,98 C 13 IP 

U18 206 From  Sunday 23:00:00 2 27,2 20,98 C 13 IP 

U18 206 From  Sunday 23:30:00 1 26,5 20,98 C 13 IP 

U18 206c To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 6:30:00 2 24,1 16,15 C 1 IE 

U18 206c To Workday 7:00:00 3 21,4 16,15 C 1 IE 

U18 206c To Workday 7:30:00 3 21,2 16,15 C 1 IE 

U18 206c To Workday 8:00:00 4 21,3 16,15 C 2 IP 

U18 206c To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R6AcZÓN To Workday  11:00:00 0 0,0 0 -- -- -- 
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U18 206c To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  16:30:00 3 20,4 16,15 C 3 IE 

U18 206c To Workday  17:00:00 2 19,3 16,15 C 3 IE 

U18 206c To Workday  17:30:00 3 17,8 16,15 C 4 IE 

U18 206c To Workday  18:00:00 3 17,6 16,15 C 4 IE 

U18 206c To Workday  18:30:00 3 17,0 16,15 C 4 IE 

U18 206c To Workday  19:00:00 3 18,6 16,15 C 4 IE 

U18 206c To Workday  19:30:00 3 20,2 16,15 C 4 IE 

U18 206c To Workday  20:00:00 3 22,2 16,15 C 4 IE 

U18 206c To Workday  20:30:00 3 22,8 16,15 C 5 IE 

U18 206c To Workday  21:00:00 2 23,3 16,15 C 5 IE 

U18 206c To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 206c To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 206c To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  12:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R6AcZÓN To Saturday  13:00:00 0 0,0 0 -- -- -- 
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U18 206c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 206c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 14:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R6AcZÓN To Sunday 15:00:00 0 0,0 0 -- -- -- 
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U18 206c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 206c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 6:30:00 2 20,0 16,15 C 1 IE 

U18 206c From Workday 7:00:00 3 17,5 16,15 C 1 IE 

U18 206c From Workday 7:30:00 3 16,9 16,15 C 2 IE 

U18 206c From Workday 8:00:00 3 19,2 16,15 C 2 IE 

U18 206c From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  16:30:00 3 21,7 16,15 C 3 IE 

UTO1M8ADO D2E0R6AcZÓN From Workday  17:00:00 2 20,8 16,15 C 3 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 206c From Workday  17:30:00 3 20,6 16,15 C 4 IE 

U18 206c From Workday  18:00:00 3 20,3 16,15 C 4 IE 

U18 206c From Workday  18:30:00 3 21,8 16,15 C 4 IE 

U18 206c From Workday  19:00:00 3 22,4 16,15 C 4 IE 

U18 206c From Workday  19:30:00 3 23,3 16,15 C 4 IE 

U18 206c From Workday  20:00:00 3 23,2 16,15 C 4 IE 

U18 206c From Workday  20:30:00 3 23,7 16,15 C 5 IE 

U18 206c From Workday  21:00:00 2 25,1 16,15 C 5 IE 

U18 206c From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 206c From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 206c From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R6AcZÓN From Saturday  19:00:00 0 0,0 0 -- -- -- 
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U18 206c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 206c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R6AcZÓN From  Sunday 21:00:00 0 0,0 0 -- -- -- 
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U18 206c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 206c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 208 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 208 To Workday 5:30:00 6 21,7 19,52 C 1 IE 

U18 208 To Workday 6:00:00 7 18,3 19,52 C 2 IE 

U18 208 To Workday 6:30:00 6 15,2 19,52 C 2 IE 

U18 208 To Workday 7:00:00 6 12,8 19,52 C 2 IE 

U18 208 To Workday 7:30:00 5 13,7 19,52 C 3 IE 

U18 208 To Workday 8:00:00 6 14,6 19,52 C 3 IE 

U18 208 To Workday 8:30:00 7 15,3 19,52 C 4 IE 

U18 208 To Workday 9:00:00 7 15,4 19,52 C 4 IE 

U18 208 To Workday 9:30:00 5 15,3 19,52 C 5 IE 

U18 208 To Workday  10:00:00 5 14,7 19,52 C 5 IE 

U18 208 To Workday  10:30:00 5 14,4 19,52 C 5 IE 

U18 208 To Workday  11:00:00 5 13,7 19,52 C 5 IE 

U18 208 To Workday  11:30:00 5 13,3 19,52 C 5 IE 

U18 208 To Workday  12:00:00 5 13,1 19,52 C 6 IE 

U18 208 To Workday  12:30:00 4 13,5 19,52 C 6 IE 

U18 208 To Workday  13:00:00 4 13,5 19,52 C 7 IE 

U18 208 To Workday  13:30:00 4 13,5 19,52 C 7 IE 

U18 208 To Workday  14:00:00 4 13,7 19,52 C 7 IE 

U18 208 To Workday  14:30:00 4 13,2 19,52 C 7 IE 

U18 208 To Workday  15:00:00 4 13,2 19,52 C 7 IE 

U18 208 To Workday  15:30:00 5 12,9 19,52 C 8 IE 

U18 208 To Workday  16:00:00 4 13,2 19,52 C 8 IE 

U18 208 To Workday  16:30:00 5 13,5 19,52 C 9 IE 

U18 208 To Workday  17:00:00 5 12,9 19,52 C 9 IE 

U18 208 To Workday  17:30:00 6 12,8 19,52 C 10 IE 

U18 208 To Workday  18:00:00 5 13,5 19,52 C 11 IE 

U18 208 To Workday  18:30:00 5 14,5 19,52 C 11 IE 

U18 208 To Workday  19:00:00 5 15,7 19,52 C 11 IE 

U18 208 To Workday  19:30:00 6 16,8 19,52 C 12 IE 

U18 208 To Workday  20:00:00 5 17,5 19,52 C 13 IE 

U18 208 To Workday  20:30:00 4 18,2 19,52 C 14 IE 

U18 208 To Workday  21:00:00 3 19,1 19,52 C 14 IE 

U18 208 To Workday  21:30:00 4 20,1 19,52 C 14 IE 

U18 208 To Workday  22:00:00 3 21,1 19,52 C 14 IE 

U18 208 To Workday  22:30:00 3 21,4 19,52 C 15 IE 

UTO1M8ADO D E2 0R A8Z Ó N  To Workday  23:00:00 2 22,1 19,52 C 16 IP 
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U18 208 To Workday  23:30:00 1 22,8 19,52 C 16 IP 

U18 208 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 208 To Saturday 5:30:00 2 22,5 19,52 C 1 IP 

U18 208 To Saturday 6:00:00 1 20,6 19,52 C 1 IP 

U18 208 To Saturday 6:30:00 2 19,4 19,52 C 2 IP 

U18 208 To Saturday 7:00:00 2 18,3 19,52 C 2 IP 

U18 208 To Saturday 7:30:00 2 18,0 19,52 C 2 IP 

U18 208 To Saturday 8:00:00 2 17,2 19,52 C 2 IP 

U18 208 To Saturday 8:30:00 3 17,3 19,52 C 3 IE 

U18 208 To Saturday 9:00:00 4 16,0 19,52 C 4 IE 

U18 208 To Saturday 9:30:00 3 15,2 19,52 C 5 IE 

U18 208 To Saturday  10:00:00 2 13,9 19,52 C 5 IE 

U18 208 To Saturday  10:30:00 3 13,4 19,52 C 6 IE 

U18 208 To Saturday  11:00:00 4 12,9 19,52 C 7 IE 

U18 208 To Saturday  11:30:00 3 12,3 19,52 C 7 IE 

U18 208 To Saturday  12:00:00 3 12,3 19,52 C 8 IE 

U18 208 To Saturday  12:30:00 3 12,1 19,52 C 8 IE 

U18 208 To Saturday  13:00:00 3 12,8 19,52 C 8 IE 

U18 208 To Saturday  13:30:00 4 13,2 19,52 C 9 IE 

U18 208 To Saturday  14:00:00 3 13,9 19,52 C 9 IE 

U18 208 To Saturday  14:30:00 3 14,1 19,52 C 10 IE 

U18 208 To Saturday  15:00:00 3 14,3 19,52 C 11 IE 

U18 208 To Saturday  15:30:00 2 14,4 19,52 C 11 IE 

U18 208 To Saturday  16:00:00 3 14,4 19,52 C 11 IE 

U18 208 To Saturday  16:30:00 2 14,1 19,52 C 11 IE 

U18 208 To Saturday  17:00:00 3 14,6 19,52 C 11 IE 

U18 208 To Saturday  17:30:00 2 15,5 19,52 C 11 IE 

U18 208 To Saturday  18:00:00 3 15,1 19,52 C 11 IE 

U18 208 To Saturday  18:30:00 2 15,7 19,52 C 11 IE 

U18 208 To Saturday  19:00:00 2 15,4 19,52 C 12 IE 

U18 208 To Saturday  19:30:00 3 16,0 19,52 C 13 IE 

U18 208 To Saturday  20:00:00 2 15,9 19,52 C 13 IE 

U18 208 To Saturday  20:30:00 2 17,0 19,52 C 14 IE 

U18 208 To Saturday  21:00:00 3 18,0 19,52 C 15 IE 

U18 208 To Saturday  21:30:00 2 17,8 19,52 C 15 IE 

U18 208 To Saturday  22:00:00 2 19,9 19,52 C 16 IP 

U18 208 To Saturday  22:30:00 2 20,2 19,52 C 16 IP 

U18 208 To Saturday  23:00:00 2 20,4 19,52 C 17 IP 

U18 208 To Saturday  23:30:00 1 21,4 19,52 C 17 IP 

U18 208 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A8Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U18 208 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 208 To Sunday  5:30:00 2 23,0 19,52 C 1 IP 

U18 208 To Sunday  6:00:00 2 21,3 19,52 C 1 IP 

U18 208 To Sunday  6:30:00 2 20,2 19,52 C 1 IP 

U18 208 To Sunday  7:00:00 2 19,1 19,52 C 1 IP 

U18 208 To Sunday  7:30:00 2 19,7 19,52 C 1 IP 

U18 208 To Sunday  8:00:00 2 20,3 19,52 C 1 IP 

U18 208 To Sunday  8:30:00 2 18,7 19,52 C 1 IP 

U18 208 To Sunday  9:00:00 2 17,5 19,52 C 1 IP 

U18 208 To Sunday  9:30:00 2 16,8 19,52 C 1 IP 

U18 208 To Sunday 10:00:00 2 15,7 19,52 C 1 IP 

U18 208 To Sunday 10:30:00 2 14,9 19,52 C 1 IP 

U18 208 To Sunday 11:00:00 2 14,2 19,52 C 1 IP 

U18 208 To Sunday 11:30:00 2 13,7 19,52 C 1 IP 

U18 208 To Sunday 12:00:00 2 13,6 19,52 C 1 IP 

U18 208 To Sunday 12:30:00 2 13,8 19,52 C 1 IP 

U18 208 To Sunday 13:00:00 2 13,7 19,52 C 1 IP 

U18 208 To Sunday 13:30:00 2 14,6 19,52 C 1 IP 

U18 208 To Sunday 14:00:00 2 15,1 19,52 C 1 IP 

U18 208 To Sunday 14:30:00 2 14,9 19,52 C 1 IP 

U18 208 To Sunday 15:00:00 2 14,8 19,52 C 1 IP 

U18 208 To Sunday 15:30:00 2 15,4 19,52 C 1 IP 

U18 208 To Sunday 16:00:00 2 15,0 19,52 C 1 IP 

U18 208 To Sunday 16:30:00 2 15,8 19,52 C 1 IP 

U18 208 To Sunday 17:00:00 2 14,9 19,52 C 1 IP 

U18 208 To Sunday 17:30:00 2 15,7 19,52 C 1 IP 

U18 208 To Sunday 18:00:00 2 15,4 19,52 C 1 IP 

U18 208 To Sunday 18:30:00 2 16,0 19,52 C 1 IP 

U18 208 To Sunday 19:00:00 2 16,2 19,52 C 1 IP 

U18 208 To Sunday 19:30:00 2 16,2 19,52 C 1 IP 

U18 208 To Sunday 20:00:00 2 17,0 19,52 C 1 IP 

U18 208 To Sunday 20:30:00 2 17,8 19,52 C 1 IP 

U18 208 To Sunday 21:00:00 2 18,3 19,52 C 1 IP 

U18 208 To Sunday 21:30:00 2 20,3 19,52 C 1 IP 

U18 208 To Sunday 22:00:00 2 21,7 19,52 C 1 IP 

U18 208 To Sunday 22:30:00 2 22,8 19,52 C 2 IP 

U18 208 To Sunday 23:00:00 1 23,6 19,52 C 2 IP 

U18 208 To Sunday 23:30:00 1 23,4 19,52 C 3 IP 

U18 208 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A8Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U18 208 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  18:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  18:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  19:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 208 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 208 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A8Z Ó N  From Saturday 5:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 208 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 208 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 0R A8Z Ó N  From  Sunday 7:00:00 0 0,0 0 -- -- -- 
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U18 208 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 208 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 208c To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday 5:30:00 6 26,4 8,08 B 1 IE 

U18 208c To Workday 6:00:00 6 22,9 8,08 B 1 IE 

U18 208c To Workday 6:30:00 7 18,6 8,08 B 2 IE 

U18 208c To Workday 7:00:00 6 14,1 8,08 B 3 IE 

U18 208c To Workday 7:30:00 6 12,6 8,08 B 3 IE 

U18 208c To Workday 8:00:00 6 13,3 8,08 B 3 IE 

U18 208c To Workday 8:30:00 5 15,8 8,08 B 4 IE 

UTO1M8ADO D2E0R8AcZÓN To Workday 9:00:00 5 17,7 8,08 B 5 IE 
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U18 208c To Workday 9:30:00 4 18,4 8,08 B 6 IE 

U18 208c To Workday  10:00:00 3 18,0 8,08 B 6 IE 

U18 208c To Workday  10:30:00 3 17,7 8,08 B 7 IE 

U18 208c To Workday  11:00:00 3 17,3 8,08 B 7 IE 

U18 208c To Workday  11:30:00 3 16,5 8,08 B 7 IE 

U18 208c To Workday  12:00:00 3 15,4 8,08 B 7 IE 

U18 208c To Workday  12:30:00 3 15,2 8,08 B 7 IE 

U18 208c To Workday  13:00:00 3 14,8 8,08 B 7 IE 

U18 208c To Workday  13:30:00 3 15,3 8,08 B 7 IE 

U18 208c To Workday  14:00:00 3 15,9 8,08 B 7 IE 

U18 208c To Workday  14:30:00 3 15,8 8,08 B 7 IE 

U18 208c To Workday  15:00:00 3 14,4 8,08 B 7 IE 

U18 208c To Workday  15:30:00 3 14,1 8,08 B 7 IE 

U18 208c To Workday  16:00:00 3 14,2 8,08 B 7 IE 

U18 208c To Workday  16:30:00 4 14,8 8,08 B 8 IE 

U18 208c To Workday  17:00:00 4 14,0 8,08 B 8 IE 

U18 208c To Workday  17:30:00 4 13,6 8,08 B 8 IE 

U18 208c To Workday  18:00:00 5 13,4 8,08 B 9 IE 

U18 208c To Workday  18:30:00 6 13,5 8,08 B 10 IE 

U18 208c To Workday  19:00:00 5 14,7 8,08 B 11 IE 

U18 208c To Workday  19:30:00 6 15,9 8,08 B 12 IE 

U18 208c To Workday  20:00:00 5 17,2 8,08 B 13 IE 

U18 208c To Workday  20:30:00 4 18,2 8,08 B 13 IE 

U18 208c To Workday  21:00:00 4 19,1 8,08 B 14 IE 

U18 208c To Workday  21:30:00 4 20,1 8,08 B 14 IE 

U18 208c To Workday  22:00:00 4 20,4 8,08 B 15 IE 

U18 208c To Workday  22:30:00 3 21,7 8,08 B 15 IE 

U18 208c To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 208c To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R8AcZÓN To Saturday  11:00:00 0 0,0 0 -- -- -- 
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U18 208c To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 208c To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 12:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R8AcZÓN To Sunday 13:00:00 0 0,0 0 -- -- -- 
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U18 208c To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 208c To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  14:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R8AcZÓN From Workday  15:00:00 0 0,0 0 -- -- -- 
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U18 208c From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  18:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  18:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  19:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 208c From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 208c From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  16:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R8AcZÓN From Saturday  17:00:00 0 0,0 0 -- -- -- 
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U18 208c From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 208c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E0R8AcZÓN From  Sunday 19:00:00 0 0,0 0 -- -- -- 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 208c From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 208c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 212 To Workday 0:00:00 1 27,4 28,91 C 1 IP 

U18 212 To Workday 0:30:00 1 26,6 28,91 C 1 IP 

U18 212 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 212 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 212 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 212 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 212 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 212 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 212 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 212 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 212 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 212 To Workday 5:30:00 4 26,0 28,91 C 2 IE 

U18 212 To Workday 6:00:00 3 23,4 28,91 C 2 IE 

U18 212 To Workday 6:30:00 4 19,1 28,91 C 3 IE 

U18 212 To Workday 7:00:00 5 17,0 28,91 C 4 IE 

U18 212 To Workday 7:30:00 4 16,5 29,18 C 4 IE 

U18 212 To Workday 8:00:00 4 18,3 29,18 C 5 IE 

U18 212 To Workday 8:30:00 3 19,2 29,18 C 5 IE 

U18 212 To Workday 9:00:00 3 19,2 29,18 C 6 IE 

U18 212 To Workday 9:30:00 4 20,1 29,18 C 7 IE 

U18 212 To Workday  10:00:00 4 20,8 28,91 C 7 IE 

U18 212 To Workday  10:30:00 4 19,5 28,91 C 7 IE 

U18 212 To Workday  11:00:00 5 19,2 28,91 C 8 IE 

U18 212 To Workday  11:30:00 4 18,5 28,91 C 8 IE 

U18 212 To Workday  12:00:00 4 17,7 28,91 C 9 IE 

U18 212 To Workday  12:30:00 4 17,8 28,91 C 9 IE 

U18 212 To Workday  13:00:00 4 17,4 28,91 C 9 IE 

U18 212 To Workday  13:30:00 5 17,3 28,91 C 10 IE 

U18 212 To Workday  14:00:00 4 16,8 28,91 C 10 IE 

U18 212 To Workday  14:30:00 4 17,1 28,91 C 11 IE 

U18 212 To Workday  15:00:00 4 16,8 28,91 C 11 IE 

U18 212 To Workday  15:30:00 5 17,0 28,91 C 12 IE 

U18 212 To Workday  16:00:00 5 16,1 28,91 C 12 IE 

U18 212 To Workday  16:30:00 6 15,6 28,91 C 13 IE 

U18 212 To Workday  17:00:00 5 14,5 28,91 C 14 IE 

U18 212 To Workday  17:30:00 5 14,2 28,91 C 14 IE 

U18 212 To Workday  18:00:00 5 14,5 28,91 C 14 IE 

U18 212 To Workday  18:30:00 5 15,2 28,91 C 15 IE 

U18 212 To Workday  19:00:00 4 16,2 28,91 C 15 IE 

U18 212 To Workday  19:30:00 5 17,8 28,91 C 15 IE 

U18 212 To Workday  20:00:00 4 18,8 28,91 C 15 IE 

U18 212 To Workday  20:30:00 5 19,5 28,91 C 15 IE 

UTO1M8ADO D E2 1R A2Z Ó N  To Workday  21:00:00 4 21,0 28,91 C 16 IE 
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U18 212 To Workday  21:30:00 3 20,8 28,91 C 16 IE 

U18 212 To Workday  22:00:00 3 21,9 28,91 C 17 IE 

U18 212 To Workday  22:30:00 3 23,9 28,91 C 18 IE 

U18 212 To Workday  23:00:00 2 25,1 28,91 C 18 IE 

U18 212 To Workday  23:30:00 2 25,7 28,91 C 19 IP 

U18 212 To Saturday 0:00:00 1 25,3 28,91 C 1 IP 

U18 212 To Saturday 0:30:00 1 24,7 28,91 C 1 IP 

U18 212 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 212 To Saturday 5:30:00 2 27,8 28,91 C 2 IP 

U18 212 To Saturday 6:00:00 2 25,0 28,91 C 2 IP 

U18 212 To Saturday 6:30:00 2 23,2 28,91 C 2 IP 

U18 212 To Saturday 7:00:00 2 22,0 28,91 C 2 IP 

U18 212 To Saturday 7:30:00 2 22,1 28,91 C 2 IP 

U18 212 To Saturday 8:00:00 2 22,2 28,91 C 2 IP 

U18 212 To Saturday 8:30:00 2 21,6 28,91 C 2 IP 

U18 212 To Saturday 9:00:00 3 21,1 28,91 C 3 IE 

U18 212 To Saturday 9:30:00 2 21,1 28,91 C 3 IE 

U18 212 To Saturday  10:00:00 3 20,2 28,91 C 4 IE 

U18 212 To Saturday  10:30:00 3 19,1 28,91 C 5 IE 

U18 212 To Saturday  11:00:00 2 18,4 28,91 C 5 IE 

U18 212 To Saturday  11:30:00 2 18,9 28,91 C 6 IP 

U18 212 To Saturday  12:00:00 2 18,0 28,91 C 6 IP 

U18 212 To Saturday  12:30:00 2 17,5 28,91 C 6 IP 

U18 212 To Saturday  13:00:00 2 16,9 28,91 C 6 IP 

U18 212 To Saturday  13:30:00 2 17,0 28,91 C 6 IP 

U18 212 To Saturday  14:00:00 2 17,6 28,91 C 6 IP 

U18 212 To Saturday  14:30:00 2 17,7 28,91 C 6 IP 

U18 212 To Saturday  15:00:00 2 18,2 28,91 C 6 IP 

U18 212 To Saturday  15:30:00 2 18,4 28,91 C 6 IP 

U18 212 To Saturday  16:00:00 2 18,9 28,91 C 6 IP 

U18 212 To Saturday  16:30:00 2 18,7 28,91 C 6 IP 

U18 212 To Saturday  17:00:00 2 18,6 28,91 C 6 IP 

U18 212 To Saturday  17:30:00 2 18,9 28,91 C 6 IP 

U18 212 To Saturday  18:00:00 3 18,2 28,91 C 7 IE 

U18 212 To Saturday  18:30:00 2 18,5 28,91 C 7 IE 

U18 212 To Saturday  19:00:00 2 18,3 28,91 C 8 IP 

U18 212 To Saturday  19:30:00 2 18,6 28,91 C 8 IP 

U18 212 To Saturday  20:00:00 2 19,0 28,91 C 8 IP 

U18 212 To Saturday  20:30:00 2 20,1 28,91 C 8 IP 

U18 212 To Saturday  21:00:00 2 20,9 28,91 C 8 IP 

U18 212 To Saturday  21:30:00 2 19,8 28,91 C 8 IP 

U18 212 To Saturday  22:00:00 2 21,1 28,91 C 8 IP 

U18 212 To Saturday  22:30:00 2 23,5 28,91 C 8 IP 

UTO1M8ADO D E2 1R A2Z Ó N  To Saturday  23:00:00 2 23,4 28,91 C 9 IP 
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U18 212 To Saturday  23:30:00 1 24,6 28,91 C 9 IP 

U18 212 To Sunday  0:00:00 1 25,4 28,91 C 1 IP 

U18 212 To Sunday  0:30:00 1 26,1 28,91 C 1 IP 

U18 212 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 212 To Sunday  5:30:00 1 29,0 28,91 C 2 IP 

U18 212 To Sunday  6:00:00 2 29,1 28,91 C 3 IP 

U18 212 To Sunday  6:30:00 2 26,8 28,91 C 3 IP 

U18 212 To Sunday  7:00:00 2 24,3 28,91 C 3 IP 

U18 212 To Sunday  7:30:00 2 23,6 28,91 C 3 IP 

U18 212 To Sunday  8:00:00 2 24,6 28,91 C 3 IP 

U18 212 To Sunday  8:30:00 2 23,1 28,91 C 3 IP 

U18 212 To Sunday  9:00:00 2 21,6 29,33 C 3 IP 

U18 212 To Sunday  9:30:00 2 21,9 29,33 C 3 IP 

U18 212 To Sunday 10:00:00 3 20,3 29,33 C 4 IE 

U18 212 To Sunday 10:30:00 2 20,2 29,33 C 4 IE 

U18 212 To Sunday 11:00:00 2 19,3 29,33 C 5 IE 

U18 212 To Sunday 11:30:00 3 19,9 29,33 C 6 IE 

U18 212 To Sunday 12:00:00 2 18,4 29,33 C 6 IE 

U18 212 To Sunday 12:30:00 2 18,2 29,33 C 7 IP 

U18 212 To Sunday 13:00:00 2 18,6 29,33 C 7 IP 

U18 212 To Sunday 13:30:00 2 18,4 29,33 C 7 IP 

U18 212 To Sunday 14:00:00 2 19,8 28,91 C 7 IP 

U18 212 To Sunday 14:30:00 2 19,2 28,91 C 7 IP 

U18 212 To Sunday 15:00:00 3 19,0 28,91 C 8 IE 

U18 212 To Sunday 15:30:00 2 19,9 28,91 C 8 IE 

U18 212 To Sunday 16:00:00 3 19,8 28,91 C 8 IE 

U18 212 To Sunday 16:30:00 2 19,7 28,91 C 8 IE 

U18 212 To Sunday 17:00:00 3 19,5 28,91 C 8 IE 

U18 212 To Sunday 17:30:00 2 19,6 28,91 C 8 IE 

U18 212 To Sunday 18:00:00 2 19,5 28,91 C 9 IP 

U18 212 To Sunday 18:30:00 2 19,0 28,91 C 9 IP 

U18 212 To Sunday 19:00:00 2 18,5 28,91 C 9 IP 

U18 212 To Sunday 19:30:00 2 19,5 28,91 C 9 IP 

U18 212 To Sunday 20:00:00 2 19,9 28,91 C 9 IP 

U18 212 To Sunday 20:30:00 2 20,4 28,91 C 9 IP 

U18 212 To Sunday 21:00:00 2 21,7 28,91 C 9 IP 

U18 212 To Sunday 21:30:00 2 22,6 28,91 C 9 IP 

U18 212 To Sunday 22:00:00 2 23,9 28,91 C 9 IP 

U18 212 To Sunday 22:30:00 2 24,2 28,91 C 9 IP 

U18 212 To Sunday 23:00:00 2 25,6 28,91 C 10 IP 

U18 212 To Sunday 23:30:00 1 26,4 28,91 C 10 IP 

U18 212 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 212 From Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 1R A2Z Ó N  From Workday 1:00:00 0 0,0 0 -- -- -- 
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U18 212 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 212 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 212 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 212 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 212 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 212 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 212 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 212 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 212 From Workday 5:30:00 6 19,6 28,27 C 1 IE 

U18 212 From Workday 6:00:00 5 15,2 28,27 C 2 IE 

U18 212 From Workday 6:30:00 5 14,4 28,27 C 2 IE 

U18 212 From Workday 7:00:00 5 14,9 28,51 C 2 IE 

U18 212 From Workday 7:30:00 5 15,5 28,51 C 3 IE 

U18 212 From Workday 8:00:00 4 16,7 28,51 C 4 IE 

U18 212 From Workday 8:30:00 3 17,7 28,51 C 4 IE 

U18 212 From Workday 9:00:00 3 18,0 28,51 C 5 IE 

U18 212 From Workday 9:30:00 4 18,4 28,51 C 6 IE 

U18 212 From Workday  10:00:00 4 18,7 28,27 C 6 IE 

U18 212 From Workday  10:30:00 4 18,5 28,27 C 6 IE 

U18 212 From Workday  11:00:00 5 18,6 28,27 C 7 IE 

U18 212 From Workday  11:30:00 4 17,9 28,27 C 7 IE 

U18 212 From Workday  12:00:00 4 16,9 28,27 C 8 IE 

U18 212 From Workday  12:30:00 4 17,0 28,27 C 8 IE 

U18 212 From Workday  13:00:00 4 17,4 28,27 C 8 IE 

U18 212 From Workday  13:30:00 5 17,9 28,27 C 9 IE 

U18 212 From Workday  14:00:00 4 18,0 28,27 C 9 IE 

U18 212 From Workday  14:30:00 4 17,7 28,27 C 10 IE 

U18 212 From Workday  15:00:00 4 17,6 28,27 C 10 IE 

U18 212 From Workday  15:30:00 5 17,1 28,27 C 11 IE 

U18 212 From Workday  16:00:00 5 16,3 28,27 C 11 IE 

U18 212 From Workday  16:30:00 6 15,6 28,27 C 12 IE 

U18 212 From Workday  17:00:00 5 15,4 28,27 C 13 IE 

U18 212 From Workday  17:30:00 5 15,8 28,27 C 13 IE 

U18 212 From Workday  18:00:00 5 16,7 28,27 C 13 IE 

U18 212 From Workday  18:30:00 5 17,7 28,27 C 14 IE 

U18 212 From Workday  19:00:00 4 19,0 28,27 C 14 IE 

U18 212 From Workday  19:30:00 5 19,6 28,27 C 14 IE 

U18 212 From Workday  20:00:00 4 20,2 28,27 C 14 IE 

U18 212 From Workday  20:30:00 5 21,1 28,27 C 14 IE 

U18 212 From Workday  21:00:00 4 22,3 28,27 C 15 IE 

U18 212 From Workday  21:30:00 3 23,5 28,27 C 15 IE 

U18 212 From Workday  22:00:00 3 25,1 28,27 C 16 IE 

U18 212 From Workday  22:30:00 3 25,8 28,27 C 17 IE 

U18 212 From Workday  23:00:00 2 26,0 28,27 C 17 IE 

U18 212 From Workday  23:30:00 2 26,2 28,27 C 18 IP 

U18 212 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 1R A2Z Ó N  From Saturday 3:00:00 0 0,0 0 -- -- -- 
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U18 212 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 212 From Saturday 5:30:00 2 22,3 28,27 C 1 IP 

U18 212 From Saturday 6:00:00 2 21,2 28,27 C 1 IP 

U18 212 From Saturday 6:30:00 2 21,2 28,27 C 1 IP 

U18 212 From Saturday 7:00:00 2 20,8 28,27 C 1 IP 

U18 212 From Saturday 7:30:00 2 20,2 28,27 C 1 IP 

U18 212 From Saturday 8:00:00 2 19,1 28,27 C 1 IP 

U18 212 From Saturday 8:30:00 2 19,5 28,27 C 1 IP 

U18 212 From Saturday 9:00:00 2 19,0 28,27 C 1 IP 

U18 212 From Saturday 9:30:00 3 19,1 28,27 C 2 IE 

U18 212 From Saturday  10:00:00 4 18,9 28,27 C 3 IE 

U18 212 From Saturday  10:30:00 3 18,2 28,27 C 4 IE 

U18 212 From Saturday  11:00:00 2 17,7 28,27 C 4 IE 

U18 212 From Saturday  11:30:00 2 17,3 28,27 C 5 IP 

U18 212 From Saturday  12:00:00 2 17,3 28,27 C 5 IP 

U18 212 From Saturday  12:30:00 2 17,2 28,27 C 5 IP 

U18 212 From Saturday  13:00:00 2 17,2 28,27 C 5 IP 

U18 212 From Saturday  13:30:00 2 17,9 28,27 C 5 IP 

U18 212 From Saturday  14:00:00 2 18,5 28,27 C 5 IP 

U18 212 From Saturday  14:30:00 2 18,8 28,27 C 5 IP 

U18 212 From Saturday  15:00:00 2 19,4 28,27 C 5 IP 

U18 212 From Saturday  15:30:00 2 18,6 28,27 C 5 IP 

U18 212 From Saturday  16:00:00 2 18,3 28,27 C 5 IP 

U18 212 From Saturday  16:30:00 2 18,6 28,27 C 5 IP 

U18 212 From Saturday  17:00:00 2 18,8 28,27 C 5 IP 

U18 212 From Saturday  17:30:00 2 18,6 28,27 C 5 IP 

U18 212 From Saturday  18:00:00 3 19,3 28,27 C 6 IE 

U18 212 From Saturday  18:30:00 2 19,1 28,27 C 6 IE 

U18 212 From Saturday  19:00:00 2 19,7 28,27 C 7 IP 

U18 212 From Saturday  19:30:00 2 19,8 28,27 C 7 IP 

U18 212 From Saturday  20:00:00 2 19,4 28,27 C 7 IP 

U18 212 From Saturday  20:30:00 2 20,3 28,27 C 7 IP 

U18 212 From Saturday  21:00:00 2 21,3 28,27 C 7 IP 

U18 212 From Saturday  21:30:00 2 22,0 28,27 C 7 IP 

U18 212 From Saturday  22:00:00 2 23,7 28,27 C 7 IP 

U18 212 From Saturday  22:30:00 2 24,9 28,27 C 7 IP 

U18 212 From Saturday  23:00:00 2 24,6 28,27 C 8 IP 

U18 212 From Saturday  23:30:00 1 22,2 28,27 C 8 IP 

U18 212 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 212 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 1R A2Z Ó N  From  Sunday 5:00:00 0 0,0 0 -- -- -- 
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U18 212 From  Sunday 5:30:00 2 25,6 28,27 C 1 IP 

U18 212 From  Sunday 6:00:00 2 23,6 28,27 C 1 IP 

U18 212 From  Sunday 6:30:00 2 23,7 28,27 C 1 IP 

U18 212 From  Sunday 7:00:00 2 23,3 28,27 C 1 IP 

U18 212 From  Sunday 7:30:00 2 22,6 28,27 C 1 IP 

U18 212 From  Sunday 8:00:00 2 22,0 28,27 C 1 IP 

U18 212 From  Sunday 8:30:00 2 21,5 28,27 C 1 IP 

U18 212 From  Sunday 9:00:00 2 21,0 28,51 C 1 IP 

U18 212 From  Sunday 9:30:00 2 20,7 28,51 C 1 IP 

U18 212 From  Sunday 10:00:00 2 19,1 28,51 C 1 IP 

U18 212 From  Sunday 10:30:00 2 19,0 28,51 C 1 IP 

U18 212 From  Sunday 11:00:00 2 19,4 28,51 C 1 IP 

U18 212 From  Sunday 11:30:00 2 18,9 28,51 C 1 IP 

U18 212 From  Sunday 12:00:00 2 18,5 28,51 C 1 IP 

U18 212 From  Sunday 12:30:00 2 18,2 28,51 C 1 IP 

U18 212 From  Sunday 13:00:00 2 18,9 28,51 C 1 IP 

U18 212 From  Sunday 13:30:00 2 19,0 28,51 C 1 IP 

U18 212 From  Sunday 14:00:00 2 18,8 28,27 C 1 IP 

U18 212 From  Sunday 14:30:00 2 20,0 28,27 C 1 IP 

U18 212 From  Sunday 15:00:00 3 19,6 28,27 C 2 IE 

U18 212 From  Sunday 15:30:00 2 20,1 28,27 C 2 IE 

U18 212 From  Sunday 16:00:00 3 19,7 28,27 C 2 IE 

U18 212 From  Sunday 16:30:00 2 19,6 28,27 C 2 IE 

U18 212 From  Sunday 17:00:00 3 20,2 28,27 C 2 IE 

U18 212 From  Sunday 17:30:00 2 19,4 28,27 C 2 IE 

U18 212 From  Sunday 18:00:00 2 19,8 28,27 C 3 IP 

U18 212 From  Sunday 18:30:00 2 20,1 28,27 C 3 IP 

U18 212 From  Sunday 19:00:00 2 20,6 28,27 C 3 IP 

U18 212 From  Sunday 19:30:00 2 20,9 28,27 C 3 IP 

U18 212 From  Sunday 20:00:00 2 21,0 28,27 C 3 IP 

U18 212 From  Sunday 20:30:00 2 21,8 28,27 C 3 IP 

U18 212 From  Sunday 21:00:00 2 23,8 28,27 C 3 IP 

U18 212 From  Sunday 21:30:00 2 24,0 28,27 C 3 IP 

U18 212 From  Sunday 22:00:00 2 25,0 28,27 C 3 IP 

U18 212 From  Sunday 22:30:00 2 26,5 28,27 C 4 IP 

U18 212 From  Sunday 23:00:00 1 25,6 28,27 C 4 IP 

U18 212 From  Sunday 23:30:00 1 25,8 28,27 C 5 IP 

U18 216 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 216 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 216 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 216 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 216 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 216 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 216 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 216 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 216 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 216 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 216 To Workday 5:00:00 2 29,8 29,5 C 1 IE 

U18 216 To Workday 5:30:00 6 26,3 29,5 C 2 IE 

U18 216 To Workday 6:00:00 6 21,9 29,5 C 2 IE 

U18 216 To Workday 6:30:00 6 18,6 29,5 C 2 IE 

UTO1M8ADO D E2 1R A6Z Ó N  To Workday 7:00:00 6 18,2 29,5 C 2 IE 
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U18 216 To Workday 7:30:00 5 18,8 29,5 C 2 IE 

U18 216 To Workday 8:00:00 4 20,0 29,5 C 3 IE 

U18 216 To Workday 8:30:00 4 21,8 29,5 C 3 IE 

U18 216 To Workday 9:00:00 4 22,9 29,5 C 4 IE 

U18 216 To Workday 9:30:00 3 24,4 29,5 C 4 IE 

U18 216 To Workday  10:00:00 3 25,1 29,5 C 5 IE 

U18 216 To Workday  10:30:00 3 25,1 29,5 C 5 IE 

U18 216 To Workday  11:00:00 3 23,8 29,5 C 5 IE 

U18 216 To Workday  11:30:00 3 23,4 29,5 C 5 IE 

U18 216 To Workday  12:00:00 3 23,1 29,5 C 5 IE 

U18 216 To Workday  12:30:00 4 22,9 29,5 C 6 IE 

U18 216 To Workday  13:00:00 4 24,3 29,5 C 7 IE 

U18 216 To Workday  13:30:00 3 24,6 29,5 C 7 IE 

U18 216 To Workday  14:00:00 4 24,6 29,5 C 8 IE 

U18 216 To Workday  14:30:00 4 23,8 29,5 C 8 IE 

U18 216 To Workday  15:00:00 5 23,0 29,5 C 9 IE 

U18 216 To Workday  15:30:00 5 23,1 29,5 C 10 IE 

U18 216 To Workday  16:00:00 4 23,2 29,5 C 10 IE 

U18 216 To Workday  16:30:00 5 22,6 29,5 C 11 IE 

U18 216 To Workday  17:00:00 5 21,4 29,5 C 11 IE 

U18 216 To Workday  17:30:00 5 21,0 29,5 C 11 IE 

U18 216 To Workday  18:00:00 5 22,0 29,5 C 12 IE 

U18 216 To Workday  18:30:00 4 23,2 29,5 C 12 IE 

U18 216 To Workday  19:00:00 4 25,5 29,5 C 13 IE 

U18 216 To Workday  19:30:00 5 26,6 29,5 C 14 IE 

U18 216 To Workday  20:00:00 4 27,4 29,5 C 14 IE 

U18 216 To Workday  20:30:00 4 28,1 29,5 C 15 IE 

U18 216 To Workday  21:00:00 3 29,7 29,5 C 15 IE 

U18 216 To Workday  21:30:00 3 30,7 29,5 C 16 IE 

U18 216 To Workday  22:00:00 4 32,2 29,5 C 17 IE 

U18 216 To Workday  22:30:00 3 33,4 29,5 C 17 IE 

U18 216 To Workday  23:00:00 1 34,1 29,5 C 18 IP 

U18 216 To Workday  23:30:00 1 33,9 29,5 C 18 IP 

U18 216 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 216 To Saturday 5:30:00 2 27,8 29,5 C 1 IP 

U18 216 To Saturday 6:00:00 2 26,4 29,5 C 1 IP 

U18 216 To Saturday 6:30:00 3 27,1 29,5 C 2 IE 

U18 216 To Saturday 7:00:00 3 26,9 29,5 C 2 IE 

U18 216 To Saturday 7:30:00 3 26,0 29,5 C 2 IE 

U18 216 To Saturday 8:00:00 3 25,3 29,5 C 3 IE 

U18 216 To Saturday 8:30:00 2 24,8 29,5 C 3 IE 

UTO1M8ADO D E2 1R A6Z Ó N  To Saturday 9:00:00 2 24,8 29,5 C 4 IP 
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U18 216 To Saturday 9:30:00 2 25,3 29,5 C 4 IP 

U18 216 To Saturday  10:00:00 2 25,1 29,5 C 4 IP 

U18 216 To Saturday  10:30:00 2 24,1 29,5 C 4 IP 

U18 216 To Saturday  11:00:00 2 23,8 29,5 C 4 IP 

U18 216 To Saturday  11:30:00 2 24,3 29,5 C 4 IP 

U18 216 To Saturday  12:00:00 2 22,9 29,5 C 4 IP 

U18 216 To Saturday  12:30:00 2 23,1 29,5 C 4 IP 

U18 216 To Saturday  13:00:00 2 24,7 29,5 C 4 IP 

U18 216 To Saturday  13:30:00 2 24,6 29,5 C 4 IP 

U18 216 To Saturday  14:00:00 2 25,3 29,5 C 4 IP 

U18 216 To Saturday  14:30:00 2 25,8 29,5 C 4 IP 

U18 216 To Saturday  15:00:00 2 26,4 29,5 C 4 IP 

U18 216 To Saturday  15:30:00 2 26,5 29,5 C 4 IP 

U18 216 To Saturday  16:00:00 2 26,2 29,5 C 4 IP 

U18 216 To Saturday  16:30:00 2 26,1 29,5 C 4 IP 

U18 216 To Saturday  17:00:00 3 26,1 29,5 C 5 IE 

U18 216 To Saturday  17:30:00 3 26,2 29,5 C 6 IE 

U18 216 To Saturday  18:00:00 2 25,8 29,5 C 6 IE 

U18 216 To Saturday  18:30:00 3 25,7 29,5 C 7 IE 

U18 216 To Saturday  19:00:00 3 25,9 29,5 C 7 IE 

U18 216 To Saturday  19:30:00 3 26,3 29,5 C 7 IE 

U18 216 To Saturday  20:00:00 3 27,6 29,5 C 8 IE 

U18 216 To Saturday  20:30:00 2 27,4 29,5 C 8 IE 

U18 216 To Saturday  21:00:00 2 29,8 29,5 C 9 IP 

U18 216 To Saturday  21:30:00 2 29,9 29,5 C 9 IP 

U18 216 To Saturday  22:00:00 2 30,1 29,5 C 9 IP 

U18 216 To Saturday  22:30:00 2 30,4 29,5 C 10 IP 

U18 216 To Saturday  23:00:00 1 31,8 29,5 C 10 IP 

U18 216 To Saturday  23:30:00 1 33,3 29,5 C 11 IP 

U18 216 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 216 To Sunday  5:30:00 2 30,5 29,5 C 1 IP 

U18 216 To Sunday  6:00:00 2 28,2 29,5 C 1 IP 

U18 216 To Sunday  6:30:00 2 27,7 29,5 C 1 IP 

U18 216 To Sunday  7:00:00 2 28,6 29,5 C 1 IP 

U18 216 To Sunday  7:30:00 2 28,1 29,5 C 1 IP 

U18 216 To Sunday  8:00:00 2 28,2 29,5 C 1 IP 

U18 216 To Sunday  8:30:00 2 26,9 29,5 C 1 IP 

U18 216 To Sunday  9:00:00 2 27,1 29,5 C 1 IP 

U18 216 To Sunday  9:30:00 2 27,2 29,5 C 1 IP 

U18 216 To Sunday 10:00:00 2 26,6 29,5 C 1 IP 

U18 216 To Sunday 10:30:00 2 26,3 29,5 C 1 IP 

UTO1M8ADO D E2 1R A6Z Ó N  To Sunday 11:00:00 2 27,4 29,5 C 1 IP 
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U18 216 To Sunday 11:30:00 2 25,8 29,5 C 1 IP 

U18 216 To Sunday 12:00:00 2 25,8 29,5 C 1 IP 

U18 216 To Sunday 12:30:00 2 24,8 29,5 C 1 IP 

U18 216 To Sunday 13:00:00 3 25,6 29,5 C 2 IE 

U18 216 To Sunday 13:30:00 2 25,4 29,5 C 2 IE 

U18 216 To Sunday 14:00:00 2 27,1 29,5 C 3 IP 

U18 216 To Sunday 14:30:00 2 27,2 29,5 C 3 IP 

U18 216 To Sunday 15:00:00 2 27,4 29,5 C 3 IP 

U18 216 To Sunday 15:30:00 2 27,7 29,5 C 3 IP 

U18 216 To Sunday 16:00:00 2 27,3 29,5 C 3 IP 

U18 216 To Sunday 16:30:00 2 27,5 29,5 C 3 IP 

U18 216 To Sunday 17:00:00 2 26,4 29,5 C 3 IP 

U18 216 To Sunday 17:30:00 2 26,0 29,5 C 3 IP 

U18 216 To Sunday 18:00:00 2 26,5 29,5 C 3 IP 

U18 216 To Sunday 18:30:00 2 26,5 29,5 C 3 IP 

U18 216 To Sunday 19:00:00 2 27,0 29,5 C 3 IP 

U18 216 To Sunday 19:30:00 2 27,1 29,5 C 3 IP 

U18 216 To Sunday 20:00:00 2 28,8 29,5 C 3 IP 

U18 216 To Sunday 20:30:00 2 28,6 29,5 C 3 IP 

U18 216 To Sunday 21:00:00 2 30,2 29,5 C 3 IP 

U18 216 To Sunday 21:30:00 2 31,0 29,5 C 3 IP 

U18 216 To Sunday 22:00:00 2 33,3 29,5 C 3 IP 

U18 216 To Sunday 22:30:00 2 34,0 29,5 C 4 IP 

U18 216 To Sunday 23:00:00 1 35,4 29,5 C 4 IP 

U18 216 To Sunday 23:30:00 1 35,2 29,5 C 5 IP 

U18 216 From Workday 0:00:00 1 32,1 30,21 C 1 IP 

U18 216 From Workday 0:30:00 1 32,8 30,21 C 1 IP 

U18 216 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 216 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 216 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 216 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 216 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 216 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 216 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 216 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 216 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 216 From Workday 5:30:00 3 31,5 30,21 C 2 IE 

U18 216 From Workday 6:00:00 2 29,6 30,21 C 2 IE 

U18 216 From Workday 6:30:00 6 23,8 30,21 C 3 IE 

U18 216 From Workday 7:00:00 6 21,1 30,21 C 3 IE 

U18 216 From Workday 7:30:00 5 20,9 30,21 C 3 IE 

U18 216 From Workday 8:00:00 4 21,8 30,21 C 4 IE 

U18 216 From Workday 8:30:00 4 22,9 30,21 C 4 IE 

U18 216 From Workday 9:00:00 4 24,2 30,21 C 5 IE 

U18 216 From Workday 9:30:00 3 24,7 30,21 C 5 IE 

U18 216 From Workday  10:00:00 3 25,2 30,21 C 6 IE 

U18 216 From Workday  10:30:00 3 24,7 30,21 C 6 IE 

U18 216 From Workday  11:00:00 3 23,8 30,21 C 6 IE 

U18 216 From Workday  11:30:00 3 23,3 30,21 C 6 IE 

U18 216 From Workday  12:00:00 3 22,4 30,21 C 6 IE 

U18 216 From Workday  12:30:00 4 22,3 30,21 C 7 IE 

UTO1M8ADO D E2 1R A6Z Ó N  From Workday  13:00:00 4 22,0 30,21 C 8 IE 
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U18 216 From Workday  13:30:00 3 22,1 30,21 C 8 IE 

U18 216 From Workday  14:00:00 4 21,7 30,21 C 9 IE 

U18 216 From Workday  14:30:00 4 21,6 30,21 C 9 IE 

U18 216 From Workday  15:00:00 5 21,3 30,21 C 10 IE 

U18 216 From Workday  15:30:00 5 20,8 30,21 C 11 IE 

U18 216 From Workday  16:00:00 4 20,0 30,21 C 11 IE 

U18 216 From Workday  16:30:00 5 19,3 30,21 C 12 IE 

U18 216 From Workday  17:00:00 5 18,0 30,21 C 12 IE 

U18 216 From Workday  17:30:00 5 16,8 30,21 C 12 IE 

U18 216 From Workday  18:00:00 5 16,4 30,21 C 13 IE 

U18 216 From Workday  18:30:00 4 17,6 30,21 C 13 IE 

U18 216 From Workday  19:00:00 4 19,1 30,21 C 14 IE 

U18 216 From Workday  19:30:00 5 21,7 30,21 C 15 IE 

U18 216 From Workday  20:00:00 4 22,6 30,21 C 15 IE 

U18 216 From Workday  20:30:00 4 24,2 30,21 C 16 IE 

U18 216 From Workday  21:00:00 3 25,5 30,21 C 17 IE 

U18 216 From Workday  21:30:00 2 25,8 30,21 C 17 IE 

U18 216 From Workday  22:00:00 3 26,6 30,21 C 17 IE 

U18 216 From Workday  22:30:00 2 28,8 30,21 C 17 IE 

U18 216 From Workday  23:00:00 2 29,4 30,21 C 18 IP 

U18 216 From Workday  23:30:00 1 30,9 30,21 C 18 IP 

U18 216 From Saturday 0:00:00 1 31,6 30,21 C 1 IP 

U18 216 From Saturday 0:30:00 1 31,8 30,21 C 1 IP 

U18 216 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 216 From Saturday 5:30:00 1 31,9 30,21 C 2 IP 

U18 216 From Saturday 6:00:00 2 30,9 30,21 C 3 IE 

U18 216 From Saturday 6:30:00 3 29,1 30,21 C 4 IE 

U18 216 From Saturday 7:00:00 3 26,9 30,21 C 4 IE 

U18 216 From Saturday 7:30:00 3 27,1 30,21 C 4 IE 

U18 216 From Saturday 8:00:00 3 27,3 30,21 C 5 IE 

U18 216 From Saturday 8:30:00 2 27,2 30,21 C 5 IE 

U18 216 From Saturday 9:00:00 2 26,6 30,21 C 6 IP 

U18 216 From Saturday 9:30:00 2 26,5 30,21 C 6 IP 

U18 216 From Saturday  10:00:00 2 25,8 30,21 C 6 IP 

U18 216 From Saturday  10:30:00 2 26,1 30,21 C 6 IP 

U18 216 From Saturday  11:00:00 2 24,5 30,21 C 6 IP 

U18 216 From Saturday  11:30:00 2 23,1 30,21 C 6 IP 

U18 216 From Saturday  12:00:00 2 22,3 30,21 C 6 IP 

U18 216 From Saturday  12:30:00 2 21,2 30,21 C 6 IP 

U18 216 From Saturday  13:00:00 2 20,6 30,21 C 6 IP 

U18 216 From Saturday  13:30:00 2 21,3 30,21 C 6 IP 

U18 216 From Saturday  14:00:00 2 22,2 30,21 C 6 IP 

U18 216 From Saturday  14:30:00 2 22,6 30,21 C 6 IP 

UTO1M8ADO D E2 1R A6Z Ó N  From Saturday  15:00:00 2 23,6 30,21 C 6 IP 
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U18 216 From Saturday  15:30:00 2 23,2 30,21 C 6 IP 

U18 216 From Saturday  16:00:00 2 23,2 30,21 C 6 IP 

U18 216 From Saturday  16:30:00 2 23,0 30,21 C 6 IP 

U18 216 From Saturday  17:00:00 3 22,4 30,21 C 7 IE 

U18 216 From Saturday  17:30:00 3 22,4 30,21 C 8 IE 

U18 216 From Saturday  18:00:00 2 22,3 30,21 C 8 IE 

U18 216 From Saturday  18:30:00 3 22,3 30,21 C 9 IE 

U18 216 From Saturday  19:00:00 3 23,3 30,21 C 9 IE 

U18 216 From Saturday  19:30:00 3 23,0 30,21 C 9 IE 

U18 216 From Saturday  20:00:00 4 22,0 30,21 C 10 IE 

U18 216 From Saturday  20:30:00 3 23,1 30,21 C 11 IE 

U18 216 From Saturday  21:00:00 2 25,0 30,21 C 11 IE 

U18 216 From Saturday  21:30:00 2 25,7 30,21 C 12 IP 

U18 216 From Saturday  22:00:00 2 26,6 30,21 C 12 IP 

U18 216 From Saturday  22:30:00 2 28,5 30,21 C 12 IP 

U18 216 From Saturday  23:00:00 2 27,9 30,21 C 13 IP 

U18 216 From Saturday  23:30:00 1 30,2 30,21 C 13 IP 

U18 216 From  Sunday 0:00:00 1 31,6 30,21 C 1 IP 

U18 216 From  Sunday 0:30:00 1 31,0 30,21 C 1 IP 

U18 216 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 216 From  Sunday 5:30:00 1 33,6 30,21 C 2 IP 

U18 216 From  Sunday 6:00:00 2 32,4 30,21 C 3 IP 

U18 216 From  Sunday 6:30:00 1 31,2 30,21 C 3 IP 

U18 216 From  Sunday 7:00:00 2 28,7 30,21 C 4 IP 

U18 216 From  Sunday 7:30:00 2 28,0 30,21 C 4 IP 

U18 216 From  Sunday 8:00:00 2 27,8 30,21 C 4 IP 

U18 216 From  Sunday 8:30:00 2 28,0 30,21 C 4 IP 

U18 216 From  Sunday 9:00:00 2 28,0 30,21 C 4 IP 

U18 216 From  Sunday 9:30:00 2 26,6 30,21 C 4 IP 

U18 216 From  Sunday 10:00:00 2 26,6 30,21 C 4 IP 

U18 216 From  Sunday 10:30:00 2 27,2 30,21 C 4 IP 

U18 216 From  Sunday 11:00:00 2 27,0 30,21 C 4 IP 

U18 216 From  Sunday 11:30:00 2 26,8 30,21 C 4 IP 

U18 216 From  Sunday 12:00:00 2 25,3 30,21 C 4 IP 

U18 216 From  Sunday 12:30:00 2 25,2 30,21 C 4 IP 

U18 216 From  Sunday 13:00:00 2 25,0 30,21 C 4 IP 

U18 216 From  Sunday 13:30:00 2 25,0 30,21 C 4 IP 

U18 216 From  Sunday 14:00:00 2 25,8 30,21 C 4 IP 

U18 216 From  Sunday 14:30:00 2 25,8 30,21 C 4 IP 

U18 216 From  Sunday 15:00:00 2 25,7 30,21 C 4 IP 

U18 216 From  Sunday 15:30:00 2 25,3 30,21 C 4 IP 

U18 216 From  Sunday 16:00:00 2 25,5 30,21 C 4 IP 

U18 216 From  Sunday 16:30:00 2 25,2 30,21 C 4 IP 

UTO1M8ADO D E2 1R A6Z Ó N  From  Sunday 17:00:00 2 25,2 30,21 C 4 IP 
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U18 216 From  Sunday 17:30:00 2 24,8 30,21 C 4 IP 

U18 216 From  Sunday 18:00:00 2 24,9 30,21 C 4 IP 

U18 216 From  Sunday 18:30:00 2 25,4 30,21 C 4 IP 

U18 216 From  Sunday 19:00:00 2 24,6 30,21 C 4 IP 

U18 216 From  Sunday 19:30:00 2 23,9 30,21 C 4 IP 

U18 216 From  Sunday 20:00:00 2 23,9 30,21 C 4 IP 

U18 216 From  Sunday 20:30:00 2 25,6 30,21 C 4 IP 

U18 216 From  Sunday 21:00:00 2 26,7 30,21 C 4 IP 

U18 216 From  Sunday 21:30:00 2 27,8 30,21 C 4 IP 

U18 216 From  Sunday 22:00:00 2 29,2 30,21 C 4 IP 

U18 216 From  Sunday 22:30:00 2 31,0 30,21 C 4 IP 

U18 216 From  Sunday 23:00:00 2 31,7 30,21 C 5 IP 

U18 216 From  Sunday 23:30:00 1 33,0 30,21 C 5 IP 

U18 216y To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 6:30:00 1 21,1 21,1 B 1 IP 

U18 216y To Workday 7:00:00 1 18,3 21,1 B 1 IP 

U18 216y To Workday 7:30:00 1 17,7 21,1 B 1 IP 

U18 216y To Workday 8:00:00 1 18,6 21,1 B 1 IP 

U18 216y To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  16:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  17:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  17:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  18:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R6AyZÓN To Workday  19:00:00 0 0,0 0 -- -- -- 
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U18 216y To Workday  19:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  20:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  20:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  21:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 216y To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 216y To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  20:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R6AyZÓN To Saturday  21:00:00 0 0,0 0 -- -- -- 
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U18 216y To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 216y To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 216y To Sunday 22:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R6AyZÓN To Sunday 23:00:00 0 0,0 0 -- -- -- 
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U18 216y To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  18:00:00 1 23,1 22,37 B 1 IP 

U18 216y From Workday  18:30:00 1 23,6 22,37 B 1 IP 

U18 216y From Workday  19:00:00 1 23,0 22,37 B 1 IP 

U18 216y From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 216y From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 216y From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R6AyZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U18 216y From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 216y From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R6AyZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U18 216y From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 216y From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN To Workday 5:00:00 0 0,0 0 -- -- -- 
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U18 219e To Workday 5:30:00 3 38,1 30,07 B 1 IE 

U18 219e To Workday 6:00:00 3 31,6 31,51 B 1 IE 

U18 219e To Workday 6:30:00 4 25,6 31,51 B 2 IE 

U18 219e To Workday 7:00:00 4 21,4 31,51 B 3 IE 

U18 219e To Workday 7:30:00 3 21,5 31,51 B 4 IE 

U18 219e To Workday 8:00:00 2 23,0 31,51 B 4 IE 

U18 219e To Workday 8:30:00 2 26,1 31,51 B 5 IE 

U18 219e To Workday 9:00:00 3 27,9 31,51 B 6 IP 

U18 219e To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  16:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  17:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  17:30:00 3 26,7 31,51 B 7 IE 

U18 219e To Workday  18:00:00 2 27,6 31,51 B 7 IE 

U18 219e To Workday  18:30:00 3 28,0 31,51 B 7 IE 

U18 219e To Workday  19:00:00 2 30,3 31,51 B 7 IE 

U18 219e To Workday  19:30:00 3 33,1 31,51 B 7 IE 

U18 219e To Workday  20:00:00 2 34,4 31,51 B 8 IP 

U18 219e To Workday  20:30:00 1 36,4 31,51 B 8 IP 

U18 219e To Workday  21:00:00 1 36,3 31,51 B 9 IP 

U18 219e To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 219e To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 219e To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 6:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN To Saturday 7:00:00 0 0,0 0 -- -- -- 
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U18 219e To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 219e To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday  8:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN To Sunday  9:00:00 0 0,0 0 -- -- -- 
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U18 219e To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 219e To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 6:00:00 2 31,2 33,97 B 1 IE 

U18 219e From Workday 6:30:00 3 27,0 33,97 B 2 IE 

U18 219e From Workday 7:00:00 3 25,2 33,97 B 2 IE 

U18 219e From Workday 7:30:00 3 24,5 33,97 B 3 IE 

U18 219e From Workday 8:00:00 2 24,7 33,97 B 3 IE 

U18 219e From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN From Workday  11:00:00 0 0,0 0 -- -- -- 
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U18 219e From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  17:30:00 5 23,9 30,71 B 4 IE 

U18 219e From Workday  18:00:00 4 23,7 30,71 B 4 IE 

U18 219e From Workday  18:30:00 4 26,6 30,71 B 5 IE 

U18 219e From Workday  19:00:00 3 29,5 30,71 B 5 IE 

U18 219e From Workday  19:30:00 4 31,9 30,71 B 5 IE 

U18 219e From Workday  20:00:00 3 33,4 30,71 B 6 IE 

U18 219e From Workday  20:30:00 2 34,4 30,71 B 6 IE 

U18 219e From Workday  21:00:00 3 38,0 30,71 B 7 IP 

U18 219e From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 219e From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 219e From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  12:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN From Saturday  13:00:00 0 0,0 0 -- -- -- 
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U18 219e From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 219e From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 14:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZÓN From  Sunday 15:00:00 0 0,0 0 -- -- -- 
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U18 219e From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 219e From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 6:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 7:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 7:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 8:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  16:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZyÓN To Workday  17:00:00 0 0,0 0 -- -- -- 
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U18 219ey To Workday  17:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  18:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  18:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  19:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  19:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  20:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  20:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  21:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 219ey To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  18:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZyÓN To Saturday  19:00:00 0 0,0 0 -- -- -- 
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U18 219ey To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 219ey To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 20:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZyÓN To Sunday 21:00:00 0 0,0 0 -- -- -- 
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U18 219ey To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 219ey To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  17:30:00 2 25,8 20,49 B 1 IP 

U18 219ey From Workday  18:00:00 0 21,1 20,49 -- -- -- 

U18 219ey From Workday  18:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  19:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 219ey From Workday  22:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZyÓN From Workday  23:00:00 0 0,0 0 -- -- -- 
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U18 219ey From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 219ey From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D2E1R9AeZyÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U18 219ey From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 219ey From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 229 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 229 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 229 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 2R A9Z Ó N  To Workday 3:00:00 0 0,0 0 -- -- -- 
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U18 229 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 229 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 229 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday 5:30:00 1 28,8 19,05 B 1 IP 

U18 229 To Workday 6:00:00 2 25,8 19,05 B 2 IE 

U18 229 To Workday 6:30:00 4 21,9 19,05 B 3 IE 

U18 229 To Workday 7:00:00 4 16,6 19,05 B 4 IE 

U18 229 To Workday 7:30:00 3 16,9 19,05 B 5 IE 

U18 229 To Workday 8:00:00 2 18,5 19,05 B 5 IE 

U18 229 To Workday 8:30:00 2 19,4 19,05 B 6 IE 

U18 229 To Workday 9:00:00 3 19,9 19,05 B 7 IE 

U18 229 To Workday 9:30:00 4 19,4 19,05 B 8 IE 

U18 229 To Workday  10:00:00 3 19,3 19,05 B 9 IE 

U18 229 To Workday  10:30:00 2 19,1 19,05 B 9 IE 

U18 229 To Workday  11:00:00 3 18,3 19,05 B 10 IE 

U18 229 To Workday  11:30:00 3 18,2 19,05 B 10 IE 

U18 229 To Workday  12:00:00 3 17,8 19,05 B 10 IE 

U18 229 To Workday  12:30:00 3 16,9 19,05 B 11 IE 

U18 229 To Workday  13:00:00 2 17,2 19,05 B 11 IE 

U18 229 To Workday  13:30:00 2 17,7 19,05 B 12 IE 

U18 229 To Workday  14:00:00 3 18,3 19,05 B 13 IE 

U18 229 To Workday  14:30:00 4 18,0 19,05 B 14 IE 

U18 229 To Workday  15:00:00 3 17,4 19,05 B 14 IE 

U18 229 To Workday  15:30:00 3 17,0 19,05 B 15 IE 

U18 229 To Workday  16:00:00 3 16,3 19,05 B 15 IE 

U18 229 To Workday  16:30:00 3 15,8 19,05 B 15 IE 

U18 229 To Workday  17:00:00 3 15,1 19,05 B 15 IE 

U18 229 To Workday  17:30:00 4 14,3 19,05 B 16 IE 

U18 229 To Workday  18:00:00 3 13,6 19,05 B 16 IE 

U18 229 To Workday  18:30:00 3 14,7 19,05 B 17 IE 

U18 229 To Workday  19:00:00 3 16,4 19,05 B 17 IE 

U18 229 To Workday  19:30:00 3 18,2 19,05 B 17 IE 

U18 229 To Workday  20:00:00 3 19,7 19,05 B 17 IE 

U18 229 To Workday  20:30:00 4 20,8 19,05 B 18 IE 

U18 229 To Workday  21:00:00 3 21,5 19,05 B 19 IE 

U18 229 To Workday  21:30:00 2 22,4 19,05 B 19 IE 

U18 229 To Workday  22:00:00 2 23,0 19,05 B 20 IP 

U18 229 To Workday  22:30:00 2 26,2 19,05 B 20 IP 

U18 229 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 229 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 2R A9Z Ó N  To Saturday 5:00:00 0 0,0 0 -- -- -- 
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U18 229 To Saturday 5:30:00 2 27,9 19,05 B 1 IP 

U18 229 To Saturday 6:00:00 1 25,2 19,05 B 1 IP 

U18 229 To Saturday 6:30:00 2 25,5 19,05 B 2 IP 

U18 229 To Saturday 7:00:00 2 24,7 19,05 B 2 IP 

U18 229 To Saturday 7:30:00 2 24,0 19,05 B 2 IP 

U18 229 To Saturday 8:00:00 2 24,4 19,05 B 2 IP 

U18 229 To Saturday 8:30:00 2 23,7 19,05 B 2 IP 

U18 229 To Saturday 9:00:00 3 22,5 19,05 B 3 IE 

U18 229 To Saturday 9:30:00 2 22,3 19,05 B 3 IE 

U18 229 To Saturday  10:00:00 2 20,4 19,05 B 4 IE 

U18 229 To Saturday  10:30:00 3 18,9 19,05 B 5 IE 

U18 229 To Saturday  11:00:00 2 20,0 19,05 B 5 IE 

U18 229 To Saturday  11:30:00 2 18,3 19,05 B 6 IP 

U18 229 To Saturday  12:00:00 2 18,4 19,05 B 6 IP 

U18 229 To Saturday  12:30:00 2 17,0 19,05 B 6 IP 

U18 229 To Saturday  13:00:00 2 16,0 19,05 B 6 IP 

U18 229 To Saturday  13:30:00 3 16,6 19,05 B 7 IE 

U18 229 To Saturday  14:00:00 2 18,6 19,05 B 7 IE 

U18 229 To Saturday  14:30:00 2 18,2 19,05 B 8 IE 

U18 229 To Saturday  15:00:00 3 17,8 19,05 B 9 IE 

U18 229 To Saturday  15:30:00 2 18,2 19,05 B 9 IE 

U18 229 To Saturday  16:00:00 2 18,9 19,05 B 10 IE 

U18 229 To Saturday  16:30:00 3 18,7 19,05 B 11 IE 

U18 229 To Saturday  17:00:00 2 18,5 19,05 B 11 IE 

U18 229 To Saturday  17:30:00 2 19,4 19,05 B 12 IP 

U18 229 To Saturday  18:00:00 2 18,6 19,05 B 12 IP 

U18 229 To Saturday  18:30:00 2 19,9 19,05 B 12 IP 

U18 229 To Saturday  19:00:00 2 19,2 19,05 B 12 IP 

U18 229 To Saturday  19:30:00 3 20,1 19,05 B 13 IE 

U18 229 To Saturday  20:00:00 2 19,5 19,05 B 13 IE 

U18 229 To Saturday  20:30:00 2 20,4 19,05 B 14 IP 

U18 229 To Saturday  21:00:00 1 21,1 19,05 B 14 IP 

U18 229 To Saturday  21:30:00 2 22,5 19,05 B 15 IP 

U18 229 To Saturday  22:00:00 2 22,1 19,05 B 16 IP 

U18 229 To Saturday  22:30:00 1 23,9 19,05 B 16 IP 

U18 229 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 229 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday  5:30:00 1 28,7 19,05 B 1 IP 

U18 229 To Sunday  6:00:00 1 27,9 19,05 B 1 IP 

U18 229 To Sunday  6:30:00 2 27,2 19,05 B 2 IP 

UTO1M8ADO D E2 2R A9Z Ó N  To Sunday  7:00:00 1 26,3 19,05 B 2 IP 
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U18 229 To Sunday  7:30:00 2 24,2 19,05 B 3 IP 

U18 229 To Sunday  8:00:00 2 27,7 19,05 B 3 IP 

U18 229 To Sunday  8:30:00 2 26,1 19,05 B 3 IP 

U18 229 To Sunday  9:00:00 2 24,7 21,91 B 3 IP 

U18 229 To Sunday  9:30:00 2 22,8 21,91 B 3 IP 

U18 229 To Sunday 10:00:00 2 22,5 21,91 B 3 IP 

U18 229 To Sunday 10:30:00 2 22,4 21,91 B 3 IP 

U18 229 To Sunday 11:00:00 2 21,3 21,91 B 3 IP 

U18 229 To Sunday 11:30:00 2 20,4 21,91 B 3 IP 

U18 229 To Sunday 12:00:00 2 20,1 21,91 B 3 IP 

U18 229 To Sunday 12:30:00 2 19,5 21,91 B 3 IP 

U18 229 To Sunday 13:00:00 2 17,5 21,91 B 3 IP 

U18 229 To Sunday 13:30:00 2 18,1 21,91 B 3 IP 

U18 229 To Sunday 14:00:00 3 20,1 19,05 B 4 IE 

U18 229 To Sunday 14:30:00 3 20,8 19,05 B 5 IE 

U18 229 To Sunday 15:00:00 2 20,2 19,05 B 5 IE 

U18 229 To Sunday 15:30:00 2 21,5 19,05 B 6 IP 

U18 229 To Sunday 16:00:00 2 21,2 19,05 B 6 IP 

U18 229 To Sunday 16:30:00 2 20,9 19,05 B 6 IP 

U18 229 To Sunday 17:00:00 2 20,0 19,05 B 6 IP 

U18 229 To Sunday 17:30:00 2 20,2 19,05 B 6 IP 

U18 229 To Sunday 18:00:00 3 20,5 19,05 B 7 IE 

U18 229 To Sunday 18:30:00 2 20,9 19,05 B 7 IE 

U18 229 To Sunday 19:00:00 2 20,3 19,05 B 8 IP 

U18 229 To Sunday 19:30:00 2 21,3 19,05 B 8 IP 

U18 229 To Sunday 20:00:00 2 19,7 19,05 B 8 IP 

U18 229 To Sunday 20:30:00 2 21,6 19,05 B 8 IP 

U18 229 To Sunday 21:00:00 2 22,6 19,05 B 8 IP 

U18 229 To Sunday 21:30:00 2 23,4 19,05 B 8 IP 

U18 229 To Sunday 22:00:00 2 24,8 19,05 B 8 IP 

U18 229 To Sunday 22:30:00 2 26,0 19,05 B 8 IP 

U18 229 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 229 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 229 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday 5:30:00 2 22,7 19,56 B 1 IE 

U18 229 From Workday 6:00:00 3 19,4 19,56 B 2 IE 

U18 229 From Workday 6:30:00 5 15,0 19,56 B 3 IE 

U18 229 From Workday 7:00:00 4 13,5 19,56 B 4 IE 

U18 229 From Workday 7:30:00 4 14,9 19,56 B 5 IE 

U18 229 From Workday 8:00:00 2 16,0 19,56 B 5 IE 

U18 229 From Workday 8:30:00 2 17,3 19,56 B 6 IE 

UTO1M8ADO D E2 2R A9Z Ó N  From Workday 9:00:00 3 17,2 19,56 B 7 IE 
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U18 229 From Workday 9:30:00 4 17,6 19,56 B 8 IE 

U18 229 From Workday  10:00:00 3 17,5 19,56 B 9 IE 

U18 229 From Workday  10:30:00 2 17,4 19,56 B 9 IE 

U18 229 From Workday  11:00:00 3 16,9 19,56 B 10 IE 

U18 229 From Workday  11:30:00 3 16,8 19,56 B 10 IE 

U18 229 From Workday  12:00:00 3 17,5 19,56 B 10 IE 

U18 229 From Workday  12:30:00 3 17,2 19,56 B 11 IE 

U18 229 From Workday  13:00:00 2 17,4 19,56 B 11 IE 

U18 229 From Workday  13:30:00 2 18,7 19,56 B 12 IE 

U18 229 From Workday  14:00:00 3 19,2 19,56 B 13 IE 

U18 229 From Workday  14:30:00 4 19,0 19,56 B 14 IE 

U18 229 From Workday  15:00:00 3 18,4 19,56 B 14 IE 

U18 229 From Workday  15:30:00 3 18,4 19,56 B 15 IE 

U18 229 From Workday  16:00:00 3 18,7 19,56 B 16 IE 

U18 229 From Workday  16:30:00 2 18,1 19,56 B 16 IE 

U18 229 From Workday  17:00:00 3 17,2 19,56 B 17 IE 

U18 229 From Workday  17:30:00 4 16,8 19,56 B 18 IE 

U18 229 From Workday  18:00:00 3 17,4 19,56 B 18 IE 

U18 229 From Workday  18:30:00 3 18,8 19,56 B 19 IE 

U18 229 From Workday  19:00:00 3 19,7 19,56 B 19 IE 

U18 229 From Workday  19:30:00 3 20,4 19,56 B 19 IE 

U18 229 From Workday  20:00:00 3 21,2 19,56 B 19 IE 

U18 229 From Workday  20:30:00 4 22,2 19,56 B 20 IE 

U18 229 From Workday  21:00:00 3 23,6 19,56 B 21 IE 

U18 229 From Workday  21:30:00 2 24,8 19,56 B 21 IE 

U18 229 From Workday  22:00:00 2 24,0 19,56 B 22 IP 

U18 229 From Workday  22:30:00 2 25,9 19,56 B 22 IP 

U18 229 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 229 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday 5:30:00 2 23,3 19,56 B 1 IP 

U18 229 From Saturday 6:00:00 2 23,3 19,56 B 1 IP 

U18 229 From Saturday 6:30:00 2 23,4 19,56 B 1 IP 

U18 229 From Saturday 7:00:00 2 22,4 19,56 B 1 IP 

U18 229 From Saturday 7:30:00 2 22,6 19,56 B 1 IP 

U18 229 From Saturday 8:00:00 2 20,8 19,56 B 1 IP 

U18 229 From Saturday 8:30:00 2 20,0 19,56 B 1 IP 

U18 229 From Saturday 9:00:00 3 19,7 19,56 B 2 IE 

U18 229 From Saturday 9:30:00 2 20,4 19,56 B 2 IE 

U18 229 From Saturday  10:00:00 3 18,2 19,56 B 3 IE 

U18 229 From Saturday  10:30:00 4 17,6 19,56 B 4 IE 

UTO1M8ADO D E2 2R A9Z Ó N  From Saturday  11:00:00 3 17,8 19,56 B 5 IE 
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U18 229 From Saturday  11:30:00 2 16,8 19,56 B 5 IE 

U18 229 From Saturday  12:00:00 3 16,9 19,56 B 5 IE 

U18 229 From Saturday  12:30:00 2 17,8 19,56 B 5 IE 

U18 229 From Saturday  13:00:00 2 18,4 19,56 B 6 IE 

U18 229 From Saturday  13:30:00 3 19,3 19,56 B 7 IE 

U18 229 From Saturday  14:00:00 2 19,7 19,56 B 7 IE 

U18 229 From Saturday  14:30:00 2 19,6 19,56 B 8 IE 

U18 229 From Saturday  15:00:00 3 20,1 19,56 B 9 IE 

U18 229 From Saturday  15:30:00 2 19,8 19,56 B 9 IE 

U18 229 From Saturday  16:00:00 2 20,7 19,56 B 10 IE 

U18 229 From Saturday  16:30:00 3 20,8 19,56 B 11 IE 

U18 229 From Saturday  17:00:00 2 20,1 19,56 B 11 IE 

U18 229 From Saturday  17:30:00 2 20,8 19,56 B 12 IP 

U18 229 From Saturday  18:00:00 2 19,8 19,56 B 12 IP 

U18 229 From Saturday  18:30:00 2 21,1 19,56 B 12 IP 

U18 229 From Saturday  19:00:00 2 20,8 19,56 B 12 IP 

U18 229 From Saturday  19:30:00 3 21,8 19,56 B 13 IE 

U18 229 From Saturday  20:00:00 2 21,1 19,56 B 13 IE 

U18 229 From Saturday  20:30:00 2 20,9 19,56 B 14 IP 

U18 229 From Saturday  21:00:00 1 22,0 19,56 B 14 IP 

U18 229 From Saturday  21:30:00 2 23,3 19,56 B 15 IP 

U18 229 From Saturday  22:00:00 2 22,9 19,56 B 16 IP 

U18 229 From Saturday  22:30:00 1 24,1 19,56 B 16 IP 

U18 229 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 229 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 5:30:00 2 26,0 19,56 B 1 IP 

U18 229 From  Sunday 6:00:00 2 24,0 19,56 B 1 IP 

U18 229 From  Sunday 6:30:00 2 21,5 19,56 B 1 IP 

U18 229 From  Sunday 7:00:00 2 21,4 19,56 B 1 IP 

U18 229 From  Sunday 7:30:00 2 24,0 19,56 B 1 IP 

U18 229 From  Sunday 8:00:00 2 21,4 19,56 B 1 IP 

U18 229 From  Sunday 8:30:00 2 21,5 19,56 B 1 IP 

U18 229 From  Sunday 9:00:00 2 21,4 19,56 B 1 IP 

U18 229 From  Sunday 9:30:00 2 21,5 19,56 B 1 IP 

U18 229 From  Sunday 10:00:00 2 19,1 19,56 B 1 IP 

U18 229 From  Sunday 10:30:00 2 19,7 19,56 B 1 IP 

U18 229 From  Sunday 11:00:00 2 18,4 19,56 B 1 IP 

U18 229 From  Sunday 11:30:00 2 19,2 19,56 B 1 IP 

U18 229 From  Sunday 12:00:00 2 19,4 19,56 B 1 IP 

U18 229 From  Sunday 12:30:00 2 19,7 19,56 B 1 IP 

UTO1M8ADO D E2 2R A9Z Ó N  From  Sunday 13:00:00 2 18,0 19,56 B 1 IP 
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U18 229 From  Sunday 13:30:00 2 18,7 19,56 B 1 IP 

U18 229 From  Sunday 14:00:00 3 20,6 19,56 B 2 IE 

U18 229 From  Sunday 14:30:00 3 19,6 19,56 B 3 IE 

U18 229 From  Sunday 15:00:00 2 20,6 19,56 B 3 IE 

U18 229 From  Sunday 15:30:00 2 21,7 19,56 B 4 IP 

U18 229 From  Sunday 16:00:00 2 20,4 19,56 B 4 IP 

U18 229 From  Sunday 16:30:00 2 21,3 19,56 B 4 IP 

U18 229 From  Sunday 17:00:00 2 20,5 19,56 B 4 IP 

U18 229 From  Sunday 17:30:00 2 21,2 19,56 B 4 IP 

U18 229 From  Sunday 18:00:00 2 20,3 19,56 B 4 IP 

U18 229 From  Sunday 18:30:00 2 21,6 19,56 B 4 IP 

U18 229 From  Sunday 19:00:00 2 20,5 19,56 B 4 IP 

U18 229 From  Sunday 19:30:00 2 22,5 19,56 B 4 IP 

U18 229 From  Sunday 20:00:00 2 22,8 19,56 B 4 IP 

U18 229 From  Sunday 20:30:00 2 22,4 19,56 B 5 IP 

U18 229 From  Sunday 21:00:00 1 23,8 19,56 B 5 IP 

U18 229 From  Sunday 21:30:00 1 23,8 19,56 B 6 IP 

U18 229 From  Sunday 22:00:00 2 25,5 19,56 B 7 IP 

U18 229 From  Sunday 22:30:00 1 27,8 19,56 B 7 IP 

U18 229 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 229 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 244 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 244 To Workday 5:30:00 3 26,7 12,012 B 1 IE 

U18 244 To Workday 6:00:00 2 22,4 12,012 B 1 IE 

U18 244 To Workday 6:30:00 3 19,9 12,012 B 1 IE 

U18 244 To Workday 7:00:00 2 16,8 12,012 B 1 IE 

U18 244 To Workday 7:30:00 3 16,5 12,012 B 1 IE 

U18 244 To Workday 8:00:00 2 17,9 12,012 B 1 IE 

U18 244 To Workday 8:30:00 3 19,1 12,012 B 2 IE 

U18 244 To Workday 9:00:00 3 19,4 12,012 B 3 IE 

U18 244 To Workday 9:30:00 2 20,0 12,012 B 3 IE 

U18 244 To Workday  10:00:00 3 20,6 12,012 B 3 IE 

U18 244 To Workday  10:30:00 2 20,4 12,012 B 3 IE 

U18 244 To Workday  11:00:00 3 20,1 12,012 B 3 IE 

U18 244 To Workday  11:30:00 2 18,9 12,012 B 3 IE 

U18 244 To Workday  12:00:00 3 18,1 12,012 B 3 IE 

U18 244 To Workday  12:30:00 2 18,0 12,012 B 3 IE 

U18 244 To Workday  13:00:00 3 18,2 12,012 B 3 IE 

U18 244 To Workday  13:30:00 2 18,4 12,012 B 3 IE 

U18 244 To Workday  14:00:00 3 18,0 12,012 B 3 IE 

U18 244 To Workday  14:30:00 2 17,6 12,012 B 3 IE 

UTO1M8ADO D E2 4R A4Z Ó N  To Workday  15:00:00 3 17,3 12,012 B 4 IE 
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U18 244 To Workday  15:30:00 3 17,3 12,012 B 4 IE 

U18 244 To Workday  16:00:00 4 16,8 12,012 B 5 IE 

U18 244 To Workday  16:30:00 4 15,9 12,012 B 5 IE 

U18 244 To Workday  17:00:00 4 15,3 12,012 B 6 IE 

U18 244 To Workday  17:30:00 3 14,6 12,012 B 6 IE 

U18 244 To Workday  18:00:00 3 14,2 12,012 B 7 IE 

U18 244 To Workday  18:30:00 3 15,2 12,012 B 7 IE 

U18 244 To Workday  19:00:00 3 15,8 12,012 B 7 IE 

U18 244 To Workday  19:30:00 3 17,1 12,012 B 7 IE 

U18 244 To Workday  20:00:00 3 18,2 12,012 B 7 IE 

U18 244 To Workday  20:30:00 3 19,8 12,012 B 7 IE 

U18 244 To Workday  21:00:00 3 21,1 12,012 B 7 IE 

U18 244 To Workday  21:30:00 3 22,1 12,012 B 8 IE 

U18 244 To Workday  22:00:00 2 23,3 12,012 B 8 IE 

U18 244 To Workday  22:30:00 2 24,6 12,012 B 9 IP 

U18 244 To Workday  23:00:00 2 26,4 12,012 B 10 IP 

U18 244 To Workday  23:30:00 1 26,3 12,012 B 10 IP 

U18 244 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 244 To Saturday 6:00:00 2 26,8 12,012 B 1 IP 

U18 244 To Saturday 6:30:00 1 25,6 12,012 B 1 IP 

U18 244 To Saturday 7:00:00 2 24,5 12,012 B 1 IP 

U18 244 To Saturday 7:30:00 1 22,9 12,012 B 1 IP 

U18 244 To Saturday 8:00:00 2 22,2 12,012 B 1 IP 

U18 244 To Saturday 8:30:00 1 21,7 12,012 B 1 IP 

U18 244 To Saturday 9:00:00 2 23,2 12,012 B 1 IP 

U18 244 To Saturday 9:30:00 1 22,0 12,012 B 1 IP 

U18 244 To Saturday  10:00:00 2 20,4 12,012 B 1 IP 

U18 244 To Saturday  10:30:00 1 20,5 12,012 B 1 IP 

U18 244 To Saturday  11:00:00 2 19,4 12,012 B 1 IP 

U18 244 To Saturday  11:30:00 1 19,0 12,012 B 1 IP 

U18 244 To Saturday  12:00:00 2 18,7 12,012 B 1 IP 

U18 244 To Saturday  12:30:00 1 17,9 12,012 B 1 IP 

U18 244 To Saturday  13:00:00 2 17,3 12,012 B 1 IP 

U18 244 To Saturday  13:30:00 1 18,5 12,012 B 1 IP 

U18 244 To Saturday  14:00:00 2 18,5 12,012 B 1 IP 

U18 244 To Saturday  14:30:00 1 18,2 12,012 B 1 IP 

U18 244 To Saturday  15:00:00 2 18,6 12,012 B 1 IP 

U18 244 To Saturday  15:30:00 1 18,9 12,012 B 1 IP 

U18 244 To Saturday  16:00:00 2 18,8 12,012 B 1 IP 

U18 244 To Saturday  16:30:00 1 19,4 12,012 B 1 IP 

UTO1M8ADO D E2 4R A4Z Ó N  To Saturday  17:00:00 2 18,8 12,012 B 1 IP 
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U18 244 To Saturday  17:30:00 1 18,5 12,012 B 1 IP 

U18 244 To Saturday  18:00:00 2 19,4 12,012 B 1 IP 

U18 244 To Saturday  18:30:00 1 18,3 12,012 B 1 IP 

U18 244 To Saturday  19:00:00 2 19,0 12,012 B 1 IP 

U18 244 To Saturday  19:30:00 1 19,2 12,012 B 1 IP 

U18 244 To Saturday  20:00:00 2 18,9 12,012 B 1 IP 

U18 244 To Saturday  20:30:00 1 18,9 12,012 B 1 IP 

U18 244 To Saturday  21:00:00 2 20,9 12,012 B 1 IP 

U18 244 To Saturday  21:30:00 1 21,3 12,012 B 1 IP 

U18 244 To Saturday  22:00:00 2 21,1 12,012 B 1 IP 

U18 244 To Saturday  22:30:00 1 25,4 12,012 B 1 IP 

U18 244 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 244 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 244 To Sunday  6:00:00 2 25,7 12,012 B 1 IP 

U18 244 To Sunday  6:30:00 2 26,5 12,012 B 1 IP 

U18 244 To Sunday  7:00:00 2 26,5 12,012 B 1 IP 

U18 244 To Sunday  7:30:00 2 24,9 12,012 B 1 IP 

U18 244 To Sunday  8:00:00 2 24,6 12,012 B 1 IP 

U18 244 To Sunday  8:30:00 2 23,6 12,012 B 1 IP 

U18 244 To Sunday  9:00:00 2 23,6 12,012 B 1 IP 

U18 244 To Sunday  9:30:00 3 21,2 12,012 B 2 IE 

U18 244 To Sunday 10:00:00 2 21,6 12,012 B 2 IE 

U18 244 To Sunday 10:30:00 2 20,5 12,012 B 3 IP 

U18 244 To Sunday 11:00:00 2 20,6 12,012 B 3 IP 

U18 244 To Sunday 11:30:00 2 19,7 12,012 B 3 IP 

U18 244 To Sunday 12:00:00 2 18,8 12,012 B 3 IP 

U18 244 To Sunday 12:30:00 2 16,9 12,012 B 3 IP 

U18 244 To Sunday 13:00:00 2 18,3 12,012 B 3 IP 

U18 244 To Sunday 13:30:00 2 19,0 12,012 B 3 IP 

U18 244 To Sunday 14:00:00 2 19,1 12,012 B 3 IP 

U18 244 To Sunday 14:30:00 2 20,9 12,012 B 3 IP 

U18 244 To Sunday 15:00:00 3 20,0 12,012 B 4 IE 

U18 244 To Sunday 15:30:00 2 20,8 12,012 B 4 IE 

U18 244 To Sunday 16:00:00 3 21,0 12,012 B 4 IE 

U18 244 To Sunday 16:30:00 2 19,8 12,012 B 4 IE 

U18 244 To Sunday 17:00:00 2 20,5 12,012 B 5 IP 

U18 244 To Sunday 17:30:00 2 20,1 12,012 B 5 IP 

U18 244 To Sunday 18:00:00 2 20,0 12,012 B 5 IP 

U18 244 To Sunday 18:30:00 2 22,0 12,012 B 5 IP 

UTO1M8ADO D E2 4R A4Z Ó N  To Sunday 19:00:00 2 20,3 12,012 B 5 IP 
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U18 244 To Sunday 19:30:00 3 20,5 12,012 B 6 IE 

U18 244 To Sunday 20:00:00 2 19,9 12,012 B 6 IE 

U18 244 To Sunday 20:30:00 3 20,8 12,012 B 6 IE 

U18 244 To Sunday 21:00:00 2 21,9 12,012 B 6 IE 

U18 244 To Sunday 21:30:00 2 23,0 12,012 B 7 IP 

U18 244 To Sunday 22:00:00 2 25,1 12,012 B 8 IP 

U18 244 To Sunday 22:30:00 1 24,9 12,012 B 8 IP 

U18 244 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 244 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 244 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday 5:30:00 3 22,0 10,986 B 1 IE 

U18 244 From Workday 6:00:00 2 16,9 10,986 B 1 IE 

U18 244 From Workday 6:30:00 3 14,5 10,986 B 2 IE 

U18 244 From Workday 7:00:00 3 13,7 10,986 B 2 IE 

U18 244 From Workday 7:30:00 3 13,7 10,986 B 2 IE 

U18 244 From Workday 8:00:00 3 14,3 10,986 B 3 IE 

U18 244 From Workday 8:30:00 2 16,4 10,986 B 3 IE 

U18 244 From Workday 9:00:00 3 17,1 10,986 B 3 IE 

U18 244 From Workday 9:30:00 2 17,7 10,986 B 3 IE 

U18 244 From Workday  10:00:00 3 18,2 10,986 B 3 IE 

U18 244 From Workday  10:30:00 2 18,1 10,986 B 3 IE 

U18 244 From Workday  11:00:00 3 18,3 10,986 B 3 IE 

U18 244 From Workday  11:30:00 2 17,8 10,986 B 3 IE 

U18 244 From Workday  12:00:00 3 17,9 10,986 B 3 IE 

U18 244 From Workday  12:30:00 2 17,5 10,986 B 3 IE 

U18 244 From Workday  13:00:00 3 17,4 10,986 B 3 IE 

U18 244 From Workday  13:30:00 2 18,3 10,986 B 3 IE 

U18 244 From Workday  14:00:00 3 18,2 10,986 B 3 IE 

U18 244 From Workday  14:30:00 2 18,4 10,986 B 3 IE 

U18 244 From Workday  15:00:00 3 17,7 10,986 B 3 IE 

U18 244 From Workday  15:30:00 2 17,6 10,986 B 3 IE 

U18 244 From Workday  16:00:00 3 16,6 10,986 B 3 IE 

U18 244 From Workday  16:30:00 2 16,0 10,986 B 3 IE 

U18 244 From Workday  17:00:00 3 15,6 10,986 B 3 IE 

U18 244 From Workday  17:30:00 2 15,0 10,986 B 3 IE 

U18 244 From Workday  18:00:00 3 15,2 10,986 B 3 IE 

U18 244 From Workday  18:30:00 2 16,5 10,986 B 3 IE 

U18 244 From Workday  19:00:00 3 17,5 10,986 B 3 IE 

U18 244 From Workday  19:30:00 2 18,6 10,986 B 3 IE 

U18 244 From Workday  20:00:00 3 19,8 10,986 B 3 IE 

U18 244 From Workday  20:30:00 2 20,8 10,986 B 3 IE 

UTO1M8ADO D E2 4R A4Z Ó N  From Workday  21:00:00 3 21,9 10,986 B 3 IE 
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U18 244 From Workday  21:30:00 2 22,9 10,986 B 3 IE 

U18 244 From Workday  22:00:00 2 24,9 10,986 B 4 IP 

U18 244 From Workday  22:30:00 1 25,5 10,986 B 4 IP 

U18 244 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 244 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 244 From Saturday 5:30:00 2 23,7 10,986 B 1 IP 

U18 244 From Saturday 6:00:00 1 22,4 10,986 B 1 IP 

U18 244 From Saturday 6:30:00 2 21,5 10,986 B 1 IP 

U18 244 From Saturday 7:00:00 1 21,3 10,986 B 1 IP 

U18 244 From Saturday 7:30:00 2 21,6 10,986 B 1 IP 

U18 244 From Saturday 8:00:00 1 22,0 10,986 B 1 IP 

U18 244 From Saturday 8:30:00 2 20,2 10,986 B 1 IP 

U18 244 From Saturday 9:00:00 1 19,9 10,986 B 1 IP 

U18 244 From Saturday 9:30:00 2 19,8 10,986 B 1 IP 

U18 244 From Saturday  10:00:00 1 19,5 10,986 B 1 IP 

U18 244 From Saturday  10:30:00 2 18,9 10,986 B 1 IP 

U18 244 From Saturday  11:00:00 1 18,5 10,986 B 1 IP 

U18 244 From Saturday  11:30:00 2 16,9 10,986 B 1 IP 

U18 244 From Saturday  12:00:00 1 17,5 10,986 B 1 IP 

U18 244 From Saturday  12:30:00 2 16,6 10,986 B 1 IP 

U18 244 From Saturday  13:00:00 1 17,0 10,986 B 1 IP 

U18 244 From Saturday  13:30:00 2 16,9 10,986 B 1 IP 

U18 244 From Saturday  14:00:00 1 17,9 10,986 B 1 IP 

U18 244 From Saturday  14:30:00 2 18,2 10,986 B 1 IP 

U18 244 From Saturday  15:00:00 1 18,6 10,986 B 1 IP 

U18 244 From Saturday  15:30:00 2 18,9 10,986 B 1 IP 

U18 244 From Saturday  16:00:00 1 18,3 10,986 B 1 IP 

U18 244 From Saturday  16:30:00 2 18,4 10,986 B 1 IP 

U18 244 From Saturday  17:00:00 1 17,0 10,986 B 1 IP 

U18 244 From Saturday  17:30:00 2 16,7 10,986 B 1 IP 

U18 244 From Saturday  18:00:00 1 18,3 10,986 B 1 IP 

U18 244 From Saturday  18:30:00 2 19,2 10,986 B 1 IP 

U18 244 From Saturday  19:00:00 1 19,1 10,986 B 1 IP 

U18 244 From Saturday  19:30:00 2 19,3 10,986 B 1 IP 

U18 244 From Saturday  20:00:00 1 20,0 10,986 B 1 IP 

U18 244 From Saturday  20:30:00 2 20,6 10,986 B 1 IP 

U18 244 From Saturday  21:00:00 1 20,8 10,986 B 1 IP 

U18 244 From Saturday  21:30:00 2 23,2 10,986 B 1 IP 

U18 244 From Saturday  22:00:00 1 23,9 10,986 B 1 IP 

U18 244 From Saturday  22:30:00 1 25,1 10,986 B 2 IP 

UTO1M8ADO D E2 4R A4Z Ó N  From Saturday  23:00:00 0 0,0 0 -- -- -- 
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U18 244 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 5:30:00 2 27,0 10,986 B 1 IP 

U18 244 From  Sunday 6:00:00 1 25,7 10,986 B 1 IP 

U18 244 From  Sunday 6:30:00 2 23,4 10,986 B 1 IP 

U18 244 From  Sunday 7:00:00 1 24,8 10,986 B 1 IP 

U18 244 From  Sunday 7:30:00 2 22,3 10,986 B 1 IP 

U18 244 From  Sunday 8:00:00 1 21,9 10,986 B 1 IP 

U18 244 From  Sunday 8:30:00 2 22,6 10,986 B 1 IP 

U18 244 From  Sunday 9:00:00 1 21,7 10,986 B 1 IP 

U18 244 From  Sunday 9:30:00 2 21,8 10,986 B 1 IP 

U18 244 From  Sunday 10:00:00 1 19,5 10,986 B 1 IP 

U18 244 From  Sunday 10:30:00 2 18,9 10,986 B 1 IP 

U18 244 From  Sunday 11:00:00 1 19,8 10,986 B 1 IP 

U18 244 From  Sunday 11:30:00 2 19,8 10,986 B 1 IP 

U18 244 From  Sunday 12:00:00 1 19,3 10,986 B 1 IP 

U18 244 From  Sunday 12:30:00 2 19,7 10,986 B 1 IP 

U18 244 From  Sunday 13:00:00 1 19,7 10,986 B 1 IP 

U18 244 From  Sunday 13:30:00 2 19,6 10,986 B 1 IP 

U18 244 From  Sunday 14:00:00 1 20,1 10,986 B 1 IP 

U18 244 From  Sunday 14:30:00 2 20,6 10,986 B 1 IP 

U18 244 From  Sunday 15:00:00 1 20,5 10,986 B 1 IP 

U18 244 From  Sunday 15:30:00 2 20,3 10,986 B 1 IP 

U18 244 From  Sunday 16:00:00 1 19,0 10,986 B 1 IP 

U18 244 From  Sunday 16:30:00 2 20,6 10,986 B 1 IP 

U18 244 From  Sunday 17:00:00 1 19,2 10,986 B 1 IP 

U18 244 From  Sunday 17:30:00 2 20,6 10,986 B 1 IP 

U18 244 From  Sunday 18:00:00 1 20,2 10,986 B 1 IP 

U18 244 From  Sunday 18:30:00 2 20,7 10,986 B 1 IP 

U18 244 From  Sunday 19:00:00 1 19,6 10,986 B 1 IP 

U18 244 From  Sunday 19:30:00 2 21,5 10,986 B 1 IP 

U18 244 From  Sunday 20:00:00 1 21,0 10,986 B 1 IP 

U18 244 From  Sunday 20:30:00 2 21,9 10,986 B 1 IP 

U18 244 From  Sunday 21:00:00 1 22,2 10,986 B 1 IP 

U18 244 From  Sunday 21:30:00 2 24,3 10,986 B 1 IP 

U18 244 From  Sunday 22:00:00 1 25,4 10,986 B 1 IP 

U18 244 From  Sunday 22:30:00 1 27,2 10,986 B 2 IP 

U18 244 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 244 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 7R A1Z Ó N  To Workday 1:00:00 0 0,0 0 -- -- -- 
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U18 271 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 271 To Workday 6:00:00 3 22,1 23,596 B 1 IE 

U18 271 To Workday 6:30:00 4 17,6 23,596 B 1 IE 

U18 271 To Workday 7:00:00 4 15,2 23,596 B 2 IE 

U18 271 To Workday 7:30:00 3 15,9 23,596 B 3 IE 

U18 271 To Workday 8:00:00 3 17,5 23,596 B 3 IE 

U18 271 To Workday 8:30:00 3 18,0 23,596 B 4 IE 

U18 271 To Workday 9:00:00 3 17,8 23,596 B 4 IE 

U18 271 To Workday 9:30:00 3 18,3 23,596 B 4 IE 

U18 271 To Workday  10:00:00 3 17,8 23,596 B 4 IE 

U18 271 To Workday  10:30:00 3 17,0 23,596 B 4 IE 

U18 271 To Workday  11:00:00 3 16,4 23,596 B 4 IE 

U18 271 To Workday  11:30:00 3 16,0 23,596 B 4 IE 

U18 271 To Workday  12:00:00 3 15,7 23,596 B 4 IE 

U18 271 To Workday  12:30:00 3 16,0 23,596 B 5 IE 

U18 271 To Workday  13:00:00 3 16,5 23,596 B 5 IE 

U18 271 To Workday  13:30:00 3 16,9 23,596 B 6 IE 

U18 271 To Workday  14:00:00 2 17,3 23,596 B 6 IE 

U18 271 To Workday  14:30:00 2 16,4 23,596 B 7 IP 

U18 271 To Workday  15:00:00 2 16,3 23,596 B 7 IP 

U18 271 To Workday  15:30:00 2 15,9 23,596 B 7 IP 

U18 271 To Workday  16:00:00 2 15,5 23,596 B 7 IP 

U18 271 To Workday  16:30:00 2 14,8 23,596 B 7 IP 

U18 271 To Workday  17:00:00 2 14,7 23,596 B 7 IP 

U18 271 To Workday  17:30:00 3 14,2 23,596 B 8 IE 

U18 271 To Workday  18:00:00 3 14,6 23,596 B 8 IE 

U18 271 To Workday  18:30:00 3 15,9 23,596 B 8 IE 

U18 271 To Workday  19:00:00 3 17,2 23,596 B 8 IE 

U18 271 To Workday  19:30:00 3 18,6 23,596 B 8 IE 

U18 271 To Workday  20:00:00 3 19,8 23,596 B 8 IE 

U18 271 To Workday  20:30:00 4 21,3 23,596 B 9 IE 

U18 271 To Workday  21:00:00 3 22,4 23,596 B 10 IE 

U18 271 To Workday  21:30:00 2 23,5 23,596 B 10 IE 

U18 271 To Workday  22:00:00 2 23,9 23,596 B 11 IP 

U18 271 To Workday  22:30:00 2 25,6 23,596 B 11 IP 

U18 271 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 271 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 7R A1Z Ó N  To Saturday 3:00:00 0 0,0 0 -- -- -- 
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U18 271 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 271 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 7R A1Z Ó N  To Sunday  5:00:00 0 0,0 0 -- -- -- 
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U18 271 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 271 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 271 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday 5:30:00 2 22,4 24,172 B 1 IE 

U18 271 From Workday 6:00:00 3 18,7 24,172 B 2 IE 

U18 271 From Workday 6:30:00 3 14,0 24,172 B 2 IE 

UTO1M8ADO D E2 7R A1Z Ó N  From Workday 7:00:00 4 13,0 24,172 B 3 IE 
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U18 271 From Workday 7:30:00 4 13,2 24,172 B 4 IE 

U18 271 From Workday 8:00:00 3 15,0 24,172 B 4 IE 

U18 271 From Workday 8:30:00 3 15,8 24,172 B 5 IE 

U18 271 From Workday 9:00:00 3 16,1 24,172 B 5 IE 

U18 271 From Workday 9:30:00 3 16,0 24,172 B 5 IE 

U18 271 From Workday  10:00:00 3 16,3 24,172 B 5 IE 

U18 271 From Workday  10:30:00 3 15,8 24,172 B 5 IE 

U18 271 From Workday  11:00:00 3 16,0 24,172 B 5 IE 

U18 271 From Workday  11:30:00 3 15,8 24,172 B 5 IE 

U18 271 From Workday  12:00:00 3 16,1 24,172 B 5 IE 

U18 271 From Workday  12:30:00 3 15,7 24,172 B 6 IE 

U18 271 From Workday  13:00:00 2 15,9 24,172 B 6 IE 

U18 271 From Workday  13:30:00 3 16,6 24,172 B 6 IE 

U18 271 From Workday  14:00:00 2 17,0 24,172 B 6 IE 

U18 271 From Workday  14:30:00 2 17,2 24,172 B 7 IP 

U18 271 From Workday  15:00:00 2 16,7 24,172 B 7 IP 

U18 271 From Workday  15:30:00 2 17,0 24,172 B 7 IP 

U18 271 From Workday  16:00:00 2 16,3 24,172 B 7 IP 

U18 271 From Workday  16:30:00 2 15,9 24,172 B 7 IP 

U18 271 From Workday  17:00:00 2 15,4 24,172 B 7 IP 

U18 271 From Workday  17:30:00 3 15,0 24,172 B 8 IE 

U18 271 From Workday  18:00:00 3 15,7 24,172 B 8 IE 

U18 271 From Workday  18:30:00 3 16,1 24,172 B 8 IE 

U18 271 From Workday  19:00:00 3 17,8 24,172 B 8 IE 

U18 271 From Workday  19:30:00 3 19,0 24,172 B 8 IE 

U18 271 From Workday  20:00:00 3 20,0 24,172 B 8 IE 

U18 271 From Workday  20:30:00 3 21,6 24,172 B 9 IE 

U18 271 From Workday  21:00:00 2 22,5 24,172 B 10 IP 

U18 271 From Workday  21:30:00 1 23,0 24,172 B 10 IP 

U18 271 From Workday  22:00:00 2 23,9 24,172 B 11 IP 

U18 271 From Workday  22:30:00 2 24,9 24,172 B 11 IP 

U18 271 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 271 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday 8:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 7R A1Z Ó N  From Saturday 9:00:00 0 0,0 0 -- -- -- 
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U18 271 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 271 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E2 7R A1Z Ó N  From  Sunday 11:00:00 0 0,0 0 -- -- -- 
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U18 271 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 271 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 301 To Workday 0:00:00 2 23,5 26,21 B 1 IP 

U18 301 To Workday 0:30:00 1 23,1 26,21 B 1 IP 

U18 301 To Workday 1:00:00 2 25,4 26,21 B 1 IP 

U18 301 To Workday 1:30:00 1 27,7 26,21 B 1 IP 

U18 301 To Workday 2:00:00 1 27,8 26,21 B 2 IP 

U18 301 To Workday 2:30:00 1 27,7 26,21 B 2 IP 

U18 301 To Workday 3:00:00 1 28,4 26,21 B 2 IP 

U18 301 To Workday 3:30:00 1 28,7 26,21 B 2 IP 

U18 301 To Workday 4:00:00 1 27,0 26,21 B 2 IP 

U18 301 To Workday 4:30:00 1 25,7 26,21 B 2 IP 

U18 301 To Workday 5:00:00 2 24,6 26,21 B 3 IE 

U18 301 To Workday 5:30:00 4 21,2 26,21 B 4 IE 

U18 301 To Workday 6:00:00 3 19,2 26,21 B 4 IE 

U18 301 To Workday 6:30:00 8 15,8 26,21 B 5 IE 

U18 301 To Workday 7:00:00 8 14,8 26,21 B 5 IE 

U18 301 To Workday 7:30:00 8 15,4 26,21 B 5 IE 

U18 301 To Workday 8:00:00 8 16,0 26,21 B 5 IE 

U18 301 To Workday 8:30:00 7 16,3 26,21 B 6 IE 

U18 301 To Workday 9:00:00 7 16,4 26,21 B 6 IE 

U18 301 To Workday 9:30:00 7 16,9 26,21 B 6 IE 

U18 301 To Workday  10:00:00 6 16,5 26,21 B 7 IE 

U18 301 To Workday  10:30:00 6 16,2 26,21 B 7 IE 

U18 301 To Workday  11:00:00 6 16,1 26,21 B 7 IE 

U18 301 To Workday  11:30:00 6 15,3 26,21 B 7 IE 

U18 301 To Workday  12:00:00 6 15,0 26,21 B 7 IE 

U18 301 To Workday  12:30:00 6 14,8 26,21 B 7 IE 

UTO1M8ADO D E3 0R A1Z Ó N  To Workday  13:00:00 6 15,0 26,21 B 7 IE 
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U18 301 To Workday  13:30:00 6 15,4 26,21 B 7 IE 

U18 301 To Workday  14:00:00 6 15,4 26,21 B 7 IE 

U18 301 To Workday  14:30:00 6 14,9 26,21 B 7 IE 

U18 301 To Workday  15:00:00 6 14,4 26,21 B 7 IE 

U18 301 To Workday  15:30:00 6 13,9 26,21 B 7 IE 

U18 301 To Workday  16:00:00 6 13,4 26,21 B 7 IE 

U18 301 To Workday  16:30:00 6 13,3 26,21 B 7 IE 

U18 301 To Workday  17:00:00 6 12,9 26,21 B 7 IE 

U18 301 To Workday  17:30:00 7 12,9 26,21 B 8 IE 

U18 301 To Workday  18:00:00 6 13,3 26,21 B 9 IE 

U18 301 To Workday  18:30:00 6 14,3 26,21 B 10 IE 

U18 301 To Workday  19:00:00 6 15,4 26,21 B 11 IE 

U18 301 To Workday  19:30:00 7 16,4 26,21 B 12 IE 

U18 301 To Workday  20:00:00 6 17,3 26,21 B 13 IE 

U18 301 To Workday  20:30:00 7 18,2 26,21 B 14 IE 

U18 301 To Workday  21:00:00 7 19,3 26,21 B 14 IE 

U18 301 To Workday  21:30:00 7 20,5 26,21 B 14 IE 

U18 301 To Workday  22:00:00 7 21,3 26,21 B 14 IE 

U18 301 To Workday  22:30:00 6 22,0 26,21 B 15 IE 

U18 301 To Workday  23:00:00 5 22,6 26,21 B 16 IE 

U18 301 To Workday  23:30:00 4 23,2 26,21 B 16 IE 

U18 301 To Saturday 0:00:00 2 21,6 26,21 B 1 IP 

U18 301 To Saturday 0:30:00 2 22,5 26,21 B 2 IP 

U18 301 To Saturday 1:00:00 1 24,7 26,21 B 2 IP 

U18 301 To Saturday 1:30:00 1 25,8 26,21 B 3 IP 

U18 301 To Saturday 2:00:00 1 25,1 26,21 B 3 IP 

U18 301 To Saturday 2:30:00 1 26,4 26,21 B 3 IP 

U18 301 To Saturday 3:00:00 1 27,1 26,21 B 3 IP 

U18 301 To Saturday 3:30:00 1 27,2 26,21 B 3 IP 

U18 301 To Saturday 4:00:00 1 24,9 26,21 B 3 IP 

U18 301 To Saturday 4:30:00 1 25,5 26,21 B 3 IP 

U18 301 To Saturday 5:00:00 1 22,8 26,21 B 3 IP 

U18 301 To Saturday 5:30:00 2 23,3 26,21 B 4 IE 

U18 301 To Saturday 6:00:00 3 22,4 26,21 B 5 IE 

U18 301 To Saturday 6:30:00 4 21,8 26,21 B 6 IE 

U18 301 To Saturday 7:00:00 4 21,0 26,21 B 6 IE 

U18 301 To Saturday 7:30:00 4 20,9 26,21 B 6 IE 

U18 301 To Saturday 8:00:00 4 19,8 26,21 B 6 IE 

U18 301 To Saturday 8:30:00 4 19,0 26,21 B 6 IE 

U18 301 To Saturday 9:00:00 4 18,1 26,21 B 6 IE 

U18 301 To Saturday 9:30:00 4 17,6 26,21 B 7 IE 

U18 301 To Saturday  10:00:00 3 16,5 26,21 B 7 IE 

U18 301 To Saturday  10:30:00 4 16,0 26,21 B 7 IE 

U18 301 To Saturday  11:00:00 3 15,4 26,21 B 7 IE 

U18 301 To Saturday  11:30:00 4 15,3 26,21 B 7 IE 

U18 301 To Saturday  12:00:00 3 14,8 26,21 B 7 IE 

U18 301 To Saturday  12:30:00 4 14,3 26,21 B 7 IE 

U18 301 To Saturday  13:00:00 3 14,5 26,21 B 7 IE 

U18 301 To Saturday  13:30:00 4 15,0 26,21 B 7 IE 

U18 301 To Saturday  14:00:00 3 15,1 26,21 B 7 IE 

U18 301 To Saturday  14:30:00 4 15,5 26,21 B 7 IE 

UTO1M8ADO D E3 0R A1Z Ó N  To Saturday  15:00:00 3 15,9 26,21 B 7 IE 
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U18 301 To Saturday  15:30:00 4 15,2 26,21 B 7 IE 

U18 301 To Saturday  16:00:00 3 15,5 26,21 B 7 IE 

U18 301 To Saturday  16:30:00 4 15,9 26,21 B 7 IE 

U18 301 To Saturday  17:00:00 3 15,5 26,21 B 7 IE 

U18 301 To Saturday  17:30:00 3 14,4 26,21 B 8 IE 

U18 301 To Saturday  18:00:00 3 15,1 26,21 B 8 IE 

U18 301 To Saturday  18:30:00 3 15,7 26,21 B 8 IE 

U18 301 To Saturday  19:00:00 3 16,6 26,21 B 8 IE 

U18 301 To Saturday  19:30:00 3 16,9 26,21 B 8 IE 

U18 301 To Saturday  20:00:00 3 17,1 26,21 B 8 IE 

U18 301 To Saturday  20:30:00 3 17,4 26,21 B 8 IE 

U18 301 To Saturday  21:00:00 3 18,0 26,21 B 8 IE 

U18 301 To Saturday  21:30:00 3 19,4 26,21 B 8 IE 

U18 301 To Saturday  22:00:00 3 19,2 26,21 B 8 IE 

U18 301 To Saturday  22:30:00 3 20,4 26,21 B 8 IE 

U18 301 To Saturday  23:00:00 3 22,2 26,21 B 8 IE 

U18 301 To Saturday  23:30:00 3 21,5 26,21 B 8 IE 

U18 301 To Sunday  0:00:00 2 22,1 26,21 B 1 IP 

U18 301 To Sunday  0:30:00 1 23,0 26,21 B 1 IP 

U18 301 To Sunday  1:00:00 1 24,1 26,21 B 2 IP 

U18 301 To Sunday  1:30:00 1 23,8 26,21 B 2 IP 

U18 301 To Sunday  2:00:00 1 24,7 26,21 B 2 IP 

U18 301 To Sunday  2:30:00 1 25,8 26,21 B 2 IP 

U18 301 To Sunday  3:00:00 1 24,8 26,21 B 2 IP 

U18 301 To Sunday  3:30:00 1 26,0 26,21 B 2 IP 

U18 301 To Sunday  4:00:00 1 25,8 26,21 B 2 IP 

U18 301 To Sunday  4:30:00 1 24,1 26,21 B 2 IP 

U18 301 To Sunday  5:00:00 1 24,4 26,21 B 2 IP 

U18 301 To Sunday  5:30:00 2 24,1 26,21 B 3 IP 

U18 301 To Sunday  6:00:00 2 22,3 26,21 B 3 IP 

U18 301 To Sunday  6:30:00 2 21,3 26,21 B 3 IP 

U18 301 To Sunday  7:00:00 2 21,1 26,21 B 3 IP 

U18 301 To Sunday  7:30:00 3 21,8 26,21 B 4 IE 

U18 301 To Sunday  8:00:00 3 23,4 26,21 B 5 IE 

U18 301 To Sunday  8:30:00 2 20,0 26,21 B 5 IE 

U18 301 To Sunday  9:00:00 3 19,4 29,09 B 6 IE 

U18 301 To Sunday  9:30:00 3 17,7 29,09 B 7 IE 

U18 301 To Sunday 10:00:00 2 16,9 29,09 B 7 IE 

U18 301 To Sunday 10:30:00 3 16,5 29,09 B 8 IE 

U18 301 To Sunday 11:00:00 3 16,0 29,09 B 9 IE 

U18 301 To Sunday 11:30:00 2 15,4 29,09 B 9 IE 

U18 301 To Sunday 12:00:00 3 13,1 29,09 B 9 IE 

U18 301 To Sunday 12:30:00 2 13,7 29,09 B 9 IE 

U18 301 To Sunday 13:00:00 3 14,6 29,09 B 9 IE 

U18 301 To Sunday 13:30:00 2 15,7 29,09 B 9 IE 

U18 301 To Sunday 14:00:00 3 16,9 26,21 B 9 IE 

U18 301 To Sunday 14:30:00 2 16,7 26,21 B 9 IE 

U18 301 To Sunday 15:00:00 3 17,0 26,21 B 10 IE 

U18 301 To Sunday 15:30:00 3 16,9 26,21 B 11 IE 

U18 301 To Sunday 16:00:00 2 17,0 26,21 B 11 IE 

U18 301 To Sunday 16:30:00 3 16,5 26,21 B 11 IE 

UTO1M8ADO D E3 0R A1Z Ó N  To Sunday 17:00:00 2 16,7 26,21 B 11 IE 
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U18 301 To Sunday 17:30:00 3 16,0 26,21 B 11 IE 

U18 301 To Sunday 18:00:00 2 16,5 26,21 B 11 IE 

U18 301 To Sunday 18:30:00 3 16,4 26,21 B 11 IE 

U18 301 To Sunday 19:00:00 2 17,0 26,21 B 11 IE 

U18 301 To Sunday 19:30:00 3 16,6 26,21 B 11 IE 

U18 301 To Sunday 20:00:00 2 17,1 26,21 B 11 IE 

U18 301 To Sunday 20:30:00 3 17,3 26,21 B 11 IE 

U18 301 To Sunday 21:00:00 2 19,3 26,21 B 11 IE 

U18 301 To Sunday 21:30:00 3 20,1 26,21 B 11 IE 

U18 301 To Sunday 22:00:00 2 21,5 26,21 B 11 IE 

U18 301 To Sunday 22:30:00 3 21,2 26,21 B 11 IE 

U18 301 To Sunday 23:00:00 2 22,5 26,21 B 11 IE 

U18 301 To Sunday 23:30:00 2 22,7 26,21 B 12 IP 

U18 301 From Workday 0:00:00 2 26,0 26,37533 B 1 IP 

U18 301 From Workday 0:30:00 1 26,3 26,38 B 1 IP 

U18 301 From Workday 1:00:00 1 26,6 26,38 B 2 IP 

U18 301 From Workday 1:30:00 1 26,8 26,38 B 2 IP 

U18 301 From Workday 2:00:00 1 26,9 26,38 B 2 IP 

U18 301 From Workday 2:30:00 1 27,0 26,38 B 2 IP 

U18 301 From Workday 3:00:00 1 27,1 26,38 B 2 IP 

U18 301 From Workday 3:30:00 1 28,2 26,38 B 2 IP 

U18 301 From Workday 4:00:00 2 28,4 26,38 B 3 IP 

U18 301 From Workday 4:30:00 2 24,7 26,38 B 3 IP 

U18 301 From Workday 5:00:00 7 22,5 26,38 B 4 IE 

U18 301 From Workday 5:30:00 8 20,2 26,38 B 5 IE 

U18 301 From Workday 6:00:00 8 16,2 26,38 B 5 IE 

U18 301 From Workday 6:30:00 8 13,9 26,38 B 5 IE 

U18 301 From Workday 7:00:00 7 13,0 26,38 B 6 IE 

U18 301 From Workday 7:30:00 7 13,6 26,38 B 6 IE 

U18 301 From Workday 8:00:00 7 14,6 26,38 B 6 IE 

U18 301 From Workday 8:30:00 6 14,8 26,38 B 7 IE 

U18 301 From Workday 9:00:00 6 14,7 26,38 B 7 IE 

U18 301 From Workday 9:30:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  10:00:00 6 14,7 26,38 B 7 IE 

U18 301 From Workday  10:30:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  11:00:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  11:30:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  12:00:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  12:30:00 6 14,4 26,38 B 7 IE 

U18 301 From Workday  13:00:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  13:30:00 6 14,8 26,38 B 7 IE 

U18 301 From Workday  14:00:00 6 15,2 26,38 B 7 IE 

U18 301 From Workday  14:30:00 6 14,9 26,38 B 7 IE 

U18 301 From Workday  15:00:00 6 14,5 26,38 B 7 IE 

U18 301 From Workday  15:30:00 6 14,4 26,38 B 7 IE 

U18 301 From Workday  16:00:00 6 14,3 26,38 B 7 IE 

U18 301 From Workday  16:30:00 6 13,9 26,38 B 7 IE 

U18 301 From Workday  17:00:00 6 13,3 26,38 B 7 IE 

U18 301 From Workday  17:30:00 6 13,6 26,38 B 8 IE 

U18 301 From Workday  18:00:00 7 14,4 26,38 B 8 IE 

U18 301 From Workday  18:30:00 7 15,2 26,38 B 8 IE 

UTO1M8ADO D E3 0R A1Z Ó N  From Workday  19:00:00 7 15,8 26,38 B 8 IE 
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U18 301 From Workday  19:30:00 7 16,5 26,38 B 8 IE 

U18 301 From Workday  20:00:00 7 17,2 26,38 B 8 IE 

U18 301 From Workday  20:30:00 7 18,0 26,38 B 8 IE 

U18 301 From Workday  21:00:00 6 19,1 26,38 B 9 IE 

U18 301 From Workday  21:30:00 6 19,9 26,38 B 9 IE 

U18 301 From Workday  22:00:00 6 20,3 26,38 B 9 IE 

U18 301 From Workday  22:30:00 5 19,5 26,38 B 10 IE 

U18 301 From Workday  23:00:00 4 19,8 26,38 B 10 IE 

U18 301 From Workday  23:30:00 2 20,7 26,38 B 11 IP 

U18 301 From Saturday 0:00:00 2 23,8 26,38 B 1 IP 

U18 301 From Saturday 0:30:00 1 24,3 26,38 B 1 IP 

U18 301 From Saturday 1:00:00 1 25,0 26,38 B 2 IP 

U18 301 From Saturday 1:30:00 1 25,6 26,38 B 2 IP 

U18 301 From Saturday 2:00:00 1 26,2 26,38 B 2 IP 

U18 301 From Saturday 2:30:00 1 25,1 26,38 B 2 IP 

U18 301 From Saturday 3:00:00 1 27,1 26,38 B 2 IP 

U18 301 From Saturday 3:30:00 1 26,4 26,38 B 2 IP 

U18 301 From Saturday 4:00:00 1 26,7 26,38 B 2 IP 

U18 301 From Saturday 4:30:00 1 23,9 26,38 B 2 IP 

U18 301 From Saturday 5:00:00 1 23,0 26,38 B 2 IP 

U18 301 From Saturday 5:30:00 5 21,1 26,38 B 3 IE 

U18 301 From Saturday 6:00:00 5 20,7 26,38 B 3 IE 

U18 301 From Saturday 6:30:00 5 19,4 26,38 B 3 IE 

U18 301 From Saturday 7:00:00 5 19,2 26,38 B 3 IE 

U18 301 From Saturday 7:30:00 5 17,8 26,38 B 3 IE 

U18 301 From Saturday 8:00:00 5 17,2 26,38 B 4 IE 

U18 301 From Saturday 8:30:00 4 17,9 26,38 B 5 IE 

U18 301 From Saturday 9:00:00 3 16,4 26,38 B 5 IE 

U18 301 From Saturday 9:30:00 4 15,6 26,38 B 5 IE 

U18 301 From Saturday  10:00:00 3 15,6 26,38 B 5 IE 

U18 301 From Saturday  10:30:00 4 14,8 26,38 B 5 IE 

U18 301 From Saturday  11:00:00 3 14,7 26,38 B 5 IE 

U18 301 From Saturday  11:30:00 4 13,9 26,38 B 5 IE 

U18 301 From Saturday  12:00:00 3 14,3 26,38 B 5 IE 

U18 301 From Saturday  12:30:00 4 14,2 26,38 B 5 IE 

U18 301 From Saturday  13:00:00 3 14,2 26,38 B 5 IE 

U18 301 From Saturday  13:30:00 4 14,8 26,38 B 5 IE 

U18 301 From Saturday  14:00:00 3 15,7 26,38 B 5 IE 

U18 301 From Saturday  14:30:00 3 15,5 26,38 B 6 IE 

U18 301 From Saturday  15:00:00 3 15,6 26,38 B 6 IE 

U18 301 From Saturday  15:30:00 3 15,8 26,38 B 6 IE 

U18 301 From Saturday  16:00:00 3 15,9 26,38 B 7 IE 

U18 301 From Saturday  16:30:00 2 15,7 26,38 B 7 IE 

U18 301 From Saturday  17:00:00 3 15,9 26,38 B 8 IE 

U18 301 From Saturday  17:30:00 3 16,0 26,38 B 8 IE 

U18 301 From Saturday  18:00:00 3 15,9 26,38 B 8 IE 

U18 301 From Saturday  18:30:00 3 16,2 26,38 B 8 IE 

U18 301 From Saturday  19:00:00 3 16,6 26,38 B 8 IE 

U18 301 From Saturday  19:30:00 3 16,7 26,38 B 8 IE 

U18 301 From Saturday  20:00:00 3 16,7 26,38 B 8 IE 

U18 301 From Saturday  20:30:00 3 18,1 26,38 B 8 IE 

UTO1M8ADO D E3 0R A1Z Ó N  From Saturday  21:00:00 3 18,4 26,38 B 9 IE 
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U18 301 From Saturday  21:30:00 2 19,7 26,38 B 9 IE 

U18 301 From Saturday  22:00:00 3 19,8 26,38 B 9 IE 

U18 301 From Saturday  22:30:00 2 20,2 26,38 B 9 IE 

U18 301 From Saturday  23:00:00 2 21,1 26,38 B 10 IP 

U18 301 From Saturday  23:30:00 2 20,6 26,38 B 10 IP 

U18 301 From  Sunday 0:00:00 2 22,7 26,38 B 1 IP 

U18 301 From  Sunday 0:30:00 1 23,4 26,38 B 1 IP 

U18 301 From  Sunday 1:00:00 1 22,8 26,38 B 2 IP 

U18 301 From  Sunday 1:30:00 1 25,7 26,38 B 2 IP 

U18 301 From  Sunday 2:00:00 1 24,4 26,38 B 2 IP 

U18 301 From  Sunday 2:30:00 1 25,5 26,38 B 2 IP 

U18 301 From  Sunday 3:00:00 1 24,4 26,38 B 2 IP 

U18 301 From  Sunday 3:30:00 1 25,1 26,38 B 2 IP 

U18 301 From  Sunday 4:00:00 1 25,0 26,38 B 2 IP 

U18 301 From  Sunday 4:30:00 1 25,1 26,38 B 2 IP 

U18 301 From  Sunday 5:00:00 1 24,8 26,38 B 2 IP 

U18 301 From  Sunday 5:30:00 3 23,1 26,38 B 3 IE 

U18 301 From  Sunday 6:00:00 2 21,7 26,38 B 3 IE 

U18 301 From  Sunday 6:30:00 3 20,3 26,38 B 3 IE 

U18 301 From  Sunday 7:00:00 2 19,8 26,38 B 3 IE 

U18 301 From  Sunday 7:30:00 3 19,7 26,38 B 3 IE 

U18 301 From  Sunday 8:00:00 2 19,8 26,38 B 3 IE 

U18 301 From  Sunday 8:30:00 3 19,6 26,38 B 3 IE 

U18 301 From  Sunday 9:00:00 2 18,6 26,38 B 3 IE 

U18 301 From  Sunday 9:30:00 3 18,2 26,38 B 3 IE 

U18 301 From  Sunday 10:00:00 2 17,2 26,38 B 3 IE 

U18 301 From  Sunday 10:30:00 3 17,4 26,38 B 3 IE 

U18 301 From  Sunday 11:00:00 2 16,8 26,38 B 3 IE 

U18 301 From  Sunday 11:30:00 3 16,1 26,38 B 3 IE 

U18 301 From  Sunday 12:00:00 2 16,1 26,38 B 3 IE 

U18 301 From  Sunday 12:30:00 3 16,4 26,38 B 3 IE 

U18 301 From  Sunday 13:00:00 2 16,1 26,38 B 3 IE 

U18 301 From  Sunday 13:30:00 3 16,2 26,38 B 3 IE 

U18 301 From  Sunday 14:00:00 2 16,9 26,38 B 3 IE 

U18 301 From  Sunday 14:30:00 3 16,8 26,38 B 3 IE 

U18 301 From  Sunday 15:00:00 2 17,3 26,38 B 3 IE 

U18 301 From  Sunday 15:30:00 3 17,9 26,38 B 3 IE 

U18 301 From  Sunday 16:00:00 2 16,8 26,38 B 3 IE 

U18 301 From  Sunday 16:30:00 3 17,1 26,38 B 3 IE 

U18 301 From  Sunday 17:00:00 2 16,5 26,38 B 3 IE 

U18 301 From  Sunday 17:30:00 3 17,4 26,38 B 3 IE 

U18 301 From  Sunday 18:00:00 2 16,3 26,38 B 3 IE 

U18 301 From  Sunday 18:30:00 3 17,3 26,38 B 3 IE 

U18 301 From  Sunday 19:00:00 2 16,8 26,38 B 3 IE 

U18 301 From  Sunday 19:30:00 3 17,6 26,38 B 3 IE 

U18 301 From  Sunday 20:00:00 2 18,2 26,38 B 3 IE 

U18 301 From  Sunday 20:30:00 3 18,8 26,38 B 3 IE 

U18 301 From  Sunday 21:00:00 2 19,1 26,38 B 3 IE 

U18 301 From  Sunday 21:30:00 3 20,0 26,38 B 3 IE 

U18 301 From  Sunday 22:00:00 2 21,1 26,38 B 3 IE 

U18 301 From  Sunday 22:30:00 3 19,3 26,38 B 3 IE 

UTO1M8ADO D E3 0R A1Z Ó N  From  Sunday 23:00:00 2 21,2 26,38 B 3 IE 
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U18 301 From  Sunday 23:30:00 2 22,2 26,38 B 4 IP 

U18 301c To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 301c To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 301c To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 301c To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 301c To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 301c To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 301c To Workday 5:30:00 3 26,5 8,32 B 1 IE 

U18 301c To Workday 6:00:00 2 25,1 8,32 B 1 IE 

U18 301c To Workday 6:30:00 4 21,0 8,32 B 2 IE 

U18 301c To Workday 7:00:00 3 17,8 8,84 B 2 IE 

U18 301c To Workday 7:30:00 4 13,1 8,84 B 2 IE 

U18 301c To Workday 8:00:00 3 13,7 8,84 B 2 IE 

U18 301c To Workday 8:30:00 3 17,1 8,32 B 3 IE 

U18 301c To Workday 9:00:00 4 19,1 8,32 B 4 IE 

U18 301c To Workday 9:30:00 3 19,2 8,32 B 4 IE 

U18 301c To Workday  10:00:00 4 19,1 8,32 B 4 IE 

U18 301c To Workday  10:30:00 3 19,2 8,32 B 4 IE 

U18 301c To Workday  11:00:00 4 19,0 8,32 B 4 IE 

U18 301c To Workday  11:30:00 3 18,2 8,32 B 4 IE 

U18 301c To Workday  12:00:00 4 18,2 8,32 B 4 IE 

U18 301c To Workday  12:30:00 3 16,4 8,32 B 4 IE 

U18 301c To Workday  13:00:00 4 16,4 8,32 B 4 IE 

U18 301c To Workday  13:30:00 3 16,3 8,32 B 4 IE 

U18 301c To Workday  14:00:00 4 16,2 8,32 B 4 IE 

U18 301c To Workday  14:30:00 3 16,6 8,32 B 4 IE 

U18 301c To Workday  15:00:00 4 16,4 8,32 B 4 IE 

U18 301c To Workday  15:30:00 3 15,2 8,32 B 4 IE 

U18 301c To Workday  16:00:00 4 14,5 8,32 B 5 IE 

U18 301c To Workday  16:30:00 5 14,5 8,32 B 6 IE 

U18 301c To Workday  17:00:00 5 13,7 8,32 B 6 IE 

U18 301c To Workday  17:30:00 5 12,4 8,32 B 6 IE 

U18 301c To Workday  18:00:00 6 12,1 8,32 B 7 IE 

U18 301c To Workday  18:30:00 5 12,2 8,32 B 8 IE 

U18 301c To Workday  19:00:00 5 12,6 8,32 B 9 IE 

U18 301c To Workday  19:30:00 4 13,4 8,32 B 9 IE 

U18 301c To Workday  20:00:00 4 14,6 8,32 B 10 IE 

U18 301c To Workday  20:30:00 4 15,5 8,32 B 10 IE 

U18 301c To Workday  21:00:00 4 16,8 8,32 B 11 IE 

U18 301c To Workday  21:30:00 3 19,1 8,32 B 11 IE 

U18 301c To Workday  22:00:00 3 20,3 8,32 B 12 IE 

U18 301c To Workday  22:30:00 2 20,2 8,32 B 12 IE 

U18 301c To Workday  23:00:00 2 20,8 8,32 B 13 IP 

U18 301c To Workday  23:30:00 1 23,1 8,32 B 13 IP 

U18 301c To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D3E0R1AcZÓN To Saturday 1:00:00 0 0,0 0 -- -- -- 
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U18 301c To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 301c To Saturday 6:30:00 2 25,4 8,32 B 1 IP 

U18 301c To Saturday 7:00:00 2 23,2 8,32 B 1 IP 

U18 301c To Saturday 7:30:00 2 21,6 8,32 B 1 IP 

U18 301c To Saturday 8:00:00 2 21,6 8,32 B 1 IP 

U18 301c To Saturday 8:30:00 2 21,6 8,32 B 1 IP 

U18 301c To Saturday 9:00:00 2 21,8 8,32 B 1 IP 

U18 301c To Saturday 9:30:00 2 21,1 8,32 B 1 IP 

U18 301c To Saturday  10:00:00 2 20,1 8,32 B 1 IP 

U18 301c To Saturday  10:30:00 2 20,3 8,32 B 1 IP 

U18 301c To Saturday  11:00:00 2 18,3 8,32 B 1 IP 

U18 301c To Saturday  11:30:00 2 16,6 8,32 B 1 IP 

U18 301c To Saturday  12:00:00 2 17,1 8,32 B 1 IP 

U18 301c To Saturday  12:30:00 2 15,0 8,32 B 1 IP 

U18 301c To Saturday  13:00:00 2 16,4 8,32 B 1 IP 

U18 301c To Saturday  13:30:00 2 15,0 8,32 B 1 IP 

U18 301c To Saturday  14:00:00 2 15,4 8,32 B 1 IP 

U18 301c To Saturday  14:30:00 2 15,5 8,32 B 1 IP 

U18 301c To Saturday  15:00:00 2 16,2 8,32 B 1 IP 

U18 301c To Saturday  15:30:00 2 16,3 8,32 B 1 IP 

U18 301c To Saturday  16:00:00 2 16,6 8,32 B 1 IP 

U18 301c To Saturday  16:30:00 2 16,0 8,32 B 1 IP 

U18 301c To Saturday  17:00:00 2 15,3 8,32 B 1 IP 

U18 301c To Saturday  17:30:00 2 16,5 8,32 B 1 IP 

U18 301c To Saturday  18:00:00 2 15,2 8,32 B 1 IP 

U18 301c To Saturday  18:30:00 2 13,4 8,32 B 1 IP 

U18 301c To Saturday  19:00:00 2 13,3 8,32 B 1 IP 

U18 301c To Saturday  19:30:00 2 15,0 8,32 B 1 IP 

U18 301c To Saturday  20:00:00 2 17,9 8,32 B 1 IP 

U18 301c To Saturday  20:30:00 2 16,4 8,32 B 1 IP 

U18 301c To Saturday  21:00:00 2 17,1 8,32 B 1 IP 

U18 301c To Saturday  21:30:00 2 18,4 8,32 B 1 IP 

U18 301c To Saturday  22:00:00 2 19,1 8,32 B 1 IP 

U18 301c To Saturday  22:30:00 2 18,7 8,32 B 1 IP 

U18 301c To Saturday  23:00:00 2 20,5 8,32 B 2 IP 

U18 301c To Saturday  23:30:00 1 20,5 8,32 B 2 IP 

U18 301c To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D3E0R1AcZÓN To Sunday  3:00:00 0 0,0 0 -- -- -- 
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U18 301c To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 301c To Sunday  7:30:00 2 24,7 8,32 B 1 IP 

U18 301c To Sunday  8:00:00 2 23,8 8,32 B 1 IP 

U18 301c To Sunday  8:30:00 2 22,4 8,32 B 1 IP 

U18 301c To Sunday  9:00:00 2 22,1 8,32 B 1 IP 

U18 301c To Sunday  9:30:00 2 20,6 8,32 B 1 IP 

U18 301c To Sunday 10:00:00 2 20,8 8,32 B 1 IP 

U18 301c To Sunday 10:30:00 2 19,3 8,32 B 1 IP 

U18 301c To Sunday 11:00:00 2 18,9 8,32 B 1 IP 

U18 301c To Sunday 11:30:00 2 17,0 8,32 B 1 IP 

U18 301c To Sunday 12:00:00 2 17,9 8,32 B 1 IP 

U18 301c To Sunday 12:30:00 2 13,8 8,32 B 1 IP 

U18 301c To Sunday 13:00:00 2 16,5 8,32 B 1 IP 

U18 301c To Sunday 13:30:00 2 17,7 8,32 B 1 IP 

U18 301c To Sunday 14:00:00 2 15,5 8,32 B 1 IP 

U18 301c To Sunday 14:30:00 2 17,8 8,32 B 1 IP 

U18 301c To Sunday 15:00:00 2 17,3 8,32 B 1 IP 

U18 301c To Sunday 15:30:00 2 18,0 8,32 B 1 IP 

U18 301c To Sunday 16:00:00 2 17,9 8,32 B 1 IP 

U18 301c To Sunday 16:30:00 2 17,7 8,32 B 1 IP 

U18 301c To Sunday 17:00:00 2 16,6 8,32 B 1 IP 

U18 301c To Sunday 17:30:00 2 16,5 8,32 B 1 IP 

U18 301c To Sunday 18:00:00 2 17,8 8,32 B 1 IP 

U18 301c To Sunday 18:30:00 2 17,4 8,32 B 1 IP 

U18 301c To Sunday 19:00:00 2 17,7 8,32 B 1 IP 

U18 301c To Sunday 19:30:00 2 17,4 8,32 B 1 IP 

U18 301c To Sunday 20:00:00 2 17,1 8,32 B 1 IP 

U18 301c To Sunday 20:30:00 2 16,2 8,32 B 1 IP 

U18 301c To Sunday 21:00:00 2 16,9 8,32 B 2 IP 

U18 301c To Sunday 21:30:00 1 19,7 8,32 B 2 IP 

U18 301c To Sunday 22:00:00 2 19,3 8,32 B 2 IP 

U18 301c To Sunday 22:30:00 1 20,4 8,32 B 2 IP 

U18 301c To Sunday 23:00:00 1 22,4 8,32 B 3 IP 

U18 301c To Sunday 23:30:00 1 21,7 8,32 B 3 IP 

U18 301c From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 301c From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 301c From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 301c From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 301c From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D3E0R1AcZÓN From Workday 5:00:00 3 25,3 7,76 B 1 IE 
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U18 301c From Workday 5:30:00 5 22,3 7,76 B 2 IE 

U18 301c From Workday 6:00:00 4 19,3 7,76 B 2 IE 

U18 301c From Workday 6:30:00 7 15,5 7,76 B 3 IE 

U18 301c From Workday 7:00:00 6 12,1 8,11 B 4 IE 

U18 301c From Workday 7:30:00 7 11,7 8,11 B 5 IE 

U18 301c From Workday 8:00:00 6 12,3 8,11 B 6 IE 

U18 301c From Workday 8:30:00 4 12,0 7,76 B 7 IE 

U18 301c From Workday 9:00:00 4 12,2 7,76 B 7 IE 

U18 301c From Workday 9:30:00 4 13,5 7,76 B 8 IE 

U18 301c From Workday  10:00:00 3 16,2 7,76 B 8 IE 

U18 301c From Workday  10:30:00 4 17,1 7,76 B 8 IE 

U18 301c From Workday  11:00:00 3 16,9 7,76 B 8 IE 

U18 301c From Workday  11:30:00 4 16,7 7,76 B 8 IE 

U18 301c From Workday  12:00:00 3 16,4 7,76 B 8 IE 

U18 301c From Workday  12:30:00 4 15,9 7,76 B 8 IE 

U18 301c From Workday  13:00:00 3 15,6 7,76 B 8 IE 

U18 301c From Workday  13:30:00 4 15,6 7,76 B 8 IE 

U18 301c From Workday  14:00:00 3 16,7 7,76 B 8 IE 

U18 301c From Workday  14:30:00 4 16,6 7,76 B 8 IE 

U18 301c From Workday  15:00:00 3 15,4 7,76 B 8 IE 

U18 301c From Workday  15:30:00 4 15,3 7,76 B 8 IE 

U18 301c From Workday  16:00:00 3 15,5 7,76 B 8 IE 

U18 301c From Workday  16:30:00 4 15,6 7,76 B 9 IE 

U18 301c From Workday  17:00:00 4 13,8 7,76 B 9 IE 

U18 301c From Workday  17:30:00 5 13,3 7,76 B 10 IE 

U18 301c From Workday  18:00:00 4 14,0 7,76 B 10 IE 

U18 301c From Workday  18:30:00 5 15,2 7,76 B 10 IE 

U18 301c From Workday  19:00:00 4 16,2 7,76 B 10 IE 

U18 301c From Workday  19:30:00 4 16,3 7,76 B 11 IE 

U18 301c From Workday  20:00:00 3 16,2 7,76 B 12 IE 

U18 301c From Workday  20:30:00 2 18,1 7,76 B 12 IE 

U18 301c From Workday  21:00:00 2 19,8 7,76 B 13 IP 

U18 301c From Workday  21:30:00 2 20,4 7,76 B 13 IP 

U18 301c From Workday  22:00:00 2 20,6 7,76 B 13 IP 

U18 301c From Workday  22:30:00 2 21,0 7,76 B 13 IP 

U18 301c From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 301c From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday 6:30:00 2 21,3 7,76 B 1 IP 

UTO1M8ADO D3E0R1AcZÓN From Saturday 7:00:00 2 19,5 7,76 B 1 IP 
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U18 301c From Saturday 7:30:00 2 19,2 7,76 B 1 IP 

U18 301c From Saturday 8:00:00 2 18,0 7,76 B 1 IP 

U18 301c From Saturday 8:30:00 2 17,5 7,76 B 1 IP 

U18 301c From Saturday 9:00:00 2 17,9 7,76 B 1 IP 

U18 301c From Saturday 9:30:00 2 17,3 7,76 B 1 IP 

U18 301c From Saturday  10:00:00 2 17,2 7,76 B 1 IP 

U18 301c From Saturday  10:30:00 2 16,8 7,76 B 1 IP 

U18 301c From Saturday  11:00:00 2 15,3 7,76 B 1 IP 

U18 301c From Saturday  11:30:00 2 14,8 7,76 B 1 IP 

U18 301c From Saturday  12:00:00 2 14,4 7,76 B 1 IP 

U18 301c From Saturday  12:30:00 2 13,8 7,76 B 1 IP 

U18 301c From Saturday  13:00:00 2 13,9 7,76 B 1 IP 

U18 301c From Saturday  13:30:00 2 14,7 7,76 B 1 IP 

U18 301c From Saturday  14:00:00 2 14,8 7,76 B 1 IP 

U18 301c From Saturday  14:30:00 2 15,8 7,76 B 1 IP 

U18 301c From Saturday  15:00:00 2 15,6 7,76 B 1 IP 

U18 301c From Saturday  15:30:00 2 16,4 7,76 B 1 IP 

U18 301c From Saturday  16:00:00 2 15,5 7,76 B 1 IP 

U18 301c From Saturday  16:30:00 2 15,7 7,76 B 1 IP 

U18 301c From Saturday  17:00:00 2 15,7 7,76 B 1 IP 

U18 301c From Saturday  17:30:00 2 14,9 7,76 B 1 IP 

U18 301c From Saturday  18:00:00 2 15,2 7,76 B 1 IP 

U18 301c From Saturday  18:30:00 2 15,3 7,76 B 1 IP 

U18 301c From Saturday  19:00:00 2 15,9 7,76 B 1 IP 

U18 301c From Saturday  19:30:00 2 16,4 7,76 B 1 IP 

U18 301c From Saturday  20:00:00 2 16,6 7,76 B 1 IP 

U18 301c From Saturday  20:30:00 2 16,4 7,76 B 1 IP 

U18 301c From Saturday  21:00:00 2 17,7 7,76 B 1 IP 

U18 301c From Saturday  21:30:00 2 18,5 7,76 B 1 IP 

U18 301c From Saturday  22:00:00 2 19,0 7,76 B 2 IP 

U18 301c From Saturday  22:30:00 1 19,2 7,76 B 2 IP 

U18 301c From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 301c From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 7:30:00 2 21,0 7,76 B 1 IP 

U18 301c From  Sunday 8:00:00 2 21,0 7,76 B 1 IP 

U18 301c From  Sunday 8:30:00 2 20,2 7,76 B 1 IP 

UTO1M8ADO D3E0R1AcZÓN From  Sunday 9:00:00 2 19,5 7,76 B 1 IP 
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U18 301c From  Sunday 9:30:00 2 19,1 7,76 B 1 IP 

U18 301c From  Sunday 10:00:00 2 17,1 7,76 B 1 IP 

U18 301c From  Sunday 10:30:00 2 17,7 7,76 B 1 IP 

U18 301c From  Sunday 11:00:00 2 16,9 7,76 B 1 IP 

U18 301c From  Sunday 11:30:00 2 16,2 7,76 B 1 IP 

U18 301c From  Sunday 12:00:00 2 15,8 7,76 B 1 IP 

U18 301c From  Sunday 12:30:00 2 16,3 7,76 B 1 IP 

U18 301c From  Sunday 13:00:00 2 16,1 7,76 B 1 IP 

U18 301c From  Sunday 13:30:00 2 16,9 7,76 B 1 IP 

U18 301c From  Sunday 14:00:00 2 16,4 7,76 B 1 IP 

U18 301c From  Sunday 14:30:00 2 16,2 7,76 B 1 IP 

U18 301c From  Sunday 15:00:00 2 17,4 7,76 B 1 IP 

U18 301c From  Sunday 15:30:00 2 16,8 7,76 B 1 IP 

U18 301c From  Sunday 16:00:00 2 16,2 7,76 B 1 IP 

U18 301c From  Sunday 16:30:00 2 16,1 7,76 B 1 IP 

U18 301c From  Sunday 17:00:00 2 15,8 7,76 B 1 IP 

U18 301c From  Sunday 17:30:00 2 16,1 7,76 B 1 IP 

U18 301c From  Sunday 18:00:00 2 16,0 7,76 B 1 IP 

U18 301c From  Sunday 18:30:00 2 16,5 7,76 B 1 IP 

U18 301c From  Sunday 19:00:00 2 17,3 7,76 B 1 IP 

U18 301c From  Sunday 19:30:00 2 17,5 7,76 B 1 IP 

U18 301c From  Sunday 20:00:00 2 17,4 7,76 B 2 IP 

U18 301c From  Sunday 20:30:00 1 18,0 7,76 B 2 IP 

U18 301c From  Sunday 21:00:00 2 18,7 7,76 B 2 IP 

U18 301c From  Sunday 21:30:00 1 18,1 7,76 B 2 IP 

U18 301c From  Sunday 22:00:00 1 20,6 7,76 B 3 IP 

U18 301c From  Sunday 22:30:00 1 22,1 7,76 B 3 IP 

U18 301c From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 301c From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 306 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday 5:30:00 4 21,8 23,017 B 1 IE 

U18 306 To Workday 6:00:00 4 19,2 23,017 B 1 IE 

U18 306 To Workday 6:30:00 4 17,1 23,017 B 1 IE 

U18 306 To Workday 7:00:00 4 15,1 23,017 B 2 IE 

U18 306 To Workday 7:30:00 3 15,1 23,017 B 2 IE 

U18 306 To Workday 8:00:00 3 16,1 23,017 B 3 IE 

U18 306 To Workday 8:30:00 3 16,9 23,017 B 3 IE 

U18 306 To Workday 9:00:00 3 17,5 23,017 B 3 IE 

U18 306 To Workday 9:30:00 3 16,8 23,017 B 3 IE 

U18 306 To Workday  10:00:00 3 16,9 23,017 B 3 IE 

U18 306 To Workday  10:30:00 3 17,2 23,017 B 3 IE 

UTO1M8ADO D E3 0R A6Z Ó N  To Workday  11:00:00 3 17,3 23,017 B 3 IE 
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U18 306 To Workday  11:30:00 3 17,1 23,017 B 3 IE 

U18 306 To Workday  12:00:00 3 17,4 23,017 B 3 IE 

U18 306 To Workday  12:30:00 3 17,3 23,017 B 4 IE 

U18 306 To Workday  13:00:00 2 17,3 23,017 B 4 IE 

U18 306 To Workday  13:30:00 3 17,6 23,017 B 5 IE 

U18 306 To Workday  14:00:00 3 17,8 23,017 B 5 IE 

U18 306 To Workday  14:30:00 3 18,1 23,017 B 5 IE 

U18 306 To Workday  15:00:00 3 18,1 23,017 B 5 IE 

U18 306 To Workday  15:30:00 3 17,8 23,017 B 5 IE 

U18 306 To Workday  16:00:00 3 17,7 23,017 B 5 IE 

U18 306 To Workday  16:30:00 3 17,1 23,017 B 5 IE 

U18 306 To Workday  17:00:00 4 16,8 23,017 B 5 IE 

U18 306 To Workday  17:30:00 4 16,0 23,017 B 6 IE 

U18 306 To Workday  18:00:00 4 16,0 23,017 B 6 IE 

U18 306 To Workday  18:30:00 4 16,8 23,017 B 6 IE 

U18 306 To Workday  19:00:00 4 18,3 23,017 B 6 IE 

U18 306 To Workday  19:30:00 4 19,7 23,017 B 6 IE 

U18 306 To Workday  20:00:00 4 20,3 23,017 B 7 IE 

U18 306 To Workday  20:30:00 3 20,8 23,017 B 7 IE 

U18 306 To Workday  21:00:00 3 20,9 23,017 B 8 IE 

U18 306 To Workday  21:30:00 2 22,6 23,017 B 8 IE 

U18 306 To Workday  22:00:00 2 23,7 23,017 B 9 IP 

U18 306 To Workday  22:30:00 2 24,0 23,017 B 9 IP 

U18 306 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 306 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday 5:30:00 2 24,0 23,017 B 1 IP 

U18 306 To Saturday 6:00:00 2 21,3 23,017 B 1 IP 

U18 306 To Saturday 6:30:00 3 21,6 23,017 B 2 IE 

U18 306 To Saturday 7:00:00 2 20,8 23,017 B 2 IE 

U18 306 To Saturday 7:30:00 2 20,5 23,017 B 3 IE 

U18 306 To Saturday 8:00:00 3 20,7 23,017 B 4 IE 

U18 306 To Saturday 8:30:00 2 18,8 23,017 B 4 IE 

U18 306 To Saturday 9:00:00 3 18,4 23,017 B 5 IE 

U18 306 To Saturday 9:30:00 3 19,2 23,017 B 6 IE 

U18 306 To Saturday  10:00:00 2 17,2 23,017 B 6 IE 

U18 306 To Saturday  10:30:00 3 17,5 23,017 B 6 IE 

U18 306 To Saturday  11:00:00 2 16,7 23,017 B 6 IE 

U18 306 To Saturday  11:30:00 3 17,4 23,017 B 6 IE 

U18 306 To Saturday  12:00:00 2 18,0 23,017 B 6 IE 

U18 306 To Saturday  12:30:00 3 17,7 23,017 B 6 IE 

UTO1M8ADO D E3 0R A6Z Ó N  To Saturday  13:00:00 2 16,6 23,017 B 6 IE 
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U18 306 To Saturday  13:30:00 3 17,6 23,017 B 6 IE 

U18 306 To Saturday  14:00:00 2 18,2 23,017 B 6 IE 

U18 306 To Saturday  14:30:00 3 18,6 23,017 B 6 IE 

U18 306 To Saturday  15:00:00 2 19,5 23,017 B 6 IE 

U18 306 To Saturday  15:30:00 3 19,0 23,017 B 6 IE 

U18 306 To Saturday  16:00:00 2 18,8 23,017 B 6 IE 

U18 306 To Saturday  16:30:00 3 18,7 23,017 B 6 IE 

U18 306 To Saturday  17:00:00 2 18,6 23,017 B 6 IE 

U18 306 To Saturday  17:30:00 3 19,4 23,017 B 6 IE 

U18 306 To Saturday  18:00:00 2 19,2 23,017 B 6 IE 

U18 306 To Saturday  18:30:00 3 18,5 23,017 B 6 IE 

U18 306 To Saturday  19:00:00 2 19,4 23,017 B 6 IE 

U18 306 To Saturday  19:30:00 3 20,1 23,017 B 6 IE 

U18 306 To Saturday  20:00:00 2 19,8 23,017 B 6 IE 

U18 306 To Saturday  20:30:00 3 19,9 23,017 B 6 IE 

U18 306 To Saturday  21:00:00 2 20,9 23,017 B 6 IE 

U18 306 To Saturday  21:30:00 3 21,8 23,017 B 6 IE 

U18 306 To Saturday  22:00:00 2 23,2 23,017 B 6 IE 

U18 306 To Saturday  22:30:00 2 23,8 23,017 B 7 IP 

U18 306 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 306 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 306 To Sunday  6:00:00 2 26,0 23,017 B 1 IP 

U18 306 To Sunday  6:30:00 1 24,8 23,017 B 1 IP 

U18 306 To Sunday  7:00:00 2 24,3 23,017 B 1 IP 

U18 306 To Sunday  7:30:00 1 23,1 23,017 B 1 IP 

U18 306 To Sunday  8:00:00 2 22,1 23,017 B 1 IP 

U18 306 To Sunday  8:30:00 1 23,0 23,017 B 1 IP 

U18 306 To Sunday  9:00:00 2 21,3 23,017 B 1 IP 

U18 306 To Sunday  9:30:00 1 20,8 23,017 B 1 IP 

U18 306 To Sunday 10:00:00 2 20,8 23,017 B 1 IP 

U18 306 To Sunday 10:30:00 1 18,9 23,017 B 1 IP 

U18 306 To Sunday 11:00:00 2 20,2 23,017 B 1 IP 

U18 306 To Sunday 11:30:00 1 20,8 23,017 B 1 IP 

U18 306 To Sunday 12:00:00 2 20,7 23,017 B 1 IP 

U18 306 To Sunday 12:30:00 1 19,8 23,017 B 1 IP 

U18 306 To Sunday 13:00:00 2 18,8 23,017 B 1 IP 

U18 306 To Sunday 13:30:00 1 19,3 23,017 B 1 IP 

U18 306 To Sunday 14:00:00 2 20,5 23,017 B 1 IP 

U18 306 To Sunday 14:30:00 1 19,5 23,017 B 1 IP 

UTO1M8ADO D E3 0R A6Z Ó N  To Sunday 15:00:00 2 20,8 23,017 B 1 IP 
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U18 306 To Sunday 15:30:00 1 21,1 23,017 B 1 IP 

U18 306 To Sunday 16:00:00 2 21,0 23,017 B 1 IP 

U18 306 To Sunday 16:30:00 1 19,9 23,017 B 1 IP 

U18 306 To Sunday 17:00:00 2 18,4 23,017 B 1 IP 

U18 306 To Sunday 17:30:00 1 19,1 23,017 B 1 IP 

U18 306 To Sunday 18:00:00 2 19,5 23,017 B 1 IP 

U18 306 To Sunday 18:30:00 1 19,3 23,017 B 1 IP 

U18 306 To Sunday 19:00:00 2 20,0 23,017 B 1 IP 

U18 306 To Sunday 19:30:00 1 20,3 23,017 B 1 IP 

U18 306 To Sunday 20:00:00 2 20,7 23,017 B 1 IP 

U18 306 To Sunday 20:30:00 1 21,9 23,017 B 1 IP 

U18 306 To Sunday 21:00:00 2 20,8 23,017 B 1 IP 

U18 306 To Sunday 21:30:00 1 24,2 23,017 B 1 IP 

U18 306 To Sunday 22:00:00 2 24,7 23,017 B 1 IP 

U18 306 To Sunday 22:30:00 1 23,9 23,017 B 1 IP 

U18 306 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 306 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 306 From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 306 From Workday 6:00:00 4 21,0 23,695 B 1 IE 

U18 306 From Workday 6:30:00 4 18,8 23,695 B 1 IE 

U18 306 From Workday 7:00:00 4 15,2 23,695 B 1 IE 

U18 306 From Workday 7:30:00 4 14,0 23,695 B 1 IE 

U18 306 From Workday 8:00:00 4 15,8 23,695 B 2 IE 

U18 306 From Workday 8:30:00 3 16,7 23,695 B 2 IE 

U18 306 From Workday 9:00:00 3 16,3 23,695 B 3 IE 

U18 306 From Workday 9:30:00 3 16,3 23,695 B 3 IE 

U18 306 From Workday  10:00:00 3 16,5 23,695 B 3 IE 

U18 306 From Workday  10:30:00 3 15,9 23,695 B 3 IE 

U18 306 From Workday  11:00:00 3 15,5 23,695 B 3 IE 

U18 306 From Workday  11:30:00 3 14,8 23,695 B 3 IE 

U18 306 From Workday  12:00:00 3 14,5 23,695 B 3 IE 

U18 306 From Workday  12:30:00 3 14,7 23,695 B 3 IE 

U18 306 From Workday  13:00:00 3 14,2 23,695 B 3 IE 

U18 306 From Workday  13:30:00 3 15,1 23,695 B 3 IE 

U18 306 From Workday  14:00:00 3 15,1 23,695 B 3 IE 

U18 306 From Workday  14:30:00 3 14,9 23,695 B 3 IE 

U18 306 From Workday  15:00:00 3 14,6 23,695 B 3 IE 

U18 306 From Workday  15:30:00 3 14,7 23,695 B 3 IE 

U18 306 From Workday  16:00:00 3 14,2 23,695 B 3 IE 

U18 306 From Workday  16:30:00 3 13,7 23,695 B 3 IE 

UTO1M8ADO D E3 0R A6Z Ó N  From Workday  17:00:00 3 12,9 23,695 B 3 IE 
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U18 306 From Workday  17:30:00 4 12,1 23,695 B 3 IE 

U18 306 From Workday  18:00:00 4 11,8 23,695 B 4 IE 

U18 306 From Workday  18:30:00 4 12,5 23,695 B 4 IE 

U18 306 From Workday  19:00:00 4 14,3 23,695 B 4 IE 

U18 306 From Workday  19:30:00 4 15,9 23,695 B 4 IE 

U18 306 From Workday  20:00:00 4 16,5 23,695 B 5 IE 

U18 306 From Workday  20:30:00 3 17,3 23,695 B 5 IE 

U18 306 From Workday  21:00:00 3 17,7 23,695 B 6 IE 

U18 306 From Workday  21:30:00 3 18,2 23,695 B 7 IE 

U18 306 From Workday  22:00:00 2 18,2 23,695 B 7 IE 

U18 306 From Workday  22:30:00 2 20,3 23,695 B 8 IP 

U18 306 From Workday  23:00:00 2 22,5 23,695 B 9 IP 

U18 306 From Workday  23:30:00 1 23,4 23,695 B 9 IP 

U18 306 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 306 From Saturday 6:00:00 2 24,2 23,695 B 1 IE 

U18 306 From Saturday 6:30:00 3 22,5 23,695 B 2 IE 

U18 306 From Saturday 7:00:00 2 20,2 23,695 B 2 IE 

U18 306 From Saturday 7:30:00 2 21,4 23,695 B 3 IE 

U18 306 From Saturday 8:00:00 3 21,2 23,695 B 4 IE 

U18 306 From Saturday 8:30:00 2 19,1 23,695 B 4 IE 

U18 306 From Saturday 9:00:00 3 17,9 23,695 B 5 IE 

U18 306 From Saturday 9:30:00 3 17,7 23,695 B 6 IE 

U18 306 From Saturday  10:00:00 2 16,6 23,695 B 6 IE 

U18 306 From Saturday  10:30:00 3 16,6 23,695 B 6 IE 

U18 306 From Saturday  11:00:00 2 13,9 23,695 B 6 IE 

U18 306 From Saturday  11:30:00 3 14,2 23,695 B 6 IE 

U18 306 From Saturday  12:00:00 2 13,4 23,695 B 6 IE 

U18 306 From Saturday  12:30:00 3 13,2 23,695 B 6 IE 

U18 306 From Saturday  13:00:00 2 12,6 23,695 B 6 IE 

U18 306 From Saturday  13:30:00 3 13,7 23,695 B 6 IE 

U18 306 From Saturday  14:00:00 2 13,9 23,695 B 6 IE 

U18 306 From Saturday  14:30:00 3 14,1 23,695 B 6 IE 

U18 306 From Saturday  15:00:00 2 14,6 23,695 B 6 IE 

U18 306 From Saturday  15:30:00 3 15,1 23,695 B 6 IE 

U18 306 From Saturday  16:00:00 2 15,4 23,695 B 6 IE 

U18 306 From Saturday  16:30:00 3 15,8 23,695 B 6 IE 

U18 306 From Saturday  17:00:00 2 15,8 23,695 B 6 IE 

U18 306 From Saturday  17:30:00 3 15,8 23,695 B 6 IE 

U18 306 From Saturday  18:00:00 2 16,1 23,695 B 6 IE 

U18 306 From Saturday  18:30:00 3 16,3 23,695 B 6 IE 

UTO1M8ADO D E3 0R A6Z Ó N  From Saturday  19:00:00 2 16,1 23,695 B 6 IE 
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U18 306 From Saturday  19:30:00 3 16,6 23,695 B 6 IE 

U18 306 From Saturday  20:00:00 2 16,1 23,695 B 6 IE 

U18 306 From Saturday  20:30:00 3 17,3 23,695 B 6 IE 

U18 306 From Saturday  21:00:00 2 17,4 23,695 B 6 IE 

U18 306 From Saturday  21:30:00 3 16,7 23,695 B 6 IE 

U18 306 From Saturday  22:00:00 2 18,0 23,695 B 6 IE 

U18 306 From Saturday  22:30:00 2 18,1 23,695 B 7 IP 

U18 306 From Saturday  23:00:00 2 22,2 23,695 B 8 IP 

U18 306 From Saturday  23:30:00 1 22,6 23,695 B 8 IP 

U18 306 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 306 From  Sunday 6:00:00 2 25,1 23,695 B 1 IP 

U18 306 From  Sunday 6:30:00 1 25,9 23,695 B 1 IP 

U18 306 From  Sunday 7:00:00 2 24,5 23,695 B 1 IP 

U18 306 From  Sunday 7:30:00 1 24,1 23,695 B 1 IP 

U18 306 From  Sunday 8:00:00 2 22,8 23,695 B 1 IP 

U18 306 From  Sunday 8:30:00 1 21,8 23,695 B 1 IP 

U18 306 From  Sunday 9:00:00 2 21,1 23,695 B 1 IP 

U18 306 From  Sunday 9:30:00 1 21,3 23,695 B 1 IP 

U18 306 From  Sunday 10:00:00 2 19,6 23,695 B 1 IP 

U18 306 From  Sunday 10:30:00 1 18,9 23,695 B 1 IP 

U18 306 From  Sunday 11:00:00 2 17,5 23,695 B 1 IP 

U18 306 From  Sunday 11:30:00 1 15,7 23,695 B 1 IP 

U18 306 From  Sunday 12:00:00 2 15,9 23,695 B 1 IP 

U18 306 From  Sunday 12:30:00 1 17,9 23,695 B 1 IP 

U18 306 From  Sunday 13:00:00 2 16,3 23,695 B 1 IP 

U18 306 From  Sunday 13:30:00 1 18,3 23,695 B 1 IP 

U18 306 From  Sunday 14:00:00 2 17,1 23,695 B 1 IP 

U18 306 From  Sunday 14:30:00 1 17,7 23,695 B 1 IP 

U18 306 From  Sunday 15:00:00 2 17,7 23,695 B 1 IP 

U18 306 From  Sunday 15:30:00 1 18,4 23,695 B 1 IP 

U18 306 From  Sunday 16:00:00 2 18,9 23,695 B 1 IP 

U18 306 From  Sunday 16:30:00 1 18,4 23,695 B 1 IP 

U18 306 From  Sunday 17:00:00 2 16,8 23,695 B 1 IP 

U18 306 From  Sunday 17:30:00 1 17,2 23,695 B 1 IP 

U18 306 From  Sunday 18:00:00 2 17,3 23,695 B 1 IP 

U18 306 From  Sunday 18:30:00 1 17,6 23,695 B 1 IP 

U18 306 From  Sunday 19:00:00 2 17,6 23,695 B 1 IP 

U18 306 From  Sunday 19:30:00 1 17,2 23,695 B 1 IP 

U18 306 From  Sunday 20:00:00 2 17,5 23,695 B 1 IP 

U18 306 From  Sunday 20:30:00 1 19,5 23,695 B 1 IP 

UTO1M8ADO D E3 0R A6Z Ó N  From  Sunday 21:00:00 2 18,3 23,695 B 1 IP 
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U18 306 From  Sunday 21:30:00 1 20,0 23,695 B 1 IP 

U18 306 From  Sunday 22:00:00 2 21,0 23,695 B 1 IP 

U18 306 From  Sunday 22:30:00 1 21,3 23,695 B 1 IP 

U18 306 From  Sunday 23:00:00 2 21,7 23,695 B 1 IP 

U18 306 From  Sunday 23:30:00 1 23,9 23,695 B 1 IP 

U18 321 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 321 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 321 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 321 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 321 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 321 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 321 To Workday 5:30:00 3 28,8 9,14 A 1 IE 

U18 321 To Workday 6:00:00 3 26,4 9,31 A 1 IE 

U18 321 To Workday 6:30:00 3 23,9 9,31 A 2 IE 

U18 321 To Workday 7:00:00 2 21,2 9,31 A 2 IE 

U18 321 To Workday 7:30:00 2 17,3 9,31 A 3 IE 

U18 321 To Workday 8:00:00 3 17,8 9,31 A 4 IE 

U18 321 To Workday 8:30:00 2 21,2 9,31 A 4 IE 

U18 321 To Workday 9:00:00 2 21,9 9,31 A 5 IP 

U18 321 To Workday 9:30:00 2 22,2 9,31 A 5 IP 

U18 321 To Workday  10:00:00 2 22,3 9,31 A 6 IP 

U18 321 To Workday  10:30:00 1 21,5 9,31 A 6 IP 

U18 321 To Workday  11:00:00 2 21,3 9,31 A 7 IP 

U18 321 To Workday  11:30:00 2 21,0 9,31 A 7 IP 

U18 321 To Workday  12:00:00 2 20,1 9,31 A 7 IP 

U18 321 To Workday  12:30:00 2 20,4 9,31 A 8 IP 

U18 321 To Workday  13:00:00 1 20,1 9,31 A 8 IP 

U18 321 To Workday  13:30:00 2 20,4 9,31 A 9 IE 

U18 321 To Workday  14:00:00 3 21,0 9,31 A 10 IE 

U18 321 To Workday  14:30:00 2 20,8 9,31 A 11 IP 

U18 321 To Workday  15:00:00 1 19,3 9,31 A 11 IP 

U18 321 To Workday  15:30:00 2 19,5 9,31 A 12 IP 

U18 321 To Workday  16:00:00 2 19,7 9,31 A 12 IP 

U18 321 To Workday  16:30:00 3 19,7 9,31 A 13 IE 

U18 321 To Workday  17:00:00 2 18,5 9,31 A 13 IE 

U18 321 To Workday  17:30:00 2 17,5 9,31 A 14 IP 

U18 321 To Workday  18:00:00 2 18,0 9,31 A 14 IP 

U18 321 To Workday  18:30:00 3 17,4 9,31 A 15 IE 

U18 321 To Workday  19:00:00 2 18,1 9,31 A 15 IE 

U18 321 To Workday  19:30:00 3 19,6 9,31 A 15 IE 

U18 321 To Workday  20:00:00 2 20,7 9,31 A 15 IE 

U18 321 To Workday  20:30:00 2 20,1 9,31 A 16 IP 

U18 321 To Workday  21:00:00 2 20,8 9,31 A 16 IP 

U18 321 To Workday  21:30:00 2 22,1 9,31 A 16 IP 

U18 321 To Workday  22:00:00 2 22,7 9,31 A 16 IP 

U18 321 To Workday  22:30:00 2 24,0 9,31 A 16 IP 

UTO1M8ADO D E3 2R A1Z Ó N  To Workday  23:00:00 0 0,0 0 -- -- -- 
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U18 321 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday 5:30:00 2 28,7 9,14 A 1 IP 

U18 321 To Saturday 6:00:00 1 29,6 9,14 A 1 IP 

U18 321 To Saturday 6:30:00 2 26,2 9,14 A 2 IP 

U18 321 To Saturday 7:00:00 2 26,2 9,14 A 2 IP 

U18 321 To Saturday 7:30:00 2 26,9 9,31 A 2 IP 

U18 321 To Saturday 8:00:00 2 24,9 9,31 A 2 IP 

U18 321 To Saturday 8:30:00 2 26,0 9,31 A 2 IP 

U18 321 To Saturday 9:00:00 2 24,3 9,31 A 2 IP 

U18 321 To Saturday 9:30:00 2 24,8 9,31 A 3 IP 

U18 321 To Saturday  10:00:00 1 23,7 9,31 A 3 IP 

U18 321 To Saturday  10:30:00 2 23,5 9,31 A 4 IP 

U18 321 To Saturday  11:00:00 2 22,6 9,31 A 4 IP 

U18 321 To Saturday  11:30:00 2 22,8 9,31 A 4 IP 

U18 321 To Saturday  12:00:00 2 20,9 9,31 A 4 IP 

U18 321 To Saturday  12:30:00 2 20,9 9,31 A 5 IP 

U18 321 To Saturday  13:00:00 1 20,0 9,31 A 5 IP 

U18 321 To Saturday  13:30:00 2 21,3 9,31 A 6 IP 

U18 321 To Saturday  14:00:00 2 20,5 9,31 A 6 IP 

U18 321 To Saturday  14:30:00 3 19,2 9,31 A 7 IE 

U18 321 To Saturday  15:00:00 2 21,3 9,31 A 7 IE 

U18 321 To Saturday  15:30:00 3 21,7 9,31 A 7 IE 

U18 321 To Saturday  16:00:00 2 19,9 9,31 A 7 IE 

U18 321 To Saturday  16:30:00 2 21,1 9,31 A 8 IP 

U18 321 To Saturday  17:00:00 1 21,4 9,31 A 8 IP 

U18 321 To Saturday  17:30:00 2 20,4 9,31 A 9 IP 

U18 321 To Saturday  18:00:00 2 22,1 9,31 A 9 IP 

U18 321 To Saturday  18:30:00 2 21,3 9,31 A 9 IP 

U18 321 To Saturday  19:00:00 2 19,9 9,31 A 9 IP 

U18 321 To Saturday  19:30:00 3 20,7 9,31 A 10 IE 

U18 321 To Saturday  20:00:00 2 19,5 9,31 A 10 IE 

U18 321 To Saturday  20:30:00 2 19,9 9,31 A 11 IP 

U18 321 To Saturday  21:00:00 1 18,2 9,31 A 11 IP 

U18 321 To Saturday  21:30:00 2 21,4 9,31 A 11 IP 

U18 321 To Saturday  22:00:00 1 23,1 9,31 A 11 IP 

U18 321 To Saturday  22:30:00 2 23,2 9,31 A 12 IP 

U18 321 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 321 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E3 2R A1Z Ó N  To Sunday  1:00:00 0 0,0 0 -- -- -- 
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U18 321 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday  5:30:00 1 33,1 9,14 A 1 IP 

U18 321 To Sunday  6:00:00 2 30,4 9,14 A 2 IP 

U18 321 To Sunday  6:30:00 2 28,0 9,14 A 3 IP 

U18 321 To Sunday  7:00:00 1 28,3 9,14 A 3 IP 

U18 321 To Sunday  7:30:00 2 27,3 9,14 A 4 IP 

U18 321 To Sunday  8:00:00 2 25,2 9,31 A 4 IP 

U18 321 To Sunday  8:30:00 2 25,9 9,31 A 4 IP 

U18 321 To Sunday  9:00:00 2 25,2 9,31 A 4 IP 

U18 321 To Sunday  9:30:00 2 24,4 9,31 A 5 IP 

U18 321 To Sunday 10:00:00 1 23,1 9,31 A 5 IP 

U18 321 To Sunday 10:30:00 2 22,8 9,31 A 6 IP 

U18 321 To Sunday 11:00:00 2 23,6 9,31 A 6 IP 

U18 321 To Sunday 11:30:00 2 22,1 9,31 A 6 IP 

U18 321 To Sunday 12:00:00 2 20,2 9,31 A 6 IP 

U18 321 To Sunday 12:30:00 2 20,8 9,31 A 6 IP 

U18 321 To Sunday 13:00:00 2 19,9 9,31 A 6 IP 

U18 321 To Sunday 13:30:00 2 19,7 9,31 A 6 IP 

U18 321 To Sunday 14:00:00 2 21,6 9,31 A 6 IP 

U18 321 To Sunday 14:30:00 2 21,1 9,31 A 7 IP 

U18 321 To Sunday 15:00:00 1 21,7 9,31 A 7 IP 

U18 321 To Sunday 15:30:00 2 22,7 9,31 A 8 IP 

U18 321 To Sunday 16:00:00 2 19,8 9,31 A 8 IP 

U18 321 To Sunday 16:30:00 2 23,0 9,31 A 8 IP 

U18 321 To Sunday 17:00:00 2 26,0 9,31 A 8 IP 

U18 321 To Sunday 17:30:00 2 26,2 9,31 A 8 IP 

U18 321 To Sunday 18:00:00 2 25,1 9,31 A 8 IP 

U18 321 To Sunday 18:30:00 2 23,2 9,31 A 9 IP 

U18 321 To Sunday 19:00:00 1 24,5 9,31 A 9 IP 

U18 321 To Sunday 19:30:00 2 23,0 9,31 A 10 IP 

U18 321 To Sunday 20:00:00 2 23,5 9,31 A 10 IP 

U18 321 To Sunday 20:30:00 2 19,0 9,31 A 10 IP 

U18 321 To Sunday 21:00:00 2 21,3 9,31 A 11 IP 

U18 321 To Sunday 21:30:00 1 22,4 9,31 A 11 IP 

U18 321 To Sunday 22:00:00 2 24,5 9,31 A 11 IP 

U18 321 To Sunday 22:30:00 1 26,4 9,31 A 11 IP 

U18 321 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 321 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 321 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 321 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 321 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E3 2R A1Z Ó N  From Workday 3:00:00 0 0,0 0 -- -- -- 
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U18 321 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 321 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 321 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday 5:30:00 3 25,1 9,79 A 1 IE 

U18 321 From Workday 6:00:00 3 21,8 9,27 A 1 IE 

U18 321 From Workday 6:30:00 4 20,6 9,27 A 2 IE 

U18 321 From Workday 7:00:00 3 18,2 9,27 A 3 IE 

U18 321 From Workday 7:30:00 2 17,7 9,27 A 3 IE 

U18 321 From Workday 8:00:00 3 18,8 9,27 A 3 IE 

U18 321 From Workday 8:30:00 2 19,9 9,27 A 3 IE 

U18 321 From Workday 9:00:00 2 20,9 9,27 A 4 IP 

U18 321 From Workday 9:30:00 2 21,4 9,27 A 4 IP 

U18 321 From Workday  10:00:00 2 21,2 9,27 A 5 IP 

U18 321 From Workday  10:30:00 1 20,9 9,27 A 5 IP 

U18 321 From Workday  11:00:00 2 20,9 9,27 A 6 IP 

U18 321 From Workday  11:30:00 2 20,4 9,27 A 6 IP 

U18 321 From Workday  12:00:00 2 20,8 9,27 A 6 IP 

U18 321 From Workday  12:30:00 2 20,3 9,27 A 7 IP 

U18 321 From Workday  13:00:00 1 20,4 9,27 A 7 IP 

U18 321 From Workday  13:30:00 2 20,9 9,27 A 8 IE 

U18 321 From Workday  14:00:00 3 21,2 9,27 A 9 IE 

U18 321 From Workday  14:30:00 2 21,5 9,27 A 10 IP 

U18 321 From Workday  15:00:00 1 21,0 9,27 A 10 IP 

U18 321 From Workday  15:30:00 2 21,1 9,27 A 11 IP 

U18 321 From Workday  16:00:00 2 20,9 9,27 A 11 IP 

U18 321 From Workday  16:30:00 3 20,9 9,27 A 12 IE 

U18 321 From Workday  17:00:00 2 20,7 9,27 A 12 IE 

U18 321 From Workday  17:30:00 2 19,8 9,27 A 13 IP 

U18 321 From Workday  18:00:00 2 19,2 9,27 A 13 IP 

U18 321 From Workday  18:30:00 3 19,6 9,27 A 14 IE 

U18 321 From Workday  19:00:00 2 21,2 9,27 A 14 IE 

U18 321 From Workday  19:30:00 3 21,6 9,27 A 14 IE 

U18 321 From Workday  20:00:00 2 21,6 9,27 A 14 IE 

U18 321 From Workday  20:30:00 2 22,8 9,27 A 15 IP 

U18 321 From Workday  21:00:00 2 23,5 9,27 A 15 IP 

U18 321 From Workday  21:30:00 2 24,1 9,27 A 15 IP 

U18 321 From Workday  22:00:00 2 24,9 9,27 A 16 IP 

U18 321 From Workday  22:30:00 1 27,1 9,27 A 16 IP 

U18 321 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 321 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D E3 2R A1Z Ó N  From Saturday 5:00:00 0 0,0 0 -- -- -- 
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U18 321 From Saturday 5:30:00 2 25,0 9,79 A 1 IP 

U18 321 From Saturday 6:00:00 1 22,5 9,79 A 1 IP 

U18 321 From Saturday 6:30:00 3 23,9 9,79 A 2 IE 

U18 321 From Saturday 7:00:00 2 24,3 9,79 A 2 IE 

U18 321 From Saturday 7:30:00 2 23,8 9,27 A 3 IP 

U18 321 From Saturday 8:00:00 2 22,1 9,27 A 3 IP 

U18 321 From Saturday 8:30:00 2 23,8 9,27 A 3 IP 

U18 321 From Saturday 9:00:00 2 21,8 9,27 A 3 IP 

U18 321 From Saturday 9:30:00 2 22,1 9,27 A 4 IP 

U18 321 From Saturday  10:00:00 1 22,2 9,27 A 4 IP 

U18 321 From Saturday  10:30:00 2 21,3 9,27 A 5 IP 

U18 321 From Saturday  11:00:00 2 21,0 9,27 A 5 IP 

U18 321 From Saturday  11:30:00 2 21,3 9,27 A 5 IP 

U18 321 From Saturday  12:00:00 2 20,8 9,27 A 5 IP 

U18 321 From Saturday  12:30:00 2 20,8 9,27 A 6 IP 

U18 321 From Saturday  13:00:00 1 21,6 9,27 A 6 IP 

U18 321 From Saturday  13:30:00 2 20,5 9,27 A 7 IP 

U18 321 From Saturday  14:00:00 2 20,3 9,27 A 7 IP 

U18 321 From Saturday  14:30:00 3 21,0 9,27 A 8 IE 

U18 321 From Saturday  15:00:00 2 21,6 9,27 A 8 IE 

U18 321 From Saturday  15:30:00 3 21,4 9,27 A 8 IE 

U18 321 From Saturday  16:00:00 2 23,0 9,27 A 8 IE 

U18 321 From Saturday  16:30:00 2 21,8 9,27 A 9 IP 

U18 321 From Saturday  17:00:00 1 20,4 9,27 A 9 IP 

U18 321 From Saturday  17:30:00 2 22,0 9,27 A 10 IP 

U18 321 From Saturday  18:00:00 2 21,8 9,27 A 10 IP 

U18 321 From Saturday  18:30:00 2 20,4 9,27 A 10 IP 

U18 321 From Saturday  19:00:00 2 22,4 9,27 A 10 IP 

U18 321 From Saturday  19:30:00 3 21,9 9,27 A 11 IE 

U18 321 From Saturday  20:00:00 2 18,1 9,27 A 12 IP 

U18 321 From Saturday  20:30:00 1 21,6 9,27 A 12 IP 

U18 321 From Saturday  21:00:00 2 22,6 9,27 A 12 IP 

U18 321 From Saturday  21:30:00 1 22,8 9,27 A 12 IP 

U18 321 From Saturday  22:00:00 2 23,8 9,27 A 12 IP 

U18 321 From Saturday  22:30:00 1 25,2 9,27 A 12 IP 

U18 321 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 321 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 5:30:00 1 30,0 9,79 A 1 IP 

U18 321 From  Sunday 6:00:00 2 25,1 9,79 A 2 IP 

U18 321 From  Sunday 6:30:00 2 22,4 9,79 A 3 IP 

UTO1M8ADO D E3 2R A1Z Ó N  From  Sunday 7:00:00 1 25,0 9,79 A 3 IP 
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U18 321 From  Sunday 7:30:00 2 23,7 9,79 A 4 IP 

U18 321 From  Sunday 8:00:00 2 24,5 9,27 A 4 IP 

U18 321 From  Sunday 8:30:00 2 24,8 9,27 A 4 IP 

U18 321 From  Sunday 9:00:00 2 24,0 9,27 A 4 IP 

U18 321 From  Sunday 9:30:00 2 22,9 9,27 A 5 IP 

U18 321 From  Sunday 10:00:00 1 22,2 9,27 A 5 IP 

U18 321 From  Sunday 10:30:00 2 22,5 9,27 A 6 IP 

U18 321 From  Sunday 11:00:00 2 22,1 9,27 A 6 IP 

U18 321 From  Sunday 11:30:00 2 21,4 9,27 A 6 IP 

U18 321 From  Sunday 12:00:00 2 21,2 9,27 A 6 IP 

U18 321 From  Sunday 12:30:00 2 20,6 9,27 A 6 IP 

U18 321 From  Sunday 13:00:00 2 20,0 9,27 A 6 IP 

U18 321 From  Sunday 13:30:00 2 21,2 9,27 A 6 IP 

U18 321 From  Sunday 14:00:00 2 22,1 9,27 A 6 IP 

U18 321 From  Sunday 14:30:00 2 22,0 9,27 A 7 IP 

U18 321 From  Sunday 15:00:00 1 22,7 9,27 A 7 IP 

U18 321 From  Sunday 15:30:00 2 23,1 9,27 A 8 IP 

U18 321 From  Sunday 16:00:00 2 20,9 9,27 A 8 IP 

U18 321 From  Sunday 16:30:00 2 24,0 9,27 A 8 IP 

U18 321 From  Sunday 17:00:00 2 25,6 9,27 A 8 IP 

U18 321 From  Sunday 17:30:00 2 25,1 9,27 A 8 IP 

U18 321 From  Sunday 18:00:00 2 26,1 9,27 A 8 IP 

U18 321 From  Sunday 18:30:00 2 26,1 9,27 A 9 IP 

U18 321 From  Sunday 19:00:00 1 23,7 9,27 A 9 IP 

U18 321 From  Sunday 19:30:00 2 24,5 9,27 A 10 IP 

U18 321 From  Sunday 20:00:00 2 23,0 9,27 A 10 IP 

U18 321 From  Sunday 20:30:00 2 22,4 9,27 A 10 IP 

U18 321 From  Sunday 21:00:00 2 22,4 9,27 A 11 IP 

U18 321 From  Sunday 21:30:00 1 23,2 9,27 A 11 IP 

U18 321 From  Sunday 22:00:00 2 25,0 9,27 A 11 IP 

U18 321 From  Sunday 22:30:00 1 28,2 9,27 A 11 IP 

U18 321 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 321 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 345 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday 5:30:00 3 20,1 14,36 B 1 IE 

U18 345 To Workday 6:00:00 2 18,3 14,36 B 1 IE 

U18 345 To Workday 6:30:00 3 17,0 14,36 B 1 IE 

U18 345 To Workday 7:00:00 2 14,4 14,36 B 1 IE 

U18 345 To Workday 7:30:00 3 13,7 14,36 B 1 IE 

U18 345 To Workday 8:00:00 2 15,0 14,36 B 1 IE 

U18 345 To Workday 8:30:00 2 15,9 14,36 B 2 IP 

UTO1M8ADO D E3 4R A5Z Ó N  To Workday 9:00:00 2 16,8 14,36 B 2 IP 
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U18 345 To Workday 9:30:00 3 16,1 14,36 B 3 IE 

U18 345 To Workday  10:00:00 4 15,9 14,36 B 4 IE 

U18 345 To Workday  10:30:00 3 16,2 14,36 B 5 IE 

U18 345 To Workday  11:00:00 2 16,0 14,36 B 5 IE 

U18 345 To Workday  11:30:00 3 16,8 14,36 B 5 IE 

U18 345 To Workday  12:00:00 2 15,8 14,36 B 5 IE 

U18 345 To Workday  12:30:00 2 15,7 14,36 B 6 IP 

U18 345 To Workday  13:00:00 2 16,0 14,36 B 6 IP 

U18 345 To Workday  13:30:00 2 16,1 14,36 B 6 IP 

U18 345 To Workday  14:00:00 2 17,1 14,36 B 6 IP 

U18 345 To Workday  14:30:00 2 16,9 14,36 B 6 IP 

U18 345 To Workday  15:00:00 2 16,0 14,36 B 6 IP 

U18 345 To Workday  15:30:00 2 16,4 14,36 B 6 IP 

U18 345 To Workday  16:00:00 2 16,6 14,36 B 6 IP 

U18 345 To Workday  16:30:00 2 16,5 14,36 B 6 IP 

U18 345 To Workday  17:00:00 2 16,1 14,36 B 6 IP 

U18 345 To Workday  17:30:00 3 16,0 14,36 B 7 IE 

U18 345 To Workday  18:00:00 2 16,3 14,36 B 7 IE 

U18 345 To Workday  18:30:00 3 17,5 14,36 B 7 IE 

U18 345 To Workday  19:00:00 2 18,5 14,36 B 7 IE 

U18 345 To Workday  19:30:00 2 20,3 14,36 B 8 IP 

U18 345 To Workday  20:00:00 2 20,4 14,36 B 8 IP 

U18 345 To Workday  20:30:00 3 21,1 14,36 B 9 IE 

U18 345 To Workday  21:00:00 2 21,3 14,36 B 10 IP 

U18 345 To Workday  21:30:00 1 23,0 14,36 B 10 IP 

U18 345 To Workday  22:00:00 2 23,7 14,36 B 11 IP 

U18 345 To Workday  22:30:00 2 24,3 14,36 B 11 IP 

U18 345 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 345 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday 5:30:00 1 22,6 14,36 B 1 IP 

U18 345 To Saturday 6:00:00 2 21,2 14,36 B 2 IE 

U18 345 To Saturday 6:30:00 3 20,8 14,36 B 3 IE 

U18 345 To Saturday 7:00:00 3 20,7 14,36 B 4 IE 

U18 345 To Saturday 7:30:00 2 20,3 14,36 B 4 IE 

U18 345 To Saturday 8:00:00 3 20,0 14,36 B 4 IE 

U18 345 To Saturday 8:30:00 2 18,9 14,36 B 4 IE 

U18 345 To Saturday 9:00:00 3 17,7 14,36 B 5 IE 

U18 345 To Saturday 9:30:00 3 18,1 14,36 B 6 IE 

U18 345 To Saturday  10:00:00 2 16,9 14,36 B 6 IE 

U18 345 To Saturday  10:30:00 2 18,1 14,36 B 7 IE 

UTO1M8ADO D E3 4R A5Z Ó N  To Saturday  11:00:00 3 16,5 14,36 B 8 IE 
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U18 345 To Saturday  11:30:00 2 15,2 14,36 B 8 IE 

U18 345 To Saturday  12:00:00 2 14,8 14,36 B 9 IE 

U18 345 To Saturday  12:30:00 3 15,3 14,36 B 10 IE 

U18 345 To Saturday  13:00:00 2 16,4 14,36 B 10 IE 

U18 345 To Saturday  13:30:00 2 17,0 14,36 B 11 IP 

U18 345 To Saturday  14:00:00 2 16,4 14,36 B 11 IP 

U18 345 To Saturday  14:30:00 2 17,8 14,36 B 11 IP 

U18 345 To Saturday  15:00:00 2 18,9 14,36 B 11 IP 

U18 345 To Saturday  15:30:00 2 17,8 14,36 B 11 IP 

U18 345 To Saturday  16:00:00 2 18,2 14,36 B 11 IP 

U18 345 To Saturday  16:30:00 2 18,8 14,36 B 12 IP 

U18 345 To Saturday  17:00:00 1 18,5 14,36 B 12 IP 

U18 345 To Saturday  17:30:00 2 19,7 14,36 B 13 IP 

U18 345 To Saturday  18:00:00 2 20,4 14,36 B 13 IP 

U18 345 To Saturday  18:30:00 2 19,3 14,36 B 13 IP 

U18 345 To Saturday  19:00:00 2 20,1 14,36 B 13 IP 

U18 345 To Saturday  19:30:00 2 19,6 14,36 B 13 IP 

U18 345 To Saturday  20:00:00 2 20,8 14,36 B 13 IP 

U18 345 To Saturday  20:30:00 2 21,7 14,36 B 13 IP 

U18 345 To Saturday  21:00:00 2 21,4 14,36 B 13 IP 

U18 345 To Saturday  21:30:00 2 20,4 14,36 B 13 IP 

U18 345 To Saturday  22:00:00 2 21,9 14,36 B 14 IP 

U18 345 To Saturday  22:30:00 1 24,4 14,36 B 14 IP 

U18 345 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 345 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday  5:30:00 2 25,6 14,36 B 1 IP 

U18 345 To Sunday  6:00:00 1 24,4 14,36 B 1 IP 

U18 345 To Sunday  6:30:00 2 23,1 14,36 B 1 IP 

U18 345 To Sunday  7:00:00 1 23,0 14,36 B 1 IP 

U18 345 To Sunday  7:30:00 3 23,0 14,36 B 2 IE 

U18 345 To Sunday  8:00:00 2 22,3 14,36 B 2 IE 

U18 345 To Sunday  8:30:00 2 21,7 14,36 B 3 IP 

U18 345 To Sunday  9:00:00 1 22,0 14,36 B 3 IP 

U18 345 To Sunday  9:30:00 2 21,0 14,36 B 4 IP 

U18 345 To Sunday 10:00:00 2 20,3 14,36 B 4 IP 

U18 345 To Sunday 10:30:00 3 19,4 14,36 B 5 IE 

U18 345 To Sunday 11:00:00 2 19,2 14,36 B 5 IE 

U18 345 To Sunday 11:30:00 2 19,6 14,36 B 6 IP 

U18 345 To Sunday 12:00:00 2 19,4 14,36 B 7 IP 

U18 345 To Sunday 12:30:00 1 19,0 14,36 B 7 IP 

UTO1M8ADO D E3 4R A5Z Ó N  To Sunday 13:00:00 2 19,4 14,36 B 8 IP 
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U18 345 To Sunday 13:30:00 2 19,1 14,36 B 8 IP 

U18 345 To Sunday 14:00:00 2 19,4 14,36 B 8 IP 

U18 345 To Sunday 14:30:00 2 19,0 14,36 B 9 IP 

U18 345 To Sunday 15:00:00 1 19,0 14,36 B 9 IP 

U18 345 To Sunday 15:30:00 2 20,3 14,36 B 10 IP 

U18 345 To Sunday 16:00:00 2 20,5 14,36 B 10 IP 

U18 345 To Sunday 16:30:00 2 19,6 14,36 B 10 IP 

U18 345 To Sunday 17:00:00 2 20,0 14,36 B 11 IP 

U18 345 To Sunday 17:30:00 1 19,5 14,36 B 11 IP 

U18 345 To Sunday 18:00:00 2 20,4 14,36 B 12 IP 

U18 345 To Sunday 18:30:00 2 20,0 14,36 B 13 IP 

U18 345 To Sunday 19:00:00 1 19,8 14,36 B 13 IP 

U18 345 To Sunday 19:30:00 2 20,7 14,36 B 14 IP 

U18 345 To Sunday 20:00:00 2 21,4 14,36 B 15 IP 

U18 345 To Sunday 20:30:00 1 22,2 14,36 B 15 IP 

U18 345 To Sunday 21:00:00 2 22,4 14,36 B 15 IP 

U18 345 To Sunday 21:30:00 1 23,5 14,36 B 15 IP 

U18 345 To Sunday 22:00:00 2 24,0 14,36 B 15 IP 

U18 345 To Sunday 22:30:00 1 25,4 14,36 B 15 IP 

U18 345 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 345 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 345 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 345 From Workday 5:30:00 2 25,1 15,71 B 1 IP 

U18 345 From Workday 6:00:00 2 21,5 15,71 B 1 IP 

U18 345 From Workday 6:30:00 3 21,4 15,71 B 2 IE 

U18 345 From Workday 7:00:00 2 19,9 15,71 B 2 IE 

U18 345 From Workday 7:30:00 2 19,2 17,02 B 3 IP 

U18 345 From Workday 8:00:00 2 20,0 17,02 B 3 IP 

U18 345 From Workday 8:30:00 2 21,1 17,02 B 3 IP 

U18 345 From Workday 9:00:00 2 18,6 17,02 B 3 IP 

U18 345 From Workday 9:30:00 3 18,4 17,02 B 4 IE 

U18 345 From Workday  10:00:00 4 18,1 15,71 B 5 IE 

U18 345 From Workday  10:30:00 3 17,9 15,71 B 6 IE 

U18 345 From Workday  11:00:00 2 16,5 15,71 B 6 IE 

U18 345 From Workday  11:30:00 3 16,1 15,71 B 6 IE 

U18 345 From Workday  12:00:00 2 16,0 15,71 B 6 IE 

U18 345 From Workday  12:30:00 2 15,6 15,71 B 7 IP 

U18 345 From Workday  13:00:00 2 15,7 15,71 B 7 IP 

U18 345 From Workday  13:30:00 2 16,3 15,71 B 7 IP 

U18 345 From Workday  14:00:00 2 16,5 15,71 B 7 IP 

U18 345 From Workday  14:30:00 2 15,8 15,71 B 7 IP 

UTO1M8ADO D E3 4R A5Z Ó N  From Workday  15:00:00 2 15,8 15,71 B 7 IP 
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U18 345 From Workday  15:30:00 2 14,9 15,71 B 7 IP 

U18 345 From Workday  16:00:00 2 14,7 15,71 B 7 IP 

U18 345 From Workday  16:30:00 2 14,7 15,71 B 7 IP 

U18 345 From Workday  17:00:00 2 14,3 15,71 B 7 IP 

U18 345 From Workday  17:30:00 3 13,6 15,71 B 8 IE 

U18 345 From Workday  18:00:00 2 13,4 15,71 B 8 IE 

U18 345 From Workday  18:30:00 3 14,5 15,71 B 8 IE 

U18 345 From Workday  19:00:00 2 16,5 15,71 B 8 IE 

U18 345 From Workday  19:30:00 2 17,8 15,71 B 9 IP 

U18 345 From Workday  20:00:00 2 18,5 15,71 B 9 IP 

U18 345 From Workday  20:30:00 3 19,9 15,71 B 10 IE 

U18 345 From Workday  21:00:00 2 20,4 15,71 B 11 IP 

U18 345 From Workday  21:30:00 1 20,3 15,71 B 11 IP 

U18 345 From Workday  22:00:00 2 21,8 15,71 B 12 IP 

U18 345 From Workday  22:30:00 2 23,0 15,71 B 13 IP 

U18 345 From Workday  23:00:00 1 24,9 15,71 B 13 IP 

U18 345 From Workday  23:30:00 1 25,4 15,71 B 14 IP 

U18 345 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 345 From Saturday 5:30:00 1 26,5 15,71 B 1 IP 

U18 345 From Saturday 6:00:00 2 24,4 15,71 B 2 IE 

U18 345 From Saturday 6:30:00 3 23,3 15,71 B 3 IE 

U18 345 From Saturday 7:00:00 3 23,6 15,71 B 4 IE 

U18 345 From Saturday 7:30:00 2 22,6 15,71 B 4 IE 

U18 345 From Saturday 8:00:00 3 23,0 15,71 B 4 IE 

U18 345 From Saturday 8:30:00 2 20,7 15,71 B 4 IE 

U18 345 From Saturday 9:00:00 3 21,1 15,71 B 4 IE 

U18 345 From Saturday 9:30:00 2 21,0 15,71 B 5 IP 

U18 345 From Saturday  10:00:00 1 20,5 15,71 B 5 IP 

U18 345 From Saturday  10:30:00 2 19,9 15,71 B 6 IE 

U18 345 From Saturday  11:00:00 3 16,5 15,71 B 7 IE 

U18 345 From Saturday  11:30:00 2 16,4 15,71 B 7 IE 

U18 345 From Saturday  12:00:00 2 15,0 15,71 B 8 IP 

U18 345 From Saturday  12:30:00 2 15,4 15,71 B 9 IP 

U18 345 From Saturday  13:00:00 1 15,4 15,71 B 9 IP 

U18 345 From Saturday  13:30:00 2 15,2 15,71 B 10 IP 

U18 345 From Saturday  14:00:00 2 16,3 15,71 B 10 IP 

U18 345 From Saturday  14:30:00 2 16,1 15,71 B 10 IP 

U18 345 From Saturday  15:00:00 2 16,6 15,71 B 10 IP 

U18 345 From Saturday  15:30:00 2 17,1 15,71 B 10 IP 

U18 345 From Saturday  16:00:00 2 19,6 15,71 B 10 IP 

U18 345 From Saturday  16:30:00 2 17,4 15,71 B 11 IP 

UTO1M8ADO D E3 4R A5Z Ó N  From Saturday  17:00:00 1 17,6 15,71 B 11 IP 
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U18 345 From Saturday  17:30:00 2 17,4 15,71 B 12 IP 

U18 345 From Saturday  18:00:00 2 18,2 15,71 B 12 IP 

U18 345 From Saturday  18:30:00 2 17,9 15,71 B 12 IP 

U18 345 From Saturday  19:00:00 2 18,8 15,71 B 12 IP 

U18 345 From Saturday  19:30:00 2 18,6 15,71 B 12 IP 

U18 345 From Saturday  20:00:00 2 19,2 15,71 B 12 IP 

U18 345 From Saturday  20:30:00 2 19,3 15,71 B 12 IP 

U18 345 From Saturday  21:00:00 2 20,6 15,71 B 12 IP 

U18 345 From Saturday  21:30:00 2 21,3 15,71 B 12 IP 

U18 345 From Saturday  22:00:00 2 21,3 15,71 B 13 IP 

U18 345 From Saturday  22:30:00 1 22,2 15,71 B 13 IP 

U18 345 From Saturday  23:00:00 1 24,0 15,71 B 14 IP 

U18 345 From Saturday  23:30:00 1 26,8 15,71 B 14 IP 

U18 345 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 345 From  Sunday 5:30:00 2 26,7 15,71 B 1 IP 

U18 345 From  Sunday 6:00:00 1 25,7 15,71 B 1 IP 

U18 345 From  Sunday 6:30:00 2 24,4 15,71 B 1 IP 

U18 345 From  Sunday 7:00:00 1 23,4 15,71 B 1 IP 

U18 345 From  Sunday 7:30:00 2 23,9 15,71 B 2 IP 

U18 345 From  Sunday 8:00:00 2 24,1 15,71 B 2 IP 

U18 345 From  Sunday 8:30:00 2 22,3 15,71 B 3 IP 

U18 345 From  Sunday 9:00:00 1 22,0 15,71 B 3 IP 

U18 345 From  Sunday 9:30:00 2 21,1 15,71 B 4 IP 

U18 345 From  Sunday 10:00:00 2 22,2 15,71 B 4 IP 

U18 345 From  Sunday 10:30:00 2 21,8 15,71 B 5 IP 

U18 345 From  Sunday 11:00:00 1 19,0 15,71 B 5 IP 

U18 345 From  Sunday 11:30:00 2 18,7 15,71 B 6 IP 

U18 345 From  Sunday 12:00:00 2 19,0 15,71 B 7 IP 

U18 345 From  Sunday 12:30:00 1 19,2 15,71 B 7 IP 

U18 345 From  Sunday 13:00:00 2 19,4 15,71 B 8 IP 

U18 345 From  Sunday 13:30:00 2 19,9 15,71 B 8 IP 

U18 345 From  Sunday 14:00:00 2 19,9 15,71 B 8 IP 

U18 345 From  Sunday 14:30:00 2 19,6 15,71 B 9 IP 

U18 345 From  Sunday 15:00:00 1 19,7 15,71 B 9 IP 

U18 345 From  Sunday 15:30:00 2 20,3 15,71 B 10 IP 

U18 345 From  Sunday 16:00:00 2 18,8 15,71 B 10 IP 

U18 345 From  Sunday 16:30:00 2 20,0 15,71 B 10 IP 

U18 345 From  Sunday 17:00:00 2 21,0 15,71 B 11 IP 

U18 345 From  Sunday 17:30:00 1 19,8 15,71 B 11 IP 

U18 345 From  Sunday 18:00:00 2 19,6 15,71 B 12 IP 

U18 345 From  Sunday 18:30:00 2 19,4 15,71 B 13 IP 

UTO1M8ADO D E3 4R A5Z Ó N  From  Sunday 19:00:00 1 19,6 15,71 B 13 IP 
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U18 345 From  Sunday 19:30:00 2 19,4 15,71 B 14 IP 

U18 345 From  Sunday 20:00:00 2 20,5 15,71 B 15 IP 

U18 345 From  Sunday 20:30:00 1 20,5 15,71 B 15 IP 

U18 345 From  Sunday 21:00:00 2 21,3 15,71 B 15 IP 

U18 345 From  Sunday 21:30:00 1 23,5 15,71 B 15 IP 

U18 345 From  Sunday 22:00:00 2 23,0 15,71 B 15 IP 

U18 345 From  Sunday 22:30:00 1 22,4 15,71 B 15 IP 

U18 345 From  Sunday 23:00:00 1 25,8 15,71 B 16 IP 

U18 345 From  Sunday 23:30:00 1 25,1 15,71 B 16 IP 

U18 346N To Workday 0:00:00 1 28,6 13,79 B 1 IP 

U18 346N To Workday 0:30:00 1 28,7 13,79 B 1 IP 

U18 346N To Workday 1:00:00 1 28,6 13,79 B 1 IP 

U18 346N To Workday 1:30:00 1 30,6 13,79 B 1 IP 

U18 346N To Workday 2:00:00 1 30,0 13,79 B 1 IP 

U18 346N To Workday 2:30:00 1 30,4 13,79 B 1 IP 

U18 346N To Workday 3:00:00 1 30,0 13,79 B 1 IP 

U18 346N To Workday 3:30:00 1 30,4 13,79 B 1 IP 

U18 346N To Workday 4:00:00 1 30,0 13,79 B 1 IP 

U18 346N To Workday 4:30:00 1 27,2 13,79 B 1 IP 

U18 346N To Workday 5:00:00 1 25,3 13,79 B 1 IP 

U18 346N To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday 6:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday 6:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday 7:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday 7:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday 8:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday 8:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday 9:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday 9:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  10:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  10:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  11:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  11:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  12:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  12:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  13:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  13:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  14:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  14:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  15:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  15:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  16:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  16:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  17:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  17:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  18:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  18:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  19:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  19:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  20:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  20:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D3E4R6ANZÓN To Workday  21:00:00 0 0,0 0 -- -- -- 
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U18 346N To Workday  21:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  22:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  22:30:00 0 0,0 0 -- -- -- 

U18 346N To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 346N To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 0:00:00 1 27,9 13,79 B 1 IP 

U18 346N To Saturday 0:30:00 1 27,6 13,79 B 1 IP 

U18 346N To Saturday 1:00:00 1 29,1 13,79 B 1 IP 

U18 346N To Saturday 1:30:00 1 28,3 13,79 B 1 IP 

U18 346N To Saturday 2:00:00 1 28,9 13,79 B 1 IP 

U18 346N To Saturday 2:30:00 1 28,9 13,79 B 1 IP 

U18 346N To Saturday 3:00:00 1 30,3 13,79 B 1 IP 

U18 346N To Saturday 3:30:00 1 30,2 13,79 B 1 IP 

U18 346N To Saturday 4:00:00 1 28,4 13,79 B 1 IP 

U18 346N To Saturday 4:30:00 1 27,5 13,79 B 1 IP 

U18 346N To Saturday 5:00:00 1 27,5 13,79 B 1 IP 

U18 346N To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 346N To Saturday  22:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO D3E4R6ANZÓN To Saturday  23:00:00 0 0,0 0 -- -- -- 
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U18 346N To Saturday 23:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  0:00:00 1 27,4 13,79 B 1 IP 

U18 346N To Sunday  0:30:00 1 28,1 13,79 B 1 IP 

U18 346N To Sunday  1:00:00 1 28,8 13,79 B 1 IP 

U18 346N To Sunday  1:30:00 1 30,5 13,79 B 1 IP 

U18 346N To Sunday  2:00:00 1 29,4 13,79 B 1 IP 

U18 346N To Sunday  2:30:00 1 30,5 13,79 B 1 IP 

U18 346N To Sunday  3:00:00 1 29,6 13,79 B 1 IP 

U18 346N To Sunday  3:30:00 1 30,0 13,79 B 1 IP 

U18 346N To Sunday  4:00:00 1 30,8 13,79 B 1 IP 

U18 346N To Sunday  4:30:00 1 28,5 13,79 B 1 IP 

U18 346N To Sunday  5:00:00 1 28,6 13,79 B 1 IP 

U18 346N To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  6:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  7:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  7:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  8:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  8:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  9:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday  9:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 346N To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday 0:00:00 1 29,7 13,49 B 1 IP 

U18 346N From Workday 0:30:00 1 29,2 13,49 B 1 IP 

UTO1M8ADO D3E4R6ANZÓN From Workday 1:00:00 1 29,9 13,49 B 1 IP 
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U18 346N From Workday 1:30:00 1 29,3 13,49 B 1 IP 

U18 346N From Workday 2:00:00 1 30,6 13,49 B 1 IP 

U18 346N From Workday 2:30:00 1 30,4 13,49 B 1 IP 

U18 346N From Workday 3:00:00 1 29,3 13,49 B 1 IP 

U18 346N From Workday 3:30:00 1 29,2 13,49 B 1 IP 

U18 346N From Workday 4:00:00 1 30,7 13,49 B 1 IP 

U18 346N From Workday 4:30:00 1 29,6 13,49 B 1 IP 

U18 346N From Workday 5:00:00 1 28,9 13,49 B 1 IP 

U18 346N From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday 8:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday 9:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  18:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  18:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  19:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 346N From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 346N From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 0:00:00 1 26,5 13,49 B 1 IP 

U18 346N From Saturday 0:30:00 1 27,1 13,49 B 1 IP 

U18 346N From Saturday 1:00:00 1 29,0 13,49 B 1 IP 

U18 346N From Saturday 1:30:00 1 27,7 13,49 B 1 IP 

U18 346N From Saturday 2:00:00 1 30,4 13,49 B 1 IP 

U18 346N From Saturday 2:30:00 1 29,9 13,49 B 1 IP 

UTO1M8ADO D3E4R6ANZÓN From Saturday 3:00:00 1 30,2 13,49 B 1 IP 
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U18 346N From Saturday 3:30:00 1 28,9 13,49 B 1 IP 

U18 346N From Saturday 4:00:00 1 29,2 13,49 B 1 IP 

U18 346N From Saturday 4:30:00 1 27,1 13,49 B 1 IP 

U18 346N From Saturday 5:00:00 1 27,7 13,49 B 1 IP 

U18 346N From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  10:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  11:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 346N From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 0:00:00 1 26,1 13,49 B 1 IP 

U18 346N From  Sunday 0:30:00 1 28,0 13,49 B 1 IP 

U18 346N From  Sunday 1:00:00 1 28,4 13,49 B 1 IP 

U18 346N From  Sunday 1:30:00 1 29,6 13,49 B 1 IP 

U18 346N From  Sunday 2:00:00 1 29,8 13,49 B 1 IP 

U18 346N From  Sunday 2:30:00 1 30,4 13,49 B 1 IP 

U18 346N From  Sunday 3:00:00 1 30,7 13,49 B 1 IP 

U18 346N From  Sunday 3:30:00 1 30,3 13,49 B 1 IP 

U18 346N From  Sunday 4:00:00 1 28,1 13,49 B 1 IP 

U18 346N From  Sunday 4:30:00 1 28,9 13,49 B 1 IP 

UTO1M8ADO D3E4R6ANZÓN From  Sunday 5:00:00 1 30,3 13,49 B 1 IP 
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U18 346N From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 12:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 13:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 346N From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 5:30:00 0 0,0 0 -- -- -- 

U18 G23 To Workday 6:00:00 4 23,6 11,67 B 1 IE 

U18 G23 To Workday 6:30:00 5 21,6 11,67 B 2 IE 

UTO1M8ADO D EG R2A3Z Ó N  To Workday 7:00:00 5 17,6 11,67 B 3 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 To Workday 7:30:00 4 15,9 11,67 B 4 IE 

U18 G23 To Workday 8:00:00 3 17,1 11,67 B 4 IE 

U18 G23 To Workday 8:30:00 3 19,7 11,67 B 5 IE 

U18 G23 To Workday 9:00:00 3 20,6 11,67 B 6 IE 

U18 G23 To Workday 9:30:00 2 20,3 11,67 B 6 IE 

U18 G23 To Workday  10:00:00 2 20,2 11,67 B 7 IE 

U18 G23 To Workday  10:30:00 3 20,3 11,67 B 8 IE 

U18 G23 To Workday  11:00:00 2 20,0 11,67 B 8 IE 

U18 G23 To Workday  11:30:00 2 19,0 11,67 B 9 IE 

U18 G23 To Workday  12:00:00 3 18,7 11,67 B 10 IE 

U18 G23 To Workday  12:30:00 3 17,9 11,67 B 10 IE 

U18 G23 To Workday  13:00:00 4 17,4 11,67 B 11 IE 

U18 G23 To Workday  13:30:00 3 17,4 11,67 B 12 IE 

U18 G23 To Workday  14:00:00 2 17,8 11,67 B 12 IE 

U18 G23 To Workday  14:30:00 3 17,8 11,67 B 13 IE 

U18 G23 To Workday  15:00:00 3 17,1 11,67 B 13 IE 

U18 G23 To Workday  15:30:00 3 16,3 11,67 B 13 IE 

U18 G23 To Workday  16:00:00 3 16,1 11,67 B 13 IE 

U18 G23 To Workday  16:30:00 3 15,9 11,67 B 13 IE 

U18 G23 To Workday  17:00:00 3 15,6 11,67 B 13 IE 

U18 G23 To Workday  17:30:00 3 16,0 11,67 B 13 IE 

U18 G23 To Workday  18:00:00 3 16,4 11,67 B 13 IE 

U18 G23 To Workday  18:30:00 3 16,3 11,67 B 13 IE 

U18 G23 To Workday  19:00:00 3 16,5 11,67 B 13 IE 

U18 G23 To Workday  19:30:00 3 17,3 11,67 B 13 IE 

U18 G23 To Workday  20:00:00 3 18,1 11,67 B 14 IE 

U18 G23 To Workday  20:30:00 2 18,8 11,67 B 14 IE 

U18 G23 To Workday  21:00:00 2 19,7 11,67 B 15 IP 

U18 G23 To Workday  21:30:00 2 20,9 11,67 B 15 IP 

U18 G23 To Workday  22:00:00 2 21,0 11,67 B 15 IP 

U18 G23 To Workday  22:30:00 2 21,9 11,67 B 15 IP 

U18 G23 To Workday  23:00:00 2 23,4 11,67 B 16 IP 

U18 G23 To Workday  23:30:00 1 25,6 11,67 B 16 IP 

U18 G23 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 G23 To Saturday 6:00:00 3 24,8 11,67 B 1 IE 

U18 G23 To Saturday 6:30:00 3 24,6 11,67 B 2 IE 

U18 G23 To Saturday 7:00:00 2 23,6 11,67 B 2 IE 

U18 G23 To Saturday 7:30:00 2 23,6 11,67 B 3 IP 

U18 G23 To Saturday 8:00:00 2 22,8 11,67 B 3 IP 

U18 G23 To Saturday 8:30:00 2 22,3 11,67 B 3 IP 

UTO1M8ADO D EG R2A3Z Ó N  To Saturday 9:00:00 2 21,3 11,67 B 3 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 To Saturday 9:30:00 3 21,0 11,67 B 4 IE 

U18 G23 To Saturday  10:00:00 2 20,8 11,67 B 4 IE 

U18 G23 To Saturday  10:30:00 2 19,8 11,67 B 5 IP 

U18 G23 To Saturday  11:00:00 2 20,2 11,67 B 5 IP 

U18 G23 To Saturday  11:30:00 3 19,0 11,67 B 6 IE 

U18 G23 To Saturday  12:00:00 2 17,8 11,67 B 6 IE 

U18 G23 To Saturday  12:30:00 2 16,7 11,67 B 7 IP 

U18 G23 To Saturday  13:00:00 2 16,9 11,67 B 7 IP 

U18 G23 To Saturday  13:30:00 2 16,3 11,67 B 7 IP 

U18 G23 To Saturday  14:00:00 2 16,7 11,67 B 7 IP 

U18 G23 To Saturday  14:30:00 2 16,3 11,67 B 7 IP 

U18 G23 To Saturday  15:00:00 2 17,6 11,67 B 7 IP 

U18 G23 To Saturday  15:30:00 2 17,0 11,67 B 7 IP 

U18 G23 To Saturday  16:00:00 2 17,1 11,67 B 7 IP 

U18 G23 To Saturday  16:30:00 3 16,2 11,67 B 8 IE 

U18 G23 To Saturday  17:00:00 2 16,3 11,67 B 8 IE 

U18 G23 To Saturday  17:30:00 2 16,2 11,67 B 9 IP 

U18 G23 To Saturday  18:00:00 2 16,7 11,67 B 9 IP 

U18 G23 To Saturday  18:30:00 2 16,2 11,67 B 9 IP 

U18 G23 To Saturday  19:00:00 2 16,6 11,67 B 9 IP 

U18 G23 To Saturday  19:30:00 2 16,4 11,67 B 9 IP 

U18 G23 To Saturday  20:00:00 2 16,3 11,67 B 9 IP 

U18 G23 To Saturday  20:30:00 2 17,6 11,67 B 9 IP 

U18 G23 To Saturday  21:00:00 2 18,3 11,67 B 9 IP 

U18 G23 To Saturday  21:30:00 2 19,5 11,67 B 9 IP 

U18 G23 To Saturday  22:00:00 2 20,6 11,67 B 10 IP 

U18 G23 To Saturday  22:30:00 1 22,2 11,67 B 10 IP 

U18 G23 To Saturday  23:00:00 1 22,3 11,67 B 11 IP 

U18 G23 To Saturday  23:30:00 1 24,3 11,67 B 11 IP 

U18 G23 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 G23 To Sunday  6:00:00 2 28,9 11,67 B 1 IP 

U18 G23 To Sunday  6:30:00 2 27,3 11,67 B 1 IP 

U18 G23 To Sunday  7:00:00 2 27,4 11,67 B 1 IP 

U18 G23 To Sunday  7:30:00 2 27,3 11,67 B 1 IP 

U18 G23 To Sunday  8:00:00 2 24,4 11,67 B 1 IP 

U18 G23 To Sunday  8:30:00 2 23,8 11,67 B 1 IP 

U18 G23 To Sunday  9:00:00 2 24,4 11,67 B 1 IP 

U18 G23 To Sunday  9:30:00 2 23,5 11,67 B 1 IP 

U18 G23 To Sunday 10:00:00 2 23,1 11,67 B 1 IP 

U18 G23 To Sunday 10:30:00 2 21,7 11,67 B 1 IP 

UTO1M8ADO D EG R2A3Z Ó N  To Sunday 11:00:00 2 23,9 11,67 B 1 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 To Sunday 11:30:00 2 21,3 11,67 B 1 IP 

U18 G23 To Sunday 12:00:00 2 20,2 11,67 B 1 IP 

U18 G23 To Sunday 12:30:00 2 20,8 11,67 B 1 IP 

U18 G23 To Sunday 13:00:00 3 21,0 11,67 B 2 IE 

U18 G23 To Sunday 13:30:00 2 19,6 11,67 B 2 IE 

U18 G23 To Sunday 14:00:00 3 20,8 11,67 B 2 IE 

U18 G23 To Sunday 14:30:00 2 20,9 11,67 B 2 IE 

U18 G23 To Sunday 15:00:00 2 22,2 11,67 B 3 IE 

U18 G23 To Sunday 15:30:00 3 21,4 11,67 B 4 IE 

U18 G23 To Sunday 16:00:00 2 20,7 11,67 B 4 IE 

U18 G23 To Sunday 16:30:00 2 21,5 11,67 B 5 IP 

U18 G23 To Sunday 17:00:00 2 20,9 11,67 B 5 IP 

U18 G23 To Sunday 17:30:00 3 20,0 11,67 B 6 IE 

U18 G23 To Sunday 18:00:00 3 20,6 11,67 B 7 IE 

U18 G23 To Sunday 18:30:00 2 17,5 11,67 B 7 IE 

U18 G23 To Sunday 19:00:00 2 18,1 11,67 B 8 IP 

U18 G23 To Sunday 19:30:00 2 18,2 11,67 B 8 IP 

U18 G23 To Sunday 20:00:00 3 16,8 11,67 B 9 IE 

U18 G23 To Sunday 20:30:00 2 18,2 11,67 B 9 IE 

U18 G23 To Sunday 21:00:00 2 18,0 11,67 B 10 IP 

U18 G23 To Sunday 21:30:00 2 20,5 11,67 B 10 IP 

U18 G23 To Sunday 22:00:00 2 20,5 11,67 B 10 IP 

U18 G23 To Sunday 22:30:00 2 22,1 11,67 B 11 IP 

U18 G23 To Sunday 23:00:00 1 24,3 11,67 B 11 IP 

U18 G23 To Sunday 23:30:00 1 23,8 11,67 B 12 IP 

U18 G23 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday 5:30:00 4 21,8 11,48 B 1 IE 

U18 G23 From Workday 6:00:00 4 20,0 11,48 B 1 IE 

U18 G23 From Workday 6:30:00 5 18,7 11,48 B 2 IE 

U18 G23 From Workday 7:00:00 5 17,0 11,48 B 3 IE 

U18 G23 From Workday 7:30:00 4 15,7 11,48 B 4 IE 

U18 G23 From Workday 8:00:00 3 16,4 11,48 B 4 IE 

U18 G23 From Workday 8:30:00 3 17,7 11,48 B 5 IE 

U18 G23 From Workday 9:00:00 3 19,3 11,48 B 6 IE 

U18 G23 From Workday 9:30:00 2 19,8 11,48 B 6 IE 

U18 G23 From Workday  10:00:00 2 20,8 11,48 B 7 IE 

U18 G23 From Workday  10:30:00 3 19,8 11,48 B 8 IE 

U18 G23 From Workday  11:00:00 2 19,6 11,48 B 8 IE 

U18 G23 From Workday  11:30:00 2 19,1 11,48 B 9 IE 

U18 G23 From Workday  12:00:00 3 18,7 11,48 B 10 IE 

U18 G23 From Workday  12:30:00 3 17,6 11,48 B 10 IE 

UTO1M8ADO D EG R2A3Z Ó N  From Workday  13:00:00 4 17,5 11,48 B 11 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 From Workday  13:30:00 3 17,6 11,48 B 12 IE 

U18 G23 From Workday  14:00:00 2 18,7 11,48 B 12 IE 

U18 G23 From Workday  14:30:00 3 18,4 11,48 B 13 IE 

U18 G23 From Workday  15:00:00 3 18,1 11,48 B 13 IE 

U18 G23 From Workday  15:30:00 3 17,2 11,48 B 13 IE 

U18 G23 From Workday  16:00:00 3 16,8 11,48 B 13 IE 

U18 G23 From Workday  16:30:00 3 15,8 11,48 B 13 IE 

U18 G23 From Workday  17:00:00 3 14,6 11,48 B 13 IE 

U18 G23 From Workday  17:30:00 3 14,5 11,48 B 13 IE 

U18 G23 From Workday  18:00:00 3 13,5 11,48 B 13 IE 

U18 G23 From Workday  18:30:00 3 15,1 11,48 B 13 IE 

U18 G23 From Workday  19:00:00 3 17,1 11,48 B 13 IE 

U18 G23 From Workday  19:30:00 3 17,5 11,48 B 13 IE 

U18 G23 From Workday  20:00:00 3 18,5 11,48 B 14 IE 

U18 G23 From Workday  20:30:00 2 19,5 11,48 B 14 IE 

U18 G23 From Workday  21:00:00 2 19,9 11,48 B 15 IP 

U18 G23 From Workday  21:30:00 2 21,5 11,48 B 15 IP 

U18 G23 From Workday  22:00:00 2 22,0 11,48 B 15 IP 

U18 G23 From Workday  22:30:00 2 24,1 11,48 B 15 IP 

U18 G23 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 G23 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday 5:30:00 2 25,7 11,48 B 1 IP 

U18 G23 From Saturday 6:00:00 2 23,0 11,48 B 1 IP 

U18 G23 From Saturday 6:30:00 3 22,7 11,48 B 2 IE 

U18 G23 From Saturday 7:00:00 2 22,1 11,48 B 2 IE 

U18 G23 From Saturday 7:30:00 2 21,4 11,48 B 3 IP 

U18 G23 From Saturday 8:00:00 2 20,2 11,48 B 3 IP 

U18 G23 From Saturday 8:30:00 2 20,2 11,48 B 3 IP 

U18 G23 From Saturday 9:00:00 2 19,3 11,48 B 3 IP 

U18 G23 From Saturday 9:30:00 3 18,1 11,48 B 4 IE 

U18 G23 From Saturday  10:00:00 2 18,2 11,48 B 4 IE 

U18 G23 From Saturday  10:30:00 2 18,4 11,48 B 5 IP 

U18 G23 From Saturday  11:00:00 2 18,0 11,48 B 5 IP 

U18 G23 From Saturday  11:30:00 3 16,1 11,48 B 6 IE 

U18 G23 From Saturday  12:00:00 2 16,8 11,48 B 6 IE 

U18 G23 From Saturday  12:30:00 2 16,4 11,48 B 7 IP 

U18 G23 From Saturday  13:00:00 2 16,4 11,48 B 7 IP 

U18 G23 From Saturday  13:30:00 2 17,3 11,48 B 7 IP 

U18 G23 From Saturday  14:00:00 2 17,0 11,48 B 7 IP 

U18 G23 From Saturday  14:30:00 2 18,0 11,48 B 7 IP 

UTO1M8ADO D EG R2A3Z Ó N  From Saturday  15:00:00 2 17,7 11,48 B 7 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 From Saturday  15:30:00 2 17,0 11,48 B 7 IP 

U18 G23 From Saturday  16:00:00 2 16,4 11,48 B 7 IP 

U18 G23 From Saturday  16:30:00 3 17,6 11,48 B 8 IE 

U18 G23 From Saturday  17:00:00 2 17,1 11,48 B 8 IE 

U18 G23 From Saturday  17:30:00 2 16,9 11,48 B 9 IP 

U18 G23 From Saturday  18:00:00 2 16,5 11,48 B 9 IP 

U18 G23 From Saturday  18:30:00 2 18,0 11,48 B 9 IP 

U18 G23 From Saturday  19:00:00 2 17,9 11,48 B 9 IP 

U18 G23 From Saturday  19:30:00 2 18,4 11,48 B 9 IP 

U18 G23 From Saturday  20:00:00 2 18,1 11,48 B 10 IP 

U18 G23 From Saturday  20:30:00 1 18,8 11,48 B 10 IP 

U18 G23 From Saturday  21:00:00 2 19,4 11,48 B 10 IP 

U18 G23 From Saturday  21:30:00 1 21,5 11,48 B 10 IP 

U18 G23 From Saturday  22:00:00 2 21,2 11,48 B 10 IP 

U18 G23 From Saturday  22:30:00 1 24,1 11,48 B 10 IP 

U18 G23 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 G23 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 5:30:00 2 26,4 11,48 B 1 IP 

U18 G23 From  Sunday 6:00:00 1 33,0 11,48 B 1 IP 

U18 G23 From  Sunday 6:30:00 2 31,6 11,48 B 1 IP 

U18 G23 From  Sunday 7:00:00 1 30,6 11,48 B 1 IP 

U18 G23 From  Sunday 7:30:00 2 29,3 11,48 B 2 IP 

U18 G23 From  Sunday 8:00:00 2 29,1 11,48 B 2 IP 

U18 G23 From  Sunday 8:30:00 2 26,5 11,48 B 2 IP 

U18 G23 From  Sunday 9:00:00 2 26,1 11,48 B 2 IP 

U18 G23 From  Sunday 9:30:00 2 25,2 11,48 B 2 IP 

U18 G23 From  Sunday 10:00:00 2 24,5 11,48 B 2 IP 

U18 G23 From  Sunday 10:30:00 2 23,8 11,48 B 2 IP 

U18 G23 From  Sunday 11:00:00 2 24,5 11,48 B 2 IP 

U18 G23 From  Sunday 11:30:00 2 22,6 11,48 B 2 IP 

U18 G23 From  Sunday 12:00:00 2 22,1 11,48 B 2 IP 

U18 G23 From  Sunday 12:30:00 2 22,8 11,48 B 2 IP 

U18 G23 From  Sunday 13:00:00 3 22,4 11,48 B 3 IE 

U18 G23 From  Sunday 13:30:00 2 22,1 11,48 B 3 IE 

U18 G23 From  Sunday 14:00:00 3 24,0 11,48 B 3 IE 

U18 G23 From  Sunday 14:30:00 2 22,5 11,48 B 3 IE 

U18 G23 From  Sunday 15:00:00 2 24,1 11,48 B 4 IE 

U18 G23 From  Sunday 15:30:00 3 23,5 11,48 B 5 IE 

U18 G23 From  Sunday 16:00:00 2 23,9 11,48 B 5 IE 

U18 G23 From  Sunday 16:30:00 2 21,9 11,48 B 6 IP 

UTO1M8ADO D EG R2A3Z Ó N  From  Sunday 17:00:00 2 22,8 11,48 B 6 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 G23 From  Sunday 17:30:00 3 22,7 11,48 B 7 IE 

U18 G23 From  Sunday 18:00:00 3 24,1 11,48 B 8 IE 

U18 G23 From  Sunday 18:30:00 2 18,3 11,48 B 8 IE 

U18 G23 From  Sunday 19:00:00 2 19,0 11,48 B 9 IP 

U18 G23 From  Sunday 19:30:00 2 19,6 11,48 B 9 IP 

U18 G23 From  Sunday 20:00:00 3 20,2 11,48 B 10 IE 

U18 G23 From  Sunday 20:30:00 2 19,4 11,48 B 10 IE 

U18 G23 From  Sunday 21:00:00 2 20,6 11,48 B 11 IP 

U18 G23 From  Sunday 21:30:00 2 21,3 11,48 B 11 IP 

U18 G23 From  Sunday 22:00:00 2 23,3 11,48 B 12 IP 

U18 G23 From  Sunday 22:30:00 1 23,9 11,48 B 12 IP 

U18 G23 From  Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 G23 From  Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H07 To Workday 5:30:00 2 22,9 16,44 B 1 IE 

U18 H07 To Workday 6:00:00 3 20,9 15,92 B 2 IE 

U18 H07 To Workday 6:30:00 4 17,9 15,92 B 3 IE 

U18 H07 To Workday 7:00:00 3 15,7 15,92 B 4 IE 

U18 H07 To Workday 7:30:00 2 16,1 15,58 B 4 IE 

U18 H07 To Workday 8:00:00 2 17,1 15,58 B 5 IP 

U18 H07 To Workday 8:30:00 2 17,9 15,58 B 5 IP 

U18 H07 To Workday 9:00:00 2 18,0 15,58 B 5 IP 

U18 H07 To Workday 9:30:00 2 17,2 15,58 B 5 IP 

U18 H07 To Workday  10:00:00 2 17,3 15,92 B 6 IP 

U18 H07 To Workday  10:30:00 1 17,7 15,92 B 6 IP 

U18 H07 To Workday  11:00:00 2 16,9 15,92 B 7 IP 

U18 H07 To Workday  11:30:00 2 15,8 15,92 B 7 IP 

U18 H07 To Workday  12:00:00 2 15,4 15,92 B 7 IP 

U18 H07 To Workday  12:30:00 2 15,9 15,92 B 7 IP 

U18 H07 To Workday  13:00:00 2 16,7 15,92 B 7 IP 

U18 H07 To Workday  13:30:00 2 16,9 15,92 B 7 IP 

U18 H07 To Workday  14:00:00 2 17,2 15,92 B 7 IP 

U18 H07 To Workday  14:30:00 3 17,2 15,92 B 8 IE 

U18 H07 To Workday  15:00:00 2 17,2 15,92 B 8 IE 

U18 H07 To Workday  15:30:00 2 17,3 15,92 B 9 IP 

U18 H07 To Workday  16:00:00 2 16,5 15,92 B 9 IP 

U18 H07 To Workday  16:30:00 2 16,6 15,92 B 9 IP 

U18 H07 To Workday  17:00:00 2 15,5 15,92 B 9 IP 

U18 H07 To Workday  17:30:00 3 14,8 15,92 B 10 IE 

U18 H07 To Workday  18:00:00 2 14,4 15,92 B 10 IE 

U18 H07 To Workday  18:30:00 3 15,9 15,92 B 10 IE 

UTO1M8ADO DEHR0A7ZÓN To Workday  19:00:00 2 17,8 15,92 B 10 IE 
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U18 H07 To Workday  19:30:00 3 19,0 15,92 B 10 IE 

U18 H07 To Workday  20:00:00 2 19,9 15,92 B 10 IE 

U18 H07 To Workday  20:30:00 3 20,3 15,92 B 10 IE 

U18 H07 To Workday  21:00:00 2 21,6 15,92 B 11 IP 

U18 H07 To Workday  21:30:00 1 22,1 15,92 B 11 IP 

U18 H07 To Workday  22:00:00 2 22,5 15,92 B 12 IP 

U18 H07 To Workday  22:30:00 2 23,6 15,92 B 13 IP 

U18 H07 To Workday  23:00:00 1 25,3 15,92 B 13 IP 

U18 H07 To Workday  23:30:00 1 27,5 15,92 B 14 IP 

U18 H07 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H07 To Saturday 5:30:00 2 23,7 16,44 B 1 IP 

U18 H07 To Saturday 6:00:00 1 23,9 15,92 B 1 IP 

U18 H07 To Saturday 6:30:00 2 22,2 15,92 B 2 IP 

U18 H07 To Saturday 7:00:00 2 22,7 15,92 B 3 IP 

U18 H07 To Saturday 7:30:00 1 22,0 15,92 B 3 IP 

U18 H07 To Saturday 8:00:00 2 20,6 15,92 B 4 IP 

U18 H07 To Saturday 8:30:00 2 19,6 15,92 B 4 IP 

U18 H07 To Saturday 9:00:00 3 19,0 15,92 B 5 IE 

U18 H07 To Saturday 9:30:00 3 17,4 15,92 B 5 IE 

U18 H07 To Saturday  10:00:00 1 16,8 15,92 B 6 IP 

U18 H07 To Saturday  10:30:00 2 16,6 15,92 B 7 IE 

U18 H07 To Saturday  11:00:00 3 15,4 15,92 B 8 IE 

U18 H07 To Saturday  11:30:00 2 13,3 15,92 B 8 IE 

U18 H07 To Saturday  12:00:00 3 13,4 15,92 B 8 IE 

U18 H07 To Saturday  12:30:00 2 13,0 15,92 B 9 IP 

U18 H07 To Saturday  13:00:00 1 14,6 15,92 B 9 IP 

U18 H07 To Saturday  13:30:00 2 14,3 15,92 B 10 IP 

U18 H07 To Saturday  14:00:00 2 14,6 15,92 B 10 IP 

U18 H07 To Saturday  14:30:00 3 15,2 15,92 B 11 IE 

U18 H07 To Saturday  15:00:00 3 16,4 15,92 B 12 IE 

U18 H07 To Saturday  15:30:00 2 16,7 15,92 B 12 IE 

U18 H07 To Saturday  16:00:00 2 19,0 15,92 B 13 IP 

U18 H07 To Saturday  16:30:00 2 18,3 15,92 B 14 IP 

U18 H07 To Saturday  17:00:00 1 17,7 15,92 B 14 IP 

U18 H07 To Saturday  17:30:00 2 18,9 15,92 B 15 IP 

U18 H07 To Saturday  18:00:00 2 19,3 15,92 B 15 IP 

U18 H07 To Saturday  18:30:00 2 18,6 15,92 B 15 IP 

U18 H07 To Saturday  19:00:00 3 19,1 15,92 B 16 IE 

U18 H07 To Saturday  19:30:00 2 20,1 15,92 B 16 IE 

U18 H07 To Saturday  20:00:00 2 19,6 15,92 B 17 IP 

U18 H07 To Saturday  20:30:00 1 20,3 15,92 B 17 IP 

UTO1M8ADO DEHR0A7ZÓN To Saturday  21:00:00 2 21,3 15,92 B 17 IP 
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U18 H07 To Saturday  21:30:00 1 20,7 15,92 B 17 IP 

U18 H07 To Saturday  22:00:00 2 22,0 15,92 B 17 IP 

U18 H07 To Saturday  22:30:00 1 23,1 15,92 B 17 IP 

U18 H07 To Saturday  23:00:00 1 25,1 15,92 B 18 IP 

U18 H07 To Saturday  23:30:00 1 25,1 15,92 B 18 IP 

U18 H07 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  6:00:00 0 0,0 0 -- -- -- 

U18 H07 To Sunday  6:30:00 3 24,3 15,92 B 1 IE 

U18 H07 To Sunday  7:00:00 3 25,1 15,92 B 2 IE 

U18 H07 To Sunday  7:30:00 2 25,7 15,92 B 2 IE 

U18 H07 To Sunday  8:00:00 2 23,0 15,92 B 3 IP 

U18 H07 To Sunday  8:30:00 1 22,2 15,92 B 3 IP 

U18 H07 To Sunday  9:00:00 2 22,7 15,92 B 3 IP 

U18 H07 To Sunday  9:30:00 1 21,4 15,92 B 3 IP 

U18 H07 To Sunday 10:00:00 2 20,5 15,92 B 3 IP 

U18 H07 To Sunday 10:30:00 1 19,5 15,92 B 3 IP 

U18 H07 To Sunday 11:00:00 2 18,8 15,92 B 3 IP 

U18 H07 To Sunday 11:30:00 1 17,2 15,92 B 3 IP 

U18 H07 To Sunday 12:00:00 2 15,0 15,92 B 3 IP 

U18 H07 To Sunday 12:30:00 1 16,6 15,92 B 3 IP 

U18 H07 To Sunday 13:00:00 2 17,1 15,92 B 4 IP 

U18 H07 To Sunday 13:30:00 2 17,2 15,92 B 5 IP 

U18 H07 To Sunday 14:00:00 1 17,6 15,92 B 5 IP 

U18 H07 To Sunday 14:30:00 2 19,5 15,92 B 5 IP 

U18 H07 To Sunday 15:00:00 1 19,0 15,92 B 5 IP 

U18 H07 To Sunday 15:30:00 2 19,4 15,92 B 6 IP 

U18 H07 To Sunday 16:00:00 2 19,8 15,92 B 7 IP 

U18 H07 To Sunday 16:30:00 1 19,5 15,92 B 7 IP 

U18 H07 To Sunday 17:00:00 2 20,6 15,92 B 7 IP 

U18 H07 To Sunday 17:30:00 1 19,2 15,92 B 7 IP 

U18 H07 To Sunday 18:00:00 2 20,1 15,92 B 8 IP 

U18 H07 To Sunday 18:30:00 2 19,7 15,92 B 9 IP 

U18 H07 To Sunday 19:00:00 1 19,2 15,92 B 9 IP 

U18 H07 To Sunday 19:30:00 2 21,1 15,92 B 10 IP 

U18 H07 To Sunday 20:00:00 2 20,9 15,92 B 11 IP 

U18 H07 To Sunday 20:30:00 1 20,5 15,92 B 11 IP 

U18 H07 To Sunday 21:00:00 2 21,2 15,92 B 11 IP 

U18 H07 To Sunday 21:30:00 1 22,5 15,92 B 11 IP 

U18 H07 To Sunday 22:00:00 2 24,5 15,92 B 11 IP 

U18 H07 To Sunday 22:30:00 1 23,1 15,92 B 11 IP 

UTO1M8ADO DEHR0A7ZÓN To Sunday 23:00:00 1 26,2 15,92 B 12 IP 
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U18 H07 To Sunday 23:30:00 1 25,9 15,92 B 12 IP 

U18 H07 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H07 From Workday 5:30:00 3 24,0 14,32 B 1 IE 

U18 H07 From Workday 6:00:00 3 21,1 14,48 B 1 IE 

U18 H07 From Workday 6:30:00 4 17,9 14,48 B 2 IE 

U18 H07 From Workday 7:00:00 3 14,5 14,48 B 3 IE 

U18 H07 From Workday 7:30:00 2 14,3 14,48 B 3 IE 

U18 H07 From Workday 8:00:00 2 15,5 14,48 B 4 IP 

U18 H07 From Workday 8:30:00 2 17,3 14,48 B 4 IP 

U18 H07 From Workday 9:00:00 2 18,3 14,48 B 4 IP 

U18 H07 From Workday 9:30:00 2 18,3 14,48 B 4 IP 

U18 H07 From Workday  10:00:00 2 17,6 14,48 B 5 IP 

U18 H07 From Workday  10:30:00 1 17,5 14,48 B 5 IP 

U18 H07 From Workday  11:00:00 2 17,3 14,48 B 6 IP 

U18 H07 From Workday  11:30:00 2 17,5 14,48 B 6 IP 

U18 H07 From Workday  12:00:00 2 17,4 14,48 B 6 IP 

U18 H07 From Workday  12:30:00 2 17,7 14,48 B 6 IP 

U18 H07 From Workday  13:00:00 2 17,6 14,48 B 6 IP 

U18 H07 From Workday  13:30:00 2 18,0 14,48 B 6 IP 

U18 H07 From Workday  14:00:00 2 18,2 14,48 B 6 IP 

U18 H07 From Workday  14:30:00 2 18,2 14,48 B 7 IP 

U18 H07 From Workday  15:00:00 1 18,0 14,48 B 7 IP 

U18 H07 From Workday  15:30:00 2 18,3 14,48 B 8 IP 

U18 H07 From Workday  16:00:00 2 18,1 14,48 B 8 IP 

U18 H07 From Workday  16:30:00 2 17,9 14,48 B 8 IP 

U18 H07 From Workday  17:00:00 2 17,3 14,48 B 8 IP 

U18 H07 From Workday  17:30:00 3 16,4 14,48 B 9 IE 

U18 H07 From Workday  18:00:00 2 16,6 14,48 B 9 IE 

U18 H07 From Workday  18:30:00 3 17,4 14,48 B 9 IE 

U18 H07 From Workday  19:00:00 2 18,4 14,48 B 9 IE 

U18 H07 From Workday  19:30:00 3 18,4 14,48 B 9 IE 

U18 H07 From Workday  20:00:00 2 19,7 14,48 B 9 IE 

U18 H07 From Workday  20:30:00 3 20,5 14,48 B 9 IE 

U18 H07 From Workday  21:00:00 2 21,2 14,48 B 10 IP 

U18 H07 From Workday  21:30:00 1 21,2 14,48 B 10 IP 

U18 H07 From Workday  22:00:00 2 21,5 14,48 B 11 IP 

U18 H07 From Workday  22:30:00 2 23,7 14,48 B 11 IP 

U18 H07 From Workday  23:00:00 2 25,8 14,48 B 12 IP 

U18 H07 From Workday  23:30:00 1 28,2 14,48 B 12 IP 

U18 H07 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR0A7ZÓN From Saturday 1:00:00 0 0,0 0 -- -- -- 
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U18 H07 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H07 From Saturday 5:30:00 2 26,7 14,32 B 1 IP 

U18 H07 From Saturday 6:00:00 1 23,4 14,48 B 1 IP 

U18 H07 From Saturday 6:30:00 2 23,2 14,48 B 2 IP 

U18 H07 From Saturday 7:00:00 2 22,2 14,48 B 2 IP 

U18 H07 From Saturday 7:30:00 2 22,0 14,48 B 2 IP 

U18 H07 From Saturday 8:00:00 3 21,3 14,48 B 3 IE 

U18 H07 From Saturday 8:30:00 2 20,0 14,48 B 3 IE 

U18 H07 From Saturday 9:00:00 3 19,1 14,48 B 4 IE 

U18 H07 From Saturday 9:30:00 3 18,3 14,48 B 5 IE 

U18 H07 From Saturday  10:00:00 2 18,3 14,48 B 5 IE 

U18 H07 From Saturday  10:30:00 2 16,2 14,48 B 6 IE 

U18 H07 From Saturday  11:00:00 3 15,8 14,48 B 7 IE 

U18 H07 From Saturday  11:30:00 2 15,5 14,48 B 7 IE 

U18 H07 From Saturday  12:00:00 3 15,9 14,48 B 7 IE 

U18 H07 From Saturday  12:30:00 2 15,3 14,48 B 8 IP 

U18 H07 From Saturday  13:00:00 1 15,6 14,48 B 8 IP 

U18 H07 From Saturday  13:30:00 2 15,6 14,48 B 9 IP 

U18 H07 From Saturday  14:00:00 2 17,0 14,48 B 9 IP 

U18 H07 From Saturday  14:30:00 3 18,0 14,48 B 10 IE 

U18 H07 From Saturday  15:00:00 3 19,3 14,48 B 11 IE 

U18 H07 From Saturday  15:30:00 2 19,2 14,48 B 11 IE 

U18 H07 From Saturday  16:00:00 2 20,4 14,48 B 12 IP 

U18 H07 From Saturday  16:30:00 2 19,6 14,48 B 13 IP 

U18 H07 From Saturday  17:00:00 1 20,4 14,48 B 13 IP 

U18 H07 From Saturday  17:30:00 2 20,3 14,48 B 14 IP 

U18 H07 From Saturday  18:00:00 2 20,2 14,48 B 14 IP 

U18 H07 From Saturday  18:30:00 2 19,6 14,48 B 14 IP 

U18 H07 From Saturday  19:00:00 3 20,1 14,48 B 15 IE 

U18 H07 From Saturday  19:30:00 2 20,7 14,48 B 15 IE 

U18 H07 From Saturday  20:00:00 2 21,0 14,48 B 16 IP 

U18 H07 From Saturday  20:30:00 1 20,5 14,48 B 16 IP 

U18 H07 From Saturday  21:00:00 2 22,4 14,48 B 16 IP 

U18 H07 From Saturday  21:30:00 1 22,6 14,48 B 16 IP 

U18 H07 From Saturday  22:00:00 2 23,2 14,48 B 16 IP 

U18 H07 From Saturday  22:30:00 1 25,4 14,48 B 16 IP 

U18 H07 From Saturday  23:00:00 2 26,2 14,48 B 16 IP 

U18 H07 From Saturday  23:30:00 1 27,3 14,48 B 16 IP 

U18 H07 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR0A7ZÓN From  Sunday 3:00:00 0 0,0 0 -- -- -- 
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U18 H07 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 H07 From  Sunday 6:00:00 2 28,0 14,48 B 1 IP 

U18 H07 From  Sunday 6:30:00 1 25,8 14,48 B 1 IP 

U18 H07 From  Sunday 7:00:00 2 25,2 14,48 B 2 IP 

U18 H07 From  Sunday 7:30:00 2 24,4 14,48 B 2 IP 

U18 H07 From  Sunday 8:00:00 2 24,1 14,48 B 3 IP 

U18 H07 From  Sunday 8:30:00 1 22,6 14,48 B 3 IP 

U18 H07 From  Sunday 9:00:00 2 22,3 14,48 B 3 IP 

U18 H07 From  Sunday 9:30:00 1 22,7 14,48 B 3 IP 

U18 H07 From  Sunday 10:00:00 2 21,1 14,48 B 3 IP 

U18 H07 From  Sunday 10:30:00 1 20,4 14,48 B 3 IP 

U18 H07 From  Sunday 11:00:00 2 20,6 14,48 B 3 IP 

U18 H07 From  Sunday 11:30:00 1 19,2 14,48 B 3 IP 

U18 H07 From  Sunday 12:00:00 2 19,8 14,48 B 3 IP 

U18 H07 From  Sunday 12:30:00 1 19,0 14,48 B 3 IP 

U18 H07 From  Sunday 13:00:00 2 20,0 14,48 B 4 IP 

U18 H07 From  Sunday 13:30:00 2 19,2 14,48 B 5 IP 

U18 H07 From  Sunday 14:00:00 1 19,0 14,48 B 5 IP 

U18 H07 From  Sunday 14:30:00 2 19,7 14,48 B 5 IP 

U18 H07 From  Sunday 15:00:00 1 21,2 14,48 B 5 IP 

U18 H07 From  Sunday 15:30:00 2 19,3 14,48 B 6 IP 

U18 H07 From  Sunday 16:00:00 2 19,6 14,48 B 7 IP 

U18 H07 From  Sunday 16:30:00 1 19,9 14,48 B 7 IP 

U18 H07 From  Sunday 17:00:00 2 20,7 14,48 B 7 IP 

U18 H07 From  Sunday 17:30:00 1 20,0 14,48 B 7 IP 

U18 H07 From  Sunday 18:00:00 2 20,7 14,48 B 8 IP 

U18 H07 From  Sunday 18:30:00 2 20,2 14,48 B 9 IP 

U18 H07 From  Sunday 19:00:00 1 21,2 14,48 B 9 IP 

U18 H07 From  Sunday 19:30:00 2 21,7 14,48 B 10 IP 

U18 H07 From  Sunday 20:00:00 2 21,0 14,48 B 11 IP 

U18 H07 From  Sunday 20:30:00 1 22,7 14,48 B 11 IP 

U18 H07 From  Sunday 21:00:00 2 23,7 14,48 B 11 IP 

U18 H07 From  Sunday 21:30:00 1 24,0 14,48 B 11 IP 

U18 H07 From  Sunday 22:00:00 2 23,9 14,48 B 11 IP 

U18 H07 From  Sunday 22:30:00 1 24,5 14,48 B 11 IP 

U18 H07 From  Sunday 23:00:00 1 26,8 14,48 B 12 IP 

U18 H07 From  Sunday 23:30:00 1 28,4 14,48 B 12 IP 

U18 H08 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR0A8ZÓN To Workday 5:00:00 0 0,0 0 -- -- -- 
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U18 H08 To Workday 5:30:00 4 24,6 8,5 B 1 IE 

U18 H08 To Workday 6:00:00 3 21,3 7,98 B 1 IE 

U18 H08 To Workday 6:30:00 4 18,1 7,98 B 1 IE 

U18 H08 To Workday 7:00:00 3 14,6 7,98 B 2 IE 

U18 H08 To Workday 7:30:00 3 14,2 7,98 B 2 IE 

U18 H08 To Workday 8:00:00 3 16,7 7,98 B 2 IE 

U18 H08 To Workday 8:30:00 2 18,2 7,98 B 2 IE 

U18 H08 To Workday 9:00:00 2 18,9 7,98 B 3 IP 

U18 H08 To Workday 9:30:00 2 19,1 7,98 B 3 IP 

U18 H08 To Workday  10:00:00 2 19,6 7,98 B 3 IP 

U18 H08 To Workday  10:30:00 2 19,4 7,98 B 3 IP 

U18 H08 To Workday  11:00:00 2 19,0 7,98 B 3 IP 

U18 H08 To Workday  11:30:00 2 19,6 7,98 B 3 IP 

U18 H08 To Workday  12:00:00 2 17,8 7,98 B 3 IP 

U18 H08 To Workday  12:30:00 2 17,8 7,98 B 3 IP 

U18 H08 To Workday  13:00:00 2 17,9 7,98 B 3 IP 

U18 H08 To Workday  13:30:00 2 18,3 7,98 B 3 IP 

U18 H08 To Workday  14:00:00 3 19,0 7,98 B 4 IE 

U18 H08 To Workday  14:30:00 2 18,8 7,98 B 4 IE 

U18 H08 To Workday  15:00:00 3 17,3 7,98 B 5 IE 

U18 H08 To Workday  15:30:00 3 17,6 7,98 B 5 IE 

U18 H08 To Workday  16:00:00 3 17,4 7,98 B 6 IE 

U18 H08 To Workday  16:30:00 2 17,5 7,98 B 6 IE 

U18 H08 To Workday  17:00:00 2 16,5 7,98 B 7 IE 

U18 H08 To Workday  17:30:00 3 14,9 7,98 B 8 IE 

U18 H08 To Workday  18:00:00 2 14,0 7,98 B 8 IE 

U18 H08 To Workday  18:30:00 2 15,5 7,98 B 9 IP 

U18 H08 To Workday  19:00:00 2 17,3 7,98 B 9 IP 

U18 H08 To Workday  19:30:00 2 19,6 7,98 B 9 IP 

U18 H08 To Workday  20:00:00 2 19,2 7,98 B 9 IP 

U18 H08 To Workday  20:30:00 2 20,5 7,98 B 9 IP 

U18 H08 To Workday  21:00:00 2 22,3 7,98 B 10 IP 

U18 H08 To Workday  21:30:00 1 23,5 7,98 B 10 IP 

U18 H08 To Workday  22:00:00 2 24,2 7,98 B 11 IP 

U18 H08 To Workday  22:30:00 2 24,5 7,98 B 11 IP 

U18 H08 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 H08 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday 5:30:00 2 28,7 8,5 B 1 IP 

U18 H08 To Saturday 6:00:00 2 24,9 7,98 B 1 IP 

U18 H08 To Saturday 6:30:00 3 23,2 7,98 B 2 IE 

UTO1M8ADO DEHR0A8ZÓN To Saturday 7:00:00 2 23,7 7,98 B 2 IE 
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U18 H08 To Saturday 7:30:00 2 23,7 7,98 B 3 IP 

U18 H08 To Saturday 8:00:00 2 22,0 7,98 B 3 IP 

U18 H08 To Saturday 8:30:00 2 21,6 7,98 B 3 IP 

U18 H08 To Saturday 9:00:00 2 21,1 7,98 B 3 IP 

U18 H08 To Saturday 9:30:00 2 21,2 7,98 B 4 IP 

U18 H08 To Saturday  10:00:00 1 20,5 7,98 B 4 IP 

U18 H08 To Saturday  10:30:00 2 21,0 7,98 B 5 IP 

U18 H08 To Saturday  11:00:00 2 19,7 7,98 B 5 IP 

U18 H08 To Saturday  11:30:00 2 20,2 7,98 B 5 IP 

U18 H08 To Saturday  12:00:00 2 18,4 7,98 B 5 IP 

U18 H08 To Saturday  12:30:00 2 17,7 7,98 B 6 IP 

U18 H08 To Saturday  13:00:00 1 19,3 7,98 B 6 IP 

U18 H08 To Saturday  13:30:00 2 19,7 7,98 B 7 IP 

U18 H08 To Saturday  14:00:00 2 19,3 7,98 B 7 IP 

U18 H08 To Saturday  14:30:00 3 19,8 7,98 B 8 IE 

U18 H08 To Saturday  15:00:00 2 20,6 7,98 B 8 IE 

U18 H08 To Saturday  15:30:00 2 21,0 7,98 B 9 IP 

U18 H08 To Saturday  16:00:00 2 21,2 7,98 B 9 IP 

U18 H08 To Saturday  16:30:00 2 20,8 7,98 B 9 IP 

U18 H08 To Saturday  17:00:00 2 19,5 7,98 B 9 IP 

U18 H08 To Saturday  17:30:00 3 20,6 7,98 B 10 IE 

U18 H08 To Saturday  18:00:00 2 19,1 7,98 B 10 IE 

U18 H08 To Saturday  18:30:00 2 20,6 7,98 B 11 IP 

U18 H08 To Saturday  19:00:00 1 19,7 7,98 B 11 IP 

U18 H08 To Saturday  19:30:00 2 21,0 7,98 B 12 IP 

U18 H08 To Saturday  20:00:00 2 20,8 7,98 B 13 IP 

U18 H08 To Saturday  20:30:00 1 20,8 7,98 B 13 IP 

U18 H08 To Saturday  21:00:00 2 21,7 7,98 B 13 IP 

U18 H08 To Saturday  21:30:00 1 22,5 7,98 B 13 IP 

U18 H08 To Saturday  22:00:00 2 22,1 7,98 B 13 IP 

U18 H08 To Saturday  22:30:00 1 24,4 7,98 B 13 IP 

U18 H08 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 H08 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  5:30:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday  6:00:00 2 23,0 7,98 B 1 IP 

U18 H08 To Sunday  6:30:00 1 26,0 7,98 B 1 IP 

U18 H08 To Sunday  7:00:00 2 25,1 7,98 B 2 IP 

U18 H08 To Sunday  7:30:00 2 24,0 7,98 B 2 IP 

U18 H08 To Sunday  8:00:00 2 25,6 7,98 B 3 IP 

U18 H08 To Sunday  8:30:00 1 23,9 7,98 B 3 IP 

UTO1M8ADO DEHR0A8ZÓN To Sunday  9:00:00 2 22,1 7,98 B 3 IP 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 H08 To Sunday  9:30:00 1 22,8 7,98 B 3 IP 

U18 H08 To Sunday 10:00:00 2 21,5 7,98 B 3 IP 

U18 H08 To Sunday 10:30:00 1 21,0 7,98 B 3 IP 

U18 H08 To Sunday 11:00:00 2 21,6 7,98 B 3 IP 

U18 H08 To Sunday 11:30:00 1 20,4 7,98 B 3 IP 

U18 H08 To Sunday 12:00:00 2 20,1 7,98 B 3 IP 

U18 H08 To Sunday 12:30:00 1 21,4 7,98 B 3 IP 

U18 H08 To Sunday 13:00:00 2 20,8 7,98 B 4 IP 

U18 H08 To Sunday 13:30:00 2 19,9 7,98 B 5 IP 

U18 H08 To Sunday 14:00:00 1 20,6 7,98 B 5 IP 

U18 H08 To Sunday 14:30:00 2 20,5 7,98 B 5 IP 

U18 H08 To Sunday 15:00:00 1 21,8 7,98 B 5 IP 

U18 H08 To Sunday 15:30:00 1 21,2 7,98 B 6 IP 

U18 H08 To Sunday 16:00:00 2 21,1 7,98 B 7 IP 

U18 H08 To Sunday 16:30:00 1 21,2 7,98 B 7 IP 

U18 H08 To Sunday 17:00:00 2 20,6 7,98 B 7 IP 

U18 H08 To Sunday 17:30:00 1 19,9 7,98 B 7 IP 

U18 H08 To Sunday 18:00:00 2 19,8 7,98 B 8 IP 

U18 H08 To Sunday 18:30:00 2 20,1 7,98 B 9 IP 

U18 H08 To Sunday 19:00:00 1 20,3 7,98 B 9 IP 

U18 H08 To Sunday 19:30:00 1 20,3 7,98 B 10 IP 

U18 H08 To Sunday 20:00:00 2 20,6 7,98 B 11 IP 

U18 H08 To Sunday 20:30:00 1 21,5 7,98 B 11 IP 

U18 H08 To Sunday 21:00:00 2 22,0 7,98 B 11 IP 

U18 H08 To Sunday 21:30:00 1 22,8 7,98 B 11 IP 

U18 H08 To Sunday 22:00:00 2 24,5 7,98 B 11 IP 

U18 H08 To Sunday 22:30:00 1 25,4 7,98 B 11 IP 

U18 H08 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 H08 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H08 From Workday 5:30:00 3 27,9 7,79 B 1 IE 

U18 H08 From Workday 6:00:00 3 26,1 7,95 B 1 IE 

U18 H08 From Workday 6:30:00 4 22,2 7,95 B 2 IE 

U18 H08 From Workday 7:00:00 3 17,2 7,95 B 3 IE 

U18 H08 From Workday 7:30:00 3 14,0 7,95 B 3 IE 

U18 H08 From Workday 8:00:00 3 15,4 7,95 B 3 IE 

U18 H08 From Workday 8:30:00 2 19,6 7,95 B 3 IE 

U18 H08 From Workday 9:00:00 2 20,4 7,95 B 4 IP 

U18 H08 From Workday 9:30:00 2 20,6 7,95 B 4 IP 

U18 H08 From Workday  10:00:00 2 20,4 7,95 B 4 IP 

U18 H08 From Workday  10:30:00 2 20,7 7,95 B 4 IP 

UTO1M8ADO DEHR0A8ZÓN From Workday  11:00:00 2 20,1 7,95 B 4 IP 
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U18 H08 From Workday  11:30:00 2 19,6 7,95 B 4 IP 

U18 H08 From Workday  12:00:00 2 18,2 7,95 B 4 IP 

U18 H08 From Workday  12:30:00 2 18,0 7,95 B 4 IP 

U18 H08 From Workday  13:00:00 2 16,4 7,95 B 4 IP 

U18 H08 From Workday  13:30:00 2 17,1 7,95 B 4 IP 

U18 H08 From Workday  14:00:00 3 18,2 7,95 B 5 IE 

U18 H08 From Workday  14:30:00 2 18,3 7,95 B 5 IE 

U18 H08 From Workday  15:00:00 3 15,6 7,95 B 6 IE 

U18 H08 From Workday  15:30:00 3 14,0 7,95 B 6 IE 

U18 H08 From Workday  16:00:00 3 14,8 7,95 B 7 IE 

U18 H08 From Workday  16:30:00 2 16,5 7,95 B 7 IE 

U18 H08 From Workday  17:00:00 2 15,1 7,95 B 8 IE 

U18 H08 From Workday  17:30:00 3 14,8 7,95 B 9 IE 

U18 H08 From Workday  18:00:00 2 14,6 7,95 B 9 IE 

U18 H08 From Workday  18:30:00 2 14,6 7,95 B 10 IP 

U18 H08 From Workday  19:00:00 2 15,1 7,95 B 10 IP 

U18 H08 From Workday  19:30:00 2 16,5 7,95 B 10 IP 

U18 H08 From Workday  20:00:00 2 17,3 7,95 B 10 IP 

U18 H08 From Workday  20:30:00 2 18,3 7,95 B 10 IP 

U18 H08 From Workday  21:00:00 2 19,4 7,95 B 11 IP 

U18 H08 From Workday  21:30:00 1 21,1 7,95 B 11 IP 

U18 H08 From Workday  22:00:00 2 21,7 7,95 B 12 IP 

U18 H08 From Workday  22:30:00 2 23,1 7,95 B 12 IP 

U18 H08 From Workday  23:00:00 2 25,0 7,95 B 13 IP 

U18 H08 From Workday  23:30:00 1 26,9 7,95 B 13 IP 

U18 H08 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H08 From Saturday 5:30:00 2 27,1 7,79 B 1 IP 

U18 H08 From Saturday 6:00:00 1 29,3 7,95 B 1 IP 

U18 H08 From Saturday 6:30:00 2 27,1 7,95 B 2 IP 

U18 H08 From Saturday 7:00:00 2 25,0 7,95 B 2 IP 

U18 H08 From Saturday 7:30:00 2 25,6 7,95 B 2 IP 

U18 H08 From Saturday 8:00:00 2 24,8 7,95 B 2 IP 

U18 H08 From Saturday 8:30:00 2 24,9 7,95 B 2 IP 

U18 H08 From Saturday 9:00:00 2 24,3 7,95 B 2 IP 

U18 H08 From Saturday 9:30:00 2 22,7 7,95 B 3 IP 

U18 H08 From Saturday  10:00:00 1 22,6 7,95 B 3 IP 

U18 H08 From Saturday  10:30:00 2 21,3 7,95 B 4 IP 

U18 H08 From Saturday  11:00:00 2 22,1 7,95 B 4 IP 

U18 H08 From Saturday  11:30:00 2 19,2 7,95 B 4 IP 

U18 H08 From Saturday  12:00:00 3 17,8 7,95 B 5 IE 

U18 H08 From Saturday  12:30:00 2 18,0 7,95 B 6 IP 

UTO1M8ADO DEHR0A8ZÓN From Saturday  13:00:00 1 17,6 7,95 B 6 IP 
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U18 H08 From Saturday  13:30:00 2 18,6 7,95 B 7 IP 

U18 H08 From Saturday  14:00:00 2 19,1 7,95 B 7 IP 

U18 H08 From Saturday  14:30:00 3 18,7 7,95 B 8 IE 

U18 H08 From Saturday  15:00:00 2 18,7 7,95 B 8 IE 

U18 H08 From Saturday  15:30:00 2 19,5 7,95 B 9 IP 

U18 H08 From Saturday  16:00:00 2 20,3 7,95 B 9 IP 

U18 H08 From Saturday  16:30:00 2 19,4 7,95 B 9 IP 

U18 H08 From Saturday  17:00:00 2 19,7 7,95 B 9 IP 

U18 H08 From Saturday  17:30:00 3 19,3 7,95 B 10 IE 

U18 H08 From Saturday  18:00:00 2 19,1 7,95 B 10 IE 

U18 H08 From Saturday  18:30:00 2 20,1 7,95 B 11 IP 

U18 H08 From Saturday  19:00:00 1 20,5 7,95 B 11 IP 

U18 H08 From Saturday  19:30:00 2 19,7 7,95 B 12 IP 

U18 H08 From Saturday  20:00:00 2 18,5 7,95 B 13 IP 

U18 H08 From Saturday  20:30:00 1 18,0 7,95 B 13 IP 

U18 H08 From Saturday  21:00:00 2 19,6 7,95 B 13 IP 

U18 H08 From Saturday  21:30:00 1 20,7 7,95 B 13 IP 

U18 H08 From Saturday  22:00:00 2 20,6 7,95 B 13 IP 

U18 H08 From Saturday  22:30:00 1 21,8 7,95 B 13 IP 

U18 H08 From Saturday  23:00:00 2 24,3 7,95 B 13 IP 

U18 H08 From Saturday  23:30:00 1 25,2 7,95 B 13 IP 

U18 H08 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 H08 From  Sunday 6:00:00 2 30,3 7,95 B 1 IP 

U18 H08 From  Sunday 6:30:00 1 29,4 7,95 B 1 IP 

U18 H08 From  Sunday 7:00:00 2 29,2 7,95 B 2 IP 

U18 H08 From  Sunday 7:30:00 2 28,5 7,95 B 2 IP 

U18 H08 From  Sunday 8:00:00 2 26,6 7,95 B 3 IP 

U18 H08 From  Sunday 8:30:00 1 25,8 7,95 B 3 IP 

U18 H08 From  Sunday 9:00:00 2 25,5 7,95 B 3 IP 

U18 H08 From  Sunday 9:30:00 1 23,0 7,95 B 3 IP 

U18 H08 From  Sunday 10:00:00 2 23,2 7,95 B 3 IP 

U18 H08 From  Sunday 10:30:00 1 22,3 7,95 B 3 IP 

U18 H08 From  Sunday 11:00:00 2 21,4 7,95 B 3 IP 

U18 H08 From  Sunday 11:30:00 1 18,7 7,95 B 3 IP 

U18 H08 From  Sunday 12:00:00 2 20,0 7,95 B 3 IP 

U18 H08 From  Sunday 12:30:00 1 18,3 7,95 B 3 IP 

U18 H08 From  Sunday 13:00:00 2 19,5 7,95 B 4 IP 

U18 H08 From  Sunday 13:30:00 2 17,8 7,95 B 5 IP 

U18 H08 From  Sunday 14:00:00 1 20,1 7,95 B 5 IP 

U18 H08 From  Sunday 14:30:00 2 20,8 7,95 B 5 IP 

UTO1M8ADO DEHR0A8ZÓN From  Sunday 15:00:00 1 19,7 7,95 B 5 IP 
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U18 H08 From  Sunday 15:30:00 1 22,0 7,95 B 6 IP 

U18 H08 From  Sunday 16:00:00 2 20,5 7,95 B 7 IP 

U18 H08 From  Sunday 16:30:00 1 21,4 7,95 B 7 IP 

U18 H08 From  Sunday 17:00:00 2 20,3 7,95 B 7 IP 

U18 H08 From  Sunday 17:30:00 1 20,4 7,95 B 7 IP 

U18 H08 From  Sunday 18:00:00 2 20,5 7,95 B 8 IP 

U18 H08 From  Sunday 18:30:00 2 21,4 7,95 B 9 IP 

U18 H08 From  Sunday 19:00:00 1 20,2 7,95 B 9 IP 

U18 H08 From  Sunday 19:30:00 1 21,0 7,95 B 10 IP 

U18 H08 From  Sunday 20:00:00 2 19,0 7,95 B 11 IP 

U18 H08 From  Sunday 20:30:00 1 17,8 7,95 B 11 IP 

U18 H08 From  Sunday 21:00:00 2 19,0 7,95 B 11 IP 

U18 H08 From  Sunday 21:30:00 1 20,8 7,95 B 11 IP 

U18 H08 From  Sunday 22:00:00 2 22,5 7,95 B 11 IP 

U18 H08 From  Sunday 22:30:00 1 25,6 7,95 B 11 IP 

U18 H08 From  Sunday 23:00:00 1 27,3 7,95 B 12 IP 

U18 H08 From  Sunday 23:30:00 1 26,5 7,95 B 12 IP 

U18 H12 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday 5:30:00 2 21,4 15,67 B 1 IP 

U18 H12 To Workday 6:00:00 2 19,7 15,67 B 1 IP 

U18 H12 To Workday 6:30:00 2 16,1 15,67 B 1 IP 

U18 H12 To Workday 7:00:00 2 14,3 15,67 B 1 IP 

U18 H12 To Workday 7:30:00 2 14,4 15,67 B 1 IP 

U18 H12 To Workday 8:00:00 2 15,4 15,67 B 1 IP 

U18 H12 To Workday 8:30:00 2 16,4 15,67 B 1 IP 

U18 H12 To Workday 9:00:00 2 16,6 15,67 B 1 IP 

U18 H12 To Workday 9:30:00 2 16,4 15,67 B 1 IP 

U18 H12 To Workday  10:00:00 2 16,7 15,67 B 1 IP 

U18 H12 To Workday  10:30:00 2 16,8 15,67 B 1 IP 

U18 H12 To Workday  11:00:00 2 16,9 15,67 B 1 IP 

U18 H12 To Workday  11:30:00 2 16,7 15,67 B 1 IP 

U18 H12 To Workday  12:00:00 2 16,1 15,67 B 1 IP 

U18 H12 To Workday  12:30:00 2 15,7 15,67 B 1 IP 

U18 H12 To Workday  13:00:00 2 16,0 15,67 B 1 IP 

U18 H12 To Workday  13:30:00 2 16,6 15,67 B 1 IP 

U18 H12 To Workday  14:00:00 2 17,3 15,67 B 1 IP 

U18 H12 To Workday  14:30:00 2 16,9 15,67 B 1 IP 

U18 H12 To Workday  15:00:00 2 16,3 15,67 B 1 IP 

U18 H12 To Workday  15:30:00 2 15,9 15,67 B 1 IP 

U18 H12 To Workday  16:00:00 2 16,1 15,67 B 1 IP 

U18 H12 To Workday  16:30:00 2 16,1 15,67 B 1 IP 

UTO1M8ADO DEHR1A2ZÓN To Workday  17:00:00 2 14,5 15,67 B 1 IP 
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U18 H12 To Workday  17:30:00 2 14,2 15,67 B 2 IE 

U18 H12 To Workday  18:00:00 2 14,1 15,67 B 2 IE 

U18 H12 To Workday  18:30:00 2 15,1 15,67 B 3 IP 

U18 H12 To Workday  19:00:00 1 16,8 15,67 B 3 IP 

U18 H12 To Workday  19:30:00 2 18,2 15,67 B 3 IP 

U18 H12 To Workday  20:00:00 2 18,9 15,67 B 3 IP 

U18 H12 To Workday  20:30:00 2 20,0 15,67 B 3 IP 

U18 H12 To Workday  21:00:00 2 21,1 15,67 B 3 IP 

U18 H12 To Workday  21:30:00 2 21,5 15,67 B 3 IP 

U18 H12 To Workday  22:00:00 2 22,6 15,67 B 4 IP 

U18 H12 To Workday  22:30:00 1 23,8 15,67 B 4 IP 

U18 H12 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 H12 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday 5:30:00 2 23,9 15,67 B 1 IP 

U18 H12 To Saturday 6:00:00 1 22,6 15,67 B 1 IP 

U18 H12 To Saturday 6:30:00 2 21,1 15,67 B 2 IP 

U18 H12 To Saturday 7:00:00 2 21,3 15,67 B 2 IP 

U18 H12 To Saturday 7:30:00 2 21,4 15,67 B 2 IP 

U18 H12 To Saturday 8:00:00 2 19,2 15,67 B 2 IP 

U18 H12 To Saturday 8:30:00 2 20,0 15,67 B 2 IP 

U18 H12 To Saturday 9:00:00 2 18,8 15,67 B 2 IP 

U18 H12 To Saturday 9:30:00 2 19,0 15,67 B 2 IP 

U18 H12 To Saturday  10:00:00 2 18,1 15,67 B 2 IP 

U18 H12 To Saturday  10:30:00 2 18,2 15,67 B 2 IP 

U18 H12 To Saturday  11:00:00 2 18,1 15,67 B 2 IP 

U18 H12 To Saturday  11:30:00 2 17,0 15,67 B 2 IP 

U18 H12 To Saturday  12:00:00 2 17,6 15,67 B 2 IP 

U18 H12 To Saturday  12:30:00 2 17,7 15,67 B 2 IP 

U18 H12 To Saturday  13:00:00 2 17,0 15,67 B 2 IP 

U18 H12 To Saturday  13:30:00 2 17,4 15,67 B 2 IP 

U18 H12 To Saturday  14:00:00 2 19,4 15,67 B 2 IP 

U18 H12 To Saturday  14:30:00 2 19,6 15,67 B 2 IP 

U18 H12 To Saturday  15:00:00 2 19,5 15,67 B 2 IP 

U18 H12 To Saturday  15:30:00 2 19,5 15,67 B 2 IP 

U18 H12 To Saturday  16:00:00 2 18,7 15,67 B 2 IP 

U18 H12 To Saturday  16:30:00 2 18,6 15,67 B 2 IP 

U18 H12 To Saturday  17:00:00 2 20,0 15,67 B 2 IP 

U18 H12 To Saturday  17:30:00 2 19,1 15,67 B 2 IP 

U18 H12 To Saturday  18:00:00 2 18,9 15,67 B 2 IP 

U18 H12 To Saturday  18:30:00 2 19,7 15,67 B 2 IP 

UTO1M8ADO DEHR1A2ZÓN To Saturday  19:00:00 2 19,6 15,67 B 2 IP 
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U18 H12 To Saturday  19:30:00 2 20,1 15,67 B 2 IP 

U18 H12 To Saturday  20:00:00 2 20,0 15,67 B 3 IP 

U18 H12 To Saturday  20:30:00 1 20,2 15,67 B 3 IP 

U18 H12 To Saturday  21:00:00 2 21,2 15,67 B 3 IP 

U18 H12 To Saturday  21:30:00 1 21,5 15,67 B 3 IP 

U18 H12 To Saturday  22:00:00 2 23,1 15,67 B 3 IP 

U18 H12 To Saturday  22:30:00 1 23,0 15,67 B 3 IP 

U18 H12 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 H12 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  5:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday  5:30:00 2 25,9 15,67 B 1 IP 

U18 H12 To Sunday  6:00:00 1 24,7 15,67 B 1 IP 

U18 H12 To Sunday  6:30:00 2 24,6 15,67 B 1 IP 

U18 H12 To Sunday  7:00:00 1 25,5 15,67 B 1 IP 

U18 H12 To Sunday  7:30:00 2 23,1 15,67 B 2 IP 

U18 H12 To Sunday  8:00:00 2 22,2 15,67 B 3 IP 

U18 H12 To Sunday  8:30:00 1 22,2 15,67 B 3 IP 

U18 H12 To Sunday  9:00:00 2 21,3 15,67 B 4 IP 

U18 H12 To Sunday  9:30:00 2 21,3 15,67 B 5 IP 

U18 H12 To Sunday 10:00:00 1 21,4 15,67 B 5 IP 

U18 H12 To Sunday 10:30:00 2 20,0 15,67 B 6 IP 

U18 H12 To Sunday 11:00:00 2 19,7 15,67 B 7 IP 

U18 H12 To Sunday 11:30:00 1 20,1 15,67 B 7 IP 

U18 H12 To Sunday 12:00:00 2 19,4 15,67 B 7 IP 

U18 H12 To Sunday 12:30:00 1 19,1 15,67 B 7 IP 

U18 H12 To Sunday 13:00:00 2 19,4 15,67 B 8 IP 

U18 H12 To Sunday 13:30:00 2 18,3 15,67 B 9 IP 

U18 H12 To Sunday 14:00:00 1 19,7 15,67 B 9 IP 

U18 H12 To Sunday 14:30:00 2 20,6 15,67 B 9 IP 

U18 H12 To Sunday 15:00:00 1 21,0 15,67 B 9 IP 

U18 H12 To Sunday 15:30:00 2 20,0 15,67 B 10 IP 

U18 H12 To Sunday 16:00:00 2 20,6 15,67 B 11 IP 

U18 H12 To Sunday 16:30:00 1 19,7 15,67 B 11 IP 

U18 H12 To Sunday 17:00:00 2 20,6 15,67 B 11 IP 

U18 H12 To Sunday 17:30:00 1 19,6 15,67 B 11 IP 

U18 H12 To Sunday 18:00:00 2 20,2 15,67 B 11 IP 

U18 H12 To Sunday 18:30:00 1 20,1 15,67 B 11 IP 

U18 H12 To Sunday 19:00:00 2 20,0 15,67 B 11 IP 

U18 H12 To Sunday 19:30:00 1 20,7 15,67 B 11 IP 

U18 H12 To Sunday 20:00:00 2 20,7 15,67 B 11 IP 

U18 H12 To Sunday 20:30:00 1 21,6 15,67 B 11 IP 

UTO1M8ADO DEHR1A2ZÓN To Sunday 21:00:00 2 21,3 15,67 B 11 IP 
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U18 H12 To Sunday 21:30:00 1 21,3 15,67 B 11 IP 

U18 H12 To Sunday 22:00:00 2 22,9 15,67 B 11 IP 

U18 H12 To Sunday 22:30:00 1 23,0 15,67 B 11 IP 

U18 H12 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 H12 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H12 From Workday 5:30:00 2 24,8 15,85 B 1 IP 

U18 H12 From Workday 6:00:00 2 22,1 15,85 B 1 IP 

U18 H12 From Workday 6:30:00 2 20,0 15,85 B 1 IP 

U18 H12 From Workday 7:00:00 2 15,6 15,85 B 1 IP 

U18 H12 From Workday 7:30:00 2 15,0 15,85 B 1 IP 

U18 H12 From Workday 8:00:00 2 16,9 15,85 B 1 IP 

U18 H12 From Workday 8:30:00 2 18,1 15,85 B 1 IP 

U18 H12 From Workday 9:00:00 2 18,6 15,85 B 1 IP 

U18 H12 From Workday 9:30:00 2 18,5 15,85 B 1 IP 

U18 H12 From Workday  10:00:00 2 18,3 15,85 B 1 IP 

U18 H12 From Workday  10:30:00 2 17,7 15,85 B 1 IP 

U18 H12 From Workday  11:00:00 2 17,6 15,85 B 1 IP 

U18 H12 From Workday  11:30:00 2 16,9 15,85 B 1 IP 

U18 H12 From Workday  12:00:00 2 17,0 15,85 B 1 IP 

U18 H12 From Workday  12:30:00 2 16,0 15,85 B 1 IP 

U18 H12 From Workday  13:00:00 2 16,0 15,85 B 1 IP 

U18 H12 From Workday  13:30:00 2 16,7 15,85 B 1 IP 

U18 H12 From Workday  14:00:00 2 16,8 15,85 B 1 IP 

U18 H12 From Workday  14:30:00 2 16,5 15,85 B 1 IP 

U18 H12 From Workday  15:00:00 2 14,6 15,85 B 1 IP 

U18 H12 From Workday  15:30:00 2 14,8 15,85 B 1 IP 

U18 H12 From Workday  16:00:00 2 15,3 15,85 B 1 IP 

U18 H12 From Workday  16:30:00 2 14,9 15,85 B 1 IP 

U18 H12 From Workday  17:00:00 2 14,5 15,85 B 1 IP 

U18 H12 From Workday  17:30:00 2 14,5 15,85 B 2 IE 

U18 H12 From Workday  18:00:00 2 13,8 15,85 B 2 IE 

U18 H12 From Workday  18:30:00 2 14,8 15,85 B 3 IP 

U18 H12 From Workday  19:00:00 1 16,0 15,85 B 3 IP 

U18 H12 From Workday  19:30:00 2 17,4 15,85 B 3 IP 

U18 H12 From Workday  20:00:00 2 18,5 15,85 B 3 IP 

U18 H12 From Workday  20:30:00 2 18,9 15,85 B 3 IP 

U18 H12 From Workday  21:00:00 2 19,8 15,85 B 3 IP 

U18 H12 From Workday  21:30:00 2 20,6 15,85 B 3 IP 

U18 H12 From Workday  22:00:00 2 20,3 15,85 B 4 IP 

U18 H12 From Workday  22:30:00 1 22,5 15,85 B 4 IP 

UTO1M8ADO DEHR1A2ZÓN From Workday  23:00:00 1 24,7 15,85 B 5 IP 
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U18 H12 From Workday  23:30:00 1 25,0 15,85 B 5 IP 

U18 H12 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H12 From Saturday 5:30:00 2 25,7 15,79 B 1 IP 

U18 H12 From Saturday 6:00:00 1 24,7 15,79 B 1 IP 

U18 H12 From Saturday 6:30:00 2 24,5 15,85 B 2 IP 

U18 H12 From Saturday 7:00:00 2 24,2 15,85 B 2 IP 

U18 H12 From Saturday 7:30:00 2 22,6 15,85 B 2 IP 

U18 H12 From Saturday 8:00:00 2 22,0 15,85 B 2 IP 

U18 H12 From Saturday 8:30:00 2 21,6 15,85 B 2 IP 

U18 H12 From Saturday 9:00:00 2 21,5 15,85 B 2 IP 

U18 H12 From Saturday 9:30:00 2 20,8 15,85 B 2 IP 

U18 H12 From Saturday  10:00:00 2 19,9 15,85 B 2 IP 

U18 H12 From Saturday  10:30:00 2 19,4 15,85 B 2 IP 

U18 H12 From Saturday  11:00:00 2 18,6 15,85 B 2 IP 

U18 H12 From Saturday  11:30:00 2 18,5 15,85 B 2 IP 

U18 H12 From Saturday  12:00:00 2 17,6 15,85 B 2 IP 

U18 H12 From Saturday  12:30:00 2 16,9 15,85 B 2 IP 

U18 H12 From Saturday  13:00:00 2 17,2 15,85 B 2 IP 

U18 H12 From Saturday  13:30:00 2 17,7 15,85 B 2 IP 

U18 H12 From Saturday  14:00:00 2 18,8 15,85 B 2 IP 

U18 H12 From Saturday  14:30:00 2 18,5 15,85 B 2 IP 

U18 H12 From Saturday  15:00:00 2 18,2 15,85 B 2 IP 

U18 H12 From Saturday  15:30:00 2 19,3 15,85 B 2 IP 

U18 H12 From Saturday  16:00:00 2 19,3 15,85 B 2 IP 

U18 H12 From Saturday  16:30:00 2 18,2 15,85 B 2 IP 

U18 H12 From Saturday  17:00:00 2 18,9 15,85 B 2 IP 

U18 H12 From Saturday  17:30:00 2 18,7 15,85 B 2 IP 

U18 H12 From Saturday  18:00:00 2 19,1 15,85 B 2 IP 

U18 H12 From Saturday  18:30:00 2 19,3 15,85 B 2 IP 

U18 H12 From Saturday  19:00:00 2 18,9 15,85 B 2 IP 

U18 H12 From Saturday  19:30:00 2 19,8 15,85 B 2 IP 

U18 H12 From Saturday  20:00:00 2 18,8 15,85 B 3 IP 

U18 H12 From Saturday  20:30:00 1 19,2 15,85 B 3 IP 

U18 H12 From Saturday  21:00:00 2 20,3 15,85 B 3 IP 

U18 H12 From Saturday  21:30:00 1 20,5 15,85 B 3 IP 

U18 H12 From Saturday  22:00:00 2 19,2 15,85 B 3 IP 

U18 H12 From Saturday  22:30:00 1 24,6 15,85 B 3 IP 

U18 H12 From Saturday  23:00:00 1 23,5 15,85 B 4 IP 

U18 H12 From Saturday  23:30:00 1 26,0 15,85 B 4 IP 

U18 H12 From  Sunday 0:00:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 0:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A2ZÓN From  Sunday 1:00:00 0 0,0 0 -- -- -- 
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U18 H12 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 H12 From  Sunday 6:00:00 2 27,2 15,79 B 1 IP 

U18 H12 From  Sunday 6:30:00 2 27,8 15,79 B 1 IP 

U18 H12 From  Sunday 7:00:00 2 24,6 15,79 B 1 IP 

U18 H12 From  Sunday 7:30:00 2 26,0 15,79 B 1 IP 

U18 H12 From  Sunday 8:00:00 2 24,9 15,85 B 2 IP 

U18 H12 From  Sunday 8:30:00 1 24,6 15,85 B 2 IP 

U18 H12 From  Sunday 9:00:00 2 23,4 15,77 B 3 IP 

U18 H12 From  Sunday 9:30:00 2 22,6 15,77 B 4 IP 

U18 H12 From  Sunday 10:00:00 1 20,8 15,77 B 4 IP 

U18 H12 From  Sunday 10:30:00 2 21,3 15,77 B 5 IP 

U18 H12 From  Sunday 11:00:00 2 19,0 15,77 B 6 IP 

U18 H12 From  Sunday 11:30:00 1 19,3 15,77 B 6 IP 

U18 H12 From  Sunday 12:00:00 2 18,3 15,77 B 6 IP 

U18 H12 From  Sunday 12:30:00 1 17,3 15,77 B 6 IP 

U18 H12 From  Sunday 13:00:00 2 17,2 15,77 B 7 IP 

U18 H12 From  Sunday 13:30:00 2 18,5 15,77 B 8 IP 

U18 H12 From  Sunday 14:00:00 1 21,0 15,85 B 8 IP 

U18 H12 From  Sunday 14:30:00 2 20,8 15,85 B 8 IP 

U18 H12 From  Sunday 15:00:00 1 20,1 15,85 B 8 IP 

U18 H12 From  Sunday 15:30:00 2 21,1 15,85 B 9 IP 

U18 H12 From  Sunday 16:00:00 2 20,5 15,85 B 10 IP 

U18 H12 From  Sunday 16:30:00 1 21,3 15,85 B 10 IP 

U18 H12 From  Sunday 17:00:00 2 19,9 15,85 B 10 IP 

U18 H12 From  Sunday 17:30:00 1 19,5 15,85 B 10 IP 

U18 H12 From  Sunday 18:00:00 2 19,9 15,85 B 10 IP 

U18 H12 From  Sunday 18:30:00 1 20,4 15,85 B 10 IP 

U18 H12 From  Sunday 19:00:00 2 18,3 15,85 B 10 IP 

U18 H12 From  Sunday 19:30:00 1 20,9 15,85 B 10 IP 

U18 H12 From  Sunday 20:00:00 2 20,8 15,85 B 10 IP 

U18 H12 From  Sunday 20:30:00 1 19,5 15,85 B 10 IP 

U18 H12 From  Sunday 21:00:00 2 20,5 15,85 B 10 IP 

U18 H12 From  Sunday 21:30:00 1 21,0 15,85 B 10 IP 

U18 H12 From  Sunday 22:00:00 2 21,6 15,85 B 10 IP 

U18 H12 From  Sunday 22:30:00 1 25,0 15,85 B 10 IP 

U18 H12 From  Sunday 23:00:00 1 24,5 15,85 B 11 IP 

U18 H12 From  Sunday 23:30:00 1 26,3 15,85 B 11 IP 

U18 H13 To Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 2:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A3ZÓN To Workday 3:00:00 0 0,0 0 -- -- -- 
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U18 H13 To Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H13 To Workday 5:00:00 2 22,7 34,721 B 1 IE 

U18 H13 To Workday 5:30:00 3 22,7 34,721 B 2 IE 

U18 H13 To Workday 6:00:00 4 18,9 34,721 B 3 IE 

U18 H13 To Workday 6:30:00 4 15,6 34,721 B 4 IE 

U18 H13 To Workday 7:00:00 4 13,2 34,721 B 4 IE 

U18 H13 To Workday 7:30:00 3 13,1 35,36 B 5 IE 

U18 H13 To Workday 8:00:00 3 14,1 35,36 B 5 IE 

U18 H13 To Workday 8:30:00 3 15,6 35,36 B 6 IE 

U18 H13 To Workday 9:00:00 2 15,6 35,36 B 6 IE 

U18 H13 To Workday 9:30:00 2 15,7 35,36 B 7 IE 

U18 H13 To Workday  10:00:00 3 15,4 34,721 B 8 IE 

U18 H13 To Workday  10:30:00 3 15,1 34,721 B 9 IE 

U18 H13 To Workday  11:00:00 2 15,2 34,721 B 9 IE 

U18 H13 To Workday  11:30:00 2 15,6 34,721 B 10 IP 

U18 H13 To Workday  12:00:00 2 15,5 34,721 B 10 IP 

U18 H13 To Workday  12:30:00 3 15,7 34,721 B 11 IE 

U18 H13 To Workday  13:00:00 3 15,8 34,721 B 12 IE 

U18 H13 To Workday  13:30:00 2 16,0 34,721 B 12 IE 

U18 H13 To Workday  14:00:00 3 16,5 34,721 B 13 IE 

U18 H13 To Workday  14:30:00 3 16,6 34,721 B 13 IE 

U18 H13 To Workday  15:00:00 3 16,7 34,721 B 13 IE 

U18 H13 To Workday  15:30:00 3 16,7 34,721 B 14 IE 

U18 H13 To Workday  16:00:00 2 16,4 34,721 B 14 IE 

U18 H13 To Workday  16:30:00 2 15,8 34,721 B 15 IE 

U18 H13 To Workday  17:00:00 3 15,6 34,721 B 16 IE 

U18 H13 To Workday  17:30:00 3 15,6 34,721 B 16 IE 

U18 H13 To Workday  18:00:00 3 16,1 34,721 B 16 IE 

U18 H13 To Workday  18:30:00 3 16,3 34,721 B 17 IE 

U18 H13 To Workday  19:00:00 2 17,3 34,721 B 17 IE 

U18 H13 To Workday  19:30:00 2 18,4 34,721 B 18 IP 

U18 H13 To Workday  20:00:00 2 19,2 34,721 B 18 IP 

U18 H13 To Workday  20:30:00 2 20,0 34,721 B 18 IP 

U18 H13 To Workday  21:00:00 2 20,5 34,721 B 18 IP 

U18 H13 To Workday  21:30:00 2 21,4 34,721 B 19 IP 

U18 H13 To Workday  22:00:00 1 23,0 34,721 B 19 IP 

U18 H13 To Workday  22:30:00 1 24,0 34,721 B 20 IP 

U18 H13 To Workday  23:00:00 0 0,0 0 -- -- -- 

U18 H13 To Workday  23:30:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday 4:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A3ZÓN To Saturday 5:00:00 3 25,4 34,721 B 1 IE 



ANNEX N°20: 

OPERATION PROGRAM 
PUBLIC TENDER N°LPCUV001/2023 

Fecha: 14/12/2023 
JORGE ANDRES BERMUDEZ SOTO 
Contralor General de la República 

 

 

U18 H13 To Saturday 5:30:00 2 25,4 34,721 B 1 IE 

U18 H13 To Saturday 6:00:00 2 21,8 34,721 B 2 IP 

U18 H13 To Saturday 6:30:00 2 21,6 34,721 B 2 IP 

U18 H13 To Saturday 7:00:00 2 20,8 34,721 B 2 IP 

U18 H13 To Saturday 7:30:00 2 20,6 34,721 B 2 IP 

U18 H13 To Saturday 8:00:00 2 19,5 34,721 B 2 IP 

U18 H13 To Saturday 8:30:00 2 18,9 34,721 B 2 IP 

U18 H13 To Saturday 9:00:00 2 18,8 34,721 B 2 IP 

U18 H13 To Saturday 9:30:00 2 17,7 34,721 B 2 IP 

U18 H13 To Saturday  10:00:00 3 17,3 34,721 B 3 IE 

U18 H13 To Saturday  10:30:00 3 16,3 34,721 B 4 IE 

U18 H13 To Saturday  11:00:00 2 16,2 34,721 B 4 IE 

U18 H13 To Saturday  11:30:00 2 15,6 34,721 B 5 IP 

U18 H13 To Saturday  12:00:00 2 15,7 34,721 B 5 IP 

U18 H13 To Saturday  12:30:00 2 14,8 34,721 B 5 IP 

U18 H13 To Saturday  13:00:00 2 15,0 34,721 B 5 IP 

U18 H13 To Saturday  13:30:00 2 16,1 34,721 B 5 IP 

U18 H13 To Saturday  14:00:00 2 16,8 34,721 B 5 IP 

U18 H13 To Saturday  14:30:00 3 16,8 34,721 B 6 IE 

U18 H13 To Saturday  15:00:00 3 18,1 34,721 B 7 IE 

U18 H13 To Saturday  15:30:00 2 18,5 34,721 B 7 IE 

U18 H13 To Saturday  16:00:00 2 18,0 34,721 B 8 IP 

U18 H13 To Saturday  16:30:00 2 17,9 34,721 B 8 IP 

U18 H13 To Saturday  17:00:00 2 18,6 34,721 B 8 IP 

U18 H13 To Saturday  17:30:00 2 18,3 34,721 B 8 IP 

U18 H13 To Saturday  18:00:00 2 18,9 34,721 B 8 IP 

U18 H13 To Saturday  18:30:00 2 18,3 34,721 B 8 IP 

U18 H13 To Saturday  19:00:00 2 19,0 34,721 B 8 IP 

U18 H13 To Saturday  19:30:00 2 19,5 34,721 B 8 IP 

U18 H13 To Saturday  20:00:00 2 19,5 34,721 B 8 IP 

U18 H13 To Saturday  20:30:00 2 20,6 34,721 B 8 IP 

U18 H13 To Saturday  21:00:00 2 20,5 34,721 B 8 IP 

U18 H13 To Saturday  21:30:00 2 21,5 34,721 B 9 IP 

U18 H13 To Saturday  22:00:00 1 22,6 34,721 B 9 IP 

U18 H13 To Saturday  22:30:00 1 22,9 34,721 B 10 IP 

U18 H13 To Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 H13 To Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  1:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  1:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  2:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  2:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  3:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  3:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  4:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  4:30:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday  5:00:00 2 25,7 34,721 B 1 IP 

U18 H13 To Sunday  5:30:00 1 25,7 34,721 B 1 IP 

U18 H13 To Sunday  6:00:00 2 23,8 34,721 B 1 IP 

U18 H13 To Sunday  6:30:00 1 23,4 34,721 B 1 IP 

UTO1M8ADO DEHR1A3ZÓN To Sunday  7:00:00 2 22,6 34,721 B 2 IP 
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U18 H13 To Sunday  7:30:00 2 21,7 34,721 B 2 IP 

U18 H13 To Sunday  8:00:00 2 21,0 34,721 B 2 IP 

U18 H13 To Sunday  8:30:00 2 20,2 34,721 B 2 IP 

U18 H13 To Sunday  9:00:00 2 20,1 34,721 B 2 IP 

U18 H13 To Sunday  9:30:00 2 18,3 34,721 B 2 IP 

U18 H13 To Sunday 10:00:00 2 18,2 34,721 B 2 IP 

U18 H13 To Sunday 10:30:00 2 17,4 34,721 B 2 IP 

U18 H13 To Sunday 11:00:00 2 17,3 34,721 B 2 IP 

U18 H13 To Sunday 11:30:00 2 16,4 34,721 B 2 IP 

U18 H13 To Sunday 12:00:00 2 16,5 34,721 B 2 IP 

U18 H13 To Sunday 12:30:00 2 16,0 34,721 B 2 IP 

U18 H13 To Sunday 13:00:00 2 17,1 34,721 B 2 IP 

U18 H13 To Sunday 13:30:00 2 17,4 34,721 B 2 IP 

U18 H13 To Sunday 14:00:00 2 17,7 34,721 B 2 IP 

U18 H13 To Sunday 14:30:00 2 18,3 34,721 B 2 IP 

U18 H13 To Sunday 15:00:00 2 19,1 34,721 B 2 IP 

U18 H13 To Sunday 15:30:00 2 18,8 34,721 B 2 IP 

U18 H13 To Sunday 16:00:00 2 19,2 34,721 B 2 IP 

U18 H13 To Sunday 16:30:00 2 18,7 34,721 B 2 IP 

U18 H13 To Sunday 17:00:00 2 19,0 34,721 B 2 IP 

U18 H13 To Sunday 17:30:00 2 19,3 34,721 B 2 IP 

U18 H13 To Sunday 18:00:00 2 19,4 34,721 B 2 IP 

U18 H13 To Sunday 18:30:00 2 20,4 34,721 B 3 IP 

U18 H13 To Sunday 19:00:00 1 19,2 34,721 B 3 IP 

U18 H13 To Sunday 19:30:00 2 19,5 34,721 B 4 IP 

U18 H13 To Sunday 20:00:00 2 20,9 34,721 B 4 IP 

U18 H13 To Sunday 20:30:00 2 21,1 34,721 B 4 IP 

U18 H13 To Sunday 21:00:00 2 21,2 34,721 B 4 IP 

U18 H13 To Sunday 21:30:00 2 23,4 34,721 B 5 IP 

U18 H13 To Sunday 22:00:00 1 22,8 34,721 B 5 IP 

U18 H13 To Sunday 22:30:00 1 24,0 34,721 B 6 IP 

U18 H13 To Sunday 23:00:00 0 0,0 0 -- -- -- 

U18 H13 To Sunday 23:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 0:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 0:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 1:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 1:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 2:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 2:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 3:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 3:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 4:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 4:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 5:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 5:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 6:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 6:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 7:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 7:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 8:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday 8:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A3ZÓN From Workday 9:00:00 0 0,0 0 -- -- -- 
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U18 H13 From Workday 9:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  10:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  10:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  11:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  11:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  12:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  12:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  13:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  13:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  14:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  14:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  15:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  15:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  16:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  16:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  17:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  17:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  18:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  18:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  19:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  19:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  20:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  20:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  21:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  21:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  22:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  22:30:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  23:00:00 0 0,0 0 -- -- -- 

U18 H13 From Workday  23:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 0:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 0:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 1:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 1:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 2:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 2:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 3:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 3:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 4:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 4:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 5:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 5:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 6:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 6:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 7:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 7:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 8:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 8:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 9:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday 9:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  10:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  10:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A3ZÓN From Saturday  11:00:00 0 0,0 0 -- -- -- 
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U18 H13 From Saturday  11:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  12:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  12:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  13:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  13:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  14:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  14:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  15:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  15:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  16:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  16:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  17:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  17:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  18:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  18:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  19:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  19:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  20:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  20:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  21:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  21:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  22:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  22:30:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  23:00:00 0 0,0 0 -- -- -- 

U18 H13 From Saturday  23:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday  0:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday  0:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 1:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 1:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 2:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 2:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 3:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 3:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 4:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 4:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 5:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 5:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 6:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 6:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 7:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 7:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 8:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 8:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 9:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 9:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 10:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 10:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 11:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 11:30:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 12:00:00 0 0,0 0 -- -- -- 

U18 H13 From  Sunday 12:30:00 0 0,0 0 -- -- -- 

UTO1M8ADO DEHR1A3ZÓN From  Sunday 13:00:00 0 0,0 0 -- -- -- 
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U18 H13 From Sunday 13:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 14:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 14:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 15:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 15:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 16:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 16:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 17:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 17:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 18:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 18:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 19:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 19:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 20:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 20:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 21:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 21:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 22:00:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 22:30:00 0 0,0 0 -- -- -- 

U18 H13 From Sunday 23:00:00 0 0,0 0 -- -- -- 
U18 H13 From Sunday 23:30:00 0 0,0 0 -- -- -- 
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ANNEX Nº21: PARAMETERS OF THE TECHNICAL DATA SHEET BY UNIT OF 
SERVICES 

 
This annex details the values of various parameters that will be applicable to those who are 
Awardees and Concessionaires of the Service Units and that, once the concession contracts have 
been signed, will be included in the technical sheet.  
 
1 Share Capital  
 

 Services Unit 
US14 US15 US16 US17 US18 

Share Capital of the 
Concessionaire Society 

in Unidades de Fomento 
(UF) 

370.000 380.000 410.000 460.000 470.000 

 
 
2 Paid-Up Capital at the Time of Incorporation of the Concessionaire Company 
 

 Services Unit 
US14 US15 US16 US17 US18 

Capital to be Paid when 
Incorporating the 

Company in Unidades de 
Fomento (UF) 

130.000 130.000 140.000 160.000 160.000 

 
 
3 Labor Guarantee 
 

Services Unit 
Labor Guarantee Value 

in Unidades de 
Fomento (UF) 

US14 15.000 
US15 15.000 
US16 15.000 
US17 15.000 
US18 15.000 

 
 
4 Advance payment (𝑨𝒏𝒕𝒊𝒄𝒊𝒑𝒐𝑻): 
 

Services Unit 𝑨𝒏𝒕𝒊𝒄𝒊𝒑𝒐𝑻 (UF) 
US14 65.000 
US15 66.000 
US16 72.000 
US17 79.000 
US18 81.000 
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5 OP Modification Limits: 
 
5.1 ∆𝑷𝑶𝟏 

Services Unit ∆𝑷𝑶𝟏 (km) 
US14 40.688 
US15 43.907 
US16 45.807 
US17 48.211 
US18 46.395 

 
 
5.2 ∆𝑷𝑶𝟐 

Services Unit ∆𝑷𝑶𝟐 (km) 
US14 61.032 
US15 65.861 
US16 68.710 
US17 72.316 
US18 69.592 

 
 
5.3 ∆𝑷𝑶𝟑 

Services 
Unit ∆𝑷𝑶𝟑 (km) 

US14 244.128 
US15 263.442 
US16 274.841 
US17 289.263 
US18 278.368 

 
 
6 Paid Zones Parameter: 
 

Services Unit NPZ1 
US14 14% 
US15 12% 
US16 19% 
US17 13% 
US18 8% 

 
 
 

REFERENTIAL VERSION, THE TEXT IN SPANISH IS 
CONSIDERED THE OFFICIAL VERSION 

 


